MNGL

MAHARASHTRA NATURAL GAS LIMITED
(MNGL)

Tender for rate contract for period of 1 year for
appointment of the contractors to attend the D-PNG
online connection with/without DMA activity for

City Gas Distribution Network of MNGL, Pune GA &
Nashik GA.

UNDER OPEN DOMESTIC COMPETITIVE BIDDING

(THROUGH E-TENDERING MODE)

Bid Document No.: MNGL/CP/2025-26/85 dated 07.11.2025.



Tender for rate contract for period of 1 year for
appointment of the contractors to attend the D-PNG

MNGL online connection with/without DMA activity for City
MAHARASHTRA NATURAL Gas Distribution Network of MNGL, Pune GA & Nashik
GAS LIMITED GA.

Bid No.: MNGL/CP/2025-26/85

PART - A
1.0 INVITATION FOR BIDS (IFB)
BID DOCUMENT NO.: MNGL/CP/2025-26/85 Date: 07.11.2025.
M/s. Maharashtra Natural Gas Ltd., Pune GA & Nashik GA invites online bids (Technical &
Financial) UNDER TWO BID SYSTEM from eligible bidders for the item(s) in complete

accordance with the Bid Documents.

1.0 TENDER INFORMATION

Tender document number MNGL/CP/2025-26/85 dated 07.11.2025.

ITEM(S) Tender for rate contract for period of 1 year for
appointment of the contractors to attend the D-
PNG online connection with/without DMA activity
for City Gas Distribution Network of MNGL, Pune
GA & Nashik GA.

TYPE OF BID Open Domestic Competitive Bidding

TIME SCHEDULE As per Scope of Work

EARNEST MONEY/ BID | Rs.2,00,000/- (Rupees Two Lakh Only) in the
SECURITY form of Demand Draft/BG/Online through e-

portal to be in favour of “Maharashtra
Natural Gas Ltd.” payable at Pune.

TENDER FEE ((Non-refundable) Not applicable

BID VALIDITY 4(four) months from the bid due date

BID SECURITY VALIDITY 6(six) months from the bid due date

Pre-bid meeting date and time 13.11.2025 at 11.00 Hrs. IST Video Conference
link as below

Video call link:
https://meet.google.com/bwx-mjer-tfq

Bid submission due date and time | 21.11.2025 till 15:00 Hrs. IST

Bid Submission at https://etenders.gov.in

Techno-commercial bid opening | 24.11.2025 at 16:00 Hrs. IST
date and time

Price bid opening date and time Date and time shall be intimated later

Address for submission of | General Manager (C&P)
EMD/Bid Security and venue for | C&P Department,
pre-bid meeting and opening of | Maharashtra Natural Gas Limited,
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bids

Pride Purple Coronet, 2" Floor,
Baner Road, Baner,
Pune — 411045

Contact details Telephone: +91 (20) 25611000/1190/1155

Email: gasaid@mngl.in / neeraj@mngl.in

BIDDER ELIGIBILITY CRITERIA | As per Annexure — | to IFB
& BID EVALUATION CRITERIA

NOTE: Bidders are advised to complete the registration with e-tender portal
(https://etenders.gov.in) at least two working days prior to bid submission date.

Please note that in accordance with the general conditions of tender, MNGL may amend
these dates of the tender process at its sole discretion. In case any of the specified dates
are declared a public holiday, the deadline shall be the next working date.

2.0

3.0

BIDDING PROCEDURE

Bidding will be conducted through Open Domestic Tendering. Single Stage Two
Bid system is adopted for this tender. The submission and opening of bids will be
through e-tendering mode at https://etenders.gov.infeprocure/app. Tender
document can be downloaded from the website
https://etenders.gov.in/eprocure/app or from e-tender link given on official MNGL

website www.mngl.in.

Note: To participate in the e-tendering, it is mandatory for the bidders to have user
ID & password. For this purpose, the bidder has to register itself on CPPP’s
website https://etenders.gov.in/eprocure/app. Please also note that the bidder
has to obtain digital signature token for applying in the tender and in general,
activation of registration may take 24 hours subject to the submission of all
requisite documents required in the process.

Note: MNGL in no way shall be responsible if the bidder fails to apply due to non-
possession of Digital Signature & nonregistration.

(The bids must be submitted online in electronic form on
https://letenders.gov.in/eprocure/app only. No physical bids will be accepted.)

DOWNLOADING OF TENDER DOCUMENT

The tender document is available for downloading from CPPP’s e-tendering
website https://etenders.gov.in/eprocure/app or from e-tender link given on
official MNGL website www.mngl.in for viewing / participation of the eligible bidders.
Bidders meeting the bid evaluation criteria who intend to submit their bid may
download the tender for submission by the bid due date and time. Bidder shall give
an undertaking on his letterhead that the contents of the bidding document have
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4.0

not been altered or modified. Bid evaluation criteria shall be applicable for all the
bidders.

Disclaimer clause: Bidders are advised to visit CPPP’s e-tendering website and
MNGL website regularly for any updates on the tender. The ignorance to visit the
website will not be accepted as a reason for any gap / missing information like
corrigenda, amendments, clarifications etc.

PRE-BID MEETING

The bidder(s) or their designated representatives, who have downloaded the bid
document, or to whom tender document has been issued and intend to bid are
invited to attend the pre-bid meeting. Bidder(s) queries if any, must reach
Purchaser office at least one day prior to pre-bid meeting date. The pre bid meeting
can be organized through video conferencing or physically. In case of physical
meeting, the venue of pre bid meeting is MNGL office at Pride Purple Coronet, 2"
Floor, Baner Road, Baner, Pune — 411045.

Non-attendance of the pre-bid meeting will not be a cause for disqualification of a
bidder. Corrigendum / addendum, if any, to the tender document, shall be hosted
on the website subsequent to the pre-bid meeting.

Bidders may also note that the registration process for new bidders on e-tender
portal shall take a minimum of 24 hrs. Hence, bidders are advised to kindly
complete their registration on e-tender portal well in advance of the pre-bid
meeting.

In case of pre-bid meeting through video conferencing, Link shall be sent to all the
interested bidders by the purchaser.

Instructions to bidders for Pre-bid meeting through video conferencing: All bidders
intending to attend pre-bid meeting must send their interest through email (at least
2 hours prior to the scheduled time of pre-bid meeting) to the purchaser. E-mail
received from bidders within specified timeline shall be invited through email to
attend the meeting.

Advisories for the bidders attending the pre-bid meeting:

(1) All the Bidders who have submitted their registration details and interest to
attend the pre-bid meeting will be invited to join as guests through the link shared in
mail.

(2) All bidders/participants mandatorily have to pin MNGL screen on their computer
screens during the pre-bid meeting.

(3) Bidders shall be allowed to discuss their queries in sequence of their responses
received.
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5.0
5.1

5.2

5.3

5.4

5.5

5.6

5.7

5.8

1)

i)
ii)

(4) Time slot shall be allotted to each bidder to ask his queries.

(5) Recording of the pre-bid meeting by the bidders is strictly prohibited.
Subsequent to pre-bid meeting, corrigendum shall be issued by the purchaser
regarding clarifications or queries raised during meeting.

OTHERS:
Bid Document is non-transferable.

Bids complete in all respects should reach on or before the BID DUE DATE AND
TIME. Bids through Fax/ E-mail shall not be considered.

The Bid Document calls for offers on single point "Sole Bidder" responsibility basis.

Order will be placed on the "Sole Bidder" alone (in whose name the bid document
has been issued) who will be responsible for all contractual purposes.

Further the bidders are advised to ensure that their offer is on single bidder
responsibility basis and in total compliance of scope of supply as specified in Bid
Document.

The bid should be prepared by the "Sole Bidder" and should be sent to MNGL
directly. MNGL reserve the right to reject offers made by intermediaries’
representatives.

Bidder shall ensure that Bid Security having a validity of 6(SIX) months from the bid
due date, must accompany the offer in the format made available in the Bid
Document.

This Invitation for Bids (IFB) is an integral and inseparable part of the enclosed Bid
Document.

MNGL reserves the right to accept or reject any or all offers without assigning any
reason, whatsoever.

ZERO DEVIATION TENDER

Bidder shall note that if any deviations are taken to the under mentioned provisions
of Bid Documents by the Bidder the bid is liable to be rejected:

Do not meet BEC Criteria

Bid Security

Performance Security (Contract Performance Bank Guarantee), 10% of
Contract/Order value (As per clause no 24 of GCC)

Delivery Period
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V) Terms of Payment
Vi) Force Majeure

Vi) Resolution of Dispute/Arbitration

Viii) Termination of Contract,

iX) Warranty and Guarantee

X) Offer not submitted for complete scope of work

Xi) Firm prices

Xii) Prices not quoted as per Schedule of Rates formats.

xiii)  The Bidder is not put on Black / holiday list by MNGL/MoP&NG/Qil Public
Sector Enterprise(s)

Xiv)  Bidder is under liguidation

XV) Bids not conforming to technical specification/requirements.

xvi)  Any other such provisions if specifically stipulated elsewhere in the Bid Document.

xvii)  Price Reduction Schedule.

However, MNGL reserve the right to request the bidder to withdraw the deviations
against above-mentioned provisions of Bid Documents.

THIS IS NOT AN ORDER

Yours faithfully,
for Maharashtra Natural Gas Limited, Pune

Ganesh Said
General Manager (C&P)

Encl. 1. Bid Document.
Note:

Please confirm your intention to quote or not within 5(Five) days. In case not
intending to quote then please give your valuable feedback to us.
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ANNEXURE-I to IFB

Tender for rate contract for period of 1 year for appointment of the contractors to
attend the D-PNG online connection with/without DMA activity for City Gas
Distribution Network of MNGL, Pune GA & Nashik GA.

0.0

1.0

2.0

Al

A.2

INTRODUCTION

Maharashtra Natural Gas Limited (MNGL) is a joint venture company of M/s. GAIL
(India) Limited and M/s. Bharat Petroleum Corporation Limited (BPCL). MNGL has
been incorporated to supply natural gas to domestic, commercial and industrial
sectors including setting up of CNG filling stations to cater to the automobile sector
for vehicle in Pune City including Pimpri-Chinchwad & adjoining contiguous area of
Hinjewadi & Talegaon, Valsad (except already authorized), Dhule, Nashik District,
Sindhudurg District in Maharashtra & Ramanagara District in Karnataka. Also work
is in progress in newly secured GAs of Buldana, Nanded & Parbhani District
(Maharashtra) and Nizamabad, Adilabad, Niral, Mancherial and Kumuram Bheem
Asifabad, Kamareddy districts (Telangana)

BRIEF PROJECT DETAILS:

This tender deals with the rate contract for period of 1 year for appointment of the
contractors to attend the D-PNG online connection with/without DMA activity for
City Gas Distribution Network of MNGL, Pune GA & Nashik GA.

Bidder’s Eligibility Criteria: The following are the BEC parameters:
TECHNICAL:

Pune GA:

The bidder should have executed/completed as a main contractor (*) minimum
1600 Nos. of Meter-Cu/Gl-Conversion of D-PNG connection in a single work
order/Single Contract/Single tender for any City Gas Distribution company in India
in preceding 5 (Five) years, reckoned from the final bid due date.

Nashik GA:

The bidder should have executed/completed as a main contractor (*) minimum
1400 Nos. of Meter-Cu/Gl-Conversion of D-PNG connection in a single work
order/Single Contract/Single tender for any City Gas Distribution company in India
in preceding 5 (Five) years, reckoned from the final bid due date.

Notes:

i) In case bidder quotes for more than one Geographical Area (GA) the requirement
of Eligibility Criteria shall be on a cumulative basis.
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B.1

B.2

B.3

i) (*) Main Contractor means a contractor/vendor who has received work order/
service order/LOI/FOI/LOA on their company/firm name directly from any of the City
Gas Distribution Network entity in India.

In support of this bidder must submit a copy of Work Order / Letter of Award / Letter
of Acceptance and its completion certificate issued by Client.

In the absence of requisite documents, MNGL reserves the right to reject the bid
without making any reference to the bidder.

FINANCIAL:

Annual Turnover:

The bidder should have achieved a minimum annual turnover as under in any one
of the last 3 (Three) audited financial years i.e. 2022-23, 2023-24 and 2024-25:

BoQ No. Item Description Annual Turnover Requirement
1.1 Pune GA Rs. 45.50 Lakhs
1.2 Nashik GA Rs. 42.00 Lakhs

Note: In case the bidder quotes for more than one BoQ, the requirement of Annual
Turnover shall be on a cumulative basis for the quoted SOR Item(s).

Net Worth:

Net worth must be positive as per the last audited financial statement i.e. for the
financial year 2024-25.

Working Capital:

The bidder should have a minimum working capital as under, as per the latest
audited balance sheet i.e. for the year 2024-25:

BoQ No. Item Description Working Capital Requirement
11 Pune GA Rs. 9.10 Lakhs
1.2 Nashik GA Rs. 8.40 Lakhs

Note: In case the bidder quotes for more than one BoQ, the requirement of
Working Capital shall be on a cumulative basis for the quoted SOR Item(s).

If the bidder’s working capital is inadequate, the bidder should supplement this with
a letter from the bidder’s bank, having a net worth of not less than Rs. 100 crores,
confirming the availability of a line of credit to cover the inadequacy of the previous
year and meet the current working capital requirement.
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2.3

Bidder must submit documentary evidence such as balance sheet & Profit & Loss
Alc Statement for the last three audited financial years i.e. 2022-23, 2023-24 &
2024-25 in support of the above.

If the audited financial results of the immediately preceding financial year i.e. 2024-
25 are not available, then the audited financial results of the year immediately prior
to 2024-25 i.e. 2023-24 shall be considered for calculation of Net Worth and
Working Capital and Audited Financial Results of the year 2021-22, 2022-23 &
2023-24 shall be considered for calculation of Annual Turnover as specified at Cl. B
of BEC-Financial Criteria.

In the absence of requisite documents, MNGL reserves the right to reject the bid
without making any reference to the bidder.

Evaluation and Award of Contract:

i) The bidder is required to quote for the complete BoQ of the quoted
Geographical Area (GA) as given in the tender, failing which the offer shall
not be considered for evaluation.

i) Unit rates & estimated quantities shall be indicated for each item in
Schedule of Rates. Bidder shall quote/mention overall discount or
markup in percentage in the “Price Schedule” applicable on the unit
rates in the range from -5% to +5% in terms of percentage (%), for
evaluation and award. Non-acceptance of declared rates shall render
the bid liable for rejection. Quoted % rates shall be applicable
uniformly to all the SOR items ( + or -).

If bidder's total quoted price is found to be lower / higher beyond 5% of the
declared rates, then their offer will be rejected and will not be considered for
further evaluation.

Price Bid offers not meeting the above requirement will be rejected and will
not be considered for further evaluation.

i) Evaluation & award shall be done as per complete BoQ (i.e. on total
evaluated price including all taxes & duties) for each Geographical
Area separately.

iv) Bidders are required to get themselves acquainted with scope of work and
site conditions so as to quote rates for all the items.

V) Based on the evaluated total price, the inter-se ranking of the bidders i.e. L-
1, L-2, L-3 and so on, will be made.
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Note: In case of tie for two or more bidders, the inter-se ranking shall be
decided on the basis of the highest turnover in any one of the preceding 3
financial years i.e. 2022-23, 2023-24 & 2024-25, amongst the bidders.

vi) MNGL reserves the right to negotiate the rates with L1 bidder.

Vii) Rates negotiated/accepted of L-1 bidder will become uniform rates for
complete scope of work for each GA separately.

viii)  Bidder shall note that the quantities mentioned against each activity in
Schedule of Rates are tentative only and subject to change based on actual
requirement. The L-1 unit rates derived after applying quoted discount/mark
up percentage shall remain fixed and firm throughout the contract period i.e.
no price adjustment shall be allowed after bid submission.

iX) All the bidders of each GA (L-2, L-3, L-4 & so on) will be asked to match the
negotiated / finalized uniform rate of L-1 for that particular GA. Bidders who
do not match L-1 rate will not be considered for award.

X) Successful bidders, who have agreed to match the BoQ rates of L-1 bidder,
shall be considered for award of work. Further, it is intended to award this
job to 10 Nos. of bidders for Pune GA and 5 Nos. of bidders for Nashik GA
as under:

Pune GA:

It is intended to award this job to 10 (Ten) parties at L-1 rate. In order to do so, the
L-2, L3, L-4, L-5, L-6, L-7, L-8, L-9 & L-10 bidders shall be asked to match the item
wise rates of L-1 bidder. In case L-2, L-3, L-4, L-5, L-6, L-7, L-8, L-9 & L-10 bidders
fails to match the item-wise rates of L-1 bidder, opportunity shall be given to L-11,
L-12 bidders and so on to match the item wise rates of L-1 bidder and order shall
be placed accordingly:

In case of 10 parties, award shall be made in the ratio of approx. L1-16%, L2 to L5-
11%, L6 to L10-8%.

In case of 9 parties, award shall be made in the ratio of approx. L1-16%, L2 to L5-
12%, L6 to L9-9%.

In case of 8 parties, award shall be made in the ratio of approx. L1-18%, L2 to L5-
13%, L6 to L8-10%.

In case of 7 parties, award shall be made in the ratio of approx. L1-20%, L2 to L5-
14%, L6 & L7-12%.
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In case of 6 parties, award shall be made in the ratio of approx. L1-24%, L2 & L5-
16%, L6-12%.

In case of 5 parties, award shall be made in the ratio of approx. L1-28%, L2 & L3-
20%, L4 & L5-16%.

In case of 4 parties, award shall be made in the ratio of approx. L1-31%, L2 to L4-
23%.

In case of 3 parties, award shall be made in the ratio of approx. L1-38%, L2 & L3-
31%.
In case of 2 parties, award shall be made in the ratio of approx. L1-60%, L2-40%.

In case none of the bidder agrees to match L-1 rate, entire quantity shall be
awarded to L-1 bidder.

Nashik GA:

It is intended to award this job to 5 (Five) parties at L-1 rate. In order to do so, the L-
2, L3, L-4 & L-5 bidders shall be asked to match the item wise rates of L-1 bidder. In
case L-2, L-3, L-4 & L-5 bidders fails to match the item-wise rates of L-1 bidder,
opportunity shall be given to L-6, L-7 bidders and so on to match the item wise
rates of L-1 bidder and order shall be placed accordingly.

In case of 5 parties, award shall be made in the ratio of approx. L1-28%, L2 & L3-
20%, L4 & L5-16%.

In case of 4 parties, award shall be made in the ratio of approx. L1-31%, L2 to L4-
23%.

In case of 3 parties, award shall be made in the ratio of approx. L1-38%, L2 & L3-
31%.

In case of 2 parties, award shall be made in the ratio of approx. L1-60%, L2-40%.

In case none of the bidder agrees to match L-1 rate, entire quantity shall be
awarded to L-1 bidder.
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Annexure- | to IFB

FORMAT-A
ANNUAL TURNOVER
Applicant’s Legal Name: Date:
Tender No.:
Page ......... of .ooiiis
Each bidder must fill in this form (Single Entity)
Annual Turnover data for the last 3 audited financial years.
Year Currency Amount Exchange Amount
Rate (*) (INR) (*)
Year 1:
Year 2:
Year 3:
1. The information supplied should be the — Annual Turnover of the applicant.
2. A brief note should be appended describing details as per audited results.
3. Indicate Financial year if it is different from April to March.

Signature of Bidder
(*) To filled by Owner
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Annexure- 1 to IFB

FORMAT-B
FINANCIAL SITUATION
Applicant’s Legal Name: Date:
Tender No.:
Page ......... of i
Each bidder must fill in this form
FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR
Sl Description Year
No. Amount Exchange Amount
Rate (INR) (*)
(*)
1. Current Assets
2. Current Liabilities
3. Working Capital (1-2)
4. Net Worth
Owners’ funds (Paid up
share capital and Free
Reserves & Surplus)
5. Profits before taxes
6. Return on Equity (5/4) x
100
1. Attached are copies of the audited balance sheets, including all related notes, and

income statement for the last Audited Financial year, as indicated above,
complying with the following conditions.

 All such documents reflect the financial situation of the bidder and not sister or
parent companies.

* Historic financial statements must be audited by a certified accountant

* Historic financial statements must be complete, including all notes to the financial
statements

+ Historic financial statements must correspond to accounting periods already
completed and audited (no statement for partial period shall be requested or
accepted).

Signature of Bidder

(*) Applicable for foreign bidders to be filled by Owner.
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2.0 ACKNOWLEDGEMENT CUM CONSENT LETTER
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ACKNOWLEDGEMENT CUM CONSENT LETTER

To,

M/s. Maharashtra Natural Gas Limited
Pride Purple Coronet, 2™ Floor,

Baner Road, Baner,

Pune — 411045

Ph.No. : 91-20-25611000

E-mail : gasaid@mngl.in

Kind Attn: Shri Ganesh Said, General Manager (C&P)

Sub:

Dear Sir,

We hereby acknowledge receipt of complete set of Bid Document along with enclosures
for the subject works. We understand that documents received remain property of M/s.
Maharashtra Natural Gas Limited and further undertake that the contents of the above bid
documents shall be kept confidential and shall not be transferred. We indicate below our
intentions with respect to the Invitation for Bid.

a) We intend to bid as requested and furnish following details with respect to
our guoting office:

) POSTAL ADDRESS

1)) TELEPHONE NO.

1) TELEFAX NO.

V) E-MAIL

V) CONTACT PERSON :

b) We are hereby returning the bid document as we are unable to bid for the
reasons given below.

Reasons for non-submission of Bid:
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COMPANY’S NAME :

SIGNATURE

NAME

DESIGNATION

DATE

Note: Bidder is requested to furnish the details mentioned at (a) & (b) above as applicable,
immediately after receipt of Bid Document.

(SIGNATURE OF BIDDER)
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3.0 SUBMISSION OF BID
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From:

M/s.

To:

SUBMISSION OF BID

M/s Maharashtra Natural Gas Limited
Pride Purple Coronet, 2™ Floor,

Baner Road, Baner,

Pune — 411045

Ph.No. : 91-20-25611000

1.

I/We hereby tender for execution of the WORKS of Tender for rate contract for
period of 1 year for appointment of the contractors to attend the D-PNG
online connection with/without DMA activity for City Gas Distribution
Network of MNGL, Pune GA & Nashik GA. as per TENDER DOCUMENT within
the Time Schedule of completion of work for jobs, as separately signed and
accepted by me/us, at the Schedule of Rates quoted by me/us for the whole work
in accordance with Notice/Letter Inviting Tender, General Conditions of Contract,
Special Conditions of Contract, Schedule of Rates of Completion of Job, and other
documents and papers, all as detailed in the Tender documents.

It has been explained to me/us that the time stipulated for jobs and completion of
WORKS in all respects and in different stages mentioned in the "Time Schedule" of
completion of jobs and signed and accepted by me/us in the essence of the
CONTRACT. I/We agree that in the case of failure on my/our part to strictly
observe the Time of Completion mentioned for jobs or any of them and to the Final
Completion of WORK in all respects according to the schedule set out in the said
"Time Schedule" of completion of jobs. I/We shall pay compensation to the
OWNER as per provisions and stipulations contained in General Conditions of
Contract and I/We agree to recovery being made as specified therein. In
exceptional circumstances, extension of time which shall always be in writing may,
however, be granted by the Engineer-in-Charge at his entire discretion for some
items of work, and I/We agree that such extension of time will not be counted for
the extension of completion dates stipulated for job and for the Final Completion of
WORK as stipulated in the said "Time Schedule" of completion of jobs.

I/We agree to pay the Earnest Money and Contract Performance Bank Guarantee

(CPBG) and accept the terms and conditions laid down in the memorandum below
in this respect.
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MEMORANDUM

(a) General Description of Work

(b) Contract Performance Bank 10% of the CONTRACT amount which will be paid

Guarantee (CPBG) in the manner set out in the General Conditions of
Contract.
4, Should this tender be accepted, I/We hereby agree to abide by and fulfill all terms

and conditions referred to above and in default thereof, to forfeit and pay to the
OWNER or its successors or its authorized nominees such sums of money as are
stipulated in conditions contained in General Tender Notice and other Tender
Documents.

5. If I/We fail to commence the work specified in the Memorandum in Para (3) above,
or I/We to deposit the amount of Contract Performance Bank Guarantee (CPBG)
specified in the Memorandum in (3) above, I/We agree that the said OWNER or its
successors without prejudice to any other right or remedy be at liberty to cancel the
Notice of Acceptance of Tender if I/We fail to deposit the Contract Performance
Bank Guarantee (CPBG) as aforesaid or to execute an Agreement or to start
WORK as stipulated in the Tender Documents.

I/We enclose herewith evidence of my/our experiment of execution of works of
similar nature and magnitude carried out by me/us in the prescribed proforma and
also the Income- Tax Clearance Certificates.

Dated the day of 2025
Witness:

Name in Block Letters:
Address:
Yours faithfully,

Signature of Tenderer(s) with the
seal of the Firm.

Name and Designation of authorized person signing the
Tender on behalf of the Tenderer(s).
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1.0 INSTRUCTION TO BIDDERS (ITB)
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INSTRUCTIONS TO BIDDERS

INSTRUCTION FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the Central Public
Procurement (CPP) Portal i.e. http://etendrs.gov.in/eprocure/app,using valid Digital Signature
Certificates. The instructions given below are meant to assist the bidders in registering on the CPP
Portal, prepare their bids in accordance with the requirements and submitting their bids online on
the CPP Portal.

REGISTRATION

0]

(i)

(iii)

(iv)

(v)

(vi)

(vii)

1)

2)

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL:https://etenders.gov.in/eprocure/app) by clicking on the link
“Online Bidder Enrolment” option available on the home page. Enrolment on the CPP
Portal is free of charge.

During enrolment/ registration, the bidders should provide the correct / true information
including valid email-id & mobile no. All the correspondence shall be made directly with the
contractors / bidders through email-id provided.

As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

For e-tendering, possession of valid Digital Signature Certificate (Class Il Certificates with
signing key usage) is mandatory which can be obtained from SIFY /nCode/eMudra or any
Certifying Authority recognized by CCA India on eToken/ SmartCard.

Upon enrolment on CPP Portal for e-tendering, the bidders shall register their valid Digital
Signature Certificate with their profile.

Only one valid DSC should be registered by a bidder. Bidders are responsible to ensure
that they do not lend their DSCs to others which may lead to misuse and should ensure
safety of the same.

Bidders can then log into the site through the secured login by entering their user 1D/
password and the password of the DSC/ eToken.

SEARCHING FOR TENDER DOCUMENTS

There are various search options built in the CPP Portal to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, organization
name, location, date, value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such as organization
name, form of contract, location, date, other keywords, etc., to search for a tender
published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
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3)

Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS:

0]

(i)

(iii)

(iv)

(v)

For preparation of bid, Bidders shall search the tender from published tender list available
on site and download the complete tender document and should take into account
corrigendum if any published before submitting their bids.

After selecting the tender document same shall be moved to the ‘My favourite’ folder of
bidders account from where bidder can view all the details of the tender document.

Bidder shall go through the tender document carefully to understand the documents
required to be submitted as part of the bid. Bidders shall note the number of covers in which
the bid documents have to be submitted, the number of documents — including the names
and content of each of the document that need to be submitted. Any deviations from these
may lead to rejection of the bid.

Any pre-bid clarifications if required, then same may be obtained online through the tender
site, or through the contact details given in the tender document.

Bidders should get ready in advance the bid documents in the required format
(PDF/xIs/rar/dwf/jpg formats) to be submitted as indicated in the tender document/schedule.
Bid documents may be scanned with 100 dpi with black and white option which helps
in reducing size of the scanned document.

Bidders can update well in advance, the documents such as experience certificates, annual
report, PAN, EPF & other details etc., under “My Space/ Other Important Document” option,
which can be submitted as per tender requirements. This will facilitate the bid submission
process faster by reducing upload time of bids.

SUBMISSION OF BIDS:

(i)

(i)

(iii)

(iv)

Bidder should log into the site well in advance for bid submission so that he/ she upload the
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any
delay.

Bidder should prepare the EMD as per the instructions specified in the NIT/ tender
document. The details of the DD/BG/others physically sent, should tally with the details
available in the scanned copy and the data entered during bid submission time. Otherwise
the uploaded bid will be rejected.

While submitting the bids online, the bidder shall read the terms & conditions (of CPP
portal) and accepts the same in order to proceed further to submit their bid.

Bidders shall select the payment option as offline to pay the EMD and enter details of the
DD/BG/others.
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(v)

(vi)

(vii)

(viii)

(ix)

x)

(xi)

(xii)

Bidder shall digitally sign and upload the required bid documents one by one as indicated in
the tender document.

Bidders shall note that the very act of using DSC for downloading the tender document and
uploading their offers is deemed to be a confirmation that they have read all sections and
pages of the tender document without any exception and have understood the complete
tender document and are clear about the requirements of the tender document.

Bid documents may be scanned with 100 dpi with black and white option which helps in
reducing size of the scanned document. For the file size of less than 1 MB, the transaction
uploading time will be very fast.

If price quotes are required in XLS format, utmost care shall be taken for uploading
Schedule of quantities & Prices and any change/ modification of the price schedule
shall render it unfit for bidding.

Bidders shall download the Schedule of Quantities & Prices i.e. Schedule of Rates, in
XLS format and save it without changing the name of the file. Bidder shall quote their
rate in figures in the appropriate cells, there after save and upload the file in financial
bid cover (Price bid) only.

If the template of Schedule of Quantities & Prices file is found to be
modified/corrupted in the eventuality by the bidder, the bid will be rejected and
further dealt as per provision of clause no 17.0 of ITB including forfeiture of EMD.

The bidders are cautioned that uploading of financial bid elsewhere i.e.
other than in cover 2 will result in rejection of the tender.

Bidders shall submit their bids through online e-tendering system to the Tender Inviting
Authority (TIA) well before the bid submission end date & time (as per Server System
Clock). The TIA will not be held responsible for any sort of delay or the difficulties
faced during the submission of bids online by the bidders at the eleventh hour.

After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), the
bidders shall take print out of system generated acknowledgement number and keep it
as a record of evidence for online submission of bid, which will also act as an entry pass to
participate in the bid opening.

Bidders should follow the server time being displayed on bidder’s dashboard at the top of
the tender site, which shall be considered valid for all actions of requesting, bid submission,
bid opening etc., in the e-tender system.

All the documents being submitted by the bidders would be encrypted using PKI (Public
Key Infrastructure) encryption techniques to ensure the secrecy of the data. The data
entered cannot be viewed by unauthorized persons until the time of bid opening. The
confidentiality of the bids is maintained using the secured Socket Layer 128 bit encryption
technology.
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ASSISTANCE TO BIDDERS:

0]

(i)

11

1.2

13

2.1

2.2
2.3
@
(i)

2.4

2.5

2.6

Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contract
person indicated in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 24 x 7 Help Desk
Number 0120-4001002, 0120-6277787 and 0120-4001005. The helpdesk email id is
support-eproc@nic.in

GENERAL
Scope of Bid

The Employer, as defined in the General Conditions of Contract, hereinafter “the Employer”,
wishes to receive bids for the Work as described in biding document.

The successful bidder will be expected to complete the Works within the period stated in
Special Conditions of Contract.

Throughout these bidding documents, the terms “bid” and “tender” and their derivatives
(“bidder/ tenderer”, “bid tendered”, “bidding/ tendering”, etc.) are synonymous, and day
means calendar day. Singular also means plural.

Eligible Bidders

Bidders shall, as part of their bid, submit duly executed power of attorney authorizing the
signatory of the bid to bind the bidder.

This invitation for bid is open to any bidder.

A bidder shall not be affiliated with a firm or entity

that has provided consulting services related-to the Works to the Employer during the
preparatory stages of the Works or of the Project of which the Works form a part, or

that has been hired (or is proposed to be hired) by the Employer as Engineer/ Consultant
for the contract.

The bidder shall not be under a declaration of ineligibility by Employer for corrupt or
fraudulent practices as defined in ITB.

While evaluating the bids, pursuant to bid evaluation criteria in Global Notice of IFB, bidders
and / or his sub-contractors past performance shall be assessed for ascertaining the
responsiveness of the bid. In such case the decision of employer / consultant shall be final
and binding on the bidder.

The bidder is not Black / holiday list by MNGL/MoP&NG/Oil Public Sector
Enterprise(s)

Bid Evaluation Criteria:-
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3.1 Technical

3.1.1 Experience Criteria - As per Annexure — | of IFB.

3.1.2 Equipment Deployment Criteria
The bidder shall meet the requirement regarding deployment and ownership of minimum
critical construction equipment as specified in SCC Technical of the bidding document.

3.2 Financial - As per Annexure — | of IFB

3.3 Bidder shall not be affiliated with a firm or entity, (i) that has provided consulting services
related to Works to Employer during preparatory stages of Works or of the Project of which
the Works form a part, or (ii) that has been hired (or is proposed to be hired) by Employer
as Engineer/ Consultant for the contract.

3.4 Bidder shall meet the technical, as well as, commercial qualification criteria as stated
above. Bidder shall furnish necessary documentary evidence such as LOA Copy/ Audited
Financial Statement (UDIN from CA is compulsory on financial document) along with
the bid, to justify meeting the stipulated qualification criteria. In absence of requisite
documents as stated above, MNGL reserve the right to reject the bid without making any
reference to the bidder.

4, Bids from Consortium — Not applicable

5. One Bid per Bidder

5.1 A firm shall submit only one bid in the same bidding process. A bidder who submits or
participates in more than one bid will cause all the proposals in which the bidder has
participated to be disqualified.

5.2 More than one bid means bid(s) by bidder(s) having same Proprietor / Partners / Limited
Liability Partner in any other bidder(s). Further, more than one bids shall also include two or
more bidders having common power of attorney holder.

Failure to comply this clause during tendering process will disqualify all such bidders from
process of evaluation of bids.

5.3 Alternative Bids shall not be considered.

5.4 The provisions mentioned at SI. No. 5.1 and 5.2 shall not be applicable wherein bidders are
quoting for different Items / Sections / Parts / Groups / SOR items of the same tender which
specifies evaluation on Items / Sections / Parts / Groups / SOR items basis.

6. Cost of Bidding

6.1 The bidder shall bear all costs associated with the preparation and submission of the bid,

and MNGL will in no case, be responsible or liable for these costs, regardless of the
conduct or outcome of the bidding process.
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7.1

7.2

7.3

8.1

8.2

9.1

10.

Site Visit

The bidder is advised to visit and examine the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for preparing
the bid and entering into a contract for construction of the Works. The costs of visiting the
Site shall be at the bidder’s own expense.

The bidder and any of its personnel or agents will be granted permission by the Employer to
enter upon its premises and lands for the purpose of such visit, but only upon the express
condition that the bidder, its personnel, and agents will release and indemnify the Employer
and its personnel and agents from and against all liability in respect thereof,and will be
responsible for death or personal injury, loss of or damage to property, and any other loss,
damage, costs, and expenses incurred as a result of the inspection.

The Employer may conduct a Site visit concurrently with the pre-bid meeting.
BIDDING DOCUMENTS
Content of Bidding Document

The Bidding Documents/ Tender Documents should be read in conjunction with any
addenda issued in accordance with ITB Clause 10.Volume | of Ill Volume 1l of 11l Volume Il
of lll

The bidder is expected to examine all instructions, forms, terms and specifications in the
bidding documents. The Invitation for Bids (IFB) together with all its attachments thereto,
shall be considered to be read, understood and accepted by the bidders. Failure to furnish
all information required by the bidding documents or submission of a bid not substantially
responsive to the bidding documents in every respect will be at bidder’s risk and may result
in the rejection of his bid.

Clarification of Bidding Documents

A prospective bidder requiring any clarification of the Bid Documents may notify the Owner
and / or the Consultant as the case may be, in writing or by email at the address indicated
in the tender/RFQ. The Owner will respond in writing to any request for clarification of the
bid documents which it receives after issue of the bid documents but prior to at least one
(01) working day prior to the pre-bid meeting date. Written copies of the Owner’s response
(including an explanation of the query but not necessarily identifying the source of inquiry)
will be hosted on CPPP’s e-tendering website https://etenders.gov.in/eprocure/app and
official MNGL website www.mngl.in along with the corrigendum before the bid due date. All
such clarifications issued shall deem to form a part and parcel of the Bid documents.

Any Clarification or information required-by the bidder but same not received by the
Employer, one (01) working day prior to the pre-bid meeting date, the same is liable to be
considered as no clarification/information required.

Amendment of Bidding Documents
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10.1

10.2

10.3

10.4

10.5

11.

111

12.
12.1

12.1

1211

i)

At any time prior to the bid due date, Purchaser may, for any reason, whether at its own
initiative or in response to a clarification requested by a prospective bidder, modify the
tender document, by issuing corrigendum.

Any addendum /corrigendum/ clarifications to bidders query thus issued shall be part of the
bidding documents pursuant to ITB Clause-8.0 and shall be hosted on the MNGL'’s official
website before bid due date. All the prospective bidders who have attended the Pre-Bid
meeting till date shall be informed by email/ post about the addendum/ corrigendum/
clarifications to bidders query for their reference. Bidders desirous to submit.its bid have to
take into consideration of all the addendum(s)/ corrigendum (s)/ clarifications to bidders
query hosted on the above websites before submitting the bid.

Bidders are advised to visit MNGL’s websites and CPPP’s e-tendering website from time to
time to get updated information / documents.

In case of any inconsistency between an addendum and this tender document, the
addendum shall prevail and in similar case between two or more addenda, the last issued
addendum shall prevail.

The Purchaser may, at its discretion, extend the bid due date in order to allow prospective
bidders, a reasonable time to furnish their most competitive bid taking into account the
addenda / corrigenda issued.

PREPARATION OF BIDS
Language of Bid

The bid prepared by the bidder and all-correspondence/drawings and documents
relating to the bid exchanged by bidder and MNGL shall be written in English
language. Any printed literature furnished by the bidder may be written in another
language so long as accompanied by an ENGLISH translation duly authenticated by
the chamber of commerce of Bidders country, in which case, for the purpose of
interpretation of the bid, the ENGLISH translation shall govern. Metric measurement
system shall be applied.

Documents Comprising the Bid
The bid prepared by the bidder shall comprise the following components:

The bid prepared by the bidder shall comprise of the following components that are
required to be provided on the e-tendering portal:

Technical cover:
Scanned documents (duly signed by the authorized signatory) to be uploaded by the
bidder on the portal as per list below:

Covering Letter as per format “Submission of Tender” / “Submission of Bid” enclosed with
Part- A of Vol-I of 1l
Bidder’'s general/ details information as per format F-1.
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vii)

X)

Xi)
Xii)
Xiii)

Xiv)

XV)

12.1.2

12.2

12.3

12.4

125

12.6

Power of Attorney in favour of person(s) signing the bid that such person (s) is/are
authorized to sign the bid on behalf of the bidder and any consequence resulting due to
such signing shall be binding on the bidder.

Specific experience, annual turnover and equipment deployment details as called for in
qualifying requirements.

A Bid Form as per format F-2.

Copies of documents as required in list of enclosure.

Documents establishing the eligibility and conformity to the Bid Documents of all Goods and
services, which the bidder proposes to supply under the award. Such document may be,
literature, drawing or data and shall also include (a) the detailed description of the Good'’s
essential technical and performance characteristics; (b) a clause by clause commentary on
Employer’s technical specification and demonstrating supplies substantial responsiveness
to the specifications.

Copy of Bid security in accordance with IFB & Clause 16 of ITB to be furnished either in the
form of Cashier's / Banker's cheque / Bank Draft payable to MNGL at Pune/ Bank
Guarantee as per format F-4.

Letter of authority in favour of any one or two of bidder's executives having authority to
attend the un-priced and price bid opening on specified dates and venue as per format F-5.

Confirmation of no deviation as per Format F-6.

Present commitments strictly as per form F-9.

Indian Bidders are required to submit Employees Provident Fund registration certificate,
ESIC registration certificate, Professional Tax Registration certificate, Labour welfare
registration under Maharashtra Labour Welfare Fund Act and Shop Act Registration
certificate.

Bidder's declaration that they are not under liquidation, court receivership or similar
proceedings.

Any other information/details required as per bid document.

Financial cover:
Price bid SOR as per prescribed format on the e-tender portal.

All the documents submitted shall be duly signed and stamped on each page by the bidder
or an authorized signatory of the bidder.

Bidders are advised to submit quotations based strictly on the terms and conditions and
specifications contained in the bid document and not stipulate any deviations. Should it,
however, become unavoidable, deviations should be stipulated only in the prescribed Pro
forma. Owner reserves the right to evaluate quotations containing deviations having
financial implications after adding the cost for such deviations as determined by Owner.

Original schedule of rates duly filled in shall not contain any condition whatsoever. Any
condition given in this part shall not be considered and shall render the offer liable for
rejection.

All signatures in bids shall be dated, as well as all pages of bids shall be initialed at lower
right hand corner by the Bidder or by a person holding power of attorney authorizing him to
sign on behalf of the bidder before the submission of bids.

The Bidder’s bid is central to the evaluation and selection process. Therefore, it is important
that the Bidder carefully prepares the bid and answers all questions completely. Missing
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12.7

13.
13.1

13.2

13.3

134

13.5

13.6

13.7

13.8

information and vague answers may delay the evaluation of a bid and may impair the
Bidder’'s chances of success.

Information received by Purchaser from the Bidder will be disclosed to Purchaser’s
employees and/or advisers or external consultants for the purpose of evaluating the bid
response.

Bid Prices

Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole
works as described in Bidding Document, based on the unit rates and prices submitted by
the Bidder and accepted by the EMPLOYER.

Prices must be filled in format for ‘Schedule of Rates’ enclosed as part of Bidding
Document. If quoted in separate typed sheets and any variation in item description, unit or
quantity is noticed; the bid is liable to be rejected.

Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost
involved for the performance of the completed item considering all parts of the Bidding
Document. In case any activity though specifically not covered in description of item under
‘Schedule of Rates’ but is required to complete the works as per Scope of Work, Scope of
supply, Specifications, Standards, Drawings, General Conditions of Contract, Special
Condition of Contract or any other part of Bidding Document, the prices quoted shall
deemed to be inclusive of cost incurred for such activity. Items against which no rate or
price is entered by the bidder will not be paid for by the Employer when executed and shall
be deemed covered by the rates for other items and prices in the SOR.

All duties and taxes including applicable Custom duty, Works Contract tax, Goods &
Service Tax and other levies payable by the Contractor under the Contract, or for any other
cause, shall be included in the rates and prices and the total bid price submitted by
the bidder.

Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the
Contract and will not be subject to variation on any account except statutory variations in
Goods & Service tax as mentioned below.

Statutory variations in Goods & Service Tax on finished product during the contractual
completion period, shall be to the Employer’s account for which the Contractor will furnish
documentary evidence(s) in support of their claims to MNGL. However, any increase in the
rate of these taxes and duties beyond the contractual completion period shall be to
Contractor’s account and any decrease shall be passed on to MNGL.

The Bidder shall quote the prices both in figures as well as in words. There should not be
any discrepancies between the price indicated in figures and the price indicated in words. In
case of any discrepancy, the price indicated in words shall prevail over the price indicated
in figure.

Alternative bids shall not be considered.

Conditional discount, if offered, shall not be considered for evaluation.
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13.9

14.

15.

15.1

15.2

16.

16.1

16.2

16.3

16.4

16.5

16.6

16.7

The bidder shall have to raise the Cenvatable invoice in the name of Director (Commercial),
MNGL, Pune

Bid Currencies — VOID
Bid Validity
Bids shall be kept valid for 4 (four) month from the final bid due date.

In exceptional circumstances, prior to expiry of the original bid validity period, the Employer
may request that the bidders extend the period of validity for a specified additional period.
The request and the responses thereto shall be made in writing or by fax / e-mail. A bidder
may refuse the request without forfeiture of his bid security. A bidder agreeing to the
request will not be required or permitted to modify his bid, but will be required to extend the
validity of its bid security for the period of the extension and in accordance with Clause 16
in all respects.

Bid Security

Pursuant to Clause-5A, the bidder shall furnish, as part of his bid, bid security in the amount
specified in the Invitation for Bids (IFB).

The bid security is required to protect MNGL against the risk of bidder's conduct which
would warrant the security’s forfeiture, pursuant to Clause-16.7

The bid security in Indian Rupees for bidders quoting in Indian currency shall be in the form
of a Bank Draft/ Banker’s Cheque/ Bank Guarantee.

MNGL shall not be liable to pay any bank charges, commission or interest on the amount of
Bid Security.

In case Bid Security is in the form of a Bank Guarantee or irrevocable Letter of Credit, the
same shall be from any Indian scheduled bank or a branch of an International bank situated
in India and registered with Reserve bank of India as scheduled foreign bank in case of
Indian bidder and from any reputed International bank or Indian scheduled bank in case of
foreign bidder. Bid Security shall be valid for 2 months beyond the validity of the Bid.

Any bid not secured in accordance with Clause-16.1 and 16.3 may be rejected by MNGL as
nonresponsive.

Unsuccessful bidder’s bid security will be discharged/ returned as promptly as possible after
award of contract and signing of agreement.

The successful bidder’s bid security will be discharged upon the bidder’s accepting the
award & signing the Agreement, pursuant to Clause-39 and furnishing the Contract
Performance Security pursuant to Clause-40.

The bid security may be forfeited:

a) If a bidder withdraws his bid during the period of bid validity.
b) in the case of a successful bidder, if the bidder fails:
i) to accept the Notification of Award/Service Order (SO) or
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16.8

16.9

17.

17.1

17.2

17.3

17.4

18.

18.1

18.2

19.

191

i)
i)

i) to furnish Contract Performance Security in accordance with Clause-40.
iii) to accept arithmetical corrections,

Bid Security should be in favour of Maharashtra Natural Gas Limited and addressed to
MNGL. In case Bid Security is in the form of Bank Guarantee, the same must indicate the
Bid Document and the work for which the bidder is quoting. This is essential to have proper
co-relation at a later date. The Bid Security shall be in the form provided at F-4 (Bank
Guarantee).

The Indian / Domestic firms registered with NSIC/MSME, under its single point
registration scheme are exempted from furnishing Tender Fee & Bid Security,
provided they are registered for the items / work they intend to quote and subject to
their enclosing with their bid a copy of latest and current registration certificate.

Pre-Bid Meeting — As per IFB

The bidder(s) or his designated representative, who have purchased bid document, are
invited to attend a pre-bid meeting which will take place as indicated in IFB

The purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage.

Text of the questions raised and the responses given, together with any responses
prepared after the meeting, will be transmitted without delay (without identifying the sources
of the question) to all purchasers of the bidding documents. Any modification of the bidding
documents listed in ITB Sub-Clause 8.1 that may become necessary as a result of the pre-
bid meeting shall be made by the Employer exclusively through the issue of an Addendum
pursuant to Clause 10 and not through the minutes of the pre-bid meeting.

Non-attendance of the pre-bid meeting will not be a cause for disqualification of a
bidder.

Format and Signing of Bid

The original of the bid shall be typed or written in indelible ink and shall be signed by a
person or persons duly authorized to sign on behalf of the bidder. The name and position
held by each person signing, must be typed or printed below the signature. All pages of
the bid except for unamended printed literature where entries or amendments have been
made shall be initialed by the person or persons signing the bid.

The bid shall contain no alterations, omissions, or additions, unless 1such corrections are
initialed by the person or persons signing the bid.

Zero Deviation
Bidders shall note that if any deviation are taken to the under mentioned provisions
of Bid Document by the Bidder the bid is liable to be rejection.

Do not meet BEC Criteria
Bid Security
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iii)
value
iv)
v)
Vi)
Vii)
viii)
ix)
X)
Xi)
Xii)
Xiii)
Xiv)
XV)
Xvi)
XVii)

Performance Security (Contract Performance Bank Guarantee), 10% of Contract/Order

Delivery Period

Terms of Payment

Force Majeure

Resolution of Dispute/Arbitration

Termination of Contract,

Warranty and Guarantee

Offer not submitted for complete scope of work

Firm prices

Prices not quoted as per Schedule of Rates formats.

The bidder is not Black / holiday list by MNGL/MoP&NG/Qil Public Sector Enterprise(s)
Bidder is under liquidation.

Bids not conforming to technical specification/requirements.

Any other such provisions if specifically stipulated elsewhere in the Bid Document.
Price Reduction Schedule.

However, MNGL reserve the right to request the bidder to withdraw the deviations against above
mentioned provisions of Bid Documents.

20.

21.

22.0

22.1

22.2

23.0

24.0

24.1

Mode of Payment
Maharashtra Natural Gas Limited will issue A/C payee cheque for payment payable at par,
in case work is awarded to bidder.

Agent/ consultant/ Representative/ Retainer/ Associate - VOID
SUBMISSION OF BIDS
DEADLINE FOR SUBMISSION OF BID

The bid must be submitted on the specified e-tendering portal as specified in IFB not later
than the time and date as specified in IFB. The online e-tendering portal will not allow any
bid or part thereof whatsoever to be submitted after the due time on the due date.

The Purchaser may, in exceptional circumstances and at its discretion, on giving
reasonable notice by email or any written communication to all prospective bidders who
have been issued the bid document to extend the deadline for the submission of bids in
which case all rights and obligations of the Purchaser and bidders, previously subject to the
original deadline will thereafter be subject to deadline as extended.

LATE BIDS

Any Bid Security / EMD received by the Purchaser after the deadline for submission of bid
may render the bid to be declared “Late” and such bid is liable for rejection; such EMD may
be returned unopened to the bidder at the sole discretion of the Purchaser.

MODIFICATION AND WITHDRAWAL OF BIDS

The bidder may modify or withdraw its bid after the bid submission, but, before the due date
of submission as per provisions provided on the e-tendering portal. After the bid due date &
time however, no modifications whatsoever are allowed in the bid.
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24.2

25.

25.1

25.2

25.3

25.4

26.

26.1

27.

27.1

27.2

28.

28.1
a)

c)

No bid shall be withdrawn in the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the Bid form. In case of
reqguest in written by the authorized signatory for withdrawal of a bid during this interval, the
Bidder’s bid security shall be forfeited.

BID OPENING AND EVALUATION
Bid Opening

The Purchaser will open all bids on the e-tendering portal in the presence of bidder(s)
representatives who choose to attend, at the time, on the date and place (as specified in
IFB). The bidder(s) representatives, who are present, shall sign an attendance sheet
evidencing their attendance, if so required by the Purchaser.

The Bidder's names and the presence or absence of requisite Bid Security (EMD) and such
other details as the Purchaser, at its discretion, may consider appropriate, will be
announced at the opening. No bid shall be rejected at bid opening, except for bids without
EMD.

Bids that are not opened and read out at bid opening shall not be considered further for
evaluation, irrespective of the circumstances. Bidder's specific attention is drawn to this
stipulation to enable the representative of the Bidder at the bid opening time to bring out to
the attention for the Purchaser any documents pertaining to its bid is not being
acknowledged and relevant portions read out.

The Purchaser will prepare a bid opening statement to be signed by all representatives
present during bid opening.

Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison of bids, and
recommendations for the award of a contract, shall not be disclosed to bidders or any other
persons officially concerned with such process. Any effort by a bidder to influence the
Employer’s processing of bids or award decisions may result in the rejection of the bidder’s
bid.

Contacting the Employer

From the time of bid opening to the time of Contract award, if any bidder wishes to contact
the Employer on any matter related to the bid, it should do so in writing.

Any effort by the bidder to influence the Employer in the Employer’s bid evaluation, bid
comparison, or Contract award decisions may result in the rejection of the bidder’s bid.

Examination of bids and Determination of Responsiveness

Prior to the detailed evaluation of bids, the Employer will determine whether each bid
meets the Bid Evaluation Criteria;
has been properly signed,;
is accompanied by the required securities;
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d)
e)

is substantially responsive to the requirements of the bidding documents; and
provides any clarification and/ or substantiation that the Employer may require to determine

responsiveness pursuant to Sub-Clause 28.2.

28.2

a)

b)

c)

28.3

29.0

29.1

29.2

30.

30.1

b)

30.2

31.
32.

32.1

33.

A substantially responsive bid is one which conforms to all the terms, conditions and
specifications of the bidding documents without material deviations or reservations. A
material deviation or reservation is one

that affects in any substantial way the scope, quality, or performance of the Works;

that limits in any substantial way, inconsistent with the bidding documents, the Employer’s
rights or the bidder’s obligations under the contract; or

whose rectification would affect unfairly the competitive position of other bidders presenting
substantially responsive bids.

If a bid is not substantially responsive, it will be rejected by the Employer and may not
subsequently be made responsive by correction or withdrawal of the nonconforming
deviation or reservation.

OPENING OF PRICE BID

In case of two-part bidding, the Bidders whose bids are found substantially responsive shall
be invited to attend the opening of price bid. Such bidders may be required to attend the
price bid opening at a short notice. The place, date and time of price bid opening will be
informed to all such Bidders. The Bidder's representatives who are present shall sign a
register evidencing their attendance.

The bid prices stated in the price schedules will be announced during price bid
opening.

Correction of Errors

Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

where there is a discrepancy between the amounts in words and in figures, the amount in
words will govern; and

where there is a discrepancy between the unit rate and the total resulting from multiplying
the unit rate by the quantity, the unit rate as quoted will govern.

The amount stated in the bid will be adjusted by the Employer in accordance with the above
procedure for the correction of errors and, with the concurrence of the bidder, shall be
considered as binding upon the bidder. If the bidder does not accept the corrected amount
of bid, its bid will be rejected, and the bid security shall be forfeited.

Conversion to Single Currency for Comparison of Bids - NOT APPLICABLE
Evaluation and Comparison of Bids

The evaluation and comparison of bids will be done as per the provisions of the bid
evaluation criteria as per Annexure — | to ITB (to be separately enclosed along with bidding

document against individual tenders).

Preference for Domestic Bidders - VOID
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34.

35.

36.

36.1

37.

37.1

38.

38.1

38.2

39.

39.1

39.2

Purchase Preference - VOID
Compensation for extended stay - VOID
AWARD OF CONTRACT

Award

Subject to Clause 29, MNGL will award the contract to the successful bidder whose bid has
been determined to be substantially responsive and has been determined as the lowest, is
determined to be qualified to satisfactorily perform the contract.

Employer’s Right to Accept Any Bid and to Reject Any or all Bids

MNGL reserves the right to accept or reject any bid, and to annul the bidding process and
reject all bids, at any time prior to award of contract, without thereby incurring any liability to
the affected bidder or bidders or any obligations to inform the affected bidder or bidders of
the ground for MNGL’'S ACTION.

Notification of Award

Prior to the expiration of period of bid validity MNGL will notify the successful bidder in
writing by fax, cable or telex to be confirmed in writing, that his bid has been accepted. The
notification of award/ Service Order will constitute the formation of the Contract.

Delivery/ completion period shall be counted from the date of notification of award / Service
Order.

The notification of award will constitute the formation of a Contract, until the Contract has
been effected pursuant to signing of Contract as per Clause 39 of ITB.

Upon the successful bidder’s furnishing of contract performance security, pursuant to
Clause 40 of ITB, MNGL will promptly notify each unsuccessful bidder and will discharge
his bid security, pursuant to Clause 16 of ITB.

Also, successful bidder has to ensure that purchase order (PO) of long lead items (i.e.
fittings and flanges) is made available to MNGL within 10 days of Service Order. Failure to
do so shall result in termination of contract.

Signing of Agreement

MNGL will award the Contract to the successful bidder, who, within 15 days of receipt of the
same, shall sign and return the acceptance copy to MNGL.

The successful bidder shall be required to execute an AGREEMENT in the proforma given
in of this standard bidding document on non-judicial paper of appropriate value (the cost of
stamp paper shall be borne by the Contractor), within 15 days of the receipt by him of the
Notification of Acceptance of Tender. In the event of failure on the part of the successful
bidder to sign the AGREEMENT within the above stipulated period, the Bid Security shall
be forfeited and the acceptance of the tender shall be considered as cancelled.
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40.

40.1

40.2

40.3

41.

41.1

b)

c)

Contract Performance Security (As per clause no 24 of GCC)

Within 15 days of the receipt of the notification of award/ Service Order from MNGL, the
successful bidder shall furnish the contract performance security in accordance with Article
24 of General Conditions of the Contract in the form provided in the bidding documents.
The Contract Performance Security shall be in the form of either Banker's Cheque or
Demand Draft or Bank Guarantee or Letter of Credit and shall be in the currency of the
Contract.

The contract performance security shall be for an amount equal to 10% of the value of the
contract towards faithful performance of the contractual obligations and performance of
equipment. This Bank Guarantee/ DD/ Letter of Credit shall be from any Indian scheduled
bank or a branch of an International bank situated in India and registered with Reserve
bank of India as scheduled foreign bank. This Bank Guarantee shall be valid for a period as
stated in Article-24 of General Conditions of The Contract.

Failure of the successful bidder to comply with the requirements of this article shall
constitute sufficient grounds for the annulment of the award and forfeiture of the bid
security, in which event MNGL may award the order to the next lowest evaluated bidder or
call for new bids.

Corrupt or Fraudulent Practices

MNGL requires that bidders/ contractors observe the highest standard of ethics during the
execution of contracts. In pursuance of this policy, the Employer:

defines, for the purposes of this provision, the terms set forth below as follows:
“corrupt practice” means the offering, giving or soliciting of anything of value to
influence the action of a public official in the procurement process or in contract
execution; and

“fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Employer,
and includes collusive practice among bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
Employer of the benefits of free and open competition;

will reject a proposal for award if it determines that the bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for the contract in
question;

will declare a firm ineligible and put on holiday, either indefinitely or for a stated
period of time if it at any time determines that the firm has engaged in corrupt or
fraudulent practices in competing for, or in executing a contract.

PROCUREMENT FROM A BIDDER WHICH SHARES A LAND BORDER WITH INDIA.

I. Order (Public Procurement No. 1) dated 23.07.2020, Order (Public Procurement No. 2)
dated 23.07.2020 and Order (Public Procurement No. 3) dated 24.07.2020, Department of
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Expenditure, Ministry of Finance, Govt. of India refers. The same are available at website
https://doe.gov.in/procurement-policy-divisions.

I1. Any bidder from a country which shares a land border with India will be eligible to bid
in this tender only if the bidder is registered with the Competent Authority. For details of
competent authority refer to Annexure | of Order (Public Procurement No. 1) dated
23.07.2020. Further the above will not apply to bidders from those countries (even if
sharing a land border with India) to which the Government of India has extended lines of
credit or in which the Government of India is engaged in development projects. Updated
lists of countries to which lines of credit have been extended or in which development
projects are undertaken are given in the website of the Ministry of External Affairs, Govt.
of India

I1l. "Bidder" (including the term ‘tenderer', ‘consultant’ 'vendor' or 'service provider' in
certain contexts) for purpose of this provision means any person or firm or company,
including any member of a consortium or joint venture (that is an association of several
persons, or firms or companies), every artificial juridical person not falling in any of the
descriptions of bidders stated hereinbefore, including any agency, branch or office
controlled by such person, participating in a procurement process.

V. "Bidder from a country which shares a land border with India" for the
purpose of this:
a. An entity incorporated, established or registered in such a country; or

b. A subsidiary of an entity incorporated, established or registered in
such a country; or

C. An entity substantially controlled through entities incorporated,
established or registered in such a country; or

d. An entity whose beneficial owner is situated in such a country; or

e. An Indian (or other) agent of such an entity; or

f. A natural person who is a citizen of such a country; or

g.  Aconsortium or joint venture where any member of the consortium or
joint venture falls under any of the above
V. "Beneficial owner" for the purpose of above (IV) will be as under:

i. In case of a company or Limited Liability Partnership, the beneficial
owner is the natural person(s), who, whether acting alone or together, or
through one or more juridical person(s), has a controlling ownership interest
or who exercises control through other means.

Explanation—

a) "Controlling ownership interest" means ownership of, or
entitlement to, more than twenty-five per cent of shares or
capital or profits of the company.

b) "Control" shall include the right to appoint the majority of the
directors or to control the management or policy decisions,
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VI.

VII.

VI

including by virtue of their shareholding or management rights or
shareholder’s agreements or voting agreements.

In case of a partnership firm, the beneficial owner is the natural person(s)
who, whether acting alone or together, or through one or more juridical
person, has ownership of entitlement to more than fifteen percent of
capital or profits of the partnership.

In case of an unincorporated association or body of individuals, the
beneficial owner is the natural person(s), who, whether acting alone or
together, or through one or more juridical person, has ownership of or
entitlement to more than fifteen percent of the property or capital or
profits of such association or body of individuals.

Where no natural person is identified under (i) or (ii) or (iii) above,
the beneficial owner is the relevant natural person who holds the
position of senior managing official.

In case of a trust, the identification of beneficial owner(s) shall  include
identification of the author of the trust, the trustee, the beneficiaries with
fifteen percent or more interest in the trust and any other natural person
exercising ultimate effective control over the trust through a chain of
control or ownership.

"Agent" for the purpose of this Order is a person employed to do any act
for another, or to represent another in dealings with third persons

The Successful bidder shall not be allowed to subcontract works to any
contractor from a country which shares a land border with India unless
such contractor is registered with the Competent Authority.

SUBMISSION OF CERTIFICATE IN BIDS: Bidder shall submit a
certificate in this regard as Format F-18. If such certificate given by a
bidder whose bid is accepted is found to be false, this would be a ground
for immediate rejection of the bid/termination and further action as per
“Procedure for Action in case of Corrupt/Fraudulent/ Collusive / Coercive
Practices” of tender document.

The registration, wherever applicable, should be valid at the time of
submission of bids and at the time of acceptance of bids. In respect of
supply otherwise than by tender, registration should be valid at the time of
placement of order. If the bidder was validly registered at the time of
acceptance / placement of order, registration shall not be a relevant
consideration during contract execution
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2.0 ANNEXURE TO INSTRUCTIONS TO BIDDERS (ITB)
CONTENTS

Sl. No. Description

1) Annexure-l Bid Evaluation Criteria

2) Annexure-ll List of Formats

3) Annexure-lll Commercial Questionnaire

4) Annexure-IV Check List
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1.0

2.0

3.0

4.0

5.0

6.0

7.0

8.0

EVALUATION / COMPARISON OF BIDS

The Employer will examine the bids to determine whether the bids are complete as
per Check List, Stamped and signed on each page and are in order.

EARNEST MONEY DEPOSIT
The bids without requisite EMD and / or EMD not in the prescribed proforma will
not be considered and bids of such bidders shall be rejected.

Note:

The Indian / Domestic firms registered with NSIC/MSME, under its single
point registration scheme are exempted from furnishing Tender Fee & Bid
Security, provided they are registered for the items / work they intend to
quote and subject to their enclosing with their bid a copy of latest and
current registration certificate.

DEVIATION TO STIPULATIONS

“It may be noted that since this is zero deviation tender the bidder is advised
to quote strictly as per terms & conditions of tender document & not to
stipulate any deviation/ exception. Offers requesting deviation shall not be
amended for further evaluation & shall be summarily rejected”.

CONFORMANCE TO SCOPE OF WORK

Bidder will be required to confirm to the Scope of Work as mentioned under
Annexure-l to SCC, Schedule of Rates and Job Specification/ Technical
Specifications.

CONFORMANCE TO SCOPE OF SUPPLY
Bidder will be required to confirm to the Scope of Supply as as per tender,
Schedule of Rates and Jobs Specification/ Technical Specifications.

DETERMINATION OF RESPONSIVENESS

The bid submitted by the bidder should be responsive to the requirements of the
Bidding Document. A responsive bid is one which conforms to the terms, conditions
and specifications of the Bidding Document and Bid Evaluation Criteria without
Deviation.

Bidders are advised to quote strictly as per terms and conditions of the Bidding
Document and not to stipulate any deviation/ exception as it is “No Deviation”
tender. Offers with any Exception/ deviation shall be liable for rejection.

Bidder will be required to establish up to the satisfaction of Owner that the

resources proposed to be deployed in Annexure — 9 & 10 of SCC (Technical) by
the bidder are in conformity with the WORK REQUIREMENT.
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9.0
)

10.0

The following requirement must be noted while submitting the resource deployment
details.

Construction Equipments

Mechanized type of construction equipments should be considered. All requisite
equipments such as cranes, diesel generators, compressors, welding machines,
pumps, tractor-trailor, etc. shall be considered. Deployment of minimum
equipments must be furnished as per Annexure — 9 to SCC (Technical).

Deployment of Supervisory/ Skilled Personnel

Bidder must furnish a site organization with qualified and experienced personnel in
adequate numbers keeping in view the specific requirement for this work. Bidder
will prepare & submit these details also keeping in view the minimum no. of skilled
personal as per Annexure — 10 to SCC (Technical).

EVALUATION OF PRICE BIDS
The price part of only those bidders will be evaluated whose bid is technically and
commercially acceptable to Owner.

Quoted price for the complete scope of work and supply as per SOR shall be taken
into account for arriving at the lowest evaluated price. Please refer Cl. No.
3.0 of Annexure — | to IFB for evaluation & Award of work.

BIDDERS MUST CHECK THAT THEIR BID IS COMPLETE IN ALL RESPECTS
WITH ALL DETAILS AS PER VARIOUS FORMATS ENCLOSED IN
INSTRUCTIONS TO BIDDERS, CHECK LIST AND COMMERCIAL
QUESTIONNAIRE REPLIED

Issue of any technical/ commercial questionnaire or having any classificatory
discussions, in general, is not envisaged. Bidders in their own interest must ensure
that their bid is complete in all respects complying with the requirement of
Instructions to Bidders and have furnished all details/ clarifications/ confirmations.
Also note that all details/ documents shall be submitted in relevant SECTIONS and
mentioned in CHECK LIST.
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SI. No.
1)
3)
4)
5)
6)
7)
8)
9)
10)
11)

12)

17)

18)

19)

19)

LIST OF FORMATS

{Annexure — Il TO Instruction to Bidder (ITB)}

Description
F-1
F-2
F-3
F-3A
F-4
F-5
F-6
F-7
F-8
F-9

F-10

F-15

F-16

F-17

CONTENT

Bidder's General Information

Bid Form

List of Enclosures

Financial Detail

Proforma for Bid Security

Letter of Authority

No Deviation Confirmation

Certificate

Details of Similar Work done during past five years

Present commitments of the Bidder

Proforma of Bank Guarantee for Contract Performance Security
Rate for Extended Stay Compensation (Loading Schedule for
Price Comparison Purpose)

Format for No Claim Certificate

Mandate Undertaking for Procurement from a Bidder which

shares a land border with India

Format for Tender acceptance letter
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To

F-1

BIDDER’S GENERAL INFORMATION

M/s Maharashtra Natural Gas Limited
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,

Pune - 411045

11

1.2

1.3

1.4

15

1.6

1.7

1.8

Bidder Name

Number of Years in Operation:

Registered Address

Operation Address
if different from above

Telephone Number

E-mail address & Web Site

Telefax Number

ISO Certification, if any

.(Country Code) (Area Code) (Telephone No.)

tCountry Code) (Area Code) (Telephone No.)

: {If yes, please furnish details}

(SIGNATURE OF BIDDER WITH SEAL)
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11

1.2

1.3

1.4

2.1

2.2

2.3

2.4

3.1

3.2

3.3

3.4

F-1A
DETAILED INFORMATION ABOUT BIDDERS
(In case of open Tender)

IN CASE OF INDIVIDUAL

Name of Business

Whether his business is registered

Date of commencement of business

Whether he pays Income Tax over Rs.10, 000/- per year

IN CASE OF PARTNERSHIP

Name of Partners
Whether the partnership is registered
Date of establishment of firm

If each of partners of the firm pays Income Tax over Rs.10,000/- per year and if so,
which of them pays the same.

IN CASE OF LIMITED LIABILITY COMPANY OR COMPANY LIMITED BY
GUARANTEE

Amount of paid-up capital
Name of Directors
Date of Registration of Company

Copies of the balance sheet of the company of the last three years.

(SEAL AND SIGNATURE OF BIDDER)
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F-2
BID FORM
To
M/s Maharashtra Natural Gas Limited
Pride Purple Coronet, 2" Floor,
Baner Road, Baner,
Pune - 411045

Dear Sir,

After examining/ reviewing the Bidding Documents for Tender for rate contract for period of
1 year for appointment of the contractors to attend the D-PNG online connection
with/without DMA activity for City Gas Distribution Network of MNGL, Pune GA & Nashik
GA... including technical specifications, drawings, General and Special Conditions of Contract
and schedule of rates etc. The receipt of which is hereby duly acknowledged, we, the
undersigned, pleased to offer to execute the whole of the Job of Tender for Rate Contract for
appointment of the Contractors to attend D-PNG online connection and conversion requests
with DMA activity for CGD Network of MNGL, Pune and in conformity with, the said Bid
Document, including Addenda Nos. (if any).

We confirm that this bid is valid for a period of four (4) months from the date of opening of
Techno-commercial Bid, and it shall remain binding upon us and may be accepted by any time
before the expiration of that period.

If our bid is accepted, we will provide the performance security equal to 10% (ten percent) of
the Contract Price, for the due performance with in fifteen days of such award.

Until a final Agreement is prepared and executed, the bid together with your written acceptance
thereof in your notification of award shall constitute a binding Agreement between us.

We understand that Bid Document is not exhaustive and any action and activity not mentioned
in Bid Documents but may be inferred to be included to meet the intend of the Bid Documents
shall be deemed to be mentioned in Bid Documents unless otherwise specifically excluded and
we confirm to perform for fulfillment of Agreement and completeness of the Work in all respects
within the time frame and agreed price.

We understand that you are not bound to accept the lowest priced or any bid that you may

receive.

SEAL AND SIGNATURE
DATE:

Duly authorized to sign bid for and on behalf of

(SIGNATURE OF WITNESS)
WITNESS NAME:
ADDRESS:
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F-3

LIST OF ENCLOSURES
To,
Maharashtra Natural Gas Limited
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,
Pune - 411045
Dear Sir,
We are enclosing the following documents as part of the bid:
1. Power of Attorney of the signatory to the Bidding Document.

2. QA/OC Manuals.

3. Health Safety and Environment (HSE) Policy and HSE Manual.

4, Document showing annual turnover for the last three years such as annual reports,
profit and loss account, net worth etc. along with information as sought in enclosed
format F-3A.

5. Organization chart of the bidder and the structure assigned for execution of the

work under this bid.

6. Methodology of execution of work.
7. Execution schedule with interlinking of various activities.
8. Copy of Bidding Documents along with addendum/ corrigendum no. duly signed

and sealed on each page, in token of confirmation that Bid Documents are
considered in full while preparing the bid and in case of award, work will be
executed in accordance with the provisions detailed in Bid Documents.

(SEAL AND SIGNATURE OF BIDDER)
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F-3A
FINANCIAL DETAIL

EACH BIDDER MUST FILL IN THIS FORM

a) Annual Turnover data for the last 3 years.

Year Currency Amount Ex. Rate (*) Amount (INR)
(*)

Year 1

Year 2

Year 3

1. The information supplied should be the Annual Turnover of the Bidder.

2. A brief note should be appended describing thereby details of turnover
along with audited balance sheet with profit & loss account statement for
the last 3 years.

b) Annual Net-worth data for the last 3 years.
Year Currency Amount Ex. Rate (*) Amount (INR)
(*)
Year 1
Year 2
Year 3
1. Net Worth = Reserves + Capitals — Accumulated Loss

(SEAL AND SIGNATURE OF BIDDER)

(*) To befilled by Employer
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F-4
PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY
(To be stamped in accordance with the Stamp Act)

Bank Guarantee No. ...........c.cceveneent.
Ref: oo Date ....ccoovvviiinie...

To

M/s. Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2" Floor,

Baner Road, Baner,

Pune — 411045

Dear Sir(s),

In accordance with Letter Inviting Tender under your reference No.

M/s having their Registered/ Head Office at
(hereinafter called the Tenderer) wish to

participate in the said tender for

As an irrevocable Bank Guarantee against Earnest Money for the amount of
is required to be submitted by the Tenderer as a condition precedent for participation in the
said tender which amount is liable to be forfeited on the happening of any contingencies
mentioned in the Tender Document.

We, the Bank at

having our Head Office (Local Address)
guarantee and undertake to pay immediately on demand without any recourse to the tenderers
by

Maharashtra Natural Gas Limited the amount without any

reservation, protest, demur and recourse. Any such demand made by MNGL, shall be
conclusive and binding on us irrespective of any dispute or difference raised by the Tenderer.

This guarantee shall be irrevocable and shall remain valid up to [this date
should be 6 months after the date finally set out for closing of tender]. If any further extension
of this guarantee is required, the same shall be extended to such required period on receiving
instructions from M/s whose behalf this guarantee is
issued.

In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this
day of 2023 at
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WITNESS:
(SIGNATURE) (SIGNATURE)
(NAME) (NAME)
Designation with Bank Stamp
(OFFICIAL ADDRESS) Attorney as per

Power of Attorney No.
Date:

INSTRUCTIONS FOR FURNISHING BID-GUARANTEE / BANK GUARANTEE

1.

The Bank Guarantee by bidders will be given on non-judicial stamp paper as per stamp
duty applicable. The non-judicial stamp paper should be in the name of the issuing
bank. In case of foreign bank, the said banks guarantee to be issued by its
correspondent bank in India on requisite non-judicial stamp paper.

The expiry date as mentioned in bid document should be arrived at by adding 2 months
to the date of expiry of the bid validity unless otherwise specified in the Bid Documents.

The bank guarantee by bidders will be given from bank as specified in ITB
A letter from the issuing bank of the requisite Bank Guarantee confirming that said
bank guarantee/ all future communication relating to the Bank Guarantee shall be

forwarded to the Employer at its address as mentioned at ITB.

Bidders must indicate the full postal address of the bank along with the bank’s E-mail/
Fax. from where the earnest money bond has been issued.

NOTE: Bidder to Submit Bank
Guarantee along with  SWIFT statement
and it is mandatory.
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F-5
LETTER OF AUTHORITY
PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT
NEGOTIATIONS/CONFERENCES

No.: Date:

To,

Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,

Pune - 411045

Dear Sir,
We hereby authorize

following representative(s) to attend un-priced bid opening and price bid opening and for
any other correspondence and communication against above Bidding Document:

1) Name & Designation Signature

2) Name & Designation Signature

We confirm that we shall be bound by all commitments made by aforementioned
authorized representatives.

Yours faithfully,
Signature
Name & Designation
For and on behalf of
Note: This letter of authority should be on the letterhead of the bidder and should be
signed by a person competent and having the power of attorney to bind the bidder.

Not more than two persons are permitted to attend techno-commercial un-priced
and price bid opening.
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F-6
NO DEVIATION CONFIRMATION

(Tender/ Bid Document No. )

EXCEPTION AND DEVIATION STATEMENT
NAME OF WORK:
BID DOCUMENT NO.:

Bidder may stipulate exceptions and deviations to Bid Document, if considered
unavoidable as per the following format:

SL. NO. | CLAUSE NO. | PAGE NO. OF TENDER | DEVIATION | REASONS FOR
DOCUMENT DEVIATION

Any exceptions / deviations brought out by us elsewhere in our Offer shall not be
considered as valid and should be ignored by the Owner.

NAME OF BIDDER:

SIGNATURE OF BIDDER:
& SEAL
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F-7
CERTIFICATE

To,

Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,

Pune - 411045

Dear Sir,

If, we become a successful bidder and pursuant to the provisions of the Bidding
Documents and contract is awarded to us the following certificate shall be automatically
enforceable:

‘We agree and acknowledge that the Employer is entering into the Agreement solely on its
own behalf and not on behalf of any other person or entity. In particular, it is expressly
understood and agreed that the Government of India is not a party to the Agreement and
has no liabilities, obligations or rights there under. It is expressly understood and agreed
that the Employer is authorized to enter into Agreement, solely on its own behalf under the
applicable laws of India. We expressly agree, acknowledge and understand that the
Employer is not an agent, representative or delegate of the Government of India. It is
further understood and agreed that the Government of India is not and shall not be liable
for any acts, omissions, commissions, breaches or other wrongs arising out of the
Agreement. Accordingly, we hereby expressly waive, release and forego any and all
actions or claims, including cross claims, VIP claims or counterclaims against the
Government of India arising out of the Agreement and covenants not to sue to
Government of India as to any manner, claim, cause of action or things whatsoever arising
of or under the Agreement.”

(SEAL AND SIGNATURE OF BIDDER)
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F-8

DETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARS

Descriptio | Locatio

n of n

the work of the
work

Full
Post
Addres
s and
Phone
nos. of
Client &
Name
of
Officer-
in
charge

Value of | Date of | Scheduled | Date of | Reasons
Contrac | Comme | Completio | Actual | for

t n n Compl | delayin
cement | Time e project
of work | (Months) tion completion
 f
any

Note: Copies of letter of award and completion certificate for the above works to be

enclosed.

The work completed earlier than three years need not be indicated here.

The list of work, not of similar nature need not be indicated here.

Failing to comply aforementioned instructions may lead to rejection of bid.

(SEAL AND SIGNATURE OF BIDDER)
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F-9
PRESENT COMMITMENTS OF THE BIDDER

Full Descriptio | Date of Scheduled | %Age Expected
Postal n Commencemen | Completio | Completio | Date of
Addres | of Work t n n Completio
s and of Work Period ason Date | n

phone
nos. of
Client &
Name
of
Officer-
in-
charge

Remark
[

Note: This list must be a full list of all type of works in hand

(SEAL AND SIGNATURE OF BIDDER)
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F-10
PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE SECURITY
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE)

TO:

M/s Maharashtra Natural Gas Limited
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,

Pune - 411045

Dear Sir,

M/s have been awarded the
work of for Maharashtra Natural Gas
Limited, vide Service Order No. dated

The Contracts conditions provide that the CONTRACTOR shall pay a sum of Rs.

(Rupees

) as full Contract Performance Guarantee in the form therein mentioned. The form of
payment of Contract Performance Guarantee includes guarantee executed by Nationalized
Bank, undertaking full responsibility to indemnify Maharashtra Natural Gas Limited, in case
of default.

The said has approached
us and at their request and in consideration of the premises we having our office at
have agreed to give such guarantee as

hereinafter mentioned.

1. We hereby undertake and

agree with you that if default shall be made by M/s
in performing any of the terms and conditions of the tender or
in payment of any money payable to Maharashtra Natural Gas Limited we shall on
demand pay without any recourse to the contractor to you in such manner as you
may direct the said amount of Rupees only
or such portion thereof not exceeding the said sum as you may from time to time
require.

2. You will have the full liberty without reference to us and without affecting this
guarantee, postpone for any time or from time to time the exercise of any of the
powers and rights conferred on you under the contract with the said

and to enforce or to forbear from endorsing

any powers or rights or by reason of time being given to the said

which under law relating to the sureties would but
for provision have the effect of releasing us.
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Your right to recover the said sum of Rs.

(Rupees

) from us in manner aforesaid will not be
affected or suspended by reason of the fact that any dispute or disputes have been
raised by the said M/s and/ or that any
dispute or disputes are pending before any officer, tribunal or court.

The guarantee herein contained shall not be determined or affected by the
liquidation or winding up dissolution or changes of constitution or insolvency of the
said but shall in all respects and for all purposes be binding and operative until
payment of all money due to you in respect of such liabilities is paid.

This guarantee shall be irrevocable and shall remain valid up to
If any further extension of this guarantee is required, the same shall be extended to
such required period on receiving instruction from M/s

on whose

behalf this guarantee is issued.

The Bank Guarantee’s payment of an amount is payable on demand and in any
case within 48 hours of the presentation of the letter of invocation of Bank
Guarantee. Any dispute arising out of or in relation to the said Bank Guarantee
shall be subject to the jurisdiction of Nashik, Ramanagara & Sindhudurga or High
Court of Mumbai.

We have power to issue this guarantee in your favor under Memorandum and
Articles of Association and the undersigned has full power to do under the Power of
Attorney dated granted to him by the Bank.

Yours faithfully,

Bank

By its Constituted Attorney

Signature of a person duly
authorized to sign on behalf of
the Bank.

NOTE: Bidder to Submit Bank Guarantee along with SWIFT statement and it is

mandatory.
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F-11
PROPOSED SITE ORGANIZATION

The BIDDER is to indicate here the proposed site organization he proposes to set up for
execution of the work. It is understood that this will be augmented from time to time
depending on the requirements for timely completion of work, as directed by Engineer-in-
Charge. The BIDDER is also to furnish the Biodata of Site-in-Charge and key personnel to
be deployed at site.

(SEAL AND SIGNATURE OF BIDDER)
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F-12

CONSTRUCTION SCHEDULE WITH BAR CHART

Bidder shall submit Construction Schedule with Bar Chart for complete work covering all
the following activities of work as applicable.

1)
2)

3)

4)
5)
6)
7
8)

9)

Mobilization:
Route Survey:

Design package Submission &:
Approval

Ordering for Supply Materials:
Supply of Material at site:
Installation:

Testing:

Commissioning:

Other Miscellaneous Works:

(SEAL AND SIGNATURE OF BIDDER)
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F-13

CONFIRMATION REGARDING SCHEDULE OF LABOUR RATES

We accept Schedule of Labor Rates attached in SCOPE OF WORK and also confirm
acceptance for using the same for analyzing rates for extra items.

(SEAL AND SIGNATURE OF BIDDER)
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F-14
CONFIRMATION REGARDING SCHEDULE OF EQUIPMENT RATES

We accept Schedule of Equipment Rates attached in SCOPE OF WORK and also confirm
acceptance for using the same for analyzing rates for extra items.

(SEAL AND SIGNATURE OF BIDDER)
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F-15
RATE FOR EXTENDED STAY COMPENSATION

NOT APPLICABLE
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F-16

Format for No Claim Certificate
[On the Letterhead of Contractor]

NO CLAIM CERTIFICATE

We, , @ company incorporated under the laws of India,
having its Registered Office at and carrying on business
under the name and style M/s. were awarded the Contract by
Maharashtra Natural Gas Ltd. in reference to Tender No. dated .

After completion of the above said Work under the contract, we have scrutinized all our
claims, contentions, disputes, issues with the project officials and we hereby confirm that
after adjusting all payments received by us against our R.A. Bills, our balance entitlement
under the contract is to a sum of Rs. (Rupees
only) as per our Final Bill dated towards full and final settlement of all
our claims, dues, issues and contentions from Maharashtra Natural Gas Ltd.

We confirm and declare that with the receipt of aforesaid monies, all our claims, dues,
disputes, differences between M/s. and Maharashtra
Natural Gas Ltd. under and with reference to above said contract stands fully and finally
settled.

We further absolve Maharashtra Natural Gas Ltd. from all liabilities present or future
arising directly or indirectly out of the contract.

We further confirm that the present settlement has been arrived at after mutual

negotiations and is freely and fairly entered into between the parties. There is no economic
duress or any other compulsion on us in entering into this settlement.

Signature with Seal of Contractor

Dated:
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F-17

UNDERTAKING ON LETTERHEAD

To,

M/s Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2" Floor,

Baner Road, Baner,

Pune — 411045

Sub:

Tender No:

Dear Sir,

We have read the clause regarding Provisions for Procurement from a Bidder which shares
a land border with India, we certify that, bidder M/s (Name of Bidder)
is:

(i) Not from such a country [ ]

(ii) If from such a country, has been registered [ ]

With the Competent Authority.
(Evidence of valid registration by the
Competent Authority shall be attached)

(Bidder to tick appropriate option above)

We hereby certify that bidder M/s (Name of bidder) fulfils all
requirements in this regard and is eligible to be considered against the tender.

Place: {Signature of Authorised Signatory of Bidder}
Date: Name:

Designation:

Seal:
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To,

FORMAT FOR TENDER ACCEPTANCE LETTER

(To be given on Company Letter Head)
Date:

M/s Maharashtra Natural Gas Limited
Pride Purple Coronet, 2™ Floor,
Baner Raod, Baner,

Pune — 411045

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No:

Name of Tender / Work: -

Dear Sir / Madam,

1.

I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from the web site(s) namely:

as per your advertisement, given in the above-mentioned website(s).

| / We hereby certify that | / we have read the entire terms and conditions of the
tender documents from Page No. to (including all documents like
annexure(s), schedule(s), etc.,), which form part of the contract agreement and | / we
shall abide hereby by the terms / conditions / clauses contained therein.

The corrigendum(s) issued from time to time by your department / organization too
have also been taken into consideration, while submitting this acceptance letter.

| / We hereby unconditionally accept the tender conditions of above-mentioned
tender document(s) / corrigendum(s) in its totality / entirety.

| / We hereby declare that our Firm has not been Black / holiday list by MNGL/
MoP&NG /Qil Public Sector Enterprise(s)

I / We certify that all information furnished by our Firm is true & correct and in the
event that the information is found to be incorrect/untrue or found violated, then your
department/ organization shall without giving any notice or reason thereof summarily
reject the bid or terminate the contract, without prejudice to any other rights or
remedy including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,
(Signature of the Bidder, with Official Seal)
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Note:

COMMERCIAL QUESTIONNAIRE
{Annexure — Ill to Instruction to Bidder (ITB)}

COMMERCIAL QUESTIONNAIRE

1) The Bidder shall submit reply to each query.
2) The bidder’s reply/ confirmation as furnished in the Commercial Questionnaire
(CQ) shall supersede the stipulation mentioned elsewhere in the Bid.

Sl.
No.

MNGL’s Query

Bidder’s Reply/
Confirmation

1.

Confirm that your Bid is valid for 4(four) month from the last date of
submission of Bid.

2.

Confirm that all details in unpriced part have been submitted. Bidding
Document and drawings, signed and stamped on each page shall be
submitted in original on e-tendering portal

Confirm that the following documents are submitted with Part-I :

i)

All documents in relevant Section as per CHECK LIST

i)

Schedule of Rates/ Prices without specifying the rates/ prices are
submitted in unpriced part, exactly as per the priced portion submitted in
Part-Il. In case some of items have not been quoted, such items should
be identified in blank price format.

Addendum duly signed and stamped on each page as a token of
acceptance (applicable if issued).

Confirm Acceptance of Labour rates submitted as per Annexure-11 of
SCC.

Confirm that price has been submitted in 1 ORIGINAL only on e-
tendering portal as per tender

Rates/ amount must be filled in format for "Schedule of Rates’ enclosed
as part of Bidding Document. If quoted in separate typed sheets and
any variation in item description, unit or quantity is noticed, the bid is
liable to be rejected. In any case, Bidder shall be presumed to have
quoted against the tendered description of work and the same shall be
binding on the Bidder. Please confirm.

Confirm that deviation/ terms & conditions are not mentioned in the
price part. In case any terms and condition is mentioned in the price
part, the same shall be treated as null and void.

Confirm that correction fluid is not used in the price part. (In case of any
correction, the same shall be signed and stamped by authorized
signatory).

Confirm that you have studied complete Bidding Document including
Technical and commercial part and your Bid is in accordance with the
requirements of the Bidding Document.

Confirm your compliance to total Scope of Work mentioned in the
Bidding Document.

10.

Confirm your acceptance for "Scope of Supply’ as mentioned in Bidding
Document.
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SI. | MNGL’s Query Bidder’s Reply/
No. Confirmation
11. | Confirm your compliance to critical stipulations of tender document as

mentioned below

Defect Liability Period clause no. 80.0 of GCC

Contract Performance Security - clause no. 24.0 of GCC

Schedule of Rates - clause no. 87.0 of GCC

Arbitration - clause no. 107.0 of GCC

Termination - Clause nos. 32.0 A & B of GCC

Vi

Terms of Payment - as per Annexure-5 to SCC Technical

vii

Price Reduction Schedule - Clause no. 27 of GCC

12.

Confirm your acceptance for "Time Schedule’ as per Annexure - 3 to
SCC (Technical).

13.

Confirm that your quoted price includes following taxes/ duties, insurance
etc.

All taxes, charges and duties assessed or levied in respect of profits
earned or income receivable by the Contractor by reason of this
Contract.

All taxes, duties as per applicable for this WORK in accordance with the
provision of General Conditions of Contract and Special Conditions of]
Contract.

i)

All types of insurance as per the provisions of General Conditions of
Contract and Special Conditions of Contract.

14.

Confirm that you have proposed adequate project/ site organization with
qualified supervisory personnel having requisite experience including
personnel responsible for safety, planning stores, QA/ QC etc.

15.

Confirm that all costs resulting from safe execution of WORK, such as
safety induction, use of protective clothing, safety glasses and helmet,
safety precaution taken during monsoon, or any other safety measures to
be undertaken by the Contractor for execution of work are included in the
quoted rates.

Confirm the following :

The planning schedule, manpower estimates, construction equipment
deployment schedule etc., submitted by the bidder with his Bid, are
indicative and shall not be basis for extra compensation in case actual
needs are higher.

Detailed planning schedule developed by CONTRACTOR after contract
award may be subject to fluctuations depending upon actual progress of
the project and available work front.

i)

Co-ordination and making available by Contractor of all staff, manpower,
construction equipment, tools, cranes, etc. and materials are required for|
a timely completion of all WORK as per Owner’s construction and priority
schedule and in accordance with the available

work front are included in the quoted rates.
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SI. | MNGL’s Query Bidder's Reply/
No. Confirmation
iv) | Bio-Data of Key Personnel(s), such as Project Manager, Construction

Manager, Lead Engineer for all relevant categories have been submitted
in your Bid.

17.

Please confirm that the deployment schedule of
supervisory personnel(s) & deployment schedule of construction
equipment shall be reviewed and firmed up after award of work

18.

Please confirm the rate schedule of extra works and recovery rate of
equipment as per Annexure - 12 to SCC Technical is acceptable to you.

Note:

Please note that Schedule of Rates/ Prices embodied in the Bidding
Document is deemed to include all activities of work specified under
Scope of Work, Scope of Supply, technical specifications, Conditions of
Contract, drawings or any other document forming part of Bidding
Document, irrespective of whether such activities of work are specified in
the Schedule of Rates/ Prices or not.

(STAMP & SIGNATURE OF BIDDER)
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CHECK LIST
{Annexure — IV to Instruction to Bidder (ITB)}
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CHECK LIST FOR SUBMISSION OF BID

Bidder is requested to fill this check list and ensure that all details/ documents have been
furnished as called for in the Bidding Document along with duly filled in, signed & stamped
check list with each copy of the “Unpriced Part” of his bid.

OTHER ESSENTIAL DOCUMENTS REQUIRED (to be submitted by the bidder)

Sl | Tender Clause/ltem Documents Submit | Reference in
No. Required ted Offer (Refer
(Yes/N | Page No.)
0)
1. Letter of Submission As given in Part-A of
the tender document
2. EMD/ BID GUARANTEE/ BID As per Tender
SECURITY Proforma F-4 of ITB
3. Past Similar work done during last five | As per Format: F-8 of
years ITB
4. Present Commitments As per Format: F-9 of
ITB
5. PF & ESIC Registration Certificate Relevant documents
6. Goods & Service Tax Registration | Relevant documents
Certificate
7. Power of Attorney in favor of the | Valid power of
person who has signed the bid on | Attorney
stamp paper of appropriate value.
8. Partnership Deed in case of | Relevant documents
partnership firm and Article of
Association in  case of limited
company.
9. Deployment List of Supervisory | As per tender
personnel.
10. | Minimum No. of major equipment As per Annexure-9 of
SCC(Technical).
11. | Minimum no. of skilled labor As per Annexure-10
of SCC(Technical)
12 | A Tentative Quality Assurance Planin | As per Annexure-6 to
line with Spec. and Format SCC (Technical)
13. | Site Organization Chart As per Format - F-11
of ITB
14. | Biodata of key supervisory personnel | Biodata of all keys

such as Project Manager,

supervisory personal
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Construction  Manager, A/ QC | to be deployed

Manager, lead engineer, site engineer

etc.:
15. | An overall schedule in the form of Bar | As per format-12

Chart
16. | Schedule of Labor Rates As per Format - F-13

& SCC(Technical)
Sl | Tender Clause/ltem Documents Submitted | Reference in
No. Required (Yes/No) Offer (Refer
Page No.)

17. | Schedule of equipment rates, Rate | As per Format — F-

for Extra work and recovery rate of | 14 &

equipment. SCC(Technical)
18. | Health Safety and Environment | As per Annexure-7

(HSE) Policy and HSE Manual. of SCC (Technical)
19. | A copy of SOR (without prices) | -

duly signed & stamped as per SOR

Format
20. | Original copy of Bidding Document

& Drawings along with Addendum,

if any, has been submitted along

with offer, duly signed and

stamped on each page
21. | No Deviation Confirmation As per Format - F-6

of ITB

22. | Reply to commercial questionnaire, | As per Annexure-lll

with Bidder’s reply/ confirmation

to ITB

(STAMP & SIGNATURE OF BIDDER)
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PART-C

GENERAL CONDITIONS OF CONTRACT (GCC-
WORKS)
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General Conditions of Contract

Section- I. Definitions

1.

11

111

1.1.2

1.13

114

1.1.5

1.16

1.1.7

Definition of Terms:

In this CONTRACT (as here-in-after defined) the following words and expressions
shall have the meanings hereby assigned to them except where the context
otherwise required.

The PURCHASER/OWNER/EMPLOYER/COMPANY/MNGL means
MAHARASHTRA NATURAL GAS LIMITED, incorporated under the Company’s act
1956 and having its Registered office at Pune and includes its successors and
assigns.

The "CONTRACTOR" means the person or the persons, firm or Company or
corporation whose tender has been accepted by the EMPLOYER and includes the
CONTRACTOR's legal Representatives his successors and permitted assigns.

The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from
time to time by the MNGL and shall include those who are expressly authorized by
him to act for and on his behalf for operation of this CONTRACT.

The "WORK" shall mean and include all items and things to be supplied/ done and
services and activities to be performed by the CONTRACTOR in pursuant to and in
accordance with CONTRACT or part thereof as the case may be and shall include
all extra, additional, altered or substituted works as required for purpose of the
CONTRACT.

The "PERMANENT WORK" means and includes works which will be incorporated
in and form a part of the work to be handed over to the EMPLOYER by the
CONTRACTOR on completion of the CONTRACT.

"CONSTRUCTION EQUIPMENT" means all appliances/equipment and things
whatsoever nature for the use in or for the execution, completion, operation, or
maintenance of the work or temporary works (as hereinafter defined) but does not
include materials or other things intended to form or to be incorporated into the
WORK, or camping facilities.

"CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs,
Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance
and agreed variations if any, and such other documents constituting the tender and
acceptance thereof.
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1.1.8

1.1.9

1.1.10

1.1.11

1.1.12

1.1.13

1.1.14

1.1.15

1.1.16

The "SUB-CONTRACTOR" means any person or firm or Company (other than the
CONTRACTOR) to whom any part of the work has been entrusted by the
CONTRACTOR, with the written consent of the ENGINEER-IN-CHARGE, and the
legal representatives, successors and permitted assigns of such person, firm or
company.

The "CONTRACT” shall mean the Agreement between the EMPLOYER and the
CONTRACTOR for the execution of the works including therein all contract
documents.

The "SPECIFICATION" shall mean all directions the various technical
specifications, provisions attached and referred to the Tender Documents which
pertain to the method and manner of performing the work or works to the quantities
and qualities of the work or works and the materials to be furnished under the
CONTRACT for the work or works, as may be amplified or modified by the MNGL
or ENGINEER-IN-CHARGE during the performance of CONTRACT in order to
provide the unforeseen conditions or in the best interests of the work or works. It
shall also include the latest edition of relevant Standard Specifications including all
addenda/corrigenda published before entering into CONTRACT.

The "DRAWINGS" shall include maps, plans and tracings or prints or sketches
thereof with any modifications approved in writing by the ENGINEER-IN-CHARGE
and such other drawing as may, from time to time, be furnished or approved in
writing by the ENGINEER-IN-CHARGE.

The "TENDER" means the proposal along with supporting documents submitted by
the CONTRACTOR for consideration by the EMPLOYER.

The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-
CHARGE to effect additions to or deletion from and alteration in the works.

The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the
ENGINEER-IN-CHARGE when the works have been completed entirely in
accordance with CONTRACT DOCUMENT to his satisfaction.

The "FINAL CERTIFICATE" in relation to a work means the certificate regarding
the satisfactory compliance of various provision of the CONTRACT by the
CONTRACTOR issued by the ENGINEER-IN-CHARGE/ EMPLOYER after the
period of liability is over.

“‘DEFECT LIABILITY PERIOD” in relation to a work means the specified period
from the date of COMPLETION CERTIFICATE up to the date of issue of FINAL
CERTIFICATE during which the CONTRACTOR stands responsible for rectifying
all defects that may appear in the works executed by the CONTRACTOR in
pursuance of the CONTRACT and includes warranties against
Manufacturing/Fabrication/ Erection/Construction defects covering all materials
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1.1.17

1.1.18

1.1.19

1.1.20

1.1.21

1.1.22

1.1.23

1.1.24

1.1.25

1.1.26

1.1.27

plants, equipment, components, and the like supplied by the CONTRACTOR,
works executed against workmanship defects.

The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the
MANAGING DIRECTOR or any other person so designated by the EMPLOYER.

"TEMPORARY WORKS" shall mean all temporary works of every kind required in
or about the execution, completion or maintenance of works.

"PLANS" shall mean all maps, sketches and layouts as are incorporated in the
CONTRACT in order to define broadly the scope and specifications of the work or
works, and all reproductions thereof.

"SITE" shall mean the lands and other places on, under, in or through which the
permanent works are to be carried out and any other lands or places provided by
the EMPLOYER for the purpose of the CONTRACT.

"NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written,
typed or printed characters sent (unless delivered personally or otherwise proved to
have been received by the addressee) by registered post to the latest known
private or business address or registered office of the addressee and shall be
deemed to have been received in the ordinary course of post it would have been
delivered.

"APPROVED" shall mean approved in writing including subsequent written
confirmation of previous verbal approval and "APPROVAL" means approval in
writing including as aforesaid.

"LETTER OF INTENT/FAX OF INTENT/SERVICE ORDER” shall mean intimation
by a Fax/Letter to Tenderer(s) that the tender has been accepted in accordance
with the provisions contained in the letter.

"DAY" means a day of 24 hours from midnight to midnight irrespective of the
number of hours worked in that day.

"WORKING DAY" means any day which is not declared to be holiday or rest day by
the EMPLOYER.

"WEEK" means a period of any consecutive seven days.
"METRIC SYSTEM" - All technical documents regarding the construction of works
are given in the metric system and all work in the project should be carried out

according to the metric system. All documents concerning the work shall also be
maintained in the metric system.
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1.1.28

1.1.29

1.1.30

1131

"VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum
accepted or the sum calculated in accordance with the prices accepted in tender
and/or the CONTRACT rates as payable to the CONTRACTOR for the entire
execution and full completion of the work, including change order.
"LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles,
notes, instruction, dimensions, etc. shall be in English Language.

"MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure
by the CONTRACTOR at "SITE" comprising of construction equipments, aids, tools
tackles including setting of site offices with facilities such as power, water,
communication etc. establishing manpower organization comprising of Resident
Engineers, Supervising personnel and an adequate strength of skilled, semi-skilled
and un-skilled workers, who with the so established infrastructure shall be in a
position to commence execution of work at site(s), in accordance with the agreed
Time Schedule of Completion of Work. "MOBILISATION" shall be considered to
have been achieved, if the CONTRACTOR is able to establish infrastructure as per
Time Schedule, where so warranted in accordance with agreed schedule of work
implementation to the satisfaction of ENGINEER-IN- CHARGE/ EMPLOYER.

"COMMISSIONING" shall mean pressing into service of the system including the
plant(s), equipment(s), vessel(s), pipeline, machinery (ies), or any other section or
sub-section of installation(s) pertaining to the work of the CONTRACTOR after
successful testing and trial runs of the same.

"COMMISSIONING" can be either for a completed system or a part of system of a
combination of systems or sub-systems and can be performed in any sequence as
desired by EMPLOYER and in a manner established to be made suited according
to availability of pre-requisites. Any such readjustments made by EMPLOYER in
performance of "COMMISSIONING" activity will not be construed to be violating
CONTRACT provisions and CONTRACTOR shall be deemed to have provided for
the same.

Section-ll General Information

2.

2.1

General Information

a) Location of Site: The proposed location of Project site is defined in the Special
Conditions of Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary
access roads to the actual site of construction for his own work at his own cost. The
CONTRACTOR shall be required to permit the use of the roads so constructed by
him for vehicles of any other parties who may be engaged on the project site. The
CONTRACTOR shall also facilitate the construction of the permanent roads should
the construction there of start while he is engaged on this work. He shall make
allowance in his tender for any inconvenience he anticipates on such account.

Page 77 of 257




Tender for rate contract for period of 1 year for
appointment of the contractors to attend the D-PNG
MNGL online connection with/without DMA activity for City

MAHARASHTRA NATURAL Gas Distribution Network of MNGL, Pune GA & Nashik

GAS LIMITED GA.

Bid No.: MNGL/CP/2025-26/85

2.2

2.3

2.4

241

Non-availability of access roads, railway siding and railway wagons for the use of
the CONTRACTOR shall in no case condone any delay in the execution of WORK
nor be the cause for any claim for compensation against the EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical Part of the tender
document. The CONTRACTOR shall provide all necessary materials, equipment,
labour etc. for the execution and maintenance of the WORK till completion unless
otherwise mentioned in the Tender Document.

Water Supply: Contractor will have to make his own arrangements for supply of
water to his labour camps and for works. All pumping installations, pipe network
and distribution system will have to be carried out by the Contractor at his own risk
and cost.

Alternatively the Employer at his discretion may endeavour to provide water to the
Contractor at the Employer's source of supply provided the Contractor makes his
own arrangement for the water meter which shall be in custody of the Employer
and other pipe networks from source of supply and such distribution pipe network
shall have prior approval of the Engineer-in-Charge so as not to interfere with the
layout and progress of the other construction works. In such case, the rate for
water shall be deducted from the running account bills.

However, the Employer does not guarantee the supply of water and this does not
relieve the Contractor of his responsibility in making his own arrangement and for
the timely completion of the various works as stipulated.

Power Supply:

Subject to availability, EMPLOYER will supply power at 400/440 V at only one point
at the nearest sub-station, from where the CONTRACTOR will make his own
arrangement for temporary distribution. The point of supply will not be more than
500 m away from the CONTRACTOR'S premises. All the works will be done as per
the applicable regulations and passed by the ENGINEER-IN-CHARGE. The
temporary line will be removed forthwith after the completion of work or if there is
any hindrance caused to the other works due to the alignment of these lines, the
CONTRACTOR will re-route or remove the temporary lines at his own cost. The
CONTRACTOR at his cost will also provide suitable electric meters, fuses,
switches, etc. for purposes of payment to the EMPLOYER which should be in the
custody and control of the EMPLOYER. The cost of power supply shall be payable
to the EMPLOYER every month for Construction Works power which would be
deducted from the running account bills. The EMPLOYER shall not, however,
guarantee the supply of electricity nor have any liability in respect thereof. No claim
for compensation for any failure or short supply of electricity will be admissible.
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2.4.2

2.4.3

24.4

2.4.5

2.4.6

247

2.4.8

It shall be the responsibility of the CONTRACTOR to provide and maintain the
complete installation on the load side of the supply with due regard to safety
requirement at site. All cabling, equipment, installations etc. shall comply in all
respects with the latest statutory requirements and safety provisions i.e., as per the
Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that
his equipment and Electrical Wiring etc., are installed, modified, maintained by a
licensed Electrician/Supervisor. A test certificate is to be produced to the
ENGINEER-IN-CHARGE for his approval, before power is made available.

At all times, IEA regulations shall be followed failing which the EMPLOYER has a
right to disconnect the power supply without any reference to the CONTRACTOR.
No claim shall be entertained for such disconnection by the ENGINEER-IN-
CHARGE. Power supply will be reconnected only after production of fresh
certificate from authorized electrical supervisors.

The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's
equipment as a result of variation in voltage or frequency or interruption in power
supply or other loss to the CONTRACTOR arising there from.

The CONTRACTOR shall ensure that the Electrical equipment installed by him are
such that average power factors does not fall below 0.90 at his premises. In case
power factor falls below 0.90 in any month, he will reimburse to the EMPLOYER at
the penal rate determined by the EMPLOYER for all units consumed during the
month.

The power supply required for CONTRACTOR's colony near the plant site will be
determined by the EMPLOYER and shall be as per State Electricity Board's Rules
and other statutory provisions applicable for such installations from time to time. In
case of power supply to CONTRACTOR's colony, the power will be made available
at a single point and the CONTRACTOR shall make his own arrangement at his
own cost for distribution to the occupants of the colony as per Electricity Rules and
Acts. The site and colony shall be sufficiently illuminated to avoid accidents.

The CONTRACTOR will have to provide and install his own lights and power
meters which will be governed as per Central/State Government Electricity Rules.
The meters shall be sealed by the EMPLOYER.

In case of damage of any of the EMPLOYER'’s equipment on account of fault,
intentional or unintentional on the part of the CONTRACTOR, the EMPLOYER
reserves the right to recover the cost of such damage from the CONTRACTOR's
bill. Cost of HRC Fuses replaced at the EMPLOYER's terminals due to any fault in
the CONTRACTOR's installation shall be to CONTRACTOR's account at the rates
decided by the ENGINEER- IN-CHARGE.
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2.4.9

2.4.10

2411

2.5

Only motors up to 3 HP will be allowed to be started direct on line. For motors
above 3 HP and up to 100 HP a suitable Starting device approved by the
ENGINEER- IN- CHARGE shall be provided by the CONTRACTOR. For motors
above 100 HP slip ring induction motors with suitable starting devices as approved
by the ENGINEER- IN- CHARGE shall be provided by the CONTRACTOR.

The CONTRACTOR shall ensure at his cost that all electrical lines and equipment
and all installations are approved by the State Electricity Inspector before power
can be supplied to the EMPLOYER.

The total requirement of power shall be indicated by the tenderer along with his
tender.

Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at
his own discretion and convenience and for the duration of the execution of the
work make available near the site, land for construction of CONTRACTOR's
Temporary Field Office, godowns workshops and assembly yard required for the
execution of the CONTRACT. The CONTRACTOR shall at his own cost construct
all these temporary buildings and provide suitable water supply and sanitary
arrangement and get the same approved by the ENGINEER-IN-CHARGE.

On completion of the works undertaken by the CONTRACTOR, he shall remove all
temporary works erected by him and have the SITE cleaned as directed by
ENGINEER- IN-CHARGE. If the CONTRACTOR shall fail to comply with these
requirements, the ENGINEER-IN-CHARGE may at the expenses of the
CONTRACTOR remove such surplus, and rubbish materials and dispose off the
same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR
shall forthwith pay the amount of all expenses so incurred and shall have no claim
in respect of any such surplus materials disposed off as aforesaid. But the
EMPLOYER reserves the right to ask the CONTRACTOR any time during the
pendency of the CONTRACT to vacate the land by giving 7 days notice on security
reasons or on national interest or otherwise. Rent may be charged for the land so
occupied from contractor by the Employer.

The CONTRACTOR shall put up temporary structures as required by them for their
office, fabrication shop and construction stores only in the area allocated to them
on the project site by the EMPLOYER or his authorized representative. No tea
stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in
the allotted land or complex area without written permission of the EMPLOYER.

No unauthorized buildings, constructions or structures should be put up by the
CONTRACTOR anywhere on the project site.

For uninterrupted fabrication work, the CONTRACTOR shall put up temporary
covered structures at his cost within Area in the location allocated to them in the
project site by the EMPLOYER or his authorized representative.
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2.6

No person except for authorized watchman shall be allowed to stay in the plant
area/CONTRACTOR's area after completion of the day's job without prior written
permission from ENGINEER-IN-CHARGE.

Land for Residential Accommodation:-: No Land shall be made available for
residential accommodation for staff and labour of CONTRACTOR.

Section-lll. General Instructions to Tenderers

3.

3.1

3.2

3.3

3.4

3.5

4,

4.1

Submission of Tender:

TENDER must be submitted without making any additions, alterations, and as per
details given in other clauses hereunder. The requisite details shall be filled in by
the TENDERER at space provided under “Submission of Tender at the beginning
of GCC of Tender Document. The rate shall be filled only in the schedule given in
this Tender Document.

Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted
along with the Tender Document. The tenderer should write clearly the revised
gquantities in Schedule of Rates of Tender Document and should price the WORK
based on revised quantities when amendments of quantities are issued in
addenda.

Covering letter along with its enclosures accompanying the Tender Document and
all further correspondence shall be submitted in duplicate.

Tenderers are advised to submit quotations based strictly on the terms and
conditions and specifications contained in the Tender Documents and not to
stipulate any deviations.

Tenders should always be placed in double sealed covers, super scribing
['QUOTATION DO NOT OPEN" Tender for _ Project of Maharashtra Natural Gas
Limited due for opening on _ ]. The Full Name, Address and Telegraphic
Address, Fax No. of the Tenderers shall be written on the bottom left hand corner
of the sealed cover.

Documents:

General:

The tenders as submitted will consist of the following:

i)
i)

Complete set of Tender Documents (Original) as sold duly filled in and signed by
the tenderer as prescribed in different clauses of the Tender Documents.
Earnest money in the manner specified in Clause 6 hereof.
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xii)
xiil)

4.2

4.3

Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case
an authorized representative has signed the tender, as required by Clause 14
hereof.

Information regarding tenderers in the proforma enclosed.

Details of work of similar type and magnitude carried out by the Tenderer in the
proforma provided in the tender document.

Organization chart giving details of field management at site, the tenderer proposes
to have for this job.

Details of construction plant and equipments available with the tenderer for using in
this work.

Solvency Certificate from Scheduled Bank to prove the financial ability to carry out
the work tendered for.

Latest Balance Sheet and Profit & Loss Account duly audited.

Details of present commitment as per proforma enclosed to tender.

Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and
other technical information the tenderer wish to furnish.

Provident fund registration certificate

List showing all enclosures to tender.

All pages are to be Initiated: All signatures in Tender Documents shall be dated, as
well as, all the pages of all sections of Tender Documents shall be initialed at the
lower right hand corner and signed wherever required in the tender papers by the
TENDERER or by a person holding power of attorney authorizing him to sign on
behalf of the tenderer before submission of tender.

Rates to be in Figures and Words: The tender should quote in English both in
figures as well as in words the rates and amounts tendered by him in the Schedule
of Rates of Tender submitted by the CONTRACTOR for each item and in such a
way that interpolation is not possible. The amount for each item should be worked
out and entered and requisite total given of all items, both in figures and in words.
The tendered amount for the work shall be entered in the tender and duly signed by
the Tenderer.

If some discrepancies are found between the RATES in FIGURES and WORDS or
the AMOUNT shown in the tender, the following procedure shall be followed:

When there is difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the tenderer shall be taken as correct.

When the rate quoted by the tenderer in figures and words tally but the amount is
incorrect the rate quoted by the tenderer shall be taken as correct.

When it is not possible to ascertain the correct rate by either of above methods, the
rate quoted in words shall be taken as correct.

Page 82 of 257




Tender for rate contract for period of 1 year for
appointment of the contractors to attend the D-PNG
MNGL online connection with/without DMA activity for City

MAHARASHTRA NATURAL Gas Distribution Network of MNGL, Pune GA & Nashik

GAS LIMITED GA.

Bid No.: MNGL/CP/2025-26/85

4.4

4.5

45.1

4.5.2

4.6

4.7

4.8

Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender
paper shall be signed in full by the TENDERER with date. No erasure or over
writing is permissible.

Signature of Tenderer:

The TENDERER shall contain the name, residence and place of business of
person or persons making the tender and shall be signed by the TENDERER with
his usual signature. Partnership firms shall furnish the full names of all partners in
the tender. It should be signed in the partnership's name by all the partners or by
duly authorized representatives followed by the name and designation of the
person signing. Tender by a corporation shall be signed by an authorized
representative, and a Power of Attorney in that behalf shall accompany the tender.
A copy of the constitution of the firm with names of all partners shall be furnished.

When a tenderer signs a tender in a language other than English, the total amount
tendered should, in addition, be written in the same language. The signature should
be attested by at least one witness.

Witness: Witness and sureties shall be persons of status and property and their
names, occupation and address shall be stated below their signature.

Details of Experience: The tenderer should furnish, along with his tender, details of
previous experience in having successfully completed in the recent past works of
this nature, together with the names of Employers, location of sites and value of
contract, date of commencement and completion of work, delays if any, reasons of
delay and other details along with documentary evidence(s).

Liability of Government of India: It is expressly understood and agreed by and
between Bidder or/Contractor and M/s Maharashtra Natural Gas Limited, and that
M/s Maharashtra Natural Gas Limited, is entering into this agreement solely on its
own behalf and not on behalf of any other person or entity. In particular, it is
expressly understood and agreed that the Government of India is not a party to this
agreement and has no liabilities, obligations or rights hereunder. It is expressly
understood and agreed that M/s Maharashtra Natural Gas Limited is an
independent legal entity with power and authority to enter into contracts solely on
its own behalf under the applicable Laws of India and general principles of Contract
Law. The Bidder/Contractor expressly agrees, acknowledges and understands that
M/s Maharashtra Natural Gas Limited is not an agent, representative or delegate of
the Government of India. It is further understood and agreed that the Government
of India is not and shall not be liable for any acts, omissions, commissions,
breaches or other wrongs arising out of the contract. Accordingly,
Bidder/Contractor hereby expressly waives, releases and foregoes any and all
actions or claims, including cross claims, impleader claims or counter claims
against the Government of India arising out of this contract and covenants not to
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sue to Government of India as to any manner, claim, cause of action or thing
whatsoever arising of or under this agreement.

5. Transfer of Tender Documents:

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is
not permissible.

6. Earnest Money:

6.1 The bidder must pay Earnest Money as given in the letter / notice inviting tenders
and attach the official receipt with the tender failing which the tender is liable to be rejected
and representatives of such tenderers will not be allowed to attend the tender opening.
Earnest Money can be paid in Demand Drafts or Bank Guarantee or Banker’'s Cheque or
Letter of Credit from any Indian scheduled bank or a branch of an International bank
situated in India and registered with Reserve Bank of India as scheduled foreign bank.

The bid guarantee shall be submitted in the prescribed format.

Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma
prescribed by the EMPLOYER. No interest shall be paid by the EMPLOYER on the
Earnest Money deposited by the tenderer. The Bank Guarantee furnished in lieu of
Earnest Money shall be kept valid for a period of "SIX MONTHS" from the date of opening
of tender.(TWO MONTHS beyond the bid due date).

The Earnest Money deposited by successful tenderer shall be forfeited if the Contractor
fails to furnish the requisite Contract Performance Security as per clause 24 hereof and

/or fails to start work within a period of 15 days or fails to execute the AGREEMENT within
15 days of the receipt by him of the Notification of Acceptance of Tender.

Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER,
directly to the tenderer (s), after award of work or the tender is cancelled.

Note :

The Indian / Domestic firms registered with NSIC / MSME, under its single point
registration scheme are exempted from furnishing Tender Fee & Bid Security, provided
they are registered for the items / work they intend to quote and subject to their enclosing
with their bid a copy of latest and current registration certificate.

7 Validity:

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4
MONTHS" from the date of opening of the tender. The tenderers shall not be
entitled during the said period of 4 months, without the consent in writing of the
EMPLOYER, to revoke or cancel his tender or to vary the tender given or any term
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8.1

8.2

9.1

10

10.1

10.2

thereof. In case of tender revoking or canceling his tender or varying any term in
regard thereof without the consent of EMPLOYER in writing, the EMPLOYER shall
forfeit Earnest Money paid by him along with tender.

Addenda/Corrigenda

Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to
the date of opening of the tenders to clarify documents or to reflect modification in
design or CONTRACT terms.

Each addenda/ corrigendum issued will be issued in duplicate to each person or
organization to whom set of Tender Documents has been issued. Recipient will
retain tenderer's copy of each Addendum/Corrigendum and attach original copy
duly signed along with his offer. All Addenda/Corrigenda issued shall become part
of Tender Documents.

Right of Employer to Accept or Reject Tender:

The right to accept the tender will rest with the EMPLOYER. The EMPLOYER,
however, does not bind himself to accept the lowest tender, and reserves to itself
the authority to reject any or all the tenders received without assigning any reason
whatsoever. At the option of the Employer, the work for which the tender had been
invited, may be awarded to one Contractor or split between more than one bidders,
in which case the award will be made for only that part of the work, in respect of
which the bid has been accepted. The quoted rates should hold good for such
eventualities.

Tenders in which any of the particulars and prescribed information are missing or
are incomplete in any respect and/or the prescribed conditions are not fulfilled are
liable to be rejected. The Tender containing uncalled for remarks or any additional
conditions are liable to be rejected.

Canvassing in connection with tenders is strictly prohibited and tenders submitted
by the Tenderers who resort to canvassing will be liable to rejection.

Time Schedule

The WORK shall be executed strictly as per the TIME SCHEDULE specified in
TENDER/CONTRACT Document. The period of construction given in Time
Schedule includes the time required for mobilization as well as testing, rectifications
if any, retesting and completion in all respects to the entire satisfaction of the
ENGINEER-IN-CHARGE.

A joint programme of execution of the WORK will be prepared by the ENGINEER-
IN- CHARGE and CONTRACTOR based on priority requirement of this project.
This programme will take into account the time of completion mentioned in 10.1
above and the time allowed for the priority works by the ENGINEER-IN-CHARGE.
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10.3

11

111

12
VOID

13

13.1

14

14.1

14.2

15

Monthly/Weekly construction program will be drawn up by the ENGINEER-IN-
CHARGE jointly with the CONTRACTOR, based on availability of work fronts and
the joint construction program as per 10.2 above. The CONTRACTOR shall
scrupulously adhere to these targets / programmes by deploying adequate
personnel, construction tools and tackles and he shall also supply himself all
materials of his scope of supply in good time to achieve the targets / programmes.
In all matters concerning the extent of targets set out in the weekly and monthly
programmes and the degree of achievements the decision of the ENGINEER-IN-
CHARGE will be final and binding on the CONTRACTOR.

Tenderer’s Responsibility

The intending tenderers shall be deemed to have visited the SITE and familiarized
submitting the tender. Non-familiarity with the site conditions will not be considered
a reason either for extra claims or for not carrying out the works in strict conformity
with the DRAWINGS and SPECIFICATIONS or for any delay in performance.

Retired Government or Company Officers

Signing of the Contract:

The successful tenderer shall be required to execute an AGREEMENT in the
proforma attached with TENDER DOCUMENT within 15 days of the receipt by him
of the Notification of Acceptance of Tender. In the event of failure on the part of the
successful tenderer to sign the AGREEMENT within the above stipulated period,
the Earnest Money or his initial deposit will be forfeited and the acceptance of the
tender shall be considered as cancelled.

Field Management & Controlling/Coordinating Authority:

The field management will be the responsibility of the ENGINEER-IN-CHARGE,
who will be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also
authorize his representatives to assist in performing his duties and functions.

The ENGINEER-IN-CHARGE shall coordinate the works of various agencies
engaged at site to ensure minimum disruption of work carried out by different
agencies. It shall be the responsibility of the CONTRACTOR to plan and execute
the work strictly in accordance with site instructions to avoid hindrance to the work
being executed by other agencies.

Note to Schedule of Rates:
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15.1

15.2

15.3

154

155

16

16.1

16.2

17

17.1

17.2

The Schedule of Rates should be read in conjunction with all the other sections of
the tender.

The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS
and details of work to be done within TIME SCHEDULE and to have acquainted
himself of the condition prevailing at site.

Rates must be filled in the Schedule of Rates of original Tender Documents. If
quoted in separate typed sheets no variation in item description or specification
shall be accepted. Any exceptions taken by the tenderer to the Schedule of Rates
shall be brought out in the terms and conditions of the offer.

The quantities shown against the various items are only approximate. Any increase
or decrease in the guantities shall not form the basis of alteration of the rates
quoted and accepted.

The EMPLOYER reserves the right to interpolate the rates for such items of work
falling between similar items of lower and higher magnitude.

Policy for Tenders under Consideration:

Only Those Tenders which are complete in all respects and are strictly in
accordance with the Terms and Conditions and Technical Specifications of Tender
Document, shall be considered for evaluation. Such Tenders shall be deemed to be
under consideration immediately after opening of Tender and until such time an
official intimation of acceptance /rejection of Tender is made by MNGL to the
Bidder.

Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. MNGL
will appreciate submission of offer based on the terms and conditions in the
enclosed General Conditions of Contract (GCC), Special Conditions of Contract
(SCQ), Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to
avoid wastage of time and money in seeking clarifications on technical/ commercial
aspects of the offer. Bidder may note that no technical and commercial
clarifications will be sought for after the receipt of the bids. In case of any
deviation/nonconformity observed in the bid, it will be liable for rejection.

Award of Contract:

The Acceptance of Tender will be intimated to the successful Tenderer by MNGL
either by Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF
ACCEPTANCE OF TENDER.

MNGL will be the sole judge in the matter of award of CONTRACT and the decision
of MNGL shall be final and binding.
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18

18.1

18.2

19
19.1

19.2

20

20.1

Clarification of Tender Document;

The Tender is required to carefully examine the Technical Specifications,
Conditions of Contract, Drawings and other details relating to WORK and given in
Tender Document and fully inform himself as to all conditions and matters which
may in any way affect the WORK or the cost thereof. In case the Tenderer is in
doubt about the completeness or correctness of any of the contents of the Tender
Documents he should request in writing for an interpretation/clarification to MNGL
in triplicate. MNGL will then issue interpretation/clarification to Tenderer in writing.
Such clarifications and or interpretations shall form part of the Specifications and
Documents and shall accompany the tender which shall be submitted by tenderer
within time and date as specified in invitations to tender.

Verbal clarification and information given by MNGL or its employee(s) or its
representatives shall not in any way be binding on MNGL.

Local Conditions:

It will be imperative on each tenderer to inform himself of all local conditions and
factors which may have any effect on the execution of WORK covered under the
Tender Document. In their own interest, the tenderer are requested to familiarize
themselves with the Indian Income Tax Act 1961, Indian Companies Act 1956,
Indian Customs Act 1962 and other related Acts and Laws and Regulations of India
with their latest amendments, as applicable. MNGL shall not entertain any requests
for clarifications from the tenderer regarding such local conditions.

It must be understood and agreed that such factors have properly been
investigated and considered while submitting the tender. No claim for financial or
any other adjustments to VALUE OF CONTRACT, on lack of clarity of such factors
shall be entertained.

Abnormal Rates:

The tenderer is expected to quote rate for each item after careful analysis of cost
involved for the performance of the completed item considering all specifications
and Conditions of Contract. This will avoid loss of profit or gain in case of
curtailment or change of specification for any item. In case it is noticed that the
rates quoted by the tenderer for any item are unusually high or unusually low, it will
be sufficient cause for the rejection of the tender unless the EMPLOYER is
convinced about the reasonableness after scrutiny of the analysis for such rate(s)
to be furnished by the tenderer (on demand).

Section-IV. General Obligations

21

Priority of Contract Documents
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21.1

1)
2)
3)
4)
5)
6)

Except if and the extent otherwise provided by the Contract, the provisions of the
General Conditions of Contract and Special Conditions shall prevail over those of
any other documents forming part of the CONTRACT. Several documents forming
the CONTRACT are to be taken as mutually explanatory of one another, but in
case of ambiguities or discrepancies the same shall be explained and adjusted by
the ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor
instructions thereon and in such event, unless otherwise provided in the Contract,
the priority of the documents forming the Contract shall be as follows:

The Contract Agreement;

The Letter of Acceptance;

The Instructions to Bidders (ITB);

Special Conditions of Contract (SCC);

General Conditions of Contract (GCC)

Any other document forming part of the Contract.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR described
in the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be
deemed to be included in the same manner as if they had been specifically shown upon
the DRAWINGS and described in the SPECIFICATIONS.

21.2

21.3

21.4

22

22.1

22.2

Headings and Marginal Notes: All headings and marginal notes to the clauses of
these General Conditions of Contract or to the SPECIFICATIONS or to any other
Tender Document are solely for the purpose of giving a concise indication and not
a summary of the contents thereof, and they shall never be deemed to be part
thereof or be used in the interpretation or construction thereof the CONTRACT.

Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated
specifically, the singular shall include the plural and vice versa wherever the
context so requires.

Interpretation: Words implying “Persons' shall include relevant “Corporate
Companies / Registered Associations/ Body of Individuals/ Firm of Partnership' as
the case may be.

Special Conditions of Contract:

Special Conditions of Contract shall be read in conjunction with the General
Conditions of Contract, specification of Work, Drawings and any other documents
forming part of this CONTRACT wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate sections
and volumes every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the CONTRACT
so far as it may be practicable to do so.
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22.3

22.4

22.5

23

23.1

Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, unless a
different intention appears the provisions of the Special Conditions of Contract shall
be deemed to over-ride the provisions of the General Conditions of Contract and
shall to the extent of such repugnancy, or variations, prevail.

Wherever it is mentioned in the specifications that the CONTRACTOR shall
perform certain WORK or provide certain facilities, it is understood that the
CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall be
deemed to have included cost of such performance and provisions, so mentioned.

The materials, design and workmanship shall satisfy the relevant INDIAN
STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred
to. Where the job specification stipulate requirements in addition to those contained
in the standard codes and specifications, these additional requirements shall also
be satisfied.

Contractor to obtain his own Information:

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason
may be, deemed to have himself independently obtained all necessary
information for the purpose of preparing his tender and his tender as
accepted shall be deemed to have taken into account all contingencies as
may arise due to such information or lack of same. The correctness of the
details, given in the Tender Document to help the CONTRACTOR to make up
the tender is not guaranteed.

The CONTRACTOR shall be deemed to have examined the CONTRACT
DOCUMENTS, to have generally obtained his own information in all matters
whatsoever that might affect the carrying out of the works at the schedules
rates and to have satisfied himself to the sufficiency of his tender. Any error
in description of quantity or omission there from shall not vitiate the
CONTRACT or release the CONTRACTOR from executing the work
comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS
at the scheduled rates. He is deemed to have known the scope, nature and
magnitude of the WORKS and the requirements of materials and labour
involved etc., and as to what all works he has to complete in accordance with
the CONTRACT documents whatever be the defects, omissions or errors that
may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to
have visited surroundings, to have satisfied himself to the nature of all
existing structures, if any, and also as to the nature and the conditions of the
Railways, Roads, Bridges and Culverts, means of transport and
communication, whether by land, water or air, and as to possible
interruptions thereto and the access and egress from the site, to have made
enquiries, examined and satisfied himself as to the sites for obtaining sand,
stones, bricks and other materials, the sites for disposal of surplus materials,
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24

24.1

the available accommodation as to whatever required, depots and such other
buildings as may be necessary for executing and completing the works, to
have made local independent enquiries as to the sub-soil, subsoil water and
variations thereof, storms, prevailing winds, climatic conditions and all other
similar matters effecting these works. He is deemed to have acquainted
himself as to his liability of payment of Government Taxes, Customs duty
and other charges, levies etc.

Any neglect or omission or failure on the part of the CONTRACTOR in
obtaining necessary and reliable information upon the foregoing or any other
matters affecting the CONTRACT shall not relieve him from any risks or
liabilities or the entire responsibility from completion of the works at the
scheduled rates and times in strict accordance with the CONTRACT.

It is, therefore, expected that should the CONTRACTOR have any doubt as to
the meaning of any portion of the CONTRACT DOCUMENT he shall set forth
the particulars thereof in writing to EMPLOYER in duplicate, before
submission of tender. The EMPLOYER may provide such clarification as may
be necessary in writing to CONTRACT, such clarifications as provided by
EMPLOYER shall form part of CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any effect or
employee of the EMPLOYER either before, during or after the execution of
the CONTRACT agreement shall in any way affect or modify and of the terms
or obligations herein contained.

Any change in layout due to site conditions or technological requirement
shall be binding on the CONTRACTOR and no extra claim on this account
shall be entertained.

Contract Performance Security:

The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of

notification of award, a security in the sum of 10% of the accepted value of the tender
or the actual value of work to be done whichever is applicable due to any additional work or
any other reasons, in the form of a Bank draft/Banker's cheque or Bank Guarantee or
irrevocable Letter of credit (as per proforma enclosed) as Contract Performance Security with
the EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY PERIOD.

Bidder will provide Performance Guarantee of 10% of Contract value within 15 days
of award (date of issuance of service order) OR 5% of Contract value within 15 days
of award and balance to be deducted against each RA bills till balance 5% is
deducted or bank guarantee of equivalent amount is submitted. The contract
performance bank guarantee shall be valid for 03 (three) months beyond the expiry
of Defect Liability Period. The value for Contract Performance Guarantee / Security
Deposit shall be based on contract value excluding GST.
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24.2

24.3

24.4

24.5

25

25.1

25.2

CONTRACTOR can furnish the Contract Performance Security in the form of
Demand Draft or through a Bank Guarantee or through an irrevocable Letter of
Credit from any Indian scheduled bank or a branch of an International bank
situated in India and registered with Reserve Bank of India as scheduled foreign
bank.

The bank guarantee or the Letter of Credit shall be submitted in the prescribed
format.

If the CONTRACTOR/SUB-CONTRACTOR or their employees or the
CONTRACTOR'’s agents and representatives shall damage, break, deface or
destroy any property belonging to the EMPLOYER or others during the execution
of the CONTRACT, the same shall be made good by the CONTRACTOR at his
own expenses and in default thereof, the ENGINEER-IN-CHARGE may cause the
same to be made good by other agencies and recover expenses from the
CONTRACTOR (for which the certificate of the ENGINEER- IN-CHARGE shall be
final).

All compensation or other sums of money payable by the CONTRACTOR to the
EMPLOYER under terms of this CONTRACT may be deducted from or paid by the
encashment or sale of a sufficient part of his Contract Performance Security or
from any sums which may be due or may become due to the CONTRACTOR by
the EMPLOYER of any account whatsoever and in the event of his Contract
Performance Security being reduced by reasons of any such deductions or sale of
aforesaid, the CONTRACTOR shall within ten days thereafter make good in cash,
bank drafts as aforesaid any sum or sums which may have been deducted from or
realized by sale of his Contract Performance Security, or any part thereof. No
interest shall be payable by the EMPLOYER for sum deposited as Contract
Performance Security.

Failure of the successful bidder to comply with the requirements of this Clause shall
constitute sufficient grounds for the annulment of the award and the forfeiture of bid
security.

Time of Performance:

Time for Mobilization

The work covered by this CONTRACT shall be commenced within seven (7) days,
the date of letter/Fax of Intent or as mentioned in Letter/Fax of Intent and be
completed in stages on or before the dates as mentioned in the TIME SCHEDULE
OF COMPLETION OF WORK. The CONTRACTOR should bear in mind that time
is the essence of this agreement. Request for revision of construction time after
tenders are opened will not receive consideration. The above period is included
within the overall COMPLETION SCHEDULE, not over and above the completion
time to any additional work or any other reasons.

Time Schedule of Construction:
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25.2.1

25.2.2

25.2.3

26
26.1

The general Time Schedule of construction is given in the TENDER DOCUMENT.
CONTRACTOR should prepare a detailed monthly or weekly construction program
jointly with the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX
OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be executed strictly
as per the Time Schedule given in the CONTRACT DOCUMENT. The period of
construction given includes the time required for mobilization testing, rectifications,
if any, retesting and completion in all respects in accordance with CONTRACT
DOCUMENT to the entire satisfaction of the ENGINEER-IN-CHARGE.

The CONTRACTOR shall submit a detailed PERT network within the time frame
agreed above consisting of adequate number of activities covering various key
phases of the WORK such as permission, design, procurement, manufacturing,
shipment and field erection activities within fifteen (15) days from the date of
LETTER/FAX OF INTENT. This network shall also indicate the interface facilities to
be provided by the EMPLOYER and the dates by which such facilities are needed.

CONTRACTOR shall discuss the network so submitted with the EMPLOYER and
the agreed network which may be in the form as submitted with the EMPLOYER or
in revised form in line with the outcome of discussions shall form part of the
CONTRACT, to be signed within fifteen (15) days from the date of LETTER OF
ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the
opinion of the EMPLOYER proper progress is not maintained suitable changes
shall be made in the CONTRACTOR's operation to ensure proper progress.

The above L1, L2 schedule shall be reviewed periodically and reports shall be
submitted by the CONTRACTOR as directed by EMPLOYER.

Force Majeure:

CONDITIONS FOR FORCE MAJEURES

In the event of either party being rendered unable by Force Majeure to perform any
obligations required to be performed by them under the CONTRACT the relative
obligation of the party affected by such Force Majeure shall upon natification to the
other party be suspended for the period during which Force Majeure event lasts.
The cost and loss sustained by the either party shall be borne by the respective
parties.

The term "Force Majeure" as employed herein shall mean acts of God, earthquake,
war (declared or undeclared), revolts, riots, fires, floods, rebellions, explosions,
hurricane, sabotage, civil commotions and acts and regulations of respective
Government of the two parties, namely the EMPLOYER and the CONTRACTOR.

Upon the occurrence of such cause(s) and upon its termination, the party alleging
that it has been rendered unable as aforesaid thereby, shall notify the other party in
writing immediately but not later than 72 (Seventy-two) hours of the alleged
beginning and ending thereof giving full particulars and satisfactory evidence in
support of its claim.
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26.2

26.2.1

26.2.2

27

27.1

27.2

28

Time for performance of the relative obligation suspended by the Force Majeure
shall then stand extended by the period for which such cause lasts.

If deliveries of bought out items and/or works to be executed by the
CONTRACTOR are suspended by Force Majeure conditions lasting for more than
2 (two) months the EMPLOYER shall have the option to terminate the CONTRACT
or re-negotiate the contract provisions.

OUTBREAK OF WAR

If during the currency of the CONTRACT there shall be an out-break of war
whether declared or not, in that part of the World which whether financially or
otherwise materially affect the execution of the WORK the CONTRACTOR shall
unless and until the CONTRACT is terminated under the provisions in this clause
continue to use his best endeavor to complete the execution of the WORK,
provided always that the EMPLOYER shall be entitled, at any time after such out-
break of war to terminate or re-negotiate the CONTRACT by giving notice in writing
to the CONTRACTOR and upon such notice being given the CONTRACT shall,
save as to the rights of the parties under this clause and to the operation of the
clauses entitled settlement of Disputes and Arbitration hereof, be terminated but
without prejudice to the right of either party in respect of any antecedent breach
thereof.

If the CONTRACT shall be terminated under the provisions of the above clause,
the CONTRACTOR shall with all reasonable diligence remove from the SITE all the
CONTRACTOR's equipment and shall give similar facilities to his SUB-
CONTRACTORS to do so.

Price reduction schedule:

Time is the essence of the CONTRACT. In case the CONTRACTOR fails to
complete the WORK within the stipulated period, then, unless such failure is due to
Force Majeure as defined in Clause 26 here above or due to EMPLOYER's
defaults, the Total Contract price shall be reduced by %% of the total Contract
Price per complete week of delay or part thereof subject to a maximum of 5% of the
Total Contract Price, by way of reduction in price for delay and not as penalty. The
said amount will be recovered from amount due to the Contractor/ Contractor's
Contract Performance Security payable on demand.

The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price
Reduction Schedule shall be final and binding on the CONTRACTOR.

All sums payable under this clause is the reduction in price due to delay in
completion period at the above agreed rate.

Rights of the employer to forfeit contract performance security:
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28.1

29

29.1

b)

29.2

Whenever any claim against the CONTRACTOR for the payment of a sum of
money arises out or under the CONTRACT, the EMPLOYER shall be entitled to
recover such sum by appropriating in part or whole the Contract Performance
Security of the CONTRACTOR. In the event of the security being insufficient or if
no security has been taken from the CONTRACTOR, then the balance or the total
sum recoverable, as the case may be shall be deducted from any sum then due or
which at any time thereafter may become due to the CONTRACTOR. The
CONTRACTOR shall pay to the EMPLOYER on demand any balance remaining
due.

Failure by the contractor to comply with the provisions of the contract:

If the CONTRACTOR refuses or fails to execute the WORK or any separate part
thereof with such diligence as will ensure its completion within the time specified in
the CONTRACT or extension thereof or fails to perform any of his obligation under
the CONTRACT or in any manner commits a breach of any of the provisions of
the CONTRACT it shall be open to the EMPLOYER at its option by written notice to
the CONTRACTOR:

TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand
terminated and shall cease to be in force and effect on and from the date appointed
by the EMPLOYER on that behalf, whereupon the CONTRACTOR shall stop
forthwith any of the CONTRACTOR's work then in progress, except such WORK as
the EMPLOYER may, in writing, require to be done to safeguard any property or
WORK, or installations from damage, and the EMPLOYER, for its part, may take
over the work remaining unfinished by the CONTRACTOR and complete the same
through a fresh contractor or by other means, at the risk and cost of the
CONTRACTOR, and any of his sureties if any, shall be liable to the EMPLOYER
for any excess cost occasioned by such work having to be so taken over and
completed by the EMPLOYER over and above the cost at the rates specified in the
schedule of quantities and rate/prices.

WITHOUT DETERMINING THE CONTRACT to take over the work of the
CONTRACTOR or any part thereof and complete the same through a fresh
contractor or by other means at the risk and cost of the CONTRACTOR. The
CONTRACTOR and any of his sureties are liable to the EMPLOYER for any
excess cost over and above the cost at the rates specified in the Schedule of
Quantities/ rates, occasioned by such works having been taken over and
completed by the EMPLOYER.

In such events of Clause 29.1(a) or (b) above.

The whole or part of the Contract Performance Security furnished by the
CONTRACTOR is liable to be forfeited without prejudice to the right of the
EMPLOYER to recover from the CONTRACTOR the excess cost referred to in the
sub-clause aforesaid, the EMPLOYER shall also have the right of taking
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b)

29.3

29.4

29.5

30

30.1

possession and utilizing in completing the works or any part thereof, such as
materials equipment and plants available at work site belonging to the
CONTRACTOR as may be necessary and the CONTRACTOR shall not be entitled
for any compensation for use or damage to such materials, equipment and plant.

The amount that may have become due to the CONTRACTOR on account of work
already executed by him shall not be payable to him until after the expiry of Six (6)
calendar months reckoned from the date of termination of CONTRACT or from the
taking over of the WORK or part thereof by the EMPLOYER as the case may be,
during which period the responsibility for faulty materials or workmanship in respect
of such work shall, under the CONTRACT, rest exclusively with the
CONTRACTOR. This amount shall be subject to deduction of any amounts due
from the CONTRACT to the EMPLOYER under the terms of the CONTRACT
authorized or required to be reserved or retained by the EMPLOYER.

Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the
judgement of the EMPLOYER, the default or defaults committed by the
CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an
opportunity given to him, then the EMPLOYER may issue Notice in writing calling
the CONTRACTOR to cure the default within such time specified in the Notice.

The EMPLOYER shall also have the right to proceed or take action as per 29.1(a)
or (b) above, in the event that the CONTRACTOR becomes bankrupt, insolvent,
compounds with his creditors, assigns the CONTRACT in favour of his creditors or
any other person or persons, or being a company or a corporation goes into
voluntary liquidation, provided that in the said events it shall not be necessary for
the EMPLOYER to give any prior notice to the CONTRACTOR.

Termination of the CONTRACT as provided for in sub-clause 29.1(a) above shall
not prejudice or affect their rights of the EMPLOYER which may have accrued up
to the date of such termination.

Contractor remains liable to pay compensation if action not taken under clause 29:

In any case in which any of the powers conferred upon the EMPLOYER BY
CLAUSE 29.0 thereof shall have become exercisable and the same had not been
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any further case of default by the CONTRACTOR for which by any clause
or clauses hereof he is declared liable to pay compensation amounting to the whole
of his Contract Performance Security, and the liability of the CONTRACTOR for
past and future compensation shall remain unaffected. In the event of the
EMPLOYER putting in force the power under above sub- clause (a), (b) or (c)
vested in him under the preceding clause he may, if he so desired, take possession
of all or any tools, and plants, materials and stores in or upon the works or the site
thereof belonging to the CONTRACTOR or procured by him and intended to be
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31

31.1

32

32(A)

used for the execution of the WORK or any part thereof paying or allowing for the
same in account at the CONTRACT rates or in case of these not being applicable
at current market rates to be certified by the ENGINEER-IN-CHARGE whose
certificate thereof shall be final, otherwise the ENGINEER-IN-CHARGE may give
notice in writing to the CONTRACTOR or his clerk of the works, foreman or other
authorized agent, requiring him to remove such tools, plant, materials or stores
from the premises (within a time to be specified in such notice), and in the event of
the CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-
CHARGE may remove them at the CONTRACTOR's expense or sell them by
auction or private sale on account of the CONTRACTOR and at his risk in all
respects without any further notice as to the date,

time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the
expenses of any such removal and the amount of the proceeds and expenses of
any such sale shall be final and conclusive against the CONTRACTOR.

Change in constitution:

Where the CONTRACTOR is a partnership firm, the prior approval of the
EMPLOYER shall be obtained in writing, before any change is made in the
constitution of the firm. Where the CONTRACTOR is an individual or a Hindu
undivided family business concern, such approval as aforesaid shall, likewise be
obtained before such CONTRACTOR enters into any agreement with other parties,
where under, the reconstituted firm would have the right to carry out the work
hereby undertaken by the CONTRACTOR. In either case if prior approval as
aforesaid is not obtained, the CONTRACT shall be deemed to have been allotted in
contravention of clause 37 hereof and the same action may be taken and the same
consequence shall ensure as provided in the said clause.

Termination of contract
TERMINATION OF CONTRACT FOR DEATH:

If the CONTRACTOR is an individual or a proprietary concern and the individual or
the proprietor dies or if the CONTRACTOR is a partnership concern and one of the
partner dies then unless, the EMPLOYER is satisfied that the legal representative
of the individual or the proprietary concern or the surviving partners are capable of
carrying out and completing CONTRACT, he (the EMPLOYER) is entitled to cancel
the CONTRACT for the uncompleted part without being in any way liable for any
compensation payment to the estate of the diseased CONTRACTOR and/or to the
surviving partners of the CONTRACTOR'S firm on account of the cancellation of
CONTRACT. The decision of the EMPLOYER in such assessment shall be final
and binding on the parties. In the event of such cancellation, the EMPLOYER shall
not hold the estate of the diseased CONTRACTOR and/or the surviving partners of
the CONTRACTOR'S firm liable for any damages for non-completion of
CONTRACT.
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32(B) TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY

ETC.

32

33

33.1

34

34.1

35

35.1

If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer
any receiver to be appointed of his business of any assets thereof compound with
his Creditors, or being a corporation commence to be wound up, not being a
member’s voluntary winding up for the purpose of amalgamation or reconstruction,
or carry on its business under a Receiver for the benefits of its Creditors any of
them, EMPLOYER shall be at liberty:-

To terminate the contract forthwith upon coming to know of the happening of any
such event as aforesaid by notice in writing to the Contractor or to give the
Receiver or liquidator or other person, the option of carrying out the contract
subject to his providing a guarantee up to an amount to be agreed upon by
EMPLOYER for due and faithful performance of the contract.

(C) In case of termination of CONTRACT herein set forth (under clause 29.0)
except under conditions of Force Majeure and termination after expiry of contract,
the CONTRACTOR shall be put under holiday [i.e. neither any enquiry will be
issued to the party by Maharashtra Natural Gas Limited against any type of tender
nor their offer will be considered by MNGL against any ongoing tender (s) where
contract between MNGL and that particular CONTRACTOR (as a bidder) has not
been finalized] for three years from the date of termination by Maharashtra Natural
Gas Limited to such CONTRACTOR.

Members of the employer not individually liable:

No Director, or official or employee of the EMPLOYER shall in any way be
personally bound or liable for the acts or obligations of the EMPLOYER under the
CONTRACT or answerable for any default or omission in the observance or
performance of any of the acts, matters or things which are herein contained.

Employer not bound by personal representations:

The CONTRACTOR shall not be entitled to any increase on the scheduled rates or
any other right or claim whatsoever by reason of any representation, explanation
statement or alleged representation, promise or guarantees given or alleged to
have been given to him by any person.

Contractor's office at site:
The CONTRACTOR shall provide and maintain an office at the site for the
accommodation of his agent and staff and such office shall be open at all

reasonable hours to receive instructions, notice or other communications. The
CONTRACTOR at all time shall maintain a site instruction book and compliance of
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36

36.1

36.2

36.3

these shall be communicated to the ENGINEER-IN CHARGE from time to time and
the whole document to be preserved and handed over after completion of works.

Contractor's subordinate staff and their conduct

The CONTRACTOR, on or after award of the WORK shall name and depute a
qualified engineer having sufficient experience in carrying out work of similar
nature, to whom the equipments, materials, if any, shall be issued and instructions
for works given. The CONTRACTOR shall also provide to the satisfaction of the
ENGINEER-IN- CHARGE sufficient and qualified staff to superintend the execution
of the WORK, competent sub- agents, foremen and leading hands including those
specially qualified by previous experience to supervise the types of works
comprised in the CONTRACT in such manner as will ensure work of the best
quality, expeditious working. Whenever in the opinion of the ENGINEER-IN-
CHARGE additional properly qualified supervisory staff is considered necessary,
they shall be employed by the CONTRACTOR without additional charge on
accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the
ENGINEER- IN-CHARGE that SUB- CONTRACTORS, if any, shall provide
competent and efficient supervision, over the work entrusted to them.

If and whenever any of the CONTRACTOR's or SUBCONTRACTOR'S agents,
sub- agents, assistants, foremen, or other employees shall in the opinion of
ENGINEER-IN- CHARGE be guilty of any misconduct or be incompetent or
insufficiently qualified or negligent in the performance of their duties of that in the
opinion of the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for
administrative or any other reason for such person or persons to be employed in
the works, the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE,
shall at once remove such person or persons from employment thereon. Any
person or persons so removed from the works shall not again be employed in
connection with the WORKS without the written permission of the ENGINEER-IN-
CHARGE. Any person so removed from the WORK shall be immediately re-placed
at the expense of the CONTRACTOR by a qualified and competent substitute.
Should the CONTRACTOR be requested to repatriate any person removed from
the works he shall do so and shall bear all costs in connection herewith.

The CONTRACTOR shall be responsible for the proper behavior of all the staff,
foremen, workmen, and others, and shall exercise a proper degree of control over
them and in particular and without prejudice to the said generality, the
CONTRACTOR shall be bound to prohibit and prevent any employees from
trespassing or acting in any way detrimental or prejudicial to the interest of the
community or of the properties or occupiers of land and properties in the
neighborhood and in the event of such employee so trespassing, the
CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all
consequent claims or actions for damages or injury or any other grounds
whatsoever. The decision of the ENGINEER-IN-CHARGE upon any matter arising
under this clause shall be final. The CONTRACTOR shall be liable for any liability
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36.4

37

37.1

i)

to EMPLOYER on account of deployment of CONTRACTOR's staff etc. or
incidental or arising out of the execution of CONTRACT.

The CONTRACTOR shall be liable for all acts or omissions on the part of his staff,
Foremen and Workmen and others in his employment, including misfeasance or
negligence of whatever kind in the course of their work or during their employment,
which are connected directly or indirectly with the CONTRACT.

If and when required by the EMPLOYER and CONTRACTOR's personnel entering
upon the EMPLOYER's premises shall be properly identified by badges of a type
acceptable to the EMPLOYER which must be worn at all times on EMPLOYER's
premises. CONTRACTOR may be required to obtain daily entry passes for his
staff/employees from EMPLOYER to work within operating areas. These being
safety requirements, no relaxations on this account shall be given to
CONTRACTOR.

Sub-letting of works:

No part of the CONTRACT nor any share or interest therein shall in any manner or
degree be transferred, assigned or sublet by the CONTRACTOR directly or
indirectly to any person, firm or corporation whatsoever without the consent in
writing, of the ENGINEER/EMPLOYER except as provided for in the succeeding
sub-clause.

SUB-CONTRACTS FOR TEMPORARY WORKS ETC.:

The EMPLOYER may give written consent to Sub- contract for the execution of any
part of the WORK at the site, being entered in to by CONTRACTOR provided each
individual Sub- contract is submitted to the ENGINEER-IN- CHARGE before being
entered into and is approved by him.

LIST OF SUB-CONTRACTORS TO BE SUPPLIED:

At the commencement of every month the CONTRACTOR shall furnish to the
ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms
engaged by the CONTRACTOR and working at the SITE during the previous
month with particulars of the general nature of the Subcontract or works done by
them.

CONTRACTOR'S LIABILITY NOT LIMITED BY SUBCONTRACTORS:
Notwithstanding any sub-letting with  such approval as
aforesaid and notwithstanding that the ENGINEER-IN-CHARGE shall have
received copies of any Subcontracts, the contractor shall be and shall remain solely
responsible for the quality, proper and expeditious execution of the Contract in all
respects as if such sub-letting or Subcontracting had not taken place, and as if
such work had been done directly by the CONTRACTOR

Page 100 of 257




Tender for rate contract for period of 1 year for
appointment of the contractors to attend the D-PNG
MNGL online connection with/without DMA activity for City

MAHARASHTRA NATURAL Gas Distribution Network of MNGL, Pune GA & Nashik

GAS LIMITED GA.

Bid No.: MNGL/CP/2025-26/85

38

38.1

vii)
viii)

The CONTRACTOR shall bear all responsibility for any act or omission on the part
of sub- contractors in regard to work to be performed under the CONTRACT.

EMPLOYER MAY TERMINATE SUB-CONTRACTS:

If any SUB-CONTRACTOR engaged upon the works at the site executes any
works which in the opinion of the ENGINEER-IN-CHARGE is not in accordance
with the CONTRACT documents, the EMPLOYER may by written notice to the
CONTRACTOR request him to terminate such subcontract and the CONTRACTOR
upon the receipt of such notice shall terminate such Subcontract and dismiss the
SUB-CONTRACTOR(S) and the later shall forthwith leave the works, failing which
the EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) from
the site.

NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE:

No action taken by the EMPLOYER under the clause shall relieve the
CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any
right or compensation, extension of time or otherwise failing which the EMPLOYER
shall have the right to remove such SUB-CONTRACTOR(S) from the site.

Power of entry:

If the CONTRACTOR shall not commence the WORK in the manner previously
described in the CONTRACT documents or if he shall at any time in the opinion of
the ENGINEER- IN-CHARGE.

fail to carry out the WORK in conformity with the CONTRACT documents, or

fail to carry out the WORK in accordance with the Time Schedule, or

substantially suspend work or the WORK for a period of fourteen days without
authority from the ENGINEER-IN-CHARGE, or

fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-
CHARGE, or

fail to supply sufficient or suitable construction plant, temporary works, labour,
materials or things, or

Commit, suffer, or permit any other breach of any of the provisions of the
CONTRACT on his part to be performed or observed or persist in any of the above
mentioned breaches of the CONTRACT for fourteen days, after notice in writing
shall have been given to the CONTRACTOR by the ENGINEER-IN- CHARGE
requiring such breach to be remedied, or

if the CONTRACTOR shall abandon the WORK or

If the CONTRACTOR during the continuance of the CONTRACT shall become
bankrupt, make any arrangement or composition with his creditors, or permit any
execution to be levied or go into liquidation whether compulsory or voluntary not
being merely a voluntary liquidation for the purpose of amalgamation or
reconstruction

then in any such case, the EMPLOYER shall have the power to enter upon the WORK and
take possession thereof and of the materials, temporary WORK, construction plant, and
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stock thereon, and to revoke the CONTRACTOR's license to use the same, and to
complete the WORK by his agents, other CONTRACTORS or workmen or to relate the
same upon any terms and to such other person, firm or corporation as the EMPLOYER in
his absolute discretion may think proper to employ and for the purpose aforesaid to use or
authorize the use of any materials, temporary work, CONSTRUCTION PLANT, and stock
as aforesaid, without making payment or allowance to the CONTRACTOR for the said
materials other than such as may be certified in writing by the ENGINEER-IN- CHARGE to
be reasonable, and without making any payment or allowance to the CONTRACTOR for
the use of the temporary said works, construction plant and stock or being liable for any
loss or damage thereto, and if the EMPLOYER shall by reason of his taking possession of
the WORK or of the WORK being completed by other CONTRACTOR (due account being
taken of any such extra work or works which may or be omitted) then the amount of such
excess as certified by the ENGINEER-IN- CHARGE shall be deducted from any money
which may be due for work done by the CONTRACTOR under the CONTRACT and not
paid for. Any deficiency shall forthwith be made good and paid to the EMPLOYER by the
CONTRACTOR and the EMPLOYER shall have power to sell in such manner and for such
price as he may think fit all or any of the construction plant, materials etc. constructed by or
belonging to and to recoup and retain the said deficiency or any part thereof out of
proceeds of the sale.

39 Contractor's responsibility with the mechanical, electrical, intercommunication
system, air conditioning contractors and other agencies:

39.1 Without repugnance of any other condition, it shall be the responsibility of the
CONTRACTOR executing the work of civil construction, to work in close cooperation and
coordinate the WORK with the Mechanical, Electrical, Air-conditioning and
Intercommunication Contractor's and other agencies or their authorized representatives, in
providing the necessary grooves, recesses, cuts and opening etc., in wall, slabs beams
and columns etc. and making good the same to the desired finish as per specification, for
the placement of electrical, intercommunication cables, conduits, air-conditioning inlets and
outlets grills and other equipments etc. where required. For the above said requirements in
the false ceiling and other partitions, the CONTRACTOR before starting- up the work shall
in consultation with the Electrical, Mechanical, Intercommunication, Air- conditioning
contractor and other agencies prepare and put-up a joint scheme, showing the necessary
openings, grooves, recesses, cuts, the methods of fixing required for the WORK of the
aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval.
The CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE,
shall have the written agreement of the other agencies. The ENGINEER- IN-CHARGE,
before communicating his approval to the scheme, with any required modification, shall get
the final agreement of all the agencies, which shall be binding. No claim shall be
entertained on account of the above.

The CONTRACTOR shall confirm in all respects with provision of any statutory
regulations, ordinances or byelaws of any local or duly constituted authorities or public
bodies which may be applicable from time to time to the WORK or any temporary works.
The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and
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liabilities of every kind, arising out of non-adherence to such stains, ordinances, laws,
rules, regulations, etc.

40

40.1

41

41.1

41.2

42

42.1

43

43.1

Other agencies at site:

The CONTRACTOR shall have to execute the WORK in such place and conditions
where other agencies will also be engaged for other works such as site grading,
filing, and leveling, electrical and mechanical engineering works, etc. No claim
shall be entertained due to WORK being executed in the above circumstances.

Notice:

TO THE CONTRACTOR:

Any notice hereunder may be served on the CONTRACTOR or his duly authorized
representative at the job site or may be served by registered mail direct to the
address furnished by the CONTRACTOR. Proof of issue of any such notice could
be conclusive of the CONTRACTOR having been duly informed of all contents
therein.

TO THE EMPLOYER:

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR
shall be served by sending the same by Registered mail to or delivering the same
at the respective site offices of M/S. MAHARASHTRA NATURAL GAS LIMITED
addressed to the HEAD/SITE-IN-CHARGE.

Right of various interests:

i) The EMPLOYER reserves the right to distribute the work between more
than one agency (ies). The CONTRACTOR shall cooperate and afford other
agency (ies) reasonable opportunity for access to the WORK for the carriage and
storage of materials and execution of their works.

i) Wherever the work being done by any department of the EMPLOYER or by
other agency(ies) employed by the EMPLOYER is contingent upon WORK covered
by this CONTRACT, the respective rights of the various interests involved shall be
determined by the ENGINEER-IN-CHARGE to secure the completion of the various
portions of the work in general harmony.

Patents and royalties:

The CONTRACTOR, if licensed under any patent covering equipment, machinery,
materials or compositions of matter to be used or supplied or methods and process
to be practiced or employed in the performance of this CONTRACT, agrees to pay
all royalties and license fees which may be due with respect thereto. If any
equipment, machinery, materials, composition of matters, be used or supplied or
methods and processes to be practiced or employed in the performance of this
CONTRACT, is covered by a patent under which the CONTRACTOR is not
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43.2

43.3

43.4

44

licensed then the CONTRACTOR before supplying or using the equipment,
machinery materials, composition method or processes shall obtain such licenses
and pay such royalties and license fees as may be necessary for performance of
this CONTRACT. In the event the CONTRACTOR fails to pay any such royalty or
obtain any such license, any suit for infringement of such patents which is brought
against the CONTRACTOR or the EMPLOYER as a result such failure will be
defended by the CONTRACTOR at his own expense and the CONTRACTOR will
pay any damages and costs awarded in such suit. The CONTRACTOR shall
promptly

notify the EMPLOYER if the CONTRACTOR has acquired the knowledge of any
plant under which a suit for infringement could be reasonably brought because of
the use by the EMPLOYER of any equipment, machinery, materials, process and
methods to be supplied hereunder. The CONTRACTOR agrees to and does
hereby grant to EMPLOYER, together with the right to extend the same to any of
the subsidiaries of the EMPLOYER as irrevocable, royalty free license to use in any
country, any invention made by the CONTRACTOR or his employee in or as result
of the performance of the WORK under the CONTRACT.

All charges on account of royalty, toilage, rent, octroi terminal or sales tax and/or
other duties or any other levy on materials obtained for the work or temporary work
or part thereof (excluding materials provided by the EMPLOYER) shall be borne by
the CONTRACTOR.

The CONTRACTOR shall not sell or otherwise dispose of or remove except for the
purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other
substances, or materials obtained from any excavation made for the purpose of the
WORK or any building or produce upon the site at the time of delivery of the
possession thereof, but all such substances, materials, buildings and produce shall
be the property of the EMPLOYER provided that the CONTRACTOR may with the
permission of the ENGINEER-IN-CHARGE, use the same for the purpose of the
work by payment of cost of the same at such a rate as may be determined by the
ENGINEER-IN- CHARGE.

The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any
loss on account of claims against CONTRACTOR for the contributory infringement
of patent rights arising out and based upon the claim that the use of the
EMPLOYER of the process included in the design prepared by the EMPLOYER
and used in the operation of the plant infringes on any patent right. With respect to
any subcontract entered into by CONTRACTOR pursuant to the provisions of the
relevant clause hereof, the CONTRACTOR shall obtain from the SUB-
CONTRACTOR an undertaking to provide the EMPLOYER with the same patent
protection that CONTRACTOR is required to provide under the provisions of this
clause.

Liens:
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44.1

44.2

44.3

44.4

45

45.1

If, at any time there should be evidence or any lien or claim for which the
EMPLOYER might have become liable and which is chargeable to the
CONTRACTOR, the EMPLOYER shall have the right to retain out of any payment
then due or thereafter to become due an amount sufficient to completely indemnify
the EMPLOYER against such lien or claim and if such lien or claim be valid, the
EMPLOYER may pay and discharge the same and deduct the amount so paid from
any money which may be or may become due and payable to the CONTRACTOR.
If any lien or claim remain unsettled after all payments are made, the
CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter
may be compelled to pay in discharging such lien or claim including all costs and
reasonable expenses. EMPLOYER reserves the right to do the same.

The EMPLOYER shall have lien on all materials, equipments including those
brought by the CONTRACTOR for the purpose of erection, testing and
commissioning of the WORK.

The final payment shall not become due until the CONTRACTOR delivers to the
ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which
may

arise out of his agreement or receipt in full or certification by the CONTRACTOR in
a form approved by ENGINEER-IN-CHARGE that all invoices for labour, materials,
services have been paid in lien thereof and if required by the ENGINEER-IN-
CHARGE in any case an affidavit that so far as the CONTRACTOR has knowledge
or information the releases and receipts include all the labour and material for
which a lien could be filled.

CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of
two years after the issue of FINAL CERTIFICATE, from all liens and other
encumbrances against the EMPLOYER on account of debts or claims alleged to be
due from the CONTRACTOR or his SUB-CONTRACTOR to any person including
SUB- CONTRACTOR and on behalf of EMPLOYER will defend at his own
expense, any claim or litigation brought against the EMPLOYER or the
CONTRACTOR in connection therewith. CONTRACTOR shall defend or contest at
his own expense any fresh claim or litigation by any person including his SUB-
CONTRACTOR, till its satisfactory settlement even after the expiry of two years
from the date of issue of FINAL CERTIFICATE.

Delays by employer or his authorized agents:

In case the CONTRACTOR's performance is delayed due to any act or omission on
the part of the EMPLOYER or his authorized agents, then the CONTRACTOR shall
be given due extension of time for the completion of the WORK, to the extent such
omission on the part of the EMPLOYER has caused delay in the CONTRACTOR's
performance of his WORK.
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45.2

46
46.1

b)

47

47.1

48

No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays
and extensions granted except as provided in TENDER DOCUMENT, where the
EMPLOYER reserves the right to seek indulgence of CONTRACTOR to maintain
the agreed Time Schedule of Completion.

In such an event the CONTRACTOR shall be obliged for working by
CONTRACTOR's personnel for additional time beyond stipulated working hours as
also Sundays and Holidays and achieve the completion date/interim targets.

Payment if the contract is terminated:

If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of
GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such
amounts or items shall not have already been covered by payments of amounts
made to the CONTRACTOR for the WORK executed and accepted by ENGINEER-
IN-CHARGE prior to the date of termination at the rates and prices provided for in
the CONTRACT and in addition to the following:

The amount payable in respect of any preliminary items, so far as the Work or
service comprised therein has been carried out or performed and an appropriate
portion as certified by ENGINEER-IN- CHARGE of any such items or service
comprised in which has been partially carried out or performed.

Any other expenses which the CONTRACTOR has expended for performing the
WORK under the CONTRACT subject to being duly recommended by ENGINEER-
IN-CHARGE and approved by EMPLOYER for payment, based on documentary
evidence of his having incurred such expenses.

The CONTRACTOR will be further required to transfer the title and provide the
following in the manner and as directed by the EMPLOYER.

Any and all completed works.

Such partially completed WORK including drawings, information and CONTRACT
rights as the CONTRACTOR has specially performed, produced or acquired for the
performance of the CONTRACTOR.

No waiver of rights:

Neither the inspection by the EMPLOYER or any of their officials, employees, or
agents nor any order by the EMPLOYER for payment of money or any payment for
or acceptance of the whole or any part of the Work by the EMPLOYER nor any
extension of time, nor any possession taken by EMPLOYER shall operate as a
waiver of any provision of the CONTRACT, or of any power herein reserved to the
EMPLOYER, or any right to damages herein provided, nor shall any waiver of any
breach in the CONTRACT be held to be a waiver of any other subsequent breach.

Certificate not to affect right of employer and liability of contractor:
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48.1

49

49.1

50

50.1

50.2

51

51.1

52

52.1

No interim payment certificate(s) issued by the Engineer-in-Charge of the
EMPLOYER, nor any sum paid on account by the EMPLOYER, nor any extension
of time for execution of the work granted by EMPLOYER shall affect or prejudice
the rights of the Employer against the CONTRACTOR or relieve the
CONTRACTOR of his obligations for the due performance of the CONTRACT, or
be interpreted as approval of the WORK done or of the equipment supplied and no
certificate shall create liability for the EMPLOYER to pay for alterations,
amendments, variations or additional works not ordered, in writing, by EMPLOYER
or discharge the liability of the CONTRACTOR for the payment of damages
whether due, ascertained, or certified or not or any sum against the payment of
which he is bound to indemnify the EMPLOYER.

Language and measures:

All documents pertaining to the CONTRACT including Specifications, Schedules,
Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or
any other writing shall be written in English language. The Metric System of
measurement shall be used in the CONTRACT unless otherwise specified.

Transfer of title:

The title of Ownership of supplies furnished by the CONTRACTOR shall not pass
on to the EMPLOYER for all Supplies till the same are finally accepted by the
EMPLOYER after the successful completion of PERFORMANCE TEST and
GUARANTEE TEST and issue of FINAL CERTIFICATE.

However, the EMPLOYER shall have the lien on all such works performed as soon
as any advance or progressive payment is made by the EMPLOYER to the
CONTRACTOR and the CONTRACTOR shall not subject these works for use
other than those intended under this CONTRACT.

Release of information:

The CONTRACTOR shall not communicate or use in advertising, publicity, sales
releases or in any other medium, photographs, or other reproduction of the Work
under this CONTRACT or description of the site dimensions, quantity, quality or
other information, concerning the Work unless prior written permission has been
obtained from the EMPLOYER.

Brand names:

The specific reference in the SPECIFICATIONS and documents to any material by
trade name, make or catalogue number shall be construed as establishing
standard or quality and performance and not as limited competition. However,
TENDERER may offer other similar equipments provided it meets the specified
standard design and performance requirements.
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53

53.1

54

54.1

54.2

Completion of contract:

Unless otherwise terminated under the provisions of any other relevant clause, this
CONTRACT shall be deemed to have been completed at the expiration of the
PERIOD OF LIABILITY as provided for under the CONTRACT.

Spares:

The CONTRACTOR shall furnish to the EMPLOYER all spares required for
COMMISSIONING of the plants, recommendatory and/or mandatory spares, which
are required essential by the manufacturer/supplier. The same shall be delivered at
SITE, 3(Three) months before COMMISSIONING.

Also the CONTRACTOR should furnish the manufacturing drawings for fast
wearing spares.

The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of
the equipments, plants and machineries go out of production of spare parts for the
equipment furnished and erected by him, he shall give at least twelve (12) months'
advance notice to the EMPLOYER, so that the latter may order his requirement of
spares in one lot, if he so desires.

SECTION-V Performance of Work

55

55.1

56

56.1

Execution of work:

All the Works shall be executed in strict conformity with the provisions of the
CONTRACT Documents and with such explanatory detailed drawings, specification
and instructions as may be furnished from time to time to the CONTRACTOR by
the ENGINEER-IN- CHARGE whether mentioned in the CONTRACT or not. The
CONTRACTOR shall be responsible for ensuring that works throughout are
executed in the most substantial, proper and workmanlike manner with the quality
of material and workmanship in strict accordance with the SPECIFICATIONS and
to the entire satisfaction of the ENGINEER- IN-CHARGE. The CONTRACTOR
shall provide all necessary materials equipment labour

etc. for execution and maintenance of WORK till completion unless otherwise
mentioned in the CONTRACT.

Co-ordination and inspection of work:

The coordination and inspection of the day-to-day work under the CONTRACT
shall be the responsibility of the ENGINEER-IN-CHARGE. The written instruction
regarding any particular job will normally be passed by the ENGINEER-IN-
CHARGE or his authorized representative. A work order book will be maintained by
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57
57.1

57.2

58

58.1

59

59.1

59.2

59.3

the CONTRACTOR for each sector in which the aforesaid written instructions will
be entered. These will be signed by the CONTRACTOR or his authorized
representative by way of acknowledgement within 12 hours.

Work in monsoon and dewatering:

Unless otherwise specified elsewhere in the tender, the execution of the WORK
may entail working in the monsoon also. The CONTRACTOR must maintain a
minimum labour force as may be required for the job and plan and execute the
construction and erection according to the prescribed schedule. No extra rate will
be considered for such work in monsoon.

During monsoon and other period, it shall be the responsibility of the
CONTRACTOR to keep the construction work site free from water at his own cost.

Work on Sundays and holidays:

For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach
the ENGINEER-IN-CHARGE or his representative at least two days in advance
and obtain permission in writing. The CONTRACTOR shall observe all labour laws
and other statutory rules and regulations in force. In case of any violations of such
laws, rules and regulations, consequence if any, including the cost thereto shall be
exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability
whatsoever on this account.

General conditions for construction and erection work:

The working time at the site of work is 48 hours per week. Overtime work is
permitted in cases of need and the EMPLOYER will not compensate the same.
Shift working at 2 or 3 shifts per day wil become necessary and the
CONTRACTOR should take this aspect into consideration for formulating his rates
for quotation. No extra claims will be entertained by the EMPLOYER no this
account. For carrying out work beyond working hours the CONTRACTOR will
approach the ENGINEER-IN-CHARGE or his authorized representative and obtain
his prior written permission.

The CONTRACTOR must arrange for the placement of workers in such a way that
the delayed completion of the WORK or any part thereof for any reason
whatsoever will not affect their proper employment. The EMPLOYER will not
entertain any claim for idle time payment whatsoever.

The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-INCHARGE
reports at regular intervals regarding the state and progress of WORK. The details
and proforma of the report will mutually be agreed after the award of CONTRACT.
The CONTRACTOR
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60

60.1

60.2

b)

shall provide display boards showing progress and labour strengths at worksite, as
directed by the ENGINEER-IN-CHARGE.

Alterations in specifications, design and extra works:

The WORK covered under this CONTRACT having to be executed by the
CONTRACTOR on a lump sum firm price/item rate quoted by him, the EMPLOYER
will not accept any proposals for changes in VALUE OF CONTRACT or extension
in time on account of any such changes which may arise to the CONTRACTOR's
scope of WORK as a result of detailed Engineering and thereafter during the
execution of WORK. The only exception to this will be a case where the
EMPLOYER requests in writing to the CONTRACTOR to upgrade the
SPECIFICATIONS or the size of any major pieces of equipments, plant or
machinery beyond what is normally required to meet the scope of WORK as
defined in the CONTRACT DOCUMENT.

In such cases, a change order will be initialed by the CONTRACTOR at the
appropriate time for the EMPLOYER's prior approval giving the full back-up data for
their review and for final settlement of any impact on price within 30 (thirty) days
thereafter.

The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from,
additions to or substitutions for, the Schedule of Rates, the original specifications,
drawings, designs and instructions that may appear to him to be necessary or
advisable during the progress of the WORK and the CONTRACTOR shall be
bound to carry out the such altered/ extra/ new items of WORK in accordance with
any instructions which may be given to him in writing signed by the ENGINEER-
INCHARGE, and such alterations, omissions, additions or substitutions shall not
invalidate the CONTRACT and any altered, additional or substituted work which the
CONTRACTOR may be directed to do in the manner above specified as part of the
WORK shall be carried out by the CONTRACTOR on the same conditions in all
respects on which he agreed to do the main WORK. The time of completion of
WORK may be extended for the part of the particular job at the discretion of the
ENGINEER-IN- CHARGE, for only such alterations, additions or substitutions of the
WORK, as he may consider as just and reasonable. The rates for such additional,
altered or substituted WORK under this clause shall be worked out in accordance
with the following provisions: -

For Item Rate Contract

If the rates for the additional, altered or substituted WORK are specified in the
CONTRACT for the WORK, the CONTRACTOR is bound to carry on the additional,
altered or substituted WORK at the same rates as are specified in the CONTRACT.

If the rates for the additional, altered or substituted WORK are not specifically
provided in the CONTRACT for the WORK, the rates will be derived from the rates
for similar class of WORK as are specified in the CONTRACT for the WORK. The
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d)

e)

opinion of the ENGINEER-IN- CHARGE, as to whether or not the rates can be
reasonably so derived from the items in this CONTRACT will be final and binding
on the CONTRACTOR.

If the rates for the altered, additional or substituted WORK cannot be determined in
the manner specified in sub-clause (a) and (b) above, then

the CONTRACTOR shall, within 7 days of the date of receipt of order to carry out
the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention
to charge for such class of WORK, supported by analysis of the rate or rates
claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the
basis of the prevailing market rates, labour cost at schedule of labour rates plus
10% to cover contractor's supervision, overheads and profit and pay the
CONTRACTOR accordingly. The opinion of the ENGINEER- IN- CHARGE as to
current market rates of materials and the quantum of labour involved per unit of
measurement will be final and binding on the CONTRACTOR.

Where the item of work will be executed through nominated specialist agency as
approved by the ENGINEER-IN-CHARGE, then the actual amount paid to such
nominated agency supported by documentary evidence and as certified by
ENGINEER-IN-CHARGE shall be considered plus 10% (ten percent) to cover all
contingencies, overhead, profits to arrive at the rates.

Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for
the following: -

Where the value of additions of new items together with the value of alterations,
additions/deletions or substitutions does not exceed by or is not less than
plus/minus (+_)25% of the VALUE OF CONTRACT. The item rates in the Schedule
of Rates shall hold good for all such variations between the above mentioned limits,
irrespective of any increase/decrease of quantities in the individual items of
Schedule of Rates.

Where the value of addition of new items together with the value of alterations,
additions/deletions or substitutions reduces more than 25% of the contract value
but is within the following limits the tenderer shall be paid compensation for
decrease in the value of work, as follows:

Sl. No. Range of Variation = Percentage compensation for
decrease in the value of work in the respective range.

Beyond (+) 25% up to &No increase and/or decrease inclusive of (+) 50% shall be

applicable for the Schedule of Rates (The rates quoted for this increase shall be
valid).
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b)

61

61.1

61.2

61.3

62

62.1

62.2

Beyond (-) 25% up to &For reduction beyond 25% inclusive of (-) 50% contractor
shall be compensated by an amount equivalent to 10% of the reduction in value of
the contract as awarded. For example if the actual contract value is 70% of
awarded value then compensation shall be 10% of (75-70) i.e. 0.5% of awarded
contract value.

For Lump sum Contracts

CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the
WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention to
charge for such class of WORK, supported by analysis of the rate or rates claimed,
and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of
the prevailing market rates, labour cost at schedule of labour rates plus 10% to
cover contractor's supervision, overheads and profit and pay the CONTRACTOR
accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market
rates of materials and the quantum of labour involved per unit of measurement will
be final and binding on the CONTRACTOR.

Drawings to be supplied by the employer

The drawings attached with tender are only for the general guidance to the
CONTRACTOR to enable him to visualize the type of work contemplated and
scope of work involved. The CONTRACTOR will be deemed to have studied the
DRAWINGS and formed an idea about the WORK involved.

Detailed working drawings on the basis of which actual execution of the WORK is
to proceed, will be furnished from time to time during the progress of the work. The
CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied
to him thoroughly and carefully and in conjunction with all other connected
drawings and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if
any, therein before actually carrying out the Work.

Copies of all detailed working drawings relating to the WORK shall be kept at the
CONTRACTOR's office on the site and shall be made available to the ENGINEER-
IN- CHARGE at any time during the CONTRACT. The drawings and other
documents issued by the EMPLOYER shall be returned to the EMPLOYER on
completion of the WORK.

Drawings to be supplied by the contractor:

The drawings/date which are to be furnished by the CONTRACTOR are
enumerated in the special conditions of contract, and shall be furnished within the
specified time.

Where approval/review of drawings before manufacture/ construction/fabrication
has been specified, it shall be CONTRACTOR's responsibility to have these
drawings prepared as per the directions of ENGINEER-IN-CHARGE and got
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approved before proceeding with manufacture/construction/fabrication as the case
may be. Any change that may have become necessary in these drawings during
the execution of the work shall have to be carried out by the CONTRACTOR to the
satisfaction of ENGINEER-IN- CHARGE at no extra cost. All final drawings shall
bear the certification stamp as indicated below duly signed by both the
CONTRACTOR and ENGINEER-IN-CHARGE.

"Certified true for _ (Name of Work) Agreement No.

Signed:

(CONTRACTOR) (ENGINEER-IN-CHARGE)

62.3

62.4

63

63.1

63.2

63.3

The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the
ENGINEER- IN-CHARGE as far as practicable within 3 (Three) weeks and shall be
modified by the CONTRACTOR, if any modifications and/or corrections are
required by the ENGINEER- IN-CHARGE. The CONTRACTOR shall incorporate
such modifications and/or corrections and submit the final drawings for approval.
Any delays arising out of failure by the CONTRACTOR to rectify the drawing in
good time shall not alter the Contract Completion Time.

As built drawings showing all corrections, adjustments etc. shall be furnished by the
CONTRACTOR in six copies and one transparent for record purposed to the
EMPLOYER.

Setting out works:

The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four
corners of the Works site and a level bench mark and the CONTRACTOR shall set
out the Works and shall provide an efficient staff for the purpose and shall be solely
responsible for the accuracy of such setting out.

The CONTRACTOR shall provide, fix and be responsible for the maintenance of all
stakes, templates, level marks, profiles and other similar things and shall take all
necessary precautions to prevent their removal or disturbance and shall be
responsible for the consequence of such removal or disturbance should the same
take place and for their efficient and timely reinstatement. The CONTRACTOR
shall also be responsible for the maintenance of all existing survey marks,
boundary marks, distance marks and center line marks, either existing or supplied
and fixed by the CONTRACTOR. The work shall be set out to the satisfaction of the
ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR by
the ENGINEER- IN-CHARGE in setting out the work, shall not relieve the
CONTRACTOR of any of his responsibility.

Before beginning the Works, the CONTRACTOR shall at his own cost, provide all
necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings
and other materials for proper layout of the works in accordance with the schemes
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63.4

63.5

64

64.1

65

65.1

65.2

65.3

for bearing marks acceptable to the ENGINEER-IN-CHARGE. The center,
longitudinal or face lines and cross lines shall be marked by means of small
masonry pillars. Each pillar shall have distinct mark at the centre to enable
theodolite to be set over it. No work shall be started until all these points are
checked and approved by the ENGINEER-IN-CHARGE in writing but such
approval shall not relieve the CONTRACTOR of any of his responsibilities. The
CONTRACTOR shall also provide all labour, material and other facilities, as
necessary, for the proper checking of layout and inspection of the points during
construction.

Pillars bearing geodetic marks located at the sites of units of WORKS under
construction should be protected and fenced by the CONTRACTOR.

On completion of WORK, the CONTRACTOR must submit the geodetic documents
according to which the WORK was carried out.

Responsibility for level and alignment:

The CONTRACTOR shall be entirely and exclusively responsible for the horizontal
and vertical alignment, the levels and correctness of every part of the WORK and
shall rectify effectively any errors or imperfections therein, such rectifications shall
be carried out by the CONTRACTOR, at his own cost, when instructions are issued
to that effect by the ENGINEER- IN-CHARGE.

Materials to be supplied by contractor:

The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT
the whole of the materials required for the construction including steels, cement
and other building materials, tools, tackles, construction plant and equipment for
the completion and maintenance of the WORK except the materials which will be
issued by the EMPLOYER and shall make his own arrangement for procuring such
materials and for the transport thereof. The EMPLOYER may give necessary
recommendation to the respective authority if so desired by the CONTRACTOR but
assumes no further responsibility of any nature. The EMPLOYER will insist on the
procurement of materials which bear ISI stamp and/or which are supplied by
reputed suppliers.

The CONTRACTOR shall properly store all materials either issued to him or
brought by him to the SITE to prevent damages due to rain, wind, direct exposure
to sun, etc. as also from theft, pilferage, etc. for proper and speedy execution of his
works. The CONTRACTOR shall maintain sufficient stocks of all materials required
by him.

No material shall be dispatched from the CONTRACTOR's stores before obtaining
the approval in writing of the ENGINEER-IN-CHARGE.
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66
66.1

66.2

67

67.1

ii)

Stores supplied by the employer:

If the SPECIFICATION of the WORK provides for the use of any material of special
description to be supplied from the EMPLOYER's stores or it is required that the
CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-
CHARGE, such materials and stores, and price to be charged there for as
hereinafter mentioned being so far as practicable for the convenience of the
CONTRACTOR, but not so as in any way to control the meaning or effect of the
CONTRACT, the CONTRACTOR shall be bound to purchase and shall be supplied
such materials and stores as are from time to time required to be used by him for
the purpose of the CONTRACT only. The sums due from the CONTRACTOR for
the value of materials supplied by the EMPLOYER will be recovered from the
running account bill on the basis of the actual consumption of materials in the
works covered and for which the running account bill has been prepared. After the
completion of the WORK, however, the CONTRACTOR has to account for the full
quantity of materials supplied to him as per relevant clauses in this document.

The value of the stores/materials as may be supplied to the CONTRACTOR by the
EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in
the schedule of materials and if they are not entered in the schedule, they will be
debited at cost price, which for the purpose of the CONTRACT shall include the
cost of carriage and all other expenses whatsoever such as normal storage
supervision charges which shall have been incurred in obtaining the same at the
EMPLOYER's stores. All materials so supplied to the CONTRACTOR shall remain
the absolute property of the EMPLOYER

and shall not be removed on any account from the SITE of the WORK, and shall be
at all times open for inspection to the ENGINEER-IN-CHARGE. Any such materials
remaining unused at the time of the completion or termination of the CONTRACT
shall be returned to the EMPLOYER's stores or at a place as directed by the
ENGINEER-IN-CHARGE in perfectly good condition at CONTRACTOR's cost.

Conditions for issue of materials:

i) Materials specified as to be issued by the EMPLOYER will be supplied to
the CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of
the CONTRACTOR to take delivery of the materials and arrange for its loading,
transport and unloading at the SITE of WORK at his own cost. The materials shall
be issued between the working hours and as per the rules of the EMPLOYER as
framed from time to time.

The CONTRACTOR shall bear all incidental charges for the storage and safe
custody of materials at site after these have been issued to him.

Materials specified as to be issued by the EMPLOYER shall be issued in standard
sizes as obtained from the manufacturers.
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Vi)

vii)

viii)

The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for
storing the materials safe against damage by rain, dampness, fire, theft etc. He
shall also employ necessary watch and ward establishment for the purpose.

It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the
time of taking delivery and satisfy himself that they are in good condition. After the
materials have been delivered by the EMPLOYER, it shall be the responsibility of
the CONTRACTOR to keep them in good condition and if the materials are
damaged or lost, at any time, they shall be repaired and/or replaced by him at his
own cost according to the instructions of the ENGINEER- IN-CHARGE.

The EMPLOYER shall not be liable for delay in supply or non-supply of any
materials which the EMPLOYER has undertaken to supply where such failure or
delay is due to natural calamities, act of enemies, transport and procurement
difficulties and any circumstances beyond the control of the EMPLOYER. In no
case, the CONTRACTOR shall be entitled to claim any compensation or loss
suffered by him on this account.

It shall be responsibility of the CONTRACTOR to arrange in time all materials
required for the WORK other than those to be supplied by the EMPLOYER. If,
however, in the opinion of the ENGINEER-IN-CHARGE the execution of the WORK
is likely to be delayed due to the CONTRACTOR's inability to make arrangements
for supply of materials which normally he has to arrange for, the ENGINEER-IN-
CHARGE shall have the right at his own discretion to issue such materials, if
available with the EMPLOYER or procure the materials from the market or as
elsewhere and the CONTRACTOR will be bound to take such materials at the rates
decided by the ENGINEER-IN-CHARGE. This, however, does not in any way
absolve the CONTRACTOR from responsibility of making arrangements for the
supply of such materials in part or in full, should such a

situation occur nor shall this constitute a reason for the delay in the execution of the
WORK.

None of the materials supplied to the CONTRACTOR will be utilised by the
CONTRACTOR for manufacturing item which can be obtained as supplied from
standard manufacturer in finished form.

The CONTRACTOR shall, if desired by the ENGINEER-IN-CHARGE, be required
to execute an Indemnity Bond in the prescribed form for safe custody and
accounting of all materials issued by the EMPLOYER.

The CONTRACTOR shall furnish to the ENGINEER-INCHARGE sufficiently in
advance a statement showing his requirement of the quantities of the materials to
be supplied by the EMPLOYER and the time when the same will be required by
him for the works, so as to enable the ENGINEER-IN-CHARGE to make necessary
arrangements for procurement and supply of the material.
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Xi)

i)

xiii)

68

68.1

69

69.1

70

70.1

Account of the materials issued by the EMPLOYER shall be maintained by
CONTRACTOR indicating the daily receipt, consumption and balance in hand. This
account shall be maintained in a manner prescribed by the ENGINEER-IN-
CHARGE along with all connected papers viz. requisitions, issues, etc., and shall
be always available for inspection in the CONTRACTOR's office at SITE.

The CONTRACTOR should see that only the required quantities of materials are
got issued. The CONTRACTOR shall not be entitled to cartage and incidental
charges for returning the surplus materials, if any, to the stores wherefrom they
were issued or to the place as directed by the ENGINEER-IN-CHARGE.

Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any
purpose(s) than issued for.

Material procured with assistance of employer/return of surplus:

Notwithstanding anything contained to the contrary in any or all the clauses of this
CONTRACT where any materials for the execution of the CONTRACT are
procured with the assistance of the EMPLOYER either by issue from EMPLOYER's
stock or purchases made under order or permits or licenses issued by
Government, the CONTRACTOR shall hold the said materials as trustee for the
EMPLOYER and use such materials economically and solely for the purpose of the
CONTRACT and not dispose them off without the permission of the EMPLOYER
and return, if required by the ENGINEER-IN- CHARGE, shall determine having due
regard to the condition of the materials. The price allowed to the CONTRACTOR,
however, shall not exceed the amount charged to him excluding the storage
charges, if any. The decision of the ENGINEER-IN-CHARGE shall be final and
conclusive in such matters. In the event of breach of the aforesaid condition, the
CONTRACTOR shall, in terms of the licenses or permits and/or criminal breach of
trust, be liable to compensate the EMPLOYER at double rate or any higher rate, in
the event of those materials at that time having higher rate or not being available in
the market, then any other rate to be determined by the ENGINEER-IN-CHARGE
and his decision shall be final and conclusive.

Materials obtained from dismantling:

If the CONTRACTOR in the course of execution of the WORK is called upon to
dismantle any part for reasons other than those stipulated in Clauses 74 and 77
hereunder, the materials obtained in the WORK of dismantling etc., will be
considered as the EMPLOYER's property and will be disposed off to the best
advantage of the EMPLOYER.

Avrticles of value found:

All gold, silver and other minerals of any description and all precious stones, coins,
treasure relics, antiquities and other similar things which shall be found in, under or
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71

71.1

72

72.1

73

73.1

upon the SITE, shall be the property of the EMPLOYER and the CONTRACTOR
shall duly preserve the same to the satisfaction of the ENGINEER-IN-CHARGE
and shall from time to time deliver the same to such person or persons indicated by
the EMPLOYER.

Discrepancies between instructions:

Should any discrepancy occur between the various instructions furnished to the
CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any
such instructions or should there be any misunderstanding between the
CONTRACTOR's staff and the ENGINEER-IN-CHARGE's staff, the
CONTRACTOR shall refer the matter immediately in writing to the ENGINEER-IN-
CHARGE whose decision thereon shall be final and conclusive and no claim for
losses alleged to have been caused by such discrepancies between instructions,
doubts, or misunderstanding shall in any event be admissible.

Action where no specification is issued:

In case of any class of WORK for which there is no SPECIFICATION supplied by
the EMPLOYER as mentioned in the Tender Documents such WORK shall be
carried out in accordance with Indian Standard Specifications and if the Indian
Standard Specifications do not cover the same, the WORK should be carried out
as per standard Engineering Practice subject to the approval of the ENGINEER-IN-
CHARGE.

Inspection of works:

The ENGINEER-IN-CHARGE will have full power and authority to inspect the
WORK at any time wherever in progress either on the SITE or at the
CONTRACTOR's premises/workshops wherever situated, premises/ workshops of
any person, firm or corporation where WORK in connection with the CONTRACT
may be in hand or where materials are being or are to be supplied, and the
CONTRACTOR shall afford or procure for the ENGINEER-IN- CHARGE every
facility and assistance to carry out such inspection. The CONTRACTOR shall, at all
time during the usual working hours and at all other time at which reasonable
notice of the intention of the ENGINEER-IN- CHARGE or his representative to visit
the WORK shall have been given to the CONTRACTOR, either himself be present
or receive orders and instructions, or have a responsible agent duly accredited in
writing, present for the purpose. Orders given to the CONTRACTOR's agent shall
be considered to have the same force as if they had been given to the
CONTRACTOR himself. The CONTRACTOR shall give not less than seven days
notice in writing to the ENGINEER-IN-CHARGE before covering up or otherwise
placing beyond reach of inspection and measurement of any work in order that the
same may be
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73.2

73.3

74

74.1

74.2

74.3

75

75.1

inspected and measured. In the event of breach of above the same shall be
uncovered at CONTRACTOR's expense for carrying out such measurement or
inspection.

No material shall be dispatched from the CONTRACTOR's stores before obtaining
the approval in writing of the Engineer-in-Charge.

The CONTRACTOR is to provide at all time during the progress of the WORK and
the maintenance period, proper means of access with ladders, gangways etc. and
the necessary attendance to move and adopt as directed for inspection or
measurements of the WORK by the ENGINEER-IN-CHARGE.

The CONTRACTOR shall make available to the ENGINEER-INCHARGE free of
cost all necessary instruments and assistance in checking or setting out of WORK
and in the checking of any WORK made by the CONTRACTOR for the purpose of
setting out and taking measurements of WORK.

Tests for quality of work:

All workmanship shall be of the respective kinds described in the CONTRACT
DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-
CHARGE and shall be subjected from time to time to such test at CONTRACTOR's
cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or
fabrication or on the site or at all or any such places. The CONTRACTOR shall
provide assistance, instruments, labour and materials as are normally required for
examining, measuring and testing any workmanship as may be selected and
required by the ENGINEER-IN- CHARGE.

All the tests that will be necessary in connection with the execution of the WORK
as decided by the ENGINEER- IN-CHARGE shall be carried out at the field testing
laboratory of the EMPLOYER by paying the charges as decided by the
EMPLOYER from time to time. In case of non-availability of testing facility with the
EMPLOYER, the required test shall be carried out at the cost of CONTRACTOR at
Government or any other testing laboratory as directed by ENGINEER-IN-
CHARGE.

If any tests are required to be carried out in conjunction with the WORK or
materials or workmanship not supplied by the CONTRACTOR, such tests shall be
carried out by the CONTRACTOR as per instructions of ENGINEER-IN-CHARGE
and cost of such tests shall be reimbursed by the EMPLOYER.

Samples for approval:

The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval,
when requested or if required by the specifications, adequate samples of all
materials and finished to be used in the WORK. Such samples shall be submitted
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76

76.1

77

77.1

78

before the WORK is commenced and in ample time to permit tests and
examinations thereof. All materials furnished and finishes applied in actual WORK
shall be fully equal to the approved samples.

Action and compensation in case of bad work:

If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed
with unsound, imperfect or unskilled workmanship, or with materials of any inferior
description, or that any materials or articles provided by the CONTRACTOR for the
execution of the WORK are unsound, or of a quality inferior to that contracted for,
or otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on
demand in writing from the ENGINEER-IN-CHARGE or his authorized
representative specifying the WORK, materials or articles complained of
notwithstanding that the same may have been inadvertently passed, certified and
paid for, forthwith rectify or remove and reconstruct the WORK so specified and
provide other proper and suitable materials or articles at his own cost and in the
event of failure to do so within the period specified by the ENGINEER-IN-CHARGE
in his demand aforesaid, the CONTRACTOR shall be liable to pay compensation at
the rate of 1 % (One percent) of the estimated cost of the whole WORK, for every
week limited to a maximum of 10% (ten percent) of the value of the whole WORK,
while his failure to do so shall continue and in the case of any such failure the
ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and re-
execute the WORK or remove and replaced with others, the materials or articles
complained of to as the case may be at the risk and expense in all respects of the
CONTRACTOR. The decision of the Engineering-in-charge as to any question
arising under this clause shall be final and conclusive.

Suspension of works:

i) Subiject to the provisions of sub-para (ii) of this clause, the CONTRACTOR
shall, if ordered in writing by the ENGINEER-IN-CHARGE, or his representative,
temporarily suspend the WORKS or any part thereof for such written order,
proceed with the WORK therein ordered to be suspended until, he shall have
received a written order to proceed therewith. The CONTRACTOR shall not be
entitled to claim compensation for any loss or damage sustained by him by reason
of temporary suspension of the WORKS aforesaid. An extension of time for
completion, corresponding with the delay caused by any such suspension of the
WORKS as aforesaid will be granted to the CONTRACTOR should he apply for the
same provided that the suspension was not consequent to any default or failure on
the part of the CONTRACTOR.

In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-
CHARGE, for a period of more than two months, the CONTRACTOR shall have the
option to terminate the CONTRACT.

Employer may do part of work:
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78.1

79

79.1

80

80.1

80.2

Upon failure of the CONTRACTOR to comply with any instructions given in
accordance with the provisions of this CONTRACT the EMPLOYER has the
alternative right, instead of assuming charge of entire WORK, to place additional
labour force, tools, equipments and materials on such parts of the WORK, as the
EMPLOYER may designate or also engage another CONTRACTOR to carry out
the WORK. In such cases, the EMPLOYER shall deduct from the amount which
otherwise might become due to the CONTRACTOR, the cost of such work and
material with ten percent (10%) added to cover all departmental charges and
should the total amount thereof exceed the amount due to the CONTRACTOR, the
CONTRACTOR shall pay the difference to the EMPLOYER.

Possession prior to completion:

The ENGINEER-IN-CHARGE shall have the right to take possession of or use any
completed or partially completed WORK or part of the WORK. Such possession or
use shall not be deemed to be an acceptance of any work completed in
accordance with the CONTRACT agreement. If such prior possession or use by the
ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment in
the time of completion will be made and the CONTRACT agreement shall be
deemed to be modified accordingly.

(Defects liability period) twelve months period of liability from the date of issue of
completion certificate:

The CONTRACTOR shall guarantee the installation/WORK for a period of 12
months from the date of completion of WORK as certified by the ENGINEER-IN-
CHARGE which is indicated in the Completion Certificate. Any damage or defect
that may arise or lie undiscovered at the time of issue of Completion Certificate,
connected in any way with the equipment or materials supplied by him or in the
workmanship, shall be rectified or replaced by the CONTRACTOR at his own
expense as deemed necessary by the ENGINEER-IN-CHARGE or in default, the
ENGINEER- IN-CHARGE may carry out such works by other work and deduct
actual cost incurred towards labour, supervision and materials consumables or
otherwise plus 100% towards overheads (of which the certificate of ENGINEER-IN-
CHARGE shall be final) from any sums that may then be or at any time thereatfter,
become due to the CONTRACTOR or from his Contract Performance Security, or
the proceeds of sale thereof or a sufficient part on thereof.

If the CONTRACTOR feels that any variation in WORK or in quality of materials or
proportions would be beneficial or necessary to fulfill the guarantees called for, he
shall bring this to the notice of the ENGINEERIN-CHARGE in writing.

If during the period of liability any portion of the WORK/equipment, is found
defective and is rectified/ replaced, the period of liability for such equipment/ portion
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80.3

81

81.0

81.1

b)

of WORK shall be operative from the date such rectification/ replacement are
carried out and Contract Performance Guarantee shall be furnished separately for
the extended period of liability for that portion of WORK/ equipment only.
Notwithstanding the above provisions the supplier's, guarantees/warrantees for the
replaced equipment shall also be passed on to the EMPLOYER.

LIMITATION OF LIABILITY

Notwithstanding anything contrary contained herein, the aggregate total liability of
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of
Agreement/ Contract Value. However, neither party shall be liable to the other party
for any indirect and consequential damages, loss of profits or loss of production.

Care of works:

From the commencement to completion of the WORK, the CONTRACTOR shall
take full responsibility for the care for all works including all temporary works and in
case any damages, loss or injury shall happen to the WORK or to any part thereof
or to any temporary works from any cause whatsoever, shall at his own cost repair
and make good the same so that at completion the WORK shall be in good order
and in conformity in every respects with the requirement of the CONTRACT and
the ENGINEER-IN- CHARGE's instructions.

DEFECTS PRIOR TO TAKING OVER:
If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall:

Decide that any works done or materials used by the CONTRACTOR or by any
SUB-CONTRACTOR is defective or not in accordance with the CONTRACT, or
that the works or any portion thereof are defective, or do not fulfill the requirements
of CONTRACT (all such matters being hereinafter, called "Defects' in this clause),
and

As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of
the said decision, specifying particulars of the defects alleged to exist or to have
occurred, then the CONTRACTOR shall at his own expenses and with all speed
make good the defects so specified.

In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of
the CONTRACTOR, such steps as may in all circumstances, be reasonable to
make good such defects. The expenditure so incurred by the EMPLOYER will be
recovered from the amount due to the CONTRACTOR. The decision of the
ENGINEER-IN-CHARGE with regard to the amount to be recovered from the
CONTRACTOR will be final and binding on the CONTRACTOR. As soon as the
WORK has been completed in accordance with the CONTRACT (except in minor
respects that do not affect their use for the purpose for which they are intended and
except for maintenance there of provided in clause 80.1 of General Conditions of
Contract) and have passed the tests on completion, the ENGINEER-IN-CHARGE
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81.2

82

82.1

83

shall issue a certificate (hereinafter called Completion Certificate) in which he shall
certify the date on which the WORK have been so completed and have passed the
said tests and the EMPLOYER shall be deemed to have taken over the WORK on
the date so certified. If the WORK has been divided into various groups in the
CONTRACT, the EMPLOYER shall be entitled to take over any group or groups
before the other or others and there upon the ENGINEER-IN-CHARGE shall issue
a Completion Certificate which will, however, be for such group or groups so taken
over only. In such an event if the group /section/ part so taken over is related, to the
integrated system of the work, not withstanding date of grant of Completion
Certificate for group/ section/ part. The period of liability in respect of such group/
section/ part shall extend 12 (twelve) months from the date of completion of
WORK.

DEFECTS AFTER TAKING OVER:

In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he
shall make good, with all possible speed, any defect arising from the defective
materials supplied by the CONTRACTOR or workmanship or any act or omission of
the CONTRACT or that may have been noticed or developed, after the works or
groups of the works has been taken over, the period allowed for carrying out such
WORK will be normally one month. If any defect be not remedied within a
reasonable time, the EMPLOYER may proceed to do the WORK at
CONTRACTOR's risk and expense and deduct from the final bill such amount as
may be decided by the EMPLOYER.

If by reason of any default on the part of the CONTRACTOR a COMPLETION
CERTIFICATE has not been issued in respect of any portion of the WORK within
one month after the date fixed by the CONTRACT for the completion of the WORK,
the EMPLOYER shall be at liberty to use the WORK or any portion thereof in
respect of which a completion certificate has not been issued, provided that the
WORK or the

portion thereof so used as aforesaid shall be afforded reasonable opportunity for
completing these works for the issue of Completion Certificate.

Guarantee/transfer of guarantee:

For works like water-proofing, acid and alkali resisting materials, pre-construction
soil treatment against termite or any other specialized works etc. the
CONTRACTOR shall invariably engage SUB-CONTRACTORS who are specialists
in the field and firms of repute and such a SUB-CONTRACTOR shall furnish
guarantees for their workmanship to the EMPLOYER, through the CONTRACTOR.
In case such a SUB-CONTRACTORY/ firm is not prepared to furnish a guarantee to
the EMPLOYER, the CONTRACTOR shall give that guarantee to the EMPLOYER
directly.

Training of employer's personnel:
Page 123 of 257




Tender for rate contract for period of 1 year for
appointment of the contractors to attend the D-PNG
MNGL online connection with/without DMA activity for City

MAHARASHTRA NATURAL Gas Distribution Network of MNGL, Pune GA & Nashik

GAS LIMITED GA.

Bid No.: MNGL/CP/2025-26/85

83.1

84

84.1

84.2

85

85.1

The CONTRACTOR undertakes to provide training to Engineering personnel
selected and sent by the EMPLOYER at the works of the CONTRACTOR without
any cost to the EMPLOYER. The period and the nature of training for the individual
personnel shall be agreed upon mutually between the CONTRACTOR and the
EMPLOYER. These engineering personnel shall be given special training at the
shops, where the equipment will be manufactured and/ or in their collaborator's
works and where possible, in any other plant where equipment manufactured by
the CONTRACTOR or his collaborators is under installation or test to enable those
personnel to become familiar with the equipment being furnished by the
CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said
engineering personnel.

Replacement of defective parts and materials:

If during the progress of the WORK, EMPLOYER shall decide and inform in writing
to the CONTRACTOR, that the CONTRACTOR has manufactured any plant or part
of the plant unsound or imperfect or has furnished plant inferior to the quality
specified, the CONTRACTOR on receiving details of such defects or deficiencies
shall at his own expenses within 7 (seven) days of his receiving the notice, or
otherwise within such time as may be reasonably necessary for making it good,
proceed to alter, re-construct or remove such work and furnish fresh equipments up
to the standards of the specifications. In case the CONTRACTOR fails to do so,
EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in writing of
his intentions to do so, proceed to remove the portion of the WORK so complained
of and at the cost of CONTRACTOR's, perform all such works or furnish all such
equipments provided that nothing in the clause shall be deemed to deprive the
EMPLOYER of or affect any rights under the CONTRACT, the EMPLOYER may
otherwise have in respect of such defects and deficiencies.

The CONTRACTOR's full and extreme liability under this clause shall be satisfied
by the payments to the EMPLOYER of the extra cost, of such replacements
procured including erection/installation as provided for in the CONTRACT; such
extra cost being the ascertained difference between the price paid by the
EMPLOYER for such replacements and the CONTRACT price portion for such
defective plants and repayments of any sum paid by the EMPLOYER to the
CONTRACTOR in respect of such defective plant. Should the EMPLOYER not so
replace the defective plant the CONTRACTOR's extreme liability

under this clause shall be limited to the repayment of all such sums paid by the
EMPLOYER under the CONTRACT for such defective plant.

Indemnity

If any action is brought before a Court, Tribunal or any other Authority against the
Employer or an officer or agent of the EMPLOYER, for the failure, omission or
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86

86.1

87

87.1

neglect on the part of the CONTRACTOR to perform any acts, matters, covenants
or things under the CONTRACT, or damage or injury caused by the alleged
omission or negligence on the part of the CONTRACTOR, his agents,
representatives or his SUB-CONTRACTOR's, or in connection with any claim
based on lawful demands of SUB-CONTRACTOR's workmen suppliers or
employees, the CONTRACTOR, shall in such cases indemnify and keep the
EMPLOYER and/or their representatives harmless from all losses, damages,
expenses or decrees arising out of such action.

Construction aids, equipments, tools & tackles:

CONTRACTOR shall be solely responsible for making available for executing the
WORK, all requisite  CONSTRUCTION EQUIPMENTS, Special Aids, Barges,
Cranes and the like, all Tools, Tackles and Testing Equipment and Appliances,
including imports of such equipment etc. as required. In case of import of the same
the rates applicable for levying of Custom Duty on such Equipment, Tools, &
Tackles and the duty drawback applicable thereon shall be ascertained by the
CONTRACTOR from the concerned authorities of Government of India. It shall be
clearly understood that EMPLOYER shall not in any way be responsible for
arranging to obtain Custom Clearance and/or payment of any duties and/or duty
draw backs etc. for such equipments so imported by the CONTRACTOR and the
CONTRACTOR shall be fully responsible for all taxes, duties and documentation
with regard to the same. Tenderer in his own interest may contact, for any
clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India.
All clarifications so obtained and interpretations thereof shall be solely the
responsibility of the CONTRACTOR.

SECTION-VI Certificates and Payments
Schedule of rates and payments:

i) CONTRACTOR'S REMUNERATION:

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the
WORK to be done and for the performance of all the obligations undertaken by the
CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained by the
application of the respective Schedule of Rates (the inclusive nature of which is
more particularly defined by way of application but not of limitation, with the
succeeding sub-clause of this clause) and payment to be made accordingly for the
WORK actually executed and approved by the ENGINEERIN-CHARGE. The sum
so ascertained shall (excepting only as and to the extent expressly provided herein)
constitute the sole and inclusive remuneration of the CONTRACTOR under the
CONTRACT and no further or other payment whatsoever shall be or become due
or payable to the CONTRACTOR under the CONTRACT.

SCHEDULE OF RATES TO BE INCLUSIVE:
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ii)

The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of
FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates
shall be deemed to include and cover all costs, expenses and liabilities of every
description and all risks of every kind to be taken in executing, completing and
handing over the WORK to the EMPLOYER by the CONTRACTOR. The
CONTRACTOR shall be deemed to have known the nature, scope, magnitude and
the extent of the WORK and materials required though the CONTRACT
DOCUMENT may not fully and precisely furnish them. Tenderer shall make such
provision in the Schedule of Rates as he may consider necessary to cover the cost
of such items of WORK and materials as may be reasonable and necessary to
complete the WORK. The opinion of the ENGINEER-IN-CHARGE as to the items
of WORK which are necessary and reasonable for COMPLETION OF WORK shall
be final and binding on the CONTRACTOR, although the same may not be shown
on or described specifically in CONTRACT DOCUMENTS. Generality of this
present provision shall not be deemed to cut down or limit in any way because in
certain cases it may and in other cases it may not be expressly stated that the
CONTRACTOR shall do or perform a work or supply articles or perform services at
his own cost or without addition of payment or without extra charge or words to the
same effect or that it may be stated or not stated that the same are included in and
covered by the Schedule of Rates.

SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS,
MATERIALS, LABOUR ETC.:

Without in any way limiting the provisions of the preceding sub-clause the Schedule
of Rates shall be deemed to include and cover the cost of all construction
equipment, temporary WORK (except as provided for herein), pumps, materials,
labour, insurance, fuel, consumables, stores and appliances to be supplied by the
CONTRACTOR and all other matters in connection with each item in the Schedule
of Rates and the execution of the WORK or any portion thereof finished, complete
in every respect and maintained as shown or described in the CONTRACT
DOCUMENTS or as may be ordered in writing during the continuance of the
CONTRACT.

SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS:

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include
and cover the cost of all royalties and fees for the articles and processes, protected
by letters, patent or otherwise incorporated in or used in connection with the
WORK, also all royalties, rents and other payments in connection with obtaining
materials of whatsoever kind for the WORK and shall include an indemnity to the
EMPLOYER which the CONTRACTOR hereby gives against all actions,
proceedings, claims, damages, costs and expenses arising from the incorporation
in or use on the WORK of any such articles, processes or materials, octroi or other
municipal or local Board Charges, if levied on materials, equipment or machineries
to be brought to site for use on WORK shall be borne by the CONTRACTOR.
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Vi)

vii)

88

88.1

88.1.1

88.1.2

SCHEDULE OF RATES TO COVER TAXES AND DUTIES:

No exemption or reduction of Customs Duties, Goods & Service Tax, quay or any
port dues, transport charges, stamp duties or Central or State Government or local
Body or Municipal Taxes or duties, taxes or charges (from or of any other body),
whatsoever, will be granted or obtained, all of which expenses shall be

deemed to be included in and covered by the Schedule or Rates. The
CONTRACTOR shall also obtain and pay for all permits or other privileges
necessary to complete the WORK.

SCHEDULE OF RATES TO COVER RISKS OF DELAY:

The Schedule of Rates shall be deemed to include and cover the risk of all
possibilities of delay and interference with the CONTRACTOR's conduct of WORK
which occur from any causes including orders of the EMPLOYER in the exercise of
his power and on account of extension of time granted due to various reasons and
for all other possible or probable causes of delay.

SCHEDULE OF RATES CANNOT BE ALTERED:

For WORK under unit rate basis, no alteration will be allowed in the Schedule of
Rates by reason of works or any part of them being modified, altered, extended,
diminished or committed. The Schedule of Rates are fully inclusive of rates which
have been fixed by the CONTRACTOR and agreed to by the EMPLOYER and
cannot be altered.

For lump sum CONTRACTS, the payment will be made according to the WORK
actually carried out, for which purpose an item wise, or work wise Schedule of
Rates shall be furnished, suitable for evaluating the value of WORK done and
preparing running account bill.

Payment for any additional work which is not covered in the Schedule of Rates
shall only be released on issuance of change order.

Procedure for measurement and billing of work in progress:

BILLING PROCEDURE:

Following procedures shall be adopted for billing of works executed by the
CONTRACTOR.

All measurements shall be recorded in sextuplicate on standard measurement
sheets supplied by EMPLOYER and submitted to EMPLOYER for scrutiny and
passing.

EMPLOYER shall scrutinize and check the measurements recorded on the sheets
and shall certify correctness of the same on the measurement sheets.
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88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive
checks in accordance with the terms and conditions of the CONTRACTS, within 7
days of submission of the bills, complete in all respects and send the same to the
Employer to effect payment to the CONTRACTOR.

88.1.4 MNGL shall make all endeavour to make payments of undisputed amount of the
bills submitted based on the joint measurements within 15 (Fifteen) days from the
date of certification by the Engineer-in-Charge.

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in
EMPLOYER SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER shall be
fully responsible for checking the measurements quantitatively and qualitatively as
recorded in the Measurement Books/ Bills.

88.1.6 While preparing the final bills overall measurements will not be taken again. Only
volume of work executed since the last measured bill along with summary of final
measurements will be considered for the final bill. However, a detailed check shall
be made as to missing measurements and in case there are any missing items or
measurements the same shall be recorded.

88.2 SECURED ADVANCE ON MATERIAL:
Unless otherwise provided elsewhere in the tender, no "Secured Advance' on
security of materials brought to site for execution of contracted items(s) shall be
paid to the Contractor whatsoever.

88.3 DISPUTE IN MODE OF MEASUREMENT:

In case of any dispute as to the mode of measurement not covered by the CONTRACT to
be adopted for any item of WORK, mode of measurement as per latest Indian Standard
Specifications shall be followed.

88.4 ROUNDING OF AMOUNTS:

In calculating the amount of each item due to the CONTRACTOR in every certificate
prepared for payment, sum of less than 50 paise shall be omitted and the total amount on
each certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise
shall be omitted and sums of 50 paise and more up to one rupee shall be reckoned as one
rupee.

89 Lump sum in tender:

89.1 The payment against any Lump sum item shall be made only on completion of that
item as per the provision of the CONTRACT after certification by ENGINEER-IN-CHARGE.

90 Running account payments to be regarded as advance:
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90.1 All running account payments shall be regarded as payment by way of advance
against the final payment only and not as payments for WORK actually done and
completed and shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be removed and taken away and reconstructed or re-erected or be considered as
an admission of the due performance of the CONTRACT, or any part thereof, in this
respect, or of the occurring of any claim by the CONTRACTOR, nor shall it conclude,
determine or affect in any way the powers of the EMPLOYER under these conditions or
any of them as to the final settlement and adjustment of the accounts or otherwise, or in
any other way vary or affect the CONTRACT. The final bill shall be submitted by the
CONTRACTOR within one month of the date of physical completion of the WORK;
otherwise, the ENGINEER-IN-CHARGE's certificate of the measurement and of total
amount payable for the WORK accordingly shall be final and binding on all parties

91 Notice of claims for additional payments:

91.1 Should the CONTRACTOR consider that he is entitled to any extra payment for
any extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried
out by him in respect of WORK he shall forthwith give notice in writing to the ENGINEER-
IN- CHARGE that he claims extra payment. Such notice shall be given to the ENGINEER-
IN- CHARGE upon which CONTRACTOR bases such claims and such notice shall contain
full particulars of the nature of such claim with full details of amount claimed. Irrespective

of any provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his
intention to lodge claim on the EMPLOYER within 10 (ten) days of the commencement of
happening of the event and quantify the claim within 30 (thirty) days, failing which the
CONTRACTOR will lose his right to claim any compensation/reimbursement/damages etc.
or refer the matter to arbitration. Failure on the part of CONTRACTOR to put forward any
claim without the necessary particulars as above within the time above specified shall be
an absolute waiver thereof. No omission by EMPLOYER to reject any such claim and no
delay in dealing therewith shall be waiver by EMPLOYER of any of these rights in respect
thereof.

91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of
time and cause to discharge these in a manner considered appropriate after due
deliberations thereon. However, CONTRACTOR shall be obliged to carry on with the
WORK during the period in which his claims are under consideration by the EMPLOYER,
irrespective of the outcome of such claims, where additional payments for WORKS
considered extra are justifiable in accordance with the CONTRACT provisions,
EMPLOYER shall arrange to release the same in the same manner as for normal WORK
payments. Such of the extra works so admitted by EMPLOYER shall be governed by all
the terms, conditions, stipulations and specifications as are applicable for the CONTRACT.
The rates for extra works shall generally be the unit rates provided for in the CONTRACT.
In the event unit rates for extra works so executed are not available as per CONTRACT,
payments may either be released on day work basis for which daily/hourly rates for
workmen and hourly rates for equipment rental shall apply, or on the unit rate for WORK
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executed shall be derived by interpolation/ extrapolation of unit rates already existing in the
CONTRACT. In all the matters pertaining to applicability of rate and admittance of
otherwise of an extra work claim of CONTRACTOR the decision of ENGINEER-IN-
CHARGE shall be final and binding.

92 Payment of contractor's bill:

92.1 No payment shall be made for works estimated to cost less than Rs.10,000/- till the
whole of the work shall have been completed and a certificate of completion given. But in
case of works estimated to cost more than Rs.10,000/-, that CONTRACTOR on submitting
the bill thereof be entitled to receive a monthly payment proportionate to the part thereof
approved and passed by the ENGINEER-IN-CHARGE, whose certificate of such approval
and passing of the sum so payable shall be final and conclusive against the
CONTRACTOR. This payment will be made after making necessary
corrections/deductions as stipulated elsewhere in the CONTRACT DOCUMENT for
materials, Contract Performance Security, taxes etc.

92.2 Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account
Payee cheque forwarding the same to registered office or the notified office of the
CONTRACTOR. In no case will EMPLOYER be responsible if the cheque is mislaid or
misappropriated by unauthorized person/persons. In all cases, the CONTRACTOR shall
present his bill duly pre-receipted on proper revenue stamp payment shall be made in
Indian Currency.

92.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of
the submission of bill on joint measurements, after completion of all the obligations
under the CONTRACT.

93 Receipt for payment:

93.1 Receipt for payment made on account of work when executed by a firm, must be
signed by a person holding due power of attorney in this respect on behalf of the
CONTRACTOR, except when the CONTRACTOR's are described in their tender
as a limited company in which case the receipts must be signed in the name of the
company by one of its principal officers or by some other person having authority to
give effectual receipt for the company.

94 Completion certificate:

94.1 APPLICATION FOR COMPLETION CERTIFICATE:
When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be
eligible to apply for COMPLETION CERTIFICATE.

The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the
COMPLETION CERTIFICATE within one month after receiving any application
therefore from the CONTRACTOR after verifying from the completion documents
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94.2

94.3

and satisfying himself that the WORK has been completed in accordance with and
as set out in the construction and erection drawings, and the CONTRACT
DOCUMENTS.

The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible
to present the final bill for the WORK executed by him under the terms of
CONTRACT.

COMPLETION CERTIFICATE:

Within one month of the completion of the WORK in all respects, the
CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-
CHARGE of such completion, but no certificate shall be given nor shall the WORK
be deemed to have been executed until all scaffolding, surplus materials and
rubbish is cleared off the SITE completely nor until the WORK shall have been
measured by the ENGINEER-IN-CHARGE whose measurement shall be binding
and conclusive. The WORKS will not be considered as complete and taken over by
the EMPLOYER, until all the temporary works, labour and staff colonies are cleared
to the satisfaction of the ENGINEER-IN-CHARGE.

If the CONTRACTOR fails to comply with the requirements of this clause on or
before the date fixed for the completion of the WORK, the ENGINEER-IN-CHARGE
may at the expense of the CONTRACTOR remove such scaffolding, surplus
materials and rubbish and dispose off the same as he thinks fit and clean off such
dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all
expenses so incurred and shall have no claim in respect of any such scaffolding or
surplus materials as aforesaid except for any sum actually realized by the sale
thereof.

COMPLETION CERTIFICATE DOCUMENTS:

For the purpose of Clause 94.0 the following documents will be deemed to form the
completion documents:

The technical documents according to which the WORK was carried out.

Six (6) sets of construction drawings showing therein the modification and
correction made during the course of execution and signed by the ENGINEER- IN-
CHARGE.

COMPLETION CERTIFICATE for "'embedded' and "covered' up work.

Certificates of final levels as set out for various works.

Certificates of tests performed for various WORKS.
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Vi)

95

95.1

96

96.1

97

97.1

Material appropriation, Statement for the materials issued by the EMPLOYER for
the WORK and list of surplus materials returned to the EMPLOYER's store duly
supported by necessary documents.

Final decision and final certificate:

Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE
being satisfied that the WORKS have been duly maintained by the CONTRACTOR
during monsoon or such period as hereinbefore provided in Clause 80 & 81 and
that the CONTRACTOR has in all respect duly made-up any subsidence and
performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE
shall (without prejudice to the rights of the EMPLOYER to retain the provisions of
relevant Clause hereof) otherwise give a certificate herein referred to as the FINAL
CERTIFICATE to that effect and the CONTRACTOR shall not be considered to
have fulfilled the whole of his obligations under CONTRACT until FINAL
CERTIFICATE shall have been given by the ENGINEER-IN- CHARGE
notwithstanding any previous entry upon the WORK and taking possession,
working or using of the same or any part thereof by the EMPLOYER.

Certificate and payments on evidence of completion:

Except the FINAL CERTIFICATE, no other certificates or payments against a
certificate or on general account shall be taken to be an admission by the
EMPLOYER of the due performance of the CONTRACT or any part thereof or of
occupancy or validity of any claim by the CONTRACTOR.

Deductions from the contract price:

All costs, damages or expenses which EMPLOYER may have paid or incurred,
which under the provisions of the CONTRACT, the CONTRACTOR is liable/will be
liable, will be claimed by the EMPLOYER. All such claims shall be billed by the
EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such
claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of
the corresponding bills and if not paid by the CONTRACTOR within the said period,
the EMPLOYER may, then, deduct the amount from any moneys due i.e., Contract
Performance Security or becoming due to the CONTRACTOR under the
CONTRACT or may be recovered by actions of law or otherwise, if the
CONTRACTOR falils to satisfy the EMPLOYER of such claims.

SECTION-VII Taxes and Insurance

98

98.1

Taxes, Duties, Octroi / LBT etc:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability
for the payment of any and all Taxes, Duties, including Goods & Service Tax, octroi
/ LBT etc. now or hereafter imposed, increased, modified, all the taxes, duties,
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99

99.1

100

100.1

octroi / LBT etc. now in force and hereafter increased, imposed or modified, from
time to time in respect of WORKS and materials and all contributions and taxes for
unemployment compensation, insurance and old age pensions or annuities now or
hereafter imposed by any Central or State Government authorities which are
imposed with respect to or covered by the wages, salaries, or other compensations
paid to the persons employed by the CONTRACTOR and the CONTRACTOR shall
be responsible for the compliance of all SUB-CONTRACTORS, with all applicable
Central, State, Municipal and local law and regulation and requirement of any
Central, State or local Government agency or authority. CONTRACTOR further
agrees to defend, indemnify and hold EMPLOYER harmless from any liability or
penalty which may be imposed by the Central, State or Local authorities by reason
or any violation by CONTRACTOR or SUB-CONTRACTOR of such laws, suits or
proceedings that may be brought against the EMPLOYER arising under, growing
out of, or by reason of the work provided for by this CONTRACT, by third parties, or
by Central or State Government authority or any administrative sub-division
thereof.

Tax deductions will be made as per the rules and regulations in force in
accordance with acts prevailing from time to time.

Tenderer should quote all inclusive prices including the liability of Goods & Service/
Turnover Tax whether on the works contract as a whole or in respect of bought out
components used by the CONTRACTOR in execution of the CONTRACT.
EMPLOYER shall not be responsible for any such liability of the CONTRACTOR in
respect of this CONTRACT. Since MNGL would be paying CENVAT, Goods &
Service Tax, and claims reimbursement / set off for the same contractor shall
furnish appropriate invoice to MNGL for such claims / set off by MNGL.

Goods & Service tax/turnover tax:

Tenderer should quote all inclusive prices including the liability of Goods & Service
Tax/ Turnover Tax whether on the works contract as a whole or in respect of
bought out components used by the CONTRACTOR in execution of the
CONTRACT. EMPLOYER shall not be responsible for any such liability of the
CONTRACTOR in respect of this CONTRACT. Since MNGL would be paying
CENVAT, Goods & Service tax, and claims reimbursement / set off for the same
contractor shall furnish appropriate invoice to MNGL for such claims / set off by
MNGL

Statutory variations

Tenderer should quote prices inclusive of Goods & service tax applicable on
finished product. Any statutory variations on all taxes & duties, Goods & service tax
to be included on finished product during the contractual completion period, shall
be to the Employer's account for which the Contractor will furnish documentary
evidence(s) in support of their claims to MNGL. However, any increase in the rate
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101

101.1

of these taxes and duties (Goods & Service Tax) beyond the contractual
completion period shall be to Contractor's account and any decrease shall be
passed on to MNGL.

Insurance:

GENERAL

CONTRACTOR shall at his own expense arrange secure and maintain insurance
with reputable insurance companies to the satisfaction of the EMPLOYER as
follows:

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may
be necessary and to its full value for all such amounts to protect the WORKS in
progress from time to time and the interest of EMPLOYER against all risks as
detailed herein. The form and the limit of such insurance, as defined here in
together with the under works thereof in each case should be as acceptable to the
EMPLOYER. However, irrespective of work acceptance the responsibility to
maintain adequate insurance coverage at all times during the period of
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this
regard shall not relieve him of any of his responsibilities and obligations under
CONTRACT.

Any loss or damage to the equipment, during ocean transportation, port/custom
clearance, inland and port handling, inland transportation, storage, erection and
commissioning till such time the WORK is taken over by EMPLOYER, shall be to
the account of CONTRACTOR. CONTRACTOR shall be responsible for preferring
of all claims and make good for the damage or loss by way of repairs and/or
replacement of the parts of the Work damaged or lost. CONTRACTOR shall
provide the EMPLOYER with a copy of all insurance policies and documents taken
out by him in pursuance of the CONTRACT. Such copies of document shall be
submitted to the EMPLOYER immediately upon the CONTRACTOR having taken
such insurance coverage. CONTRACTOR shall also inform the EMPLOYER at
least 60(Sixty) days in advance regarding the expiry cancellation and/or changes in
any of such documents and ensure revalidation/renewal etc., as may be necessary
well in time.

Statutory clearances, if any, in respect of foreign supply required for the purpose of
replacement of equipment lost in transit and/or during erection, shall be made
available by the EMPLOYER. CONTRACTOR shall, however, be responsible for
obtaining requisite licenses, port clearances and other formalities relating to such
import. The risks that are to be covered under the insurance shall include, but not
be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil
commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean
transportation only) etc. The scope of such insurance shall cover the entire value of
supplies of equipments, plants and materials to be imported from time to time.
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All costs on account of insurance liabilities covered under CONTRACT will be to
CONTRACTOR's account and will be included in VALUE OF CONTRACT.
However, the EMPLOYER may from time to time, during the currency of the
CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk
and in such a case, the parties to the CONTRACT will agree for a mutual
settlement, for reduction in VALUE OF CONTRACT to the extent of reduced
premium amounts.

CONTRACTOR as far as possible shall cover insurance with Indian Insurance
Companies, including marine Insurance during ocean transportation.

EMPLOYEES STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability
for the compliance with all obligations imposed by the Employee State Insurance
Act 1948 and the CONTRACTOR further agrees to defend, indemnify and hold
EMPLOYER harmless for any liability or penalty which may be imposed by the
Central, State or Local authority by reason of any asserted violation by
CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act,
1948, and also from all claims, suits or proceeding that may be brought against the
EMPLOYER arising under, growing out of or by reasons of the work provided for by
this CONTRACTOR, by third parties or by Central or State Government authority or
any political sub- division thereof.

The CONTRACTOR agrees to fill in with the Employee's State Insurance
Corporation, the Declaration Forms, and all forms which may be required in respect
of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed
in the WORK provided for or those covered by ESI from time to time under the
Agreement. The CONTRACTOR shall deduct and secure the agreement of the
SUB- CONTRACTOR to deduct the employee's contribution as per the first
schedule of the Employee's State Insurance Act from wages and affix the
Employees Contribution Card at wages payment intervals. The CONTRACTOR
shall remit and secure the agreement of SUB-CONTRACTOR to remit to the State
Bank of India, Employee's State Insurance Corporation Account, the Employee's
contribution as required by the Act. The CONTRACTOR agrees to maintain all
cards and Records as required under the Act in respect of employees and
payments and the CONTRACTOR shall secure the agreement of the
SUBCONTRACTOR to maintain such records. Any expenses incurred for the
contributions, making contributions or maintaining records shall be to the
CONTRACTOR's or SUB-CONTRACTOR's account.

The EMPLOYER shall retain such sum as may be necessary from the total VALUE

OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all
contributions as required by the Employees State Insurance Act, 1948, have been
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ii)

Vi)
a)

b)

paid. This will be pending on the CONTRACTOR when the ESI Act is extended to
the place of work.

WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE:
Insurance shall be effected for all the CONTRACTOR's employees engaged in the
performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR
shall require the SUB-CONTRACTOR to provide workman's Compensation and
employer's liability insurance for the later's employees if such employees are not
covered under the CONTRACTOR's Insurance.

ACCIDENT OR INJURY TO WORKMEN:

The EMPLOYER shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any accident or injury
to any workman or other person in the Employment of the CONTRACTOR or any
SUB-CONTRACTOR save and except an accident or injury resulting from any act
or default of the EMPLOYER, his agents or servants and the CONTRACTOR shall
indemnify and keep indemnified the EMPLOYER against all such damages and
compensation (save and except and aforesaid) and against all claims, demands,
proceeding, costs, charges and expenses, whatsoever in respect or in relation
thereto.

TRANSIT INSURANCE

In respect of all items to be transported by the CONTRACTOR to the SITE of
WORK, the cost of transit insurance should be borne by the CONTRACTOR and
the quoted price shall be inclusive of this cost.

COMPREHENSIVE AUTOMOBILE INSURANCE

This insurance shall be in such a form as to protect the Contractor against all
claims for injuries, disability, disease and death to members of public including
EMPLOYER’s men and damage to the property of others arising from the use of
motor vehicles during on or off the site’ operations, irrespective of the Employer
ship of such vehicles.

COMPREHENSIVE GENERAL LIABILITY INSURANCE

This insurance shall protect the Contractor against all claims arising from injuries,
disabilities, disease or death of member of public or damage to property of others
due to any act or omission on the part of the Contractor, his agents, his employees,
his representatives and Sub- Contractor’s or from riots, strikes and civil commotion.

Contractor shall take suitable Group Personal Accident Insurance Cover for taking
care of injury, damage or any other risks in respect of his Engineers and other
Supervisory staff who are not covered under Employees State Insurance Act.

The policy shall cover third party liability. The third party (liability shall cover the
loss/ disablement of human life (person not belonging to the Contractor) and also
cover the risk of damage to others materials/ equipment/ properties during
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d)

f)

vii)

102

102.1

construction, erection and commissioning at site. The value of third party liability for
compensation for loss of human life or partial/full disablement shall be of required
statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full
disablement and Rs. 1 lakh per partial disablement and shall nevertheless cover
such compensation as may be awarded by Court by Law in India and cover for
damage to others equipment/ property as approved by the Purchaser. However,
third party risk shall be maximum up to Rs. 10(ten) lakhs to death.

The Contractor shall also arrange suitable insurance to cover damage, loss,
accidents, risks etc., in respect of all his plant, equipments and machinery, erection
tools & tackles and all other temporary attachments brought by him at site to
execute the work.

The Contractor shall take out insurance policy in the joint name of EMPLOYER and
Contractor from one or more nationalized insurance company from any branch
office at Project site.

Any such insurance requirements as are hereby established as the minimum
policies and coverages which Contractor must secure and keep in force must be
complied with, Contractor shall at all times be free

to obtain additional or increased coverages at Contractor’s sole expenses.

ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY
EMPLOYER:CONTRACTOR shall also carry and maintain any and all other
insurance(s) which he may be required under any law or regulation from time to
time without any extra cost to EMPLOYER. He shall also carry and maintain any
other insurance which may be required by the EMPLOYER.

Damage to Property or to any Person or any Third Party

i) CONTRACTOR shall be responsible for making good to the satisfaction of
the EMPLOYER any loss or any damage to structures and properties belonging to
the EMPLOYER or being executed or procured or being procured by the
EMPLOYER or of other agencies within in the premises of all the work of the
EMPLOYER, if such loss or damage is due to fault and/or the negligence or willful
acts or omission of the CONTRACTOR, his employees, agents, representatives or
SUB-CONTRACTOR.

The CONTRACTOR shall take sufficient care in moving his plants, equipments and
materials from one place to another so that they do not cause any damage to any
person or to the property of the EMPLOYER or any third party including overhead
and underground cables and in the event of any damage resulting to the property
of the EMPLOYER or of a third party during the movement of the aforesaid plant,
equipment or materials the cost of such damages including eventual loss of
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ii)

production, operation or services in any plant or establishment as estimated by the
EMPLOYER or ascertained or demanded by the third party shall be borne by the
CONTRACTOR. Third party liability risk shall be Rupees One lakh for single
accident and limited to Rupees Ten lakhs.

The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all
claims for damages to property other than EMPLOYER's property arising under or
by reason of this agreement, if such claims result from the fault and/or negligence
or willful acts or omission of the CONTRACTOR, his employees, agents,
representative of SUB-CONTRACTOR.

SECTION-VIII Labour Laws

103

103.1

Vi)

vii)

Labour laws:

i) No labour below the age of 18 (eighteen) years shall be employed on the
WORK.

The CONTRACTOR shall not pay less than what is provided under law to labourers
engaged by him on the WORK.

The CONTRACTOR shall at his expense comply with all labour laws and keep the
EMPLOYER indemnified in respect thereof.

The CONTRACTOR shall pay equal wages for men and women in accordance with
applicable labour laws.

If the CONTRACTOR is covered under the Contract labour (Regulation and
Abolition) Act, he shall obtain a license from licensing authority (i.e. office of the
labour commissioner) by payment of necessary prescribed fee and the deposit, if
any, before starting the WORK under the CONTRACT. Such fee/deposit shall be
borne by the CONTRACTOR.

The CONTRACTOR shall employ labour in sufficient numbers either directly or
through SUB- CONTRACTOR's to maintain the required rate of progress and of
quality to ensure workmanship of the degree specified in the CONTRACT and to
the satisfaction of the ENGINEER-IN-CHARGE.

The CONTRACTOR shall furnish to the ENGINEER-INCHARGE the distribution
return of the number and description, by trades of the work people employed on the
works. The CONTRACTOR shall also submit on the 4th and 19th of every month to
the ENGINEER-IN-CHARGE a true statement showing in respect of the second
half of the preceding month and the first half of the current month (1) the accidents
that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them and (2) the number
of female workers who have been allowed Maternity Benefit as provided in the
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viii)

104

104.1

Maternity Benefit Act 1961 on Rules made there under and the amount paid to
them.

The CONTRACTOR shall comply with the provisions of the payment of Wage Act
1936, Employee Provident Fund Act 1952, Minimum Wages Act 1948. Employers
Liability Act 1938. Workmen's Compensation Act 1923, Industrial Disputes Act
1947, the Maternity Benefit Act 1961 and Contract Labour Regulation and Abolition
Act 1970, Employment of Children Act 1938 or any modifications thereof or any
other law relating thereto and rules made there under from time to time.

The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting
Officer as defined in Contract Labour (Regulation and Abolition) Act 1970 have the
power to deduct from the money due to the CONTRACTOR any sum required or
estimated to be required for making good the loss suffered by a worker or workers
by reason of non- fulfillment of the Conditions of the Contract for the benefit of
workers, non-payment of wages or of deductions made from his or their wages
which are not justified by the terms of the Contract or non- observance of the said
regulations.

The CONTRACTOR shall indemnify the EMPLOYER against any payments to be
made under and for the observance of the provisions of the aforesaid Acts without
prejudice to his right to obtain indemnity from his SUB-CONTRACTOR's. In the
event of the CONTRACTOR committing a default or breach of any of the provisions
of the aforesaid Acts as amended from time to time, of furnishing any information or
submitting or filling and Form/ Register/ Slip under the provisions of these Acts
which is materially incorrect then on the report of the inspecting Officers, the
CONTRACTOR shall without prejudice to any other liability pay to the EMPLOYER
a sum not exceeding Rs.50.00 as Liquidated Damages for every default, breach or
furnishing, making, submitting, filling materially incorrect statement as may be fixed
by the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default
continuing in this respect, the Liquidated Damages

may be enhanced to Rs.50.00 per day for each day of default subject to a
maximum of one percent of the estimated cost of the WORK put to tender. The
ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract
Performance Security of the CONTRACTOR and credit the same to the Welfare
Fund constitute under these acts. The decision of the ENGINEER-IN-CHARGE in
this respect shall be final and binding.

Implementation of apprentices act, 1961

The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961
and the Rules and Orders issued there under from time to time. If he fails to do so,
his failure will be a breach of the CONTRACT and the ENGINEER-IN-CHARGE
may, at his discretion, cancel the CONTRACT. The CONTRACTOR shall also be
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105

105.1

ii)

liable for any pecuniary liability arising on account of any violation by him of the
provisions, of the Act.

Contractor to indemnify the employer:

i) The CONTRACTOR shall indemnify the EMPLOYER and every member,
office and employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his
staff against all actions, proceedings, claims, demands, costs and expenses
whatsoever arising out of or in connection with the matters referred to in Clause
102.0 and elsewhere and all actions, proceedings, claims, demands, costs and
expenses which may be made against the EMPLOYER for or in respect of or
arising out of any failure by the CONTRACTOR in the performance of his
obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be
liable for or in respect of or arising out of any failure by the CONTRACTOR in the
performance of his obligations under the CONTRACT DOCUMENT. The
EMPLOYER shall not be liable for or in respect of any demand or compensation
payable by law in respect or in consequence of any accident or injury to any
workmen or other person. In the employment of the CONTRACTOR or his SUB-
CONTRACTOR the CONTRACTOR shall indemnify and keep indemnified the
EMPLOYER against all such damages and compensations and against all claims,
damages, proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto.

PAYMENT OF CLAIMS AND DAMAGES:

Should the EMPLOYER have to pay any money in respect of such claims or
demands as aforesaid the amount so paid and the costs incurred by the
EMPLOYER shall be charged to and paid by the CONTRACTOR and the
CONTRACTOR shall not be at liberty to dispute or question the right of the
EMPLOYER to make such payments notwithstanding the same, may have been
made without the consent or authority or in law or otherwise to the contrary.

In every case in which by virtue of the provisions of Section 12, Sub-section (i) of
workmen's compensation Act, 1923 or other applicable provision of Workmen
Compensation Act or any other Act, the EMPLOYER is obliged to pay
compensation to a workman employed by the CONTRACTOR in execution of the
WORK, the EMPLOYER will recover from the CONTRACTOR the amount of the
compensation so paid, and without prejudice to the rights of EMPLOYER under
Section 12, Sub- section (2) of the said act, EMPLOYER shall be at liberty to
recover such amount or any part thereof by deducting it from the Contract

Performance Security or from any sum due to the CONTRACTOR whether under
this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any
claim made under Section 12, Sub-section (i) of the said act, except on the written
request of the CONTRACTOR and upon his giving to the EMPLOYER full security
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106

106.1

106.2

107

107.1

for all costs for which the EMPLOYER might become liable in consequence of
contesting such claim.

Health and sanitary arrangements for workers:

In respect of all labour directly or indirectly employed in the WORKS for the
performance of the CONTRACTOR's part of this agreement, the CONTRACTOR
shall comply with or cause to be complied with all the rules and regulations of the
local sanitary and other authorities or as framed by the EMPLOYER from time to
time for the protection of health and sanitary arrangements for all workers.

The CONTRACTOR shall provide in the labour colony all amenities such as
electricity, water and other sanitary and health arrangements. The CONTRACTOR
shall also provide necessary surface transportation to the place of work and back to
the colony for their personnel accommodated in the labour colony.

SECTION-IX Applicable Laws and Settlement of Disputes
Arbitration:

Unless otherwise specified, the matters where decision of the Engineer-in-Charge
is deemed to be final and binding as provided in the Agreement and the
issues/disputes which cannot be mutually resolved within a reasonable time, all
disputes shall be referred to arbitration by Sole Arbitrator.

The Employer [Maharashtra Natural Gas Limited] shall suggest a panel of three
independent and distinguished persons to the bidder/contractor/supplier/buyer (as
the case may be) to select any one among them to act as the Sole Arbitrator.

In the event of failure of the other parties to select the Sole Arbitrator within 30 days
from the receipt of the communication suggesting the panel of arbitrators, the right
of selection of the sole arbitrator by the other party shall stand forfeited and the
EMPLOYER (MNGL) shall have discretion to proceed with the appointment of the
Sole Arbitrator. The decision of Employer on the appointment of the sole arbitrator
shall be final and binding on the parties.

The award of sole arbitrator shall be final and binding on the parties and unless
directed/awarded otherwise by the sole arbitrator, the cost of arbitration
proceedings shall be shared equally by the parties. The Arbitration proceedings
shall be in English language and venue shall be Pune in Maharashtra, India.

Subiject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996

and the Rules framed there under shall be applicable. All matters relating to this
contract are subject to the exclusive jurisdiction of the court situated at Pune.
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108

109

109.1

110

110.1

111

Bidders/suppliers/contractors may please note that the Arbitration & Conciliation
Act 1996 was enacted by the Indian Parliament and is based on United Nations
Commission on

International Trade Law (UNCITRAL model law), which were prepared after
extensive consultation with Arbitral Institutions and centers of International
Commercial Arbitration. The United Nations General Assembly vide resolution
31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976.

Jurisdiction:

The CONTRACT shall be governed by and constructed according to the laws in
force in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts
situated at Pune, MAHARASHTRA STATE for the purposes of disputes, actions
and proceedings arising out of the CONTRACT, the courts at Pune,
MAHARASHTRA STATE only will have the jurisdiction to hear and decide such
disputed, actions and proceedings.

SECTION-X Safety Codes
General:

CONTRACTOR shall adhere to safe construction practice and guard against
hazardous and unsafe working conditions and shall comply with EMPLOYER's
safety rules as set forth herein. Prior to start of construction, CONTRACTOR will be
furnished copies of EMPLOYER's "Safety Code" for information and guidance, if it
has been prepared.

Safety regulations:

i) In respect of all labour, directly employed in the WORK for the performance
of CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own
expense arrange for all the safety provisions as per safety codes of C.P.W.D.,
Indian Standards Institution. The Electricity Act, The Mines Act and such other acts
as applicable.

The CONTRACTOR shall observe and abide by all fire and safety regulations of
the EMPLOYER. Before starting construction work CONTRACTOR shall consult
with EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE and must make
good to the satisfaction of the EMPLOYER any loss or damage due to fire to any
portion of the work done or to be done under this agreement or to any of the
EMPLOYER's existing property.

First aid and industrial injuries:
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111.0 i) CONTRACTOR shall maintain first aid facilities for its employees and those
of its SUB-CONTRACTOR.

ii) CONTRACTOR shall make outside arrangements for ambulance service and for
the treatment of industrial injuries. Names of those providing these services shall
be furnished to EMPLOYER prior to start of construction and their telephone
numbers shall be prominently posted in CONTRACTOR's field office.

iii) All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy
of CONTRACTOR's report covering each personal injury requiring the attention of a
physician shall be furnished to the EMPLOYER.

112  General rules:

112.1 Smoking within the premises of City Gas Station is strictly prohibited. Violators of
the no smoking rules shall be discharged immediately.

113  Contractor's barricades:

113.0 i) CONTRACTOR shall erect and maintain barricades required in connection
with his operation to guard or protect: -

a) Excavations

b) Hoisting Areas.

C) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors.

d) EMPLOYER's existing property subject to damage by CONTRACTOR's
Operations.

e) Rail Road unloading spots.

i) CONTRACTOR's employees and those of his SUBCONTRACTOR's shall become
acquainted with EMPLOYER's barricading practice and shall respect the provisions
thereof.

i) Barricades and hazardous areas adjacent to, but not located in normal routes of
travel shall be marked by red flasher lanterns at nights.

114  Scaffolding:

114.1 i)Suitable scaffolding should be provided for workmen for all works that cannot

safely be done from the ground or from solid construction except such short period
work as can be done safely from ladders. When a ladder is used an extra Mazdoor
shall be engaged for holding the ladder and if the ladder is used for carrying
material as well, suitable footholds and handholds shall be provided on the ladder
and the ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and
4 vertical).
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ii)

115

115.1

Scaffolding or staging more than 4 meters above the ground or floor, swing
suspended from an overhead support or erected with stationary support shall have
a guard rail properly attached, bolted, braced and otherwise retarded at least one
meter high above the floor or platform of such scaffolding or staging and extending
along the entire length of the outside and ends thereof with only such openings as
may be necessary for the delivery of materials. Such scaffolding or staging shall be
so fastened as to prevent it from swaying from the building or structure.

Working platform, gangway and stairway should be so constructed that they should
not sag unduly or unequally and if the height of platform of the gangway or the
stairway is more than 4 meters above the ground level or floor level, they should be
closely boarded, should have adequate width and should be suitably fastened as in
ii) above.

Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable
fencing of railing whose minimum heights shall be 1 meter.

Safe-means of access shall be provided to all working platforms and other working
places, every ladder shall be securely fixed. No portable single ladder shall be over
9 meters in length while the width between side rails in rung ladder shall in no case
be less than 30 cm for ladder up to and including 3 meters in length. For longer
ladder this width should be increased 5mm for each additional foot of length.
Uniform steps spacing shall not exceed 30 cms. Adequate precautions shall be
taken to prevent danger from electrical equipment. No materials on any of the sites
or work shall be so stacked or placed to cause danger or inconvenience to any
person or public. The CONTRACTOR shall also provide all necessary fencing and
lights to protect the workers and staff from accidents, and shall be bound to bear
the expenses of defense of every suit, action or other proceeding of law that may
be brought by any person for injury sustained owing to neglect of the above
precautions and pay any damages and costs which may be awarded in any such
suit or action or proceeding to any such person or which may with the consent of
the CONTRACTOR be paid to compromise any claim by any such person.

Excavation and trenching:

All trenches 1.2 meters or more in depth shall at all times be supplied with at least
one ladder for each 50 meters length or fraction thereof.

Ladder shall be extended from bottom of the trenches to at least 1 meter above the
surface of the ground. The sides of the trenches which are 1.5M in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to
avoid the danger of sides to collapse. The excavated materials shall not be placed
within 1.5 meters of the edge of the trench or half of the trench width whichever is
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116

116.1

f)

1)

2)

more. Cutting shall be done from top to bottom. Under no circumstances
undermining or under-cutting shall be done.

Demolition/general safety:

i) Before any demolition work is commenced and also during the progress of
the demolition work

All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

No electric cable or apparatus which is liable to be a source of danger shall remain
electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk
of fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the
ENGINEER-IN-CHARGE should be kept available for the use of the persons
employed on the SITE and maintained in condition suitable for immediate use, and
the CONTRACTOR shall take adequate steps to ensure proper use of equipment
by those concerned.

Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective gloves.

Those engaged in white washing and mixing or stacking or cement bags or any
material which are injurious to the eyes be provided with protective goggles.

Those engaged in welding and cutting works shall be provided with protective face
& eye shield, hand gloves, etc.

Stone breakers shall be provided with protective goggles and protective clothing
and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in use, the
CONTRACTOR shall ensure that the manhole covers are opened and are
ventilated at least for an hour before the workers are allowed to get into the
manholes, and the manholes so opened shall be cordoned off with suitable railing
and provided with warning signals or board to prevent accident to the public.

The CONTRACTOR shall not employ men below the age of 18 years and women
on the work of painting with products containing lead in any form. Wherever men
above the age of 18 years are employed on the work of lead painting, the following
precautions should be taken.

No paint containing lead or lead product shall be used except in the form of paste
or readymade paint.

Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint dry rubbed and
scrapped.
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3)

ii)

Vi)

Overalls shall be supplied by the CONTRACTOR to the workmen and adequate
facilities shall be provided to enable the working painters to wash them during and
on cessation of work.

When the work is done near any place where there is risk of drowning, all
necessary safety equipment should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and adequate
provision should be made for prompt first aid treatment of all injuries likely to be
sustained during the course of the work.

Use of hoisting machines and tackles including their attachments, anchorage and
supports shall conform to the following standards or conditions:

These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defect and shall be kept in good working order.

Every rope used in hoisting or lowering materials or as means of suspension shall
be of durable quality and adequate strength and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine
including any scaffolding, winch or give signals to the operator.

In case of every hoisting machine and of every chain ring hook, shackle, swivel,
and pulley block used in hoisting or lowering or as means of suspension, the safe
working load shall be ascertained by adequate means. Every hoisting machine and
all gears referred to above shall be plainly marked with the safe working load of the
conditions under which it is applicable and the same shall be clearly indicated. No
part of any machine or any gear referred to above in this paragraph shall be loaded
beyond safe working load except for the purpose of testing.

In case of departmental machine, the safe working load shall be notified by the
ENGINEER- IN-CHARGE. As regards CONTRACTOR's machines, the
CONTRACTOR shall notify the safe working load of the machine to the
ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of WORK
and get it verified by the Engineer concerned.

Motors, gears, transmission lines, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards. Hoisting
appliances should be provided with such means as to reduce to minimum the
accidental descent of the load, adequate precautions should be taken to reduce the
minimum risk of any part or parts of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are already
energized, insulating mats, wearing apparel, such as gloves, sleeves, and boots as
may be necessary should be provided. The workers shall not wear any rings,
watches and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall
be maintained in safe conditions and no scaffolds, ladder or equipment shall be
altered or removed while it is in use. Adequate washing facilities should be
provided at or near places of work.
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vii)

viii)

117

117.1

118
118.1
119

119.1

120

120.1

These safety provisions should be brought to the notice of all concerned by
displaying on a notice board at a prominent place at the work-spot. The person
responsible for compliance of the safety code shall be named therein by the
CONTRACTOR.

To ensure effective enforcement of the rules and regulations relating to safety
precautions, the arrangements made by the CONTRACTOR shall be open to
inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of
the Administration or their representatives.

Notwithstanding the above clauses there is nothing in these to exempt the
CONTRACTOR for the operations of any other Act or rules in force in the Republic
of India. The work throughout including any temporary works shall be carried out in
such a manner as not to interfere in any way whatsoever with the traffic on any
roads or footpath at the site or in the vicinity thereto or any existing works whether
the property of the Administration or of a third party.

In addition to the above, the CONTRACTOR shall abide by the safety code
provision as per C.P.W.D. Safety code and Indian Standard Safety Code from time
to time.

Care in handling inflammable gas:

The CONTRACTOR has to ensure all precautionary measures and exercise utmost
care in handling the inflammable gas cylinder/inflammable liquids/paints etc. as
required under the law and/or as advised by the fire Authorities of the EMPLOYER

Temporary combustible structures:
Temporary combustible structures will not be built near or around work site.
Precautions against fire:

The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and
drums at worksite as recommended by ENGINEER-IN-CHARGE. They will have to
ensure all precautionary measures and exercise utmost care in handling the
inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by
ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near
or around the work-site.

Explosives:

Explosives shall not be stored or used on the WORK or on the SITE by the
CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing
and then only in the manner and to the extent to which such permission is given.
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121

1211

121.2

122

122.1

123

When explosives are required for the WORK they will be stored in a special
magazine to be provided at the cost of the CONTRACTOR in accordance with the
Explosives Rules. The CONTRACTOR shall obtain the necessary license for the
storage and the use of explosives and all operations in which or for which
explosives are employed shall be at sole risk and responsibility of the
CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against
any loss or damage resulting directly or indirectly there from.

Mines act:

SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the
safety provisions as required by the ENGINEER-IN-CHARGE in respect of all
labour directly employed for performance of the WORKS and shall provide all
facilities in connection therewith. In case the CONTRACTOR fails to make
arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN-
CHARGE shall be entitled to do so and recover the costs thereof from the
CONTRACTOR.

Failure to comply with Safety Code or the provisions relating to report on accidents
and to grant of maternity benefits to female workers shall make the CONTRACTOR
liable to pay Company Liquidated Damages an amount not exceeding Rs.50/- for
each default or materially incorrect statement. The decision of the ENGINEER-IN-
CHARGE in such matters based on reports from the Inspecting Officer or from
representatives of ENGINEER-IN-CHARGE shall be final and binding and
deductions for recovery of such Liquidated Damages may be made from any
amount payable to the CONTRACTOR from all the provisions of the Mines Act,
1952 or any statutory modifications or re-enactment thereof the time being in force
and any Rules and Regulations made there under in respect of all the persons
employed by him under this CONTRACT and shall indemnify the EMPLOYER from
and against any claim under the Mines Act or the rules and regulations framed
there under by or on behalf of any persons employed by him or otherwise.

Preservation of place:

The CONTRACTOR shall take requisite precautions and use his best endeavours
to prevent any riotous or unlawful behaviour by or amongst his worker and others
employed or the works and for the preservation of peace and protection of the
inhabitants and security of property in the neighborhood of the WORK. In the event
of the EMPLOYER requiring the maintenance of a Special Police Force at or in the
vicinity of the site during the tenure of works, the expenses thereof shall be borne
by the CONTRACTOR and if paid by the EMPLOYER shall be recoverable from
the CONTRACTOR.

Outbreak of infectious diseases:
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124

124.1

The CONTRACTOR shall remove from his camp such labour and their facilities
who refuse protective inoculation and vaccination when called upon to do so by the
ENGINEER-IN-CHARGE's representative. Should Cholera, Plague or other
infectious diseases break out the CONTRACTOR shall burn the huts, beddings,
clothes and other belongings or used by the infected parties and promptly erect
new huts on healthy sites as required by the ENGINEER-IN-CHARGE failing which
within the time specified in the Engineer's requisition, the work may be done by the
EMPLOYER and the cost thereof recovered from the CONTRACTOR.

Use of intoxicants:

The unauthorized sale of spirits or other intoxicants, beverages upon the work in
any of the buildings, encampments or tenements owned, occupied by or within the
control of the CONTRACTOR or any of his employee is forbidden and the
CONTRACTOR shall exercise his influence and authority to the utmost extent to
secure strict compliance with this condition.

In addition to the above, the CONTRACTOR shall abide by the safety code

provision as per C.P.W.D. safety code and Indian Standard Code framed from time
to time
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Annexure-l to GCC
PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER
(To be executed on non-judicial stamped paper of appropriate value)

WHEREAS MAHARASHTRA NATURAL GAS LIMITED (hereinafter referred to as MNGL ) which
expression shall unless repugnant to the context includes their legal representatives, successors
and assigns having their registered office at Pune has entered into a CONTRACT with
(hereinafter referred to as the CONTRACTOR which expression shall
unless repugnant to the context include their legal representatives, successors and assigns) for

on the terms and conditions as set out, inter-alia, in the CONTRACT
NO....ooverreee Dated............. and various documents forming part thereof hereinafter collectively
referred to as the "CONTRACT" which expression shall include all amendments, modifications
and/or variations thereto.

AND WHEREAS

i) MNGL has agreed to supply to the CONTRACTOR, equipment, plants and materials
(finished, semi-finished and raw)for the purpose of EXECUTION of the said CONTRACT by
the CONTRACTOR (the equipment, plants and materials to be supplied by MNGL to the
CONTRACTOR, hereinafter for the sake of brevity referred to as the "said materials”) and
pending execution by the CONTRACTOR of the CONTRACT incorporating the said
materials, the said materials shall be under the custody and charge of the CONTRACTOR
and shall be kept, stored, altered, worked upon and/or fabricated at the sole risk and
expense of the CONTRACTOR.

i) As a pre-condition to the supply of the said materials by MNGL to the CONTRACTOR,
MNGL has required the CONTRACTOR to furnish to MNGL an Indemnity Bond in the
manner and upon terms and conditions hereinafter indicated.

NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR hereby
irrevocably and unconditionally undertakes to indemnify and keep indemnified MNGL from
and against all loss, damage and destruction (inclusive but not limited to any or all loss or
damage or destruction to or of the said materials or any item or part thereof by theft,
pilferage, fire, flood, storm, tempest, lightning, explosion, storage, chemical or physical
action or reaction, binding, warping, exposure, rusting, faulty workmanship, faulty
fabrication, or faulty method or technique of fabrication, strike, riot, civil commotion, or other
act or omission or commission whatsoever within or beyond the control of the
CONTRACTOR, misuse and misappropriation (inclusive but not limited to the misuse or
misappropriation by the CONTRACTOR and the Contractor's servants and/or agents)
whatsoever to, or of in the said materials or any part of them thereof from the date that the
same or relative part of item thereof was supplied to the CONTRACTOR up to and until the
date of return to MNGL of the said materials or relative part of item thereof or completed
fabricated works(s) incorporating the said material and undertake to pay to MNGL forthwith
on demand in writing without protest or demur the value as specified by MNGL of the said
material or item or part thereof, lost, damaged, destroyed, misused and/or misappropriated,
as the case may be or, together with MNGL 'S costs and expenses (inclusive of but not
limited to handling, transportation, cartage, insurance, freight, packing and inspection
costs/or expenses up to) and aggregate limit of
Rs. (Rupees
).
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AND THE CONTRACTOR hereby agrees with MNGL that:

i)

ii)

iv)

This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall remain
valid and irrevocable for all claims of MNGL arising hereunder up to and until the midnight
of . However, if the CONTRACT for which this Indemnity/Undertaking is
given is not completed by this date, the CONTRACTOR hereby agrees to extend the
Indemnity/Undertaking till such time as is required to fulfill the CONTRACT.

This Indemnity/Undertaking shall not be determined by any change in constitution or upon
insolvency of the CONTRACTOR but shall be in all respects and for all purposes be binding
and operative until payment of all moneys payable to MNGL in terms of hereof.

The mere statement of allegation made by or on behalf of MNGL in any notice or demand
or other writing addressed to the CONTRACTOR as to any of the said material or item or
part thereof having been lost , damaged, destroyed, misused or misappropriated while in
the custody of the CONTRACTOR and/or prior to completion of the completed fabricated
work(s) and delivery to job site thereof incorporating the said materials shall be conclusive
of the factum of the said material or item or part thereof having been supplied to the
CONTRACTOR and/or the loss, damage, destruction, misuse or misappropriation thereof,
as the case may be, while in the custody of the CONTRACTOR and/or prior to the
completion of the completed fabricated work(s) and delivery to job site thereof incorporating
the said materials without necessity on the part of MNGL to produce any documentary proof
or other evidence whatsoever in support of this.

The amount stated in any notice of demand addressed by MNGL to the CONTRACTOR as
to the value of such said materials lost, damaged, destroyed, misused or misappropriated,
inclusive relative to the costs and expenses incurred by MNGL in connection therewith shall
be conclusive of the value of such said materials and the said cost and expenses as also of
the amount liable to be paid to MNGL to produce any voucher, bill or other documentation
or evidence whatsoever in support thereof and such amount shall be paid without any
demur and on demand and no dispute shall be raised concerning the same.

The undersigned has full power to execute this Indemnity Bond on behalf of the CONTRACTOR
under the Power of Attorney dated

Place:

Dated:

(SIGNED BY COMPETENT AUTHORITY)

Official seal of the CONTRACTOR
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Annexure-ll to GCC

PROFORMA FOR CONTRACT AGREEMENT

SO No. dated -----------
Contract Agreement for the work of ----------------- of Maharashtra Natural Gas Limited made on ------
---- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term

shall unless excluded by or repugnant to the subject or context include its successors and permitted
assignees) of the one part and MAHARASHTRA NATURAL GAS LIMITED hereinafter called the
“EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or context include
its successors and assignees) of the other part.

WHEREAS

A. The EMPLOYER being desirous of having provided and executed certain work mentioned,
enumerated or referred to in the Tender Documents including Letter Inviting Tender,
General Tender Notice, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates,
Agreed Variations, other documents has called for Tender.

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the
Tender Documents and has satisfied himself by careful examination before submitting his
tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and nature
of site and local conditions, the quantities, nature and magnitude of the work, the availability
of labor and materials necessary for the execution of work, the means of access to SITE,
the supply of power and water thereto and the accommodation he may require and has
made local and independent enquiries and obtained complete information as to the matters
and thing referred to, or implied in the tender documents or having any connection
therewith and has considered the nature and extent of all probable and possible situations,
delays, hindrances or interferences to or with the execution and completion of the work to
be carried out under the CONTRACT, and has examined and considered all other matters,
conditions and things and probable and possible contingencies, and generally all matters
incidental thereto and ancillary thereof affecting the execution and completion of the WORK
and which might have influenced him in making his tender.

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of
Contract, Special Conditions of Contract, Schedule of Rates, General Obligations,
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of
Acceptance of Tender and any statement of agreed variations with its enclosures copies of
which are hereto annexed form part of this CONTRACT though separately set out herein
and are included in the expression “CONTRACT” wherever herein used.

AND WHEREAS

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution of
the said WORK at the rates stated in the schedule of quantities of the work and finally approved by
EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to the
conditions of CONTRACT.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS
FOLLOWS: -
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1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be
executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the
CONTRACTOR shall and will duly provide, execute and complete the said work and shall
do and perform all other acts and things in the CONTRACT mentioned or described or
which are to be implied there from or may be reasonably necessary for the completion of
the said WORK and at the said times and in the manner and subject to the terms and
conditions or stipulations mentioned in the contract.

2. In consideration of the due provision execution and completion of the said WORK,
EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will pay to
the CONTRACTOR the respective amounts for the WORK actually done by him and
approved by the EMPLOYER at the Schedule of Rates and such other sum payable to the
CONTRACTOR under provision of CONTRACT, such payment to be made at such time in
such manner as provided for in the CONTRACT.

AND

3. In consideration of the due provision, execution and completion of the said WORK the
CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER for
the services rendered by the EMPLOYER to the CONTRACTOR, such as power supply,
water supply and others as set for in the said CONTRACT and such other sums as may
become payable to the EMPLOYER towards the controlled items of consumable materials
or towards loss, damage to the EMPLOYER'S equipment, materials construction plant and
machinery, such payments to be made at such time and in such manner as is provided in
the CONTRACT.

It is specifically and distinctly understood and agreed between the EMPLOYER and the
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE
made available by the EMPLOYER for execution of the works or in the building, structures
or work executed on the said SITE by the CONTRACTOR or in the goods, articles,
materials etc., brought on the said SITE (unless the same specifically belongs to the
CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien
whatsoever charge for unpaid bills will not be entitled to assume or retain possession or
control of the SITE or structures and the EMPLOYER shall have an absolute and unfettered
right to take full possession of SITE and to remove the CONTRACTOR, their servants,
agents and materials belonging to the CONTRACTOR and lying on the SITE.

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK
only as a licensee simpliciter and shall not have any claim, right, title or interest in the SITE
or the structures erected thereon and the EMPLOYER shall be entitled to terminate such
license at any time without assigning any reason.

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated
from the said SITE shall, unless otherwise expressly agreed under this CONTRACT,
exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to claim
over the same and such excavation and materials should be disposed off on account of the
EMPLOYER according to the instruction in writing issued from time to time by the
ENGINEER-IN-CHARGE.
In Witness whereof the parties have executed these presents in the day and the year first
above written.
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Signed and delivered for and on
on behalf of EMPLOYER.

Signed and Delivered for and
on behalf of the CONTRACTOR.

MAHARASHTRA NATURAL GAS LIMITED (NAME OF THE CONTRACTOR)
Date: Date:
Place: Place:

IN PRESENCE OF TWO WITNESSES

1.
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PART-D
CONTENTS
1. SPECIAL CONDITIONS OF CONTRACT (Technical)
2. ANNEXURE TO SCC (Technical)

3. PARTICULAR JOB SPECIFICATION
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1.0

11

1.2

1.3

1.4

15

1.6

GENERAL

Special conditions of contract (SCC-Technical) shall be read in conjunction with the
General Conditions of Contract (GCC). Schedule of rates, specifications of work,
drawings and any other document forming part of this contract wherever the
context so requires.

Notwithstanding the sub-division of the document into these separate sections and
volumes, every part of each with and into the contract so far as it may be
practicable to do so.

Where any portion of the GCC is repugnant to or at variance with any provisions of
the special conditions of contract, then unless a different intention appears, the
provision(s) of the special conditions of contract shall be deemed to override the
provision(s) of GCC only to the extent that such repugnancies of variations in the
special conditions of contract are not possible of being reconciled with the
provisions of GCC.

Wherever it is stated in this Bidding Document that such and such a supply is to be
effected or such and such a work is to be carried out, it shall be understood that the
same shall be effected/carried out by the contractor at his own cost, unless a
different intention is specifically and expressly stated herein or otherwise explicit
from the context. Contract value (also referred to as Contract price) shall be
deemed to have included such cost.

The materials, design and workmanship shall satisfy the applicable relevant Indian
Standards, the job specifications stipulate requirements in addition to those
contained in the standard codes and specifications, these additional requirements
shall also be satisfied. In the absence of any Standard/ Specifications/codes of
practice for detailed specifications covelring any part of the work covered in this
Bidding on the contractor.

In partial modification to Clause N0.21.0 of GCC the following shall apply:
In case of contradiction between Indian or other applicable Standards, General

Conditions of Contract, Special Conditions of Contract, Specifications, drawings,
Schedule of Rates, the following shall prevail in order of precedence:

i) Letter of acceptance along with statement of Agreed variations.
i) Service Order / Fax of Intent

i) Schedule of Rates as enclosures to letter of acceptance

iv) Job / Particular Specifications

V) Drawings

Vi) Technical / Material Specifications
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1.7

1.8

19

2.0

2.1

2.2

2.3

231

2.3.2

2.3.3

Vii) Special Conditions of Contract
Viii) General Conditions of Contract
iX) Indian Standards

X) Other Applicable Standards

It will be contractor’s responsibility to bring to the notice of Engineer-in-charge any
irreconcilable conflict in the contract documents before starting the work(s) of
making the supply with reference which the conflict exists.

In the absence of any specifications covering any material, design of work(s) in the
same shall be performed / supplies / executed in accordance with Standards
Engineering Practice as per the instructions / directions of the Engineer-in-charge,
which will be binding on the Contractor.

The requirements of any statutory body and authority like Indian boiler regulation,
Tariff Advisory Committee, Chief controller of Explosives, etc, shall govern where
these are more stringent than the requirements specified above.

Owner’'s representative means authorized representative of Owner (i.e. M/s
MNGL).

THE WORK

Scope of work

The scope of work covered in this Contract will be as described in Annexure-1 to
SCC-Technical at Particular job specifications, Standard Specifications, Schedule
of Rates etc.

Scope of Supply

The scope of supply covered in this Contract will be as described in Annexure-2 to
SCC-Technical Particular Job Specifications, Standard Specifications, Schedule of
Rates etc.

Time schedule

The work shall be executed strictly as per time schedule given in Annexure-3 to
SCC-Technical. The period of completion given includes the time required for
mobilization as well as testing, rectifications, if any, retesting, demobilization and
completion in all respects to the satisfaction of the Engineer-in-Charge.

A joint programme of execution of work will be prepared by the Engineer-in-Charge
and Contractor. This programme will take into account the time of completion
mentioned in 2.3.1 above.

Monthly/Weekly execution programme will be drawn up by the Engineer-in-Charge
jointly with the Contractor based on availability of materials, work fronts and the
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2.3.4

2.4

2.5

2.6

2.7

2.8

joint programme of execution as referred to above. The contractor shall
scrupulously adhere to the Targets/Programmes by deploying adequate personnel,
Construction Equipment, Tools and Tackles and also by timely supply of required
materials coming within his scope of supply as per Contract. In all matters
concerning the extent of target set out in the weekly/monthly programme and the
degree of achievement, the decision of the Engineer-in-Charge will be final and
binding on the Contractor.

Contractor shall give everyday category-wise labour and equipment deployment
report alongwith the progress of work done on previous day in the proforma
prescribed by the Engineer-in-Charge.

Measurement of Works

In addition to the provisions of Clause 88.1 of the General Conditions of Contract
and associated provisions thereof, the provisions of Annexure — 4 to SCC-
Technical shall apply.

Terms of Payment
Terms of Payment will be as specified in Annexure — 5 to SCC-Technical.

Temporary Works

All temporary works, ancillary works, enabling works, including dewatering of
surface and subsoil water, temporary drains at the work site, preparing approaches
to working areas, wherever required, for execution of the work, shall be the
responsibility of Contractor.

Temporary Fencing

The Contractor shall, at his own costs and expenses, erect and maintain in good
condition temporary fences and gates along the boundaries of the site assigned to
him wherever required as per instruction of Engineer-in-charge. Wherever
trenching is being done specially at crossing site near habitation and public
movement. The contractor shall fence with bamboo or other materials of sufficient
strength for all excavations and shall light the same at night. The Contractor shall,
except when authorised by the Engineer-in-Charge, confine his men, materials and
plant etc. within the site of which he is given possession. The Contractor shall not
use any part of the site for purpose not connected with the works unless prior
written permission or consent of the Owner/Engineer-in-Charge has been obtained.
Access to site shall be made only through the approved gateways. The Contractor
shall maintain sufficient watchmen at site to the satisfaction of the Owner/Engineer-
in-Charge.

Contractor’s Temporary Structure

The Contractor may, at his own costs and expenses and subject to the approval of
the Engineer-in-Charge and statutory authorities, construct offices, stores,
workshop and remove the same as per the orders of the Engineer-in-Charge on
completion of the contract. Whenever required the Contractor shall furnish such

Page 159 of 257




Tender for rate contract for period of 1 year for
appointment of the contractors to attend the D-PNG
MNGL online connection with/without DMA activity for City

MAHARASHTRA NATURAL Gas Distribution Network of MNGL, Pune GA & Nashik

GAS LIMITED GA.

Bid No.: MNGL/CP/2025-26/85

2.9

29.1

2.10

2.10.1

2.10.2

details of his temporary works as may be called for by the Owner/Engineer-in-
Charge as to their safety and efficiency. The Owner/Engineer-in-Charge may direct
those temporary works which he considers unsafe or, inefficient be removed and
replaced in a satisfactory manner. The Contractor shall immediately follow
Owner/Engineer-in-Charge’s direction/instruction, on maintenance of all the
equipments and he shall ensure that they are suitable for the work and is
maintained in such a manner as to ensure their efficient working. The
Owner/Engineer-in-Charge, may if they deem fit, direct the Contractor to remove
from site any equipment which are not efficient and/or prejudicial to the quality of
work to be replaced by equipment to their satisfaction. The Contractor shall
immediately follow Owner/Engineer-in-Charge’s direction/instruction.

Statutory Approvals

All associated activities required for obtaining necessary clearances, permissions,
approvals, all licenses from all concerned authorities in respect of pipeline crossing
& all related works shall be the responsibility of the Contractor and the cost of the
same shall be deemed to have been included in the quoted prices.

The approval from any authority required as per statutory rules and regulations of
Central/State Government shall be the Contractor’s responsibility unless otherwise
specified in the Bidding Document. The application on behalf of the Owner for
submission to relevant authorities alongwith copies of required certificate complete
in all respects shall be prepared and submitted by the Contractor well ahead of
time so that the actual construction of the work is not delayed for want of the
approval/inspection by concerned authorities. The inspection of the works by the
authorities shall be arranged by the Contractor and necessary coordination and
liason work in this respect shall be the responsibility of the Contractor. However
statutory fees paid, if any, for all inspections and approvals by such authorities shall
be reimbursed at actual by the Owner to the Contractor on production of
documentary evidence.

Any change/addition required to be made to meet the requirements of the statutory
authorities shall be carried out by the Contractor free of charge. The inspection and
acceptance of the work by statutory authorities shall, however, not absolve the
Contract from any of his responsibilities under this Contract.

Quality Assurance
Detailed quality assurance programme to be followed for the execution of Contract
under various divisions of works will be mutually discussed and agreed to in line

with Annexure-6 of SCC-Technical.

The Contractor shall establish document and maintain an effective quality
assurance system as outlined in recognised codes.
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2.10.3

2.104

2.11

2.12

2.13

Quality Assurance System plans/procedures of the Contractor shall be furnished in
the form of QA manual. This document should cover details of the personnel
responsible for the quality assurance, plans or procedures to be followed for quality
control in respect of Design, Engineering, Procurement, Supply, Installation,
Testing and Commissioning. The quality assurance system should indicate
organisational approach for quality control and quality assurance of the
construction activities, at all stages of work at site as well as at manufacturer’s
works and despatch of materials.

The Owner/Consultant or their representative shall reserve the right to
inspect/witness, review any or all stages of work at shop/site as deemed necessary
for quality assurance.

The Contractor has to ensure the deployment of quality Assurance and Quality
Control Engineer(s) depending upon the quantum of work.

Notice and Licences

The Contractor shall at his costs and expenses give to the Municipal or Panchayat,
Police and other authoriities all notices etc., that may be required in law to be given
and obtain all necessary permissions and licences etc., for temporary obstructions,
enclosures and pay all fees, taxes charges etc. which may be leviable by such
authorities for that purpose. The Contractor shall make good any damage to the
adjoining property whether public or private.

Working Hours

Depending upon the requirements, time schedule/ drawn up programmes and the
target set to complete the job in time the works may have to continue beyond
normal working hours to the extent of round the clock and on holidays also for
which no extra claim shall be entertained.

Responsibility of Contractor

Preparing approaches and working area for the movement and operation or the
cranes, leveling the area for assembly and erection shall also be the responsibility
of the Contractor. The Contractor shall acquaint himself with access availability,
facilities such as railway siding, local labour etc.

The procurement and supply in sequence and at the appropriate time of all
materials and consumables covered under Contractor's scope of supply, shall be
entirely the Contractor’s responsibility. Contractor shall not use any of the
equipment or materials issued to him by Owner for temporary works, manufacturing
erection aids etc. Misuse of materials will be seriously viewed and deduction at
penal rates will be made from the Contractors bill for such quantities that are
misused.

Contract Price is deemed to be inclusive of all expenses towards above
responsibilities.
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2.14

3.0

3.1

3.2

3.3

3.4

Additional Works/Extra Works

Owners reserve their right to execute any additional works/ extra works, during the
execution of Work, either by themselves or by appointing any other agency, even
though such works are incidental to and necessary for the completion of works
awarded to the Contractor. In the event of such decisions taken by Owner,
Contractor is required to extend necessary cooperation and act as per the
instructions of Engineer-in-Charge

CONSTRUCTION

OWNER reserves the right to inspect all phases of Contractor's operations to
ensure conformity to the SPECIFICATIONS. Owner will have Engineers, Inspectors
or other duly authorised representatives, made known to the Contractor present
during progress of the WORK and such representatives shall have free access to
the WORK at all times. The presence or absence of a OWNER's representative
does not relieve the Contractor of the

responsibility for quality control in all phases of the WORK. In the event that any of
the WORK being done by the Contractor or any Sub-Contractor is found by
OWNER's representatives to be unsatisfactory or not in accordance with the
DRAWINGS, procedures and SPECIFICATIONS, the Contractor shall, upon verbal
notice of such, revise the work in a manner to conform to the relevant DRAWINGS,
procedures and SPECIFICATIONS.

Rules and Regulations

Contractor shall observe in addition to Codes specified in respective specification,
all national and local laws, ordinances, rules and regulations and requirements
pertaining to the work and shall be responsible for extra costs arising from
violations of the same.

Procedures

Various procedures and method statements to be adopted by Contractor during the
construction as required in the respective specifications shall be submitted to
Engineer-in-Charge in due time for approval. No construction activity shall
commence unless approved by Engineer-in-Charge in writing.

Security

The work being in protected area, entry into the work area shall be restricted and
governed by issue of photo gate passes by the Security/CISF. The Contractor shall
arrange to obtain through the Engineer-in-Charge, well in advance, all necessary
entry permits/gate pass for his staff and labour and entry and exit of his men and
materials shall be subject to vigorous check by the security staff. The Contractor
shall not be eligible for any claim or extension of time whatsoever on this account.

Drawings and Documents
Refer Particular Job specifications/Technical specifications.
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3.5

3.6

3.7

Excavation by blasting is not permitted wherever required in hard strata other
mechanical tools shall be used.

Construction Equipment & Mechanization of Construction Activities
Contractor shall, without prejudice to his overall responsibility to execute and
complete the Work as per specifications and time schedule, adopt as far as
practicable, mechanized construction techniques for major site activities. However,
Contractor agrees that he will deploy the required numbers and types of the part &
machinery applicable for different activities in consultation with the Engineer-In-
Charge during execution of works.

The Contractor shall mechanise the construction activities to the maximum extent
by deploying all necessary construction equipment/machinery in adequate numbers
and capacities.

Wherever Structural/Piping works are included in the scope, the Contractor’s
responsibilities shall include establishing and maintaining of a proper fabrication
workshop with transportation facilities to site to carryout fabrication of steel
structures, piping specials etc., preparing approaches working areas for the
movement/operation of cranes and levelling the areas for assembly/erection to
ensure effective mechanisation on the works. The Contractor shall acquaint himself
with availability of access, facilities such as railway siding, local labour etc. and the
Contractor may have to build temporary access roads to aid his work and the
quoted and agreed rates shall be deemed to include the same. It may be noted that
all fabrication work shall be carried out in fully mechanised workshops to reduce
site fabrication to minimum.

For speedy execution of work, Contractor shall also ensure use of computer
software for at least the following:

0] Billing

(ii) Planning & Scheduling

(iii) Progress Reporting

(iv) Material Control & Warehousing

(V) Safety Records

(vi) Resource Deployment

(vi)  Communication

Contractor further agrees that Contract price is inclusive of all the associated costs)
which he may incur for actual mobilization, required in respect of use of
mechanized construction techniques and that the Owner/Consultant in this regard
shall entertain no claim whatsoever.

Site Organization

The Contractor shall provide all necessary superintendence during the design and
execution of the Works and as long thereafter as the Engineer-in-Charge may
consider necessary for the proper fulfilling of the Contractor’s obligations under the
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3.7.1

3.8

Contract. Such superintendence shall be given by sufficient persons having
adequate knowledge of the operations to be carried out including the methods and
techniques required, the hazards likely to be encountered and methods of
preventing accident(s) for the satisfactory and safe execution of the Work. The
workmen deployed, by the Contractor should also possess the necessary license
etc., if required under any law, rules and regulations.

Subject to the provisions in the Contract Document and without prejudice to
Contractor’s liabilities and responsibilities to provide adequate qualified and skilled
personnel on the Work, Contractor shall augment the same as decided by the
Engineer-in-Charge depending on the exigencies of Work.

SUPERVISION

All construction work will be carried out as per direction of EIC, and this will be the
primary point of contact between the Contractor and MNGL on site. All work will be
issued and sanctioned through the EIC and site control exercised by site
engineers. The Contractor shall ensure that technical quality standards are
maintained that construction is carried out cost effectively and that a good
customer and public image is maintained for MNGL.

The Contractor will appoint his own supervisors of minimum number instructed by
EIC. These personnel will be responsible to the SE for monitoring construction
standards and for ensuring that all detailed technical requirements are met on each
and every job which is undertaken. The Contractor's supervisor(s) will have day to
day liaison with the SE and will provide the SE with technical reports and audits,
and other management information as is required on work progress and
construction quality standards.

The Contractor's supervisor shall have mobile telephones or pagers to ensure that
they can be contacted at all times. The Contractor will also nominate one person
who can be contacted if necessary, out of hours, for the duration of the works. The
Contractor's supervisor will have access to transport at all times to allow them to
visit sites and attend meetings with MNGL as is required. The normal day to day
issue of work instructions, communication between MNGL and the Contractor's
supervisor and the SE. No deviation from the approved technical specification /
issued construction drawings shall be undertaken without written approval of EIC.

Health Safety and Environment (HSE) Management

After the award of the contract, detailed Health, Safety and Environment (HSE)
programmed to be followed for execution of contract under various divisions of
works will be mutually discussed and agreed between Contractor, Client & PMC.

The Contractor shall establish document and maintain an effective Health, Safety
and Environment (HSE) management system.
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3.9

3.9.1

3.9.2

3.9.3

3.94

3.10

3.11

The Contractor shall adhere to the Health, Safety and Environment (HSE)
management system as per MNGL Specification and General Conditions of
Contract.

It will be the Contractor's responsibility to acquaint his site staff and operatives of all
current safety legislation, statutory requirements and MNGL’s safety standards. In
addition, and before any work takes place all the Contractor's operatives shall be
given training in site safety by the trained person under supervision of MNGL. If the
Contractor wishes to start any new operatives on site, he must first inform the SE,
who will arrange for such training to be arranged.

General Guidelines During and Before Erection

The Contractor shall be responsible for organizing the lifting of the structural
element, equipment in the proper sequence, that orderly progress of the work is
ensured and access routes for erecting the other structures/ equipments are kept
open.

During the performance of the work the Contractor at his own cost, shall keep
structures, materials and equipment adequately braced by guys, struts or otherwise
approved means which shall be Supplied and installed by the Contractor as
required till the installation work is satisfactorily completed.

Such guys, shoring, bracing, strutting, planking supports etc. shall not interfere with
the work of other agencies and shall not damage or cause distortion to other works
executed by him or other agencies.

Manufacturer's recommendations and detailed specifications for the installation of
the various equipment and machines shall be fulfilled by the Contractor.

Various tolerances required as marked on the drawings and as per specifications
and instructions of the Engineer-in-Charge, shall be maintained.

Verticality shall be maintained. Verticality shall be verified with the
Theodolite/advanced instruments.

Construction Photographs

The Owner desires to have two sets of monthly progress reports with photographs
showing the progress of construction. Before utilizing any photograph for publicity,
the Contractor shall obtain prior approval of the Owner.

Schedule of Labour
Schedule of Labour Rates attached as Annexure-11 to SCC-Technical shall be
used for analysing rates for extra items.

Schedule of equipment rates attached as Annexure-12 to SCC-Technical shall be
used for analysing rates for extra items.
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3.11A

3.11B

3.12

3.13

3.13.1

3.13.2

3.14

Construction Equipment

Minimum construction equipment to be deployed is enclosed as Annexure-9 to
SCC-Technical. However, any other equipment required for completion of pipeline
laying work but not specifically mentioned here, shall be deployed by contractor
without any additional cost. The list of equipments mentioned in Annexure-9 are
the minimum to be deployed by contractor and contractor shall ensure the
availability at site of listed equipments in good working condition.

Minimum Requirement of Skilled Manpower

Minimum No. of Skilled Manpower to be deployed is enclosed as Annexure-10 to
SCC-TECHNICAL. The above proposed list of skilled manpower is the minimum to
be deployed by Contractor and Contractor shall ensure the availability of these at
site.

Specific Requirements
Specific requirements spelt out in various technical parts of the Bidding Document
shall be followed by Contractor.

SITE CLEANING

The BIDDER shall take care for cleaning the working site from time to time for easy
access to work site and also from safety point of view.

Working site should be always kept cleaned up to the entire satisfactions of the
Engineer-in-charge.

Before handing over and work to owner, the BIDDER in addition to other formalities
to be observed as detailed in the document shall clear the site to the entire
satisfaction of Engineer-in-charge.

SURVEY OF WORK

Before the WORK or any part thereof are begun, the Contractor's agent and the
Engineer-in-Charge's representative shall together survey the SITE and decide the
tentative route considering all obstructions on which the pipeline is to be laid and
on which measurements of the WORK are to be based. Such particulars shall be
plotted by the BIDDER and trial pits started thereon.

The Contractor shall be entirely responsible for the correctness of every part of the
WORK and shall rectify any errors or imperfections therein. Such rectifications shall
be carried out by the Contractor at his own cost, when instructions are issued to
this effect by the Engineer-in-Charge or his representative.

WORK shall be suspended for such times as necessary for checking lines and
levels on any part of the WORK.
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4.0

4.1

The Contractor shall at his own expense provide all assistance, which the
Engineer-in-Charge may require for checking the setting out to WORKS.

Before commencement of any activity, Contractor's quality control set up duly
approved by company must be available at site.

TESTS, INSPECTION AND COMPLETION

Tests and Inspection

The Contractor shall carry out the various tests as enumerated in the technical
specifications of this Bidding Document and technical documents that will be
furnished to him during the performance of the work at no extra cost to the Owner.

All the tests either on the field or at outside laboratories concerning the execution of
the work and supply of materials by the Contractor shall be carried out by
Contractor at his own cost.

The work is subject to inspection at all times by the Engineer-in-Charge. The
Contractor shall follow all instructions given during inspection and shall ensure that
the work is being carried out according to the technical specifications of this
Bidding Document, the technical documents that will be furnished to him during
performance of work and the relevant codes of practice.

The Contractor shall provide for purposes of inspection access ladders, lighting
equipment for testing, necessary instruments etc. at his own cost, low voltage
lighting equipment for tray fixing and inspection work.

Compressed air for carrying out works shall be arranged by the Contractor at his
own cost.

For material supplied by Owner, Contractor shall carryout the tests, if required by
the Engineer-in-Charge, and the cost of such tests shall be reimbursed by the
Owner at actuals to the Contractor on production of documentary evidence.

Contractor shall inspect carefully all equipment before receiving them from Owner
for installation purposes. Any damage or defect noticed shall be brought to the
notice of Engineer-in-Charge immediately.

All results of inspection and tests will be recorded in the inspection reports,
proforma of which will be approved by the Engineer-in-Charge. These reports shall
form part of the completion documents. Any work not conforming to execution
drawings, specifications or codes shall be rejected and the Contractor shall
carryout the rectifications at his own cost.

Inspection and acceptance of the work shall not relieve the Contractor from any of
his responsibilities under this Contract.
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4.2

4.3

43.1

4.3.2

4.4

Final Inspection

After completion of all tests as per specification the whole work will be subject to a
final inspection to ensure that job has been completed as per requirement. If any
defect is noticed, the Contractor will be notified by the Engineer-in-Charge, and he
shall make good the defects at his own cost and risk with utmost speed. If,
however, the Contractor fails to attend to these defects within a reasonable time
(time period shall be fixed by the Engineer-in-Charge) then Engineer-in-Charge
may have defects rectified at Contractor’s cost.

When these works are carried out at the risk and cost of the Contractor, the
Engineer-in-charge would recover the actual cost incurred towards labour,
supervisions and material, consumables or otherwise, plus 100% towards
overheads from any pending bill of the Contractor or the security deposit.

Documentation
Deleted
Completion Document

The following documents shall be submitted in hard binder by the BIDDER in
THREE sets, as a part of completion documents :-

a) Copies of the Inspection reports, Laying Graphs, HDD Profiles and valve pit
drawings.

b) Pre testing, final Hydrostatic / pneumatic and other Test results and reports.

C) Consumption statements of PE / Gl certified by Owner’s Site Engineer.

d) Material Reconciliation, stores issue & return statements

e) All other requirements as specified in the respective specifications.

f) Completion Certificate issued by Owner’s Site Engineer.

Q) No claim certificate by the BIDDER.

h) Completion certificate for embedded and covered up works wherever
applicable.

i) Recovery statement, if any.

)] Deviation statement.

k) Statement for reconciliation of all the payments and recoveries made in the
progress bills.

) Copies of deviation statement and order of extension of time, if granted.

m) Any other contractual documents required on completion.

Statement of Final Bills-Issue of No Demand Certificate
The final bill of Contractor shall be accompanied by no-demand certificate from the
following departments of the Owner:

i) Administration & Personnel Department regarding vacation of land, housing
accommaodation, recovery of tents etc.
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4.5

5.0

ii) Fire and Safety Officer and CISF.

The Contractor shall obtain such no-demand certificates from the concerned
authorities and furnish the same to the Engineer-in-Charge.

Issue and Reconciliation of Material
Refer Annexure-8 to SCC-Technical for details.

ORDER PLACEMENT OF BOUGHT OUT ITEMS

The contractor is required to place firm order for all bought out items within 15 days
from the date of placement of order, failing which owner reserves the right to
procure the same at the risk & cost of the contractor.
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SCOPE OF WORK
(ANNEXURE-1 TO SPECIAL CONDITIONS OF CONTRACT - TECHNICAL)

1.0 SCOPE OF WORK

Scope of work shall be as detailed in Particular Job Specification, Technical
Specifications, Schedule of Rates & various other parts of this Bidding Document.
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1.0

11

1.2

SCOPE OF SUPPLY
(ANNEXURE-2 TO SPECIAL CONDITIONS OF CONTRACT - TECHNICAL)

SCOPE OF SUPPLY

Owner’s Scope of Supply (Free Issue Item)

Owner’s scope of supply shall be as specified in Particular Job Specification,
Technical Specifications, Schedule of Rates & various other parts of the Bidding
Document.

Free Issue Materials shall be issued to the Contractor from the designated store(s)
of Owner. Contractor shall be responsible for lifting the free issue materials from
Owner’s storage point(s) and transporting the same to work site(s) at his own cost.

MNGL’s designated store for this project shall be as per Particular Job
Specification.

Conditions for Issue and Reconciliation of Materials shall be as per Document
enclosed as Annexure-8 to Special Conditions of Contract — Technical.

Contractor’s Scope of Supply

All materials except what is under Owner’s scope of supply as mentioned in Clause
No. 1.1 above and required for successful completion of works in all respects shall
be supplied by the Contractor with the submission of all TC and the cost of such
supply shall be deemed to have been included in the quoted price without any
additional liability on the part of Owner.
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TIME SCHEDULE
(ANNEXURE-3 TO SPECIAL CONDITIONS OF CONTRACT — TECHNICAL)

Name of Work Time of Completion

Rate Contract for appointment of the | i) Contract Period: Contract period shall
Contractors to attend D-PNG online | be One Year from the date of
connection and conversion requests | Notification of Award / Service Order.

with DMA activity for CGD Network of
MNGL, Pune and Nashik GA. PO/SO will be issued against the contract.

Work front will be provided to the
contractor through written communication.

The initial mobilization time shall be 15
days as per the Annexure-9 of SCC
(Technical).

i) After sales complaint received at
CRM shall be intimated to the
Contractor & the complaint shall be
resolved within 2 days from the date of
communication/intimation.

iii) MNGL reserves the rights to extend the
Work Order validity date with same terms
& conditions if the total work could not be
completed within the stipulated time period
due to unforeseen reasons for another
SIX months.

Note:

1) The time of completion shall be reckoned from the date of award of SO.

2) The time indicated is for completing all the works in all respects as per specifications,
codes, drawings and instructions of Engineer-in-charge.

3) It should be noted that the period of construction given above includes permission
preconstruction survey, preparation of design, other execution document / drawings,
procurement and supply of materials including their inspection & testing, mobilization at
site, installation, construction, laying, fabrication, erection inspection, testing, rectification
(if any), pre-commissioning, commissioning and demobilization works etc. complete in all
respects to the entire satisfaction of Owner/ Engineer-in-charge.

(STAMP & SIGNATURE OF BIDDER)
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MEASUREMENT OF WORK

1.0

11

1.2

1.3

14

15

1.6

1.7

1.8

2.0

(ANNEXURE-4 TO SPECIAL CONDITIONS OF CONTRACT — TECHNICAL)
GENERAL

The mode of measurement shall be as mentioned in relevant standard specification
incorporated in the Bidding Document. Any other mode of measurements not
covered in above specifications shall be followed in accordance with relevant BIS
codes/ Schedule of Rates/ Specifications etc. and/ or as decided by Engineer-in-
charge.

Payment will be made on the basis of joint measurements taken by Contractor and
certified by Engineer-in-charge. Measurement shall be based on “Approved for
Construction” drawings, to be the extent that the work conforms to the drawings
and details are adequate.

Wherever work is executed based on instructions of Engineer-in-charge or details
are not adequate in the drawings, physical measurements shall be taken by
Contractor in the presence of Engineer-in-charge.

Measurements of weights shall be in metric tonnes corrected to the nearest
Kilogram. Linear measurements shall be in meters corrected to the nearest
centimeters.

The weights mentioned in the drawing or shipping list shall be the basis for
payment. If mountings for panels etc. are packed separately, their erection weights
shall include all mountings.

Welds, bolts, nuts, washers etc. shall not be measured. Rates for structural steel
work shall be deemed to include the same.

No other payment either for temporary works connected with this Contractor for any
other item such as weld, shims, packing plates etc. shall be made. Such items shall
be deemed to have been included for in the rates quoted.

Measurement will be made for various items under schedule of rates on the
following basis as indicated in the unit column.

i) Weight : MT or Kg
i) Length : M (Metre)
iii) Number : No.

iv) Volume : CuM

V) Area 1 Sq.M

PIPING
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2.1 Length of pipes shall be measured along the curvilinear centre of the pipelines laid/
installed and shall include all types of specials, fittings, bends etc. but excluding all
types of valves. Length of valves shall be excluded from piping measurement and
shall be considered on number basis.
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1.0

TERMS OF PAYMENT
(ANNEXURE-5 TO SPECIAL CONDITIONS OF CONTRACT — TECHNICAL)

TERMS OF PAYMENT

Pending completion of the whole works, provisional progressive payments for the
part of work executed by the contractor shall be made by Owner on the basis of
said work completed and certified by the Owner’s representative as per the agreed
milestone payment schedule and the percentage break-ups given below.

Contractor shall submit his invoices to the Owner’s representative monthly with in
the given time in the manner as instructed by Owner. Each invoice will be
supported by documentation acceptable to Owner and certified by the Owner’s
representative. Payments made by owner to the contractor for any part of the work
shall not deem that the Owner has accepted the work.

The Contractor has to raise the RA bill on monthly basis and payment shall be
made as per the following terms:-

i) Payment shall be made based on actual work done & certified by Engineer-
in-charge and completion of all contractual obligations. Payment shall be
made within 30 days from the date of submission of monthly bill through
account payee at par cheque.

ii) The Contractor has to raise the RA bill on monthly basis and 95% payment
shall be made after 100% completion of work and accepted by Engineer-in-
charge. Balanced 5% payment shall be released after submission of
documents, final material reconciliation & closure of contract.
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(ANNEXURE-6 TO SPECIAL CONDITIONS OF CONTRACT — TECHNICAL)

VOID
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VOID
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1.0

11

1.2

1.3

14

15

1.6

16.1

CONDITIONS FOR ISSUE AND
RECONCILIATION OF MATERIAL
(ANNEXURE-8 TO SPECIAL CONDITIONS OF CONTRACT — TECHNICAL)

CONDITIONS FOR ISSUE OF MATERIALS
Whenever any material is issued by Owner, following conditions for issue of
material in addition to other conditions specified in the contract shall be applicable.

Necessary indents will have to be raised by the Contractor as per procedure laid
down by the Engineer-in-charge from time to time, when he requires the above
material for incorporation in permanent works.

Materials will be issued only for permanent works and not for temporary works,
enabling works etc. unless specifically approved by the Engineer-in-charge and the
same shall not be taken into account for the purpose of materials reconciliation.

The contractor shall bear all other cost including lifting, carting from issue points to
work site/ contractor's store, custody and handling etc. and return of surplus/
serviceable scrap materials to Owner’s storage points to be designated by the
Engineer-in-charge etc. No separate payment for such expenditure will be made.

No material shall be allowed to be taken outside the plant without a gate pass.

The contractor shall be responsible for proper storage, preservation and watch &
ward of the materials.

Reconciliation of Owner supplied materials

Every month, the contractor shall submit an account for all materials issued by
Owner in the proforma prescribed by the Engineer-in-charge. On completion of the
work the contractor shall submit “Material Appropriation Statement” for all materials
issued by the Owner in the proforma prescribed by the Engineer-incharge.

Waste materials part lengths of pipes and other partly used items are the property
of MNGL and must be returned to the store with the appreciate documentation so
that they can be considered as part of the material reconciliation.

Iltem Unaccountable Accountable-Scrap
Gas Meters 0% 0%
Regulators 0% 0%
Valves 0% 0%
Gl Service Pipes 1% 1% (less than 0.5 mtrs)
Cu Pipes 1% 1% (less than 0.3 mtrs)
Consumables Discretionary -
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1.6.2

1.6.3

Unaccountable wastage/ scrap shall be at actual as per site assessment subject to
maximum as stated above.

The percentage allowance shall be accounted on the basis of final measurement
book.

All unused, scrap materials and salvageable materials shall be the property of the
Owner and shall be returned by the Contractor category-wise at his cost to the
Owner’s designated store yard(s). In case the Contractor fails to do so/ or exceeds
the limits of allowances specified above for scrap/ serviceable materials, then
recovery for such quantities not returned as well as returned in excess of permitted
limit by the Contractor will be done at the penal rate i.e. 125% of landed cost at
the time of final bill/ closing of contract by Engineer-in-charge shall be effected from
the Contractor’s bill(s) or from any other dues of the Contractor to the Owner.
Contractor shall be responsible for the adjustment/ weighment / measurement of
the surplus materials to be returned to the store. Contractor shall also be
responsible for suitable segregation of returned materials into separate stacks of
serviceable and scrap materials.

Wherever certain material is covered under Contractor's scope of supply whether

part or in full for any item of work covered under SOR, no allowance towards
wastage/ scrap etc. shall be accounted for during execution stage.
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CONSTRUCTION EQUIPMENT TO BE DEPLOYED
(ANNEXURE-9 TO SPECIAL CONDITIONS OF CONTRACT - TECHNICAL)

Sl. Description of Item Qty. to be
No. Deployed*

i. Gas detection equipment, wherever required

li Hammer Drill

iii Power Generator (2.5 kVA)

iv Piston Drill

V. Conversion Kit

vi. | Pneumatic Foot Pumps

vii. | Die sets for thread preparation

viii | Soldier Torch

iX Cleaning pads

X Cleaning Brush

Xi Lacquer and thinner

Any other equipment required for completion of work but not specifically mentioned
above here, shall be deployed by contractor without any additional cost.

Contractor shall deploy above mentioned equipments in good working condition.

* Contractor shall indicate the quantities to be deployed against each Item /
eguipment.

(SIGNATURE OF BIDDER)
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TYPICAL NO. OF SKILLED MANPOWER TO BE DEPLOYED

(ANNEXURE-10 TO SPECIAL CONDITIONS OF CONTRACT = TECHNICAL)

Sl. -

No. Description Educational qualification Mlnlmum Manpower
requirement

1 | Project Manager BE/Diploma/Graduate in any 1

(Pune and |engineering with minimum 5/8/10 year
Nashik site) experience in the relative field
2 | Marketing In- MBA/Diploma in marketing/Graduate in 1
charge/Sales any engineering with minimum 2/5/7-
Manager ear experience in the relative field
3 | Back-office Graduate, Having Good communication 2
Operator skill, good knowledge of MS Office,
Experience of data entry.

2 | Site Supervisor BE/Diploma/ITl/Graduate in any 5No’s
discipline having minimum 1/3/4/3-year (One per site/per
experience in relative field team)

5 | Plumber team Plumber should have good experience 5 teams
in relevant work

6 | Conversion : : 3 No’s

s Have good experience in relevant work
Technician

3 | Labor - As required

NOTE:

) Crew as required shall be deployed based on the Scope of Work finalized and as
per instruction of EIC.

(2) The details of manpower required to be mobilized by the execution contractor to
complete the entire work within schedule given above is not exhaustive. Contractor
is required to augment the above list with additional numbers/categories of
workmen as required and directed by Engineer-In charge to complete the work
within the completion time schedule and quoted price.

3) The Manpower as identified above should have required qualification and adequate
relevant experience.

(4) This manpower are to be mobilized within 15 days of award of work.

(5) All the personnel of contractor shall carry identity cards / authorization letter while

meeting customers / on door-to-door visit for attending customer complaints.
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(SIGNATURE OF BIDDER)

SCHEDULE OF LABOUR RATES

(ANNEXURE-11 TO SPECIAL CONDITIONS OF CONTRACT — TECHNICAL)

SCHEDULE OF LABOUR RATES
(FOR EXTRA WORKS)

Sl Classification Rates in INR for 8 hours
No.  Personnel
Standard Time (Rs)
1. Engineer 2500/-
2. Surveyor Foreman 2000/-
3. Pipe Fitter 750/-
4, Pipe Welder 850/-
5. Gas Cultter 700/-
6. Grinder 700/-
7. Mason 520/-
8. Plumber 500/-
9. Carpenter 500/-
10. Painter 500/-
11. Electrician 600/-
12. Cable Jointer 780/-
13. Instrument Technician 1000/-
14. Rigger 400/-
15. Watchman/Helper 390/-
16. Concrete Mixer Operator 520/-
17. Heavy Machine Operator 700/-
18. Fusion Operation/ Jointer 500/-
(SIGNATURE OF BIDDER)
NOTES:

Rates are final and Tenderer is to sign only without deviation.
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EQUIPMENT HOURLY RENTAL RATES

FOR EXTRA WORKS
(ANNEXURE-12 TO SPECIAL CONDITIONS OF CONTRACT - TECHNICAL)

DESCRIPTION OF HOURLY RENTAL RATES FOR

SL.
NO. EQUIPMENT EXTRA WORKS INCLUDING
CONSUMABLES
1) Dozers Rs. 1100/-
2) Back Hoe 1.2 m3 Rs. 1500/-
3) Back Hoe 0.7 m3 Rs. 1000/-
4) Side Boom 45 ton Rs. 2000/-
5) Side Boom 15 ton Rs. 1200/-
6) Moling machine Rs. 1200/-
7 Bending machine Rs. 400/-
8) Welding machine Rs. 300/-
9) Compressors 210 CFM Rs. 500/-
10) Craneupto 15T Rs. 1100/-
11) Dewatering Pumps Rs. 125/-
12) Fusion Jointing Machine Rs. 250/-
13) Diesel operated power generators Rs. 200/-
14) Grinding machine Rs. 50/-
15) Gas cutting set with cylinders Rs. 100/-
16) Compressor 600 CFM Capacity Rs. 750/-
17) Trucks Rs. 225/-
18) Car/Jeep Rs. 200/-
19) Pipe beveling m/c Rs. 150/-
20) Tractor with trolley Rs. 225/-
21) Tripod with 5 Tons Chain Pulley Block Rs. 100/-
22) Pipe Trailor 20 T capacity Rs. 450/-
23) High pressure test pump upto 200 Bar capacity Rs. 450/-
24) Dumper Rs. 350/-
25) External x-ray with generator Rs. 500/-

(SIGNATURE OF BIDDER)
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SI.No.

1.0

2.0

3.0

4.0

5.0

6.0

7.0

8.0

9.0

10.0

11.0

12.0

13.0

14.0

15.0

16.0

17.0

3.0 PARTICULAR JOB SPECIFICATION
CONTENTS
Description
General & Project Description
Work Tendered
Scope of Work
Scope of Supply
Documents, Specifications, Standards & Drawings
Resources/ Facilities
Project Scheduling & Monitoring
Construction
Documentation
Survey and Level/ Setting out Work
Order of Works/ Permissions/ Right of Entry/ Care of Existing Services
Make of Material/ Bought Out Items
Inspection of Supply Items
Escalation
Documents to be submitted along with R.A. Bills
Insurance for Free Issue Material

Special Points pertaining to SOR
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18.0

1.0

11

111

1.1.2

113

114

1.15

1.16

1.1.7

1.2

121

Appendix-1 (List of Supplier for Bought Out Items)
GENERAL & PROJECT DESCRIPTION
GENERAL

Special Condition of Contract shall be read in Conjunction with the General
Conditions of Contract, specification of work, Drawing and any other documents
forming part of this contract wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate sections
and volumes every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the contract so
far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant, to or at
variance with any provisions of the Special Conditions of Contract, unless a
different intention appears, the provisions of the Special Conditions of Contract
shall be deemed to over-ride the provisions of the General Condition of Contract
and shall to the extent of such repugnancy, or variations, prevail.

The materials, design and workmanship shall satisfy the relevant INDIAN
STANDARDS, the TECHNICAL SPECIFICATIONS contained herein and CODES
referred to. Where the technical specification stipulate requirements in addition to
those contained in the standard codes and specifications, these additional
requirements shall also be satisfied.

Wherever it is mentioned in the specifications that the CONTRACTOR shall
perform certain work or provide certain facilities, it is understood that the
CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall be
deemed to have included cost of such performance and provisions, so mentioned.

It will be Contractor’s responsibility to bring to the notice of Engineer-in-charge any
irreconcilable conflict in the contract documents before starting the work(s) or
making the supply with reference which the conflict exists.

In the absence of any specifications covering any material, design of work(s) the
same shall be performed/ supplied/ executed in accordance with Standard
Engineering Practice as per the instructions/ directions of the Engineer-in-charge,
which will be binding on the Contractor.

PROJECT DESCRIPTION

General

Page 186 of 257




Tender for rate contract for period of 1 year for
appointment of the contractors to attend the D-PNG
MNGL online connection with/without DMA activity for City

MAHARASHTRA NATURAL Gas Distribution Network of MNGL, Pune GA & Nashik

GAS LIMITED GA.

Bid No.: MNGL/CP/2025-26/85

2.0

2.1

3.0

3.1
311

3.1.2

Maharashtra Natural Gas Limited (MNGL) is a Joint Venture company between
GAIL (India) Limited and Bharat Petroleum Corporation Ltd. (BPCL). MNGL has
been setup to provide CNG (Compressed Natural Gas) as fuel to vehicles through
CNG filling stations and PNG (Piped Natural Gas) to Industrial, Commercial &
Domestic Sectors in Pune, Pimpri-Chinchwad and adjoining areas. For that, MNGL
plans to install CNG & PNG Distribution network in Pune.

MNGL through this tender is seeking contractors to attend the online D-PNG
connection complaints, requites including DMA activities in PMC, PCMC,
Chakan, Talegaon, Hinjewadi and surrounding area & Nashik GA

The main scope of this specification comprises of installation of GI/Cu Pipelines for
Natural Gas supply to Domestic consumers, attending the complaints, performing
the DMA activities as per EIC in the area. The scope also covers all the supply for
marketing & installation of the D-PNG connection & other associated aboveground
installation for City gas project of Maharashtra Natural Gas Limited (MNGL) for
Pune area.

WORK TENDERED

Work tendered in this bid package pertains to Gl Service pipe installation (including
supply of Gl fitting) to domestic consumers complete with associated facilities and
attending after sales complaints.

The Contractor is to broadly carry out the following activities:

Complete aboveground installation of GI/Cu piping system including Meters,
Regulators, Valves, etc. for online project conversions and attending after sales
complaints as mentioned in the Schedule of Rates (SOR).

SCOPE OF WORK
Detailed scope of work is specified in Vol. 1l of Il of tender document. The scope of
work shall generally be, but not limited to the following:

Procurement

CONTRACTOR shall procure and supply all the materials other than OWNER
supplied materials, required for permanent installation of aboveground GI/Cu
Installation in sequence and at appropriate time. All equipment, materials,
components etc. shall be suitable for the intended service. Approved vendor list
has been indicated in the bid package for various items. For items which are not
covered in the vendor list, CONTRACTOR shall obtain OWNER's prior approval for
the vendor.

CONTRACTOR shall procure all materials, components, equipment, consumable
etc. required for successful completion of the pipeline system. CONTRACTOR
shall also procure and supply spares required for pre-commissioning and
commissioning/ start up as recommended for all items supplied by him as per
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3.1.3

3.14

3.15

3.1.6

3.1.7

3.1.8

3.1.9

3.1.10

3.1.11

3.2

321

specifications provided in the bid package. Where no specification is available in
the contract, the same shall be prepared by the CONTRACTOR based on the
piping material specification and shall be subject to OWNER's approval.

Material take-off with complete description of size, rating, material, thickness and
specifications.

Only single offer shall be provided by the bidder fully complying to specifications/
drawings/ requirements for OWNER's review and approval. CONTRACTOR shall
provide for inspection of the items at vendor's works by the OWNER/ OWNER's
REPRESENTATIVE or by a reputed inspection agency and shall submit inspection
reports for OWNER's clearance.

Stores management including receipt, warehousing, preserving the material in
good condition, issue of material to construction site, reconciling/ handing over
surplus material to OWNER for OWNER supplied items.

Carryout proper documentation of inspection and quality assurance programmes
for all equipment and bulk materials duly approved by OWNER. CONTRACTOR
shall maintain an accurate and traceable listing of procurement records for the
location, quality and character of all permanent materials in the Project.

CONTRACTOR shall immediately report to the OWNER of all changes which will
affect material quality and recommend any necessary corrective actions to be
taken.

Submit periodic manufacturing progress reports highlighting hold ups and
slippages, if any, to OWNER and take remedial measures.

Interact with authorities such as Goods & Service Tax, Octroi / LBT, Customs etc.
as necessary and arrange for transportation of the materials under his scope of
supply to site.

All purchase requisitions including purchase orders shall be approved by OWNER/
OWNER's REPRESENTATIVE.

Compliance with vendor's and supplier's instructions and recommendations for
transportation, handling, installation & commissioning.

Construction

General

3.2.1.1 All construction works shall be carried out as per “Approved for Construction”

drawings, procedures, specification and applicable codes and standards. Any
changes at site shall also need prior approval from the OWNER and revision of
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drawings. Construction drawings will be submitted by the Contractor in a phased
manner for owner’s approval in accordance with the procurement and construction
plan prepared and furnished by contractor & agreed by Owner.

Owner will take minimum 7 working days from the date of submission of the
documents / drawings submitted by the contractor for owner's comments /
approval.

3.2.1.2 Statutory Approvals

The Owner shall provide to the Contractor the basic / in principal approval for laying
the pipeline. However, the Contractor at his own initiative shall obtain all
permissions, permits and licenses necessary for the performance of the work. If
any such permission, permit or license required for the performance of the work by
the contractor can only be granted at the request or recommendation of the Owner,
the Owner shall at the request of the Contractor, provide recommendatory letters to
the contractor to obtain or procure the same. The contractor shall not, however be
entitted to any additional compensation over and above contracted rates of
services for any hardship or increased cost caused by any idleness, suspension or
disruption of work or any other account whatsoever as a result of the inability of the
contractor to obtain the permission(s), permit(s), license(s) aforesaid to match with
the progress of the work nor shall the same constitute a ground for extension of
time.

a) The approval from any authority required as per statutory rules and
regulations of Central/ State Government, PWD, Irrigation Deptt. etc. shall
be the contractor’s responsibility unless otherwise specified in the tender
document. The application on behalf of the Owner for submission to
relevant authorities alongwith copies of required certificates complete in all
respects shall be prepared and submitted by the Contractor well ahead of
time so that the actual construction/ commissioning of the work is not
delayed for want of the approval/ inspection by concerned authorities. The
Contractor shall arrange the inspection of the works by the authorities and
necessary coordination and liaison work in this respect shall be the
responsibility of the Contractor. However statutory fees paid, if any, for all
inspections and approvals by such authorities shall be reimbursed at
actuals by the Owner to the Contractor on production of documentary
evidence.

b) The defective work resulting from poor workmanship and/ or material
supplied by contractor, as pointed out by any statutory authority shall be
rectified by the contractor at no extra cost to the Owner. Any change/
addition required to be made to meet the requirements of the statutory
authorities, the same shall be carried out by the contractor free of charge.
The inspection and acceptance of the work by statutory authorities shall,
however, not absolve the contractor from any of his responsibilities under
this contract.
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3.2.1.3 The Contractor shall comply with all the conditions and requirements issued by
Authorities having jurisdiction in the area where the work is to be performed.

It shall be the Contractor’s sole responsibility to make arrangements for land for
setting up of its string fabrication yards, all storage areas for line pipe and other
materials, wherever required, and all other work areas.

The Contractor shall make all arrangements for access to his work site at his own
cost and responsibility. If no public road exists Contractor shall arrange on his own
for access to his work area at no extra cost to the COMPANY.

The CONTRACTOR shall be responsible for claims if any arising out of damage/
obstruction to public utilities like lines of DOT etc. where the claims will cover the
restoration costs as well as loss of revenue due to down time.

3.2.1.4 Providing schedules, progress reporting, organisation chart at construction site,
quality assurance plan and developing quality control procedures, as per
requirements indicated elsewhere in the bid package.

3.2.1.5 Coordination and supervising the work of sub-contractors.

3.2.1.6 Transportation of appropriate materials and taking delivery of Company supply
materials, store, worksite, intermediate storage points, maintaining and operating
an adequate material control procedure at worksite.

3.2.1.7 Fabrication of all Gl piping, structural components as per approved drawings.

3.2.1.8 All civil/ structural works, electrical and instrumentation, laying and commissioning
works shall be performed in accordance with relevant specifications and
requirements enclosed elsewhere in the bid package.

3.2.1.9 CONTRACTOR shall provide complete details of manpower, equipment etc. to be
deployed. Mobilising and providing all equipments, manpower (skilled and
unskilled), consumable and other resources etc. for each spread as required for the
execution of the complete job defined herein and thereafter demobilising the same
upon completion of work.

3.2.1.10 Provide, maintain and operate all temporary facilities required for the construction
related works and remove after completion of work. Providing barricading at trench
in city area as per instruction of Engineer-in-charge for safety.

3.2.1.11 Hook up/ tie-in of pipeline and piping system with other facilities like DRS/MRS
etc.
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3.2.1.12 All works related to cleaning, testing, pre-commissioning and commissioning of

the work tendered.

3.2.1.13 Idle time preservation of pipeline, if required.

3.2.1.14 All incidental and associated works and any other works not specifically listed

4.0

4.1

therein but are required to be carried out to complete entire work related to
pipelines and terminals.

SCOPE OF SUPPLY

Material to be supplied by Company as Free Issue

Owner’s scope of supply shall be as specified in Particular Job Specification,
Technical Specifications, Schedule of Rates & various other parts of the Bidding
Document.

Free Issue Materials shall be issued to the Contractor from the designated store(s)
of Owner. Contractor shall be responsible for lifting the free issue materials from
Owner’s storage point(s) and transporting the same to work site(s) at his own cost.

MNGL'’s storage point for free issue material of this project shall be located in Pune
and Nashik or its nearby region.

Contractor shall also return materials after completion of work to MNGL’s
designated store in Pune and Nashik or its nearby region or as directed by MNGL /
Engineer-in-charge.

Conditions for Issue and Reconciliation of Materials shall be as per Document
enclosed as Annexure-8 to Special Conditions of Contract.

The following free issue item will be supplied by the owner.

A) Gl Pipes bare/painted
i) Gl Pipes (*2)
i) Gl Pipes (34")
i) Gl Pipes (1)
iv) Gl Pipes (1v2")

B) Copper Pipes

i) Copper Pipes (12 mm OD)
C) Isolation & Appliance Valves

i) ¥%" Isolation Ball Valve

i) ¥," Isolation Ball Valve

iii) 1" Isolation Ball Valve

iv) 1" Isolation Ball Valve
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4.2

42.1

V) 2" Appliance Ball Valve
Vi) Ya” Appliance Ball Valve

D) Meters
Domestic Meter (Diaphragm Meter) — 2.5 m®hr

E) Regulator
Domestic Regulator 100 mbar to 21 mbar, Flow rate of 2.5 m3hr

Conditions for issue of Company Supplied Material

Contractor shall prepare and submit Material Issue Vouchers to enable stage wise
issue of materials. All materials shall be issued for incorporation in permanent
works only and shall not be used for any temporary or ancillary works without the
written consent of Engineer-in-charge. These materials shall be issued to the
contractor from the Owner’s storage points. Contractor shall be responsible, at this
own cost, for lifting of the materials from Owner’s issue points, measuring,
weighing, loading, unloading, transportation and return of materials to designated
storage points. Contractor shall also be responsible for constructing covered
godowns with adequate supports and clearances for safe storage of materials.

Every month the contractor shall submit an account for all the materials issued by
the owner in the proforma prescribed by the Engineer-in-charge. On completion of
the work, the contractor shall submit materials appropriation statement for all
materials issued by Owner.

All materials issued by the COMPANY to the CONTRACTOR shall be preserved
against deterioration and corrosion. Any damages/losses suffered on account of
poor or improper storage while under CONTRACTOR'S custody and non-
compliance with the requirements stipulated herein shall be considered as losses
suffered due to willful negligence on the part of the CONTRACTOR and he shall be
liable to compensate the COMPANY, for the losses suffered, at penal rates as
elaborated elsewhere in the bid document.

Various equipments/ materials intended for the installation will be received by
COMPANY in unpacked, skidded, crated, packed or loose condition and will be
stored in the COMPANY warehouses & open yards. In general, material will be
issued to the CONTRACTOR in "as-received" condition. It will be the
CONTRACTOR'S responsibility to draw, load and transport all materials from
Company’s designated place (s) of issue to the point of installation.

All materials supplied by the COMPANY shall be duly protected by the

CONTRACTOR at his own cost with appropriate preservative like primer/lacquer
coating, grease etc, if required.
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4.2.2

4.2.3

42.4

4.2.5

4.2.6

4.3

The Contractor shall be required to take Insurance Cover in terms of general
conditions of contract.

The CONTRACTOR shall check that valves, fittings and specials are not subject to
corrosion from hydrostatic test liquid remaining saturated in the packings. Any such
conditions when detected should be brought to the notice of the Engineer-in-charge
and remedial measures taken as directed. Small and medium size pipe fittings shall
be stored in rack to be constructed from this purpose in a covered godown. When
large size pipe fittings are to be stored, these may be kept in the open on surfaced
storage yards on proper wooden supports.

All machined surfaces shall be properly greased and shall be maintained and
protected from damages.

Openings of equipment, machinery, valves etc. shall be kept blocked/ covered with
blinds to prevent entry of foreign matter.

All valves supplied independently, as well as along with equipment and machinery
shall be stored separately, inside the covered godown on racks.

As far as possible materials shall be transported to the erection site, just prior to
their actual erection and shall not be left laying around indefinitely. Instructions for
the Engineer-in-charge shall be followed strictly in this regard.

Material to be supplied by Contractor

The procurement and supply, in sequence and at the appropriate time, of all
materials and consumables required for completion of the work as defined in this
Bid document except the materials specifically listed under para 4.1 above, shall be
entirely the CONTRACTOR'S responsibility and item rates quoted for the execution
of the CONTRACT shall be inclusive of supply of all these materials. The material
to be supplied by the Contractor shall be as per specification and preferred make
as indicated in Appendix-I or duly approved / recommended for use by MNGL. The
materials will be, but not by way of limitations, as follows:

All materials except what is under Owner’s scope of supply (Free Issue Materials)
as mentioned in Clause No. 4.1 above and required for successful completion of
works in all respects shall be supplied by the Contractor and the cost of such
supply shall be deemed to have been included in the quoted price without any
additional liability on the part of Owner.

The following indicative materials to be supplied by the contractor as required to
complete the work. The contractor shall submit the Test Certificates of all the
contractor supplied materials used at site. The materials shall be procured as
per the standards specified in the PNGRB Regulations for Technical
Standards and Specifications including Safety Standards for City or Local
Natural Gas Distribution Networks.
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Material under Contractor’s Scope of Supply

A)

B)

C)

Gl Fittings

i)

ii)

iif)

iv)

v)

Vi)
vii)
viii)
iX)

X)

Xi)

Xii)
Xiii)
Xiv)
XV)
XVi)
XVii)
XViii)
XiX)
XX)
XXi)
XXii)
XXiii)
XXiV)
XXV)
XXVi)
XXVii)
XXViii)
XXiX)
XXX)
XXXi)
XXXii)
XXXiii)
XXXiV)
XXXV)
XXXVIi)

Elbows F End (*2") (GI)

Elbows F End (34") (Gl)

Elbows F End (1") (Gl)

Elbows F End (1¥2") (GI)

M & F Elbows End (¥2") (GI)

M & F Elbows End (34") (GI)

M & F Elbows End (1") (GI)

M & F Elbows End (1¥2") (GI)
Equal Tee (*2") (GI)

Equal Tee (34") (GI)

Equal Tee (1") (GI)

Equal Tee (1%2") (GI)

Union (*2") (GI)

Union (34") (GI)

Union (1") (GI)

Union (1%2") (Gl)

Sockets (¥2") (GI)

Sockets (34") (GI)

Sockets (1") (GI)

Sockets (1¥2") (GI)

Reduced Elbows (%" x 2") (Gl)
Reduced Elbows (1" x %2") (GI)
Reduced Elbows (1%2" x %4") (Gl)
Reduced Elbows (1%2" x 1") (GI)
Reduced Elbows (2" x 1%4") (Gl)
Hex Nipple Size (*2" x 2") Long (Gl)
Hex Nipple Size (2" x 3") Long (GI)
Hex Nipple Size (%" x 2") Long (Gl)
Hex Nipple Size (1" x 2") Long (Gl)
Hex Nipple Size (1%2" x 2") long (Gl)
Reduced Sockets (34" x %2") long (Gl)
Reduced Sockets (1" x 34" (GI)
Reduced Sockets (1¥2" x 34" (Gl)
Reduced Sockets (1¥2" x 1") (Gl)
Reduced sockets (2" x 1%2") (Gl)

Gl Plugs %"

Copper Tube associated fittings including brass fittings at the inlet/outlet of
the meter and at the entry/exit of isolation valve/Appliance Valves.

All supports and fixture for Gl Raisers, Copper Tube, Regulators and
Meters as approved by the EIC
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D) Steel braided hose of min 1.0 Mtrs length (Suraksha/equivalent make as

5.0

5.1

5.2

5.3

5.4

6.0

6.1

6.2

per ISI standard)

E) Burner nozzles for conversion of burners as approved by the EIC
F) GI/PVC Sleeve / Concrete Sleeves / MS Sleeve as per the instructions of
EIC etc.

DOCUMENTS, SPECIFICATION, STANDARDS AND DRAWINGS

Owner shall furnish tender purpose drawings as listed in content of Volume-Il of I
of the tender document and other typical standard drawings attached with
respective technical specifications enclosed with Volume-Il of Il of the tender
document. Contractor shall prepare detail engineering drawing, bill of materials and
all construction drawings and submit to Consultant for approval prior to start of the
job / any procurement.

Contractor shall prepare isometric drawings, any specific detail drawings (if
required by Engineer-in-charge) & bill of materials and submit the same for Owner/
Consultant’s approval/ record.

Contractor shall prepare drawing for utilities line as required or as per SOR and
submit the same for Owner/ Consultant’s approval/ record.

No construction small or big shall be carried out without proper construction /
standard drawings duly approved by Owner's Engineers at Pune and Nashik or site
office or Owner's representative duly authorised to do so.

Specifications

The work shall be carried out by CONTRACTOR strictly in accordance with the
following specifications enclosed in Volume-Il & Il of this document :

1) Installation of Aboveground GI Piping for Domestic Consumers

2) Gl Fittings etc.

RESOURCES FACILITIES

Recruitment of Personnel by Contractor

The Contractor shall not recruit personnel of any category from among those who
are already employed by the other agencies working at the sites but shall make
maximum use of local labor available.

Construction Water and Power Supply

No water and power will be provided by the owner. It should be the responsibilities
of the contractor to arrange water and power at his own cost.
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6.3 Land for Residential Accommodation
Owner shall not provide any land for residential accommodation of contractors staff
and labor.

7.0 PROJECT SCHEDULING & MONITORING
The following schedules/documents/reports shall be prepared and submitted by the
Bidder/Contractor for review/approval at various stages of the contract.

7.1 Along with Bid

a)

b)

Time Schedule

The Completion Time Schedule for the work (including mobilization period)
as per Appendix-1 to Invitation for bid, PART-A of Tender in all respect, from
the date of issue of telex/telegram/letter/Fax of Intent/Service Order.

The Bidder is required to submit a Project Time Schedule in Bar Chart
Form, along with the Bid. The Schedule shall cover all aspects like sub-
ordering, manufacturing and delivery, indicated in the Bid Document. The
Owner interface activities shall be clearly identified with their latest required
dates. Owner reserves the right to disqualify the Bidder if the above
Schedule submitted by the Bidder is not in line with the overall Project
requirement.

Scheduling & Monitoring System

The Bidders should describe their system of Project Scheduling and
monitoring, the extent of computerization, level of detailing, tracing
methodology etc. with the name of computer package and sample outputs.

7.2 After the Award of Contract

a)

b)

Overall Project Schedule

The Contractor shall submit within 1 week of SO, a sufficiently detailed
overall Project Schedule in the activity network form, clearly indicating the
major milestones, interrelationship/ interdependence between various
activities together with analysis of critical path and floats.

The network will be reviewed and approved by Engineer- in-Charge and the
comments if any shall be incorporated in the network before issuing the
same for implementation. The network thus finalised shall form part of the
contract document and the same shall not be revised without the prior
permission from Engineer-in- Charge during the entire period of contract.

Also, contractor has to submit the full details as required by EIC like list of
manpower as per minimum manpower required in tender with Appointment
letter, ESIC-PF-Adhar no, Office agreement, Photos of office etc.

Progress Measurement Methodology
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7.3

7.4

The contractor is required to submit within 1 week of award of WORK, the
methodology of progress measurement of sub-ordering, manufacturing/
delivery, sub- contracting construction and commissioning works and the
basis of computation of overall services/physical progress informed. Owner
reserves the right to modify the methodology in part or in full.

Functional Schedules

The contractor should prepare detailed functional schedules in line with
network for functional monitoring and control and submit scheduled
progress covers for each function viz. ordering, delivery and construction.

Project Review Meetings
The Contractor shall present the programme and status at various review meetings
as required.

a)

b)

Weekly Review Meeting
Level of Participation : Contractor’'s/Consultant's RCM/ Site In charge & Job
Engineers.
Agenda . a) Weekly programme v/s actual achieved in the
past week & programme for next week.
b) Remedial Actions and hold up analysis.
c) Client query/ approval.

Venue : Site Office

Monthly Review Meeting

Level of Participation : Senior Officers of MNGL and Contractors.
Agenda : a) Progress Status/ Statistics

b) Completion Outlook
c) Major holds up/slippages
d) Assistance required
e) Critical issues
f) Client query/ approval
Venue ; MNGL Office/ Site at the discretion of Owner

Progress Reporting Proforma

A)

Monthly Progress Report

This report shall be submitted on a monthly basis within 10 (ten) calendar
days from cut-off date, as agreed upon covering overall scenarios of the
work. The report shall include, but not limited to the following:

a) Brief Introduction of the work of execution & DMA.
b) Activities executed/ achievements during the month.
C) Schedule versus actual percentage progress and progress curves

for Detail Engg. Sub-ordering, Manufacturing/ Delivery,
Subcontracting, Construction, Commissioning and Overall and
guantum wise status & purchase orders against schedule.

Page 197 of 257




Tender for rate contract for period of 1 year for
appointment of the contractors to attend the D-PNG

MNGL online connection with/without DMA activity for City
MAHARASHTRA NATURAL Gas Distribution Network of MNGL, Pune GA & Nashik
GAS LIMITED GA.
Bid No.: MNGL/CP/2025-26/85

d) Area of concern/ problem/ hold-ups impacts and action plans.

e) Resources deployment status.

f) Annexures giving status summary for drawings, MRs, deliveries,

sub-contracting and construction.
Q) Procurement status for items to be supplied by Contractor.

7.5

751

7.5.2

7.5.3

754

B) Weekly Reports
The report will be prepared and submitted by the Contractor on weekly
basis and will cover following items:

a) Activities programmed and completed during the week.
b) Resource deployed men and machines.

C) Quantities achieved against target in construction

d) Record of Mondays lost.

e) Construction percentage progress schedule and actual.

C) Daily Repots
a) Activity program for the day
b) Progress of the previous day and commutative progress.
C) Manpower & machinery deployed.

Progress Reports

CONTRACTOR shall make every effort to keep the OWNER adequately informed
as to the progress of the WORK throughout the CONTRACT period.

CONTRACTOR shall keep the OWNER informed well in advance of the
construction schedule so as to permit the OWNER to arrange for requisite
inspection to be carried out in such a manner as to minimize interference with
progress of WORK. It is imperative that close coordination be maintained with the
OWNER during all phases of WORK.

By the 10th (tenth) of each month, CONTRACTOR shall furnish the OWNER a
detailed report covering the progress as of the last day of the previous month.
These reports will indicate actual and scheduled percentage of completion of
construction as well as general comments of interest or the progress of various
phases of the WORK. The frequency of progress reporting by the CONTRACTOR
shall be weekly.

Once a week, CONTRACTOR shall submit a summary of the WORK accomplished
during the preceding week in form of percentage completion of the various phases
of the WORK, to the OWNER.

Progress reports shall be supplied by CONTRACTOR with documents such as
chart, networks, photographs, test certificate etc. Such progress reports shall be in
the form and size as may be required by the OWNER and shall be submitted in at
least 3 (three) copies.
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7.5.5 Contractor shall prepare daily progress report (DPR) in the desired format and

8.0

8.1

8.2

8.3

8.4

submit it to Engineer-in-charge alongwith schedule of next day to Engineer-
incharge.

CONSTRUCTION

OWNER reserves the right to inspect all phases of CONTRACTOR's operations to
ensure conformity to the SPECIFICATIONS. Owner will have Engineers, Inspectors
or other duly authorized representatives, made known to the CONTRCTOR present
during progress of the WORK and such representatives shall have free access to
the WORK at all times. The presence or absence of a OWNER's representative
does not relieve the CONTRACTOR of the responsibility for quality control in all
phases of the WORK. In the event that any of the WORK being done by the
CONTRACTOR or any SUB-CONTRACTOR is found by OWNER's representatives
to be unsatisfactory or not in accordance with the DRAWINGS, procedures and
SPECIFICATIONS, the CONTRACTOR shall, upon verbal notice of such, revise
the work in a manner to conform to the relevant DRAWINGS, procedures and
SPECIFICATIONS.

Rules & Regulations

CONTRACTOR shall observe in addition to Codes specified in respective
specification, all National and Local Laws, Ordinances, Rules and Regulations and
requirements pertaining to the WORK and shall be responsible for extra costs
arising from violations of the same.

Procedures

Various procedures and method statements to be adopted by CONTRACTOR
during the construction as required in the respective specifications shall be
submitted to OWNER in due time for APPROVAL. No such construction activity
shall commence unless approved by OWNER in writing.

Field Inspection

CONTRACTOR shall have at all times during the performance of the WORK, a
Competent Superintendent on the premises. Any instruction given to such
superintendent shall be construed as having been given to the CONTRACTOR.

Erection and Installation

The CONTRACTOR shall carry out required supervision and inspection as per
quality Assurance plan and furnish all assistance required by the OWNER in
carrying out inspection work during this phase. The OWNER will have engineers,
inspectors or other authorized representatives present who are to have free access
to the WORK at all times. If an OWNER's representative notifies the
CONTRACTOR's authorized representative not lower than a Foreman of any
deficiency, or recommends action regarding compliance with the
SPECIFICATIONS, the CONTRACTOR shall make every effort to carry out such
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8.5

9.0

9.1

instructions to complete the WORK conforming to the SPECIFICATIONS and
approved DRAWINGS in the fullest degree consistent with best industry practice.

Construction Aids, Equipment, Tools & Tackles

CONTRACTOR shall be solely responsible for making available for executing the
work, all requisite Construction Equipments, Special Aids, Tools, Tackles and
testing equipments and appliances. Such construction equipments etc. shall be
subject to examination by owner and approval for the same being in first class
operating condition. Any discrepancies pointed out by OWNER shall be
immediately got rectified, repaired or the equipment replaced altogether, by
CONTRACTOR. OWNER shall not in any way be responsible for providing any
such equipment, machinery, tools and tackles.

The OWNER reserves the right to rearrange such deployment depending upon the
progress and priority of work in various sections.

DOCUMENTATION
Completion Document

The following documents shall be submitted in hard binder by the BIDDER in
THREE sets, as a part of completion documents:-

a) Copies of the Inspection reports, Registration acceptance report etc.

b) Pre testing, final pneumatic and other Test results and reports.

C) Consumption statements of Gl / Cu certified by Owner’s Site Engineer.

d) Material Reconciliation, stores issue & return statements

e) All other requirements as specified in the respective specifications.

f) Completion Certificate issued by Owner’s Site Engineer.

Q) No claim certificate by the BIDDER.

h) Completion certificate for embedded and covered up works wherever
applicable.

i) Recovery statement, if any.

)] Deviation statement.

k) Statement for reconciliation of all the payments and recoveries made in the
progress bills.

) Copies of deviation statement and order of extension of time, if granted.

m) Any other contractual documents required on completion.

n) Total list of houses establishments in the area allotted to him giving details
of connections provided & reasons where connection could not be given /
completed.

0) The details recorded in measurement cards of every domestic house.

p) Details of houses where extra piping done along with materials used.

q) Total material consumption report.

r Material reconciliation with respect to the materials issued.

s) Test reports & test certificates of gauges etc.

t) Any other documents / records required.
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10.0

10.1

10.2

10.3

104

10.5

10.6

10.7

11.0

111

SURVEY AND LEVEL/SETTING OUT WORK

Before the WORK or any part thereof are begun, the CONTRACTOR's agent and
the Engineer-in-Charge's representative shall together survey and take levels of the
SITE and decide all particulars on which the survey is to be made, and on which
measurements of the WORK are to be based. Such particulars shall be plotted by
the CONTRACTOR and after agreement the drawings shall be signed by the
Engineer-in-Charge.

The CONTRACTOR shall be entirely responsible for the horizontal and vertical
alignment, the level and correctness of every part of the WORK and shall rectify
any errors or imperfections therein. Such rectifications shall be carried out by the
CONTRACTOR at his own cost, when instructions are issued to this effect by the
Engineer-in-Charge or his representative.

The Engineer-in-Charge shall furnish the relevant existing grid point with Bench
Mark on the land. It shall be CONTRACTOR's responsibility to set out the
necessary control points in and to set out the alignment of the various works. The
CONTRACTOR shall have to employ efficient survey team for this purpose and the
accuracy of such setting out work shall be CONTRACTOR's responsibility.

The CONTRACTOR shall give the Engineer-in-Charge not less than 24 (twenty
four) hours notice in writing of his intention to set out or give levels for any part of
the WORK so that arrangements may be made checking the same.

WORK shall be suspended for such times as necessary for checking lines and
levels on any part of the WORK.

The CONTRACTOR shall at his own expense provide all assistance, which the
Engineer-in-Charge may require for checking the setting out ot WORKS.

Before commencement of any activity, contractor's quality control set up duly
approved by company must be available at site.

ORDER OF WORKS/PERMISSIONS/RIGHT OF ENTRY/CARE OF EXISTING
SERVICES.

The order in which the WORK shall be carried out shall be subject to the approval
of the Engineer-in-charge and shall be so as to suit the detailed method of
construction adopted by the CONTRACTOR, as well as the agreed joint program.
The WORK shall be carried out in a manner so as to enable the other contractors,
if any, to work concurrently.

OWNER reserves right to fix up priorities which will be conveyed by Engineer-in-
Charge and the CONTRACTOR shall plan and execute work accordingly.
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11.2
1121

11.2.2

12.0

13.0

14.0

15.0

Existing Service

Drains, pipes, cables, overhead wires and similar services encountered in course
of the works shall be guarded from injury by the CONTRACTOR at his own cost, so
that they may continue in full and uninterrupted use to the satisfaction of the
Owners thereof, or otherwise occupy any part of the SITE in a manner likely to
hinder the operation of such services.

Should any damage be done by the CONTRACTOR to any mains, pipes, cables or
lines (whether above or below ground etc.), whether or not shown on the drawings
the CONTRACTOR must make good or bear the cost of making good the same
without delay to the satisfaction of the Engineer-in-Charge.

MAKE OF MATERIAL/BOUGHT OUT ITEMS

Approved vendors for various major items are enclosed as Appendix-I to Particular
Job Specification with this tender document. The bidder shall consider such names
only as indicated in the aforesaid list and clearly indicate in the bid the name(s) as
selected against these items. For any other item not covered in the list enclosed
with this tender document, prior approval shall be obtained by the contractor for its
make/ supplier's name.

INSPECTION OF SUPPLY ITEMS

All inspections and tests shall be made as required by the specifications forming
part of this contract. Contractor shall advise Owner/ Consultant in writing at least 10
days in advance of the date of final inspection/tests. Manufactures inspection or
testing certificates for equipment and materials supplied, may be considered for
acceptance at the discretion of Owner/ Consultant. All costs towards testing etc.
shall be borne by the contractor within their quoted rates. All inspection of various
items shall be carried out based on Quality Assurance Plan, which will be
submitted by the Contractor and duly approved by Owner/ Consultant.

ESCALATION
The Unit Rates quoted shall be kept firm till completion of work/contract and no
price Escalation shall be paid.

DOCUMENTS TO BE SUBMITTED/ PRODUCED ALONGWITH R.A. BILLS

i) Computerized R.A. Billl Manual Bill, with IT No./ GST No (PAN based)./
Labour Licence No. printed thereon.

i) ESI/ EPF clearance certificates/ Challan for the last month along with R.A.
Bills.

iii) Insurance Policy as per relevant clauses of Contract Agreement.

iv) Attendance Register and Salary Records, HR compliances etc.

V) Abstract of cost as per given format by EIC.

Vi) Summary sheet of Measurement, quantity, registration certified.

Vi) Measurement cum Consumption sheet & Registration report.
Viii) Inspection reports duly certified by contractor, CSA, AIC.
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16.0

16.1

16.1.1

16.2

16.2.1

16.2.2

iX) Photocopy of the measurement book to be attached with R.A. Bills. (if
required)
X) Any other document required for the purpose of processing the bills.

INSURANCE FOR FREE ISSUE MATERIAL

Insurance for Free Issue Material

Contractor shall at his own expense arrange, secure and maintain insurance cover
for Owner’'s supplied free issue materials as defined in Tender Document.
Contractor’s quoted price shall be inclusive of all costs on account of insurance
liabilities covered under the Contract. Contractor to note that the beneficiary of
insurance cover shall be MNGL. (The approximate cost of free issues material is
Rs. 50.0 Lakhs). The Contractor may take the insurance as per the following
schedule.

Upto 12 months — 40.0% of the value
Upto 18 months — 80.0% of the value
Upto 24 months — 100.0% of the value

Insurances in India

In addition to the insurance covers specified in the General conditions of Contract
to be obtained and maintained by the Contractor, Contractor shall at his own
expense arrange, secure and maintain insurance with Indian insurance companies
to the satisfaction of the owner as may be necessary and to its full value for all
such amounts to protect the works in progress from time to time and the interest of
Owner against all risks as detailed herein. The form and the limit of such insurance
as defined herein together with the under writer works thereof in each case should
be as acceptable to the Owner. However, irrespective of work acceptance the
responsibility to maintain adequate insurance coverage at all times during the
period of Contract shall be that of Contractor alone. Contractor’s failure in this
regard shall not relieve him of any of these responsibilities and obligations under
Contractor.

Any loss of damage to the equipment during inland transportation, storage, erection
and commissioning till such time the Work is taken over by Owner shall be to the
account of Contractor. Contractor shall be responsible for preferring of all claims
and make good for the damage or loss by way of repairs and/ or replacement of the
parts of the Work damaged or lost. Contractor shall provide the Owner with a copy
of all insurance policies and documents shall be submitted to the owner
immediately upon the Contractor having taken such insurance coverage.
Contractor shall also inform the Owner regarding the expiry cancellation and/ or
changes in any of such documents and ensure revalidation/ renewal etc., as may
be necessary well in time.
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16.2.3 The risks that are to be covered under the insurance shall include, but not be
limited to the loss or damage in handling, transit, theft, pilferage, riot, civil
commotion, weather conditions, accidents of all kinds, fire, war risk etc. The scope
of such insurance shall cover the entire value of supplies of equipments, plants and
materials.

16.2.4 All cost on account of insurance liabilities covered under this Contract will be to
Contractor’s account and will be included in Contract Price. However, the Owner
may from time to time, during the currency of the Contract, ask the Contractor in
writing to limit the insurance coverage risk and in such a case, the parties to the
Contract will agree for a mutual settlement, for reduction in Value Of Contract to the
extent of reduced premium amounts.

16.2.5 Contractor as far as possible shall cover insurance with Indian Insurance
Companies.

17.0 SPECIAL NOTES PERTAINING TO SCHEDULE OF RATES (SOR)

i) All SOR item/parts shall be quoted by the bidder in the price part of
the bid, otherwise bid will be rejected.

i) The guantities given above against individual items are indicative and
may be increased, decreased or deleted at site at the time of actual
execution and as per discretion of Owner/ Engineer-in-charge. The
unit rate shall be operated to work out the final payment due to
Contractor.

iii) The payment will be made as per actual certified measurement at site.

iv) The scope as mentioned in the SOR is of indicative nature only and
shall include all activities as detailed in the relevant clauses of the
respective Particular Job Specifications, Technical Specifications,
Data Sheets & drawings, etc. or covers all the supply, installation etc.
to complete the work in terms of connection/conversion.

18.0 APPENDIX-I TO PARTICULAR JOB SPECIFICATION
LIST OF APPROVED SUPPLIERS FOR BOUGHT OUT ITEMS

Gl FITTINGS

M/s Jainsons Industries, Jalandhar

M/s RAJNESH Malleables Ltd.,Delhi

M/s Industrial Valves & Components, Delhi

M/s Sarin industries Ltd., Delhi

M/s. Mehta Brothers & Co., Mumbai (Jinan Mech Brand)
M/s. Jupiter Metal Industries Ltd.

OO, WNPE
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Notes:

1)

2)

Copper FITTINGS

1 M/s Jay Banas Metals Pvt. Ltd., Gandhinagar
2 M/s Mehta Tubes Ltd., Mumbai
3 M/s Rajco Metal Industries Pvt. Ltd., Mumbai

Brass Fittings

M/s. Chandan Enterprises, Mumbai

M/s. Greenglobe Fuel Solutions, Mumbai
M/s. NSSL Ltd., Mumbai

M/s. Umesh Enterprises, Mumbai

M/s. Paras Industries, Jamnagar

M/s. Om Brass Industries, Jamnagar
M/s. Radiant Corporation, Pune.

NogsrwdE

For procuring bought out items from vendors other than those listed above, the

same may be acceptable subject to the following:

a) The vendor/supplier of bought out item(s) is a regular and reputed
manufacturer/supplier of said item(s) for intended services and the sizes
being offered is in their regular manufacturing/supply range.

b) The vendor/supplier should not be in the Holiday list of MNGL.

C) Should have supplied at least 50% of required quantity or minimum 1
number whichever is higher of maximum size and rating of item(s) as
required for intended services.

The bidder should enclose documentary evidences i.e. PO copies, Inspection
Certificate, end-user certificate etc. for all the bought out components, alongwith
their bids.

For any other item(s) for which the vendor list is not provided, bidders can supply
those item(s) from reputed vendors/ suppliers who have earlier supplied same
item(s) for the intended services in earlier projects and the item(s) offered is in their
regular manufacturing/ supply range.

The bidder is not required to enclose documentary evidences (PO copies,
Inspection Certificate, end-user certificate etc.) alongwith their offer. However in
case of successful bidder, these documents shall be required to be submitted by
them for prior approval of MNGL within 30 days from date of Placement of Order.
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1.0

11

111

1.1.2

1.13

114

1.15

1.16

1.1.7

1.1.8

PART - E
1.0 SPECIAL CONDITIONS OF CONTRACT (SCC) (COMMERCIAL)

LABOUR, LABOUR LAWS AND SITE REQUIREMENTS

Labour

The Contractor shall make his own arrangements for the engagement of all labour
for doing the work at site or in respect of or in connection with the execution of work
as also for the transport, housing, feeding and payment thereof.

The Contractor shall provide on the site, an adequate supply of drinking and other
water for the use of the Contractor’s staff and labours.

The Contractor shall not import, sell, give, barter or otherwise dispose of any
alcoholic liquor, or drugs, or permit or suffer any such importation, sale, gift, barter
or disposal by his subcontractor/ s, his/their servants, agents or employees.

The Contractor shall not give, barter or otherwise dispose of to any person or
persons, any arms or ammunition of any kind or permit or suffer the same as
aforesaid by his sub-contractor/s, his/their servants, agents or employees.

The Contractor shall in all dealings with labour in his employment have due regard
to all recognized festivals, days of rest and religious or other customs.

In the event of any outbreak of illness of an epidemic nature, the Contractor shall
comply with any carry out such regulations, orders and requirements as may be
made by the Government, or the local medical or sanitary

The Contractor shall at all times take all reasonable precautions to prevent any
unlawful, riots or disorderly conduct by or amongst his employees/labour and for
the preservation of peace and protection of persons and property in the
neighborhood of the works against the same.

The Contractor shall at all times during the continuance of the contract comply fully
with all existing Acts, Regulations and by laws including all statutory amendments
and re-enactment of State or Central Government and other local authorities and
the Central Government or local authority, including Indian Workmen’s
Compensation Act., Contract labour (Regulation and Abolition) Act., 1970 and
Equal Remuneration Act, 1976, Factories Act, Minimum wages Act, provident Fund
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1.1.9

1.1.10

1.1.11

1.1.12

1.1.13

1.1.14

act, etc., and sanitary arrangement for the said Act. Health and sanitary
Arrangements for workmen, Insurance and other benefits etc., and shall indemnify
and keep the Owner/Engineer-in-charge indemnified in case any proceedings are
taken or commenced by any authority against the Owner/Engineer-in-Charge for
any contravention of any of the laws, by laws or scheme by the Contractor. If as a
result of Contractor’s failure, negligence, omission, default or non-observance of
any provisions of any laws, the Owner/ Engineer-in-Charge is called upon by any
authority to pay or reimburse or required to pay or reimburse any amount, the
Owner/Engineer-in-Charge shall be entitled to deduct the same from any money
due or that may become due to the Contractor under this contract or any other
contract or otherwise recover from the Contractor any sums which the
Owner/Engineer-in-Charge is required or called upon to pay or reimburse on behalf
of the Contractor. All registration and statutory inspection fees in respect of his
work pursuant to the contract shall be paid by the Contractor.

The Contractor shall pay the labourers engaged by him on the work not less than a
fair wage, which expression shall mean, whether for time or piece work, rates of
wages as may be fixed by the Public Work Department as fair wages for New Delhi
Region payable to the different categories of labours or those notified under the
Minimum Wages Act for corresponding employees of the Owner/Engineer-in-
Charge whichever may be higher.

The Contractor shall notwithstanding the provisions of any contract to the contrary,
cause to be paid a fair wage to the labours indirectly engaged by Sub-Contractors
in connection with the said works as if the labour had been directly employed by
him.

The contractor shall, before he commences the work, display and correctly
maintain in a clean and legible condition at a conspicuous place on the site notices
in English and in a local language spoken by the majority of the workers, stating
therein the rate of wages which have been fixed as fair wages and the hours of
work for which such wages are earned and send a copy of such notices to the
Owner/Engineer-in-Charge.

The Contractor shall maintain records of wages and other remuneration paid to his
employees in such. form as may be convenient and to the satisfaction of the
Owner/Engineer-in-Charge and the Conciliation Officer (Central), Ministry of
Labour, Government of India, or such other authorized person appointed by Central
or State Government.

The Contractor shall provide a wage slip for each worker employed on the works.
The wage records and wage slips shall be preserved by the Contractor for

minimum period of 12 months after the last entry or such time as the
Owner/Engineer-in-Charge may fix in that behalf.
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1.1.15

1.1.16

1.1.17

1.2

1.2.1

1.3

13.1

14

141

14.2

15

The Contractor shall allow inspection of the aforesaid wage records and wage slip
to the Owner/Engineer-in-Charge at a convenient time and place after notice is
received by him from the Owner/Engineer-in-Charge demanding such inspection.

The Owner/Engineer-in-Charge or any other person authorized by him on his
behalf shall have power to make enquiries with a view to ascertaining and
enforcing due and proper observance of the Fair wages Clauses. The
Owner/Engineer-in-Charge shall also have the power to investigate into any
complaint regarding any default made by the Contractor or his sub-Contractor in
regard to such provision.

The Owner/Engineer-in-Charge shall have the right to deduct from the moneys due
to the Contractor any sum required or estimated to be required for making good the
loss suffered by a worker or workers by reason of nonpayment of fair wage, except
any deductions that may be permissible under any law for the time being in force.

Labour Law

Under the provisions of Employees Provident Funds and Misc. Provision Act-1952,
every employee is entitled to and required to become a member of the PF from the
beginning of the month following that in which he completes three months
continuous service or has actually worked for not less than 80 days during the
period of three months or less whichever is earlier.

The Contractor is to fulfill statutory obligations regarding Employees Provident
Fund.

Labour License

Before starting of work at site, Contractor shall obtain a license from concerned
authorities under the Contract Labour (Abolition and Regulation) Act 1970 and
furnish copy of the same to Owner.

Labour Relations

In case of labour unrest/labour dispute arising out of non-implementation of any
law, the responsibility shall solely lie with the Contractor and he shall
remove/resolve the same satisfactorily at his cost and risk.

The Contractor shall at all times take all reasonable precautions to prevent any
unlawful, riotous or disorderly conduct by or amongst his staff and labour and to
preserve peace and protection of persons and property in the neighborhood of the
Works against such conduct.

Employment of Local Labour
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151

152

1.6

1.7

1.8

18.1

1.8.2

1.8.3

1.8.4

1.8.5

1.8.6

1.9

19.1

The Contractor shall ensure that local labour, skilled and/or unskilled, to the extent
available shall be employed in this work.

The Contractor shall not recruit personnel of any category from among those who
are already employed by the other agencies working at site but shall make
maximum use of local labour available.

Access to Site

The Contractor shall obtain prior permission of the Owner/Engineer-in-Charge
before any person not directly connected with the works visits the site. Contractor
shall obtain prior permission for his workers gate pass/for materials etc., as may be
required to carry out the works at site from the Owner/Engineer-in-Charge and shall
follow the rules and regulations of CISF/Owner/Engineer-in-Charge which may be
enforced from time to time for entry or exit.

Contractor’s Labourers to Leave Site on Completion of the Work

The Contractor’s labourers must leave the location of the project site after the work
is tapered/ completed to avoid creation of a slum in the areas adjoining the project.

Site Cleaning

The Contractor shall clean and keep clean the work site from time to time to the
satisfaction of the Engineer-in-Charge for easy access to work site and to ensure
safe passage, movement and working.

If the work involves dismantling any existing structure in whole or part, care shall be
taken to limit the dismantling up to the exact point and/or lines as directed by the
Engineer-in-Charge and any damage caused to the existing structure beyond the
said line or point shall be repaired and restored to the original at the Contractors
cost and risk to the satisfaction of the Engineer-in-Charge, whose decision shall be
final and binding upon the Contractor.

The Contractor shall be custodian of the dismantled materials till the Engineer-in-
Charge takes charge thereof.

The Contractor shall dispose off the unserviceable materials, debris etc. to any
area within the site premises as decided by the Engineer-in-Charge.

The Contractor shall sort out, clear and stack the serviceable material obtained
from dismantling at places as directed by the Engineer-in-Charge.

No extra payment shall be paid on this account.
Fuel Requirement of Workers

Contractor shall be responsible to arrange at his own cost for the fuel requirement
of his workers and staff. Cutting of trees etc. shall not be permitted for this purpose.
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1.10

1.10.1

1.10.2

1.10.3

1.10.4

1.10.5

1.11

Protection of Existing Facilities

Contractor shall obtain plans and full details of all existing and planned
underground services from the relevant Department of Owner and shall follow
these plans closely at all times during the performance of work. Contractor shall be
responsible for location and protection of all underground lines and structures at his
own cost.

Despite all precautions, should any damage to any structure/ utility etc. occur, the
Owner/Authority concerned shall be contacted by the Contractor and repair shah
forthwith be carried out by Contractor at his expenses under the direction and to
the satisfaction of Engineer-in-charge and the concerned Owner/ authority.

The Contractor stall not store any materials or otherwise occupy any part of the site
in a manner likely to hinder the operation of such services.

Contractor shall obtain all safety clearance (viz. Excavation, Hot/ Cold work permit)
from the Owner prior to start of work. Work without safety permit shall not be
carried out.

Contractor shall in consultation with Owner and the concerned authorities, take
adequate measures for strengthening the existing electric poles, telephone poles
etc. in the proximity of the pipeline alignment. Contractor shall take adequate
protective measures to prevent damage to these facilities during construction.
Contractor shall have to adopt such method of construction as will be suitable for
working in these areas using the limited space available and without causing any
damage to these facilities. Contractor shall be deemed to have taken cognizance of
all such constraints, etc. while working in this area and Contractor shall not be
entitled to claim any extra at a later stage.

Fronts for Work, Where Other Agencies are involved

The work involved under this Contract may include such works as have to be taken
up and completed after other agencies have completed their jobs. The Contractor
will be required and bound to take up and complete such works as and when the
fronts are available for the same and no claim of any sort whatsoever shall be
admissible to the Contractor on this account. Only extension of time limit shall be
admissible, if the availabilities of work fronts to the Contractor are delayed due to
any reason not attributable to the Contractor.

It is to be noted that other contractors will be working during the currency of this
Contract. The Contractor shall co-ordinate with such other contractor(s) and
ensures that the work of other contractor(s) is not affected, The Engineer-in-Charge
will decide the priority and the same shall be binding without any cost and time
effect.
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1.12

1.12.1

Payment of Wages

The Contractor shall ensure payment of wages to all workmen employed, by him or
sub-contractor or by any other agency on his behalf in connection with the work
before the expiry of the 7th day after the last day of wage period in respect of
which the wages are paid and shall ensure wages standards, period and provisions
(including the provision of wages, privilege and facilities) for all workmen in this
behalf, prescribed under the payment of wages Act, the Contract Labour
(Regulation & Abolition) Act-1970 and rules framed there under, the Minimum
Wages Act and any other applicable law, rule or regulation in this behalf including
but not limited to the following:

1.12.1.1 Weekly off with Wages

The labour must be given weekly off with wages as admissible.

1.12.1.2 National Holidays

Three National Holidays viz. Republic Day (26th January), Independence Day (15th
August) and Gandhi Jayanti (2nd October) must be granted to all the workers with
wages.

1.12.1.3 Payment of Overtime Wages

1.13

1.13.1

2.0

Labour governed under the provision of Factories Act- 1948 (working inside the
battery areas) shall be paid overtime wages at double the normal rate of wages for
working beyond 08 (Eight) hours in a day and 48 hours in a week.

Labour in general should not be engaged for duty for more than 08 hours in a day
except in case of exigencies of work. If they are engaged for performing duty for
more than 08 hours they should be paid overtime wages at the rates applicable.

Site Facilities

The Contractor shall arrange for the following facilities at site, for workmen

deployed/engaged by him/his sub-contractor, at its own cost.

(1) Arrangement for First Aid.

(ii) Arrangement for clean & potable drinking water.

(iii) Toilet

(iv) Canteen where tea & snacks are available

(v) A creche where 10 or more women workers are having children below the
age of 6 years

(vi) Any other facility/utility as may be required under the Contract.

Rounding off

All payments to and recoveries from the Contractor shall be rounded off to the
nearest rupee. Wherever the amount to be paid/recovered consists of a fraction of
rupee (paise), the amount shall be rounded off to the next higher rupee if the
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3.0

4.0

5.0

6.0

7.0

7.1

7.2

fraction consists of 50 (fifty) paise or more and if the fraction of a rupee is less than
50 (fifty) paise, the same shall be ignored.

Computerized Contractors Billing System
Without prejudice to stipulation in General Condition of Contract, Contractor should
follow following billing system.

The bills will be prepared by the Contractor on their own PCs as per the standard
formats and codification scheme proposed by MNGL. The Contractor will be
provided with data entry software to capture the relevant billing data for subsequent
processing. Contractor will submit these data to MNGL in an electronic media along
with the hard cop of the bill, necessary enclosures and documents. The Contractor
will also ensure the correctness and consistency of data so entered with the hard
copy of the bill submitted for payment.

Owner will utilize these data for processing and verification of the Contractor’s
Bills”.

Leads
For the various works, in case of contradiction, leads mentioned in the Schedule of
Rates shall prevail over those indicated in the Technical Specifications.

Insurance for Personal injuries

The Contractor shall at his own costs and expenses obtain and shall cause any
sub-Contractor to obtain such insurances as may be necessary’ to cover the
liability of the Contractor or as the case may be of such subcontractor in respect of
personal injuries and death arising out of or in the course of or caused during the
execution of the works and shall produce or cause any such subcontractor to
produce for inspection the relevant policy or polices together with receipt for the
premium paid under such policy/policies as and when required by the
Owner/Engineer-in-Charge.

Strike/Lock out by Contractor’s Employees

Nonavailability of labour or strike by the Contractor's employees or lock out shall
not be a ground or any excuse for not completing the works within the stipulated
time nor shell be a ground or any excuse; for extension of period of completion of
works.

Make of Materials

All equipment and materials to be supplied under this contract shall be from
approved vendors as indicated in enclosed Appendix-l to Particular Job
Specification.

Where the makes of materials are not indicated in the Bidding Document,
Contractor shall furnish details of proposed makes and supply the same after
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8.0

8.1

9.0

written approval of Owner. Proposed makes will be considered, provided sufficient
information are furnished to the Owner to assess the makes proposed by the
Contractor as equivalent and acceptable.

Preamble to Schedule of Rates

Preamble to schedule of rates attached with SOR is only indicative & shall not be
the basis for any extra item at a later date.

Completion Documents

The following documents shall also be submitted by the Contractor in triplicate as a
part of completion documents:

a) Copies of the Inspection reports.

b) Pre testing, final pneumatic and other Test results and reports.

C) Consumption statements of Gl / Cu certified by Owner’s Site Engineer.

d) Material Reconciliation, stores issue & return statements

e) All other requirements as specified in the respective specifications.

f) Completion Certificate issued by Owner’s Site Engineer.

0) No claim certificate by the BIDDER.

h) Completion certificate for embedded and covered up works wherever
applicable.

i) Recovery statement, if any.

)] Deviation statement.

K) Statement for reconciliation of all the payments and recoveries made in the
progress bills.

)] Copies of deviation statement and order of extension of time, if granted.

m) Any other contractual documents required on completion.

n) Total list of houses establishments in the area allotted to him giving details
of connections provided & reasons where connection could not be given /
completed.

0) The details recorded in measurement cards of every domestic house.

p) Details of houses where extra piping done along with materials used.

q) Total material consumption report.

r Material reconciliation with respect to the materials issued.

s) Test reports & test certificates of gauges etc.

t) Any other documents / records required.

SETTLEMENT OF DISPUTE BETWEEN GOVERNMENT DEPARTMENT/
PUBLIC SECTOR UNDERTAKINGS AND PUBLIC SECTOR UNDERTAKINGS

In the event of any disputes or differences between the Contractor and the Owner,
if the Contractor is a Government department, a Government company or an
undertaking in the public sector, then such disputes or differences shall be resolved
amicably by mutual consultation or through the good offices or empowered
agencies of the Government, If such resolution is not possible, then the unresolved
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10.0

11.0

111

11.2

113

disputes or differences shall be referred to arbitration of an arbitrator to be
nominated by the Secretary, Department of legal affairs (Law Secretary) in terms of
the Office Memorandum No0.55/3/1/75-CF dated 19th December, 1975 issued by
the Cabinet Secretariat (Deptt. of Cabinet Affairs) as modified from time to time.
The Arbitration Conciliation Act 1996 shall not be applicable to the arbitrator under
this clause. The award of the arbitrator shall be binding upon parties to the dispute,
provided, however any party aggrieved by such award may make a further
reference for setting aside or revision of the award to Law Secretary whose
decision shall bind the parties finally and conclusively.

CONTRACT DOCUMENT

The Contractor is required to execute a formal Agreement as per the Form of
Contract, with the Owner. For execution of the Agreement, Stamp Paper of
appropriate value shall be provided by the Contractor after ascertaining its value.

Till the time, the Contract is executed between Owner & Contractor, the following
documents shall be deemed to constitute the Contract:

)] Letter/Fax of Acceptance.

ii) Bidding Document along with set of drawings.
iii) Addendum to Bidding Document, if any.

iv) Bid of Contractor consisting of:

a) Schedule of Rates as accepted by Owner.

b) Deployment Schedule of Supervisory Personnel

C) Deployment Schedule of Construction Equipment

d) Organization Chart

e) Any other document of Bidder’s offer as decided by Owner.

The documents as mentioned at Sl. No. b, ¢ & d shall be considered as indicative
and shall be augmented from time to time to complete the Work within the
stipulated time.

DEFINITIONS

“Bid” means the offer (unpriced as welt as priced) submitted by a Bidder in
response to the Invitation to Bid.

“Bidding Document” also referred to as Tender Document means the document
issued to a prospective bidder to enable him to submit his Bid. This shall include all
documents as per the Master Index.

“Addendum/Amendment’ means a document issued to Bidders which incorporates

changes/corrections/additions to the Bidding Document. This shall form part of
Bidding Document.
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114

115

12.0

12.1

12.2

13.0

13.1

“OWNER”, “Client”, ‘Company’ or “MNGL” appearing anywhere in this Bidding
Document shall mean the Maharashtra Natural Gas Limited, having its registered
office at Plot No. 27, Narveer Tanajiwadi P. M. T. Bus Depot Commercial Bldg. A-
Block, Shivaji Nagar, Pune — 411005 (Ph # 020-25611000, Fax No. 020-25511522)
and includes its successors and assigns.

“Bidder/"Tenderer” shall mean any company, firm or body who submit the bid
consequent upon issue of Bidding Document.

CONSTRUCTION WATER & POWER SUPPLY

Construction Power
Clause No. 2.4 of GCC stand modified to the following extent only:

Construction power shall not be provided by Owner. Contractor shall make his own
arrangement at his cost for Construction Power and quoted prices shall be deemed
to have been included the same.

Contractor shall arrange power required for construction for the Project on behalf of
the Owner. All associated activities for obtaining necessary approvals and
sanctions from local authorities for construction power shall be coordinated by the
Contractor, the cost of which shall be deemed to be included in the quoted rates
under various items of work of the “Schedule of Rates” and nothing extra shall be
paid on this account. The renewal of the construction power connection at regular
intervals shall also be the responsibility of the Contractor. All installations/ fixtures
and fittings/fittings/cabling for construction power shall be the responsibility of the
Contractor without any additional cost to the Owner.

Construction Water

Clause No. 2.3 of GCC stand modified to the following extent only:

Construction water will not be supplied by Owner, Contractor shall make his own
arrangement at his own cost for water required for construction work as well as
drinking purposes required by labour force at site and the quoted prices shall be
deemed to have been included the same. The Contractor shall get approval from
the Owner/Engineer-in-Charge regarding suitability of water for construction
purposes.

LAND FOR SITE OFFICE

Clause No. 2.5 of General Conditions of Contract is modified to the following
extent:-

Land for Contractor's site office, godown, workshop, fabrication yard or labour
colony etc. shall not be provided by owner. Contractor shall make his own
arrangement for any and all land required by him for the execution of the works and
the quoted prices shall be deemed to have been included the same.
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14.0 ADDITION TO GCC:

15.0

16.0

17.0

i) Clause no. 60.2 (e) of GCC has been extended to the following extent:
In case of range of variation up to inclusive of range of +50% & -25% no
increase and' or decrease shall be applicable in Schedule of Rates.

i) Abnormally High Rate (AHR) items:

The bidder is expected to quote rate for each item after careful analysis of
cost involved for the performance of the complete item considering all
specifications & conditions of contract. In case it is noticed that the rate
quoted by the bidder of individual item rates are higher by more than 50% of
the estimated rates then such items shall be considered abnormally high
rated items i.e. AHR items.

Abnormally High Rate (AHR) items:

The quantity of high-rate items shall be restricted to the SOR quantities.
Execution of AHR items beyond the SOR quantities shall be made at the
least of the following rates:

1. Rates as per BOQ, quoted by the Contractor.
2. Rate of the item, which shall be delivered as follows:
a) Based on rate of machine and labour as available from the

contract (which is including 15% cover towards contractor's
profit overhead and other expenses).

b) Based on prevailing market rate of machine materials and
labour plus 15% to cover contractor’s profit, overhead and
other expenses, when the rates are not available in the
contracts.

iii) Notwithstanding the provisions contained in Clause (ii) above, MNGL would
have the right to negotiate all such AHR items before the award of the work.

THIS BEING “NO DEVIATION” TENDER, NO DEVIATIONS/ STIPULATIONS
SHALL BE ENTERTAINED. OFFERS CONTAINING ANY DEVIATIONS SHALL
BE LIABLE FOR REJECTION.

EXTENDED STAY COMPENSATION
Not Applicable

INDEMNITY BOND

After award of work, bidder has to furnish legal indemnity bond to owner
equivalent / material to 110% of the total value of free issue equipment/
material before owner hands over such equipment to them for the purpose of
further action as per scope of work in the format as per Annexure-l to GCC
works. The Indemnity Bond shall be valid from the date of receipt of 1st
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18.0

consignment from store / desighated place by the owner & remain valid up to
06(six) months from the date of receipt of last consignment from store /
designated place by the owner.

Octroi / LBT for all free issue materials as applicable shall be reimbursed /
paid by MNGL as per actual on submission of documentary proof.
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2.0 SCOPE OF WORK

A. Part-1: SCOPE OF WORK FOR DMA
B. Part-1l: SCOPE OF WORK FOR ONLINE CONNECTION

C. PENALTIES
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OBJECTIVE

The objective of the subject contract is to increase the registration by
conducting the marketing activities etc. and conversion penetration in
already gasified societies of PUNE and Nashik GA including to respond on
D-PNG online Complaints etc. It is proposed to engage a service provider
who shall be competent enough to execute the various components of the
installations as per the PNGRB standards and MNGL SOP’s.

A)

PART-l: SCOPE OF WORK FOR DMA

Scope of work as Direct Marketing Agency (DMA) for registration of
domestic connections for CGD Projects of Pune and Nashik GA of
MNGL covers but not limited as definite below, it covers all the requirement
to perform the various activities to be carried out by the DMA towards Direct
Marketing Activities as instructed by EIC.

A) DMA’s SCOPE

1.0 General:

A.

DMA shall, with due care & diligence, execute the work in compliance
with all laws, by laws, ordinances, regulation etc. and provide all
services and labor inclusive of supervision thereof.

Before starting of work at site, DMA shall make himself familiarize for
the work having obtained approval / clearance from Owner / MNGL.
Without limiting the generality thereon, DMA shall do all work necessary
at each of the job which is complete in all respect or as per the guidance
/satisfactory / requirement of EIC.

The primary responsibility of DMA is to create awareness, promotion of
Piped Natural Gas (PNG) connection for domestic segment thereby
ensuring that customers are given proper guidance / service and
assisting them in filling the application / documents for PNG
connection.

DMA to assess the natural gas demand potential in prospective area / new
area etc.

DMA to interact with president / heads of the societies etc. as per
instruction of EIC to secure permission for registrations / engineering
work etc.to perform the DMA activitiesand D-PNG registration.

Meeting with society should be conducted by DMA with all logistics

and documentsetc. And DMA has to submit the photograph along with
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list of present customers.

G. Contractor has to stablish a marketing, execution office with store of
minimum 350 square feet in their allotted area or as approved by
MNGL and ensure all the office logistic like table, chair, PC, scanner,
printer, internet, phone, visitors cabin etc. contractor has to submit the
documents like MNGL approval for office, agreement etc. to MNGL
within mobilization period fails which a penalty of Rs.5,000/- per month
will be applicable.

H. If MNGL allotted more than one area (AIC Area’s) for marketing
activities, Office set up should be at one location. Location should be
finalized in consultation with MNGL EIC.

I. DMA shall provide uniform, ID card etc. to his staff.

J. Stationary such as A-4 size papers, pen etc and table, chair, projector
etc and Laptop/tab etc. required for Marketing Activities shall be
provided by DMA.

K. Deliver the customer copy of Application Form to the respective customer.

L. The DMA and their associated staff have no rights to commit on behalf
of MNGL in writing or otherwise regarding the deliveries in form of
connection completion and the discounting for gas prices.

M. The DMA has no authority to enter into cash transaction for and on behalf of
MNGL.

N. In an event of any cheque being dishonored for reasons attributable
other than customer which are controllable and in purview of DMA, the
DMA is penalized by way of deduction of the token amount from the
Service Charges payable by MNGL and the customer booking is
handled as per the prevailing SOP.

O. DMA is required to comply with all norms mentioned in the PNGRB
QoS. Some of them are listed as under:

I.  Procedure to apply for a PNG connection

Il.  List of documents to be submitted at the time of application

ll.  Issue a numbered and dated receipt to the customer. The receipt
has to be provided by DMA assigned by MNGL at the time of
registration of customer, but handing over the receipt to the
customer is responsibility of the DMA.

IV.  Register customers only after all the statutory permissions are
in place andafter a clear communication by Marketing team or
AIC from MNGL.

V. Accept PNG connection application from the lawful owner of the
premise and submit NOC of the lawful owner in case of tenant.

VI.  In case of any non-clarity on the documentation part, decision of
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MNGL will be final and binding

P. DMA shall be fully equipped with manpower, vehicles, office, laptop, tab
etc. which is required for obtaining registration through web, physical or
any other mode as instructed by MNGL in time to time.

Q. DMA submits the bills on monthly basis to Mktg. dept. MNGL. Bills will
be submitted for successful registrations only. A successful registration
means:

e  Getting the registration form & cheque duly filled along with
customer’ssignature & relevant documents.

. Depositing the cheques along with Registration forms to MNGL on
time.

. Clearance of cheques.

. Mail communication by MNGL for successful registration.

2.0 SURVEY & ASSESSMENT

The DMA shall visit all the societies, bungalows /flats etc. as per directed
or requirementby MNGL to register the interested customers and submit
the report to MNGL with information as society name, total no of flat,
customer / chairman name with contact number, commercial customer
name, contact no of the representative, demand of outlet etc.as per the
format given by MNGL.

3.0 COMMUNICATIONS:

DMA shall provide mobile phone and laptop to his staff, so effective
communication from site to MNGL office can be done effectively and also
can support to customer for filling application through web etc.

All persons engaged by the DMA shall be DMA's own employee and they
will claim no privileges from MNGL. The DMA will directly be responsible
for the administration of his employee as regard general discipline and
courteous behaviors.

All persons engaged by the DMA are required to pick calls from MNGL and
should keep their phone in reachable mode on duty hours. Any lapse at
their end will attract penalty.

Sales Manager hired by the DMA will be responsible for co-ordination with
DMA executives and instructions given by the MNGL. He shall be available
for all the meeting called by MNGL for planning & execution of DMA
Activities.
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Sales manager is also responsible for attending the review meetings called
by MNGL with proper presentation / work plan etc. as directed by MNGL.
DMA absent without intimation or presence without presentation as per
agenda / requirement will attract the penalty of Rs.5,000/- per occasion.

DMA will get health check-up of his crew as per recommendation/
guidelines before starting of job and submit the reports / fithess certificate
of Registered Medical Practitioner (Industries). He shall conduct the same
of new members added to his team as and when.

4.0 WORK PLANNING OF MARKETING ACTIVITY:

DMA shall notify the MNGL in written, about all the activities planned for
the day in line with the execution plan through an email along with the Daily
Progress Report (DPR) and the same shall have to reach latest by 10.00
am every day.

MNGL from time to time prints various informative brochures, circulars to
be sent to consumers, societies etc. Distribution of circulars can either
happen during pre or post marketing activities or as a separate exercise.
DMA to instruct Marketing executives to circulates such
brochures/Notices/circulars in societies as informed by MNGL.

DMA Executives to keep their AICs posted of the area or society they are
collecting registration on day to day basis.

5.0 PRE-EMPLOYMENT CHECKS:

Contractor shall ensure thorough pre-employment checks on the conduct
and ethics of all its employees and staff to avoid inappropriate hiring of
contract employee / staff.

Contractor shall mandatorily carry out police verification of manpower
employed.

6.0 BACK-ROOM ACTIVITIES

DMA shall have a good office set up having adequate space near allotted
area having minimum telephone lines in the name of the organization,
computers/laptop/tab etc., dot matrix or laser jet printers, dedicated
telephone operator and other required basicinfrastructure. Full particulars
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of office and Infrastructure should be provided.

DMA will be required to provide full details of current manpower including
organization chart and contact numbers of senior personnel along with the
tender.

7.0 ADDRESS VERIFICATION:

Agency is responsible for collecting all required details like flat number
(zero flats), buildingname; phone number, email ids etc. through personal
visits and physical survey. He is responsible for maintaining correct records
of all customers / consumers in the area that has been allocated.

Agency will submit the details to the MNGL in the prescribed format. This
includes customer master & address detalils.

The payment against verification shall be done after submission of data as
per MNGL prescribed format and final updation in MNGL data base.

8.0 COLLECTION OF AMOUNTS AGAINST BOUNCE CHEQUES:

DMA is liable to claim any SOR item or registration/KYC etc. only after the
successful updation in SAP/software.

The Re-collection of amounts against bounce cheque along with
administrative charges is the responsibility of the DMA and after successful
updation DMA can claim.

DMA has to obtain the administrative charges from customer against the
cheque bounce incident occurs due to the fault of customer's end i.e.
insufficient balance in his account etc. if fault is at DMA end the
administrative charges will be recover through DMA i.e. delay in
submission of cheque etc.

9.0 MANPOWER / RESOURCES

DMA shall be responsible for recruitment of Sales Manager, Back
Office In -charge, Marketing Executives.

Appointment of Sales Manager having experience in marketing duly
authorized by MNGL, within 7 days of Service Order. The Sales Manager
will be empowered by the DMA to dealwith MNGL on a day-to-day basis for
all marketing related issues and activities. Education of Sales manager
shall be minimum graduate with prior experience of Marketing. He should
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be able to handle Teams & take lead generation daily from Marketing
Executives. Sales Manager shall be provided with Mobile Phone. Should
be conversant with Marathi, Hindi & English languages.

All the personnel shall be smartly dressed / presentable & carry

identity cards

/authorization letter while meeting customers /on door-to-door visit.

DMA agency will monitor, supervise & ensure that his / her personnel
will communicate the correct information to consumers & behave in a
dignified manner as a representative of MNGL. On receipt of any
complaint regarding misbehavior / any other conduct which brings
disrepute, DMA agency shall immediately terminate services of such
personnel on the instructions from MNGL.

9.1 Job Profile of Sales Manager:

a) Preparing the daily plan in line to generate the registration and work
front to execution team and monitor the marketing activity at site and
provide the documents as requested to the MNGL.

b) Daily review of Sales Team regarding the status of loop wise, Building
wise registrations quantity, penetration etc.

c) To attend weekly meeting as per day and time specified by concerned

Marketing In- charge.

d) Ensure smooth operation of Back Office In-charge.

e) Coordination with site execution team and providing the adequate work
front to the team in advance.

f) Ensure following reports to be submitted to MNGL.
- DPR daily (Before 10.00 am every day)
- Loop wise status weekly (at the time of attending the weekly meeting)
- Beat wise status fortnightly.
- Building wise status monthly.
- Maintaining the Daily Visit report (DVR) of every Marketing
executive as perprescribed format

g) Any other activities prescribed by MNGL from time to time.

h) Sales Manager shall report on daily basis to respective project
manager and AIC ofMNGL.

i) Ensure the minimum one-week work front (in terms of appointment of the

customers).

i) Any other job assigned by the EIC/AIC.
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9.2 Appointment of Back Office Operators:

Appointment of Back Office operators shall be duly authorized by MNGL
within 10 days after placement of Service Order. He shall be minimum SSC
pass and well versed with computer applications and proficient in Microsoft
Office. Should be conversant with Marathi, Hindi & English languages.

Job profile of Back Office operators

e Keeping track of the POP material, banner etc. and plans for inventories.

e Checking, Verification & Data entry of registration forms as
required by MNGL,after collected by Sales Teams.

e Keeping track of receipt books and preparing receipt
reconciliation report andsubmitting to MNGL every Monday. Follow
up of the bounce cheques.

e Maintaining database for all payment related matters & construction
activities.

e Depositing cheque, soft data in specified format by MNGL along
with registrationforms at Data Center twice in a week.

e Properly maintaining the permission letters loop wise/
correspondence receivedform the societies.

e Updating the reports required by the Sales Manager from time to time.

e All back office related matter shall be the responsibility of the Sales
Admin Officers.

e Any other activities prescribed by MNGL from time to time.

e Calling to all registered customers, fix the appointment as per the
customeravailability and provide the daily work front to the execution
team.

e Any other job assigned by the EIC/AIC.

e Back Office In-charge shall report to Sales Manager and ensure
timely submissionof all reports to MNGL without fail.

9.3 Appointment of Marketing Executives

Appointment of Marketing Executives duly authorized by MNGL within 10
days after placement of Service Order as per the requirement of MNGL.
Adequate marketing executives to be deployed and will be augmented
further as per the requirement from MNGL. The manpower that represents
the agency shall be minimum SSC pass & having conversant with Marathi,
Hindi & English languages.

Job Profile of Marketing Executive
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Maintaining the logbook for consumer enquiry and consumer complaints.

Attending telephone call for enquiries/ complaints and forwarding
the same toSales Manager accordingly.

To meet the secretary / manager along with Sales Manager during initial
visit.
Developing a rapport with the Secretary/ Chairman of Housing Societies
Corresponding with society / domestic customers regarding
permission and otherrelated issues of MNGL.

Immediately attending the customer’s complaints and updating the
Sales Manageraccordingly.

Arranging ‘Consumer Meet’ on monthly basis or as and when required
by MNGL.

Any other activities prescribed by MNGL from time to time.

Marketing Executives will report to Sales Manager and will be responsible
for forwarding reports to MNGL as specified above.

10.0 ON FIELD ACTIVITIES OF DMA

1.

DMA in consultation with MNGL shall carry out the marketing (door to
door also) activities to increase the penetration level of D-PNG
customers in gasified buildings/Area and has to coordinate with
customer & execution team till conversion.

DMA is the face of the MNGL in the market/society, So DMA will be the
single point of contact for the customer till connection. Thus, DMA has
to coordinate with MNGL for timely submission of registration, BP
generation, taking the appointment of customer & coordination with
execution team for connection and ensuring the satisfaction of the
customer by providing the best services.

DMA has to survey (like shortlisting the balance customers, interested
customers etc.)the market, area, societies etc in the allotted by MNGL
and accordingly organize the marketing activity as directed by EIC.
DMA has to take permission form the authorities to conduct the
marketing or promosnal activities in the society, Mall, Market Area
etc. Also DMA has to arrange
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10.

11.

12.

the all required things like promotional material (Flex, pamphlet,

standees etc.), projector, laptop, chair table, snacks etc whichever is

required to conduct the meeting or performing the marketing.

Based on the survey data DMA has to make calls or conduct the door-

to-doormarketing to every non-registered customer and persuade them

for opting PNG etc.

If the customer is not interested in PNG connection and registered for

connection, convince him for having PNG or obtain the

letter/undertaking and forward it to MNGL for further processing of
refund. If the customer is found already converted, get the Joint Meter
recordings (JMR) details certified through customer and submit it to

MNGL for futher updation in system.

For New registrations DMA shall submit the list of prospects to MNGL,

in a prescribed format. After the approval of MNGL, DMA shall assist

the customers to fill up registration form and the A/c payee cheque
towards registrations charges proposed by MNGL from time to time.

After obtaining the registration DMA has to submit the registration form

in hard and summary in soft to CRM through O&M withing given time.

The registration form is duly filled along with customer’s signature and

necessary documents specified in the registration forms.

The A/c payee cheque in favor of ‘Maharashtra Natural Gas Limited’

duly filled along with customer signature & issue receipts.

DMA to make all efforts to sign up the ECS as a payment option to the

customer as & when it is applicable at the time of conversion.

DMA to identify such buildings (Central or State Govt. / Semi Govt. /

Public Sector Undertakings / Nationalized Banks / Insurance

Corporations / Builders/Bulk registeredsocieties etc.) where registration

is already available with us and notify to MNGL. In this case DMA has

to obtain the KYC of the registered customer and ensure the D- PNG
connection on the schedule time after approval by MNGL.

DMA has to carry out the below activities in the gasified societies:
Coordination with society for obtaining the permission for door-to-
door marketingetc.

Installing the canopy with table chair, flex etc. inside the society and
conducting themarketing activities.

Conducting the marketing activity at Park, local market etc. as per
the instruction ofEIC.

DMA has to provide the list of interested customers found in such
activities and hehas to coordinate with customers till registration to
conversion.
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e DMA has to ensure its availability inside the society as scheduled
and also ensurethe availability on mail, phone etc. for close
coordination with customers.

e« DMA has to work as per the direction and instructing of EIC.

13. After connection DMA has to take a feedback call to customer and get
the JMR details verified.

14. If DMA receives a complaint/request/information form customers, then
DMA has to guide the customer and also submit the complete details to
MNGL.

15. This scope covers flex, stationary, laptop, mobile with internet
connection, table chair, uniform etc. as required to perform the
marketing activity and also required to do the web registration
immediately at site.

11.0 COLLECTION OF DOMESTIC REGISTRATIONS

1. DMA to keep track of all the registration forms and receipts issued by
MNGL and submit the reconciliation report to MNGL on monthly basis.

2. DMA to maintain their own database for newly registered customers
and data provided by MNGL which are not registered by the DMA
under this contract at back office.

3. DMA to submit all the cheques /Registration forms only in the MNGL
specified format to Data Center / Mktg. dept. periodically through AIC.

4. DMA to verify the filled-up registration forms properly, for correct name
of customer, address details, valid ownership proof, signatures of
customers and cheque collected from customer etc. before submitting
it to MNGL.

5. Interest Free Security Deposit is to be collected by way of A/c Payee
Cheque/ DD only in favor of Maharashtra Natural Gas Limited. Under
no circumstances cash willbe collected. Any deviation from this policy
will attract penalty as decided by MNGL.

6. In the event of cheques not clearing, DMA is required to follow up the
matter with customers at no extra charges or cost, till cheques are
cleared into MNGL account.

7. The security deposit and other charges prescribed herein are
applicable at present. However, MNGL shall have absolute discretion /
liberty to amend, modify the charges and / or terms and conditions /
manner in which the same are to be administered / collected. The DMA
shall be required to abide by the decision of MNGL in this regard.

8. DMA to submit Progress report (as specified by MNGL) on new
registration and Balance payment collection on daily basis through fax
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or email or any other mode as specified by MNGL team.

9. Receipts Books issued will have to be kept under utmost care and any
loss should be reported immediately to MNGL AIC, apart from
publishing public notice in newspaper and reporting to nearest police
station.

10. DMA shall create records of all new registrations, collections,
conversions and receipts in electronic form as per MNGL requirement
and submit the same to MNGLat specified periodicity.

11. MNGL will supply only Registration forms to DMA. DMA shall arrange
for audio / video equipment’s & other requirements for presentations in
societies / customer's end at his own cost. DMA will also provide
consumer complaint book / feedback form.

12. DMA will have to collect registration forms from builder category/Bulk
registration etc. for KYC updation as informed by MNGL and prepare a
soft copy of same and submit to MNGL.

13. DMA is not liable for claim of Rejected Registration & same can be
rectified with the help of another DMA agency.

14. The DMA activity/ scope is not limited as define above. It covers
all the efforts, communications, coordination, manpower
mobilization, office equipments, mobile, internet, stationary, legal
fee etc. which is required to complete the job/activities from
Marketing to registration to conversion as per direction of EIC.

12.0 PAYMENTS TO BE COLLECTED TOWARDS PNG CONNECTION
1. New Registration

The total registration fee towards new connection shall be Rs.6,550/- or as per
direction of MNGL amended time to time.

The bifurcation for the same as mentioned below.

Rs.500/- to be collected towards Application Fee (Non-refundable)
Rs.5000/- to be collected towards security deposit against LMC

(Interest free,Refundable)*

Rs.500/- to be collected towards Gas Consumption Deposit (Interest free,
Refundable) Rs.550/- to be collected towards online connection from
gasified society / area, etc. (NonRefundable)*

DMA shall ensure that a total registration fee of Rs.6,550/- or the amount
decided by MNGL or amended time to time as per scheme(s), has to be
necessarily collected from the customers before the conversion is done or
as per direction of MNGL.
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DMA must recover outstanding amount against the registration fee, from
the customer converted earlier but have not paid their due amount as of
now. List of such customer shallbe provided by the MNGL from time to time
for collection of balance amount.

2. CHEQUE DEPOSIT WITHIN 30 DAYS OF CHEQUE DATE:

Cheque collected on behalf of MNGL shall be submitted to the MNGL asap
so that the connection shall be committed to customer within 30 days. In no
case cheque will be excepted above 30 days from the cheque date in the
prescribed format.

In case of a weekend or holiday, the previous working day would be
considered as the lastsubmission date.

3. BALANCE PAYMENT COLLECTION

Agency is required to collect full payment from Part Paid customers as per
list provided by MNGL team.

Agency is responsible for collecting all data required through personal
visits. He also needs to maintain the records of all non-converted
customers in the area. Special visits should be organized for locked flats on
weekends or holidays.

DMA shall deliver the receipt of registration to customer at the time of
registering the customer and at the time of collecting balance payment.

The details of the survey should be collated in the prescribed format by the
Agency and a monthly update should be given to MNGL team for the data
that has been collected based on the survey carried out.

Agency has to follow up for balance payment as per the format provided
as per the PDCor timeline finalized for conversion. Agency to also follow
up for bounce cheques of customers

Payment to DMA shall be made only after payment is reflecting in SAP.

B) PART-Il: SCOPE OF WORK FOR DPNG ONLINE CONVERSIONS

1.0 SCOPE OF WORK:
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Contractor’s scope of work for subject services shall include but shall not
be limited to the following. The work described herein shall be carried out
as per applicable technical specifications enclosed along with the tender
documents and PNGRB guidelines inline to provide the D-PNG connection
to the customer.

2.0 CENTRALIZED OFFICE SET UP FOR CO-ORDINATION & TO
RUN THE SMOOTH OPERATIONS,

e Contractor must set up an office of minimum 350 square feet in
their allotted along with store for monitoring of contract and DPR
preparation etc.

e Offices should be equipped with required infrastructure namely
Furniture, Landline telephone, Computer, Printer, Scanner, Internet
connectivity etc.

e Contractor should get the office set up verified by concerned MNGL
authority and Copy of Registration Papers/ Agreement, address
proof document of the office should be submitted along with the
documents of contract acceptance before the commencement of
contract period.

e Periodic inspection of the same offices will be done, any kind of non-
compliance observed in the inspection will attract penalty as per the
penalty clause.

3.0 WORK SCOPE

1. Contractor should ensure his manpower to get trained properly and
possess STC card before deploying at site. Without STC training
manpower should not allow to do the After-Sales activity.

2. Contractor should depute dedicated Supervisor to look after entire
aftersales activity in allotted areas.
3. Contractor should provide its photo identity card to all the employees

deployed for PNG O&M. These I-card /Batch are to be constantly
displayed during the duty hours. The ID card should be reissued
immediately in case of lost or damage.

4. The Contractor should provide qualified & trained manpower to
perform the aftersales activity.
5. Contractor has to arrange a four-wheeler for carrying all materials,

tools & tackles for smooth operations & ease of mobility for
manpower for online connections. All the RTO permission, PUC &
servicing/maintenance of the said vehicle as per MNGL standards.
Branding of vehicle as per MNGL standard template to be done on
the vehicle. Any permission from RTO for branding shall be on
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bidder’s/contractor’s scope.

6. Manpower team will be deployed as per the requirement of work.
EIC/AIC will take decision for appointment of manpower teams.
7. Manpower deployed must be in uniform as per MNGL standards and

always carry ID card during working hours. Non availability of
uniform & ID cards shall be penalized.

8. Plan and prepare a detailed execution schedule and procedure for
implementation based on QA / QC formats plans issued by MNGL.
9. Receipt of Appliance Valve, Isolation Valves from MNGL's stores,

providing security, and insurance, during and before installation and
commissioning of pipelines. Obtaining the approval for optimum
route and permission for work from the society/owner, concerned
authority and AIC.

10.  Selection of route and marking on walls / floors between 'transition
fitting' to 'cooking oven / stove / appliance’ making openings and
making provisions for fixing clamps. Making temporary but stable
platforms / scaffolding / rope ladder etc., required for installation of
pipes / fittings at all heights / multi storied flats and locations.
Providing safety equipment to workers / plumbers.

11.  Installation of Gl pipes of 2", 3", 1”7, 12" diameter for domestic
between transition fittings and customer's kitchen appliances which
would include NPT threading of pipes, and jointing of fittings such as
elbows, tees, connectors, regulators, meters, isolation valves etc., as
per laid procedures and specification including supply of Glfittings &
Teflon tapes for sealing of joints. Painting of Gl Pipes & fittings as
per specification, if Gl pipe is supplied. Painting of Gl fittings only in
case painted Gl Pipe supplied.

12.  Installation of Copper pipes of 12 mm OD from the downstream of
Meter up to the isolation valve prior to the customer’'s appliance,
including the installation of valves to the satisfaction of EIC.

13. Supply, removal (if any) & Installation of clamps for fixing pipes, box
for regulator wherever required, painting of steel pipes & fittings.
Providing consumables grout material, repair / restoration of walls /
floors / holes including the materials required for conversions along
with tools and tackles etc., complete as per specification.

14.  Conversion of all types of LPG kitchen appliances to NG based
appliances inclusive of supply of nozzles. Signing of Joint Meter
Records (JMRs) with customers and submission of the JMR to
MNGL timely. Delay in submission shall attract penalty.

15. To demonstrate to the customer regarding use, safety and
maintenance related aspects of NG based appliances and
installations after conversion.
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16.  Testing & Commissioning of installations including purging as per
specification and handling over the installation of MNGL / customer
to the entire satisfaction of MNGL.

17. Dismantling of scaffolding / temporary structures and cleaning of site.

18. Restoration of walls, flooring and other damages while executing the
above groundinstallation.

19.  Any other activities not mentioned / covered explicitly above, but
otherwise required for satisfactory completion / operation / safety /
statutory/ maintenance of the works shall also be covered under the
Scope of work and has to be completed by the Contractor within
specified schedule at no extra cost to MNGL.

4. MATERIAL, LABOR, PLANT & EQUIPMENT
e SUPPLIED BY MNGL

Unless otherwise specified MNGL will supply to the contractor, free of
charge, Appliance Valves 2" & 2" and isolation Valves 2" & 34" only,
necessary to complete the laying of above ground service pipes. The
contractor shall not use the said material from any other source of supply
other than MNGL except with written approval from the EIC.

Free Issue materials are as mentioned below:

Gl Pipe = 2", %", 17, 14", 2" & 4”
Copper Tube — 12 mm OD &
0.6mm thicknesslsolation Valves —
V2, Y, 17, 1Y%

Appliance Valves — V2" & V5"

All types of Meters & Regulators.

* SUPPLIED BY THE CONTRACTOR

The contractor to supply all GI/Cu Fittings, Clamps, Fixtures, brass
fittings forMeters/Regulators etc. and other materials required for said
works as per MNGL approved make. TC of the same shall be
submitted along with RA bills.

The contractor shall provide the labour, tools (such as Hammer Drill, Piston
Drill, Pipe cutters, dies for threading, Pipe wrenches (Non sparking),
spanners, all types of clamps, Plant and equipment necessary for the
proper execution of the work. This will include but not be limited to list of
specialised tools & tackles enclosed herewith. Contractor shall submit the
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specification of all the material to be supplied by him to EIC for approval
and get the material checked & approved by him before commencement of
execution.

The contractor is to be procure all bought out items from approved vendors
and accordingly keep MNGL informed. The inspection of bought out items
would be carried outby MNGL / Third Party Inspection or as instruction by
EIC.

. Plant and Equipment

All vehicular type machinery shall be in good working order and shall not
cause spillage of oil or grease. To avoid damage to paved surfaces the
contractor will provide pads oftimber or thick rubber under the hydraulic
feet or outriggers of machinery.

. Sealant & grout

The contractor shall be responsible to arrange the supply of any
consumable sealant or ready mix grout material required for execution of
work. The sealant / grout supplied by thecontractor shall be compatible with
the area to be restored / rectified. No separate payment for the supply of
sealant and grout shall be made to the contractor.

. Clamps, Rawal Plugs, Screws, Nozzles etc

The locking Clamps, Rawal Plugs, Screws, Nozzles, etc. shall be approved

lot wise by EICprior to installation. Re-drilling of existing appliance nozzles

IS strictly not permitted.

The indicative sketch of the Brackets for Meter and GI Pipe Clamps is enclosed
herewith.

4.0.1 Other Materials

The contractor shall supply the following items where required.

e All materials required for formwork, NPT threading, testing etc.

e All signs, barricades, lights and protective equipment.

o All material required for working at higher floor levels (i.e., scaffolding,
Ladder, safety belts etc.).

e Special consumable such as grease for maintenance of domestic
appliances and all paints or painting of G.I pipes, clamps, sleeves,
brackets for meters, consumables such as Teflon Tapes, Petrol, diesel,
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5.0

5.1

5.2

5.3

6.0

fuels and oils required are to be supplied by the contractor and are
included for within the rates.

All minor items not expressly mentioned in the contract, but which are
necessary for the satisfactory completion and performance of the work
under this contract.

ISSUE OF WORK INSTRUCTIONS

All skilled personnel like plumbers, conversion technicians shall be
approved and certified by EIC. Those who are certified and possess
the identify cards duly signedby EIC shall only be authorized to take
up respective jobs. The contractor has to arrange the identify cards.

The rates to be quoted by contractor shall be inclusive of all
preparatory / bye works, platforms, materials, labour, skKills,
supervision, tools, taxes, duties, levies, salaries, wages, overheads,
profits, escalations, fluctuations in exchange rates andno change in
the rates shall be admissible during tenancy of the contract.

The schedule of items of SOR have been described in brief and
shall be held to be complete in all respect including safety
requirements. tests, inspection, QA/ QC works, enabling and sundry
works. The payment shall be made against completed and
measured works only. No extra works whatsoever shall be
considered in execution of these items.

PROGRESS OF WORK

The contractor shall proceed with the work under the contract with
due expeditionand without delay.

The EIC may direct in what order and at what time the various
stages or parts ofthe work under the contract shall be performed.

Weekly progress reports shall be submitted in the formats approved
by MNGL,indicating broadly the laying, testing, RFC, conversions and
extra piping.

Material consumption statement to be submitted at least once a month.
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7.0

8.0

9.0

10.0

PERMISSIONS / APPROVALS

Contractor shall be responsible for obtaining approval from
concerned authorities, if required for completion of the work.
Contractor must take the prior appointment from the resident for
carrying out the work.

REFERENCE SPECIFICATION, CODES AND STANDARDS

The contractor shall carry out the work in accordance with this
specification, MNGL's Engineering Standards: ASME B31.8 - Gas
Transmission and distribution piping systems; Australian standard
3723 - Installation and Maintenance of Plastics Pipe Systems for
Gas; Oil India Safety Directorate Norms (OISD) and the American
Gas Association Document -Purging Principles and Practice. The
boughtout components/ contractor supply items shall be as per the
Technical Standards/Specifications notified by Petroleum Natural
Gas Regulatory Board (PNGRB). Should the contractor find any
discrepancy, ambiguity or conflict in or between any of the
Standards and the contract documents, then this should be promptly
referred to the Engineer - in- charge (EIC) for his decision, which
shall be considered binding on the contractor.

SAFETY

The contractor shall take care of all safety norms applicable for such
works at site. Contractor shall provide all safety appliances e.g.,
safety helmets, gloves, safety belts, ladders, staging, shoes, goggles
etc.

All necessary care shall be taken while working at heights and
workmen with proper skills and work permits only shall be deployed.
Proper barricading and warning signs shall be installed. Adequate
care shall be taken while taking supports from balconies, protection
parapets and like structures to be sure of strength and adequacy of
the same.

No night working shall be permitted, without proper lighting and prior
approval of EIC.

RIGHT-OF-USE SURVEY AND MARKING

The route of the pipeline to be installed shall be decided with
consent of the consumer and SE/AIC. Contractor must ensure that
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11.0

the persons/ workers/ supervisors/workers at site shall have proper
identity cards prior to entering the premises of the consumer.

No temporary or permanent deposit of any kind of material resulting
from the work shall be permitted in the approach and any other
position which might hinder the passage and / or natural water
drainage or any area where there is objection from consumer.

The contractor shall obtain necessary permissions from landowners
and tenants and shall be responsible for all damages caused by
the construction and use of

such approaches, pavements, gardens, rooms, walls, roof etc., at no
extra cost to MNGL.

A survey will be conducted jointly by MNGL and the contractor at
each premises or housing colony to be supplied. The survey record
will note customer details, the potential gas supply points and
proposed meter positions and estimates of material quantities. The
contractor's representatives will make as sketch of the agreed pipe
routes, if necessary.

The contractor will be responsible for contacting the customer and
making the necessary arrangements for access, and appointments
to carry out the work.MNGL will not be responsible for any time lost
due to broken appointments or disputes with customers.

The contractor shall confine its operations within limits of the Right -
in-use. The contractor shall restore any damage to property outside
ROU, attributable to him.

The contractor shall also carry out all necessary preparatory work if
needed to permit the passage of men and equipment. Lights, curbs,
signs shall be provided wherever and / or required by the MNGL
necessary to protect the public.

PROTECTION OF STRUCTURES AND UTILITIES

The contractor shall at his own cost, support and protect all
buildings, walls, fences or other structures and all utilities and
property which may, unless so protected, be damaged as a result of
the execution of the works. He shall also comply with the
requirements in the specification relating to protective measures
applicable toparticular operations or kind of work.
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While painting contractor must take care of the consumer premises
while carrying out the job/ such as spillage on floor, walls, ceilings,
sunshades etc. if the same does occur, the contractor is to
immediately make good to original.

GI ABOVE GROUND SERVICE PIPE

The GI service pipe installation work includes all work necessary to
connect from the PE/GI transition fitting on the down-stream of the
PE service, to the customer’s appliance, including the installation of
appliance valve and insulated valves, except meters Regulator. The
contractor shall be required to provide all equipment, tools and
materials necessary to execute the work in an efficient and effective
manner. Amongst other things he will be required to provide ladders,
scaffolding pipe, dies, tripods, vices, fittings and Teflon tape, drills
for concrete and other masonry, drills for timber and laminated
surfaces inside customer’s property, bending tools, clamps, sleeves
to facilitate the pipe passing through floors and walls, paint for
pipe marking etc. Gl pipes, valves and regulator shall be provided by
MNGL.

All Gl risers on the outside of buildings shall be fully supported to
carry the weight of piping. Risers shall be supported by a flanged
foot, or similar device, capable of supporting the total weight of the
riser. The riser shall rise in a vertical line from its point of support to
its highest point with a minimum of changes in direction. The
threading of Gl pipe shall be NPT and conforming to ASME / ANSI
B1. 20.1.

Contractor must supply different types / sizes of approved bracket
clamps (Mild Steel) for fixing Gl pipes suiting to the site conditions
and the same shall be painted before fixing, as per the painting
specifications. Every fresh lot of the clamps, brackets, regulators
boxes and other consumables shall be approved by the EIC prior to
start of installation. All riser and lateral pipe shall be clamped to the
building at intervals not exceeding two meters.

Where pipe passes through a balcony floor, the floor surface shall
be made slightly elevated around the service pipe or its surrounding
sleeve to prevent the accumulation of water at that point. Where a
short piece of sleeve is used around the gas pipe, the sleeve should
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be embedded in the concrete with a mix of mortar and the void
between the pipe and sleeve filled with a suitable sealant. The
sealant should be bevelled such as to prevent an accumulation of
water. Supply of clamps for all sizes of the Gl pipes is in contractor’s
scope. Contractor has to take prior approval for design of clamps,
paintings etc.

Pipe shall preferably enter a building aboveground and remain in a
ventilated location. The location for entry shall be such that it can be
routed to the usage points by the shortest practicable route.

The rates are to be paid in bands as shown in SOR which includes
the supply of allfittings, clamps, drill holes, painting and installation
of regulator in case 4 bar to 21 m bar etc.

Leak testing: The inside surface of pipe shall be cleaned/flushed
properly before testing. After successful cleaning, the pipeline shall
be tested pneumatically, test pressure of 250 mbar (g) shall be
held for a minimum period of 15 min for threaded risers and 1
bar (g) pressure shall be held for a minimum period of 30 min
for welded risers (stabilization period of 5 min should be
provided at test pressure before taking initial reading in all the
cases). No leakage shall occur during the test.

The contractor shall complete the touch up job with red oxide
coating and subsequently with yellow paint, to be supplied by the
contractor, after successful testing.

PAINTING OF Forged/Gl Fittings: The entire length of the pipeline

along with fittings and clamps are to be painted after proper surface

preparation and painting as follows.

. One coat of Primer application (Appropriate Zinc based primer)

. Two coats of synthetic enamel paint — canary yellow of
minimum of 30 microns per coat of reputed make like Asian,
Berger, Jensen & Nicholson(fireproof) etc.

All painting materials including primers and thinners brought to site
by contractor for application shall be procured directly from
manufacturers/ dealers as per
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specifications and shall be accompanied by manufacturer's test
certificates. Paint formulations without certificates are not
acceptable.

Engineer-in-Charge at his discretion may call for tests for paint
formulations. Contractor shall arrange to have such tests performed
including batch wise test of wet paints for physical & chemical
analysis. All costs there shall be borne by the contractor.

The painting work shall be subject to inspection and certification by
Engineer-in- Charge at all times.

After installation of the entire piping system, final touching shall be
done to the satisfaction of EIC.

Supply by the Contractor of all ladders, scaffolding and other
equipment necessary to provide access to install the pipes.

Supply by the Contractor of all tools and equipment necessary to
carry out cutting and threading of Gl pipes to NPT Threading
confirming to ANSI B1.20.1 wherever required. Contractor will be
required to cut the G.l. pipe at suitable length to match with site
requirement.

Supply by the Contractor of all tools and equipment necessary to
install Gl pipes. The Contractor will also be required to supply
portable tripods and vices for pipe fabrication work on site. All
consumable is in the scope of the contactor.

Supply of Teflon tape and its use by the contractor for all joints in Gl
pipe work for leakage free joint.

Installation of pipe saddle/ clamps/ supports (supplied by contractor)
at 1.0-meter intervals.

Cleaning of pipes identification marking after installation. Any paint
or identification tapes/ markers required will be supplied by
contractor.

Breaking through or driling of RCC/ brick walls, etc. and the
subsequent making good. Where required, suitable protection for the
pipe will be provided, in the form of mastic, tape, or a protective
sleeve. Mastic tape/ protective sleeve shall be in scope of
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contractor. The rates include for this and any necessary grouting or
sealing.

Supply by the Contractor of all tools, equipment and power required
to drill the above holes. A power drill and portable generator must be
supplied by the Contractor for this operation.

Final testing, purging and commissioning of riser from riser Isolation
valve to Meter Isolation Valve as per MNGL requirement.

The contractor will also be required to submit all inspection duly
certified by EIC & concurred by Consultant / Third party Inspector
appointed by MNGL for claim with RA bill after consumption in SAP.

COPPER ABOVE GROUND SERVICES PIPE

The Copper service pipe work (as per site condition and directed &
satisfactory of EIC), installation work includes all work necessary to
connect from the downstream of Meter up to the isolation valve prior
to the customer’s appliance, including the installation of valves
including application of lacquer paint etc.

The contractor shall be required to provide all equipment, tools and
material necessary to execute the work in an efficient and effective
manner. Amongst other things he will be required to provide
ladders, scaffolding pipe, drills for concrete and other masonry,
drills for timber and laminated surfaces inside customer’s property,
bending tools, clamps, sleeves to facilitate the pipe passing through
floors and walls, etc. Copper pipes, fittings, valves and regulator
shall be provided by MNGL.

During installation the COPPER pipe is to be cut to proper
length with a tube cutter, the burrs removed with a file, cleaning of
outside surface of pipe & inside surface of fitting, applying flux to the
tube and fitting around the outer / inner ends, inserting the tube into
the fitting, applying heat to the assembled joints using conventional
Blow torch to melt Solder wire and lacquering. The detailed steps to
be followed for COPPER tube installation are enclosed.

Lacquer is to be applied to the copper tubes by mixing lacquer with
thinner in approved proportions and applied by dipping method or
with brush. It should be applied only once at a time and drying time
of minimum 1 hr. is to be given.
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Contractor has to supply different types / sizes of approved locking
clamps for fixing COPPER pipes suiting to the site conditions and
the same shall be painted, if required, before fixing, as per the
painting specifications as per the tender. Contractor has to take prior
approval of EIC for quality of the clamps, solder, flux, lacquer,
thinner etc. The approval shall be taken for every fresh lot of clamps
from EIC before installation at site.

Supply of clamps for all sizes of the copper pipes is in contractor’s
scope. Contractor has to take prior approval for design of clamps,
painting etc.

TESTING OF COPPER INSTALLATION: The Cu installation from
downstream of meter to appliance valve or already installed cu pipe
shall be tested at a pressureof 32.0 mbar (g) for a hold period of 10
min and all the joints shall be checked with soap solution.

The meter shall be removed while carrying out the testing and joints
of the meter shall be tested online with soap solution after
completion of the work. Proper test ends shall be made along with
gauges’/ mercury manometer and got approved by EIC. Valves
supplied by MNGL, shall not be used for testing purpose.

The calibrated pressure gauges’/ mercury manometer of suitable
range shall be supplied by the contractor for testing

The pressure gauges shall be calibrated from time-to-time as
desired by Engineer- In-charge but positively once in every six
months.

The details of testing shall be properly recorded in the measurement
cards

INSPECTION

Any defect noticed during the various stages of inspection shall be
rectified by the contractor to the entire satisfaction of Engineer-in-
Charge before proceeding further. Irrespective of the inspection,
repair and approval at intermediate stages of work, contractor shall
be responsible for making good any defects found during final
inspection/ guarantee period/ defect liability period as defined in
generalcondition of contract.
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15.0 PURGING & COMMISSIONING

Payment for the tapping of live mains and GI piping prior to the
actual purge is included in normal laying & testing. The connection
may involve the fitting of a temporary bypass, disconnection etc.
Purging shall be carried in accordance with the principles defined in
the American Gas Association Publication "Purging Principles and
Practice".

In addition, the contractor shall submit and have approved Purging
Plan before commencing any purging work. The plan shall include,
but not be limited to the provision of the following materials and
equipment: personal safety equipment, fire extinguisher, purging
adapter, Purge stack with flame trap and gas sampling point, Gas
sampling equipment (may be gas leak detector), squeeze-off tool,
Polyethylene connecting pipe work etc.

The plan shall also include the purging process along with detail on
the sequence of events. The process is to also specially / mentions
the need to lay a wet cloth over the Gl pipe and in contact with the
ground, to disperse static electricity during the purging work.

A purging stack with flame trap shall be used when purging services.
Care shall be taken to ensure that the purge outlet is so located that
vent gas cannot drift into buildings.

The purging work should be performed as follows:

e Ensure the method of purging is such that no pockets of air
are left in any part of the customer's piping.

e Commissioning (Opening of MCV-I Valve) shall be performed
after the completion of the D-PNG installation work and its
testing like Installation & testing of MCV-II, installation &
testing of Meter, regulator & cu piping installation and
clearance from MNGL representative.
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e Ensure that all appliance connections are gas tight, all
appliance gas valvesare turned off and there are no open
ends.

e Where possible, select an appliance with an open burner at
which tocommence the purge i.e., a hotplate burner.

e Ensure the area is well ventilated, and free from ignition sources.

e Ensure branches that do not have an appliance connected
are fitted with a plug or cap.

e Turn on one burner control valve until the presence of gas is
detected. A change in the audible tone and smell is a good
indication that gas is at the burner. Let the gas flow for a few
seconds longer, then turn off and allow sufficient time for any
accumulated gas to disperse.

e Turn on one gas control valve again and keep a continuous
flame at the burner until the gas is a light and the flame is
stable.

e Continue to purge until gas is available at other appliances.

INSTALLATION OF METERS REGULETOR
The work in this section includes:

Removal & installation (if any), Installation of domestic and non-
domestic / small commercial meters with associated inlet and outlet
connections, on the wall with approved meter brackets and angles.

Supply of approved meter brackets and angle brackets, properly
painted with one coat of Zinc primer and two coats of synthetic
enamel paint of approved make. It is required that one sample of
each type of bracket is got approved beforehand

Firmly securing the meters on the wall with good quality supply of
proper rowel plugs, screws etc. In case the rowel plugs are not
holding than wooden blocks or other fixing arrangements like
cement etc. to be used for proper grouting

The same rates of SOR Item will apply irrespective of whether the
meter is situatedinside or outside the property. Where a bank of
meters is constructed, the rate shall be for each complete meter
installed

The above activities along with restoration of the area to original
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18.0

shall be carried out to the complete satisfaction of consumer and
EIC.

PAINTING OF GI PIPES & Fittings

The entire length of the pipeline along with fittings and clamps are
to be paintedafter proper surface preparation and painting as follows

One coat of Primer application (Appropriate Zinc based primer)
Two coats of synthetic enamel paint — canary yellow of minimum
of 30 micronsper coat of reputed make like Asian, Berger,
Nerolac(Flameproof)

All painting materials including primers and thinners brought to site
by contractor for application shall be procured directly from
manufacturers/ dealers as per specifications and shall be
accompanied by manufacturer's test certificates. Paint formulations
without certificates are not acceptable.

Engineer-in-Charge at his discretion may call for tests for paint
formulations. Contractor shall arrange to have such tests performed
including batch wise test of wet paints for physical & chemical
analysis. All costs there shall be borne by the contractor.

The painting work shall be subject to inspection and certification by
Engineer-in- Charge at all times.

After installation of the entire piping system, final touching shall be
done to the satisfaction of EIC.

CONVERSION OF DOMESTIC APPLIANCES

The work in this section includes:

The changing of nozzles and associated controls in accordance
with manufactures instructions for both domestic and imported
burners/ ovens/grills/hotplate.

The changing of old appliance connection hoses and nozzles
and re-greasing taps as necessary.

The contractor has to supply all types of nozzles / jets required

for all types of appliances including imported burners, Grills,
Ovens.

Cleaning and performing minor maintenance of appliances.

Testing for gas escapes and the soundness and performance of the
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appliance.

e Instructing the customer in the safe use of natural gas and for
fixing of safetyand conversion labels.

o Contractor must attend the complaints regarding appliances till
the total area ishanded over to MNGL'’s operation and
maintenance.

e All consumables (Nozzles, greases etc.) are in contractor’s scope.

e Changing or repairing of any items damaged during conversion.

e Supply and installation of steel braided hose (Suraksha or
equivalent as per ISIstandard), wherever required as per the EIC
instructions.

e It may be noted that the rates will apply to all appliances found in
both domestic and commercial premises. The contractor will be
required under the Rates to provide both Pin gauges and
standard sized nozzles.

RESTORATION

Contractor has to restore the area wherever he has carried out
drilling, clamping etc. to its original condition to the satisfaction of the
consumer and to ensure no passage to the premises and seepage.
If the work was carried out in Govt. Flats (PWD), contractor has to
restore the area according to CPWD specifications. For government
flats the contractor has to obtain a clearance certificate from the
concerned authorities maintaining the flats, after completion of the
work.

Where slabs and brick work are to be reinstated, the level of the
compacted subbase is to be adjusted according to the slab /
block thickness. The slabs or

brick work should be laid on moist bedding material, which should be
graded sand, mortar or mortar mix. The slabs or brick work should
be tapped into position.

The restored slabs or brick work should match the surrounding
surface levels. Jointwidths should match the existing conditions and
be filled with a dry or wet mix of mortar.

Wherever any items of the consumer is damaged / broken
during working, thesame will be made good or replaced to the total
satisfaction of the consumer.
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25.0

The contractor will be responsible for the maintenance of all
restoration carried out, for the duration of the contract guarantee
period.

The contractor is to ensure the restoration work is properly
supervised, and that thematerial used is suitable for the purpose and
proper. Where the required standards are not achieved the
contractor will be required to replace the defective reinstatement
work.

Note that Payment for GI piping will only be authorized on
satisfactory restoration, and where the sites has been cleared of all
surplus materials etc.

SUBMISSION OF FINAL RECORDS

Contractor shall submit the documents as requested and instructed
by MNGL without any delay within the given time line and other
document needs to submit asdefine in special condition of contract.

PENALTIES

Sr No Penalty Head Penalty Amount (Rs.)

1

Non-submission of data / report /| Rs.5,000/-
formats/Bills, etc. as prescribed /| communication/incident.
demand / requirement by MNGL,
Not Attending Meeting, Delay in
data submission & material -
equipment  etc required  for
marketing etc, DMA  without
Uniform-ID,  Non-availability  of
office/office assessor etc. and non
following the instruction of EIC,
NON-

availability of manpower, Office etc.
Safety & SOP violation

per

Loss of filled up form / cheque or | Rs.250/- per case.
anyother document as collected
from

customer and not submitted to
MNGL,

For cheques & form collected and
submission

Within 3 days NIL
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Within 4 to 7 days

25% of SOR per form

Within 7 to 30 days and above

75% of SOR per form

O

Collected registrations from
technically

Rs.500/- per case

non-feasible areas, Fales/Wrong
information or data provided,
Misleading to MNGL, Complaint for
customer against DMA etc.

Cheque Bounce Penalty: if cheque
is bounced due to controllable
reason i.e. Payee Name Missing,
payee Name is wrong, Sign or date
on the cheque is missing or wrong,
amount in words & figures mismatch
etc. or rejection due

to cheque validity

Rs. 150 per case or as per Bank
charges which is higher

Any cash collected case

Rs. 10,000/- apart from
the collected amount
& Repeated

incidents may result in
termination of contract.

Not attending complaints

within timeframe

Contractor shall ensure the
closure of complaints within
stipulated time frame which is 7
days. If contractor fails to
attend/rectify complaint, penalty
Rs.500/- per day shall be
applicable against each written
communication (e-mail, letter,
audit

report etc.) by MNGL.

Data uploading in SAP

Inspection report (Material
Consumption): Contractor shall
ensure the timely certification of
all measurement book/inspection
reports form TPIA, AIC & EIC
and also ensure its updation in
MNGL system (SAP) at least
once in a week or as
directed/communicated by EIC, if
fails a deduction of Rs 100/- per
inspection report will be
applicable for delay in updation.

JMR updation in SAP:

It is contractor’s responsibility to
ensure the updating of IMR in
the MNGL system (SAP) at least
once in a week or as
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directed/communicated by EIC, if
fails a deduction of Rs.100/- per
JMR is applicable for delay in
updation.

9 Delay in attending the customer complaint
A Within 2 days NIL
B Within 2 to 4 days 25% of SOR1 per connection
C Above 5 days 75% of SOR1 per connection
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TECHNICAL SPECIFICATION FOR COPPER FITTINGS (ENDFEED) FOR
NATURAL GASUSE UP TO 100 mbar:

Table of Contents
A. SCOPE
B. MATERIAL
C. DIMENTIOAL TOLERANCES

D. CARBON IN BORE

E. CHEMICAL PROPERTIES
F. FREEDOM FROM DEFECT
G. PRESSURE TEST

H. MARKING

l. INSPECTION / DOCUMENTS
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A. SCOPE

This specification covers the requirements for Copper Capillary fittings (End
feed). Unless modified by this specification requirement of BS 864 of the new
European EN 1254 Part-l1 & part-1l shall be valid. Copper Pipe will be supplied
by MNGL and contractor is required to supply the Copper fittings.

B. MATERIAL

. The material used for the manufacturer of Copper Capillary Fittings
shall confirm to BSEN 1057: 1996. Half Hard.

. Material used for the solder should conform to BS 219 & BS EN
29453 or equivalentand should be lead free.

C. DIMENSIONAL TOLERANCES
Dimensions tolerances of various types of copper capillary fittings (End feed)
shall be as per BS 864 Part-2 (latest) & EN 1254 (Open tolerances on

dimensions shall be +/-0.1 mm).

The tolerances as specified in EN 1254 in nominal diameter are as follows

Nomina Tolerance on the mean Resultin Diametric
I diameterwith g al
Diamete respect to the nominal Differenc
r diameter e
D Outside Dia Inside Dia Max. Min. (mm)
ofmale end ofSocket (mm)
(mm) (mm)
12 +.0.04 +0.15 0.20 0.02
mm —.0.05 - 0.06

The minimum wall thickness of a fitting shall be in accordance as given below

Nominal Dia mm D Minimum wall thickness (mm) Wrought Coppers

12 0.6

D. CARBON IN BORE

The internal surface of copper capillary fittings for soldering or brazing shall
not contain any detrimental film nor present a carbon level high enough to
allow the formation of such a film during installation. The maximum total
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carbon level on internal surfaces shall not exceed 1.0 mg/dm2 when tested in
accordance with the specification.

E. CHEMICAL PROPERTIES

Each heat no. of the copper fitting will be tested for chemical properties to
conform to non- arsenical copper DHP grade C 106 as per BS EN 1057 & BS
2871 to have the following chemical composition:

Copper  Percentage: Min

99.9% Phosphorus

Percentage: 0.015 to 0.040%

F. FREEDOM FROM DEFECTS

The fittings shall be free from internal fins, blow holes, skin defects etc. or
other irregularities which might restrict the free flow of fluid, and shall be
designed that resistance to the flow of fluid through the fittings is minimized.

G. PRESSURE TEST

All fittings shall be leak tested at the option of MNGL at a pressure of 1 bar
(g) for a period of 2 minutes and no leakage is permitted during this period
Manufacturer's Test Certificate is necessary with supply.

H. MARKING

Each tube shall be embossed with manufacturers name or trademark BS
864 or EN 1254.Each packing containing fittings shall carry the following
stamped or written in indelible ink.

a) Manufacturer’'s name or trade mark

b) Designation of tubes

c) BS Symbol mentioning as 864 or EN 1254 to be used.

l. INSPECTION / DOCUMENTS

i Inspect shall be carried out as per MNGL Technical Specification and
Inspection Plan /QAP

i. MNGL representative or third-party inspection agency appointed by
MNGL shall carryout stage wise inspection during manufacturing / final
inspection.
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Vendor shall furnish all the material test certificates, proof of approval /
licence from specified authority as per specified standard, if
relevant, internal test / inspectionreports as per MNGL Technical
Specification and specified code for 100% material, atthe time of final
inspection of each supply lot of material.

Even after third party inspection, MNGL reserves the right to Select a
sample of tube randomly from each manufacturing batch and have
these independently tested.Should the results of these tests fall
outside the limits specified in MNGL Technicalspecification, then
MNGL reserves the rights to reject all production supplied from the

batch.
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TECHNICAL SPECIFICATION FOR FLUX

I. Flux should be Non-Acidic, Lead Free as per ANSI / NSF 6 or equivalent to
be approved byMNGL.

Il. The Flux should be supplied in paste form packed in small tin container
of 500 gms. &should have compatibility to use with solder wire (Lead free &
as per BS 219 or equivalent).

lll. Certificate of confirmation with the specified standard & relevant material

test certificateshould be furnished by vendor.
IV. Vendor should supply branded material.
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TECHNICAL SPECIFICATION FOR SOLDER WIRE

I. Solder wire @ 3.25 mm, lead free, should be as per BS 219 or Equivalent to
be approved byMNGL.
Il. Solder wire should be supplied in 500 gms. coil.
lll. Certificate of confirmation with the specified standard & relevant material
test certificateshould be furnished by the vendor.
IV. Vendor should supply branded material.
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TECHNICAL SPECIFICATION FOR GI FITTINGS
Service: Natural Gas

Standard/ Code: Malleable Cast Iron Pipe Fittings as per 1S:1879-1987 (re-
affirmed 1996)

Working Pressure: 4 bar (g) Test Pressure: 6 bar (g)
Working Temperature: 0°C to 50°C

Material Description: Malleable Cast Iron as per 1S:2108-1977 or equivalent Min.
Tensile Strength: 30 kgf/sq.mm

Min. Elongation: 6%

End Threads: NPT ANSI B.1.20.1

Alignment of Threads: Variations not more than 0.5%

Protective Coating: Galvanized uniformly to protect from corrosion both inside and
outside except on Threaded portion as per standards/ codes for hot dipping
IS:4759-1985 and for mass of Zinc coating 1S:6745-1972 / EQ.

Minc. Zinc Coating: 610 gms/sq.m

Reinforcement: Additional material at outside diameter of an internally threaded
fitting Inspection: 100% Pressure Testing shall be carried out at factory
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UNPRICESD SCHEDULE OF RATES (SOR)

Item: Tender for Rate Contract for appointment of the Contractors to
attend D-PNG online connection and conversion requests with
DMA activity for CGD Networkof MNGL, Pune and Nashik GA.

BID NO. MNGL/C&P/2025-26/85 dated 07.11.2025

Schedule of Rates (SOR) is enclosed on e-tendering portal.

Evaluation Formula: Evaluation shall be done as per Clause No. 3.0
of Annexure —I to IFB.

BOQ Geographical Area Quoted / Not Quoted

BOQ-1 |PuneGA

BOQ-2 |Nashik GA

Note : The quantities indicated in SOR against all individual item are tentative and may vary

considerably depending upon site condition, methodology adopted as per site requirement with
due approval of Owner/ Consultants.

General Note:

1. All SOR item shall be quoted by the bidder in the price part of the bid for the section(s)
they have quoted for, other-wise bid will be rejected.

2. Prices quoted shall be inclusive of all taxes/duties and nothing extra shall be payable by
the owner except for statutory variation in Goods & service tax rate during the

contractual period. Bidder shall note that any error in estimating these taxes & Duties
(GST) will be to Bidder's Account

Bidder’s Signature & Seal
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