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PART - A 
 

1.0  INVITATION FOR BIDS (IFB) 
 
 
BID DOCUMENT NO.: MNGL/CP/2026-27/18                              Date: 17.04.2026 
 
 
M/s. Maharashtra Natural Gas Ltd., Nashik GA invites online bids (Technical & Financial) 
UNDER TWO  BID SYSTEM from eligible bidders for the item(s) in complete accordance 
with the Bid Documents. 
 
1.0 TENDER INFORMATION 
  

Tender document number MNGL/CP/2026-27/18 dated 17.04.2026 

ITEM(S) Tender for rate contract for period of 1 year for 
appointment of the contractors to attend the D-
PNG online connection with/without DMA activity 
for City Gas Distribution Network of MNGL, 
Nashik GA. 

TYPE OF BID Open Domestic Competitive Bidding 

TIME SCHEDULE As per Scope of Work 

EARNEST MONEY/ BID 
SECURITY 

Rs.2,00,000/- (Rupees Two Lakh Only)  in the 
form of Demand Draft/BG/Online through e-
portal to be in favour of “Maharashtra 
Natural Gas Ltd.” payable at Pune. Also See 
Clause no  16.9 of ITB  Tender Document for 
EMD  

TENDER FEE ((Non-refundable) Not applicable 

BID VALIDITY 4(four) months from the bid due date 

BID SECURITY VALIDITY 6(six) months from the bid due date 

Pre-bid meeting date and time Pre Bid Meeting  
Saturday, April 18 · 3:00 – 4:00pm 
Video call link:  
https://meet.google.com/zpv-kbyh-yig 

Bid submission due date and time 22.04.2026 till 15:00 Hrs. IST 

Bid Submission at https://etenders.gov.in 

Techno-commercial bid opening 
date and time 

23.04.2026 at 16:00 Hrs. IST 
 

Price bid opening date and time Date and time shall be intimated later 

Address for submission of 
EMD/Bid Security and venue for 
pre-bid meeting and opening of 
bids 

General Manager (C&P)  
C&P Department, 
Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 

https://meet.google.com/zpv-kbyh-yig
https://etenders.gov.in/
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Baner Road, Baner,  
Pune – 411045 

Contact details Telephone: +91 (20) 25611000/1190/1155 
Email: gasaid@mngl.in / neeraj@mngl.in 

BIDDER ELIGIBILITY CRITERIA 
& BID EVALUATION CRITERIA 

As per Annexure – I to IFB 
 

 
NOTE: Bidders are advised to complete the registration with e-tender portal 
(https://etenders.gov.in) at least two working days prior to bid submission date. 
 
Please note that in accordance with the general conditions of tender, MNGL may amend 
these dates of the tender process at its sole discretion. In case any of the specified dates 
are declared a public holiday, the deadline shall be the next working date.  
 
2.0  BIDDING PROCEDURE  

 
Bidding will be conducted through Open Domestic Tendering. Single Stage Two 
Bid system is adopted for this tender. The submission and opening of bids will be 
through e-tendering mode at https://etenders.gov.in/eprocure/app. Tender 
document can be downloaded from the website 
https://etenders.gov.in/eprocure/app or from e-tender link given on official MNGL 
website www.mngl.in.  
 
Note: To participate in the e-tendering, it is mandatory for the bidders to have user 
ID & password. For this purpose, the bidder has to register itself on CPPP’s 
website https://etenders.gov.in/eprocure/app. Please also note that the bidder 
has to obtain digital signature token for applying in the tender and in general, 
activation of registration may take 24 hours subject to the submission of all 
requisite documents required in the process.  
 
Note: MNGL in no way shall be responsible if the bidder fails to apply due to non-
possession of Digital Signature & nonregistration.  
 
(The bids must be submitted online in electronic form on 
https://etenders.gov.in/eprocure/app only. No physical bids will be accepted.) 
 

3.0  DOWNLOADING OF TENDER DOCUMENT  
 
The tender document is available for downloading from CPPP’s e-tendering 
website https://etenders.gov.in/eprocure/app or from e-tender link given on 
official MNGL website www.mngl.in for viewing / participation of the eligible bidders. 
Bidders meeting the bid evaluation criteria who intend to submit their bid may 
download the tender for submission by the bid due date and time. Bidder shall give 
an undertaking on his letterhead that the contents of the bidding document have 
not been altered or modified. Bid evaluation criteria shall be applicable for all the 
bidders.  
 
Disclaimer clause: Bidders are advised to visit CPPP’s e-tendering website and 
MNGL website regularly for any updates on the tender. The ignorance to visit the 

mailto:gasaid@mngl.in
mailto:neeraj@mngl.in
http://www.mngl.in/
https://etenders.gov.in/eprocure/app
http://www.mngl.in/
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website will not be accepted as a reason for any gap / missing information like 
corrigenda, amendments, clarifications etc.  

4.0  PRE-BID MEETING  
 
The bidder(s) or their designated representatives, who have downloaded the bid 
document, or to whom tender document has been issued and intend to bid are 
invited to attend the pre-bid meeting. Bidder(s) queries if any, must reach 
Purchaser office at least one day prior to pre-bid meeting date. The pre bid meeting 
can be organized through video conferencing or physically. In case of physical 
meeting, the venue of pre bid meeting is MNGL office at Pride Purple Coronet, 2nd 
Floor, Baner Road, Baner, Pune – 411045.  
 
Non-attendance of the pre-bid meeting will not be a cause for disqualification of a 
bidder. Corrigendum / addendum, if any, to the tender document, shall be hosted 
on the website subsequent to the pre-bid meeting.  
 
Bidders may also note that the registration process for new bidders on e-tender 
portal shall take a minimum of 24 hrs. Hence, bidders are advised to kindly 
complete their registration on e-tender portal well in advance of the pre-bid 
meeting.  
 
In case of pre-bid meeting through video conferencing, Link shall be sent to all the 
interested bidders by the purchaser.  
 
Instructions to bidders for Pre-bid meeting through video conferencing: All bidders 
intending to attend pre-bid meeting must send their interest through email (at least 
2 hours prior to the scheduled time of pre-bid meeting) to the purchaser. E-mail 
received from bidders within specified timeline shall be invited through email to 
attend the meeting.  
 
Advisories for the bidders attending the pre-bid meeting:  
 
(1) All the Bidders who have submitted their registration details and interest to 
attend the pre-bid meeting will be invited to join as guests through the link shared in 
mail.  
 
(2) All bidders/participants mandatorily have to pin MNGL screen on their computer 
screens during the pre-bid meeting.  
 
(3) Bidders shall be allowed to discuss their queries in sequence of their responses 
received.  
(4) Time slot shall be allotted to each bidder to ask his queries.  
 
(5) Recording of the pre-bid meeting by the bidders is strictly prohibited. 
Subsequent to pre-bid meeting, corrigendum shall be issued by the purchaser 
regarding clarifications or queries raised during meeting.  
 

5.0  OTHERS: 
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5.1  Bid Document is non-transferable. 
 
5.2  Bids complete in all respects should reach on or before the BID DUE DATE AND 

TIME. Bids through Fax/ E-mail shall not be considered. 
 
5.3  The Bid Document calls for offers on single point "Sole Bidder" responsibility basis. 
 

Order will be placed on the "Sole Bidder" alone (in whose name the bid document 
has been issued) who will be responsible for all contractual purposes. 

 
Further the bidders are advised to ensure that their offer is on single bidder 
responsibility basis and in total compliance of scope of supply as specified in Bid 
Document. 
 

5.4  The bid should be prepared by the "Sole Bidder" and should be sent to MNGL 
directly. MNGL reserve the right to reject offers made by intermediaries’ 
representatives. 

 
5.5  Bidder shall ensure that Bid Security having a validity of 6(SIX) months from the bid 

due date, must accompany the offer in the format made available in the Bid 
Document. 

 
5.6  This Invitation for Bids (IFB) is an integral and inseparable part of the enclosed Bid 

Document. 
 
5.7  MNGL reserves the right to accept or reject any or all offers without assigning any 

reason, whatsoever. 
 
5.8  ZERO DEVIATION TENDER 
 

Bidder shall note that if any deviations are taken to the under mentioned provisions 
of Bid Documents by the Bidder the bid is liable to be rejected:  

 
i)  Do not meet BEC Criteria 
ii)  Bid Security 
iii)  Performance Security (Contract Performance Bank Guarantee), 10% of 

Contract/Order value (As per clause no 24 of GCC) 
iv)  Delivery Period 
v)  Terms of Payment 
vi)  Force Majeure 
vii)  Resolution of Dispute/Arbitration 
viii)  Termination of Contract, 
ix)  Warranty and Guarantee 
x)  Offer not submitted for complete scope of work 
xi)  Firm prices 
xii)  Prices not quoted as per Schedule of Rates formats. 
xiii)  The Bidder is not put on Black / holiday list by MNGL/MoP&NG/Oil Public 

Sector Enterprise(s) 
xiv) Bidder is under liquidation 
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xv)  Bids not conforming to technical specification/requirements. 
xvi)  Any other such provisions if specifically stipulated elsewhere in the Bid Document. 
xvii)  Price Reduction Schedule. 
 
However, MNGL reserve the right to request the bidder to withdraw the deviations 
against above-mentioned provisions of Bid Documents. 

 
THIS IS NOT AN ORDER 

 
 
 

Yours faithfully, 
for Maharashtra Natural Gas Limited, Pune 

 
 

Ganesh Said 
General Manager (C&P) 

 
 
Encl.  1.  Bid Document. 
 
Note: 
 
Please confirm your intention to quote or not within 2(two) days. In case not 
intending to quote then please give your valuable feedback to us. 
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ANNEXURE-I to IFB 
 

Tender for rate contract for period of 1 year for appointment of the contractors to 
attend the D-PNG online connection with/without DMA activity for City Gas 
Distribution Network of MNGL, Nashik GA. 
 
0.0  INTRODUCTION 

 

Maharashtra Natural Gas Limited (MNGL) is a joint venture company of M/s. GAIL 
(India) Limited and M/s. Bharat Petroleum Corporation Limited (BPCL). MNGL has 
been incorporated to supply natural gas to domestic, commercial and industrial 
sectors including setting up of CNG filling stations to cater to the automobile sector 
for vehicle in Pune City including Pimpri-Chinchwad & adjoining contiguous area of 
Hinjewadi & Talegaon, Valsad (except already authorized), Dhule, Nashik District, 
Sindhudurg District in Maharashtra & Ramanagara District in Karnataka. Also work 
is in progress in newly secured GAs of Buldana, Nanded & Parbhani District 
(Maharashtra) and Nizamabad, Adilabad, Niral, Mancherial and Kumuram Bheem 
Asifabad, Kamareddy districts (Telangana) 

 
1.0  BRIEF PROJECT DETAILS: 

 
This tender deals with the rate contract for period of 1 year for appointment of the 
contractors to attend the D-PNG online connection with/without DMA activity for 
City Gas Distribution Network of MNGL, Nashik GA 

 
2.0 Bidder’s Eligibility Criteria: The following are the BEC parameters: 

 

 
2.1 Eligible Bidders:  

 
Only those bidders shall be eligible under the subject tender who have 
been awarded service orders by MNGL for similar works (such as 
DPNG connections including installation of meters, GI/Cu piping, and 
conversion) within the last 5 years from the date of 10.04.2026 
 

2.2 Evaluation and Award of Contract: 
 

i) The bidder is required to quote for the complete BoQ, failing which the offer 
shall not be considered for evaluation. 

 
ii) Unit rates & estimated quantities shall be indicated for each item in 

Schedule of Rates. Bidder shall quote/mention overall discount or markup in 
percentage in the “Price Schedule” applicable on the unit rates in the range 
from -5% to +5% in terms of percentage (%), for evaluation and award. 
Non-acceptance of declared rates shall render the bid liable for rejection. 
Quoted % rates shall be applicable uniformly to all the SOR items ( + or - ).  
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If bidder's total quoted price is found to be lower / higher beyond 5% of the 
declared rates, then their offer will be rejected and will not be considered for 
further evaluation. 

 
Price Bid offers not meeting the above requirement will be rejected and will 
not be considered for further evaluation. 

iii) Evaluation & award shall be done as per complete BoQ (i.e. on total 
evaluated price including all taxes & duties)  

 
iv) Bidders are required to get themselves acquainted with scope of work and 

site conditions so as to quote rates for all the items. 
 

v) Based on the evaluated total price, the inter-se ranking of the bidders i.e. L-
1, L-2, L-3 and so on, will be made.  

 
Note: In case of tie for two or more bidders, the inter-se ranking shall 
be decided on the basis of the highest turnover in any one of the 
preceding 3 financial years i.e. 2023-24, 2024-25 &  2025-26, amongst 
the bidders. If the audited financial results of the immediate preceding 
financial year i.e. 2025-26 is not available, then the audited financial 
results of the year immediately prior to 2025-26 i.e. 2024-25 shall be 
considered for turnover  
 

vi) MNGL reserves the right to negotiate the rates with L1 bidder. 
 
vii) Rates negotiated/accepted of L-1 bidder will become uniform rates for 

complete scope of work. 
 

viii) Bidder shall note that the quantities mentioned against each activity in 
Schedule of Rates are tentative only and subject to change based on actual 
requirement. The L-1 unit rates derived after applying quoted discount/mark 
up percentage shall remain fixed and firm throughout the contract period i.e. 
no price adjustment shall be allowed after bid submission. 

 
ix) All the bidders (L-2, L-3, L-4 & so on) will be asked to match the negotiated / 

finalized uniform rate of L-1. Bidders who do not match L-1 rate will not be 
considered for award. 

 
x) Successful bidders, who have agreed to match the BoQ rates of L-1 bidder, 

shall be considered for award of work. Further 
 
 

2.3 In first phase, work shall be awarded to 60 Nos. of bidders at L-1 rate each 
for  Nashik GA as under:  

         

L-1: Rs. 25 Lakh each (SO validity will be 40 days excluding 
mobilization period of 7 days from the issuance of Service order) 
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L2 to L25: Rs. 20 Lakh each (SO validity will be 35 days 
excluding mobilization period of 7 days from the issuance of 
Service order) 
 
L26 to L60: Rs. 15 Lakh each (SO validity will be 30 days 
excluding mobilization period of 7 days from the issuance of 
Service order) 

  
             Above Service order value is inclusive of all taxes. 
 

Additional service orders may be issued to the vendors performed satisfactorily, 
during the  contract period. 

 
2.4 Contractors shall have to make all-out efforts to ensure at least 400 DPNG Lit 

connection (i.e. Installation of meter, regulator, GI & conversion) from allotted 
areas/Workfront, within the specified SO validity period. 

 
2.5 A penalty of Rs. 500/- per connection will be imposed for each remaining 

DPNG Lit connection (conversion) that fall short of the targeted numbers 
specified in Clause No. 2.2.4. Furthermore, no additional service orders will 
be issued to the vendors who fail to meet the target. This penalty is in 
addition to any other penalty clauses outlined in the tender document. 

2.6 Contractors those are issued service order under MNGL Tender No.  
MNGL/CP/2025-26/85 dated 07.11.2025 for Nashik GA and if the qualify in 
subject tender as per criteria  shall be issued service order against subject 
tender as per the following methodology  

• Contractors who have been issued SOs under the existing tender no. 
MNGL/CP/2025-26/85 dated 07.11.2025 and who still have unutilized SO value, 
and who also qualify under the subject tender, shall be issued SOs under the 
subject  tender only after the SO value under the existing tender (MNGL/CP/2025-
26/85 dated 07.11.2025 )  is fully exhausted and subject to availability of balance 
value under the subject  tender. 

• Contractors who qualify under the subject tender but have not been issued SOs 
under the existing tender (MNGL/CP/2025-26/85 dated 07.11.2025) shall be 
eligible for issuance of SOs under the subject tender, as per requirement and their 
ranking. 
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                                                                                                                 Annexure- I to IFB 
FORMAT-A 

 
ANNUAL TURNOVER 

 
Applicant’s Legal Name:       Date: 
         Tender No.: 

Page ……… of ……….. 
 

Each bidder must fill in this form (Single Entity) 
 
Annual Turnover data for the last 3 audited financial years. 
 

Year 
 

Currency Amount Exchange 
Rate (*) 

Amount 
(INR) (*) 

Year 1: 
 

    

Year 2: 
 

    

Year 3: 
 

    

 
1.  The information supplied should be the – Annual Turnover of the applicant. 
2.  A brief note should be appended describing details as per audited results. 
3.  Indicate Financial year if it is different from April to March. 

 
 

Signature of Bidder 
(*) To filled by Owner  
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Annexure- I to IFB 
FORMAT-B 

FINANCIAL SITUATION 
 
Applicant’s Legal Name:       Date: 
         Tender No.: 

Page ……… of ……….. 
 

Each bidder must fill in this form 
FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR 

 

Sl. 
No. 

 

Description 
 

Year 

Amount Exchange 
Rate 
(*) 

Amount 
(INR) (*) 

 

1.  
 

Current Assets    

2.  
 

Current Liabilities    

3.  
 

Working Capital (1-2)    

4.  
 

Net Worth 
Owners’ funds (Paid up 
share capital and Free 
Reserves & Surplus) 

   

5.  
 

Profits before taxes    

6.  
 

Return on Equity (5/4) x 
100 

   

 
1. Attached are copies of the audited balance sheets, including all related notes, and 

income statement for the last Audited Financial year, as indicated above, 
complying with the following conditions. 

 
• All such documents reflect the financial situation of the bidder and not sister or 
parent companies. 
• Historic financial statements must be audited by a certified accountant 
• Historic financial statements must be complete, including all notes to the financial 
statements 
• Historic financial statements must correspond to accounting periods already 
completed and audited (no statement for partial period shall be requested or 
accepted). 

 
Signature of Bidder 

(*) Applicable for foreign bidders to be filled by Owner. 
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2.0 ACKNOWLEDGEMENT CUM CONSENT LETTER 
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ACKNOWLEDGEMENT CUM CONSENT LETTER 
 
To, 
M/s. Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune – 411045 
Ph.No. : 91-20-25611000 
E-mail  : gasaid@mngl.in  
 

Kind Attn: Shri Ganesh Said, General Manager (C&P) 
 
Sub:  
 
 
Dear Sir, 
 
We hereby acknowledge receipt of complete set of Bid Document along with enclosures 
for the subject works. We understand that documents received remain property of M/s. 
Maharashtra Natural Gas Limited and further undertake that the contents of the above bid 
documents shall be kept confidential and shall not be transferred. We indicate below our 
intentions with respect to the Invitation for Bid. 
 

a)  We intend to bid as requested and furnish following details with respect to 
our quoting office: 

 
I)  POSTAL ADDRESS  : ___________________________________________ 

__________________________________________ 
__________________________________________ 

 
II)  TELEPHONE NO.  : ___________________________________________ 
 
III) TELEFAX NO.  : ___________________________________________ 
 
IV)  E-MAIL   : ___________________________________________ 
 
V)  CONTACT PERSON  : ___________________________________________ 
 
 

b)  We are hereby returning the bid document as we are unable to bid for the 
reasons given below. 

 
Reasons for non-submission of Bid: 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
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COMPANY’S NAME  : ___________________________________________ 
 
SIGNATURE   : ___________________________________________ 
 
NAME    : ___________________________________________ 
 
DESIGNATION  : ___________________________________________ 
 
DATE    : ___________________________________________ 
 
Note: Bidder is requested to furnish the details mentioned at (a) & (b) above as applicable, 
immediately after receipt of Bid Document. 

 
_____________________ 

 
(SIGNATURE OF BIDDER) 
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3.0 SUBMISSION OF BID 
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SUBMISSION OF BID 
 
From: 
 
M/s.  
 
 
 
To: 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune – 411045 
Ph.No. : 91-20-25611000 
 
1.  I/We hereby tender for execution of the WORKS of Tender for rate contract for 

period of 1 year for appointment of the contractors to attend the D-PNG 
online connection with/without DMA activity for City Gas Distribution 
Network of MNGL, Nashik GA. as per TENDER DOCUMENT within the Time 
Schedule of completion of work for jobs, as separately signed and accepted by 
me/us, at the Schedule of Rates quoted by me/us for the whole work in accordance 
with Notice/Letter Inviting Tender, General Conditions of Contract, Special 
Conditions of Contract, Schedule of Rates of Completion of Job, and other 
documents and papers, all as detailed in the Tender documents. 

 
2.  It has been explained to me/us that the time stipulated for jobs and completion of 

WORKS in all respects and in different stages mentioned in the "Time Schedule" of 
completion of jobs and signed and accepted by me/us in the essence of the 
CONTRACT. I/We agree that in the case of failure on my/our part to strictly 
observe the Time of Completion mentioned for jobs or any of them and to the Final 
Completion of WORK in all respects according to the schedule set out in the said 
"Time Schedule" of completion of jobs. I/We shall pay compensation to the 
OWNER as per provisions and stipulations contained in General Conditions of 
Contract and I/We agree to recovery being made as specified therein. In 
exceptional circumstances, extension of time which shall always be in writing may, 
however, be granted by the Engineer-in-Charge at his entire discretion for some 
items of work, and I/We agree that such extension of time will not be counted for 
the extension of completion dates stipulated for job and for the Final Completion of 
WORK as stipulated in the said "Time Schedule" of completion of jobs. 

 
3.  I/We agree to pay the Earnest Money and Contract Performance Bank Guarantee 

(CPBG) and accept the terms and conditions laid down in the memorandum below 
in this respect. 
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MEMORANDUM 
 

(a)  General Description of Work  ______________________________________ 
______________________________________ 
______________________________________ 

 
(b)  Contract Performance Bank  10% of the CONTRACT amount which will be paid  

Guarantee (CPBG)  in the manner set out in the General Conditions of 
Contract. 

 
4.  Should this tender be accepted, I/We hereby agree to abide by and fulfill all terms 

and conditions referred to above and in default thereof, to forfeit and pay to the 
OWNER or its successors or its authorized nominees such sums of money as are 
stipulated in conditions contained in General Tender Notice and other Tender 
Documents. 

 
5.  If I/We fail to commence the work specified in the Memorandum in Para (3) above, 

or I/We to deposit the amount of Contract Performance Bank Guarantee (CPBG) 
specified in the Memorandum in (3) above, I/We agree that the said OWNER or its 
successors without prejudice to any other right or remedy be at liberty to cancel the 
Notice of Acceptance of Tender if I/We fail to deposit the Contract Performance 
Bank Guarantee (CPBG) as aforesaid or to execute an Agreement or to start 
WORK as stipulated in the Tender Documents. 

 
I/We enclose herewith evidence of my/our experiment of execution of works of 
similar nature and magnitude carried out by me/us in the prescribed proforma and 
also the Income- Tax Clearance Certificates. 

 
Dated the ________day of _______2026 

Witness: 
 
Name in Block Letters: 
 
Address: 
 

Yours faithfully, 
Signature of Tenderer(s) with the 

seal of the Firm. 
 
 

Name and Designation of authorized person signing the 
Tender on behalf of the Tenderer(s). 
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INSTRUCTIONS TO BIDDERS 
 

INSTRUCTION FOR ONLINE BID SUBMISSION 
 
The bidders are required to submit soft copies of their bids electronically on the Central Public 

Procurement (CPP) Portal i.e. http://etendrs.gov.in/eprocure/app,using valid Digital Signature 

Certificates. The instructions given below are meant to assist the bidders in registering on the CPP 
Portal, prepare their bids in accordance with the requirements and submitting their bids online on 
the CPP Portal. 
 
REGISTRATION 
 
(i) Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:https://etenders.gov.in/eprocure/app) by clicking on the link 

“Online Bidder Enrolment” option available on the home page. Enrolment on the CPP 
Portal is free of charge. 

 
(ii) During enrolment/ registration, the bidders should provide the correct / true information 

including valid email-id & mobile no. All the correspondence shall be made directly with the 
contractors / bidders through email-id provided. 

 
(iii) As part of the enrolment process, the bidders will be required to choose a unique username 

and assign a password for their accounts. 
 
(iv) For e-tendering, possession of valid Digital Signature Certificate (Class III Certificates with 

signing key usage) is mandatory which can be obtained from SIFY /nCode/eMudra or any 
Certifying Authority recognized by CCA India on eToken/ SmartCard. 

 
(v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their valid Digital 

Signature Certificate with their profile. 
 
(vi) Only one valid DSC should be registered by a bidder. Bidders are responsible to ensure 

that they do not lend their DSCs to others which may lead to misuse and should ensure 
safety of the same. 

 
(vii) Bidders can then log into the site through the secured login by entering their user ID/ 

password and the password of the DSC/ eToken. 
  

SEARCHING FOR TENDER DOCUMENTS 
 

1) There are various search options built in the CPP Portal to facilitate bidders to search active 
tenders by several parameters. These parameters could include Tender ID, organization 
name, location, date, value, etc. There is also an option of advanced search for tenders, 
wherein the bidders may combine a number of search parameters such as organization 
name, form of contract, location, date, other keywords, etc., to search for a tender 
published on the CPP Portal. 

 
2) Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedules. These tenders can be moved to the respective ‘My 
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document. 

http://etendrs.gov.in/eprocure/app
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3) The bidder should make a note of the unique Tender ID assigned to each tender, in case 

they want to obtain any clarification / help from the Helpdesk. 
 
PREPARATION OF BIDS: 
 
(i) For preparation of bid, Bidders shall search the tender from published tender list available 

on site and download the complete tender document and should take into account 
corrigendum if any published before submitting their bids. 

 
After selecting the tender document same shall be moved to the ‘My favourite’ folder of 
bidders account from where bidder can view all the details of the tender document. 

 
(ii) Bidder shall go through the tender document carefully to understand the documents 

required to be submitted as part of the bid. Bidders shall note the number of covers in which 
the bid documents have to be submitted, the number of documents – including the names 
and content of each of the document that need to be submitted. Any deviations from these 
may lead to rejection of the bid. 

 
(iii) Any pre-bid clarifications if required, then same may be obtained online through the tender 

site, or through the contact details given in the tender document. 
 
(iv) Bidders should get ready in advance the bid documents in the required format 

(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender document/schedule. 
Bid documents may be scanned with 100 dpi with black and white option which helps 
in reducing size of the scanned document. 

  
(v) Bidders can update well in advance, the documents such as experience certificates, annual 

report, PAN, EPF & other details etc., under “My Space/ Other Important Document” option, 
which can be submitted as per tender requirements. This will facilitate the bid submission 
process faster by reducing upload time of bids. 

 
SUBMISSION OF BIDS: 
 
(i) Bidder should log into the site well in advance for bid submission so that he/ she upload the 

bid in time i.e. on or before the bid submission time. Bidder will be responsible for any 
delay. 

 
(ii) Bidder should prepare the EMD as per the instructions specified in the NIT/ tender 

document. The details of the DD/BG/others physically sent, should tally with the details 
available in the scanned copy and the data entered during bid submission time. Otherwise 
the uploaded bid will be rejected. 

 
(iii) While submitting the bids online, the bidder shall read the terms & conditions (of CPP 

portal) and accepts the same in order to proceed further to submit their bid. 
 
(iv) Bidders shall select the payment option as offline to pay the EMD and enter details of the 

DD/BG/others. 
 
(v) Bidder shall digitally sign and upload the required bid documents one by one as indicated in 

the tender document. 
 

(vi) Bidders shall note that the very act of using DSC for downloading the tender document and 
uploading their offers is deemed to be a confirmation that they have read all sections and 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for rate contract for period of 1 year for 
appointment of the contractors to attend the D-PNG 
online connection with/without DMA activity for City 
Gas Distribution Network of MNGL, Nashik GA. 
 

Bid No.: MNGL/CP/2026-27/18 

 

23 

 

pages of the tender document without any exception and have understood the complete 
tender document and are clear about the requirements of the tender document. 

 
(vii) Bid documents may be scanned with 100 dpi with black and white option which helps in 

reducing size of the scanned document. For the file size of less than 1 MB, the transaction 
uploading time will be very fast. 

 
(viii) If price quotes are required in XLS format, utmost care shall be taken for uploading 

Schedule of quantities & Prices and any change/ modification of the price schedule 
shall render it unfit for bidding. 

  
Bidders shall download the Schedule of Quantities & Prices i.e. Schedule of Rates, in 
XLS format and save it without changing the name of the file. Bidder shall quote their 
rate in figures in the appropriate cells, there after save and upload the file in financial 
bid cover (Price bid) only. 

 
If the template of Schedule of Quantities & Prices file is found to be 
modified/corrupted in the eventuality by the bidder, the bid will be rejected and 
further dealt as per provision of clause no 17.0 of ITB including forfeiture of EMD. 

 

The bidders are cautioned that uploading of financial bid elsewhere i.e. 
other than in cover 2 will result in rejection of the tender.  

 
(ix) Bidders shall submit their bids through online e-tendering system to the Tender Inviting 

Authority (TIA) well before the bid submission end date & time (as per Server System 
Clock). The TIA will not be held responsible for any sort of delay or the difficulties 
faced during the submission of bids online by the bidders at the eleventh hour. 

 
(x) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), the 

bidders shall take print out of system generated acknowledgement number and keep it 
as a record of evidence for online submission of bid, which will also act as an entry pass to 
participate in the bid opening. 

 
(xi) Bidders should follow the server time being displayed on bidder’s dashboard at the top of 

the tender site, which shall be considered valid for all actions of requesting, bid submission, 
bid opening etc., in the e-tender system. 

 
(xii) All the documents being submitted by the bidders would be encrypted using PKI (Public 

Key Infrastructure) encryption techniques to ensure the secrecy of the data. The data 
entered cannot be viewed by unauthorized persons until the time of bid opening. The 
confidentiality of the bids is maintained using the secured Socket Layer 128 bit encryption 
technology. 

 
 
 
ASSISTANCE TO BIDDERS: 
 
(i) Any queries relating to the tender document and the terms and conditions contained therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contract 
person indicated in the tender. 

  
(ii) Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 24 x 7 Help Desk 
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Number 0120-4001002, 0120-6277787 and 0120-4001005. The helpdesk email id is 
support-eproc@nic.in 

  
A. GENERAL 
 
1. Scope of Bid 
 
1.1 The Employer, as defined in the General Conditions of Contract, hereinafter “the Employer”, 

wishes to receive bids for the Work as described in biding document. 
 
1.2 The successful bidder will be expected to complete the Works within the period stated in 

Special Conditions of Contract. 
 
1.3 Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 

(“bidder/ tenderer”, “bid tendered”, “bidding/ tendering”, etc.) are synonymous, and day 
means calendar day. Singular also means plural. 

 
2. Eligible Bidders 
 
2.1 Bidders shall, as part of their bid, submit duly executed power of attorney authorizing the 

signatory of the bid to bind the bidder. 
 
2.2 This invitation for bid is open to any bidder. 
 
2.3 A bidder shall not be affiliated with a firm or entity 
(i) that has provided consulting services related-to the Works to the Employer during the 

preparatory stages of the Works or of the Project of which the Works form a part, or 
(ii) that has been hired (or is proposed to be hired) by the Employer as Engineer/ Consultant 

for the contract. 
 
2.4 The bidder shall not be under a declaration of ineligibility by Employer for corrupt or 

fraudulent practices as defined in ITB. 
 
2.5 While evaluating the bids, pursuant to bid evaluation criteria in Global Notice of IFB, bidders 

and / or his sub-contractors past performance shall be assessed for ascertaining the 
responsiveness of the bid. In such case the decision of employer / consultant shall be final 
and binding on the bidder. 

 
2.6 The bidder is not Black / holiday list by MNGL/MoP&NG/Oil Public Sector 

Enterprise(s) 
 
3. Bid Evaluation Criteria:- 
 
3.1 Technical 
 
3.1.1 Experience Criteria - As per Annexure – I of IFB. 
 
3.1.2 Equipment Deployment Criteria 
 

The bidder shall meet the requirement regarding deployment and ownership of minimum 
critical construction equipment as specified in SCC Technical of the bidding document. 

 
3.2 Financial - As per Annexure – I of IFB 
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3.3 Bidder shall not be affiliated with a firm or entity, (i) that has provided consulting services 
related to Works to Employer during preparatory stages of Works or of the Project of which 
the Works form a part, or (ii) that has been hired (or is proposed to be hired) by Employer 
as Engineer/ Consultant for the contract. 

 
3.4 Bidder shall meet the technical, as well as, commercial qualification criteria as stated 

above. Bidder shall furnish necessary documentary evidence such as LOA Copy/ Audited 
Financial Statement (UDIN from CA is compulsory on financial document) along with 
the bid, to justify meeting the stipulated qualification criteria. In absence of requisite 
documents as stated above, MNGL reserve the right to reject the bid without making any 
reference to the bidder. 

 
4. Bids from Consortium – Not applicable 
 
5. One Bid per Bidder 
 
5.1 A firm shall submit only one bid in the same bidding process. A bidder who submits or 

participates in more than one bid will cause all the proposals in which the bidder has 
participated to be disqualified. 

 
5.2 More than one bid means bid(s) by bidder(s) having same Proprietor / Partners / Limited 

Liability Partner in any other bidder(s). Further, more than one bids shall also include two or 
more bidders having common power of attorney holder. 

 
Failure to comply this clause during tendering process will disqualify all such bidders from 
process of evaluation of bids. 

 
5.3 Alternative Bids shall not be considered. 
 
5.4 The provisions mentioned at Sl. No. 5.1 and 5.2 shall not be applicable wherein bidders are 

quoting for different Items / Sections / Parts / Groups / SOR items of the same tender which 
specifies evaluation on Items / Sections / Parts / Groups / SOR items basis. 

 
6. Cost of Bidding 
 
6.1 The bidder shall bear all costs associated with the preparation and submission of the bid, 

and MNGL will in no case, be responsible or liable for these costs, regardless of the 
conduct or outcome of the bidding process. 

 
7. Site Visit 
 
7.1 The bidder is advised to visit and examine the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for preparing 
the bid and entering into a contract for construction of the Works. The costs of visiting the 
Site shall be at the bidder’s own expense. 

 
7.2 The bidder and any of its personnel or agents will be granted permission by the Employer to 

enter upon its premises and lands for the purpose of such visit, but only upon the express 
condition that the bidder, its personnel, and agents will release and indemnify the Employer 
and its personnel and agents from and against all liability in respect thereof,and will be 
responsible for death or personal injury, loss of or damage to property, and any other loss, 
damage, costs, and expenses incurred as a result of the inspection. 

 
7.3 The Employer may conduct a Site visit concurrently with the pre-bid meeting. 
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B. BIDDING DOCUMENTS 
 
8. Content of Bidding Document 
 
8.1 The Bidding Documents/ Tender Documents should be read in conjunction with any 

addenda issued in accordance with ITB Clause 10.Volume I of III Volume II of III Volume III 
of III 

 
8.2 The bidder is expected to examine all instructions, forms, terms and specifications in the 

bidding documents. The Invitation for Bids (IFB) together with all its attachments thereto, 
shall be considered to be read, understood and accepted by the bidders. Failure to furnish 
all information required by the bidding documents or submission of a bid not substantially 
responsive to the bidding documents in every respect will be at bidder’s risk and may result 
in the rejection of his bid. 

 
9. Clarification of Bidding Documents 
 
9.1 A prospective bidder requiring any clarification of the Bid Documents may notify the Owner 

and / or the Consultant as the case may be, in writing or by email at the address indicated 
in the tender/RFQ. The Owner will respond in writing to any request for clarification of the 
bid documents which it receives after issue of the bid documents but prior to at least one 
(01) working day prior to the pre-bid meeting date. Written copies of the Owner’s response 
(including an explanation of the query but not necessarily identifying the source of inquiry) 
will be hosted on CPPP’s e-tendering website https://etenders.gov.in/eprocure/app and 
official MNGL website www.mngl.in along with the corrigendum before the bid due date. All 
such clarifications issued shall deem to form a part and parcel of the Bid documents. 

 
Any Clarification or information required-by the bidder but same not received by the 
Employer, one (01) working day prior to the pre-bid meeting date, the same is liable to be 
considered as no clarification/information required. 

 
10. Amendment of Bidding Documents 
 
10.1 At any time prior to the bid due date, Purchaser may, for any reason, whether at its own 

initiative or in response to a clarification requested by a prospective bidder, modify the 
tender document, by issuing corrigendum. 

 
10.2 Any addendum /corrigendum/ clarifications to bidders query thus issued shall be part of the 

bidding documents pursuant to ITB Clause-8.0 and shall be hosted on the MNGL’s official 
website before bid due date. All the prospective bidders who have attended the Pre-Bid 
meeting till date shall be informed by email/ post about the addendum/ corrigendum/ 
clarifications to bidders query for their reference. Bidders desirous to submit.its bid have to 
take into consideration of all the addendum(s)/ corrigendum (s)/ clarifications to bidders 
query hosted on the above websites before submitting the bid. 

 
10.3 Bidders are advised to visit MNGL’s websites and CPPP’s e-tendering website from time to 

time to get updated information / documents. 
 

10.4 In case of any inconsistency between an addendum and this tender document, the 
addendum shall prevail and in similar case between two or more addenda, the last issued 
addendum shall prevail. 
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10.5 The Purchaser may, at its discretion, extend the bid due date in order to allow prospective 
bidders, a reasonable time to furnish their most competitive bid taking into account the 
addenda / corrigenda issued. 

 
C. PREPARATION OF BIDS 
 
11. Language of Bid 
 
11.1 The bid prepared by the bidder and all-correspondence/drawings and documents 

relating to the bid exchanged by bidder and MNGL shall be written in English 
language. Any printed literature furnished by the bidder may be written in another 
language so long as accompanied by an ENGLISH translation duly authenticated by 
the chamber of commerce of Bidders country, in which case, for the purpose of 
interpretation of the bid, the ENGLISH translation shall govern. Metric measurement 
system shall be applied. 

 
12. Documents Comprising the Bid 
 
12.1 The bid prepared by the bidder shall comprise the following components: 
 
12.1 The bid prepared by the bidder shall comprise of the following components that are 

required to be provided on the e-tendering portal: 
 
12.1.1 Technical cover: 

Scanned documents (duly signed by the authorized signatory) to be uploaded by the 
bidder on the portal as per list below: 

 
i) Covering Letter as per format “Submission of Tender” / “Submission of Bid” enclosed with 

Part- A of Vol-I of II. 
ii) Bidder’s general/ details information as per format F-1. 
iii) Power of Attorney in favour of person(s) signing the bid that such person (s) is/are 

authorized to sign the bid on behalf of the bidder and any consequence resulting due to 
such signing shall be binding on the bidder. 

iv) Specific experience, annual turnover and equipment deployment details as called for in 
qualifying requirements. 

v) A Bid Form as per format F-2. 
vi) Copies of documents as required in list of enclosure. 
vii) Documents establishing the eligibility and conformity to the Bid Documents of all Goods and 

services, which the bidder proposes to supply under the award. Such document may be, 
literature, drawing or data and shall also include (a) the detailed description of the Good’s 
essential technical and performance characteristics; (b) a clause by clause commentary on 
Employer’s technical specification and demonstrating supplies substantial responsiveness 
to the specifications. 

ix) Copy of Bid security in accordance with IFB & Clause 16 of ITB to be furnished either in the 
form of Cashier’s / Banker’s cheque / Bank Draft payable to MNGL at Pune/ Bank 
Guarantee as per format F-4. 

x) Letter of authority in favour of any one or two of bidder’s executives having authority to 
attend the un-priced and price bid opening on specified dates and venue as per format F-5. 

xi) Confirmation of no deviation as per Format F-6. 
xii) Present commitments strictly as per form F-9. 
xiii) Indian Bidders are required to submit Employees Provident Fund registration certificate, 

ESIC registration certificate, Professional Tax Registration certificate, Labour welfare 
registration under Maharashtra Labour Welfare Fund Act and Shop Act Registration 
certificate. 
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xiv) Bidder’s declaration that they are not under liquidation, court receivership or similar 
proceedings. 

xv) Any other information/details required as per bid document. 
 
12.1.2 Financial cover: 

Price bid SOR as per prescribed format on the e-tender portal. 
 
12.2 All the documents submitted shall be duly signed and stamped on each page by the bidder 

or an authorized signatory of the bidder. 
 
12.3 Bidders are advised to submit quotations based strictly on the terms and conditions and 

specifications contained in the bid document and not stipulate any deviations. Should it, 
however, become unavoidable, deviations should be stipulated only in the prescribed Pro 
forma. Owner reserves the right to evaluate quotations containing deviations having 
financial implications after adding the cost for such deviations as determined by Owner. 

 
12.4 Original schedule of rates duly filled in shall not contain any condition whatsoever. Any 

condition given in this part shall not be considered and shall render the offer liable for 
rejection. 

 
12.5 All signatures in bids shall be dated, as well as all pages of bids shall be initialed at lower 

right hand corner by the Bidder or by a person holding power of attorney authorizing him to 
sign on behalf of the bidder before the submission of bids. 

 
12.6 The Bidder’s bid is central to the evaluation and selection process. Therefore, it is important 

that the Bidder carefully prepares the bid and answers all questions completely. Missing 
information and vague answers may delay the evaluation of a bid and may impair the 
Bidder’s chances of success. 

 
12.7 Information received by Purchaser from the Bidder will be disclosed to Purchaser’s 

employees and/or advisers or external consultants for the purpose of evaluating the bid 
response. 

 
13. Bid Prices 
13.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole 

works as described in Bidding Document, based on the unit rates and prices submitted by 
the Bidder and accepted by the EMPLOYER. 

 
13.2 Prices must be filled in format for ‘Schedule of Rates’ enclosed as part of Bidding 

Document. If quoted in separate typed sheets and any variation in item description, unit or 
quantity is noticed; the bid is liable to be rejected. 

 
13.3 Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost 

involved for the performance of the completed item considering all parts of the Bidding 
Document. In case any activity though specifically not covered in description of item under 
‘Schedule of Rates’ but is required to complete the works as per Scope of Work, Scope of 
supply, Specifications, Standards, Drawings, General Conditions of Contract, Special 
Condition of Contract or any other part of Bidding Document, the prices quoted shall 
deemed to be inclusive of cost incurred for such activity. Items against which no rate or 
price is entered by the bidder will not be paid for by the Employer when executed and shall 
be deemed covered by the rates for other items and prices in the SOR. 

 
13.4 All duties and taxes including applicable Custom duty, Works Contract tax, Goods & 

Service Tax and other levies payable by the Contractor under the Contract, or for any other 
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cause, shall be included in the rates and prices and the total bid price submitted by 
the bidder. 

 
13.5 Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the 

Contract and will not be subject to variation on any account except statutory variations in 
Goods & Service tax as mentioned below. 

 
Statutory variations in Goods & Service Tax on finished product during the contractual 
completion period, shall be to the Employer’s account for which the Contractor will furnish 
documentary evidence(s) in support of their claims to MNGL. However, any increase in the 
rate of these taxes and duties beyond the contractual completion period shall be to 
Contractor’s account and any decrease shall be passed on to MNGL. 

 
13.6 The Bidder shall quote the prices both in figures as well as in words. There should not be 

any discrepancies between the price indicated in figures and the price indicated in words. In 
case of any discrepancy, the price indicated in words shall prevail over the price indicated 
in figure. 

 
13.7 Alternative bids shall not be considered. 
 
13.8 Conditional discount, if offered, shall not be considered for evaluation. 
 
13.9 The bidder shall have to raise the Cenvatable invoice in the name of Director (Commercial), 

MNGL, Pune 
 
14. Bid Currencies – VOID 
 
15. Bid Validity 
 
15.1 Bids shall be kept valid for 4 (four) month from the final bid due date. 
 
15.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Employer 

may request that the bidders extend the period of validity for a specified additional period. 
The request and the responses thereto shall be made in writing or by fax / e-mail. A bidder 
may refuse the request without forfeiture of his bid security. A bidder agreeing to the 
request will not be required or permitted to modify his bid, but will be required to extend the 
validity of its bid security for the period of the extension and in accordance with Clause 16 
in all respects. 

 
16. Bid Security 
 
16.1 Pursuant to Clause-5A, the bidder shall furnish, as part of his bid, bid security in the amount 

specified in the Invitation for Bids (IFB). 
 
16.2 The bid security is required to protect MNGL against the risk of bidder’s conduct which 

would warrant the security’s forfeiture, pursuant to Clause-16.7 
 

16.3 The bid security in Indian Rupees for bidders quoting in Indian currency shall be in the form 
of a Bank Draft/ Banker’s Cheque/ Bank Guarantee. 

 
MNGL shall not be liable to pay any bank charges, commission or interest on the amount of 
Bid Security. 
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In case Bid Security is in the form of a Bank Guarantee or irrevocable Letter of Credit, the 
same shall be from any Indian scheduled bank or a branch of an International bank situated 
in India and registered with Reserve bank of India as scheduled foreign bank in case of 
Indian bidder and from any reputed International bank or Indian scheduled bank in case of 
foreign bidder. Bid Security shall be valid for 2 months beyond the validity of the Bid. 

 
16.4 Any bid not secured in accordance with Clause-16.1 and 16.3 may be rejected by MNGL as 

nonresponsive. 
 
16.5 Unsuccessful bidder’s bid security will be discharged/ returned as promptly as possible after 

award of contract and signing of agreement. 
 
16.6 The successful bidder’s bid security will be discharged upon the bidder’s accepting the 

award & signing the Agreement, pursuant to Clause-39 and furnishing the Contract 
Performance Security pursuant to Clause-40. 

 
16.7 The bid security may be forfeited: 

a) If a bidder withdraws his bid during the period of bid validity. 
b) in the case of a successful bidder, if the bidder fails: 
i) to accept the Notification of Award/Service Order (SO) or 
ii) to furnish Contract Performance Security in accordance with Clause-40. 
iii) to accept arithmetical corrections, 

 
16.8 Bid Security should be in favour of Maharashtra Natural Gas Limited and addressed to 

MNGL. In case Bid Security is in the form of Bank Guarantee, the same must indicate the 
Bid Document and the work for which the bidder is quoting. This is essential to have proper 
co-relation at a later date. The Bid Security shall be in the form provided at F-4 (Bank 
Guarantee). 

 
16.9 The Indian / Domestic firms registered with NSIC/MSME, under its single point 

registration scheme are exempted from furnishing Tender Fee & Bid Security, 
provided they are registered for the items / work they intend to quote and subject to 
their enclosing with their bid a copy of latest and current registration certificate. 

  
17. Pre-Bid Meeting – As per IFB 
 
17.1 The bidder(s) or his designated representative, who have purchased bid document, are 

invited to attend a pre-bid meeting which will take place as indicated in IFB 
 
17.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter 

that may be raised at that stage. 
 
17.3 Text of the questions raised and the responses given, together with any responses 

prepared after the meeting, will be transmitted without delay (without identifying the sources 
of the question) to all purchasers of the bidding documents. Any modification of the bidding 
documents listed in ITB Sub-Clause 8.1 that may become necessary as a result of the pre-
bid meeting shall be made by the Employer exclusively through the issue of an Addendum 
pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 

 
17.4 Non-attendance of the pre-bid meeting will not be a cause for disqualification of a 

bidder. 
 
18. Format and Signing of Bid 
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18.1 The original of the bid shall be typed or written in indelible ink and shall be signed by a 
person or persons duly authorized to sign on behalf of the bidder. The name and position 
held by each person signing, must be typed or printed below the signature. All pages of 
the bid except for unamended printed literature where entries or amendments have been 
made shall be initialed by the person or persons signing the bid. 

 
18.2 The bid shall contain no alterations, omissions, or additions, unless 1such corrections are 

initialed by the person or persons signing the bid. 
 
19. Zero Deviation 
 
19.1 Bidders shall note that if any deviation are taken to the under mentioned provisions 

of Bid Document by the Bidder the bid is liable to be rejection. 
i) Do not meet BEC Criteria 
ii) Bid Security 
 
iii) Performance Security (Contract Performance Bank Guarantee), 10% of Contract/Order 
value 
iv) Delivery Period 
v) Terms of Payment 
vi) Force Majeure 
vii) Resolution of Dispute/Arbitration 
viii) Termination of Contract, 
ix) Warranty and Guarantee 
x) Offer not submitted for complete scope of work 
xi) Firm prices 
xii) Prices not quoted as per Schedule of Rates formats. 
xiii) The bidder is not Black / holiday list by MNGL/MoP&NG/Oil Public Sector Enterprise(s) 
xiv) Bidder is under liquidation. 
xv) Bids not conforming to technical specification/requirements. 
xvi) Any other such provisions if specifically stipulated elsewhere in the Bid Document. 
xvii) Price Reduction Schedule. 
 
However, MNGL reserve the right to request the bidder to withdraw the deviations against above 
mentioned provisions of Bid Documents. 
 
20. Mode of Payment 

Maharashtra Natural Gas Limited will issue A/C payee cheque for payment payable at par, 
in case work is awarded to bidder. 

 
21. Agent/ consultant/ Representative/ Retainer/ Associate - VOID 
 
D. SUBMISSION OF BIDS 
 
22.0 DEADLINE FOR SUBMISSION OF BID 
 
22.1 The bid must be submitted on the specified e-tendering portal as specified in IFB not later 

than the time and date as specified in IFB. The online e-tendering portal will not allow any 
bid or part thereof whatsoever to be submitted after the due time on the due date. 

 
22.2 The Purchaser may, in exceptional circumstances and at its discretion, on giving 

reasonable notice by email or any written communication to all prospective bidders who 
have been issued the bid document to extend the deadline for the submission of bids in 
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which case all rights and obligations of the Purchaser and bidders, previously subject to the 
original deadline will thereafter be subject to deadline as extended. 

 
23.0 LATE BIDS 
 

Any Bid Security / EMD received by the Purchaser after the deadline for submission of bid 
may render the bid to be declared “Late” and such bid is liable for rejection; such EMD may 
be returned unopened to the bidder at the sole discretion of the Purchaser. 

 
24.0 MODIFICATION AND WITHDRAWAL OF BIDS 
 
24.1 The bidder may modify or withdraw its bid after the bid submission, but, before the due date 

of submission as per provisions provided on the e-tendering portal. After the bid due date & 
time however, no modifications whatsoever are allowed in the bid. 

 
24.2 No bid shall be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the Bid form. In case of 
request in written by the authorized signatory for withdrawal of a bid during this interval, the 
Bidder’s bid security shall be forfeited. 

 
E. BID OPENING AND EVALUATION 
 
25. Bid Opening 
  
25.1 The Purchaser will open all bids on the e-tendering portal in the presence of bidder(s) 

representatives who choose to attend, at the time, on the date and place (as specified in 
IFB). The bidder(s) representatives, who are present, shall sign an attendance sheet 
evidencing their attendance, if so required by the Purchaser. 

 
25.2 The Bidder’s names and the presence or absence of requisite Bid Security (EMD) and such 

other details as the Purchaser, at its discretion, may consider appropriate, will be 
announced at the opening. No bid shall be rejected at bid opening, except for bids without 
EMD. 

 
25.3 Bids that are not opened and read out at bid opening shall not be considered further for 

evaluation, irrespective of the circumstances. Bidder’s specific attention is drawn to this 
stipulation to enable the representative of the Bidder at the bid opening time to bring out to 
the attention for the Purchaser any documents pertaining to its bid is not being 
acknowledged and relevant portions read out. 

 
25.4 The Purchaser will prepare a bid opening statement to be signed by all representatives 

present during bid opening. 
 
26. Process to be Confidential 
 
26.1 Information relating to the examination, clarification, evaluation and comparison of bids, and 

recommendations for the award of a contract, shall not be disclosed to bidders or any other 
persons officially concerned with such process. Any effort by a bidder to influence the 
Employer’s processing of bids or award decisions may result in the rejection of the bidder’s 
bid. 

 
27. Contacting the Employer 
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27.1 From the time of bid opening to the time of Contract award, if any bidder wishes to contact 
the Employer on any matter related to the bid, it should do so in writing. 

 
27.2 Any effort by the bidder to influence the Employer in the Employer’s bid evaluation, bid 

comparison, or Contract award decisions may result in the rejection of the bidder’s bid. 
 
28. Examination of bids and Determination of Responsiveness 
 
28.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid 
a) meets the Bid Evaluation Criteria; 
b) has been properly signed; 
c) is accompanied by the required securities; 
d) is substantially responsive to the requirements of the bidding documents; and 
e) provides any clarification and/ or substantiation that the Employer may require to determine 
responsiveness pursuant to Sub-Clause 28.2. 
 
28.2 A substantially responsive bid is one which conforms to all the terms, conditions and 

specifications of the bidding documents without material deviations or reservations. A 
material deviation or reservation is one 

a) that affects in any substantial way the scope, quality, or performance of the Works; 
b) that limits in any substantial way, inconsistent with the bidding documents, the Employer’s 

rights or the bidder’s obligations under the contract; or 
c) whose rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids. 
 
28.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 
deviation or reservation. 

 
29.0 OPENING OF PRICE BID 
 
29.1 In case of two-part bidding, the Bidders whose bids are found substantially responsive shall 

be invited to attend the opening of price bid. Such bidders may be required to attend the 
price bid opening at a short notice. The place, date and time of price bid opening will be 
informed to all such Bidders. The Bidder’s representatives who are present shall sign a 
register evidencing their attendance. 

 
29.2 The bid prices stated in the price schedules will be announced during price bid 

opening. 
 
30. Correction of Errors 
 
30.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 
a) where there is a discrepancy between the amounts in words and in figures, the amount in 

words will govern; and 
b) where there is a discrepancy between the unit rate and the total resulting from multiplying 

the unit rate by the quantity, the unit rate as quoted will govern. 
 
30.2 The amount stated in the bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and, with the concurrence of the bidder, shall be 
considered as binding upon the bidder. If the bidder does not accept the corrected amount 
of bid, its bid will be rejected, and the bid security shall be forfeited. 
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31. Conversion to Single Currency for Comparison of Bids - NOT APPLICABLE 
 
32. Evaluation and Comparison of Bids 
 
32.1 The evaluation and comparison of bids will be done as per the provisions of the bid 

evaluation criteria as per Annexure – I to ITB (to be separately enclosed along with bidding 
document against individual tenders). 

 
33. Preference for Domestic Bidders - VOID 
 
34. Purchase Preference - VOID 
 
35. Compensation for extended stay - VOID 
 
F. AWARD OF CONTRACT 
 
36. Award 
 
36.1 Subject to Clause 29, MNGL will award the contract to the successful bidder whose bid has 

been determined to be substantially responsive and has been determined as the lowest, is 
determined to be qualified to satisfactorily perform the contract. 

 
37. Employer’s Right to Accept Any Bid and to Reject Any or all Bids 
 
37.1 MNGL reserves the right to accept or reject any bid, and to annul the bidding process and 

reject all bids, at any time prior to award of contract, without thereby incurring any liability to 
the affected bidder or bidders or any obligations to inform the affected bidder or bidders of 
the ground for MNGL’S ACTION. 

 
38. Notification of Award 
 
38.1 Prior to the expiration of period of bid validity MNGL will notify the successful bidder in 

writing by fax, cable or telex to be confirmed in writing, that his bid has been accepted. The 
notification of award/ Service Order will constitute the formation of the Contract. 

 
38.2 Delivery/ completion period shall be counted from the date of notification of award / Service 

Order. 
 

The notification of award will constitute the formation of a Contract, until the Contract has 
been effected pursuant to signing of Contract as per Clause 39 of ITB. 

 
Upon the successful bidder’s furnishing of contract performance security, pursuant to 
Clause 40 of ITB, MNGL will promptly notify each unsuccessful bidder and will discharge 
his bid security, pursuant to Clause 16 of ITB. 

 
Also, successful bidder has to ensure that purchase order (PO) of long lead items (i.e. 
fittings and flanges) is made available to MNGL within 10 days of Service Order. Failure to 
do so shall result in termination of contract. 

 
39. Signing of Agreement 
 
39.1 MNGL will award the Contract to the successful bidder, who, within 15 days of receipt of the 

same, shall sign and return the acceptance copy to MNGL. 
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39.2 The successful bidder shall be required to execute an AGREEMENT in the proforma given 
in of this standard bidding document on non-judicial paper of appropriate value (the cost of 
stamp paper shall be borne by the Contractor), within 15 days of the receipt by him of the 
Notification of Acceptance of Tender. In the event of failure on the part of the successful 
bidder to sign the AGREEMENT within the above stipulated period, the Bid Security shall 
be forfeited and the acceptance of the tender shall be considered as cancelled. 

 

40. Contract Performance Security (As per clause no 24 of GCC) 
 
40.1 Within 15 days of the receipt of the notification of award/ Service Order from MNGL, the 

successful bidder shall furnish the contract performance security in accordance with Article 
24 of General Conditions of the Contract in the form provided in the bidding documents. 
The Contract Performance Security shall be in the form of either Banker’s Cheque or 
Demand Draft or Bank Guarantee or Letter of Credit and shall be in the currency of the 
Contract. 

 
40.2 The contract performance security shall be for an amount equal to 10% of the value of the 

contract towards faithful performance of the contractual obligations and performance of 
equipment. This Bank Guarantee/ DD/ Letter of Credit shall be from any Indian scheduled 
bank or a branch of an International bank situated in India and registered with Reserve 
bank of India as scheduled foreign bank. This Bank Guarantee shall be valid for a period as 
stated in Article-24 of General Conditions of The Contract. 

 
40.3 Failure of the successful bidder to comply with the requirements of this article shall 

constitute sufficient grounds for the annulment of the award and forfeiture of the bid 
security, in which event MNGL may award the order to the next lowest evaluated bidder or 
call for new bids. 

 
41. Corrupt or Fraudulent Practices 
 
41.1 MNGL requires that bidders/ contractors observe the highest standard of ethics during the 

execution of contracts. In pursuance of this policy, the Employer: 
 
a) defines, for the purposes of this provision, the terms set forth below as follows: 
i) “corrupt practice” means the offering, giving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in contract 
execution; and 

ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer, 
and includes collusive practice among bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive the 
Employer of the benefits of free and open competition; 

 
b) will reject a proposal for award if it determines that the bidder recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract in 
question; 

 
c) will declare a firm ineligible and put on holiday, either indefinitely or for a stated 

period of time if it at any time determines that the firm has engaged in corrupt or 
fraudulent practices in competing for, or in executing a contract. 

 
42.  PROCUREMENT FROM A BIDDER WHICH SHARES A LAND BORDER WITH INDIA. 
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I.   Order (Public Procurement No. 1) dated 23.07.2020, Order (Public Procurement No. 2) 

dated 23.07.2020 and Order (Public Procurement No. 3) dated 24.07.2020, Department of 

Expenditure, Ministry of Finance, Govt. of India refers. The same are available at website 

https://doe.gov.in/procurement-policy-divisions. 

 
II. Any bidder from a country which shares a land border with India will be eligible to bid 

in this tender only if the bidder is registered with the Competent Authority. For details of 

competent authority refer to Annexure I of Order (Public Procurement No. 1) dated 

23.07.2020. Further the above will not apply to bidders from those countries (even if 

sharing a land border with India) to which the Government of India has extended lines of 

credit or in which the Government of India is engaged in development projects. Updated 

lists of countries to which lines of credit have been extended or in which development 

projects are undertaken are given in the website of the Ministry of External Affairs, Govt. 

of India 

 

III.  "Bidder" (including the term 'tenderer', 'consultant' 'vendor' or 'service provider' in 

certain contexts) for purpose of this provision means any person or firm or company, 

including any member of a consortium or joint venture (that is an association of several 

persons, or firms or companies), every artificial juridical person not falling in any of the 

descriptions of bidders stated hereinbefore, including any agency, branch or office 

controlled by such person, participating in a procurement process. 

  

IV.      "Bidder from a country which shares a land border with India" for the 

purpose of this: 

a.        An entity incorporated, established or registered in such a country; or 

b.        A subsidiary of an entity incorporated, established or registered in 

such a country; or 

c.       An entity substantially controlled through entities incorporated, 

established or registered in such a country; or 

d.        An entity whose beneficial owner is situated in such a country; or 

e.        An Indian (or other) agent of such an entity; or 

f.         A natural person who is a citizen of such a country; or 

g.       A consortium or joint venture where any member of the consortium or 

joint venture falls under any of the above 

V.            "Beneficial owner" for the purpose of above (IV) will be as under: 

  

i.    In case of a company or Limited Liability Partnership, the beneficial 

owner is the natural person(s), who, whether acting alone or together, or 

through one or more juridical person(s), has a controlling ownership interest 

or who exercises control through other means. 

Explanation— 

a) "Controlling ownership interest" means ownership of, or 
entitlement to, more than twenty-five per cent of shares or 
capital or profits of the company. 

b)            "Control" shall include the right to appoint the majority of the 

directors or to control the management or policy decisions, 

including by virtue of their shareholding or management rights or 

shareholder’s agreements or voting agreements. 

https://doe.gov.in/procurement-policy-divisions
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ii)            In case of a partnership firm, the beneficial owner is the natural person(s) 

who, whether acting alone or together, or through one or more juridical 

person, has ownership of entitlement to more  than fifteen percent of 

capital or profits of the partnership. 

iii)            In case of an unincorporated association or body of individuals, the 

beneficial owner is the natural person(s), who, whether acting alone or 

together, or through one or more juridical person, has ownership of or 

entitlement to more than fifteen percent of the property or capital or 

profits of such association or body of individuals. 

iv)          Where no natural person is identified under (i) or (ii) or (iii) above,   

the  beneficial  owner is the relevant natural person who holds the 

position of senior managing official. 

 

v)            In case of a trust, the identification of beneficial owner(s) shall     include 

identification of the author of the trust, the trustee, the beneficiaries with 

fifteen percent or more interest in the trust and any other natural person 

exercising ultimate effective control over the trust through a chain of 

control or ownership. 

  

VI.          "Agent" for the purpose of this Order is a person employed to do any act      

                 for another, or to represent another in dealings with third persons 

  

VII.         The Successful bidder shall not be allowed to subcontract works to any 

contractor from  a country which shares a land border with India unless 

such contractor is registered with the Competent Authority. 

 

VIII  SUBMISSION OF CERTIFICATE IN BIDS: Bidder shall submit a 

certificate in this regard as Format F-18. If such certificate given by a 

bidder whose bid is accepted is found to be false, this would be a ground 

for immediate rejection of the bid/termination and further action as per 

“Procedure for Action in case of Corrupt/Fraudulent/ Collusive / Coercive 

Practices” of tender document. 

  

IX.        The registration, wherever applicable, should be valid at the time of  

submission of bids and at the time of acceptance of bids. In respect of 

supply   otherwise than by tender, registration should be valid at the time of 

placement of order. If the bidder was validly registered at the time of 

acceptance / placement of order, registration shall not be a relevant 

consideration during contract execution  
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2.0   ANNEXURE TO INSTRUCTIONS TO BIDDERS (ITB) 
 

CONTENTS 
 
Sl. No.   Description 
 
1)   Annexure-I  :  Bid Evaluation Criteria 
 
2)   Annexure-II  :  List of Formats 
 
3)   Annexure-III  :  Commercial Questionnaire 
 
4)   Annexure-IV  :  Check List 
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EVALUATION / COMPARISON OF BIDS 

 
1.0    The Employer will examine the bids to determine whether the bids are complete as 

per Check List, Stamped and signed on each page and are in order. 
 
2.0 EARNEST MONEY DEPOSIT 

The bids without requisite EMD and / or EMD not in the prescribed proforma will 
not be considered and bids of such bidders shall be rejected. 

 
Note: 
The Indian / Domestic firms registered with NSIC/MSME, under its single 
point registration scheme are exempted from furnishing Tender Fee & Bid 
Security, provided they are registered for the items / work they intend to 
quote and subject to their enclosing with their bid a copy of latest and 
current registration certificate. 

 
3.0 DEVIATION TO STIPULATIONS 

“It may be noted that since this is zero deviation tender the bidder is advised 
to quote strictly as per terms & conditions of tender document & not to 
stipulate any deviation/ exception. Offers requesting deviation shall not be 
amended for further evaluation & shall be summarily rejected”. 

 
4.0 CONFORMANCE TO SCOPE OF WORK 

Bidder will be required to confirm to the Scope of Work as mentioned under 
Annexure-I to SCC, Schedule of Rates and Job Specification/ Technical 
Specifications. 

 
5.0 CONFORMANCE TO SCOPE OF SUPPLY 

Bidder will be required to confirm to the Scope of Supply as as per tender, 
Schedule of Rates and Jobs Specification/ Technical Specifications. 

 
6.0 DETERMINATION OF RESPONSIVENESS 

The bid submitted by the bidder should be responsive to the requirements of the 
Bidding Document. A responsive bid is one which conforms to the terms, conditions 
and specifications of the Bidding Document and Bid Evaluation Criteria without 
Deviation. 

 
7.0  Bidders are advised to quote strictly as per terms and conditions of the Bidding 

Document and not to stipulate any deviation/ exception as it is “No Deviation” 
tender. Offers with any Exception/ deviation shall be liable for rejection. 

 
8.0 Bidder will be required to establish up to the satisfaction of Owner that the 

resources proposed to be deployed in Annexure – 9 & 10 of SCC (Technical) by 
the bidder are in conformity with the WORK REQUIREMENT. 

 
The following requirement must be noted while submitting the resource deployment 
details. 

i) Construction Equipments 
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Mechanized type of construction equipments should be considered. All requisite 
equipments such as cranes, diesel generators, compressors, welding machines, 
pumps, tractor-trailor, etc. shall be considered. Deployment of minimum 
equipments must be furnished as per Annexure – 9 to SCC (Technical). 

 
ii) Deployment of Supervisory/ Skilled Personnel 

Bidder must furnish a site organization with qualified and experienced personnel in 
adequate numbers keeping in view the specific requirement for this work. Bidder 
will prepare & submit these details also keeping in view the minimum no. of skilled 
personal as per Annexure – 10 to SCC (Technical). 

 
9.0 EVALUATION OF PRICE BIDS 
i) The price part of only those bidders will be evaluated whose bid is technically and 

commercially acceptable to Owner. 
 
ii) Quoted price for the complete scope of work and supply as per SOR shall be taken 

into account for arriving at the lowest evaluated price. Please refer Cl. No. 
3.0 of Annexure – I to IFB for evaluation & Award of work. 

 
10.0    BIDDERS MUST CHECK THAT THEIR BID IS COMPLETE IN ALL RESPECTS 

WITH ALL DETAILS AS PER VARIOUS FORMATS ENCLOSED IN 
INSTRUCTIONS TO BIDDERS, CHECK LIST AND COMMERCIAL 
QUESTIONNAIRE REPLIED 

 
Issue of any technical/ commercial questionnaire or having any classificatory 
discussions, in general, is not envisaged. Bidders in their own interest must ensure 
that their bid is complete in all respects complying with the requirement of 
Instructions to Bidders and have furnished all details/ clarifications/ confirmations. 
Also note that all details/ documents shall be submitted in relevant SECTIONS and 
mentioned in CHECK LIST. 
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LIST OF FORMATS 

{Annexure – II TO Instruction to Bidder (ITB)} 
 

CONTENT 
 
Sl. No.   Description 
 
1)   F-1  :  Bidder’s General Information 
 
3)   F-2  :  Bid Form 
 
4)   F-3  :  List of Enclosures 
 
5)   F-3A  :  Financial Detail 
 
6)   F-4  :  Proforma for Bid Security 
 
7)   F-5  :  Letter of Authority 
 
8)   F-6  :  No Deviation Confirmation 
 
9)   F-7  :  Certificate 
 
10)   F-8  :  Details of Similar Work done during past five years 
 
11)   F-9  :  Present commitments of the Bidder 
 

12)   F-10  :  Proforma of Bank Guarantee for Contract Performance Security 
 
 
17)  F-15  :  Rate for Extended Stay Compensation (Loading Schedule for  

Price Comparison Purpose)  
 
18)  F-16 : Format for No Claim Certificate 
 
19)  F-17  Mandate Undertaking for Procurement from a Bidder which 

shares a land  border with India 
 
19)    Format for Tender acceptance letter  
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F-1 
BIDDER’S GENERAL INFORMATION 

 
To 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
1.1  Bidder Name    : _________________________________________ 
 
1.2  Number of Years in Operation: _________________________________________ 
 
1.3  Registered Address   : _________________________________________ 

_________________________________________ 
_________________________________________ 

 
1.4  Operation Address   : _________________________________________ 

if different from above 
_________________________________________ 

 
1.5  Telephone Number   : _________________________________________ 

(Country Code)    (Area Code)  (Telephone No.) 
 
1.6  E-mail address & Web Site  : _________________________________________ 
 
1.7  Telefax Number   : _________________________________________ 

(Country Code)     (Area Code)  (Telephone No.) 
 
1.8  ISO Certification, if any   : {If yes, please furnish details} 
 
 
 

__________________________________ 
(SIGNATURE OF BIDDER WITH SEAL) 
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F-1A 
DETAILED INFORMATION ABOUT BIDDERS 

(In case of open Tender) 
 
1.  IN CASE OF INDIVIDUAL 
 
1.1  Name of Business 
 
1.2  Whether his business is registered 
 
1.3  Date of commencement of business 
 
1.4  Whether he pays Income Tax over Rs.10, 000/- per year 
 
2.  IN CASE OF PARTNERSHIP 
 
2.1  Name of Partners 
 
2.2  Whether the partnership is registered 
 
2.3  Date of establishment of firm 
 
2.4  If each of partners of the firm pays Income Tax over Rs.10,000/- per year and if so, 

which of them pays the same. 
 
3.  IN CASE OF LIMITED LIABILITY COMPANY OR COMPANY LIMITED BY 

GUARANTEE 
 
3.1  Amount of paid-up capital 
 
3.2  Name of Directors 
 
3.3  Date of Registration of Company 
 
3.4  Copies of the balance sheet of the company of the last three years. 
 
 
 
 

_________________________________ 
(SEAL AND SIGNATURE OF BIDDER) 
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F-2 
BID FORM 

To 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
Dear Sir, 
After examining/ reviewing the Bidding Documents for Tender for rate contract for period of 
1 year for appointment of the contractors to attend the D-PNG online connection 
with/without DMA activity for City Gas Distribution Network of MNGL, Nashik GA. 
including technical specifications, drawings, General and Special Conditions of Contract and 
schedule of rates etc. The receipt of which is hereby duly acknowledged, we, the undersigned, 
pleased to offer to execute the whole of the Job of Tender for Rate Contract for appointment of 
the Contractors to attend D-PNG online connection and conversion requests with DMA activity 
for CGD Network of MNGL, Pune and in conformity with, the said Bid Document, including 
Addenda Nos. (if any). 
 
We confirm that this bid is valid for a period of four (4) months from the date of opening of 
Techno-commercial Bid, and it shall remain binding upon us and may be accepted by any time 
before the expiration of that period.  
 
If our bid is accepted, we will provide the performance security equal to 10% (ten percent) of 
the Contract Price, for the due performance with in fifteen days of such award. 
 
Until a final Agreement is prepared and executed, the bid together with your written acceptance 
thereof in your notification of award shall constitute a binding Agreement between us. 
 
We understand that Bid Document is not exhaustive and any action and activity not mentioned 
in Bid Documents but may be inferred to be included to meet the intend of the Bid Documents 
shall be deemed to be mentioned in Bid Documents unless otherwise specifically excluded and 
we confirm to perform for fulfillment of Agreement and completeness of the Work in all respects 
within the time frame and agreed price. 
 
We understand that you are not bound to accept the lowest priced or any bid that you may 
receive. 
 
 

SEAL AND SIGNATURE 
DATE: _____________ 

 
Duly authorized to sign bid for and on behalf of ____________________________________ 
 
(SIGNATURE OF WITNESS) 
WITNESS NAME: 
ADDRESS: 
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F-3 
 

LIST OF ENCLOSURES 
To, 
Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
Dear Sir, 
 
We are enclosing the following documents as part of the bid: 
 
1.  Power of Attorney of the signatory to the Bidding Document. 
 
2.  QA/OC Manuals. 
 
3.  Health Safety and Environment (HSE) Policy and HSE Manual. 
 
4.  Document showing annual turnover for the last three years such as annual reports, 

profit and loss account, net worth etc. along with information as sought in enclosed 
format F-3A. 

 
5.  Organization chart of the bidder and the structure assigned for execution of the 

work under this bid. 
 
6.  Methodology of execution of work. 
 
7.  Execution schedule with interlinking of various activities. 
 
8.  Copy of Bidding Documents along with addendum/ corrigendum no. duly signed 

and sealed on each page, in token of confirmation that Bid Documents are 
considered in full while preparing the bid and in case of award, work will be 
executed in accordance with the provisions detailed in Bid Documents. 

 
 

_________________________________ 
(SEAL AND SIGNATURE OF BIDDER) 
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F-3A 
FINANCIAL DETAIL 

 
EACH BIDDER MUST FILL IN THIS FORM 

 
a)  Annual Turnover data for the last 3 years. 
 
  

Year  Currency  Amount  Ex. Rate (*)  Amount (INR) 
(*) 

Year 1 
 

    

Year 2 
 

    

Year 3 
 

    

 
1.  The information supplied should be the Annual Turnover of the Bidder. 
2.  A brief note should be appended describing thereby details of turnover 

along with audited balance sheet with profit & loss account statement for 
the last 3 years. 

 
b)  Annual Net-worth data for the last 3 years. 
 

Year  Currency  Amount  Ex. Rate (*)  Amount (INR) 
(*) 

Year 1 
 

    

Year 2 
 

    

Year 3 
 

    

 
 

1.  Net Worth = Reserves + Capitals – Accumulated Loss 
 
 

_________________________________ 
(SEAL AND SIGNATURE OF BIDDER) 

 
 
(*) To be filled by Employer 
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F-4 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY 
(To be stamped in accordance with the Stamp Act) 

 
Bank Guarantee No. …………………… 

Ref: ………………………………     Date …………………… 
 
To 
M/s. Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor,  
Baner Road, Baner,  
Pune – 411045 
 
Dear Sir(s), 
 
In accordance with Letter Inviting Tender under your reference No. ____________________ 
M/s ____________________________ having their Registered/ Head Office at 
______________________________________ (hereinafter called the Tenderer) wish to 
participate in the said tender for 
_____________________________________________________________________ 
 
As an irrevocable Bank Guarantee against Earnest Money for the amount of ______________ 
is required to be submitted by the Tenderer as a condition precedent for participation in the 
said tender which amount is liable to be forfeited on the happening of any contingencies 
mentioned in the Tender Document.  
 
We, the ________________________________ Bank at __________________________ 
having our Head Office ____________________________________________(Local Address) 
guarantee and undertake to pay immediately on demand without any recourse to the tenderers 
by 
Maharashtra Natural Gas Limited the amount ____________________________ without any 
reservation, protest, demur and recourse. Any such demand made by MNGL, shall be 
conclusive and binding on us irrespective of any dispute or difference raised by the Tenderer. 
 
This guarantee shall be irrevocable and shall remain valid up to _____________ [this date 
should be 6 months after the date finally set out for closing of tender]. If any further extension 
of this guarantee is required, the same shall be extended to such required period on receiving 
instructions from M/s _____________________________whose behalf this guarantee is 
issued. 
 
In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this 
______________ day of ______________2023__at______________. 
 
 
 
 
 
WITNESS: 
(SIGNATURE)      (SIGNATURE) 
(NAME)       (NAME) 
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Designation with Bank Stamp 
(OFFICIAL ADDRESS)     Attorney as per 

Power of Attorney No._________ 
Date: __________________ 

 
 
INSTRUCTIONS FOR FURNISHING BID-GUARANTEE / BANK GUARANTEE 

 
1.  The Bank Guarantee by bidders will be given on non-judicial stamp paper as per stamp 

duty applicable. The non-judicial stamp paper should be in the name of the issuing 
bank. In case of foreign bank, the said banks guarantee to be issued by its 
correspondent bank in India on requisite non-judicial stamp paper. 

 
2.  The expiry date as mentioned in bid document should be arrived at by adding 2 months 

to the date of expiry of the bid validity unless otherwise specified in the Bid Documents. 
 
3.  The bank guarantee by bidders will be given from bank as specified in ITB 
 
4.  A letter from the issuing bank of the requisite Bank Guarantee confirming that said 

bank guarantee/ all future communication relating to the Bank Guarantee shall be 
forwarded to the Employer at its address as mentioned at ITB. 

 
5.  Bidders must indicate the full postal address of the bank along with the bank’s E-mail/ 

Fax. from where the earnest money bond has been issued. 

 
 
 
 
 
 
NOTE: Bidder to Submit Bank 

Guarantee along with   SWIFT statement 
and it is mandatory.   
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F-5 
LETTER OF AUTHORITY 

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT 
NEGOTIATIONS/CONFERENCES 

 
No.:          Date: 
 
To, 
Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
Dear Sir, 
 
We ___________________________________________________ hereby authorize 
following representative(s) to attend un-priced bid opening and price bid opening and for 
any other correspondence and communication against above Bidding Document: 
 
1) Name & Designation_________________________Signature ____________________ 
 
2) Name & Designation_________________________Signature ____________________ 
 
We confirm that we shall be bound by all commitments made by aforementioned 
authorized representatives. 
 

Yours faithfully, 
 

Signature 
 

Name & Designation 
 

For and on behalf of 
 
 
Note:  This letter of authority should be on the letterhead of the bidder and should be 

signed by a person competent and having the power of attorney to bind the bidder. 
 

Not more than two persons are permitted to attend techno-commercial un-priced 
and price bid opening. 
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F-6 
NO DEVIATION CONFIRMATION 

 
(Tender/ Bid Document No. ____________________) 

 
EXCEPTION AND DEVIATION STATEMENT 

 
NAME OF WORK: 
 
BID DOCUMENT NO.: 
 
Bidder may stipulate exceptions and deviations to Bid Document, if considered 
unavoidable as per the following format: 
 

SL. NO.  
 

CLAUSE NO.  PAGE NO. OF TENDER 
DOCUMENT 
 

DEVIATION  REASONS FOR 
DEVIATION 

 
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
No Deviation taken  

  

 
Any exceptions / deviations brought out by us elsewhere in our Offer shall not be 
considered as valid and should be ignored by the Owner. 
 

NAME OF BIDDER: ____________________ 
 
SIGNATURE OF BIDDER: _______________ 
& SEAL 

 
 
 
 
 
 
 
 
 
 
 
 

 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for rate contract for period of 1 year for 
appointment of the contractors to attend the D-PNG 
online connection with/without DMA activity for City 
Gas Distribution Network of MNGL, Nashik GA. 
 

Bid No.: MNGL/CP/2026-27/18 

 

51 

 

F-7 
CERTIFICATE 

 
To, 
Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
Dear Sir, 
 
If, we become a successful bidder and pursuant to the provisions of the Bidding 
Documents and contract is awarded to us the following certificate shall be automatically 
enforceable: 
 
‘We agree and acknowledge that the Employer is entering into the Agreement solely on its 
own behalf and not on behalf of any other person or entity. In particular, it is expressly 
understood and agreed that the Government of India is not a party to the Agreement and 
has no liabilities, obligations or rights there under. It is expressly understood and agreed 
that the Employer is authorized to enter into Agreement, solely on its own behalf under the 
applicable laws of India. We expressly agree, acknowledge and understand that the 
Employer is not an agent, representative or delegate of the Government of India. It is 
further understood and agreed that the Government of India is not and shall not be liable 
for any acts, omissions, commissions, breaches or other wrongs arising out of the 
Agreement. Accordingly, we hereby expressly waive, release and forego any and all 
actions or claims, including cross claims, VIP claims or counterclaims against the 
Government of India arising out of the Agreement and covenants not to sue to 
Government of India as to any manner, claim, cause of action or things whatsoever arising 
of or under the Agreement.” 
 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-8 
DETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARS 

 

Descriptio
n of 
the work 
 

Locatio
n 
of the 
work 
 

Full 
Post 
Addres
s and 
Phone 
nos. of 
Client & 
Name 
of 
Officer-
in 
charge 
 

Value of 
Contrac
t 
 

Date of 
Comme
n 
cement 
of work 
 

Scheduled 
Completio
n 
Time 
(Months) 
 

Date of 
Actual 
Compl
e 
tion 
 

Reasons 
for 
delay in 
project 
completion
, if 
any 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

 
Note:  Copies of letter of award and completion certificate for the above works to be 
enclosed. 

 
The work completed earlier than three years need not be indicated here. 

 
The list of work, not of similar nature need not be indicated here. 

 
Failing to comply aforementioned instructions may lead to rejection of bid. 

 
 

______________________________ 
(SEAL AND SIGNATURE OF BIDDER) 
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F-9 
PRESENT COMMITMENTS OF THE BIDDER 

 

Full 
Postal 
Addres
s and 
phone 
nos. of 
Client & 
Name 
of 
Officer-
in-
charge 

Descriptio
n 
of Work 
 

Date of 
Commencemen
t 
of Work 
 

Scheduled 
Completio
n 
Period 
 

%Age 
Completio
n 
as on Date 
 

Expected 
Date of 
Completio
n 
 

Remark
s 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
 
Note: This list must be a full list of all type of works in hand 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-10 
PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE SECURITY 

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 
 
TO: 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
Dear Sir, 
 
M/s______________________________________________ have been awarded the 
work of ____________________________________ for Maharashtra Natural Gas 
Limited, vide Service Order No. ________________ dated ___________. 
 
The Contracts conditions provide that the CONTRACTOR shall pay a sum of Rs. 
__________ 
(Rupees _________________________________________________________________ 
) as full Contract Performance Guarantee in the form therein mentioned. The form of 
payment of Contract Performance Guarantee includes guarantee executed by Nationalized 
Bank, undertaking full responsibility to indemnify Maharashtra Natural Gas Limited, in case 
of default. 
 
The said ___________________________________________________ has approached 
us and at their request and in consideration of the premises we having our office at 
_________________________________ have agreed to give such guarantee as 
hereinafter mentioned. 
 
1.  We _________________________________________ hereby undertake and 

agree with you that if default shall be made by M/s ______________________ 
________________ in performing any of the terms and conditions of the tender or 
in payment of any money payable to Maharashtra Natural Gas Limited we shall on 
demand pay without any recourse to the contractor to you in such manner as you 
may direct the said amount of Rupees ______________________________ only 
or such portion thereof not exceeding the said sum as you may from time to time 
require. 

 
2.  You will have the full liberty without reference to us and without affecting this 

guarantee, postpone for any time or from time to time the exercise of any of the 
powers and rights conferred on you under the contract with the said ___________ 
_____________________________ and to enforce or to forbear from endorsing 
any powers or rights or by reason of time being given to the said 
_________________________ which under law relating to the sureties would but 
for provision have the effect of releasing us. 

 
3.  Your right to recover the said sum of Rs. 

_____________________________________ (Rupees 
__________________________________) from us in manner aforesaid will not be 
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affected or suspended by reason of the fact that any dispute or disputes have been 
raised by the said M/s ______________________ _________ and/ or that any 
dispute or disputes are pending before any officer, tribunal or court. 

 
4.  The guarantee herein contained shall not be determined or affected by the 

liquidation or winding up dissolution or changes of constitution or insolvency of the 
said but shall in all respects and for all purposes be binding and operative until 
payment of all money due to you in respect of such liabilities is paid. 

 
5.  This guarantee shall be irrevocable and shall remain valid up to_______________ 

If any further extension of this guarantee is required, the same shall be extended to 
such required period on receiving instruction from M/s 
________________________ _________________________________ on whose 
behalf this guarantee is issued. 

 
6.  The Bank Guarantee’s payment of an amount is payable on demand and in any 

case within 48 hours of the presentation of the letter of invocation of Bank 
Guarantee. Any dispute arising out of or in relation to the said Bank Guarantee 
shall be subject to the jurisdiction of Nashik, Ramanagara & Sindhudurga or High 
Court of Mumbai. 

 
7.  We have power to issue this guarantee in your favor under Memorandum and 

Articles of Association and the undersigned has full power to do under the Power of 
Attorney dated ____________ granted to him by the Bank. 

 
Yours faithfully, 

 
______________________________Bank 

By its Constituted Attorney 
 
 

Signature of a person duly 
authorized to sign on behalf of 
the Bank. 

 
 
 
 
 

NOTE: Bidder to Submit Bank Guarantee along with   SWIFT statement and it is 
mandatory.   
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F-11 

 
PROPOSED SITE ORGANIZATION 

 
The BIDDER is to indicate here the proposed site organization he proposes to set up for 
execution of the work. It is understood that this will be augmented from time to time 
depending on the requirements for timely completion of work, as directed by Engineer-in-
Charge. The BIDDER is also to furnish the Biodata of Site-in-Charge and key personnel to 
be deployed at site. 
 
 
 
 
 

_________________________________ 
 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-12 
 

CONSTRUCTION SCHEDULE WITH BAR CHART 
 
Bidder shall submit Construction Schedule with Bar Chart for complete work covering all 
the following activities of work as applicable. 
 
1)  Mobilization: 
 
2)  Route Survey: 
 
3)  Design package Submission &: 

Approval 
 
4)  Ordering for Supply Materials: 
 
5)  Supply of Material at site: 
 
6)  Installation: 
 
7)  Testing: 
 
8)  Commissioning: 
 
9)  Other Miscellaneous Works: 
 
 
 
 

 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-13 
 
 

CONFIRMATION REGARDING SCHEDULE OF LABOUR RATES 
 
We accept Schedule of Labor Rates attached in SCOPE OF WORK and also confirm 
acceptance for using the same for analyzing rates for extra items. 
 
 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-14 
 

CONFIRMATION REGARDING SCHEDULE OF EQUIPMENT RATES 
 
We accept Schedule of Equipment Rates attached in SCOPE OF WORK and also confirm 
acceptance for using the same for analyzing rates for extra items. 
 
 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-15 

 
RATE FOR EXTENDED STAY COMPENSATION 

 
NOT APPLICABLE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for rate contract for period of 1 year for 
appointment of the contractors to attend the D-PNG 
online connection with/without DMA activity for City 
Gas Distribution Network of MNGL, Nashik GA. 
 

Bid No.: MNGL/CP/2026-27/18 

 

61 

 

 
 

F-16 
 

Format for No Claim Certificate 
[On the Letterhead of Contractor] 

 
NO CLAIM CERTIFICATE 

 
We, ________________________, a company incorporated under the laws of India, 
having its Registered Office at _______________________ and carrying on business 
under the name and style M/s. ____________________ were awarded the Contract by 
Maharashtra Natural Gas Ltd. in reference to Tender No. ______________ dated _____. 
 
After completion of the above said Work under the contract, we have scrutinized all our 
claims, contentions, disputes, issues with the project officials and we hereby confirm that 
after adjusting all payments received by us against our R.A. Bills, our balance entitlement 
under the contract is to a sum of Rs._______________ (Rupees ____________________ 
only) as per our Final Bill dated ______________ towards full and final settlement of all 
our claims, dues, issues and contentions from Maharashtra Natural Gas Ltd. 
 
We confirm and declare that with the receipt of aforesaid monies, all our claims, dues, 
disputes, differences between M/s. ___________________________ and Maharashtra 
Natural Gas Ltd. under and with reference to above said contract stands fully and finally 
settled. 
 
We further absolve Maharashtra Natural Gas Ltd. from all liabilities present or future 
arising directly or indirectly out of the contract. 
 
We further confirm that the present settlement has been arrived at after mutual 
negotiations and is freely and fairly entered into between the parties. There is no economic 
duress or any other compulsion on us in entering into this settlement. 
 
 
 
 

Signature with Seal of Contractor  
 

Dated:             
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F-17 

 

UNDERTAKING ON LETTERHEAD 

 

To, 

M/s Maharashtra Natural Gas Limited, 

Pride Purple Coronet, 2nd Floor, 

Baner Road, Baner,  

Pune – 411045 

 

 

Sub: 

 

Tender No: 

 

Dear Sir, 

 

We have read the clause regarding Provisions for Procurement from a Bidder which shares 

a land border with India, we certify that, bidder M/s ________________ (Name of Bidder) 

is: 

 

(i) Not from such a country     [   ] 

 

(ii) If from such a country, has been registered  [   ] 

With the Competent Authority. 

(Evidence of valid registration by the 

Competent Authority shall be attached) 

 

(Bidder to tick appropriate option above) 

 

We hereby certify that bidder M/s _______________(Name of bidder) fulfils all 

requirements in this regard and is eligible to be considered against the tender. 

 

 

 

Place:      {Signature of Authorised Signatory of Bidder} 

Date:      Name:   

Designation: 

Seal: 
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FORMAT FOR TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 
                                                                                                            Date: 
To, 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Raod, Baner, 
Pune – 411045 
 
Sub: Acceptance of Terms & Conditions of Tender. 
 

Tender Reference No:  MNGL/CP/2026-27/18 
 

Name of Tender / Work: Tender for rate contract for period of 1 year for appointment 
of the contractors to attend the D-PNG online connection with/without DMA activity 
for City Gas Distribution Network of MNGL, Nashik GA. 
 
Dear Sir / Madam, 
 
1.   I/ We have downloaded / obtained the tender document(s) for the above mentioned 

‘Tender/Work’ from the web site(s) namely: 
_______________________________________________________________ 
as per your advertisement, given in the above-mentioned website(s).   
 

2. I / We hereby certify that I / we have read the entire terms and conditions of the 
tender documents from Page No. _______ to ______ (including all documents like 
annexure(s), schedule(s), etc.,), which form part of the contract agreement and I / we 
shall abide hereby by the terms / conditions / clauses contained therein. 
 

3. The corrigendum(s) issued from time to time by your department / organization too 
have also been taken into consideration, while submitting this acceptance letter.   

 
4. I / We hereby unconditionally accept the tender conditions of above-mentioned 

tender document(s) / corrigendum(s) in its totality / entirety.  
 
5. I / We hereby declare that our Firm has not been Black / holiday list by MNGL/ 

MoP&NG /Oil Public Sector Enterprise(s) 
 
6. I / We certify that all information furnished by our Firm is true & correct and in the 

event that the information is found to be incorrect/untrue or found violated, then your 
department/ organization shall without giving any notice or reason thereof summarily 
reject the bid or terminate the contract, without prejudice to any other rights or 
remedy including the forfeiture of the full said earnest money deposit absolutely.  

 
 

Yours Faithfully, 
(Signature of the Bidder, with Official Seal) 
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COMMERCIAL QUESTIONNAIRE 
{Annexure – III to Instruction to Bidder (ITB)} 

 

COMMERCIAL QUESTIONNAIRE 
 

Note: 
1)  The Bidder shall submit reply to each query. 
2)  The bidder’s reply/ confirmation as furnished in the Commercial Questionnaire 

(CQ) shall supersede the stipulation mentioned elsewhere in the Bid. 
 

Sl. 
No. 

MNGL’s Query Bidder’s Reply/ 
Confirmation 

1. Confirm that your Bid is valid for 4(four) month from the last date of 
submission of Bid. 

 Confirmed  

2. Confirm that all details in unpriced part have been submitted. Bidding 
Document and drawings, signed and stamped on each page shall be 
submitted in original on e-tendering portal 

Confirmed  

3. Confirm that the following documents are submitted with Part-I : Confirmed  

i) All documents in relevant Section as per CHECK LIST Confirmed  

ii) Schedule of Rates/ Prices without specifying the rates/ prices are 
submitted in unpriced part, exactly as per the priced portion submitted in 
Part-II. In case some of items have not been quoted, such items should 
be identified in blank price format. 

Confirmed  

iii) Addendum duly signed and stamped on each page as a token of 
acceptance (applicable if issued). 

Confirmed  

iv) Confirm Acceptance of Labour rates submitted as per Annexure-11 of 
SCC. 

Confirmed  

4. Confirm that price has been submitted in 1 ORIGINAL only on e- 
tendering portal as per tender 

Confirmed  

5. Rates/ amount must be filled in format for `Schedule of Rates’ enclosed 
as part of Bidding Document. If quoted in separate typed sheets and 
any variation in item description, unit or quantity is noticed, the bid is 
liable to be rejected. In any case, Bidder shall be presumed to have 
quoted against the tendered description of work and the same shall be 
binding on the Bidder. Please confirm. 

Confirmed  

6. Confirm that deviation/ terms & conditions are not mentioned in the 
price part. In case any terms and condition is mentioned in the price 
part, the same shall be treated as null and void. 

Confirmed  

7. Confirm that correction fluid is not used in the price part. (In case of any 
correction, the same shall be signed and stamped by authorized 
signatory). 

Confirmed  

8. Confirm that you have studied complete Bidding Document including 
Technical and commercial part and your Bid is in accordance with the 
requirements of the Bidding Document. 

Confirmed  

9. Confirm your compliance to total Scope of Work mentioned in the 
Bidding Document. 

Confirmed  

10. Confirm your acceptance for `Scope of Supply’ as mentioned in Bidding 
Document. 
 
 
 

Confirmed  
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Sl. 
No. 

MNGL’s Query Bidder’s Reply/ 

Confirmation 

11. Confirm your compliance to critical stipulations of tender document as 
mentioned below 

Confirmed  

i Defect Liability Period clause no. 80.0 of GCC Confirmed  

ii Contract Performance Security – clause no. 24.0 of GCC Confirmed  

iii Schedule of Rates – clause no. 87.0 of GCC Confirmed  

  Confirmed  

iv Arbitration – clause no. 107.0 of GCC Confirmed  

v Termination – Clause nos. 32.0 A & B of GCC Confirmed  

vi Terms of Payment – as per Annexure-5 to SCC Technical Confirmed  

vii Price Reduction Schedule – Clause no. 27 of GCC Confirmed  

12. Confirm your acceptance for `Time Schedule’ as per Annexure – 3 to 
SCC (Technical). 

Confirmed  

13. Confirm that your quoted price includes following taxes/ duties, insurance 
etc. 

Confirmed  

i) All taxes, charges and duties assessed or levied in respect of profits 
earned or income receivable by the Contractor by reason of this 
Contract. 

Confirmed  

ii) All taxes, duties as per applicable for this WORK in accordance with the 
provision of General Conditions of Contract and Special Conditions of 
Contract. 

Confirmed  

iii) All types of insurance as per the provisions of General Conditions of 
Contract and Special Conditions of Contract. 

Confirmed  

14. Confirm that you have proposed adequate project/ site organization with 
qualified supervisory personnel having requisite experience including 
personnel responsible for safety, planning stores, QA/ QC etc. 

Confirmed  

15. Confirm that all costs resulting from safe execution of WORK, such as 
safety induction, use of protective clothing, safety glasses and helmet, 
safety precaution taken during monsoon, or any other safety measures to 
be undertaken by the Contractor for execution of work are included in the 
quoted rates. 

Confirmed  

16. Confirm the following : Confirmed 

i) The planning schedule, manpower estimates, construction equipment 
deployment schedule etc., submitted by the bidder with his Bid, are 
indicative and shall not be basis for extra compensation in case actual 
needs are higher. 

Confirmed 

ii) Detailed planning schedule developed by CONTRACTOR after contract 
award may be subject to fluctuations depending upon actual progress of 
the project and available work front. 

Confirmed 

iii) Co-ordination and making available by Contractor of all staff, manpower, 
construction equipment, tools, cranes, etc. and materials are required for 
a timely completion of all WORK as per Owner’s construction and priority 
schedule and in accordance with the available 
work front are included in the quoted rates. 

Confirmed  
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Sl. 
No. 

MNGL’s Query Confirmed  

iv) Bio-Data of Key Personnel(s), such as Project Manager, Construction 
Manager, Lead Engineer for all relevant categories have been submitted 
in your Bid. 

Confirmed  

17. Please confirm that the deployment schedule of 
supervisory personnel(s) & deployment schedule of construction 
equipment shall be reviewed and firmed up after award of work 

Confirmed  

18. Please confirm the rate schedule of extra works and recovery rate of 
equipment as per Annexure – 12 to SCC Technical is acceptable to you. 

Confirmed  

 Note: 
Please note that Schedule of Rates/ Prices embodied in the Bidding 
Document is deemed to include all activities of work specified under 
Scope of Work, Scope of Supply, technical specifications, Conditions of 
Contract, drawings or any other document forming part of Bidding 
Document, irrespective of whether such activities of work are specified in 
the Schedule of Rates/ Prices or not. 

Confirmed  

 
 
 

___________________________________ 
 

(STAMP & SIGNATURE OF BIDDER) 
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CHECK LIST 
{Annexure – IV to Instruction to Bidder (ITB)} 
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PART-C 

 
GENERAL CONDITIONS OF CONTRACT (GCC-

WORKS) 
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General Conditions of Contract 
 
Section- I. Definitions 
1. Definition of Terms: 
 
1.1 In this CONTRACT (as here-in-after defined) the following words and expressions 

shall have the meanings hereby assigned to them except where the context 
otherwise required. 

 
1.1.1 The PURCHASER/OWNER/EMPLOYER/COMPANY/MNGL means 

MAHARASHTRA NATURAL GAS LIMITED, incorporated under the Company’s act 
1956 and having its Registered office at Pune and includes its successors and 
assigns. 

 
1.1.2 The "CONTRACTOR" means the person or the persons, firm or Company or 

corporation whose tender has been accepted by the EMPLOYER and includes the 
CONTRACTOR's legal Representatives his successors and permitted assigns. 

 
1.1.3 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from 

time to time by the MNGL and shall include those who are expressly authorized by 
him to act for and on his behalf for operation of this CONTRACT. 

 
1.1.4 The "WORK" shall mean and include all items and things to be supplied/ done and 

services and activities to be performed by the CONTRACTOR in pursuant to and in 
accordance with CONTRACT or part thereof as the case may be and shall include 
all extra, additional, altered or substituted works as required for purpose of the 
CONTRACT. 

 
1.1.5 The "PERMANENT WORK" means and includes works which will be incorporated 

in and form a part of the work to be handed over to the EMPLOYER by the 
CONTRACTOR on completion of the CONTRACT. 

 
1.1.6 "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things 

whatsoever nature for the use in or for the execution, completion, operation, or 
maintenance of the work or temporary works (as hereinafter defined) but does not 
include materials or other things intended to form or to be incorporated into the 
WORK, or camping facilities. 

 
1.1.7 "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, 

Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance 
and agreed variations if any, and such other documents constituting the tender and 
acceptance thereof. 

 
1.1.8 The "SUB-CONTRACTOR" means any person or firm or Company (other than the 

CONTRACTOR) to whom any part of the work has been entrusted by the 
CONTRACTOR, with the written consent of the ENGINEER-IN-CHARGE, and the 
legal representatives, successors and permitted assigns of such person, firm or 
company. 
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1.1.9 The "CONTRACT” shall mean the Agreement between the EMPLOYER and the 
CONTRACTOR for the execution of the works including therein all contract 
documents. 

  
1.1.10 The "SPECIFICATION" shall mean all directions the various technical 

specifications, provisions attached and referred to the Tender Documents which 
pertain to the method and manner of performing the work or works to the quantities 
and qualities of the work or works and the materials to be furnished under the 
CONTRACT for the work or works, as may be amplified or modified by the MNGL 
or ENGINEER-IN-CHARGE during the performance of CONTRACT in order to 
provide the unforeseen conditions or in the best interests of the work or works. It 
shall also include the latest edition of relevant Standard Specifications including all 
addenda/corrigenda published before entering into CONTRACT. 

 
1.1.11 The "DRAWINGS" shall include maps, plans and tracings or prints or sketches 

thereof with any modifications approved in writing by the ENGINEER-IN-CHARGE 
and such other drawing as may, from time to time, be furnished or approved in 
writing by the ENGINEER-IN-CHARGE. 

 
1.1.12 The "TENDER" means the proposal along with supporting documents submitted by 

the CONTRACTOR for consideration by the EMPLOYER. 
 
1.1.13 The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-

CHARGE to effect additions to or deletion from and alteration in the works. 
 
1.1.14 The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the 

ENGINEER-IN-CHARGE when the works have been completed entirely in 
accordance with CONTRACT DOCUMENT to his satisfaction. 

 
1.1.15 The "FINAL CERTIFICATE" in relation to a work means the certificate regarding 

the satisfactory compliance of various provision of the CONTRACT by the 
CONTRACTOR issued by the ENGINEER-IN-CHARGE/ EMPLOYER after the 
period of liability is over. 

 
1.1.16 “DEFECT LIABILITY PERIOD” in relation to a work means the specified period 

from the date of COMPLETION CERTIFICATE up to the date of issue of FINAL 
CERTIFICATE during which the CONTRACTOR stands responsible for rectifying 
all defects that may appear in the works executed by the CONTRACTOR in 
pursuance of the CONTRACT and includes warranties against 
Manufacturing/Fabrication/ Erection/Construction defects covering all materials 
plants, equipment, components, and the like supplied by the CONTRACTOR, 
works executed against workmanship defects. 

 
1.1.17 The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the 

MANAGING DIRECTOR or any other person so designated by the EMPLOYER. 
 
1.1.18 "TEMPORARY WORKS" shall mean all temporary works of every kind required in 

or about the execution, completion or maintenance of works. 
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1.1.19 "PLANS" shall mean all maps, sketches and layouts as are incorporated in the 
CONTRACT in order to define broadly the scope and specifications of the work or 
works, and all reproductions thereof. 

 
1.1.20 "SITE" shall mean the lands and other places on, under, in or through which the 

permanent works are to be carried out and any other lands or places provided by 
the EMPLOYER for the purpose of the CONTRACT. 

  
1.1.21 "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, 

typed or printed characters sent (unless delivered personally or otherwise proved to 
have been received by the addressee) by registered post to the latest known 
private or business address or registered office of the addressee and shall be 
deemed to have been received in the ordinary course of post it would have been 
delivered. 

 
1.1.22 "APPROVED" shall mean approved in writing including subsequent written 

confirmation of previous verbal approval and "APPROVAL" means approval in 
writing including as aforesaid. 

 
1.1.23 "LETTER OF INTENT/FAX OF INTENT/SERVICE ORDER” shall mean intimation 

by a Fax/Letter to Tenderer(s) that the tender has been accepted in accordance 
with the provisions contained in the letter. 

 
1.1.24 "DAY" means a day of 24 hours from midnight to midnight irrespective of the 

number of hours worked in that day. 
 
1.1.25 "WORKING DAY" means any day which is not declared to be holiday or rest day by 

the EMPLOYER. 
 
1.1.26 "WEEK" means a period of any consecutive seven days. 
 
1.1.27 "METRIC SYSTEM" - All technical documents regarding the construction of works 

are given in the metric system and all work in the project should be carried out 
according to the metric system. All documents concerning the work shall also be 
maintained in the metric system. 

 
1.1.28 "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum 

accepted or the sum calculated in accordance with the prices accepted in tender 
and/or the CONTRACT rates as payable to the CONTRACTOR for the entire 
execution and full completion of the work, including change order. 

1.1.29 "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, 
notes, instruction, dimensions, etc. shall be in English Language. 

 
1.1.30 "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure 

by the CONTRACTOR at "SITE" comprising of construction equipments, aids, tools 
tackles including setting of site offices with facilities such as power, water, 
communication etc. establishing manpower organization comprising of Resident 
Engineers, Supervising personnel and an adequate strength of skilled, semi-skilled 
and un-skilled workers, who with the so established infrastructure shall be in a 
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position to commence execution of work at site(s), in accordance with the agreed 
Time Schedule of Completion of Work. "MOBILISATION" shall be considered to 
have been achieved, if the CONTRACTOR is able to establish infrastructure as per 
Time Schedule, where so warranted in accordance with agreed schedule of work 
implementation to the satisfaction of ENGINEER-IN- CHARGE/ EMPLOYER. 

 
1.1.31 "COMMISSIONING" shall mean pressing into service of the system including the 

plant(s), equipment(s), vessel(s), pipeline, machinery (ies), or any other section or 
sub-section of installation(s) pertaining to the work of the CONTRACTOR after 
successful testing and trial runs of the same. 

  
• "COMMISSIONING" can be either for a completed system or a part of system of a 

combination of systems or sub-systems and can be performed in any sequence as 
desired by EMPLOYER and in a manner established to be made suited according 
to availability of pre-requisites. Any such readjustments made by EMPLOYER in 
performance of "COMMISSIONING" activity will not be construed to be violating 
CONTRACT provisions and CONTRACTOR shall be deemed to have provided for 
the same. 

 
Section-II General Information 
 
2. General Information 
 
2.1 a) Location of Site: The proposed location of Project site is defined in the Special 

Conditions of Contract. 
 

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary 
access roads to the actual site of construction for his own work at his own cost. The 
CONTRACTOR shall be required to permit the use of the roads so constructed by 
him for vehicles of any other parties who may be engaged on the project site. The 
CONTRACTOR shall also facilitate the construction of the permanent roads should 
the construction there of start while he is engaged on this work. He shall make 
allowance in his tender for any inconvenience he anticipates on such account. 

 
Non-availability of access roads, railway siding and railway wagons for the use of 
the CONTRACTOR shall in no case condone any delay in the execution of WORK 
nor be the cause for any claim for compensation against the EMPLOYER. 

 
2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender 

document. The CONTRACTOR shall provide all necessary materials, equipment, 
labour etc. for the execution and maintenance of the WORK till completion unless 
otherwise mentioned in the Tender Document. 

 
2.3 Water Supply: Contractor will have to make his own arrangements for supply of 

water to his labour camps and for works. All pumping installations, pipe network 
and distribution system will have to be carried out by the Contractor at his own risk 
and cost. 
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Alternatively the Employer at his discretion may endeavour to provide water to the 
Contractor at the Employer's source of supply provided the Contractor makes his 
own arrangement for the water meter which shall be in custody of the Employer 
and other pipe networks from source of supply and such distribution pipe network 
shall have prior approval of the Engineer-in-Charge so as not to interfere with the 
layout and progress of the other construction works. In such case, the rate for 
water shall be deducted from the running account bills. 

 
However, the Employer does not guarantee the supply of water and this does not 
relieve the Contractor of his responsibility in making his own arrangement and for 
the timely completion of the various works as stipulated. 

 
2.4 Power Supply: 
  
2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point 

at the nearest sub-station, from where the CONTRACTOR will make his own 
arrangement for temporary distribution. The point of supply will not be more than 
500 m away from the CONTRACTOR'S premises. All the works will be done as per 
the applicable regulations and passed by the ENGINEER-IN-CHARGE. The 
temporary line will be removed forthwith after the completion of work or if there is 
any hindrance caused to the other works due to the alignment of these lines, the 
CONTRACTOR will re-route or remove the temporary lines at his own cost. The 
CONTRACTOR at his cost will also provide suitable electric meters, fuses, 
switches, etc. for purposes of payment to the EMPLOYER which should be in the 
custody and control of the EMPLOYER. The cost of power supply shall be payable 
to the EMPLOYER every month for Construction Works power which would be 
deducted from the running account bills. The EMPLOYER shall not, however, 
guarantee the supply of electricity nor have any liability in respect thereof. No claim 
for compensation for any failure or short supply of electricity will be admissible. 

 
2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the 

complete installation on the load side of the supply with due regard to safety 
requirement at site. All cabling, equipment, installations etc. shall comply in all 
respects with the latest statutory requirements and safety provisions i.e., as per the 
Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that 
his equipment and Electrical Wiring etc., are installed, modified, maintained by a 
licensed Electrician/Supervisor. A test certificate is to be produced to the 
ENGINEER-IN-CHARGE for his approval, before power is made available. 

 
2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a 

right to disconnect the power supply without any reference to the CONTRACTOR. 
No claim shall be entertained for such disconnection by the ENGINEER-IN-
CHARGE. Power supply will be reconnected only after production of fresh 
certificate from authorized electrical supervisors. 

 
2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's 

equipment as a result of variation in voltage or frequency or interruption in power 
supply or other loss to the CONTRACTOR arising there from. 

 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for rate contract for period of 1 year for 
appointment of the contractors to attend the D-PNG 
online connection with/without DMA activity for City 
Gas Distribution Network of MNGL, Nashik GA. 
 

Bid No.: MNGL/CP/2026-27/18 

 

74 

 

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are 
such that average power factors does not fall below 0.90 at his premises. In case 
power factor falls below 0.90 in any month, he will reimburse to the EMPLOYER at 
the penal rate determined by the EMPLOYER for all units consumed during the 
month. 

 
2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be 

determined by the EMPLOYER and shall be as per State Electricity Board's Rules 
and other statutory provisions applicable for such installations from time to time. In 
case of power supply to CONTRACTOR's colony, the power will be made available 
at a single point and the CONTRACTOR shall make his own arrangement at his 
own cost for distribution to the occupants of the colony as per Electricity Rules and 
Acts. The site and colony shall be sufficiently illuminated to avoid accidents. 

 
2.4.7 The CONTRACTOR will have to provide and install his own lights and power 

meters which will be governed as per Central/State Government Electricity Rules. 
The meters shall be sealed by the EMPLOYER. 

  
 
2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, 

intentional or unintentional on the part of the CONTRACTOR, the EMPLOYER 
reserves the right to recover the cost of such damage from the CONTRACTOR's 
bill. Cost of HRC Fuses replaced at the EMPLOYER's terminals due to any fault in 
the CONTRACTOR's installation shall be to CONTRACTOR's account at the rates 
decided by the ENGINEER- IN-CHARGE. 

 
2.4.9 Only motors up to 3 HP will be allowed to be started direct on line. For motors 

above 3 HP and up to 100 HP a suitable Starting device approved by the 
ENGINEER- IN- CHARGE shall be provided by the CONTRACTOR. For motors 
above 100 HP slip ring induction motors with suitable starting devices as approved 
by the ENGINEER- IN- CHARGE shall be provided by the CONTRACTOR. 

 
2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment 

and all installations are approved by the State Electricity Inspector before power 
can be supplied to the EMPLOYER. 

 
2.4.11 The total requirement of power shall be indicated by the tenderer along with his 

tender. 
 
2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at 

his own discretion and convenience and for the duration of the execution of the 
work make available near the site, land for construction of CONTRACTOR's 
Temporary Field Office, godowns workshops and assembly yard required for the 
execution of the CONTRACT. The CONTRACTOR shall at his own cost construct 
all these temporary buildings and provide suitable water supply and sanitary 
arrangement and get the same approved by the ENGINEER-IN-CHARGE. 

 
On completion of the works undertaken by the CONTRACTOR, he shall remove all 
temporary works erected by him and have the SITE cleaned as directed by 
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ENGINEER- IN-CHARGE. If the CONTRACTOR shall fail to comply with these 
requirements, the ENGINEER-IN-CHARGE may at the expenses of the 
CONTRACTOR remove such surplus, and rubbish materials and dispose off the 
same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR 
shall forthwith pay the amount of all expenses so incurred and shall have no claim 
in respect of any such surplus materials disposed off as aforesaid. But the 
EMPLOYER reserves the right to ask the CONTRACTOR any time during the 
pendency of the CONTRACT to vacate the land by giving 7 days notice on security 
reasons or on national interest or otherwise. Rent may be charged for the land so 
occupied from contractor by the Employer. 

 
The CONTRACTOR shall put up temporary structures as required by them for their 
office, fabrication shop and construction stores only in the area allocated to them 
on the project site by the EMPLOYER or his authorized representative. No tea 
stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in 
the allotted land or complex area without written permission of the EMPLOYER. 

 
No unauthorized buildings, constructions or structures should be put up by the 
CONTRACTOR anywhere on the project site. 

 
For uninterrupted fabrication work, the CONTRACTOR shall put up temporary 
covered structures at his cost within Area in the location allocated to them in the 
project site by the EMPLOYER or his authorized representative. 

  
No person except for authorized watchman shall be allowed to stay in the plant 
area/CONTRACTOR's area after completion of the day's job without prior written 
permission from ENGINEER-IN-CHARGE. 

 
2.6 Land for Residential Accommodation:-: No Land shall be made available for 

residential accommodation for staff and labour of CONTRACTOR. 
 
Section-III. General Instructions to Tenderers 
 
3. Submission of Tender: 
 
3.1 TENDER must be submitted without making any additions, alterations, and as per 

details given in other clauses hereunder. The requisite details shall be filled in by 
the TENDERER at space provided under “Submission of Tender at the beginning 
of GCC of Tender Document. The rate shall be filled only in the schedule given in 
this Tender Document. 

 
3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted 

along with the Tender Document. The tenderer should write clearly the revised 
quantities in Schedule of Rates of Tender Document and should price the WORK 
based on revised quantities when amendments of quantities are issued in 
addenda. 

 
3.3 Covering letter along with its enclosures accompanying the Tender Document and 

all further correspondence shall be submitted in duplicate. 
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3.4 Tenderers are advised to submit quotations based strictly on the terms and 

conditions and specifications contained in the Tender Documents and not to 
stipulate any deviations. 

 
3.5 Tenders should always be placed in double sealed covers, super scribing 

["QUOTATION DO NOT OPEN" Tender for _ Project of Maharashtra Natural Gas 
Limited due for opening on _  ]. The Full Name, Address and Telegraphic 
Address, Fax No. of the Tenderers shall be written on the bottom left hand corner 
of the sealed cover. 

 
4. Documents: 
 
4.1 General: 
The tenders as submitted will consist of the following: 
i) Complete set of Tender Documents (Original) as sold duly filled in and signed by 

the tenderer as prescribed in different clauses of the Tender Documents. 
ii) Earnest money in the manner specified in Clause 6 hereof. 
iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case 

an authorized representative has signed the tender, as required by Clause 14 
hereof. 

iv) Information regarding tenderers in the proforma enclosed. 
v) Details of work of similar type and magnitude carried out by the Tenderer in the 

proforma provided in the tender document. 
vi) Organization chart giving details of field management at site, the tenderer proposes 

to have for this job. 
vii) Details of construction plant and equipments available with the tenderer for using in 

this work. 
viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out 

the work tendered for. 
ix) Latest Balance Sheet and Profit & Loss Account duly audited. 
x) Details of present commitment as per proforma enclosed to tender. 
xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and 

other technical information the tenderer wish to furnish. 
xii) Provident fund registration certificate 
xiii) List showing all enclosures to tender. 
 
4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as 

well as, all the pages of all sections of Tender Documents shall be initialed at the 
lower right hand corner and signed wherever required in the tender papers by the 
TENDERER or by a person holding power of attorney authorizing him to sign on 
behalf of the tenderer before submission of tender. 

 
4.3 Rates to be in Figures and Words: The tender should quote in English both in 

figures as well as in words the rates and amounts tendered by him in the Schedule 
of Rates of Tender submitted by the CONTRACTOR for each item and in such a 
way that interpolation is not possible. The amount for each item should be worked 
out and entered and requisite total given of all items, both in figures and in words. 
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The tendered amount for the work shall be entered in the tender and duly signed by 
the Tenderer. 

 
If some discrepancies are found between the RATES in FIGURES and WORDS or 
the AMOUNT shown in the tender, the following procedure shall be followed: 

 
a) When there is difference between the rates in figures and words, the rate which 

corresponds to the amount worked out by the tenderer shall be taken as correct. 
 
b) When the rate quoted by the tenderer in figures and words tally but the amount is 

incorrect the rate quoted by the tenderer shall be taken as correct. 
 
c) When it is not possible to ascertain the correct rate by either of above methods, the 

rate quoted in words shall be taken as correct. 
 
4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender 

paper shall be signed in full by the TENDERER with date. No erasure or over 
writing is permissible. 

 
4.5 Signature of Tenderer: 
 
4.5.1 The TENDERER shall contain the name, residence and place of business of 

person or persons making the tender and shall be signed by the TENDERER with 
his usual signature. Partnership firms shall furnish the full names of all partners in 
the tender. It should be signed in the partnership's name by all the partners or by 
duly authorized representatives followed by the name and designation of the 
person signing. Tender by a corporation shall be signed by an authorized 
representative, and a Power of Attorney in that behalf shall accompany the tender. 
A copy of the constitution of the firm with names of all partners shall be furnished. 

 
4.5.2 When a tenderer signs a tender in a language other than English, the total amount 

tendered should, in addition, be written in the same language. The signature should 
be attested by at least one witness. 

 
4.6 Witness: Witness and sureties shall be persons of status and property and their 

names, occupation and address shall be stated below their signature. 
 
4.7 Details of Experience: The tenderer should furnish, along with his tender, details of 

previous experience in having successfully completed in the recent past works of 
this nature, together with the names of Employers, location of sites and value of 
contract, date of commencement and completion of work, delays if any, reasons of 
delay and other details along with documentary evidence(s). 

 
4.8 Liability of Government of India: It is expressly understood and agreed by and 

between Bidder or/Contractor and M/s Maharashtra Natural Gas Limited, and that 
M/s Maharashtra Natural Gas Limited, is entering into this agreement solely on its 
own behalf and not on behalf of any other person or entity. In particular, it is 
expressly understood and agreed that the Government of India is not a party to this 
agreement and has no liabilities, obligations or rights hereunder. It is expressly 
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understood and agreed that M/s Maharashtra Natural Gas Limited is an 
independent legal entity with power and authority to enter into contracts solely on 
its own behalf under the applicable Laws of India and general principles of Contract 
Law. The Bidder/Contractor expressly agrees, acknowledges and understands that 
M/s Maharashtra Natural Gas Limited is not an agent, representative or delegate of 
the Government of India. It is further understood and agreed that the Government 
of India is not and shall not be liable for any acts, omissions, commissions, 
breaches or other wrongs arising out of the contract. Accordingly, 
Bidder/Contractor hereby expressly waives, releases and foregoes any and all 
actions or claims, including cross claims, impleader claims or counter claims 
against the Government of India arising out of this contract and covenants not to 
sue to Government of India as to any manner, claim, cause of action or thing 
whatsoever arising of or under this agreement. 

 
5. Transfer of Tender Documents: 
 
5.1 Transfer of Tender Documents purchased by one intending tenderer to another is 

not permissible. 
 
6. Earnest Money: 
 
6.1 The bidder must pay Earnest Money as given in the letter / notice inviting tenders 
and attach the official receipt with the tender failing which the tender is liable to be rejected 
and representatives of such tenderers will not be allowed to attend the tender opening. 
Earnest Money can be paid in Demand Drafts or Bank Guarantee or Banker’s Cheque or 
Letter of Credit from any Indian scheduled bank or a branch of an International bank 
situated in India and registered with Reserve Bank of India as scheduled foreign bank. 
 
The bid guarantee shall be submitted in the prescribed format. 
  
 
Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma 
prescribed by the EMPLOYER. No interest shall be paid by the EMPLOYER on the 
Earnest Money deposited by the tenderer. The Bank Guarantee furnished in lieu of 
Earnest Money shall be kept valid for a period of "SIX MONTHS" from the date of opening 
of tender.(TWO MONTHS beyond the bid due date). 
 
The Earnest Money deposited by successful tenderer shall be forfeited if the Contractor 
fails to furnish the requisite Contract Performance Security as per clause 24 hereof and 
/or fails to start work within a period of 15 days or fails to execute the AGREEMENT within 
15 days of the receipt by him of the Notification of Acceptance of Tender. 
 
Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER, 
directly to the tenderer (s), after award of work or the tender is cancelled. 
 
Note : 
The Indian / Domestic firms registered with NSIC / MSME, under its single point 
registration scheme are exempted from furnishing Tender Fee & Bid Security, provided 
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they are registered for the items / work they intend to quote and subject to their enclosing 
with their bid a copy of latest and current registration certificate. 
 
7 Validity: 
 
7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 

MONTHS" from the date of opening of the tender. The tenderers shall not be 
entitled during the said period of 4 months, without the consent in writing of the 
EMPLOYER, to revoke or cancel his tender or to vary the tender given or any term 
thereof. In case of tender revoking or canceling his tender or varying any term in 
regard thereof without the consent of EMPLOYER in writing, the EMPLOYER shall 
forfeit Earnest Money paid by him along with tender. 

 
8 Addenda/Corrigenda 
 
8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to 

the date of opening of the tenders to clarify documents or to reflect modification in 
design or CONTRACT terms. 

 
8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or 

organization to whom set of Tender Documents has been issued. Recipient will 
retain tenderer's copy of each Addendum/Corrigendum and attach original copy 
duly signed along with his offer. All Addenda/Corrigenda issued shall become part 
of Tender Documents. 

 
9 Right of Employer to Accept or Reject Tender: 
9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, 

however, does not bind himself to accept the lowest tender, and reserves to itself 
the authority to reject any or all the tenders received without assigning any reason 
whatsoever. At the option of the Employer, the work for which the tender had been 
invited, may be awarded to one Contractor or split between more than one bidders, 
in which case the award will be made for only that part of the work, in respect of 
which the bid has been accepted. The quoted rates should hold good for such 
eventualities. 

  
Tenders in which any of the particulars and prescribed information are missing or 
are incomplete in any respect and/or the prescribed conditions are not fulfilled are 
liable to be rejected. The Tender containing uncalled for remarks or any additional 
conditions are liable to be rejected. 

 
Canvassing in connection with tenders is strictly prohibited and tenders submitted 
by the Tenderers who resort to canvassing will be liable to rejection. 

 
10 Time Schedule 
 
10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in 

TENDER/CONTRACT Document. The period of construction given in Time 
Schedule includes the time required for mobilization as well as testing, rectifications 
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if any, retesting and completion in all respects to the entire satisfaction of the 
ENGINEER-IN-CHARGE. 

 
10.2 A joint programme of execution of the WORK will be prepared by the ENGINEER-

IN- CHARGE and CONTRACTOR based on priority requirement of this project. 
This programme will take into account the time of completion mentioned in 10.1 
above and the time allowed for the priority works by the ENGINEER-IN-CHARGE. 

 
10.3 Monthly/Weekly construction program will be drawn up by the ENGINEER-IN-

CHARGE jointly with the CONTRACTOR, based on availability of work fronts and 
the joint construction program as per 10.2 above. The CONTRACTOR shall 
scrupulously adhere to these targets / programmes by deploying adequate 
personnel, construction tools and tackles and he shall also supply himself all 
materials of his scope of supply in good time to achieve the targets / programmes. 
In all matters concerning the extent of targets set out in the weekly and monthly 
programmes and the degree of achievements the decision of the ENGINEER-IN-
CHARGE will be final and binding on the CONTRACTOR. 

 
11 Tenderer’s Responsibility 
 
11.1 The intending tenderers shall be deemed to have visited the SITE and familiarized 

submitting the tender. Non-familiarity with the site conditions will not be considered 
a reason either for extra claims or for not carrying out the works in strict conformity 
with the DRAWINGS and SPECIFICATIONS or for any delay in performance. 

 
12 Retired Government or Company Officers 
VOID 
 
13 Signing of the Contract: 
 
13.1 The successful tenderer shall be required to execute an AGREEMENT in the 

proforma attached with TENDER DOCUMENT within 15 days of the receipt by him 
of the Notification of Acceptance of Tender. In the event of failure on the part of the 
successful tenderer to sign the AGREEMENT within the above stipulated period, 
the Earnest Money or his initial deposit will be forfeited and the acceptance of the 
tender shall be considered as cancelled. 

 
14 Field Management & Controlling/Coordinating Authority: 
  
 
14.1 The field management will be the responsibility of the ENGINEER-IN-CHARGE, 

who will be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also 
authorize his representatives to assist in performing his duties and functions. 

 
14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies 

engaged at site to ensure minimum disruption of work carried out by different 
agencies. It shall be the responsibility of the CONTRACTOR to plan and execute 
the work strictly in accordance with site instructions to avoid hindrance to the work 
being executed by other agencies. 
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15 Note to Schedule of Rates: 
 
15.1 The Schedule of Rates should be read in conjunction with all the other sections of 

the tender. 
 
15.2 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS 

and details of work to be done within TIME SCHEDULE and to have acquainted 
himself of the condition prevailing at site. 

 
15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If 

quoted in separate typed sheets no variation in item description or specification 
shall be accepted. Any exceptions taken by the tenderer to the Schedule of Rates 
shall be brought out in the terms and conditions of the offer. 

 
15.4 The quantities shown against the various items are only approximate. Any increase 

or decrease in the quantities shall not form the basis of alteration of the rates 
quoted and accepted. 

 
15.5 The EMPLOYER reserves the right to interpolate the rates for such items of work 

falling between similar items of lower and higher magnitude. 
 
16 Policy for Tenders under Consideration: 
 
16.1 Only Those Tenders which are complete in all respects and are strictly in 

accordance with the Terms and Conditions and Technical Specifications of Tender 
Document, shall be considered for evaluation. Such Tenders shall be deemed to be 
under consideration immediately after opening of Tender and until such time an 
official intimation of acceptance /rejection of Tender is made by MNGL to the 
Bidder. 

 
16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. MNGL 

will appreciate submission of offer based on the terms and conditions in the 
enclosed General Conditions of Contract (GCC), Special Conditions of Contract 
(SCC), Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to 
avoid wastage of time and money in seeking clarifications on technical/ commercial 
aspects of the offer. Bidder may note that no technical and commercial 
clarifications will be sought for after the receipt of the bids. In case of any 
deviation/nonconformity observed in the bid, it will be liable for rejection. 

 
17 Award of Contract: 
  
17.1 The Acceptance of Tender will be intimated to the successful Tenderer by MNGL 

either by Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF 
ACCEPTANCE OF TENDER. 

 
17.2 MNGL will be the sole judge in the matter of award of CONTRACT and the decision 

of MNGL shall be final and binding. 
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18 Clarification of Tender Document: 
 
18.1 The Tender is required to carefully examine the Technical Specifications, 

Conditions of Contract, Drawings and other details relating to WORK and given in 
Tender Document and fully inform himself as to all conditions and matters which 
may in any way affect the WORK or the cost thereof. In case the Tenderer is in 
doubt about the completeness or correctness of any of the contents of the Tender 
Documents he should request in writing for an interpretation/clarification to MNGL 
in triplicate. MNGL will then issue interpretation/clarification to Tenderer in writing. 
Such clarifications and or interpretations shall form part of the Specifications and 
Documents and shall accompany the tender which shall be submitted by tenderer 
within time and date as specified in invitations to tender. 

 
18.2 Verbal clarification and information given by MNGL or its employee(s) or its 

representatives shall not in any way be binding on MNGL. 
 
19 Local Conditions: 
19.1 It will be imperative on each tenderer to inform himself of all local conditions and 

factors which may have any effect on the execution of WORK covered under the 
Tender Document. In their own interest, the tenderer are requested to familiarize 
themselves with the Indian Income Tax Act 1961, Indian Companies Act 1956, 
Indian Customs Act 1962 and other related Acts and Laws and Regulations of India 
with their latest amendments, as applicable. MNGL shall not entertain any requests 
for clarifications from the tenderer regarding such local conditions. 

 
19.2 It must be understood and agreed that such factors have properly been 

investigated and considered while submitting the tender. No claim for financial or 
any other adjustments to VALUE OF CONTRACT, on lack of clarity of such factors 
shall be entertained. 

 
20 Abnormal Rates: 
 
20.1 The tenderer is expected to quote rate for each item after careful analysis of cost 

involved for the performance of the completed item considering all specifications 
and Conditions of Contract. This will avoid loss of profit or gain in case of 
curtailment or change of specification for any item. In case it is noticed that the 
rates quoted by the tenderer for any item are unusually high or unusually low, it will 
be sufficient cause for the rejection of the tender unless the EMPLOYER is 
convinced about the reasonableness after scrutiny of the analysis for such rate(s) 
to be furnished by the tenderer (on demand). 

 
Section-IV. General Obligations 
 
21 Priority of Contract Documents 
  
21.1 Except if and the extent otherwise provided by the Contract, the provisions of the 

General Conditions of Contract and Special Conditions shall prevail over those of 
any other documents forming part of the CONTRACT. Several documents forming 
the CONTRACT are to be taken as mutually explanatory of one another, but in 
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case of ambiguities or discrepancies the same shall be explained and adjusted by 
the ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor 
instructions thereon and in such event, unless otherwise provided in the Contract, 
the priority of the documents forming the Contract shall be as follows: 

1) The Contract Agreement; 
2) The Letter of Acceptance; 
3) The Instructions to Bidders (ITB); 
4) Special Conditions of Contract (SCC); 
5) General Conditions of Contract (GCC) 
6) Any other document forming part of the Contract. 
 
Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR described 
in the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be 
deemed to be included in the same manner as if they had been specifically shown upon 
the DRAWINGS and described in the SPECIFICATIONS. 
 
21.2 Headings and Marginal Notes: All headings and marginal notes to the clauses of 

these General Conditions of Contract or to the SPECIFICATIONS or to any other 
Tender Document are solely for the purpose of giving a concise indication and not 
a summary of the contents thereof, and they shall never be deemed to be part 
thereof or be used in the interpretation or construction thereof the CONTRACT. 

 
21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated 

specifically, the singular shall include the plural and vice versa wherever the 
context so requires. 

 
21.4 Interpretation: Words implying `Persons' shall include relevant `Corporate 

Companies / Registered Associations/ Body of Individuals/ Firm of Partnership' as 
the case may be. 

 
22 Special Conditions of Contract: 
 
22.1 Special Conditions of Contract shall be read in conjunction with the General 

Conditions of Contract, specification of Work, Drawings and any other documents 
forming part of this CONTRACT wherever the context so requires. 

 
22.2 Notwithstanding the sub-division of the documents into these separate sections 

and volumes every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the CONTRACT 
so far as it may be practicable to do so. 

 
22.3 Where any portion of the General Condition of Contract is repugnant to or at 

variance with any provisions of the Special Conditions of Contract, unless a 
different intention appears the provisions of the Special Conditions of Contract shall 
be deemed to over-ride the provisions of the General Conditions of Contract and 
shall to the extent of such repugnancy, or variations, prevail. 

 
22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall 

perform certain WORK or provide certain facilities, it is understood that the 
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CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall be 
deemed to have included cost of such performance and provisions, so mentioned. 

 
22.5 The materials, design and workmanship shall satisfy the relevant INDIAN 

STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred 
to. Where the job specification stipulate requirements in addition to those contained 
in the standard codes and specifications, these additional requirements shall also 
be satisfied. 

 
23 Contractor to obtain his own Information: 
 
23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason 

may be, deemed to have himself independently obtained all necessary 
information for the purpose of preparing his tender and his tender as 
accepted shall be deemed to have taken into account all contingencies as 
may arise due to such information or lack of same. The correctness of the 
details, given in the Tender Document to help the CONTRACTOR to make up 
the tender is not guaranteed. 

 
The CONTRACTOR shall be deemed to have examined the CONTRACT 
DOCUMENTS, to have generally obtained his own information in all matters 
whatsoever that might affect the carrying out of the works at the schedules 
rates and to have satisfied himself to the sufficiency of his tender. Any error 
in description of quantity or omission there from shall not vitiate the 
CONTRACT or release the CONTRACTOR from executing the work 
comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS 
at the scheduled rates. He is deemed to have known the scope, nature and 
magnitude of the WORKS and the requirements of materials and labour 
involved etc., and as to what all works he has to complete in accordance with 
the CONTRACT documents whatever be the defects, omissions or errors that 
may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to 
have visited surroundings, to have satisfied himself to the nature of all 
existing structures, if any, and also as to the nature and the conditions of the 
Railways, Roads, Bridges and Culverts, means of transport and 
communication, whether by land, water or air, and as to possible 
interruptions thereto and the access and egress from the site, to have made 
enquiries, examined and satisfied himself as to the sites for obtaining sand, 
stones, bricks and other materials, the sites for disposal of surplus materials, 
the available accommodation as to whatever required, depots and such other 
buildings as may be necessary for executing and completing the works, to 
have made local independent enquiries as to the sub-soil, subsoil water and 
variations thereof, storms, prevailing winds, climatic conditions and all other 
similar matters effecting these works. He is deemed to have acquainted 
himself as to his liability of payment of Government Taxes, Customs duty 
and other charges, levies etc. 
Any neglect or omission or failure on the part of the CONTRACTOR in 
obtaining necessary and reliable information upon the foregoing or any other 
matters affecting the CONTRACT shall not relieve him from any risks or 
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liabilities or the entire responsibility from completion of the works at the 
scheduled rates and times in strict accordance with the CONTRACT. 

 
It is, therefore, expected that should the CONTRACTOR have any doubt as to 
the meaning of any portion of the CONTRACT DOCUMENT he shall set forth 
the particulars thereof in writing to EMPLOYER in duplicate, before 
submission of tender. The EMPLOYER may provide such clarification as may 
be necessary in writing to CONTRACT, such clarifications as provided by 
EMPLOYER shall form part of CONTRACT DOCUMENTS. 

  
No verbal agreement or inference from conversation with any effect or 
employee of the EMPLOYER either before, during or after the execution of 
the CONTRACT agreement shall in any way affect or modify and of the terms 
or obligations herein contained. 

 
Any change in layout due to site conditions or technological requirement 
shall be binding on the CONTRACTOR and no extra claim on this account 
shall be entertained. 
 

24 Contract Performance Security: 
 
24.1 The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of 

 notification of award, a security in the sum of 10% of the accepted value of the tender 

or the actual value of work to be done whichever is applicable due to any additional work or 
any other reasons, in the form of a Bank draft/Banker’s cheque or Bank Guarantee or 

irrevocable Letter of credit (as per proforma enclosed) as Contract Performance Security with 
the EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY PERIOD. 

 

 Bidder will provide Performance Guarantee of 10% of Contract value within 15 days 
of award (date of issuance of service order) OR 5% of Contract value within 15 days 
of award and balance to be deducted against each RA bills till balance 5% is 
deducted or bank guarantee of equivalent amount is submitted. The contract 
performance bank guarantee shall be valid for 03 (three) months beyond the expiry 
of Defect Liability Period. The value for Contract Performance Guarantee / Security 
Deposit shall be based on contract value excluding GST. 

 
24.2 CONTRACTOR can furnish the Contract Performance Security in the form of 

Demand Draft or through a Bank Guarantee or through an irrevocable Letter of 
Credit from any Indian scheduled bank or a branch of an International bank 
situated in India and registered with Reserve Bank of India as scheduled foreign 
bank. 
The bank guarantee or the Letter of Credit shall be submitted in the prescribed 
format. 

 
24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the 

CONTRACTOR’s agents and representatives shall damage, break, deface or 
destroy any property belonging to the EMPLOYER or others during the execution 
of the CONTRACT, the same shall be made good by the CONTRACTOR at his 
own expenses and in default thereof, the ENGINEER-IN-CHARGE may cause the 
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same to be made good by other agencies and recover expenses from the 
CONTRACTOR (for which the certificate of the ENGINEER- IN-CHARGE shall be 
final). 

 
24.4 All compensation or other sums of money payable by the CONTRACTOR to the 

EMPLOYER under terms of this CONTRACT may be deducted from or paid by the 
encashment or sale of a sufficient part of his Contract Performance Security or 
from any sums which may be due or may become due to the CONTRACTOR by 
the EMPLOYER of any account whatsoever and in the event of his Contract 
Performance Security being reduced by reasons of any such deductions or sale of 
aforesaid, the CONTRACTOR shall within ten days thereafter make good in cash, 
bank drafts as aforesaid any sum or sums which may have been deducted from or 
realized by sale of his Contract Performance Security, or any part thereof. No 
interest shall be payable by the EMPLOYER for sum deposited as Contract 
Performance Security. 

  
24.5 Failure of the successful bidder to comply with the requirements of this Clause shall 

constitute sufficient grounds for the annulment of the award and the forfeiture of bid 
security. 

 
25 Time of Performance: 
 
25.1 Time for Mobilization 

The work covered by this CONTRACT shall be commenced within seven (7) days, 
the date of letter/Fax of Intent or as mentioned in Letter/Fax of Intent and be 
completed in stages on or before the dates as mentioned in the TIME SCHEDULE 
OF COMPLETION OF WORK. The CONTRACTOR should bear in mind that time 
is the essence of this agreement. Request for revision of construction time after 
tenders are opened will not receive consideration. The above period is included 
within the overall COMPLETION SCHEDULE, not over and above the completion 
time to any additional work or any other reasons. 

 
25.2 Time Schedule of Construction: 
25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. 

CONTRACTOR should prepare a detailed monthly or weekly construction program 
jointly with the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX 
OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be executed strictly 
as per the Time Schedule given in the CONTRACT DOCUMENT. The period of 
construction given includes the time required for mobilization testing, rectifications, 
if any, retesting and completion in all respects in accordance with CONTRACT 
DOCUMENT to the entire satisfaction of the ENGINEER-IN-CHARGE. 

 
25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame 

agreed above consisting of adequate number of activities covering various key 
phases of the WORK such as permission, design, procurement, manufacturing, 
shipment and field erection activities within fifteen (15) days from the date of 
LETTER/FAX OF INTENT. This network shall also indicate the interface facilities to 
be provided by the EMPLOYER and the dates by which such facilities are needed. 
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25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and 
the agreed network which may be in the form as submitted with the EMPLOYER or 
in revised form in line with the outcome of discussions shall form part of the 
CONTRACT, to be signed within fifteen (15) days from the date of LETTER OF 
ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the 
opinion of the EMPLOYER proper progress is not maintained suitable changes 
shall be made in the CONTRACTOR's operation to ensure proper progress. 

 
The above L1, L2 schedule shall be reviewed periodically and reports shall be 
submitted by the CONTRACTOR as directed by EMPLOYER. 

 
26 Force Majeure: 
26.1 CONDITIONS FOR FORCE MAJEURES 

In the event of either party being rendered unable by Force Majeure to perform any 
obligations required to be performed by them under the CONTRACT the relative 
obligation of the party affected by such Force Majeure shall upon notification to the 
other party be suspended for the period during which Force Majeure event lasts. 
The cost and loss sustained by the either party shall be borne by the respective 
parties. 

  
The term "Force Majeure" as employed herein shall mean acts of God, earthquake, 
war (declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, 
hurricane, sabotage, civil commotions and acts and regulations of respective 
Government of the two parties, namely the EMPLOYER and the CONTRACTOR. 

 
Upon the occurrence of such cause(s) and upon its termination, the party alleging 
that it has been rendered unable as aforesaid thereby, shall notify the other party in 
writing immediately but not later than 72 (Seventy-two) hours of the alleged 
beginning and ending thereof giving full particulars and satisfactory evidence in 
support of its claim. 

 
Time for performance of the relative obligation suspended by the Force Majeure 
shall then stand extended by the period for which such cause lasts. 

 
If deliveries of bought out items and/or works to be executed by the 
CONTRACTOR are suspended by Force Majeure conditions lasting for more than 
2 (two) months the EMPLOYER shall have the option to terminate the CONTRACT 
or re-negotiate the contract provisions. 

26.2 OUTBREAK OF WAR 
 
26.2.1 If during the currency of the CONTRACT there shall be an out-break of war 

whether declared or not, in that part of the World which whether financially or 
otherwise materially affect the execution of the WORK the CONTRACTOR shall 
unless and until the CONTRACT is terminated under the provisions in this clause 
continue to use his best endeavor to complete the execution of the WORK, 
provided always that the EMPLOYER shall be entitled, at any time after such out-
break of war to terminate or re-negotiate the CONTRACT by giving notice in writing 
to the CONTRACTOR and upon such notice being given the CONTRACT shall, 
save as to the rights of the parties under this clause and to the operation of the 
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clauses entitled settlement of Disputes and Arbitration hereof, be terminated but 
without prejudice to the right of either party in respect of any antecedent breach 
thereof. 

 
26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, 

the CONTRACTOR shall with all reasonable diligence remove from the SITE all the 
CONTRACTOR's equipment and shall give similar facilities to his SUB-
CONTRACTORS to do so. 

 
27 Price reduction schedule: 
 
27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to 

complete the WORK within the stipulated period, then, unless such failure is due to 
Force Majeure as defined in Clause 26 here above or due to EMPLOYER's 
defaults, the Total Contract price shall be reduced by ½% of the total Contract 
Price per complete week of delay or part thereof subject to a maximum of 5% of the 
Total Contract Price, by way of reduction in price for delay and not as penalty. The 
said amount will be recovered from amount due to the Contractor/ Contractor’s 
Contract Performance Security payable on demand. 

 
The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price 
Reduction Schedule shall be final and binding on the CONTRACTOR. 

  
27.2 All sums payable under this clause is the reduction in price due to delay in 

completion period at the above agreed rate. 
 
28 Rights of the employer to forfeit contract performance security: 
 
28.1 Whenever any claim against the CONTRACTOR for the payment of a sum of 

money arises out or under the CONTRACT, the EMPLOYER shall be entitled to 
recover such sum by appropriating in part or whole the Contract Performance 
Security of the CONTRACTOR. In the event of the security being insufficient or if 
no security has been taken from the CONTRACTOR, then the balance or the total 
sum recoverable, as the case may be shall be deducted from any sum then due or 
which at any time thereafter may become due to the CONTRACTOR. The 
CONTRACTOR shall pay to the EMPLOYER on demand any balance remaining 
due. 

 
29 Failure by the contractor to comply with the provisions of the contract: 
 
29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part 

thereof with such diligence as will ensure its completion within the time specified in 
the CONTRACT or extension thereof or fails to perform any of his obligation under 
the CONTRACT or in any manner commits a breach of any of the provisions of 
the CONTRACT it shall be open to the EMPLOYER at its option by written notice to 
the CONTRACTOR: 

 
a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand 

terminated and shall cease to be in force and effect on and from the date appointed 
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by the EMPLOYER on that behalf, whereupon the CONTRACTOR shall stop 
forthwith any of the CONTRACTOR's work then in progress, except such WORK as 
the EMPLOYER may, in writing, require to be done to safeguard any property or 
WORK, or installations from damage, and the EMPLOYER, for its part, may take 
over the work remaining unfinished by the CONTRACTOR and complete the same 
through a fresh contractor or by other means, at the risk and cost of the 
CONTRACTOR, and any of his sureties if any, shall be liable to the EMPLOYER 
for any excess cost occasioned by such work having to be so taken over and 
completed by the EMPLOYER over and above the cost at the rates specified in the 
schedule of quantities and rate/prices. 

 
b) WITHOUT DETERMINING THE CONTRACT to take over the work of the 

CONTRACTOR or any part thereof and complete the same through a fresh 
contractor or by other means at the risk and cost of the CONTRACTOR. The 
CONTRACTOR and any of his sureties are liable to the EMPLOYER for any 
excess cost over and above the cost at the rates specified in the Schedule of 
Quantities/ rates, occasioned by such works having been taken over and 
completed by the EMPLOYER. 

 
29.2 In such events of Clause 29.1(a) or (b) above. 
a) The whole or part of the Contract Performance Security furnished by the 

CONTRACTOR is liable to be forfeited without prejudice to the right of the 
EMPLOYER to recover from the CONTRACTOR the excess cost referred to in the 
sub-clause aforesaid, the EMPLOYER shall also have the right of taking 
possession and utilizing in completing the works or any part thereof, such as 
materials equipment and plants available at work site belonging to the 
CONTRACTOR as may be necessary and the CONTRACTOR shall not be entitled 
for any compensation for use or damage to such materials, equipment and plant. 

  
b) The amount that may have become due to the CONTRACTOR on account of work 

already executed by him shall not be payable to him until after the expiry of Six (6) 
calendar months reckoned from the date of termination of CONTRACT or from the 
taking over of the WORK or part thereof by the EMPLOYER as the case may be, 
during which period the responsibility for faulty materials or workmanship in respect 
of such work shall, under the CONTRACT, rest exclusively with the 
CONTRACTOR. This amount shall be subject to deduction of any amounts due 
from the CONTRACT to the EMPLOYER under the terms of the CONTRACT 
authorized or required to be reserved or retained by the EMPLOYER. 

 
29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the 

judgement of the EMPLOYER, the default or defaults committed by the 
CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an 
opportunity given to him, then the EMPLOYER may issue Notice in writing calling 
the CONTRACTOR to cure the default within such time specified in the Notice. 

 
29.4 The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) 

or (b) above, in the event that the CONTRACTOR becomes bankrupt, insolvent, 
compounds with his creditors, assigns the CONTRACT in favour of his creditors or 
any other person or persons, or being a company or a corporation goes into 
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voluntary liquidation, provided that in the said events it shall not be necessary for 
the EMPLOYER to give any prior notice to the CONTRACTOR. 

 
29.5 Termination of the CONTRACT as provided for in sub-clause 29.1(a) above shall 

not prejudice or affect their rights of the EMPLOYER which may have accrued up 
to the date of such termination. 

 
30 Contractor remains liable to pay compensation if action not taken under clause 29: 
 
30.1 In any case in which any of the powers conferred upon the EMPLOYER BY 

CLAUSE 29.0 thereof shall have become exercisable and the same had not been 
exercised, the non-exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall notwithstanding be exercisable in the 
event of any further case of default by the CONTRACTOR for which by any clause 
or clauses hereof he is declared liable to pay compensation amounting to the whole 
of his Contract Performance Security, and the liability of the CONTRACTOR for 
past and future compensation shall remain unaffected. In the event of the 
EMPLOYER putting in force the power under above sub- clause (a), (b) or (c) 
vested in him under the preceding clause he may, if he so desired, take possession 
of all or any tools, and plants, materials and stores in or upon the works or the site 
thereof belonging to the CONTRACTOR or procured by him and intended to be 
used for the execution of the WORK or any part thereof paying or allowing for the 
same in account at the CONTRACT rates or in case of these not being applicable 
at current market rates to be certified by the ENGINEER-IN-CHARGE whose 
certificate thereof shall be final, otherwise the ENGINEER-IN-CHARGE may give 
notice in writing to the CONTRACTOR or his clerk of the works, foreman or other 
authorized agent, requiring him to remove such tools, plant, materials or stores 
from the premises (within a time to be specified in such notice), and in the event of 
the CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-
CHARGE may remove them at the CONTRACTOR's expense or sell them by 
auction or private sale on account of the CONTRACTOR and at his risk in all 
respects without any further notice as to the date, 

  
time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the 
expenses of any such removal and the amount of the proceeds and expenses of 
any such sale shall be final and conclusive against the CONTRACTOR. 

 
31 Change in constitution: 
 
31.1 Where the CONTRACTOR is a partnership firm, the prior approval of the 

EMPLOYER shall be obtained in writing, before any change is made in the 
constitution of the firm. Where the CONTRACTOR is an individual or a Hindu 
undivided family business concern, such approval as aforesaid shall, likewise be 
obtained before such CONTRACTOR enters into any agreement with other parties, 
where under, the reconstituted firm would have the right to carry out the work 
hereby undertaken by the CONTRACTOR. In either case if prior approval as 
aforesaid is not obtained, the CONTRACT shall be deemed to have been allotted in 
contravention of clause 37 hereof and the same action may be taken and the same 
consequence shall ensure as provided in the said clause. 
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32 Termination of contract 
 
32(A) TERMINATION OF CONTRACT FOR DEATH: 
 

If the CONTRACTOR is an individual or a proprietary concern and the individual or 
the proprietor dies or if the CONTRACTOR is a partnership concern and one of the 
partner dies then unless, the EMPLOYER is satisfied that the legal representative 
of the individual or the proprietary concern or the surviving partners are capable of 
carrying out and completing CONTRACT, he (the EMPLOYER) is entitled to cancel 
the CONTRACT for the uncompleted part without being in any way liable for any 
compensation payment to the estate of the diseased CONTRACTOR and/or to the 
surviving partners of the CONTRACTOR'S firm on account of the cancellation of 
CONTRACT. The decision of the EMPLOYER in such assessment shall be final 
and binding on the parties. In the event of such cancellation, the EMPLOYER shall 
not hold the estate of the diseased CONTRACTOR and/or the surviving partners of 
the CONTRACTOR'S firm liable for any damages for non-completion of 
CONTRACT. 

 
32(B) TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY 
ETC. 
 

If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer 
any receiver to be appointed of his business of any assets thereof compound with 
his Creditors, or being a corporation commence to be wound up, not being a 
member’s voluntary winding up for the purpose of amalgamation or reconstruction, 
or carry on its business under a Receiver for the benefits of its Creditors any of 
them, EMPLOYER shall be at liberty:- 
To terminate the contract forthwith upon coming to know of the happening of any 
such event as aforesaid by notice in writing to the Contractor or to give the 
Receiver or liquidator or other person, the option of carrying out the contract 
subject to his providing a guarantee up to an amount to be agreed upon by 
EMPLOYER for due and faithful performance of the contract. 

 
32 (C) In case of termination of CONTRACT herein set forth (under clause 29.0) 

except under conditions of Force Majeure and termination after expiry of contract, 
the CONTRACTOR shall be put under holiday [i.e. neither any enquiry will be 
issued to the party by Maharashtra Natural Gas Limited against any type of tender 
nor their offer will be considered by MNGL against any ongoing tender (s) where 
contract between MNGL and that particular CONTRACTOR (as a bidder) has not 
been finalized] for three years from the date of termination by Maharashtra Natural 
Gas Limited to such CONTRACTOR. 

 
33 Members of the employer not individually liable: 
 
33.1 No Director, or official or employee of the EMPLOYER shall in any way be 

personally bound or liable for the acts or obligations of the EMPLOYER under the 
CONTRACT or answerable for any default or omission in the observance or 
performance of any of the acts, matters or things which are herein contained. 
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34 Employer not bound by personal representations: 
 
34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or 

any other right or claim whatsoever by reason of any representation, explanation 
statement or alleged representation, promise or guarantees given or alleged to 
have been given to him by any person. 

 
35 Contractor's office at site: 
 
35.1 The CONTRACTOR shall provide and maintain an office at the site for the 

accommodation of his agent and staff and such office shall be open at all 
reasonable hours to receive instructions, notice or other communications. The 
CONTRACTOR at all time shall maintain a site instruction book and compliance of 
these shall be communicated to the ENGINEER-IN CHARGE from time to time and 
the whole document to be preserved and handed over after completion of works. 

 
36 Contractor's subordinate staff and their conduct 
 
36.1 The CONTRACTOR, on or after award of the WORK shall name and depute a 

qualified engineer having sufficient experience in carrying out work of similar 
nature, to whom the equipments, materials, if any, shall be issued and instructions 
for works given. The CONTRACTOR shall also provide to the satisfaction of the 
ENGINEER-IN- CHARGE sufficient and qualified staff to superintend the execution 
of the WORK, competent sub- agents, foremen and leading hands including those 
specially qualified by previous experience to supervise the types of works 
comprised in the CONTRACT in such manner as will ensure work of the best 
quality, expeditious working. Whenever in the opinion of the ENGINEER-IN- 
CHARGE additional properly qualified supervisory staff is considered necessary, 
they shall be employed by the CONTRACTOR without additional charge on 
accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the 
ENGINEER- IN-CHARGE that SUB- CONTRACTORS, if any, shall provide 
competent and efficient supervision, over the work entrusted to them. 

 
36.2 If and whenever any of the CONTRACTOR's or SUBCONTRACTOR'S agents, 

sub- agents, assistants, foremen, or other employees shall in the opinion of 
ENGINEER-IN- CHARGE be guilty of any misconduct or be incompetent or 
insufficiently qualified or negligent in the performance of their duties of that in the 
opinion of the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for 
administrative or any other reason for such person or persons to be employed in 
the works, the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, 
shall at once remove such person or persons from employment thereon. Any 
person or persons so removed from the works shall not again be employed in 
connection with the WORKS without the written permission of the ENGINEER-IN- 
CHARGE. Any person so removed from the WORK shall be immediately re-placed 
at the expense of the CONTRACTOR by a qualified and competent substitute. 
Should the CONTRACTOR be requested to repatriate any person removed from 
the works he shall do so and shall bear all costs in connection herewith. 
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36.3 The CONTRACTOR shall be responsible for the proper behavior of all the staff, 
foremen, workmen, and others, and shall exercise a proper degree of control over 
them and in particular and without prejudice to the said generality, the 
CONTRACTOR shall be bound to prohibit and prevent any employees from 
trespassing or acting in any way detrimental or prejudicial to the interest of the 
community or of the properties or occupiers of land and properties in the 
neighborhood and in the event of such employee so trespassing, the 
CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all 
consequent claims or actions for damages or injury or any other grounds 
whatsoever. The decision of the ENGINEER-IN-CHARGE upon any matter arising 
under this clause shall be final. The CONTRACTOR shall be liable for any liability 
to EMPLOYER on account of deployment of CONTRACTOR's staff etc. or 
incidental or arising out of the execution of CONTRACT. 

 
The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, 
Foremen and Workmen and others in his employment, including misfeasance or 
negligence of whatever kind in the course of their work or during their employment, 
which are connected directly or indirectly with the CONTRACT. 

 
36.4 If and when required by the EMPLOYER and CONTRACTOR's personnel entering 

upon the EMPLOYER's premises shall be properly identified by badges of a type 
acceptable to the EMPLOYER which must be worn at all times on EMPLOYER's 
premises. CONTRACTOR may be required to obtain daily entry passes for his 
staff/employees from EMPLOYER to work within operating areas. These being 
safety requirements, no relaxations on this account shall be given to 
CONTRACTOR. 

 
 
37 Sub-letting of works: 
 
37.1 No part of the CONTRACT nor any share or interest therein shall in any manner or 

degree be transferred, assigned or sublet by the CONTRACTOR directly or 
indirectly to any person, firm or corporation whatsoever without the consent in 
writing, of the ENGINEER/EMPLOYER except as provided for in the succeeding 
sub-clause. 

 
i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: 

The EMPLOYER may give written consent to Sub- contract for the execution of any 
part of the WORK at the site, being entered in to by CONTRACTOR provided each 
individual Sub- contract is submitted to the ENGINEER-IN- CHARGE before being 
entered into and is approved by him. 

 
ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: 

At the commencement of every month the CONTRACTOR shall furnish to the 
ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms 
engaged by the CONTRACTOR and working at the SITE during the previous 
month with particulars of the general nature of the Subcontract or works done by 
them. 
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iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUBCONTRACTORS: 
Notwithstanding any   sub-letting with such approval as 
aforesaid and notwithstanding that the ENGINEER-IN-CHARGE shall have 
received copies of any Subcontracts, the contractor shall be and shall remain solely 
responsible for the quality, proper and expeditious execution of the Contract in all 
respects as if such sub-letting or Subcontracting had not taken place, and as if 
such work had been done directly by the CONTRACTOR 
The CONTRACTOR shall bear all responsibility for any act or omission on the part 
of sub- contractors in regard to work to be performed under the CONTRACT. 

 
iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: 

If any SUB-CONTRACTOR engaged upon the works at the site executes any 
works which in the opinion of the ENGINEER-IN-CHARGE is not in accordance 
with the CONTRACT documents, the EMPLOYER may by written notice to the 
CONTRACTOR request him to terminate such subcontract and the CONTRACTOR 
upon the receipt of such notice shall terminate such Subcontract and dismiss the 
SUB-CONTRACTOR(S) and the later shall forthwith leave the works, failing which 
the EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) from 
the site. 

 
v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 

No action taken by the EMPLOYER under the clause shall relieve the 
CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any 
right or compensation, extension of time or otherwise failing which the EMPLOYER 
shall have the right to remove such SUB-CONTRACTOR(S) from the site. 

 
38 Power of entry: 
 
38.1 If the CONTRACTOR shall not commence the WORK in the manner previously 

described in the CONTRACT documents or if he shall at any time in the opinion of 
the ENGINEER- IN-CHARGE. 

i) fail to carry out the WORK in conformity with the CONTRACT documents, or 
ii) fail to carry out the WORK in accordance with the Time Schedule, or 
iii) substantially suspend work or the WORK for a period of fourteen days without 

authority from the ENGINEER-IN-CHARGE, or 
iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN- 

CHARGE, or 
v) fail to supply sufficient or suitable construction plant, temporary works, labour, 

materials or things, or 
vi) Commit, suffer, or permit any other breach of any of the provisions of the 

CONTRACT on his part to be performed or observed or persist in any of the above 
mentioned breaches of the CONTRACT for fourteen days, after notice in writing 
shall have been given to the CONTRACTOR by the ENGINEER-IN- CHARGE 
requiring such breach to be remedied, or 

vii) if the CONTRACTOR shall abandon the WORK or 
viii) If the CONTRACTOR during the continuance of the CONTRACT shall become 

bankrupt, make any arrangement or composition with his creditors, or permit any 
execution to be levied or go into liquidation whether compulsory or voluntary not 
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being merely a voluntary liquidation for the purpose of amalgamation or 
reconstruction 

  
then in any such case, the EMPLOYER shall have the power to enter upon the WORK and 
take possession thereof and of the materials, temporary WORK, construction plant, and 
stock thereon, and to revoke the CONTRACTOR's license to use the same, and to 
complete the WORK by his agents, other CONTRACTORS or workmen or to relate the 
same upon any terms and to such other person, firm or corporation as the EMPLOYER in 
his absolute discretion may think proper to employ and for the purpose aforesaid to use or 
authorize the use of any materials, temporary work, CONSTRUCTION PLANT, and stock 
as aforesaid, without making payment or allowance to the CONTRACTOR for the said 
materials other than such as may be certified in writing by the ENGINEER-IN- CHARGE to 
be reasonable, and without making any payment or allowance to the CONTRACTOR for 
the use of the temporary said works, construction plant and stock or being liable for any 
loss or damage thereto, and if the EMPLOYER shall by reason of his taking possession of 
the WORK or of the WORK being completed by other CONTRACTOR (due account being 
taken of any such extra work or works which may or be omitted) then the amount of such 
excess as certified by the ENGINEER-IN- CHARGE shall be deducted from any money 
which may be due for work done by the CONTRACTOR under the CONTRACT and not 
paid for. Any deficiency shall forthwith be made good and paid to the EMPLOYER by the 
CONTRACTOR and the EMPLOYER shall have power to sell in such manner and for such 
price as he may think fit all or any of the construction plant, materials etc. constructed by or 
belonging to and to recoup and retain the said deficiency or any part thereof out of 
proceeds of the sale. 
39 Contractor's responsibility with the mechanical, electrical, intercommunication 
system, air conditioning contractors and other agencies: 
 
39.1 Without repugnance of any other condition, it shall be the responsibility of the 
CONTRACTOR executing the work of civil construction, to work in close cooperation and 
coordinate the WORK with the Mechanical, Electrical, Air-conditioning and 
Intercommunication Contractor's and other agencies or their authorized representatives, in 
providing the necessary grooves, recesses, cuts and opening etc., in wall, slabs beams 
and columns etc. and making good the same to the desired finish as per specification, for 
the placement of electrical, intercommunication cables, conduits, air-conditioning inlets and 
outlets grills and other equipments etc. where required. For the above said requirements in 
the false ceiling and other partitions, the CONTRACTOR before starting- up the work shall 
in consultation with the Electrical, Mechanical, Intercommunication, Air- conditioning 
contractor and other agencies prepare and put-up a joint scheme, showing the necessary 
openings, grooves, recesses, cuts, the methods of fixing required for the WORK of the 
aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval. 
The CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, 
shall have the written agreement of the other agencies. The ENGINEER- IN-CHARGE, 
before communicating his approval to the scheme, with any required modification, shall get 
the final agreement of all the agencies, which shall be binding. No claim shall be 
entertained on account of the above. 
 
The CONTRACTOR shall confirm in all respects with provision of any statutory 
regulations, ordinances or byelaws of any local or duly constituted authorities or public 
bodies which may be applicable from time to time to the WORK or any temporary works. 
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The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and 
liabilities of every kind, arising out of non-adherence to such stains, ordinances, laws, 
rules, regulations, etc. 
  
40 Other agencies at site: 
 
40.1 The CONTRACTOR shall have to execute the WORK in such place and conditions 

where other agencies will also be engaged for other works such as site grading, 
filling, and leveling, electrical and mechanical engineering works, etc. No claim 
shall be entertained due to WORK being executed in the above circumstances. 

 
41 Notice: 
 
41.1 TO THE CONTRACTOR: 

Any notice hereunder may be served on the CONTRACTOR or his duly authorized 
representative at the job site or may be served by registered mail direct to the 
address furnished by the CONTRACTOR. Proof of issue of any such notice could 
be conclusive of the CONTRACTOR having been duly informed of all contents 
therein. 

 
41.2 TO THE EMPLOYER: 

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR 
shall be served by sending the same by Registered mail to or delivering the same 
at the respective site offices of M/S. MAHARASHTRA NATURAL GAS LIMITED 
addressed to the HEAD/SITE-IN-CHARGE. 

42 Right of various interests: 
 
42.1 i) The EMPLOYER reserves the right to distribute the work between more 

than one agency (ies). The CONTRACTOR shall cooperate and afford other 
agency (ies) reasonable opportunity for access to the WORK for the carriage and 
storage of materials and execution of their works. 

 
ii) Wherever the work being done by any department of the EMPLOYER or by 
other agency(ies) employed by the EMPLOYER is contingent upon WORK covered 
by this CONTRACT, the respective rights of the various interests involved shall be 
determined by the ENGINEER-IN-CHARGE to secure the completion of the various 
portions of the work in general harmony. 

 
43 Patents and royalties: 
 
43.1 The CONTRACTOR, if licensed under any patent covering equipment, machinery, 

materials or compositions of matter to be used or supplied or methods and process 
to be practiced or employed in the performance of this CONTRACT, agrees to pay 
all royalties and license fees which may be due with respect thereto. If any 
equipment, machinery, materials, composition of matters, be used or supplied or 
methods and processes to be practiced or employed in the performance of this 
CONTRACT, is covered by a patent under which the CONTRACTOR is not 
licensed then the CONTRACTOR before supplying or using the equipment, 
machinery materials, composition method or processes shall obtain such licenses 
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and pay such royalties and license fees as may be necessary for performance of 
this CONTRACT. In the event the CONTRACTOR fails to pay any such royalty or 
obtain any such license, any suit for infringement of such patents which is brought 
against the CONTRACTOR or the EMPLOYER as a result such failure will be 
defended by the CONTRACTOR at his own expense and the CONTRACTOR will 
pay any damages and costs awarded in such suit. The CONTRACTOR shall 
promptly 

  
notify the EMPLOYER if the CONTRACTOR has acquired the knowledge of any 
plant under which a suit for infringement could be reasonably brought because of 
the use by the EMPLOYER of any equipment, machinery, materials, process and 
methods to be supplied hereunder. The CONTRACTOR agrees to and does 
hereby grant to EMPLOYER, together with the right to extend the same to any of 
the subsidiaries of the EMPLOYER as irrevocable, royalty free license to use in any 
country, any invention made by the CONTRACTOR or his employee in or as result 
of the performance of the WORK under the CONTRACT. 

 
43.2 All charges on account of royalty, toilage, rent, octroi terminal or sales tax and/or 

other duties or any other levy on materials obtained for the work or temporary work 
or part thereof (excluding materials provided by the EMPLOYER) shall be borne by 
the CONTRACTOR. 

 
43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the 

purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other 
substances, or materials obtained from any excavation made for the purpose of the 
WORK or any building or produce upon the site at the time of delivery of the 
possession thereof, but all such substances, materials, buildings and produce shall 
be the property of the EMPLOYER provided that the CONTRACTOR may with the 
permission of the ENGINEER-IN-CHARGE, use the same for the purpose of the 
work by payment of cost of the same at such a rate as may be determined by the 
ENGINEER-IN- CHARGE. 

 
43.4 The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any 

loss on account of claims against CONTRACTOR for the contributory infringement 
of patent rights arising out and based upon the claim that the use of the 
EMPLOYER of the process included in the design prepared by the EMPLOYER 
and used in the operation of the plant infringes on any patent right. With respect to 
any subcontract entered into by CONTRACTOR pursuant to the provisions of the 
relevant clause hereof, the CONTRACTOR shall obtain from the SUB-
CONTRACTOR an undertaking to provide the EMPLOYER with the same patent 
protection that CONTRACTOR is required to provide under the provisions of this 
clause. 

 
44 Liens: 
 
44.1 If, at any time there should be evidence or any lien or claim for which the 

EMPLOYER might have become liable and which is chargeable to the 
CONTRACTOR, the EMPLOYER shall have the right to retain out of any payment 
then due or thereafter to become due an amount sufficient to completely indemnify 
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the EMPLOYER against such lien or claim and if such lien or claim be valid, the 
EMPLOYER may pay and discharge the same and deduct the amount so paid from 
any money which may be or may become due and payable to the CONTRACTOR. 
If any lien or claim remain unsettled after all payments are made, the 
CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter 
may be compelled to pay in discharging such lien or claim including all costs and 
reasonable expenses. EMPLOYER reserves the right to do the same. 

 
44.2 The EMPLOYER shall have lien on all materials, equipments including those 

brought by the CONTRACTOR for the purpose of erection, testing and 
commissioning of the WORK. 

 
44.3 The final payment shall not become due until the CONTRACTOR delivers to the 

ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which 
may 
arise out of his agreement or receipt in full or certification by the CONTRACTOR in 
a form approved by ENGINEER-IN-CHARGE that all invoices for labour, materials, 
services have been paid in lien thereof and if required by the ENGINEER-IN-
CHARGE in any case an affidavit that so far as the CONTRACTOR has knowledge 
or information the releases and receipts include all the labour and material for 
which a lien could be filled. 

 
44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of 

two years after the issue of FINAL CERTIFICATE, from all liens and other 
encumbrances against the EMPLOYER on account of debts or claims alleged to be 
due from the CONTRACTOR or his SUB-CONTRACTOR to any person including 
SUB- CONTRACTOR and on behalf of EMPLOYER will defend at his own 
expense, any claim or litigation brought against the EMPLOYER or the 
CONTRACTOR in connection therewith. CONTRACTOR shall defend or contest at 
his own expense any fresh claim or litigation by any person including his SUB-
CONTRACTOR, till its satisfactory settlement even after the expiry of two years 
from the date of issue of FINAL CERTIFICATE. 

 
45 Delays by employer or his authorized agents: 
 
45.1 In case the CONTRACTOR's performance is delayed due to any act or omission on 

the part of the EMPLOYER or his authorized agents, then the CONTRACTOR shall 
be given due extension of time for the completion of the WORK, to the extent such 
omission on the part of the EMPLOYER has caused delay in the CONTRACTOR's 
performance of his WORK. 

 
45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays 

and extensions granted except as provided in TENDER DOCUMENT, where the 
EMPLOYER reserves the right to seek indulgence of CONTRACTOR to maintain 
the agreed Time Schedule of Completion. 

 
In such an event the CONTRACTOR shall be obliged for working by 
CONTRACTOR's personnel for additional time beyond stipulated working hours as 
also Sundays and Holidays and achieve the completion date/interim targets. 
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46 Payment if the contract is terminated: 
46.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of 

GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such 
amounts or items shall not have already been covered by payments of amounts 
made to the CONTRACTOR for the WORK executed and accepted by ENGINEER-
IN-CHARGE prior to the date of termination at the rates and prices provided for in 
the CONTRACT and in addition to the following: 

 
a) The amount payable in respect of any preliminary items, so far as the Work or 

service comprised therein has been carried out or performed and an appropriate 
portion as certified by ENGINEER-IN- CHARGE of any such items or service 
comprised in which has been partially carried out or performed. 

b) Any other expenses which the CONTRACTOR has expended for performing the 
WORK under the CONTRACT subject to being duly recommended by ENGINEER-
IN-CHARGE and approved by EMPLOYER for payment, based on documentary 
evidence of his having incurred such expenses. 

  
 
46.2 The CONTRACTOR will be further required to transfer the title and provide the 

following in the manner and as directed by the EMPLOYER. 
 
a) Any and all completed works. 
b) Such partially completed WORK including drawings, information and CONTRACT 

rights as the CONTRACTOR has specially performed, produced or acquired for the 
performance of the CONTRACTOR. 

 
47 No waiver of rights: 
 
47.1 Neither the inspection by the EMPLOYER or any of their officials, employees, or 

agents nor any order by the EMPLOYER for payment of money or any payment for 
or acceptance of the whole or any part of the Work by the EMPLOYER nor any 
extension of time, nor any possession taken by EMPLOYER shall operate as a 
waiver of any provision of the CONTRACT, or of any power herein reserved to the 
EMPLOYER, or any right to damages herein provided, nor shall any waiver of any 
breach in the CONTRACT be held to be a waiver of any other subsequent breach. 

 
48 Certificate not to affect right of employer and liability of contractor: 
 
48.1 No interim payment certificate(s) issued by the Engineer-in-Charge of the 

EMPLOYER, nor any sum paid on account by the EMPLOYER, nor any extension 
of time for execution of the work granted by EMPLOYER shall affect or prejudice 
the rights of the Employer against the CONTRACTOR or relieve the 
CONTRACTOR of his obligations for the due performance of the CONTRACT, or 
be interpreted as approval of the WORK done or of the equipment supplied and no 
certificate shall create liability for the EMPLOYER to pay for alterations, 
amendments, variations or additional works not ordered, in writing, by EMPLOYER 
or discharge the liability of the CONTRACTOR for the payment of damages 
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whether due, ascertained, or certified or not or any sum against the payment of 
which he is bound to indemnify the EMPLOYER. 

 
49 Language and measures: 
 
49.1 All documents pertaining to the CONTRACT including Specifications, Schedules, 

Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or 
any other writing shall be written in English language. The Metric System of 
measurement shall be used in the CONTRACT unless otherwise specified. 

 
50 Transfer of title: 
 
50.1 The title of Ownership of supplies furnished by the CONTRACTOR shall not pass 

on to the EMPLOYER for all Supplies till the same are finally accepted by the 
EMPLOYER after the successful completion of PERFORMANCE TEST and 
GUARANTEE TEST and issue of FINAL CERTIFICATE. 

 
50.2 However, the EMPLOYER shall have the lien on all such works performed as soon 

as any advance or progressive payment is made by the EMPLOYER to the 
CONTRACTOR and the CONTRACTOR shall not subject these works for use 
other than those intended under this CONTRACT. 

51 Release of information: 
  
51.1 The CONTRACTOR shall not communicate or use in advertising, publicity, sales 

releases or in any other medium, photographs, or other reproduction of the Work 
under this CONTRACT or description of the site dimensions, quantity, quality or 
other information, concerning the Work unless prior written permission has been 
obtained from the EMPLOYER. 

 
52 Brand names: 
 
52.1 The specific reference in the SPECIFICATIONS and documents to any material by 

trade name, make or catalogue number shall be construed as establishing 
standard or quality and performance and not as limited competition. However, 
TENDERER may offer other similar equipments provided it meets the specified 
standard design and performance requirements. 

 
53 Completion of contract: 
 
53.1 Unless otherwise terminated under the provisions of any other relevant clause, this 

CONTRACT shall be deemed to have been completed at the expiration of the 
PERIOD OF LIABILITY as provided for under the CONTRACT. 

 
54 Spares: 
 
54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for 

COMMISSIONING of the plants, recommendatory and/or mandatory spares, which 
are required essential by the manufacturer/supplier. The same shall be delivered at 
SITE, 3(Three) months before COMMISSIONING. 
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Also the CONTRACTOR should furnish the manufacturing drawings for fast 
wearing spares. 

 
54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of 

the equipments, plants and machineries go out of production of spare parts for the 
equipment furnished and erected by him, he shall give at least twelve (12) months' 
advance notice to the EMPLOYER, so that the latter may order his requirement of 
spares in one lot, if he so desires. 

 
SECTION-V Performance of Work 
 
55 Execution of work: 
 
55.1 All the Works shall be executed in strict conformity with the provisions of the 

CONTRACT Documents and with such explanatory detailed drawings, specification 
and instructions as may be furnished from time to time to the CONTRACTOR by 
the ENGINEER-IN- CHARGE whether mentioned in the CONTRACT or not. The 
CONTRACTOR shall be responsible for ensuring that works throughout are 
executed in the most substantial, proper and workmanlike manner with the quality 
of material and workmanship in strict accordance with the SPECIFICATIONS and 
to the entire satisfaction of the ENGINEER- IN-CHARGE. The CONTRACTOR 
shall provide all necessary materials equipment labour 

  
etc. for execution and maintenance of WORK till completion unless otherwise 
mentioned in the CONTRACT. 

 
56 Co-ordination and inspection of work: 
 
56.1 The coordination and inspection of the day-to-day work under the CONTRACT 

shall be the responsibility of the ENGINEER-IN-CHARGE. The written instruction 
regarding any particular job will normally be passed by the ENGINEER-IN-
CHARGE or his authorized representative. A work order book will be maintained by 
the CONTRACTOR for each sector in which the aforesaid written instructions will 
be entered. These will be signed by the CONTRACTOR or his authorized 
representative by way of acknowledgement within 12 hours. 

 
57 Work in monsoon and dewatering: 
57.1 Unless otherwise specified elsewhere in the tender, the execution of the WORK 

may entail working in the monsoon also. The CONTRACTOR must maintain a 
minimum labour force as may be required for the job and plan and execute the 
construction and erection according to the prescribed schedule. No extra rate will 
be considered for such work in monsoon. 

 
57.2 During monsoon and other period, it shall be the responsibility of the 

CONTRACTOR to keep the construction work site free from water at his own cost. 
 
58 Work on Sundays and holidays: 
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58.1 For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach 
the ENGINEER-IN-CHARGE or his representative at least two days in advance 
and obtain permission in writing. The CONTRACTOR shall observe all labour laws 
and other statutory rules and regulations in force. In case of any violations of such 
laws, rules and regulations, consequence if any, including the cost thereto shall be 
exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability 
whatsoever on this account. 

 
59 General conditions for construction and erection work: 
 
59.1 The working time at the site of work is 48 hours per week. Overtime work is 

permitted in cases of need and the EMPLOYER will not compensate the same. 
Shift working at 2 or 3 shifts per day will become necessary and the 
CONTRACTOR should take this aspect into consideration for formulating his rates 
for quotation. No extra claims will be entertained by the EMPLOYER no this 
account. For carrying out work beyond working hours the CONTRACTOR will 
approach the ENGINEER-IN-CHARGE or his authorized representative and obtain 
his prior written permission. 

 
59.2 The CONTRACTOR must arrange for the placement of workers in such a way that 

the delayed completion of the WORK or any part thereof for any reason 
whatsoever will not affect their proper employment. The EMPLOYER will not 
entertain any claim for idle time payment whatsoever. 

 
59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-INCHARGE 

reports at regular intervals regarding the state and progress of WORK. The details 
and proforma of the report will mutually be agreed after the award of CONTRACT. 
The CONTRACTOR 

  
shall provide display boards showing progress and labour strengths at worksite, as 
directed by the ENGINEER-IN-CHARGE. 

 
60 Alterations in specifications, design and extra works: 
 
60.1 The WORK covered under this CONTRACT having to be executed by the 

CONTRACTOR on a lump sum firm price/item rate quoted by him, the EMPLOYER 
will not accept any proposals for changes in VALUE OF CONTRACT or extension 
in time on account of any such changes which may arise to the CONTRACTOR's 
scope of WORK as a result of detailed Engineering and thereafter during the 
execution of WORK. The only exception to this will be a case where the 
EMPLOYER requests in writing to the CONTRACTOR to upgrade the 
SPECIFICATIONS or the size of any major pieces of equipments, plant or 
machinery beyond what is normally required to meet the scope of WORK as 
defined in the CONTRACT DOCUMENT. 
In such cases, a change order will be initialed by the CONTRACTOR at the 
appropriate time for the EMPLOYER's prior approval giving the full back-up data for 
their review and for final settlement of any impact on price within 30 (thirty) days 
thereafter. 
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60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, 
additions to or substitutions for, the Schedule of Rates, the original specifications, 
drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the WORK and the CONTRACTOR shall be 
bound to carry out the such altered/ extra/ new items of WORK in accordance with 
any instructions which may be given to him in writing signed by the ENGINEER-
INCHARGE, and such alterations, omissions, additions or substitutions shall not 
invalidate the CONTRACT and any altered, additional or substituted work which the 
CONTRACTOR may be directed to do in the manner above specified as part of the 
WORK shall be carried out by the CONTRACTOR on the same conditions in all 
respects on which he agreed to do the main WORK. The time of completion of 
WORK may be extended for the part of the particular job at the discretion of the 
ENGINEER-IN- CHARGE, for only such alterations, additions or substitutions of the 
WORK, as he may consider as just and reasonable. The rates for such additional, 
altered or substituted WORK under this clause shall be worked out in accordance 
with the following provisions: - 

 
I. For Item Rate Contract 
 
a) If the rates for the additional, altered or substituted WORK are specified in the 

CONTRACT for the WORK, the CONTRACTOR is bound to carry on the additional, 
altered or substituted WORK at the same rates as are specified in the CONTRACT. 

 
b) If the rates for the additional, altered or substituted WORK are not specifically 

provided in the CONTRACT for the WORK, the rates will be derived from the rates 
for similar class of WORK as are specified in the CONTRACT for the WORK. The 
opinion of the ENGINEER-IN- CHARGE, as to whether or not the rates can be 
reasonably so derived from the items in this CONTRACT will be final and binding 
on the CONTRACTOR. 

 
c) If the rates for the altered, additional or substituted WORK cannot be determined in 

the manner specified in sub-clause (a) and (b) above, then 
  

the CONTRACTOR shall, within 7 days of the date of receipt of order to carry out 
the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention 
to charge for such class of WORK, supported by analysis of the rate or rates 
claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the 
basis of the prevailing market rates, labour cost at schedule of labour rates plus 
10% to cover contractor's supervision, overheads and profit and pay the 
CONTRACTOR accordingly. The opinion of the ENGINEER- IN- CHARGE as to 
current market rates of materials and the quantum of labour involved per unit of 
measurement will be final and binding on the CONTRACTOR. 

 
d) Where the item of work will be executed through nominated specialist agency as 

approved by the ENGINEER-IN-CHARGE, then the actual amount paid to such 
nominated agency supported by documentary evidence and as certified by 
ENGINEER-IN-CHARGE shall be considered plus 10% (ten percent) to cover all 
contingencies, overhead, profits to arrive at the rates. 
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e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for 
the following: - 

 
Where the value of additions of new items together with the value of alterations, 
additions/deletions or substitutions does not exceed by or is not less than 
plus/minus (+_)25% of the VALUE OF CONTRACT. The item rates in the Schedule 
of Rates shall hold good for all such variations between the above mentioned limits, 
irrespective of any increase/decrease of quantities in the individual items of 
Schedule of Rates. 

 
Where the value of addition of new items together with the value of alterations, 
additions/deletions or substitutions reduces more than 25% of the contract value 
but is within the following limits the tenderer shall be paid compensation for 
decrease in the value of work, as follows: 

 
Sl. No. Range of Variation Percentage compensation for 
decrease in the value of work in the respective range. 

 
a) Beyond (+) 25% up to &No increase and/or decrease inclusive of (+) 50% shall be 

applicable for the Schedule of Rates (The rates quoted for this increase shall be 
valid). 

 
b) Beyond (-) 25% up to &For reduction beyond 25% inclusive of (-) 50% contractor 

shall be compensated by an amount equivalent to 10% of the reduction in value of 
the contract as awarded. For example if the actual contract value is 70% of 
awarded value then compensation shall be 10% of (75-70) i.e. 0.5% of awarded 
contract value. 

 
II. For Lump sum Contracts 
 

CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the 
WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention to 
charge for such class of WORK, supported by analysis of the rate or rates claimed, 
and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of 
the prevailing market rates, labour cost at schedule of labour rates plus 10% to 
cover contractor's supervision, overheads and profit and pay the CONTRACTOR 
accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market 
rates of materials and the quantum of labour involved per unit of measurement will 
be final and binding on the CONTRACTOR. 

 
61 Drawings to be supplied by the employer 
 
61.1 The drawings attached with tender are only for the general guidance to the 

CONTRACTOR to enable him to visualize the type of work contemplated and 
scope of work involved. The CONTRACTOR will be deemed to have studied the 
DRAWINGS and formed an idea about the WORK involved. 

 
61.2 Detailed working drawings on the basis of which actual execution of the WORK is 

to proceed, will be furnished from time to time during the progress of the work. The 
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CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied 
to him thoroughly and carefully and in conjunction with all other connected 
drawings and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if 
any, therein before actually carrying out the Work. 

61.3 Copies of all detailed working drawings relating to the WORK shall be kept at the 
CONTRACTOR's office on the site and shall be made available to the ENGINEER-
IN- CHARGE at any time during the CONTRACT. The drawings and other 
documents issued by the EMPLOYER shall be returned to the EMPLOYER on 
completion of the WORK. 

 
62 Drawings to be supplied by the contractor: 
 
62.1 The drawings/date which are to be furnished by the CONTRACTOR are 

enumerated in the special conditions of contract, and shall be furnished within the 
specified time. 

 
62.2 Where approval/review of drawings before manufacture/ construction/fabrication 

has been specified, it shall be CONTRACTOR's responsibility to have these 
drawings prepared as per the directions of ENGINEER-IN-CHARGE and got 
approved before proceeding with manufacture/construction/fabrication as the case 
may be. Any change that may have become necessary in these drawings during 
the execution of the work shall have to be carried out by the CONTRACTOR to the 
satisfaction of ENGINEER-IN- CHARGE at no extra cost. All final drawings shall 
bear the certification stamp as indicated below duly signed by both the 
CONTRACTOR and ENGINEER-IN-CHARGE. 

 
"Certified true for _ (Name of Work) Agreement No.    
  
Signed:       
 
(CONTRACTOR) (ENGINEER-IN-CHARGE) 
 
62.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the 

ENGINEER- IN-CHARGE as far as practicable within 3 (Three) weeks and shall be 
modified by the CONTRACTOR, if any modifications and/or corrections are 
required by the ENGINEER- IN-CHARGE. The CONTRACTOR shall incorporate 
such modifications and/or corrections and submit the final drawings for approval. 
Any delays arising out of failure by the CONTRACTOR to rectify the drawing in 
good time shall not alter the Contract Completion Time. 

62.4 As built drawings showing all corrections, adjustments etc. shall be furnished by the 
CONTRACTOR in six copies and one transparent for record purposed to the 
EMPLOYER. 

 
63 Setting out works: 
 
63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four 

corners of the Works site and a level bench mark and the CONTRACTOR shall set 
out the Works and shall provide an efficient staff for the purpose and shall be solely 
responsible for the accuracy of such setting out. 
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63.2 The CONTRACTOR shall provide, fix and be responsible for the maintenance of all 

stakes, templates, level marks, profiles and other similar things and shall take all 
necessary precautions to prevent their removal or disturbance and shall be 
responsible for the consequence of such removal or disturbance should the same 
take place and for their efficient and timely reinstatement. The CONTRACTOR 
shall also be responsible for the maintenance of all existing survey marks, 
boundary marks, distance marks and center line marks, either existing or supplied 
and fixed by the CONTRACTOR. The work shall be set out to the satisfaction of the 
ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR by 
the ENGINEER- IN-CHARGE in setting out the work, shall not relieve the 
CONTRACTOR of any of his responsibility. 

 
63.3 Before beginning the Works, the CONTRACTOR shall at his own cost, provide all 

necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings 
and other materials for proper layout of the works in accordance with the schemes 
for bearing marks acceptable to the ENGINEER-IN-CHARGE. The center, 
longitudinal or face lines and cross lines shall be marked by means of small 
masonry pillars. Each pillar shall have distinct mark at the centre to enable 
theodolite to be set over it. No work shall be started until all these points are 
checked and approved by the ENGINEER-IN-CHARGE in writing but such 
approval shall not relieve the CONTRACTOR of any of his responsibilities. The 
CONTRACTOR shall also provide all labour, material and other facilities, as 
necessary, for the proper checking of layout and inspection of the points during 
construction. 

 
63.4 Pillars bearing geodetic marks located at the sites of units of WORKS under 

construction should be protected and fenced by the CONTRACTOR. 
 
63.5 On completion of WORK, the CONTRACTOR must submit the geodetic documents 

according to which the WORK was carried out. 
  
64 Responsibility for level and alignment: 
 
64.1 The CONTRACTOR shall be entirely and exclusively responsible for the horizontal 

and vertical alignment, the levels and correctness of every part of the WORK and 
shall rectify effectively any errors or imperfections therein, such rectifications shall 
be carried out by the CONTRACTOR, at his own cost, when instructions are issued 
to that effect by the ENGINEER- IN-CHARGE. 

 
65 Materials to be supplied by contractor: 
 
65.1 The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT 

the whole of the materials required for the construction including steels, cement 
and other building materials, tools, tackles, construction plant and equipment for 
the completion and maintenance of the WORK except the materials which will be 
issued by the EMPLOYER and shall make his own arrangement for procuring such 
materials and for the transport thereof. The EMPLOYER may give necessary 
recommendation to the respective authority if so desired by the CONTRACTOR but 
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assumes no further responsibility of any nature. The EMPLOYER will insist on the 
procurement of materials which bear ISI stamp and/or which are supplied by 
reputed suppliers. 

 
65.2 The CONTRACTOR shall properly store all materials either issued to him or 

brought by him to the SITE to prevent damages due to rain, wind, direct exposure 
to sun, etc. as also from theft, pilferage, etc. for proper and speedy execution of his 
works. The CONTRACTOR shall maintain sufficient stocks of all materials required 
by him. 

 
65.3 No material shall be dispatched from the CONTRACTOR's stores before obtaining 

the approval in writing of the ENGINEER-IN-CHARGE. 
 
66 Stores supplied by the employer: 
66.1 If the SPECIFICATION of the WORK provides for the use of any material of special 

description to be supplied from the EMPLOYER's stores or it is required that the 
CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-
CHARGE, such materials and stores, and price to be charged there for as 
hereinafter mentioned being so far as practicable for the convenience of the 
CONTRACTOR, but not so as in any way to control the meaning or effect of the 
CONTRACT, the CONTRACTOR shall be bound to purchase and shall be supplied 
such materials and stores as are from time to time required to be used by him for 
the purpose of the CONTRACT only. The sums due from the CONTRACTOR for 
the value of materials supplied by the EMPLOYER will be recovered from the 
running account bill on the basis of the actual consumption of materials in the 
works covered and for which the running account bill has been prepared. After the 
completion of the WORK, however, the CONTRACTOR has to account for the full 
quantity of materials supplied to him as per relevant clauses in this document. 

 
66.2 The value of the stores/materials as may be supplied to the CONTRACTOR by the 

EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in 
the schedule of materials and if they are not entered in the schedule, they will be 
debited at cost price, which for the purpose of the CONTRACT shall include the 
cost of carriage and all other expenses whatsoever such as normal storage 
supervision charges which shall have been incurred in obtaining the same at the 
EMPLOYER's stores. All materials so supplied to the CONTRACTOR shall remain 
the absolute property of the EMPLOYER 

  
and shall not be removed on any account from the SITE of the WORK, and shall be 
at all times open for inspection to the ENGINEER-IN-CHARGE. Any such materials 
remaining unused at the time of the completion or termination of the CONTRACT 
shall be returned to the EMPLOYER's stores or at a place as directed by the 
ENGINEER-IN-CHARGE in perfectly good condition at CONTRACTOR's cost. 

 
67 Conditions for issue of materials: 
 
67.1 i) Materials specified as to be issued by the EMPLOYER will be supplied to 

the CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of 
the CONTRACTOR to take delivery of the materials and arrange for its loading, 
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transport and unloading at the SITE of WORK at his own cost. The materials shall 
be issued between the working hours and as per the rules of the EMPLOYER as 
framed from time to time. 

 
ii) The CONTRACTOR shall bear all incidental charges for the storage and safe 

custody of materials at site after these have been issued to him. 
 
iii) Materials specified as to be issued by the EMPLOYER shall be issued in standard 

sizes as obtained from the manufacturers. 
 
iv) The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for 

storing the materials safe against damage by rain, dampness, fire, theft etc. He 
shall also employ necessary watch and ward establishment for the purpose. 

v) It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the 
time of taking delivery and satisfy himself that they are in good condition. After the 
materials have been delivered by the EMPLOYER, it shall be the responsibility of 
the CONTRACTOR to keep them in good condition and if the materials are 
damaged or lost, at any time, they shall be repaired and/or replaced by him at his 
own cost according to the instructions of the ENGINEER- IN-CHARGE. 

 
vi) The EMPLOYER shall not be liable for delay in supply or non-supply of any 

materials which the EMPLOYER has undertaken to supply where such failure or 
delay is due to natural calamities, act of enemies, transport and procurement 
difficulties and any circumstances beyond the control of the EMPLOYER. In no 
case, the CONTRACTOR shall be entitled to claim any compensation or loss 
suffered by him on this account. 

 
vii) It shall be responsibility of the CONTRACTOR to arrange in time all materials 

required for the WORK other than those to be supplied by the EMPLOYER. If, 
however, in the opinion of the ENGINEER-IN-CHARGE the execution of the WORK 
is likely to be delayed due to the CONTRACTOR's inability to make arrangements 
for supply of materials which normally he has to arrange for, the ENGINEER-IN-
CHARGE shall have the right at his own discretion to issue such materials, if 
available with the EMPLOYER or procure the materials from the market or as 
elsewhere and the CONTRACTOR will be bound to take such materials at the rates 
decided by the ENGINEER-IN-CHARGE. This, however, does not in any way 
absolve the CONTRACTOR from responsibility of making arrangements for the 
supply of such materials in part or in full, should such a 

  
situation occur nor shall this constitute a reason for the delay in the execution of the 
WORK. 

 
viii) None of the materials supplied to the CONTRACTOR will be utilised by the 

CONTRACTOR for manufacturing item which can be obtained as supplied from 
standard manufacturer in finished form. 

 
ix) The CONTRACTOR shall, if desired by the ENGINEER-IN-CHARGE, be required 

to execute an Indemnity Bond in the prescribed form for safe custody and 
accounting of all materials issued by the EMPLOYER. 
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x) The CONTRACTOR shall furnish to the ENGINEER-INCHARGE sufficiently in 

advance a statement showing his requirement of the quantities of the materials to 
be supplied by the EMPLOYER and the time when the same will be required by 
him for the works, so as to enable the ENGINEER-IN-CHARGE to make necessary 
arrangements for procurement and supply of the material. 

 
xi) Account of the materials issued by the EMPLOYER shall be maintained by 

CONTRACTOR indicating the daily receipt, consumption and balance in hand. This 
account shall be maintained in a manner prescribed by the ENGINEER-IN- 
CHARGE along with all connected papers viz. requisitions, issues, etc., and shall 
be always available for inspection in the CONTRACTOR's office at SITE. 

 
xii) The CONTRACTOR should see that only the required quantities of materials are 

got issued. The CONTRACTOR shall not be entitled to cartage and incidental 
charges for returning the surplus materials, if any, to the stores wherefrom they 
were issued or to the place as directed by the ENGINEER-IN-CHARGE. 

 
xiii) Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any 

purpose(s) than issued for. 
 
68 Material procured with assistance of employer/return of surplus: 
 
68.1 Notwithstanding anything contained to the contrary in any or all the clauses of this 

CONTRACT where any materials for the execution of the CONTRACT are 
procured with the assistance of the EMPLOYER either by issue from EMPLOYER's 
stock or purchases made under order or permits or licenses issued by 
Government, the CONTRACTOR shall hold the said materials as trustee for the 
EMPLOYER and use such materials economically and solely for the purpose of the 
CONTRACT and not dispose them off without the permission of the EMPLOYER 
and return, if required by the ENGINEER-IN- CHARGE, shall determine having due 
regard to the condition of the materials. The price allowed to the CONTRACTOR, 
however, shall not exceed the amount charged to him excluding the storage 
charges, if any. The decision of the ENGINEER-IN-CHARGE shall be final and 
conclusive in such matters. In the event of breach of the aforesaid condition, the 
CONTRACTOR shall, in terms of the licenses or permits and/or criminal breach of 
trust, be liable to compensate the EMPLOYER at double rate or any higher rate, in 
the event of those materials at that time having higher rate or not being available in 
the market, then any other rate to be determined by the ENGINEER-IN-CHARGE 
and his decision shall be final and conclusive. 

 
69 Materials obtained from dismantling: 
  
69.1 If the CONTRACTOR in the course of execution of the WORK is called upon to 

dismantle any part for reasons other than those stipulated in Clauses 74 and 77 
hereunder, the materials obtained in the WORK of dismantling etc., will be 
considered as the EMPLOYER's property and will be disposed off to the best 
advantage of the EMPLOYER. 
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70 Articles of value found: 
 
70.1 All gold, silver and other minerals of any description and all precious stones, coins, 

treasure relics, antiquities and other similar things which shall be found in, under or 
upon the SITE, shall be the property of the EMPLOYER and the CONTRACTOR 
shall duly preserve the same to the satisfaction of the ENGINEER-IN-CHARGE 
and shall from time to time deliver the same to such person or persons indicated by 
the EMPLOYER. 

 
71 Discrepancies between instructions: 
 
71.1 Should any discrepancy occur between the various instructions furnished to the 

CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any 
such instructions or should there be any misunderstanding between the 
CONTRACTOR's staff and the ENGINEER-IN-CHARGE's staff, the 
CONTRACTOR shall refer the matter immediately in writing to the ENGINEER-IN-
CHARGE whose decision thereon shall be final and conclusive and no claim for 
losses alleged to have been caused by such discrepancies between instructions, 
doubts, or misunderstanding shall in any event be admissible. 

 
72 Action where no specification is issued: 
 
72.1 In case of any class of WORK for which there is no SPECIFICATION supplied by 

the EMPLOYER as mentioned in the Tender Documents such WORK shall be 
carried out in accordance with Indian Standard Specifications and if the Indian 
Standard Specifications do not cover the same, the WORK should be carried out 
as per standard Engineering Practice subject to the approval of the ENGINEER-IN-
CHARGE. 

 
73 Inspection of works: 
 
73.1 The ENGINEER-IN-CHARGE will have full power and authority to inspect the 

WORK at any time wherever in progress either on the SITE or at the 
CONTRACTOR's premises/workshops wherever situated, premises/ workshops of 
any person, firm or corporation where WORK in connection with the CONTRACT 
may be in hand or where materials are being or are to be supplied, and the 
CONTRACTOR shall afford or procure for the ENGINEER-IN- CHARGE every 
facility and assistance to carry out such inspection. The CONTRACTOR shall, at all 
time during the usual working hours and at all other time at which reasonable 
notice of the intention of the ENGINEER-IN- CHARGE or his representative to visit 
the WORK shall have been given to the CONTRACTOR, either himself be present 
or receive orders and instructions, or have a responsible agent duly accredited in 
writing, present for the purpose. Orders given to the CONTRACTOR's agent shall 
be considered to have the same force as if they had been given to the 
CONTRACTOR himself. The CONTRACTOR shall give not less than seven days 
notice in writing to the ENGINEER-IN-CHARGE before covering up or otherwise 
placing beyond reach of inspection and measurement of any work in order that the 
same may be 
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inspected and measured. In the event of breach of above the same shall be 
uncovered at CONTRACTOR's expense for carrying out such measurement or 
inspection. 

 
73.2 No material shall be dispatched from the CONTRACTOR's stores before obtaining 

the approval in writing of the Engineer-in-Charge. 
 

The CONTRACTOR is to provide at all time during the progress of the WORK and 
the maintenance period, proper means of access with ladders, gangways etc. and 
the necessary attendance to move and adopt as directed for inspection or 
measurements of the WORK by the ENGINEER-IN-CHARGE. 

 
73.3 The CONTRACTOR shall make available to the ENGINEER-INCHARGE free of 

cost all necessary instruments and assistance in checking or setting out of WORK 
and in the checking of any WORK made by the CONTRACTOR for the purpose of 
setting out and taking measurements of WORK. 

 
74 Tests for quality of work: 
 
74.1 All workmanship shall be of the respective kinds described in the CONTRACT 

DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-
CHARGE and shall be subjected from time to time to such test at CONTRACTOR's 
cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or 
fabrication or on the site or at all or any such places. The CONTRACTOR shall 
provide assistance, instruments, labour and materials as are normally required for 
examining, measuring and testing any workmanship as may be selected and 
required by the ENGINEER-IN- CHARGE. 

 
74.2 All the tests that will be necessary in connection with the execution of the WORK 

as decided by the ENGINEER- IN-CHARGE shall be carried out at the field testing 
laboratory of the EMPLOYER by paying the charges as decided by the 
EMPLOYER from time to time. In case of non-availability of testing facility with the 
EMPLOYER, the required test shall be carried out at the cost of CONTRACTOR at 
Government or any other testing laboratory as directed by ENGINEER-IN-
CHARGE. 

 
74.3 If any tests are required to be carried out in conjunction with the WORK or 

materials or workmanship not supplied by the CONTRACTOR, such tests shall be 
carried out by the CONTRACTOR as per instructions of ENGINEER-IN-CHARGE 
and cost of such tests shall be reimbursed by the EMPLOYER. 

 
75 Samples for approval: 
 
75.1 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, 

when requested or if required by the specifications, adequate samples of all 
materials and finished to be used in the WORK. Such samples shall be submitted 
before the WORK is commenced and in ample time to permit tests and 
examinations thereof. All materials furnished and finishes applied in actual WORK 
shall be fully equal to the approved samples. 
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76 Action and compensation in case of bad work: 
  
76.1 If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed 

with unsound, imperfect or unskilled workmanship, or with materials of any inferior 
description, or that any materials or articles provided by the CONTRACTOR for the 
execution of the WORK are unsound, or of a quality inferior to that contracted for, 
or otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on 
demand in writing from the ENGINEER-IN-CHARGE or his authorized 
representative specifying the WORK, materials or articles complained of 
notwithstanding that the same may have been inadvertently passed, certified and 
paid for, forthwith rectify or remove and reconstruct the WORK so specified and 
provide other proper and suitable materials or articles at his own cost and in the 
event of failure to do so within the period specified by the ENGINEER-IN-CHARGE 
in his demand aforesaid, the CONTRACTOR shall be liable to pay compensation at 
the rate of 1 % (One percent) of the estimated cost of the whole WORK, for every 
week limited to a maximum of 10% (ten percent) of the value of the whole WORK, 
while his failure to do so shall continue and in the case of any such failure the 
ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and re- 
execute the WORK or remove and replaced with others, the materials or articles 
complained of to as the case may be at the risk and expense in all respects of the 
CONTRACTOR. The decision of the Engineering-in-charge as to any question 
arising under this clause shall be final and conclusive. 

 
77 Suspension of works: 
 
77.1 i) Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR 

shall, if ordered in writing by the ENGINEER-IN-CHARGE, or his representative, 
temporarily suspend the WORKS or any part thereof for such written order, 
proceed with the WORK therein ordered to be suspended until, he shall have 
received a written order to proceed therewith. The CONTRACTOR shall not be 
entitled to claim compensation for any loss or damage sustained by him by reason 
of temporary suspension of the WORKS aforesaid. An extension of time for 
completion, corresponding with the delay caused by any such suspension of the 
WORKS as aforesaid will be granted to the CONTRACTOR should he apply for the 
same provided that the suspension was not consequent to any default or failure on 
the part of the CONTRACTOR. 

 
ii) In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN- 

CHARGE, for a period of more than two months, the CONTRACTOR shall have the 
option to terminate the CONTRACT. 

 
78 Employer may do part of work: 
 
78.1 Upon failure of the CONTRACTOR to comply with any instructions given in 

accordance with the provisions of this CONTRACT the EMPLOYER has the 
alternative right, instead of assuming charge of entire WORK, to place additional 
labour force, tools, equipments and materials on such parts of the WORK, as the 
EMPLOYER may designate or also engage another CONTRACTOR to carry out 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for rate contract for period of 1 year for 
appointment of the contractors to attend the D-PNG 
online connection with/without DMA activity for City 
Gas Distribution Network of MNGL, Nashik GA. 
 

Bid No.: MNGL/CP/2026-27/18 

 

113 

 

the WORK. In such cases, the EMPLOYER shall deduct from the amount which 
otherwise might become due to the CONTRACTOR, the cost of such work and 
material with ten percent (10%) added to cover all departmental charges and 
should the total amount thereof exceed the amount due to the CONTRACTOR, the 
CONTRACTOR shall pay the difference to the EMPLOYER. 

 
79 Possession prior to completion: 
  
 
79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any 

completed or partially completed WORK or part of the WORK. Such possession or 
use shall not be deemed to be an acceptance of any work completed in 
accordance with the CONTRACT agreement. If such prior possession or use by the 
ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment in 
the time of completion will be made and the CONTRACT agreement shall be 
deemed to be modified accordingly. 

 
80 (Defects liability period) twelve months period of liability from the date of issue of 

completion certificate: 
 
80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12 

months from the date of completion of WORK as certified by the ENGINEER-IN-
CHARGE which is indicated in the Completion Certificate. Any damage or defect 
that may arise or lie undiscovered at the time of issue of Completion Certificate, 
connected in any way with the equipment or materials supplied by him or in the 
workmanship, shall be rectified or replaced by the CONTRACTOR at his own 
expense as deemed necessary by the ENGINEER-IN-CHARGE or in default, the 
ENGINEER- IN-CHARGE may carry out such works by other work and deduct 
actual cost incurred towards labour, supervision and materials consumables or 
otherwise plus 100% towards overheads (of which the certificate of ENGINEER-IN-
CHARGE shall be final) from any sums that may then be or at any time thereafter, 
become due to the CONTRACTOR or from his Contract Performance Security, or 
the proceeds of sale thereof or a sufficient part on thereof. 

 
80.2 If the CONTRACTOR feels that any variation in WORK or in quality of materials or 

proportions would be beneficial or necessary to fulfill the guarantees called for, he 
shall bring this to the notice of the ENGINEERIN-CHARGE in writing. 

 
If during the period of liability any portion of the WORK/equipment, is found 
defective and is rectified/ replaced, the period of liability for such equipment/ portion 
of WORK shall be operative from the date such rectification/ replacement are 
carried out and Contract Performance Guarantee shall be furnished separately for 
the extended period of liability for that portion of WORK/ equipment only. 
Notwithstanding the above provisions the supplier's, guarantees/warrantees for the 
replaced equipment shall also be passed on to the EMPLOYER. 

 
80.3 LIMITATION OF LIABILITY 
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Notwithstanding anything contrary contained herein, the aggregate total liability of 
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of 
Agreement/ Contract Value. However, neither party shall be liable to the other party 
for any indirect and consequential damages, loss of profits or loss of production. 

 
81 Care of works: 
 
81.0 From the commencement to completion of the WORK, the CONTRACTOR shall 

take full responsibility for the care for all works including all temporary works and in 
case any damages, loss or injury shall happen to the WORK or to any part thereof 
or to any temporary works from any cause whatsoever, shall at his own cost repair 
and make good the same so that at completion the WORK shall be in good order 
and in conformity in every respects with the requirement of the CONTRACT and 
the ENGINEER-IN- CHARGE's instructions. 

  
81.1 DEFECTS PRIOR TO TAKING OVER: 

If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall: 
 
a) Decide that any works done or materials used by the CONTRACTOR or by any 

SUB-CONTRACTOR is defective or not in accordance with the CONTRACT, or 
that the works or any portion thereof are defective, or do not fulfill the requirements 
of CONTRACT (all such matters being hereinafter, called `Defects' in this clause), 
and 

 
b) As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of 

the said decision, specifying particulars of the defects alleged to exist or to have 
occurred, then the CONTRACTOR shall at his own expenses and with all speed 
make good the defects so specified. 
In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of 
the CONTRACTOR, such steps as may in all circumstances, be reasonable to 
make good such defects. The expenditure so incurred by the EMPLOYER will be 
recovered from the amount due to the CONTRACTOR. The decision of the 
ENGINEER-IN-CHARGE with regard to the amount to be recovered from the 
CONTRACTOR will be final and binding on the CONTRACTOR. As soon as the 
WORK has been completed in accordance with the CONTRACT (except in minor 
respects that do not affect their use for the purpose for which they are intended and 
except for maintenance there of provided in clause 80.1 of General Conditions of 
Contract) and have passed the tests on completion, the ENGINEER-IN-CHARGE 
shall issue a certificate (hereinafter called Completion Certificate) in which he shall 
certify the date on which the WORK have been so completed and have passed the 
said tests and the EMPLOYER shall be deemed to have taken over the WORK on 
the date so certified. If the WORK has been divided into various groups in the 
CONTRACT, the EMPLOYER shall be entitled to take over any group or groups 
before the other or others and there upon the ENGINEER-IN-CHARGE shall issue 
a Completion Certificate which will, however, be for such group or groups so taken 
over only. In such an event if the group /section/ part so taken over is related, to the 
integrated system of the work, not withstanding date of grant of Completion 
Certificate for group/ section/ part. The period of liability in respect of such group/ 
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section/ part shall extend 12 (twelve) months from the date of completion of 
WORK. 

 
81.2 DEFECTS AFTER TAKING OVER: 

In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he 
shall make good, with all possible speed, any defect arising from the defective 
materials supplied by the CONTRACTOR or workmanship or any act or omission of 
the CONTRACT or that may have been noticed or developed, after the works or 
groups of the works has been taken over, the period allowed for carrying out such 
WORK will be normally one month. If any defect be not remedied within a 
reasonable time, the EMPLOYER may proceed to do the WORK at 
CONTRACTOR's risk and expense and deduct from the final bill such amount as 
may be decided by the EMPLOYER. 

 
If by reason of any default on the part of the CONTRACTOR a COMPLETION 
CERTIFICATE has not been issued in respect of any portion of the WORK within 
one month after the date fixed by the CONTRACT for the completion of the WORK, 
the EMPLOYER shall be at liberty to use the WORK or any portion thereof in 
respect of which a completion certificate has not been issued, provided that the 
WORK or the 

  
portion thereof so used as aforesaid shall be afforded reasonable opportunity for 
completing these works for the issue of Completion Certificate. 

 
82 Guarantee/transfer of guarantee: 
 
82.1 For works like water-proofing, acid and alkali resisting materials, pre-construction 

soil treatment against termite or any other specialized works etc. the 
CONTRACTOR shall invariably engage SUB-CONTRACTORS who are specialists 
in the field and firms of repute and such a SUB-CONTRACTOR shall furnish 
guarantees for their workmanship to the EMPLOYER, through the CONTRACTOR. 
In case such a SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to 
the EMPLOYER, the CONTRACTOR shall give that guarantee to the EMPLOYER 
directly. 

 
83 Training of employer's personnel: 
 
83.1 The CONTRACTOR undertakes to provide training to Engineering personnel 

selected and sent by the EMPLOYER at the works of the CONTRACTOR without 
any cost to the EMPLOYER. The period and the nature of training for the individual 
personnel shall be agreed upon mutually between the CONTRACTOR and the 
EMPLOYER. These engineering personnel shall be given special training at the 
shops, where the equipment will be manufactured and/ or in their collaborator's 
works and where possible, in any other plant where equipment manufactured by 
the CONTRACTOR or his collaborators is under installation or test to enable those 
personnel to become familiar with the equipment being furnished by the 
CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said 
engineering personnel. 
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84 Replacement of defective parts and materials: 
 
84.1 If during the progress of the WORK, EMPLOYER shall decide and inform in writing 

to the CONTRACTOR, that the CONTRACTOR has manufactured any plant or part 
of the plant unsound or imperfect or has furnished plant inferior to the quality 
specified, the CONTRACTOR on receiving details of such defects or deficiencies 
shall at his own expenses within 7 (seven) days of his receiving the notice, or 
otherwise within such time as may be reasonably necessary for making it good, 
proceed to alter, re-construct or remove such work and furnish fresh equipments up 
to the standards of the specifications. In case the CONTRACTOR fails to do so, 
EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in writing of 
his intentions to do so, proceed to remove the portion of the WORK so complained 
of and at the cost of CONTRACTOR's, perform all such works or furnish all such 
equipments provided that nothing in the clause shall be deemed to deprive the 
EMPLOYER of or affect any rights under the CONTRACT, the EMPLOYER may 
otherwise have in respect of such defects and deficiencies. 

 
84.2 The CONTRACTOR's full and extreme liability under this clause shall be satisfied 

by the payments to the EMPLOYER of the extra cost, of such replacements 
procured including erection/installation as provided for in the CONTRACT; such 
extra cost being the ascertained difference between the price paid by the 
EMPLOYER for such replacements and the CONTRACT price portion for such 
defective plants and repayments of any sum paid by the EMPLOYER to the 
CONTRACTOR in respect of such defective plant. Should the EMPLOYER not so 
replace the defective plant the CONTRACTOR's extreme liability 

  
under this clause shall be limited to the repayment of all such sums paid by the 
EMPLOYER under the CONTRACT for such defective plant. 

 
85 Indemnity 
 
85.1 If any action is brought before a Court, Tribunal or any other Authority against the 

Employer or an officer or agent of the EMPLOYER, for the failure, omission or 
neglect on the part of the CONTRACTOR to perform any acts, matters, covenants 
or things under the CONTRACT, or damage or injury caused by the alleged 
omission or negligence on the part of the CONTRACTOR, his agents, 
representatives or his SUB-CONTRACTOR's, or in connection with any claim 
based on lawful demands of SUB-CONTRACTOR's workmen suppliers or 
employees, the CONTRACTOR, shall in such cases indemnify and keep the 
EMPLOYER and/or their representatives harmless from all losses, damages, 
expenses or decrees arising out of such action. 

 
86 Construction aids, equipments, tools & tackles: 
 
86.1 CONTRACTOR shall be solely responsible for making available for executing the 

WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, 
Cranes and the like, all Tools, Tackles and Testing Equipment and Appliances, 
including imports of such equipment etc. as required. In case of import of the same 
the rates applicable for levying of Custom Duty on such Equipment, Tools, & 
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Tackles and the duty drawback applicable thereon shall be ascertained by the 
CONTRACTOR from the concerned authorities of Government of India. It shall be 
clearly understood that EMPLOYER shall not in any way be responsible for 
arranging to obtain Custom Clearance and/or payment of any duties and/or duty 
draw backs etc. for such equipments so imported by the CONTRACTOR and the 
CONTRACTOR shall be fully responsible for all taxes, duties and documentation 
with regard to the same. Tenderer in his own interest may contact, for any 
clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India. 
All clarifications so obtained and interpretations thereof shall be solely the 
responsibility of the CONTRACTOR. 

 
SECTION-VI Certificates and Payments 

 
87 Schedule of rates and payments: 
 
87.1 i) CONTRACTOR'S REMUNERATION: 

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the 
WORK to be done and for the performance of all the obligations undertaken by the 
CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained by the 
application of the respective Schedule of Rates (the inclusive nature of which is 
more particularly defined by way of application but not of limitation, with the 
succeeding sub-clause of this clause) and payment to be made accordingly for the 
WORK actually executed and approved by the ENGINEERIN-CHARGE. The sum 
so ascertained shall (excepting only as and to the extent expressly provided herein) 
constitute the sole and inclusive remuneration of the CONTRACTOR under the 
CONTRACT and no further or other payment whatsoever shall be or become due 
or payable to the CONTRACTOR under the CONTRACT. 

 
ii) SCHEDULE OF RATES TO BE INCLUSIVE: 
  
 

The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of 
FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates 
shall be deemed to include and cover all costs, expenses and liabilities of every 
description and all risks of every kind to be taken in executing, completing and 
handing over the WORK to the EMPLOYER by the CONTRACTOR. The 
CONTRACTOR shall be deemed to have known the nature, scope, magnitude and 
the extent of the WORK and materials required though the CONTRACT 
DOCUMENT may not fully and precisely furnish them. Tenderer shall make such 
provision in the Schedule of Rates as he may consider necessary to cover the cost 
of such items of WORK and materials as may be reasonable and necessary to 
complete the WORK. The opinion of the ENGINEER-IN-CHARGE as to the items 
of WORK which are necessary and reasonable for COMPLETION OF WORK shall 
be final and binding on the CONTRACTOR, although the same may not be shown 
on or described specifically in CONTRACT DOCUMENTS. Generality of this 
present provision shall not be deemed to cut down or limit in any way because in 
certain cases  it may and in other cases  it may not be expressly stated that the 
CONTRACTOR shall do or perform a work or supply articles or perform services at 
his own cost or without addition of payment or without extra charge or words to the 
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same effect or that it may be stated or not stated that the same are included in and 
covered by the Schedule of Rates. 

 
iii) SCHEDULE   OF   RATES   TO   COVER CONSTRUCTION EQUIPMENTS, 

MATERIALS, LABOUR ETC.: 
Without in any way limiting the provisions of the preceding sub-clause the Schedule 
of Rates shall be deemed to include and cover the cost of all construction 
equipment, temporary WORK (except as provided for herein), pumps, materials, 
labour, insurance, fuel, consumables, stores and appliances to be supplied by the 
CONTRACTOR and all other matters in connection with each item in the Schedule 
of Rates and the execution of the WORK or any portion thereof finished, complete 
in every respect and maintained as shown or described in the CONTRACT 
DOCUMENTS or as may be ordered in writing during the continuance of the 
CONTRACT. 

 
iv) SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: 

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include 
and cover the cost of all royalties and fees for the articles and processes, protected 
by letters, patent or otherwise incorporated in or used in connection with the 
WORK, also all royalties, rents and other payments in connection with obtaining 
materials of whatsoever kind for the WORK and shall include an indemnity to the 
EMPLOYER which the CONTRACTOR hereby gives against all actions, 
proceedings, claims, damages, costs and expenses arising from the incorporation 
in or use on the WORK of any such articles, processes or materials, octroi or other 
municipal or local Board Charges, if levied on materials, equipment or machineries 
to be brought to site for use on WORK shall be borne by the CONTRACTOR. 

 
v) SCHEDULE OF RATES TO COVER TAXES AND DUTIES: 

No exemption or reduction of Customs Duties, Goods & Service Tax, quay or any 
port dues, transport charges, stamp duties or Central or State Government or local 
Body or Municipal Taxes or duties, taxes or charges (from or of any other body), 
whatsoever, will be granted or obtained, all of which expenses shall be 

  
 

deemed to be included in and covered by the Schedule or Rates. The 
CONTRACTOR shall also obtain and pay for all permits or other privileges 
necessary to complete the WORK. 

 
vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY: 

The Schedule of Rates shall be deemed to include and cover the risk of all 
possibilities of delay and interference with the CONTRACTOR's conduct of WORK 
which occur from any causes including orders of the EMPLOYER in the exercise of 
his power and on account of extension of time granted due to various reasons and 
for all other possible or probable causes of delay. 

 
vii) SCHEDULE OF RATES CANNOT BE ALTERED: 

For WORK under unit rate basis, no alteration will be allowed in the Schedule of 
Rates by reason of works or any part of them being modified, altered, extended, 
diminished or committed. The Schedule of Rates are fully inclusive of rates which 
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have been fixed by the CONTRACTOR and agreed to by the EMPLOYER and 
cannot be altered. 

 
For lump sum CONTRACTS, the payment will be made according to the WORK 
actually carried out, for which purpose an item wise, or work wise Schedule of 
Rates shall be furnished, suitable for evaluating the value of WORK done and 
preparing running account bill. 

 
Payment for any additional work which is not covered in the Schedule of Rates 
shall only be released on issuance of change order. 

 
88 Procedure for measurement and billing of work in progress: 
 
88.1 BILLING PROCEDURE: 

Following procedures shall be adopted for billing of works executed by the 
CONTRACTOR. 

 
88.1.1 All measurements shall be recorded in sextuplicate on standard measurement 

sheets supplied by EMPLOYER and submitted to EMPLOYER for scrutiny and 
passing. 

 
88.1.2 EMPLOYER shall scrutinize and check the measurements recorded on the sheets 

and shall certify correctness of the same on the measurement sheets. 
 
88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive 

checks in accordance with the terms and conditions of the CONTRACTS, within 7 
days of submission of the bills, complete in all respects and send the same to the 
Employer to effect payment to the CONTRACTOR. 

 
88.1.4 MNGL shall make all endeavour to make payments of undisputed amount of the 

bills submitted based on the joint measurements within 15 (Fifteen) days from the 
date of certification by the Engineer-in-Charge. 

 
88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 

EMPLOYER SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER shall be 
fully responsible for checking the measurements quantitatively and qualitatively as 
recorded in the Measurement Books/ Bills. 

  
 
88.1.6 While preparing the final bills overall measurements will not be taken again. Only 

volume of work executed since the last measured bill along with summary of final 
measurements will be considered for the final bill. However, a detailed check shall 
be made as to missing measurements and in case there are any missing items or 
measurements the same shall be recorded. 

 
88.2 SECURED ADVANCE ON MATERIAL: 

Unless otherwise provided elsewhere in the tender, no `Secured Advance' on 
security of materials brought to site for execution of contracted items(s) shall be 
paid to the Contractor whatsoever. 
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88.3 DISPUTE IN MODE OF MEASUREMENT: 
In case of any dispute as to the mode of measurement not covered by the CONTRACT to 
be adopted for any item of WORK, mode of measurement as per latest Indian Standard 
Specifications shall be followed. 
 
88.4 ROUNDING OF AMOUNTS: 
In calculating the amount of each item due to the CONTRACTOR in every certificate 
prepared for payment, sum of less than 50 paise shall be omitted and the total amount on 
each certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise 
shall be omitted and sums of 50 paise and more up to one rupee shall be reckoned as one 
rupee. 
 
89 Lump sum in tender: 
 
89.1 The payment against any Lump sum item shall be made only on completion of that 
item as per the provision of the CONTRACT after certification by ENGINEER-IN-CHARGE. 
 
90 Running account payments to be regarded as advance: 
 
90.1 All running account payments shall be regarded as payment by way of advance 
against the final payment only and not as payments for WORK actually done and 
completed and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be removed and taken away and reconstructed or re-erected or be considered as 
an admission of the due performance of the CONTRACT, or any part thereof, in this 
respect, or of the occurring of any claim by the CONTRACTOR, nor shall it conclude, 
determine or affect in any way the powers of the EMPLOYER under these conditions or 
any of them as to the final settlement and adjustment of the accounts or otherwise, or in 
any other way vary or affect the CONTRACT. The final bill shall be submitted by the 
CONTRACTOR within one month of the date of physical completion of the WORK; 
otherwise, the ENGINEER-IN-CHARGE's certificate of the measurement and of total 
amount payable for the WORK accordingly shall be final and binding on all parties 
 
91 Notice of claims for additional payments: 
 
91.1 Should the CONTRACTOR consider that he is entitled to any extra payment for 
any extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried 
out by him in respect of WORK he shall forthwith give notice in writing to the ENGINEER-
IN- CHARGE that he claims extra payment. Such notice shall be given to the ENGINEER-
IN- CHARGE upon which CONTRACTOR bases such claims and such notice shall contain 
full particulars of the nature of such claim with full details of amount claimed. Irrespective 
  
 
of any provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his 
intention to lodge claim on the EMPLOYER within 10 (ten) days of the commencement of 
happening of the event and quantify the claim within 30 (thirty) days, failing which the 
CONTRACTOR will lose his right to claim any compensation/reimbursement/damages etc. 
or refer the matter to arbitration. Failure on the part of CONTRACTOR to put forward any 
claim without the necessary particulars as above within the time above specified shall be 
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an absolute waiver thereof. No omission by EMPLOYER to reject any such claim and no 
delay in dealing therewith shall be waiver by EMPLOYER of any of these rights in respect 
thereof. 
 
91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of 
time and cause to discharge these in a manner considered appropriate after due 
deliberations thereon. However, CONTRACTOR shall be obliged to carry on with the 
WORK during the period in which his claims are under consideration by the EMPLOYER, 
irrespective of the outcome of such claims, where additional payments for WORKS 
considered extra are justifiable in accordance with the CONTRACT provisions, 
EMPLOYER shall arrange to release the same in the same manner as for normal WORK 
payments. Such of the extra works so admitted by EMPLOYER shall be governed by all 
the terms, conditions, stipulations and specifications as are applicable for the CONTRACT. 
The rates for extra works shall generally be the unit rates provided for in the CONTRACT. 
In the event unit rates for extra works so executed are not available as per CONTRACT, 
payments may either be released on day work basis for which daily/hourly rates for 
workmen and hourly rates for equipment rental shall apply, or on the unit rate for WORK 
executed shall be derived by interpolation/ extrapolation of unit rates already existing in the 
CONTRACT. In all the matters pertaining to applicability of rate and admittance of 
otherwise of an extra work claim of CONTRACTOR the decision of ENGINEER-IN-
CHARGE shall be final and binding. 
 
92 Payment of contractor's bill: 
 
92.1 No payment shall be made for works estimated to cost less than Rs.10,000/- till the 
whole of the work shall have been completed and a certificate of completion given. But in 
case of works estimated to cost more than Rs.10,000/-, that CONTRACTOR on submitting 
the bill thereof be entitled to receive a monthly payment proportionate to the part thereof 
approved and passed by the ENGINEER-IN-CHARGE, whose certificate of such approval 
and passing of the sum so payable shall be final and conclusive against the 
CONTRACTOR. This payment will be made after making necessary 
corrections/deductions as stipulated elsewhere in the CONTRACT DOCUMENT for 
materials, Contract Performance Security, taxes etc. 
 
92.2 Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account 
Payee cheque forwarding the same to registered office or the notified office of the 
CONTRACTOR. In no case will EMPLOYER be responsible if the cheque is mislaid or 
misappropriated by unauthorized person/persons. In all cases, the CONTRACTOR shall 
present his bill duly pre-receipted on proper revenue stamp payment shall be made in 
Indian Currency. 
 
92.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of 

the submission of bill on joint measurements, after completion of all the obligations 
under the CONTRACT. 

  
93 Receipt for payment: 
 
93.1 Receipt for payment made on account of work when executed by a firm, must be 

signed by a person holding due power of attorney in this respect on behalf of the 
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CONTRACTOR, except when the CONTRACTOR's are described in their tender 
as a limited company in which case the receipts must be signed in the name of the 
company by one of its principal officers or by some other person having authority to 
give effectual receipt for the company. 

 
94 Completion certificate: 
 
94.1 APPLICATION FOR COMPLETION CERTIFICATE: 

When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be 
eligible to apply for COMPLETION CERTIFICATE. 

 
The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the 
COMPLETION CERTIFICATE within one month after receiving any application 
therefore from the CONTRACTOR after verifying from the completion documents 
and satisfying himself that the WORK has been completed in accordance with and 
as set out in the construction and erection drawings, and the CONTRACT 
DOCUMENTS. 

 
The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible 
to present the final bill for the WORK executed by him under the terms of 
CONTRACT. 

 
94.2 COMPLETION CERTIFICATE: 
 

Within one month of the completion of the WORK in all respects, the 
CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-
CHARGE of such completion, but no certificate shall be given nor shall the WORK 
be deemed to have been executed until all scaffolding, surplus materials and 
rubbish is cleared off the SITE completely nor until the WORK shall have been 
measured by the ENGINEER-IN-CHARGE whose measurement shall be binding 
and conclusive. The WORKS will not be considered as complete and taken over by 
the EMPLOYER, until all the temporary works, labour and staff colonies are cleared 
to the satisfaction of the ENGINEER-IN-CHARGE. 

 
If the CONTRACTOR fails to comply with the requirements of this clause on or 
before the date fixed for the completion of the WORK, the ENGINEER-IN-CHARGE 
may at the expense of the CONTRACTOR remove such scaffolding, surplus 
materials and rubbish and dispose off the same as he thinks fit and clean off such 
dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all 
expenses so incurred and shall have no claim in respect of any such scaffolding or 
surplus materials as aforesaid except for any sum actually realized by the sale 
thereof. 

 
94.3 COMPLETION CERTIFICATE DOCUMENTS: 

For the purpose of Clause 94.0 the following documents will be deemed to form the 
completion documents: 

 
i) The technical documents according to which the WORK was carried out. 
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ii) Six (6) sets of construction drawings showing therein the modification and 
correction made during the course of execution and signed by the ENGINEER- IN-
CHARGE. 

 
iii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 
 
iv) Certificates of final levels as set out for various works. 
 
v) Certificates of tests performed for various WORKS. 
 
vi) Material appropriation, Statement for the materials issued by the EMPLOYER for 

the WORK and list of surplus materials returned to the EMPLOYER's store duly 
supported by necessary documents. 

 
95 Final decision and final certificate: 
 
95.1 Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE 

being satisfied that the WORKS have been duly maintained by the CONTRACTOR 
during monsoon or such period as hereinbefore provided in Clause 80 & 81 and 
that the CONTRACTOR has in all respect duly made-up any subsidence and 
performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE 
shall (without prejudice to the rights of the EMPLOYER to retain the provisions of 
relevant Clause hereof) otherwise give a certificate herein referred to as the FINAL 
CERTIFICATE to that effect and the CONTRACTOR shall not be considered to 
have fulfilled the whole of his obligations under CONTRACT until FINAL 
CERTIFICATE shall have been given by the ENGINEER-IN- CHARGE 
notwithstanding any previous entry upon the WORK and taking possession, 
working or using of the same or any part thereof by the EMPLOYER. 

 
96 Certificate and payments on evidence of completion: 
 
96.1 Except the FINAL CERTIFICATE, no other certificates or payments against a 

certificate or on general account shall be taken to be an admission by the 
EMPLOYER of the due performance of the CONTRACT or any part thereof or of 
occupancy or validity of any claim by the CONTRACTOR. 

 
97 Deductions from the contract price: 
 
97.1 All costs, damages or expenses which EMPLOYER may have paid or incurred, 

which under the provisions of the CONTRACT, the CONTRACTOR is liable/will be 
liable, will be claimed by the EMPLOYER. All such claims shall be billed by the 
EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such 
claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of 
the corresponding bills and if not paid by the CONTRACTOR within the said period, 
the EMPLOYER may, then, deduct the amount from any moneys due i.e., Contract 
Performance Security or becoming due to the CONTRACTOR under the 
CONTRACT or may be recovered by actions of law or otherwise, if the 
CONTRACTOR fails to satisfy the EMPLOYER of such claims. 
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SECTION-VII Taxes and Insurance 
 
98 Taxes, Duties, Octroi / LBT etc: 
  
98.1 The CONTRACTOR agrees to and does hereby accept full and exclusive liability 

for the payment of any and all Taxes, Duties, including Goods & Service Tax, octroi 
/ LBT etc. now or hereafter imposed, increased, modified, all the taxes, duties, 
octroi / LBT etc. now in force and hereafter increased, imposed or modified, from 
time to time in respect of WORKS and materials and all contributions and taxes for 
unemployment compensation, insurance and old age pensions or annuities now or 
hereafter imposed by any Central or State Government authorities which are 
imposed with respect to or covered by the wages, salaries, or other compensations 
paid to the persons employed by the CONTRACTOR and the CONTRACTOR shall 
be responsible for the compliance of all SUB-CONTRACTORS, with all applicable 
Central, State, Municipal and local law and regulation and requirement of any 
Central, State or local Government agency or authority. CONTRACTOR further 
agrees to defend, indemnify and hold EMPLOYER harmless from any liability or 
penalty which may be imposed by the Central, State or Local authorities by reason 
or any violation by CONTRACTOR or SUB-CONTRACTOR of such laws, suits or 
proceedings that may be brought against the EMPLOYER arising under, growing 
out of, or by reason of the work provided for by this CONTRACT, by third parties, or 
by Central or State Government authority or any administrative sub-division 
thereof. 

 
Tax deductions will be made as per the rules and regulations in force in 
accordance with acts prevailing from time to time. 

 
Tenderer should quote all inclusive prices including the liability of Goods & Service/ 
Turnover Tax whether on the works contract as a whole or in respect of bought out 
components used by the CONTRACTOR in execution of the CONTRACT. 
EMPLOYER shall not be responsible for any such liability of the CONTRACTOR in 
respect of this CONTRACT. Since MNGL would be paying CENVAT, Goods & 
Service Tax, and claims reimbursement / set off for the same contractor shall 
furnish appropriate invoice to MNGL for such claims / set off by MNGL. 

 
99 Goods & Service tax/turnover tax: 
 
99.1 Tenderer should quote all inclusive prices including the liability of Goods & Service 

Tax/ Turnover Tax whether on the works contract as a whole or in respect of 
bought out components used by the CONTRACTOR in execution of the 
CONTRACT. EMPLOYER shall not be responsible for any such liability of the 
CONTRACTOR in respect of this CONTRACT. Since MNGL would be paying 
CENVAT, Goods & Service tax, and claims reimbursement / set off for the same 
contractor shall furnish appropriate invoice to MNGL for such claims / set off by 
MNGL 

 
100 Statutory variations 
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100.1 Tenderer should quote prices inclusive of Goods & service tax applicable on 
finished product. Any statutory variations on all taxes & duties, Goods & service tax 
to be included on finished product during the contractual completion period, shall 
be to the Employer's account for which the Contractor will furnish documentary 
evidence(s) in support of their claims to MNGL. However, any increase in the rate 
of these taxes and duties (Goods & Service Tax) beyond the contractual 
completion period shall be to Contractor's account and any decrease shall be 
passed on to MNGL. 

 
101 Insurance: 
  
101.1 GENERAL 

CONTRACTOR shall at his own expense arrange secure and maintain insurance 
with reputable insurance companies to the satisfaction of the EMPLOYER as 
follows: 

 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may 
be necessary and to its full value for all such amounts to protect the WORKS in 
progress from time to time and the interest of EMPLOYER against all risks as 
detailed herein. The form and the limit of such insurance, as defined here in 
together with the under works thereof in each case should be as acceptable to the 
EMPLOYER. However, irrespective of work acceptance the responsibility to 
maintain adequate insurance coverage at all times during the period of 
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this 
regard shall not relieve him of any of his responsibilities and obligations under 
CONTRACT. 

 
Any loss or damage to the equipment, during ocean transportation, port/custom 
clearance, inland and port handling, inland transportation, storage, erection and 
commissioning till such time the WORK is taken over by EMPLOYER, shall be to 
the account of CONTRACTOR. CONTRACTOR shall be responsible for preferring 
of all claims and make good for the damage or loss by way of repairs and/or 
replacement of the parts of the Work damaged or lost. CONTRACTOR shall 
provide the EMPLOYER with a copy of all insurance policies and documents taken 
out by him in pursuance of the CONTRACT. Such copies of document shall be 
submitted to the EMPLOYER immediately upon the CONTRACTOR having taken 
such insurance coverage. CONTRACTOR shall also inform the EMPLOYER at 
least 60(Sixty) days in advance regarding the expiry cancellation and/or changes in 
any of such documents and ensure revalidation/renewal etc., as may be necessary 
well in time. 

 
Statutory clearances, if any, in respect of foreign supply required for the purpose of 
replacement of equipment lost in transit and/or during erection, shall be made 
available by the EMPLOYER. CONTRACTOR shall, however, be responsible for 
obtaining requisite licenses, port clearances and other formalities relating to such 
import. The risks that are to be covered under the insurance shall include, but not 
be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil 
commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean 
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transportation only) etc. The scope of such insurance shall cover the entire value of 
supplies of equipments, plants and materials to be imported from time to time. 

 
All costs on account of insurance liabilities covered under CONTRACT will be to 
CONTRACTOR's account and will be included in VALUE OF CONTRACT. 
However, the EMPLOYER may from time to time, during the currency of the 
CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk 
and in such a case, the parties to the CONTRACT will agree for a mutual 
settlement, for reduction in VALUE OF CONTRACT to the extent of reduced 
premium amounts. 

 
CONTRACTOR as far as possible shall cover insurance with Indian Insurance 
Companies, including marine Insurance during ocean transportation. 

 
i) EMPLOYEES STATE INSURANCE ACT: 
  
 

The CONTRACTOR agrees to and does hereby accept full and exclusive liability 
for the compliance with all obligations imposed by the Employee State Insurance 
Act 1948 and the CONTRACTOR further agrees to defend, indemnify and hold 
EMPLOYER harmless for any liability or penalty which may be imposed by the 
Central, State or Local authority by reason of any asserted violation by 
CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 
1948, and also from all claims, suits or proceeding that may be brought against the 
EMPLOYER arising under, growing out of or by reasons of the work provided for by 
this CONTRACTOR, by third parties or by Central or State Government authority or 
any political sub- division thereof. 

 
The CONTRACTOR agrees to fill in with the Employee's State Insurance 
Corporation, the Declaration Forms, and all forms which may be required in respect 
of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed 
in the WORK provided for or those covered by ESI from time to time under the 
Agreement. The CONTRACTOR shall deduct and secure the agreement of the 
SUB- CONTRACTOR to deduct the employee's contribution as per the first 
schedule of the Employee's State Insurance Act from wages and affix the 
Employees Contribution Card at wages payment intervals. The CONTRACTOR 
shall remit and secure the agreement of SUB-CONTRACTOR to remit to the State 
Bank of India, Employee's State Insurance Corporation Account, the Employee's 
contribution as required by the Act. The CONTRACTOR agrees to maintain all 
cards and Records as required under the Act in respect of employees and 
payments and the CONTRACTOR shall secure the agreement of the 
SUBCONTRACTOR to maintain such records. Any expenses incurred for the 
contributions, making contributions or maintaining records shall be to the 
CONTRACTOR's or SUB-CONTRACTOR's account. 

 
The EMPLOYER shall retain such sum as may be necessary from the total VALUE 
OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all 
contributions as required by the Employees State Insurance Act, 1948, have been 
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paid. This will be pending on the CONTRACTOR when the ESI Act is extended to 
the place of work. 

 
ii) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 

Insurance shall be effected for all the CONTRACTOR's employees engaged in the 
performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR 
shall require the SUB-CONTRACTOR to provide workman's Compensation and 
employer's liability insurance for the later's employees if such employees are not 
covered under the CONTRACTOR's Insurance. 

 
iii) ACCIDENT OR INJURY TO WORKMEN: 

The EMPLOYER shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident or injury 
to any workman or other person in the Employment of the CONTRACTOR or any 
SUB-CONTRACTOR save and except an accident or injury resulting from any act 
or default of the EMPLOYER, his agents or servants and the CONTRACTOR shall 
indemnify and keep indemnified the EMPLOYER against all such damages and 
compensation (save and except and aforesaid) and against all claims, demands, 
proceeding, costs, charges and expenses, whatsoever in respect or in relation 
thereto. 

  
iv) TRANSIT INSURANCE 

In respect of all items to be transported by the CONTRACTOR to the SITE of 
WORK, the cost of transit insurance should be borne by the CONTRACTOR and 
the quoted price shall be inclusive of this cost. 

 
v) COMPREHENSIVE AUTOMOBILE INSURANCE 

This insurance shall be in such a form as to protect the Contractor against all 
claims for injuries, disability, disease and death to members of public including 
EMPLOYER’s men and damage to the property of others arising from the use of 
motor vehicles during on or off the `site’ operations, irrespective of the Employer 
ship of such vehicles. 

 
vi) COMPREHENSIVE GENERAL LIABILITY INSURANCE 
a) This insurance shall protect the Contractor against all claims arising from injuries, 

disabilities, disease or death of member of public or damage to property of others 
due to any act or omission on the part of the Contractor, his agents, his employees, 
his representatives and Sub- Contractor’s or from riots, strikes and civil commotion. 

 
b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking 

care of injury, damage or any other risks in respect of his Engineers and other 
Supervisory staff who are not covered under Employees State Insurance Act. 

 
c) The policy shall cover third party liability. The third party (liability shall cover the 

loss/ disablement of human life (person not belonging to the Contractor) and also 
cover the risk of damage to others materials/ equipment/ properties during 
construction, erection and commissioning at site. The value of third party liability for 
compensation for loss of human life or partial/full disablement shall be of required 
statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full 
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disablement and Rs. 1 lakh per partial disablement and shall nevertheless cover 
such compensation as may be awarded by Court by Law in India and cover for 
damage to others equipment/ property as approved by the Purchaser. However, 
third party risk shall be maximum up to Rs. 10(ten) lakhs to death. 

 
d) The Contractor shall also arrange suitable insurance to cover damage, loss, 

accidents, risks etc., in respect of all his plant, equipments and machinery, erection 
tools & tackles and all other temporary attachments brought by him at site to 
execute the work. 

 
e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and 

Contractor from one or more nationalized insurance company from any branch 
office at Project site. 

 
f) Any such insurance requirements as are hereby established as the minimum 

policies and coverages which Contractor must secure and keep in force must be 
complied with, Contractor shall at all times be free 

  
 

to obtain additional or increased coverages at Contractor’s sole expenses. 
 
vii) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY 

EMPLOYER:CONTRACTOR shall also carry and maintain any and all other 
insurance(s) which he may be required under any law or regulation from time to 
time without any extra cost to EMPLOYER. He shall also carry and maintain any 
other insurance which may be required by the EMPLOYER. 

 
102 Damage to Property or to any Person or any Third Party 
 
102.1 i) CONTRACTOR shall be responsible for making good to the satisfaction of 

the EMPLOYER any loss or any damage to structures and properties belonging to 
the EMPLOYER or being executed or procured or being procured by the 
EMPLOYER or of other agencies within in the premises of all the work of the 
EMPLOYER, if such loss or damage is due to fault and/or the negligence or willful 
acts or omission of the CONTRACTOR, his employees, agents, representatives or 
SUB-CONTRACTOR. 

 
ii) The CONTRACTOR shall take sufficient care in moving his plants, equipments and 

materials from one place to another so that they do not cause any damage to any 
person or to the property of the EMPLOYER or any third party including overhead 
and underground cables and in the event of any damage resulting to the property 
of the EMPLOYER or of a third party during the movement of the aforesaid plant, 
equipment or materials the cost of such damages including eventual loss of 
production, operation or services in any plant or establishment as estimated by the 
EMPLOYER or ascertained or demanded by the third party shall be borne by the 
CONTRACTOR. Third party liability risk shall be Rupees One lakh for single 
accident and limited to Rupees Ten lakhs. 
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iii) The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all 
claims for damages to property other than EMPLOYER's property arising under or 
by reason of this agreement, if such claims result from the fault and/or negligence 
or willful acts or omission of the CONTRACTOR, his employees, agents, 
representative of SUB-CONTRACTOR. 

 
SECTION-VIII Labour Laws 
 
103 Labour laws: 
 
103.1 i) No labour below the age of 18 (eighteen) years shall be employed on the 

WORK. 
 
ii) The CONTRACTOR shall not pay less than what is provided under law to labourers 

engaged by him on the WORK. 
 
iii) The CONTRACTOR shall at his expense comply with all labour laws and keep the 

EMPLOYER indemnified in respect thereof. 
 
iv) The CONTRACTOR shall pay equal wages for men and women in accordance with 

applicable labour laws. 
  
 
v) If the CONTRACTOR is covered under the Contract labour (Regulation and 

Abolition) Act, he shall obtain a license from licensing authority (i.e. office of the 
labour commissioner) by payment of necessary prescribed fee and the deposit, if 
any, before starting the WORK under the CONTRACT. Such fee/deposit shall be 
borne by the CONTRACTOR. 

vi) The CONTRACTOR shall employ labour in sufficient numbers either directly or 
through SUB- CONTRACTOR's to maintain the required rate of progress and of 
quality to ensure workmanship of the degree specified in the CONTRACT and to 
the satisfaction of the ENGINEER-IN-CHARGE. 

 
vii) The CONTRACTOR shall furnish to the ENGINEER-INCHARGE the distribution 

return of the number and description, by trades of the work people employed on the 
works. The CONTRACTOR shall also submit on the 4th and 19th of every month to 
the ENGINEER-IN-CHARGE a true statement showing in respect of the second 
half of the preceding month and the first half of the current month (1) the accidents 
that occurred during the said fortnight showing the circumstances under which they 
happened and the extent of damage and injury caused by them and (2) the number 
of female workers who have been allowed Maternity Benefit as provided in the 
Maternity Benefit Act 1961 on Rules made there under and the amount paid to 
them. 

 
viii) The CONTRACTOR shall comply with the provisions of the payment of Wage Act 

1936, Employee Provident Fund Act 1952, Minimum Wages Act 1948. Employers 
Liability Act 1938. Workmen's Compensation Act 1923, Industrial Disputes Act 
1947, the Maternity Benefit Act 1961 and Contract Labour Regulation and Abolition 
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Act 1970, Employment of Children Act 1938 or any modifications thereof or any 
other law relating thereto and rules made there under from time to time. 

 
ix) The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting 

Officer as defined in Contract Labour (Regulation and Abolition) Act 1970 have the 
power to deduct from the money due to the CONTRACTOR any sum required or 
estimated to be required for making good the loss suffered by a worker or workers 
by reason of non- fulfillment of the Conditions of the Contract for the benefit of 
workers, non-payment of wages or of deductions made from his or their wages 
which are not justified by the terms of the Contract or non- observance of the said 
regulations. 

 
x) The CONTRACTOR shall indemnify the EMPLOYER against any payments to be 

made under and for the observance of the provisions of the aforesaid Acts without 
prejudice to his right to obtain indemnity from his SUB-CONTRACTOR's. In the 
event of the CONTRACTOR committing a default or breach of any of the provisions 
of the aforesaid Acts as amended from time to time, of furnishing any information or 
submitting or filling and Form/ Register/ Slip under the provisions of these Acts 
which is materially incorrect then on the report of the inspecting Officers, the 
CONTRACTOR shall without prejudice to any other liability pay to the EMPLOYER 
a sum not exceeding Rs.50.00 as Liquidated Damages for every default, breach or 
furnishing, making, submitting, filling materially incorrect statement as may be fixed 
by the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default 
continuing in this respect, the Liquidated Damages 

  
 

may be enhanced to Rs.50.00 per day for each day of default subject to a 
maximum of one percent of the estimated cost of the WORK put to tender. The 
ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract 
Performance Security of the CONTRACTOR and credit the same to the Welfare 
Fund constitute under these acts. The decision of the ENGINEER-IN-CHARGE in 
this respect shall be final and binding. 

 
104 Implementation of apprentices act, 1961: 
 
104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 

and the Rules and Orders issued there under from time to time. If he fails to do so, 
his failure will be a breach of the CONTRACT and the ENGINEER-IN-CHARGE 
may, at his discretion, cancel the CONTRACT. The CONTRACTOR shall also be 
liable for any pecuniary liability arising on account of any violation by him of the 
provisions, of the Act. 

 
105 Contractor to indemnify the employer: 
 
105.1 i) The CONTRACTOR shall indemnify the EMPLOYER and every member, 

office and employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his 
staff against all actions, proceedings, claims, demands, costs and expenses 
whatsoever arising out of or in connection with the matters referred to in Clause 
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102.0 and elsewhere and all actions, proceedings, claims, demands, costs and 
expenses which may be made against the EMPLOYER for or in respect of or 
arising out of any failure by the CONTRACTOR in the performance of his 
obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be 
liable for or in respect of or arising out of any failure by the CONTRACTOR in the 
performance of his obligations under the CONTRACT DOCUMENT. The 
EMPLOYER shall not be liable for or in respect of any demand or compensation 
payable by law in respect or in consequence of any accident or injury to any 
workmen or other person. In the employment of the CONTRACTOR or his SUB- 
CONTRACTOR the CONTRACTOR shall indemnify and keep indemnified the 
EMPLOYER against all such damages and compensations and against all claims, 
damages, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto. 

 
ii) PAYMENT OF CLAIMS AND DAMAGES: 

Should the EMPLOYER have to pay any money in respect of such claims or 
demands as aforesaid the amount so paid and the costs incurred by the 
EMPLOYER shall be charged to and paid by the CONTRACTOR and the 
CONTRACTOR shall not be at liberty to dispute or question the right of the 
EMPLOYER to make such payments notwithstanding the same, may have been 
made without the consent or authority or in law or otherwise to the contrary. 

 
iii) In every case in which by virtue of the provisions of Section 12, Sub-section (i) of 

workmen's compensation Act, 1923 or other applicable provision of Workmen 
Compensation Act or any other Act, the EMPLOYER is obliged to pay 
compensation to a workman employed by the CONTRACTOR in execution of the 
WORK, the EMPLOYER will recover from the CONTRACTOR the amount of the 
compensation so paid, and without prejudice to the rights of EMPLOYER under 
Section 12, Sub- section (2) of the said act, EMPLOYER shall be at liberty to 
recover such amount or any part thereof by deducting it from the Contract 

  
 

Performance Security or from any sum due to the CONTRACTOR whether under 
this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any 
claim made under Section 12, Sub-section (i) of the said act, except on the written 
request of the CONTRACTOR and upon his giving to the EMPLOYER full security 
for all costs for which the EMPLOYER might become liable in consequence of 
contesting such claim. 

 
106 Health and sanitary arrangements for workers: 
 
106.1 In respect of all labour directly or indirectly employed in the WORKS for the 

performance of the CONTRACTOR's part of this agreement, the CONTRACTOR 
shall comply with or cause to be complied with all the rules and regulations of the 
local sanitary and other authorities or as framed by the EMPLOYER from time to 
time for the protection of health and sanitary arrangements for all workers. 

 
106.2 The CONTRACTOR shall provide in the labour colony all amenities such as 

electricity, water and other sanitary and health arrangements. The CONTRACTOR 
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shall also provide necessary surface transportation to the place of work and back to 
the colony for their personnel accommodated in the labour colony. 

 
SECTION-IX Applicable Laws and Settlement of Disputes 

 
107 Arbitration: 
 
107.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge 

is deemed to be final and binding as provided in the Agreement and the 
issues/disputes which cannot be mutually resolved within a reasonable time, all 
disputes shall be referred to arbitration by Sole Arbitrator. 

 
The Employer [Maharashtra Natural Gas Limited] shall suggest a panel of three 
independent and distinguished persons to the bidder/contractor/supplier/buyer (as 
the case may be) to select any one among them to act as the Sole Arbitrator. 

 
In the event of failure of the other parties to select the Sole Arbitrator within 30 days 
from the receipt of the communication suggesting the panel of arbitrators, the right 
of selection of the sole arbitrator by the other party shall stand forfeited and the 
EMPLOYER (MNGL) shall have discretion to proceed with the appointment of the 
Sole Arbitrator. The decision of Employer on the appointment of the sole arbitrator 
shall be final and binding on the parties. 

 
The award of sole arbitrator shall be final and binding on the parties and unless 
directed/awarded otherwise by the sole arbitrator, the cost of arbitration 
proceedings shall be shared equally by the parties. The Arbitration proceedings 
shall be in English language and venue shall be Pune in Maharashtra, India. 

 
Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 
and the Rules framed there under shall be applicable. All matters relating to this 
contract are subject to the exclusive jurisdiction of the court situated at Pune. 

 
Bidders/suppliers/contractors may please note that the Arbitration & Conciliation 
Act 1996 was enacted by the Indian Parliament and is based on United Nations 
Commission on 

  
 

International Trade Law (UNCITRAL model law), which were prepared after 
extensive consultation with Arbitral Institutions and centers of International 
Commercial Arbitration. The United Nations General Assembly vide resolution 
31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976. 

 
108 Jurisdiction: 

The CONTRACT shall be governed by and constructed according to the laws in 
force in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts 
situated at Pune, MAHARASHTRA STATE for the purposes of disputes, actions 
and proceedings arising out of the CONTRACT, the courts at Pune, 
MAHARASHTRA STATE only will have the jurisdiction to hear and decide such 
disputed, actions and proceedings. 
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SECTION-X Safety Codes 

 
109 General: 
 
109.1 CONTRACTOR shall adhere to safe construction practice and guard against 

hazardous and unsafe working conditions and shall comply with EMPLOYER's 
safety rules as set forth herein. Prior to start of construction, CONTRACTOR will be 
furnished copies of EMPLOYER's "Safety Code" for information and guidance, if it 
has been prepared. 

 
110 Safety regulations: 
 
110.1 i) In respect of all labour, directly employed in the WORK for the performance 

of CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own 
expense arrange for all the safety provisions as per safety codes of C.P.W.D., 
Indian Standards Institution. The Electricity Act, The Mines Act and such other acts 
as applicable. 

 
ii) The CONTRACTOR shall observe and abide by all fire and safety regulations of 

the EMPLOYER. Before starting construction work CONTRACTOR shall consult 
with EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE and must make 
good to the satisfaction of the EMPLOYER any loss or damage due to fire to any 
portion of the work done or to be done under this agreement or to any of the 
EMPLOYER's existing property. 

 
111 First aid and industrial injuries: 
 
111.0 i) CONTRACTOR shall maintain first aid facilities for its employees and those 

of its SUB-CONTRACTOR. 
 
ii) CONTRACTOR shall make outside arrangements for ambulance service and for 

the treatment of industrial injuries. Names of those providing these services shall 
be furnished to EMPLOYER prior to start of construction and their telephone 
numbers shall be prominently posted in CONTRACTOR's field office. 

 
iii) All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy 

of CONTRACTOR's report covering each personal injury requiring the attention of a 
physician shall be furnished to the EMPLOYER. 

 
112 General rules: 
  
 
112.1 Smoking within the premises of City Gas Station is strictly prohibited. Violators of 

the no smoking rules shall be discharged immediately. 
 
113 Contractor's barricades: 
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113.0 i) CONTRACTOR shall erect and maintain barricades required in connection 
with his operation to guard or protect: - 

a) Excavations 
b) Hoisting Areas. 
c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 
d) EMPLOYER's existing property subject to damage by CONTRACTOR's 

Operations. 
e) Rail Road unloading spots. 
 
ii) CONTRACTOR's employees and those of his SUBCONTRACTOR's shall become 

acquainted with EMPLOYER's barricading practice and shall respect the provisions 
thereof. 

 
iii) Barricades and hazardous areas adjacent to, but not located in normal routes of 

travel shall be marked by red flasher lanterns at nights. 
 
114 Scaffolding: 
 
114.1 i)Suitable scaffolding should be provided for workmen for all works that cannot 

safely be done from the ground or from solid construction except such short period 
work as can be done safely from ladders. When a ladder is used an extra Mazdoor 
shall be engaged for holding the ladder and if the ladder is used for carrying 
material as well, suitable footholds and handholds shall be provided on the ladder 
and the ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 
4 vertical). 

 
ii) Scaffolding or staging more than 4 meters above the ground or floor, swing 

suspended from an overhead support or erected with stationary support shall have 
a guard rail properly attached, bolted, braced and otherwise retarded at least one 
meter high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be 
so fastened as to prevent it from swaying from the building or structure. 

 
iii) Working platform, gangway and stairway should be so constructed that they should 

not sag unduly or unequally and if the height of platform of the gangway or the 
stairway is more than 4 meters above the ground level or floor level, they should be 
closely boarded, should have adequate width and should be suitably fastened as in 
ii) above. 

 
iv) Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing suitable 
fencing of railing whose minimum heights shall be 1 meter. 

  
 
v) Safe-means of access shall be provided to all working platforms and other working 

places, every ladder shall be securely fixed. No portable single ladder shall be over 
9 meters in length while the width between side rails in rung ladder shall in no case 
be less than 30 cm for ladder up to and including 3 meters in length. For longer 
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ladder this width should be increased 5mm for each additional foot of length. 
Uniform steps spacing shall not exceed 30 cms. Adequate precautions shall be 
taken to prevent danger from electrical equipment. No materials on any of the sites 
or work shall be so stacked or placed to cause danger or inconvenience to any 
person or public. The CONTRACTOR shall also provide all necessary fencing and 
lights to protect the workers and staff from accidents, and shall be bound to bear 
the expenses of defense of every suit, action or other proceeding of law that may 
be brought by any person for injury sustained owing to neglect of the above 
precautions and pay any damages and costs which may be awarded in any such 
suit or action or proceeding to any such person or which may with the consent of 
the CONTRACTOR be paid to compromise any claim by any such person. 

 
115 Excavation and trenching: 
 
115.1 All trenches 1.2 meters or more in depth shall at all times be supplied with at least 

one ladder for each 50 meters length or fraction thereof. 
 

Ladder shall be extended from bottom of the trenches to at least 1 meter above the 
surface of the ground. The sides of the trenches which are 1.5M in depth shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to 
avoid the danger of sides to collapse. The excavated materials shall not be placed 
within 1.5 meters of the edge of the trench or half of the trench width whichever is 
more. Cutting shall be done from top to bottom. Under no circumstances 
undermining or under-cutting shall be done. 

 
116 Demolition/general safety: 
 
116.1 i) Before any demolition work is commenced and also during the progress of 

the demolition work 
a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
b) No electric cable or apparatus which is liable to be a source of danger shall remain 

electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk 

of fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

 
ii) All necessary personal safety equipment as considered adequate by the 

ENGINEER-IN-CHARGE should be kept available for the use of the persons 
employed on the SITE and maintained in condition suitable for immediate use, and 
the CONTRACTOR shall take adequate steps to ensure proper use of equipment 
by those concerned. 

 
a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective gloves. 
  
b) Those engaged in white washing and mixing or stacking or cement bags or any 

material which are injurious to the eyes be provided with protective goggles. 
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c) Those engaged in welding and cutting works shall be provided with protective face 
& eye shield, hand gloves, etc. 

d) Stone breakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in use, the 
CONTRACTOR shall ensure that the manhole covers are opened and are 
ventilated at least for an hour before the workers are allowed to get into the 
manholes, and the manholes so opened shall be cordoned off with suitable railing 
and provided with warning signals or board to prevent accident to the public. 

f) The CONTRACTOR shall not employ men below the age of 18 years and women 
on the work of painting with products containing lead in any form. Wherever men 
above the age of 18 years are employed on the work of lead painting, the following 
precautions should be taken. 

1) No paint containing lead or lead product shall be used except in the form of paste 
or readymade paint. 

2) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint dry rubbed and 
scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate 
facilities shall be provided to enable the working painters to wash them during and 
on cessation of work. 

 
iii) When the work is done near any place where there is risk of drowning, all 

necessary safety equipment should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any person in danger and adequate 
provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

 
iv) Use of hoisting machines and tackles including their attachments, anchorage and 

supports shall conform to the following standards or conditions: 
a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defect and shall be kept in good working order. 
b) Every rope used in hoisting or lowering materials or as means of suspension shall 

be of durable quality and adequate strength and free from patent defects. 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding, winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle, swivel, 
and pulley block used in hoisting or lowering or as means of suspension, the safe 
working load shall be ascertained by adequate means. Every hoisting machine and 
all gears referred to above shall be plainly marked with the safe working load of the 
conditions under which it is applicable and the same shall be clearly indicated. No 
part of any machine or any gear referred to above in this paragraph shall be loaded 
beyond safe working load except for the purpose of testing. 

e) In case of departmental machine, the safe working load shall be notified by the 
ENGINEER- IN-CHARGE. As regards CONTRACTOR's machines, the 
CONTRACTOR shall notify the safe working load of the machine to the 
ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of WORK 
and get it verified by the Engineer concerned. 
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v) Motors, gears, transmission lines, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards. Hoisting 
appliances should be provided with such means as to reduce to minimum the 
accidental descent of the load, adequate precautions should be taken to reduce the 
minimum risk of any part or parts of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are already 
energized, insulating mats, wearing apparel, such as gloves, sleeves, and boots as 
may be necessary should be provided. The workers shall not wear any rings, 
watches and carry keys or other materials which are good conductors of electricity. 

 
vi) All scaffolds, ladders and other safety devices mentioned or described herein shall 

be maintained in safe conditions and no scaffolds, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities should be 
provided at or near places of work. 

 
vii) These safety provisions should be brought to the notice of all concerned by 

displaying on a notice board at a prominent place at the work-spot. The person 
responsible for compliance of the safety code shall be named therein by the 
CONTRACTOR. 

 
viii) To ensure effective enforcement of the rules and regulations relating to safety 

precautions, the arrangements made by the CONTRACTOR shall be open to 
inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of 
the Administration or their representatives. 

 
ix) Notwithstanding the above clauses there is nothing in these to exempt the 

CONTRACTOR for the operations of any other Act or rules in force in the Republic 
of India. The work throughout including any temporary works shall be carried out in 
such a manner as not to interfere in any way whatsoever with the traffic on any 
roads or footpath at the site or in the vicinity thereto or any existing works whether 
the property of the Administration or of a third party. 

 
In addition to the above, the CONTRACTOR shall abide by the safety code 
provision as per C.P.W.D. Safety code and Indian Standard Safety Code from time 
to time. 

 
117 Care in handling inflammable gas: 
 
117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost 

care in handling the inflammable gas cylinder/inflammable liquids/paints etc. as 
required under the law and/or as advised by the fire Authorities of the EMPLOYER 

  
118 Temporary combustible structures: 
 
118.1 Temporary combustible structures will not be built near or around work site. 
 
119 Precautions against fire: 
 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for rate contract for period of 1 year for 
appointment of the contractors to attend the D-PNG 
online connection with/without DMA activity for City 
Gas Distribution Network of MNGL, Nashik GA. 
 

Bid No.: MNGL/CP/2026-27/18 

 

138 

 

119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and 
drums at worksite as recommended by ENGINEER-IN-CHARGE. They will have to 
ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by 
ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near 
or around the work-site. 

 
120 Explosives: 
 
120.1 Explosives shall not be stored or used on the WORK or on the SITE by the 

CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing 
and then only in the manner and to the extent to which such permission is given. 
When explosives are required for the WORK they will be stored in a special 
magazine to be provided at the cost of the CONTRACTOR in accordance with the 
Explosives Rules. The CONTRACTOR shall obtain the necessary license for the 
storage and the use of explosives and all operations in which or for which 
explosives are employed shall be at sole risk and responsibility of the 
CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against 
any loss or damage resulting directly or indirectly there from. 

 
121 Mines act: 
 
121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the 

safety provisions as required by the ENGINEER-IN-CHARGE in respect of all 
labour directly employed for performance of the WORKS and shall provide all 
facilities in connection therewith. In case the CONTRACTOR fails to make 
arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- 
CHARGE shall be entitled to do so and recover the costs thereof from the 
CONTRACTOR. 

 
121.2 Failure to comply with Safety Code or the provisions relating to report on accidents 

and to grant of maternity benefits to female workers shall make the CONTRACTOR 
liable to pay Company Liquidated Damages an amount not exceeding Rs.50/- for 
each default or materially incorrect statement. The decision of the ENGINEER-IN-
CHARGE in such matters based on reports from the Inspecting Officer or from 
representatives of ENGINEER-IN-CHARGE shall be final and binding and 
deductions for recovery of such Liquidated Damages may be made from any 
amount payable to the CONTRACTOR from all the provisions of the Mines Act, 
1952 or any statutory modifications or re-enactment thereof the time being in force 
and any Rules and Regulations made there under in respect of all the persons 
employed by him under this CONTRACT and shall indemnify the EMPLOYER from 
and against any claim under the Mines Act or the rules and regulations framed 
there under by or on behalf of any persons employed by him or otherwise. 

 
122 Preservation of place: 
  
 
122.1 The CONTRACTOR shall take requisite precautions and use his best endeavours 

to prevent any riotous or unlawful behaviour by or amongst his worker and others 
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employed or the works and for the preservation of peace and protection of the 
inhabitants and security of property in the neighborhood of the WORK. In the event 
of the EMPLOYER requiring the maintenance of a Special Police Force at or in the 
vicinity of the site during the tenure of works, the expenses thereof shall be borne 
by the CONTRACTOR and if paid by the EMPLOYER shall be recoverable from 
the CONTRACTOR. 

 
123 Outbreak of infectious diseases: 
 
123.1 The CONTRACTOR shall remove from his camp such labour and their facilities 

who refuse protective inoculation and vaccination when called upon to do so by the 
ENGINEER-IN-CHARGE's representative. Should Cholera, Plague or other 
infectious diseases break out the CONTRACTOR shall burn the huts, beddings, 
clothes and other belongings or used by the infected parties and promptly erect 
new huts on healthy sites as required by the ENGINEER-IN-CHARGE failing which 
within the time specified in the Engineer's requisition, the work may be done by the 
EMPLOYER and the cost thereof recovered from the CONTRACTOR. 

 
124 Use of intoxicants: 
 
124.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in 

any of the buildings, encampments or tenements owned, occupied by or within the 
control of the CONTRACTOR or any of his employee is forbidden and the 
CONTRACTOR shall exercise his influence and authority to the utmost extent to 
secure strict compliance with this condition. 

 
In addition to the above, the CONTRACTOR shall abide by the safety code 
provision as per C.P.W.D. safety code and Indian Standard Code framed from time 
to time  
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Annexure-I to GCC 
 

PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER 
 

(To be executed on non-judicial stamped paper of appropriate value) 
 

WHEREAS MAHARASHTRA NATURAL GAS LIMITED (hereinafter referred to as MNGL ) which 
expression shall unless repugnant to the context includes their legal representatives, successors 
and assigns having their registered office at Pune has entered into a CONTRACT with 
______________________ (hereinafter referred to as the CONTRACTOR which expression shall 
unless repugnant to the context include their legal representatives, successors and assigns) for 
____________________on the terms and conditions as set out, inter-alia, in the CONTRACT 
No.................       Dated............. and various documents forming part thereof hereinafter collectively 
referred to as the "CONTRACT" which expression shall include all amendments, modifications 
and/or variations thereto. 
 
AND WHEREAS 
 
i)  MNGL has agreed to supply to the CONTRACTOR, equipment, plants and materials 

(finished, semi-finished and raw)for the purpose of EXECUTION of the said CONTRACT by 
the CONTRACTOR (the equipment, plants and materials to be supplied by MNGL to the 
CONTRACTOR, hereinafter for the sake of brevity referred to as the "said materials") and 
pending execution by the CONTRACTOR of the CONTRACT incorporating the said 
materials, the said materials shall be under the custody and charge of the CONTRACTOR 
and shall be kept, stored, altered, worked upon and/or fabricated at the sole risk and 
expense of the CONTRACTOR. 

ii)  As a pre-condition to the supply of the said materials by MNGL to the CONTRACTOR, 
MNGL has required the CONTRACTOR to furnish to MNGL an Indemnity Bond in the 
manner and upon terms and conditions hereinafter indicated. 
NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR hereby 
irrevocably and unconditionally undertakes to indemnify and keep indemnified MNGL from 
and against all loss, damage and destruction (inclusive but not limited to any or all loss or 
damage or destruction to or of the said materials or any item or part thereof by theft, 
pilferage, fire, flood, storm, tempest, lightning, explosion, storage, chemical or physical 
action or reaction, binding, warping, exposure, rusting, faulty workmanship, faulty 
fabrication, or faulty method or technique of fabrication, strike, riot, civil commotion, or other 
act or omission or commission whatsoever within or beyond the control of the 
CONTRACTOR, misuse and misappropriation (inclusive but not limited to the misuse or 
misappropriation by the CONTRACTOR and the Contractor's servants and/or agents) 
whatsoever to, or of in the said materials or any part of them thereof from the date that the 
same or relative part of item thereof was supplied to the CONTRACTOR up to and until the 
date of return to MNGL of the said materials or relative part of item thereof or completed 
fabricated works(s) incorporating the said material and undertake to pay to MNGL forthwith 
on demand in writing without protest or demur the value as specified by MNGL of the said 
material or item or part thereof, lost, damaged, destroyed, misused and/or misappropriated, 
as the case may be or, together with MNGL 'S costs and expenses (inclusive of but not 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for rate contract for period of 1 year for 
appointment of the contractors to attend the D-PNG 
online connection with/without DMA activity for City 
Gas Distribution Network of MNGL, Nashik GA. 
 

Bid No.: MNGL/CP/2026-27/18 

 

141 

 

limited to handling, transportation, cartage, insurance, freight, packing and inspection 
costs/or expenses up to) and aggregate limit of 
Rs. _________________________________________________(Rupees 
________________________________________________________________). 

 
AND THE CONTRACTOR hereby agrees with MNGL that: 
 
i)  This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall remain 

valid and irrevocable for all claims of MNGL arising hereunder up to and until the midnight 
of ________________. However, if the CONTRACT for which this Indemnity/Undertaking is 
given is not completed by this date, the CONTRACTOR hereby agrees to extend the 
Indemnity/Undertaking till such time as is required to fulfill the CONTRACT. 

 
ii)  This Indemnity/Undertaking shall not be determined by any change in constitution or upon 

insolvency of the CONTRACTOR but shall be in all respects and for all purposes be binding 
and operative until payment of all moneys payable to MNGL in terms of hereof. 

 
iii)  The mere statement of allegation made by or on behalf of MNGL in any notice or demand 

or other writing addressed to the CONTRACTOR as to any of the said material or item or 
part thereof having been lost , damaged, destroyed, misused or misappropriated while in 
the custody of the CONTRACTOR and/or prior to completion of the completed fabricated 
work(s) and delivery to job site thereof incorporating the said materials shall be conclusive 
of the factum of the said material or item or part thereof having been supplied to the 
CONTRACTOR and/or the loss, damage, destruction, misuse or misappropriation thereof, 
as the case may be, while in the custody of the CONTRACTOR and/or prior to the 
completion of the completed fabricated work(s) and delivery to job site thereof incorporating 
the said materials without necessity on the part of MNGL to produce any documentary proof 
or other evidence whatsoever in support of this. 

 
iv)  The amount stated in any notice of demand addressed by MNGL to the CONTRACTOR as 

to the value of such said materials lost, damaged, destroyed, misused or misappropriated, 
inclusive relative to the costs and expenses incurred by MNGL in connection therewith shall 
be conclusive of the value of such said materials and the said cost and expenses as also of 
the amount liable to be paid to MNGL to produce any voucher, bill or other documentation 
or evidence whatsoever in support thereof and such amount shall be paid without any 
demur and on demand and no dispute shall be raised concerning the same. 

 
 
The undersigned has full power to execute this Indemnity Bond on behalf of the CONTRACTOR 
under the Power of Attorney dated______. 
 

 
 

(SIGNED BY COMPETENT AUTHORITY) 
Place: 
 
Dated: 
 
Official seal of the CONTRACTOR 
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Annexure-II to GCC 
 

PROFORMA FOR CONTRACT AGREEMENT 
 
SO No.         dated ----------- 
 
Contract Agreement for the work of ----------------- of Maharashtra Natural Gas Limited made on ------
---- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term 
shall unless excluded by or repugnant to the subject or context include its successors and permitted 
assignees) of the one part and MAHARASHTRA NATURAL GAS LIMITED hereinafter called the 
“EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or context include 
its successors and assignees) of the other part. 
 
WHEREAS 
 
A.  The EMPLOYER being desirous of having provided and executed certain work mentioned, 

enumerated or referred to in the Tender Documents including Letter Inviting Tender, 
General Tender Notice, General Conditions of Contract, Special Conditions of Contract, 
Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates, 
Agreed Variations, other documents has called for Tender. 

 
B.  The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the 

Tender Documents and has satisfied himself by careful examination before submitting his 
tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and nature 
of site and local conditions, the quantities, nature and magnitude of the work, the availability 
of labor and materials necessary for the execution of work, the means of access to SITE, 
the supply of power and water thereto and the accommodation he may require and has 
made local and independent enquiries and obtained complete information as to the matters 
and thing referred to, or implied in the tender documents or having any connection 
therewith and has considered the nature and extent of all probable and possible situations, 
delays, hindrances or interferences to or with the execution and completion of the work to 
be carried out under the CONTRACT, and has examined and considered all other matters, 
conditions and things and probable and possible contingencies, and generally all matters 
incidental thereto and ancillary thereof affecting the execution and completion of the WORK 
and which might have influenced him in making his tender. 

 
C.  The Tender Documents including the Notice Letter Inviting Tender, General Conditions of 

Contract, Special Conditions of Contract, Schedule of Rates, General Obligations, 
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of 
Acceptance of Tender and any statement of agreed variations with its enclosures copies of 
which are hereto annexed form part of this CONTRACT though separately set out herein 
and are included in the expression “CONTRACT” wherever herein used. 

 
AND WHEREAS 
The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution of 
the said WORK at the rates stated in the schedule of quantities of the work and finally approved by 
EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to the 
conditions of CONTRACT. 
 
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 
FOLLOWS: - 
 
1.  In consideration of the payment to be made to the CONTRACTOR for the WORK to be 

executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the 
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CONTRACTOR shall and will duly provide, execute and complete the said work and shall 
do and perform all other acts and things in the CONTRACT mentioned or described or 
which are to be implied there from or may be reasonably necessary for the completion of 
the said WORK and at the said times and in the manner and subject to the terms and 
conditions or stipulations mentioned in the contract. 

 
2.  In consideration of the due provision execution and completion of the said WORK, 

EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will pay to 
the CONTRACTOR the respective amounts for the WORK actually done by him and 
approved by the EMPLOYER at the Schedule of Rates and such other sum payable to the 
CONTRACTOR under provision of CONTRACT, such payment to be made at such time in 
such manner as provided for in the CONTRACT. 

 
A N D 

 
3.  In consideration of the due provision, execution and completion of the said WORK the 

CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER for 
the services rendered by the EMPLOYER to the CONTRACTOR, such as power supply, 
water supply and others as set for in the said CONTRACT and such other sums as may 
become payable to the EMPLOYER towards the controlled items of consumable materials 
or towards loss, damage to the EMPLOYER'S equipment, materials construction plant and 
machinery, such payments to be made at such time and in such manner as is provided in 
the CONTRACT.  

 
It is specifically and distinctly understood and agreed between the EMPLOYER and the 
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE 
made available by the EMPLOYER for execution of the works or in the building, structures 
or work executed on the said SITE by the CONTRACTOR or in the goods, articles, 
materials etc., brought on the said SITE (unless the same specifically belongs to the 
CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien 
whatsoever charge for unpaid bills will not be entitled to assume or retain possession or 
control of the SITE or structures and the EMPLOYER shall have an absolute and unfettered 
right to take full possession of SITE and to remove the CONTRACTOR, their servants, 
agents and materials belonging to the CONTRACTOR and lying on the SITE. 

 
The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK 
only as a licensee simpliciter and shall not have any claim, right, title or interest in the SITE 
or the structures erected thereon and the EMPLOYER shall be entitled to terminate such 
license at any time without assigning any reason. 

 
The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated 
from the said SITE shall, unless otherwise expressly agreed under this CONTRACT, 
exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to claim 
over the same and such excavation and materials should be disposed off on account of the 
EMPLOYER according to the instruction in writing issued from time to time by the 
ENGINEER-IN-CHARGE. 
In Witness whereof the parties have executed these presents in the day and the year first 
above written. 

 
 
Signed and delivered for and on    Signed and Delivered for and 
on behalf of EMPLOYER.     on behalf of the CONTRACTOR. 
 
 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for rate contract for period of 1 year for 
appointment of the contractors to attend the D-PNG 
online connection with/without DMA activity for City 
Gas Distribution Network of MNGL, Nashik GA. 
 

Bid No.: MNGL/CP/2026-27/18 

 

144 

 

 
MAHARASHTRA NATURAL GAS LIMITED   (NAME OF THE CONTRACTOR) 
 
_______________________________    ____________________________ 
 
_______________________________    ____________________________ 
 
Date: ___________      Date: ____________ 
 
Place: ___________      Place: ____________ 
 
IN PRESENCE OF TWO WITNESSES 
 
1.___________________________    1. ________________________ 
___________________________    ________________________ 
___________________________    ________________________ 
 
2.___________________________    2. ________________________ 
___________________________    ________________________ 
___________________________    ________________________ 

 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PART – D 
 

CONTENTS 
 
1.  SPECIAL CONDITIONS OF CONTRACT (Technical) 
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2.  ANNEXURE TO SCC (Technical) 
 
3.  PARTICULAR JOB SPECIFICATION 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

SPECIAL CONDITIONS OF CONTRACT 
(TECHNICAL) 

INDEX 
 
1.0  GENERAL 
 
2.0  THE WORK 
2.1  Scope of Work 
2.2  Scope of Supply 
2.3  Time schedule 
2.4  Measurement of works 
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2.5  Terms of payment 
2.6  Temporary Works 
2.7  Temporary Fencing 
2.8  Contractor’s Temporary Structure 
2.9  Statutory approvals 
2.10  Quality assurance 
2.11  Notice and licenses 
2.12  Working hours 
2.13  Responsibility of contractor 
2.14  Electrical works 
2.15  Additional work/extra works 
 
3.0  CONSTRUCTION 
3.1  Rules and regulations 
3.2  Procedures 
3.3  Security 
3.4  Drawings and document 
3.5  Excavation by blasting 
3.6  Construction equipment & mechanization of construction activities 
3.7  Site organization 
3.8  Health Safety And Environment (HSE) Management 
3.9  General guidelines during and before erection 
3.10  Construction photographs 
3.11  Schedule of labour rates 
3.12  Specific requirement 
 
4.0  TESTS, INSPECTION AND COMPLETION 
4.1  Tests and inspection 
4.2  Final inspection 
4.3  Documentation 
4.4  Statement of final bills issue of no demand certificates 
4.5  Issue and reconciliation of material 
 
5.0  ORDER PLACEMENT OF BOUGHT OUT ITEMS 
 
 
1.0  GENERAL 
 
1.1  Special conditions of contract (SCC-Technical) shall be read in conjunction with the 

General Conditions of Contract (GCC). Schedule of rates, specifications of work, 
drawings and any other document forming part of this contract wherever the 
context so requires. 

 
1.2  Notwithstanding the sub-division of the document into these separate sections and 

volumes, every part of each with and into the contract so far as it may be 
practicable to do so. 

 
1.3  Where any portion of the GCC is repugnant to or at variance with any provisions of 

the special conditions of contract, then unless a different intention appears, the 
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provision(s) of the special conditions of contract shall be deemed to override the 
provision(s) of GCC only to the extent that such repugnancies of variations in the 
special conditions of contract are not possible of being reconciled with the 
provisions of GCC. 

 
1.4  Wherever it is stated in this Bidding Document that such and such a supply is to be 

effected or such and such a work is to be carried out, it shall be understood that the 
same shall be effected/carried out by the contractor at his own cost, unless a 
different intention is specifically and expressly stated herein or otherwise explicit 
from the context. Contract value (also referred to as Contract price) shall be 
deemed to have included such cost. 

 
1.5  The materials, design and workmanship shall satisfy the applicable relevant Indian 

Standards, the job specifications stipulate requirements in addition to those 
contained in the standard codes and specifications, these additional requirements 
shall also be satisfied. In the absence of any Standard/ Specifications/codes of 
practice for detailed specifications cove1ring any part of the work covered in this 
Bidding on the contractor. 

 
1.6  In partial modification to Clause No.21.0 of GCC the following shall apply:  
 

In case of contradiction between Indian or other applicable Standards, General 
Conditions of Contract, Special Conditions of Contract, Specifications, drawings, 
Schedule of Rates, the following shall prevail in order of precedence: 

 
i)  Letter of acceptance along with statement of Agreed variations. 
ii)  Service Order / Fax of Intent  
iii)  Schedule of Rates as enclosures to letter of acceptance 
iv)  Job / Particular Specifications 
v)  Drawings 
vi)  Technical / Material Specifications 
vii)  Special Conditions of Contract 
viii)  General Conditions of Contract 
ix)  Indian Standards 
x)  Other Applicable Standards 

 
1.7  It will be contractor’s responsibility to bring to the notice of Engineer-in-charge any 

irreconcilable conflict in the contract documents before starting the work(s) of 
making the supply with reference which the conflict exists.  

 
In the absence of any specifications covering any material, design of work(s) in the 
same shall be performed / supplies / executed in accordance with Standards 
Engineering Practice as per the instructions / directions of the Engineer-in-charge, 
which will be binding on the Contractor. 
 

1.8  The requirements of any statutory body and authority like Indian boiler regulation, 
Tariff Advisory Committee, Chief controller of Explosives, etc, shall govern where 
these are more stringent than the requirements specified above. 
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1.9  Owner’s representative means authorized representative of Owner (i.e. M/s 
MNGL). 

 
2.0  THE WORK 
 
2.1  Scope of work 

The scope of work covered in this Contract will be as described in Annexure-1 to 
SCC-Technical at Particular job specifications, Standard Specifications, Schedule 
of Rates etc. 

 
2.2  Scope of Supply 

The scope of supply covered in this Contract will be as described in Annexure-2 to 
SCC-Technical Particular Job Specifications, Standard Specifications, Schedule of 
Rates etc. 

 
2.3  Time schedule 
 
2.3.1  The work shall be executed strictly as per time schedule given in Annexure-3 to 

SCC-Technical. The period of completion given includes the time required for 
mobilization as well as testing, rectifications, if any, retesting, demobilization and 
completion in all respects to the satisfaction of the Engineer-in-Charge. 

 
2.3.2  A joint programme of execution of work will be prepared by the Engineer-in-Charge 

and Contractor. This programme will take into account the time of completion 
mentioned in 2.3.1 above. 

 
2.3.3  Monthly/Weekly execution programme will be drawn up by the Engineer-in-Charge 

jointly with the Contractor based on availability of materials, work fronts and the 
joint programme of execution as referred to above. The contractor shall 
scrupulously adhere to the Targets/Programmes by deploying adequate personnel, 
Construction Equipment, Tools and Tackles and also by timely supply of required 
materials coming within his scope of supply as per Contract. In all matters 
concerning the extent of target set out in the weekly/monthly programme and the 
degree of achievement, the decision of the Engineer-in-Charge will be final and 
binding on the Contractor. 

 
2.3.4  Contractor shall give everyday category-wise labour and equipment deployment 

report alongwith the progress of work done on previous day in the proforma 
prescribed by the Engineer-in-Charge. 

 
2.4  Measurement of Works 

In addition to the provisions of Clause 88.1 of the General Conditions of Contract 
and associated provisions thereof, the provisions of Annexure – 4 to SCC-
Technical shall apply. 
 

2.5  Terms of Payment 
Terms of Payment will be as specified in Annexure – 5 to SCC-Technical. 

 
2.6  Temporary Works 
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All temporary works, ancillary works, enabling works, including dewatering of 
surface and subsoil water, temporary drains at the work site, preparing approaches 
to working areas, wherever required, for execution of the work, shall be the 
responsibility of Contractor. 

 
2.7  Temporary Fencing 

The Contractor shall, at his own costs and expenses, erect and maintain in good 
condition temporary fences and gates along the boundaries of the site assigned to 
him wherever required as per instruction of Engineer-in-charge. Wherever 
trenching is being done specially at crossing site near habitation and public 
movement. The contractor shall fence with bamboo or other materials of sufficient 
strength for all excavations and shall light the same at night. The Contractor shall, 
except when authorised by the Engineer-in-Charge, confine his men, materials and 
plant etc. within the site of which he is given possession. The Contractor shall not 
use any part of the site for purpose not connected with the works unless prior 
written permission or consent of the Owner/Engineer-in-Charge has been obtained. 
Access to site shall be made only through the approved gateways. The Contractor 
shall maintain sufficient watchmen at site to the satisfaction of the Owner/Engineer-
in-Charge. 

 
2.8  Contractor’s Temporary Structure 

The Contractor may, at his own costs and expenses and subject to the approval of 
the Engineer-in-Charge and statutory authorities, construct offices, stores, 
workshop and remove the same as per the orders of the Engineer-in-Charge on 
completion of the contract. Whenever required the Contractor shall furnish such 
details of his temporary works as may be called for by the Owner/Engineer-in-
Charge as to their safety and efficiency. The Owner/Engineer-in-Charge may direct 
those temporary works which he considers unsafe or, inefficient be removed and 
replaced in a satisfactory manner. The Contractor shall immediately follow 
Owner/Engineer-in-Charge’s direction/instruction, on maintenance of all the 
equipments and he shall ensure that they are suitable for the work and is 
maintained in such a manner as to ensure their efficient working. The 
Owner/Engineer-in-Charge, may if they deem fit, direct the Contractor to remove 
from site any equipment which are not efficient and/or prejudicial to the quality of 
work to be replaced by equipment to their satisfaction. The Contractor shall 
immediately follow Owner/Engineer-in-Charge’s direction/instruction. 

2.9  Statutory Approvals 
 
2.9.1  All associated activities required for obtaining necessary clearances, permissions, 

approvals, all licenses from all concerned authorities in respect of pipeline crossing 
& all related works shall be the responsibility of the Contractor and the cost of the 
same shall be deemed to have been included in the quoted prices. 

 
The approval from any authority required as per statutory rules and regulations of 
Central/State Government shall be the Contractor’s responsibility unless otherwise 
specified in the Bidding Document. The application on behalf of the Owner for 
submission to relevant authorities alongwith copies of required certificate complete 
in all respects shall be prepared and submitted by the Contractor well ahead of 
time so that the actual construction of the work is not delayed for want of the 
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approval/inspection by concerned authorities. The inspection of the works by the 
authorities shall be arranged by the Contractor and necessary coordination and 
liason work in this respect shall be the responsibility of the Contractor. However 
statutory fees paid, if any, for all inspections and approvals by such authorities shall 
be reimbursed at actual by the Owner to the Contractor on production of 
documentary evidence. 

 
Any change/addition required to be made to meet the requirements of the statutory 
authorities shall be carried out by the Contractor free of charge. The inspection and 
acceptance of the work by statutory authorities shall, however, not absolve the 
Contract from any of his responsibilities under this Contract. 

 
2.10  Quality Assurance 
 
2.10.1  Detailed quality assurance programme to be followed for the execution of Contract 

under various divisions of works will be mutually discussed and agreed to in line 
with Annexure-6 of SCC-Technical. 

 
2.10.2  The Contractor shall establish document and maintain an effective quality 

assurance system as outlined in recognised codes. 
 
2.10.3  Quality Assurance System plans/procedures of the Contractor shall be furnished in 

the form of QA manual. This document should cover details of the personnel 
responsible for the quality assurance, plans or procedures to be followed for quality 
control in respect of Design, Engineering, Procurement, Supply, Installation, 
Testing and Commissioning. The quality assurance system should indicate 
organisational approach for quality control and quality assurance of the 
construction activities, at all stages of work at site as well as at manufacturer’s 
works and despatch of materials.  

 
The Owner/Consultant or their representative shall reserve the right to 
inspect/witness, review any or all stages of work at shop/site as deemed necessary 
for quality assurance. 

 
2.10.4  The Contractor has to ensure the deployment of quality Assurance and Quality 

Control Engineer(s) depending upon the quantum of work. 
2.11  Notice and Licences 

The Contractor shall at his costs and expenses give to the Municipal or Panchayat, 
Police and other authoriities all notices etc., that may be required in law to be given 
and obtain all necessary permissions and licences etc., for temporary obstructions, 
enclosures and pay all fees, taxes charges etc. which may be leviable by such 
authorities for that purpose. The Contractor shall make good any damage to the 
adjoining property whether public or private. 

 
2.12  Working Hours 

Depending upon the requirements, time schedule/ drawn up programmes and the 
target set to complete the job in time the works may have to continue beyond 
normal working hours to the extent of round the clock and on holidays also for 
which no extra claim shall be entertained. 
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2.13  Responsibility of Contractor 

Preparing approaches and working area for the movement and operation or the 
cranes, leveling the area for assembly and erection shall also be the responsibility 
of the Contractor. The Contractor shall acquaint himself with access availability, 
facilities such as railway siding, local labour etc. 

 
The procurement and supply in sequence and at the appropriate time of all 
materials and consumables covered under Contractor’s scope of supply, shall be 
entirely the Contractor’s responsibility. Contractor shall not use any of the 
equipment or materials issued to him by Owner for temporary works, manufacturing 
erection aids etc. Misuse of materials will be seriously viewed and deduction at 
penal rates will be made from the Contractors bill for such quantities that are 
misused. 

 
Contract Price is deemed to be inclusive of all expenses towards above 
responsibilities. 
 

 
2.14  Additional Works/Extra Works 

Owners reserve their right to execute any additional works/ extra works, during the 
execution of Work, either by themselves or by appointing any other agency, even 
though such works are incidental to and necessary for the completion of works 
awarded to the Contractor. In the event of such decisions taken by Owner, 
Contractor is required to extend necessary cooperation and act as per the 
instructions of Engineer-in-Charge 

 
3.0  CONSTRUCTION 

OWNER reserves the right to inspect all phases of Contractor’s operations to 
ensure conformity to the SPECIFICATIONS. Owner will have Engineers, Inspectors 
or other duly authorised representatives, made known to the Contractor present 
during progress of the WORK and such representatives shall have free access to 
the WORK at all times. The presence or absence of a OWNER's representative 
does not relieve the Contractor of the 
responsibility for quality control in all phases of the WORK. In the event that any of 
the WORK being done by the Contractor or any Sub-Contractor is found by 
OWNER's representatives to be unsatisfactory or not in accordance with the 
DRAWINGS, procedures and SPECIFICATIONS, the Contractor shall, upon verbal 
notice of such, revise the work in a manner to conform to the relevant DRAWINGS, 
procedures and SPECIFICATIONS. 
 

3.1  Rules and Regulations 
Contractor shall observe in addition to Codes specified in respective specification, 
all national and local laws, ordinances, rules and regulations and requirements 
pertaining to the work and shall be responsible for extra costs arising from 
violations of the same. 

 
3.2  Procedures 
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Various procedures and method statements to be adopted by Contractor during the 
construction as required in the respective specifications shall be submitted to 
Engineer-in-Charge in due time for approval. No construction activity shall 
commence unless approved by Engineer-in-Charge in writing. 

 
3.3  Security 

The work being in protected area, entry into the work area shall be restricted and 
governed by issue of photo gate passes by the Security/CISF. The Contractor shall 
arrange to obtain through the Engineer-in-Charge, well in advance, all necessary 
entry permits/gate pass for his staff and labour and entry and exit of his men and 
materials shall be subject to vigorous check by the security staff. The Contractor 
shall not be eligible for any claim or extension of time whatsoever on this account. 

 
3.4  Drawings and Documents 

Refer Particular Job specifications/Technical specifications. 
 
3.5  Excavation by blasting is not permitted wherever required in hard strata other 

mechanical tools shall be used. 
 
3.6  Construction Equipment & Mechanization of Construction Activities 

Contractor shall, without prejudice to his overall responsibility to execute and 
complete the Work as per specifications and time schedule, adopt as far as 
practicable, mechanized construction techniques for major site activities. However, 
Contractor agrees that he will deploy the required numbers and types of the part & 
machinery applicable for different activities in consultation with the Engineer-In-
Charge during execution of works. 

 
The Contractor shall mechanise the construction activities to the maximum extent 
by deploying all necessary construction equipment/machinery in adequate numbers 
and capacities. 

 
Wherever Structural/Piping works are included in the scope, the Contractor’s 
responsibilities shall include establishing and maintaining of a proper fabrication 
workshop with transportation facilities to site to carryout fabrication of steel 
structures, piping specials etc., preparing approaches working areas for the 
movement/operation of cranes and levelling the areas for assembly/erection to 
ensure effective mechanisation on the works. The Contractor shall acquaint himself 
with availability of access, facilities such as railway siding, local labour etc. and the 
Contractor may have to build temporary access roads to aid his work and the 
quoted and agreed rates shall be deemed to include the same. It may be noted that 
all fabrication work shall be carried out in fully mechanised workshops to reduce 
site fabrication to minimum. 

 
For speedy execution of work, Contractor shall also ensure use of computer 
software for at least the following: 
(i)  Billing 
(ii)  Planning & Scheduling 
(iii)  Progress Reporting 
(iv)  Material Control & Warehousing 
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(v)  Safety Records 
(vi)  Resource Deployment 
(vii)  Communication 

 
Contractor further agrees that Contract price is inclusive of all the associated costs) 
which he may incur for actual mobilization, required in respect of use of 
mechanized construction techniques and that the Owner/Consultant in this regard 
shall entertain no claim whatsoever. 

 
3.7  Site Organization 

The Contractor shall provide all necessary superintendence during the design and 
execution of the Works and as long thereafter as the Engineer-in-Charge may 
consider necessary for the proper fulfilling of the Contractor’s obligations under the 
Contract. Such superintendence shall be given by sufficient persons having 
adequate knowledge of the operations to be carried out including the methods and 
techniques required, the hazards likely to be encountered and methods of 
preventing accident(s) for the satisfactory and safe execution of the Work. The 
workmen deployed, by the Contractor should also possess the necessary license 
etc., if required under any law, rules and regulations. 

 
Subject to the provisions in the Contract Document and without prejudice to 
Contractor’s liabilities and responsibilities to provide adequate qualified and skilled 
personnel on the Work, Contractor shall augment the same as decided by the 
Engineer-in-Charge depending on the exigencies of Work. 

 
3.7.1  SUPERVISION 

All construction work will be carried out as per direction of EIC, and this will be the 
primary point of contact between the Contractor and MNGL on site. All work will be 
issued and sanctioned through the EIC and site control exercised by site 
engineers. The Contractor shall ensure that technical quality standards are 
maintained that construction is carried out cost effectively and that a good 
customer and public image is maintained for MNGL. 

 
The Contractor will appoint his own supervisors of minimum number instructed by 
EIC. These personnel will be responsible to the SE for monitoring construction 
standards and for ensuring that all detailed technical requirements are met on each 
and every job which is undertaken. The Contractor's supervisor(s) will have day to 
day liaison with the SE and will provide the SE with technical reports and audits, 
and other management information as is required on work progress and 
construction quality standards. 

 
The Contractor's supervisor shall have mobile telephones or pagers to ensure that 
they can be contacted at all times. The Contractor will also nominate one person 
who can be contacted if necessary, out of hours, for the duration of the works. The 
Contractor's supervisor will have access to transport at all times to allow them to 
visit sites and attend meetings with MNGL as is required. The normal day to day 
issue of work instructions, communication between MNGL and the Contractor's 
supervisor and the SE. No deviation from the approved technical specification / 
issued construction drawings shall be undertaken without written approval of EIC. 
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3.8  Health Safety and Environment (HSE) Management 

After the award of the contract, detailed Health, Safety and Environment (HSE) 
programmed to be followed for execution of contract under various divisions of 
works will be mutually discussed and agreed between Contractor, Client & PMC. 

 
The Contractor shall establish document and maintain an effective Health, Safety 
and Environment (HSE) management system. 

 
The Contractor shall adhere to the Health, Safety and Environment (HSE) 
management system as per MNGL Specification and General Conditions of 
Contract. 

 
It will be the Contractor's responsibility to acquaint his site staff and operatives of all 
current safety legislation, statutory requirements and MNGL’s safety standards. In 
addition, and before any work takes place all the Contractor's operatives shall be 
given training in site safety by the trained person under supervision of MNGL. If the 
Contractor wishes to start any new operatives on site, he must first inform the SE, 
who will arrange for such training to be arranged. 

 
3.9  General Guidelines During and Before Erection 
 
3.9.1  The Contractor shall be responsible for organizing the lifting of the structural 

element, equipment in the proper sequence, that orderly progress of the work is 
ensured and access routes for erecting the other structures/ equipments are kept 
open. 

 
3.9.2  During the performance of the work the Contractor at his own cost, shall keep 

structures, materials and equipment adequately braced by guys, struts or otherwise 
approved means which shall be Supplied and installed by the Contractor as 
required till the installation work is satisfactorily completed. 

 
Such guys, shoring, bracing, strutting, planking supports etc. shall not interfere with 
the work of other agencies and shall not damage or cause distortion to other works 
executed by him or other agencies. 

 
3.9.3  Manufacturer’s recommendations and detailed specifications for the installation of 

the various equipment and machines shall be fulfilled by the Contractor. 
3.9.4  Various tolerances required as marked on the drawings and as per specifications 

and instructions of the Engineer-in-Charge, shall be maintained. 
 

Verticality shall be maintained. Verticality shall be verified with the 
Theodolite/advanced instruments. 

 
3.10  Construction Photographs 

The Owner desires to have two sets of monthly progress reports with photographs 
showing the progress of construction. Before utilizing any photograph for publicity, 
the Contractor shall obtain prior approval of the Owner. 
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3.11  Schedule of Labour 
Schedule of Labour Rates attached as Annexure-11 to SCC-Technical shall be 
used for analysing rates for extra items. 

 
Schedule of equipment rates attached as Annexure-12 to SCC-Technical shall be 
used for analysing rates for extra items. 

3.11A  Construction Equipment 
Minimum construction equipment to be deployed is enclosed as Annexure-9 to 
SCC-Technical. However, any other equipment required for completion of pipeline 
laying work but not specifically mentioned here, shall be deployed by contractor 
without any additional cost. The list of equipments mentioned in Annexure-9 are 
the minimum to be deployed by contractor and contractor shall ensure the 
availability at site of listed equipments in good working condition. 

 
3.11B Minimum Requirement of Skilled Manpower 

Minimum No. of Skilled Manpower to be deployed is enclosed as Annexure-10 to 
SCC-TECHNICAL. The above proposed list of skilled manpower is the minimum to 
be deployed by Contractor and Contractor shall ensure the availability of these at 
site.  

 
3.12  Specific Requirements 

Specific requirements spelt out in various technical parts of the Bidding Document 
shall be followed by Contractor. 
 
 

3.13  SITE CLEANING 
 
3.13.1  The BIDDER shall take care for cleaning the working site from time to time for easy 

access to work site and also from safety point of view. 
 
3.13.2  Working site should be always kept cleaned up to the entire satisfactions of the 

Engineer-in-charge. 
 

Before handing over and work to owner, the BIDDER in addition to other formalities 
to be observed as detailed in the document shall clear the site to the entire 
satisfaction of Engineer-in-charge. 
 

3.14  SURVEY OF WORK 
Before the WORK or any part thereof are begun, the Contractor's agent and the 
Engineer-in-Charge's representative shall together survey the SITE and decide the 
tentative route considering all obstructions on which the pipeline is to be laid and 
on which measurements of the WORK are to be based. Such particulars shall be 
plotted by the BIDDER and trial pits started thereon. 

 
The Contractor shall be entirely responsible for the correctness of every part of the 
WORK and shall rectify any errors or imperfections therein. Such rectifications shall 
be carried out by the Contractor at his own cost, when instructions are issued to 
this effect by the Engineer-in-Charge or his representative. 
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WORK shall be suspended for such times as necessary for checking lines and 
levels on any part of the WORK. 

 
The Contractor shall at his own expense provide all assistance, which the 
Engineer-in-Charge may require for checking the setting out to WORKS. 

 
Before commencement of any activity, Contractor's quality control set up duly 
approved by company must be available at site. 
 

4.0  TESTS, INSPECTION AND COMPLETION 
 
4.1  Tests and Inspection 

The Contractor shall carry out the various tests as enumerated in the technical 
specifications of this Bidding Document and technical documents that will be 
furnished to him during the performance of the work at no extra cost to the Owner. 

 
All the tests either on the field or at outside laboratories concerning the execution of 
the work and supply of materials by the Contractor shall be carried out by 
Contractor at his own cost. 

 
The work is subject to inspection at all times by the Engineer-in-Charge. The 
Contractor shall follow all instructions given during inspection and shall ensure that 
the work is being carried out according to the technical specifications of this 
Bidding Document, the technical documents that will be furnished to him during 
performance of work and the relevant codes of practice. 

 
The Contractor shall provide for purposes of inspection access ladders, lighting 
equipment for testing, necessary instruments etc. at his own cost, low voltage 
lighting equipment for tray fixing and inspection work. 

 
Compressed air for carrying out works shall be arranged by the Contractor at his 
own cost. 

 
For material supplied by Owner, Contractor shall carryout the tests, if required by 
the Engineer-in-Charge, and the cost of such tests shall be reimbursed by the 
Owner at actuals to the Contractor on production of documentary evidence. 

 
Contractor shall inspect carefully all equipment before receiving them from Owner 
for installation purposes. Any damage or defect noticed shall be brought to the 
notice of Engineer-in-Charge immediately. 

 
All results of inspection and tests will be recorded in the inspection reports, 
proforma of which will be approved by the Engineer-in-Charge. These reports shall 
form part of the completion documents. Any work not conforming to execution 
drawings, specifications or codes shall be rejected and the Contractor shall 
carryout the rectifications at his own cost. 

 
Inspection and acceptance of the work shall not relieve the Contractor from any of 
his responsibilities under this Contract. 
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4.2  Final Inspection 
After completion of all tests as per specification the whole work will be subject to a 
final inspection to ensure that job has been completed as per requirement. If any 
defect is noticed, the Contractor will be notified by the Engineer-in-Charge, and he 
shall make good the defects at his own cost and risk with utmost speed. If, 
however, the Contractor fails to attend to these defects within a reasonable time 
(time period shall be fixed by the Engineer-in-Charge) then Engineer-in-Charge 
may have defects rectified at Contractor’s cost. 

 
When these works are carried out at the risk and cost of the Contractor, the 
Engineer-in-charge would recover the actual cost incurred towards labour, 
supervisions and material, consumables or otherwise, plus 100% towards 
overheads from any pending bill of the Contractor or the security deposit. 
 

4.3  Documentation 
 
4.3.1  Deleted 

 
4.3.2  Completion Document 

The following documents shall be submitted in hard binder by the BIDDER in 
THREE sets, as a part of completion documents :- 
 
 
a)  Copies of the Inspection reports, Laying Graphs, HDD Profiles and valve pit 

drawings. 
b)  Pre testing, final Hydrostatic / pneumatic and other Test results and reports. 
c)  Consumption statements of PE / GI certified by Owner’s Site Engineer. 
d)  Material Reconciliation, stores issue & return statements 
e)  All other requirements as specified in the respective specifications. 
f)  Completion Certificate issued by Owner’s Site Engineer. 
g)  No claim certificate by the BIDDER. 
h)  Completion certificate for embedded and covered up works wherever 

applicable. 
i)  Recovery statement, if any. 
j)  Deviation statement. 
k)  Statement for reconciliation of all the payments and recoveries made in the 

progress bills. 
l)  Copies of deviation statement and order of extension of time, if granted. 
m)  Any other contractual documents required on completion. 

 
4.4  Statement of Final Bills-Issue of No Demand Certificate 

The final bill of Contractor shall be accompanied by no-demand certificate from the 
following departments of the Owner: 

 
i)  Administration & Personnel Department regarding vacation of land, housing 

accommodation, recovery of tents etc. 
ii)  Fire and Safety Officer and CISF. 
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The Contractor shall obtain such no-demand certificates from the concerned 
authorities and furnish the same to the Engineer-in-Charge. 

 
4.5  Issue and Reconciliation of Material 

Refer Annexure-8 to SCC-Technical for details. 
 
5.0  ORDER PLACEMENT OF BOUGHT OUT ITEMS 

The contractor is required to place firm order for all bought out items within 15 days 
from the date of placement of order, failing which owner reserves the right to 
procure the same at the risk & cost of the contractor. 
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ANNEXURES TO SCC 
(TECHNICAL) 

 
C O N T E N T S 

 
Annexure-1  :  Scope of Work 
 
Annexure-2  :  Scope of Supply 
 
Annexure-3  :  Time Schedule 
 
Annexure-4  :  Measurement of Work 
 
Annexure-5  :  Terms of Payment 
 
Annexure-6  :  VOID 
 
Annexure-7  :  VOID 
 
Annexure-8  :  Conditions for issue & reconciliation of material 
 
Annexure-9  :  Construction equipment to be deployed 
 
Annexure-10  :  Minimum No. of skilled manpower to be deployed 
 
Annexure-11  :  Schedule of Labor Rate 
 
Annexure-12  :  Schedule of Equipment Hourly Rental Rate 
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SCOPE OF WORK 
(ANNEXURE-1 TO SPECIAL CONDITIONS OF CONTRACT – TECHNICAL) 

 
 
1.0  SCOPE OF WORK 

Scope of work shall be as detailed in Particular Job Specification, Technical 
Specifications, Schedule of Rates & various other parts of this Bidding Document. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCOPE OF SUPPLY 
(ANNEXURE-2 TO SPECIAL CONDITIONS OF CONTRACT – TECHNICAL) 

 
1.0  SCOPE OF SUPPLY 
 
1.1  Owner’s Scope of Supply (Free Issue Item) 

Owner’s scope of supply shall be as specified in Particular Job Specification, 
Technical Specifications, Schedule of Rates & various other parts of the Bidding 
Document. 
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Free Issue Materials shall be issued to the Contractor from the designated store(s) 
of Owner. Contractor shall be responsible for lifting the free issue materials from 
Owner’s storage point(s) and transporting the same to work site(s) at his own cost. 

 
MNGL’s designated store for this project shall be as per Particular Job 
Specification. 

 
Conditions for Issue and Reconciliation of Materials shall be as per Document 
enclosed as Annexure-8 to Special Conditions of Contract – Technical. 

 
1.2  Contractor’s Scope of Supply 

All materials except what is under Owner’s scope of supply as mentioned in Clause 
No. 1.1 above and required for successful completion of works in all respects shall 
be supplied by the Contractor with the submission of all TC and the cost of such 
supply shall be deemed to have been included in the quoted price without any 
additional liability on the part of Owner. 
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TIME SCHEDULE 
(ANNEXURE-3 TO SPECIAL CONDITIONS OF CONTRACT – TECHNICAL) 

 

Name of Work Time of Completion 
 

Tender for rate contract for period of 1 
year for appointment of the contractors 
to attend the D-PNG online connection 
with/without DMA activity for City Gas 
Distribution Network of MNGL, Nashik 
GA 

i) Contract Period: Contract period shall 
be One Year from the date of 
Notification of Award / Service Order. 
Also, this contract may be extended up 
to further six months at the sole 
discretion of MNGL  
 
PO/SO will be issued against the contract.  
 
Work front will be provided to the 
contractor through written communication. 
 
The initial mobilization time shall be 7 days 
from the date of issuance of service order  
 
ii) After sales complaint received at 
CRM shall be intimated to the 
Contractor & the complaint shall be 
resolved within 2 days from the date of 
communication/intimation.  
 
iii)In first phase, work shall be awarded 
to 60 Nos. of bidders at L-1 rate each for  
Nashik GA as under:  
         
L-1: Rs. 25 Lakh each (SO validity will 
be 40 days excluding mobilization 
period of 7 days from the issuance of 
Service order) 

 
L2 to L25: Rs. 20 Lakh each (SO validity 
will be 35 days excluding mobilization 
period of 7 days from the issuance of 
Service order) 

 
L26 to L60: Rs. 15 Lakh each (SO validity 
will be 30 days excluding mobilization 
period of 7 days from the issuance of 
Service order)) 
  
 Above Service order value is inclusive of 
all taxes. 
 
Additional service orders may be issued to 
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the vendors performed satisfactorily, 
during the contract period 
 

iv) Contractors have to make all-out 
efforts to ensure at least 400 DPNG 
Lit connection (i.e. Installation of 
meter, regulator, GI & conversion) 
from allotted areas/Workfront, within 
the specified SO validity period. 
 

v) A penalty of Rs. 500/- per 
connection will be imposed for each 
remaining DPNG Lit connection 
(conversion) that fall short of the 
targeted numbers specified in 
Clause iv above. Furthermore, no 
additional service orders will be 
issued to the vendors who fail to 
meet the target. This penalty is in 
addition to any other penalty 
clauses outlined in the tender 
document. 

 
Note: 
1) The time of completion shall be reckoned from the date of award of SO. 
2) The time indicated is for completing all the works in all respects as per specifications, 
codes, drawings and instructions of Engineer-in-charge. 
3) It should be noted that the period of construction given above includes permission 
preconstruction survey, preparation of design, other execution document / drawings, 
procurement and supply of materials including their inspection & testing, mobilization at 
site, installation, construction, laying, fabrication, erection inspection, testing, rectification 
(if any), pre-commissioning, commissioning and demobilization works etc. complete in all 
respects to the entire satisfaction of Owner/ Engineer-in-charge.  

 
________________________________ 

 
(STAMP & SIGNATURE OF BIDDER) 
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MEASUREMENT OF WORK 
(ANNEXURE-4 TO SPECIAL CONDITIONS OF CONTRACT – TECHNICAL) 

 
1.0  GENERAL 
 
1.1  The mode of measurement shall be as mentioned in relevant standard specification 

incorporated in the Bidding Document. Any other mode of measurements not 
covered in above specifications shall be followed in accordance with relevant BIS 
codes/ Schedule of Rates/ Specifications etc. and/ or as decided by Engineer-in-
charge. 

 
1.2  Payment will be made on the basis of joint measurements taken by Contractor and 

certified by Engineer-in-charge. Measurement shall be based on “Approved for 
Construction” drawings, to be the extent that the work conforms to the drawings 
and details are adequate. 

 
1.3  Wherever work is executed based on instructions of Engineer-in-charge or details 

are not adequate in the drawings, physical measurements shall be taken by 
Contractor in the presence of Engineer-in-charge. 

 
1.4  Measurements of weights shall be in metric tonnes corrected to the nearest 

Kilogram. Linear measurements shall be in meters corrected to the nearest 
centimeters. 

 
1.5  The weights mentioned in the drawing or shipping list shall be the basis for 

payment. If mountings for panels etc. are packed separately, their erection weights 
shall include all mountings. 

 
1.6  Welds, bolts, nuts, washers etc. shall not be measured. Rates for structural steel 

work shall be deemed to include the same. 
 
1.7  No other payment either for temporary works connected with this Contractor for any 

other item such as weld, shims, packing plates etc. shall be made. Such items shall 
be deemed to have been included for in the rates quoted. 

 
1.8  Measurement will be made for various items under schedule of rates on the 

following basis as indicated in the unit column. 
i)  Weight   : MT or Kg 
ii)  Length   : M (Metre) 
iii)  Number  : No. 
iv)  Volume  : Cu.M 
v)  Area   : Sq.M 

 
2.0  PIPING 
 
2.1  Length of pipes shall be measured along the curvilinear centre of the pipelines laid/ 

installed and shall include all types of specials, fittings, bends etc. but excluding all 
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types of valves. Length of valves shall be excluded from piping measurement and 
shall be considered on number basis. 
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TERMS OF PAYMENT 

(ANNEXURE-5 TO SPECIAL CONDITIONS OF CONTRACT – TECHNICAL) 
 
1.0  TERMS OF PAYMENT 

 
Pending completion of the whole works, provisional progressive payments for the 
part of work executed by the contractor shall be made by Owner on the basis of 
said work completed and certified by the Owner’s representative as per the agreed 
milestone payment schedule and the percentage break-ups given below. 

 
Contractor shall submit his invoices to the Owner’s representative monthly with in 
the given time in the manner as instructed by Owner. Each invoice will be 
supported by documentation acceptable to Owner and certified by the Owner’s 
representative. Payments made by owner to the contractor for any part of the work 
shall not deem that the Owner has accepted the work. 

 
The Contractor has to raise the RA bill on monthly basis and payment shall be 
made as per the following terms:- 

 
i) Payment shall be made based on actual work done & certified by Engineer-

in-charge and completion of all contractual obligations. Payment shall be 
made within 45 days from the date of submission of monthly bill through 
account payee at par cheque. 
 

ii) The Contractor has to raise the RA bill on monthly basis and 95% payment 
shall be made after 100% completion of work and accepted by Engineer-in-
charge. Balanced 5% payment shall be released after submission of 
documents, final material reconciliation & closure of contract.  
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(ANNEXURE-6 TO SPECIAL CONDITIONS OF CONTRACT – TECHNICAL) 
 
 

VOID 
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(ANNEXURE-7 TO SPECIAL CONDITIONS OF CONTRACT – TECHNICAL) 
 
 

VOID 
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CONDITIONS FOR ISSUE AND 

RECONCILIATION OF MATERIAL 
(ANNEXURE-8 TO SPECIAL CONDITIONS OF CONTRACT – TECHNICAL) 

 
1.0  CONDITIONS FOR ISSUE OF MATERIALS 

Whenever any material is issued by Owner, following conditions for issue of 
material in addition to other conditions specified in the contract shall be applicable. 

 
1.1  Necessary indents will have to be raised by the Contractor as per procedure laid 

down by the Engineer-in-charge from time to time, when he requires the above 
material for incorporation in permanent works. 

 
1.2  Materials will be issued only for permanent works and not for temporary works, 

enabling works etc. unless specifically approved by the Engineer-in-charge and the 
same shall not be taken into account for the purpose of materials reconciliation. 

 
1.3  The contractor shall bear all other cost including lifting, carting from issue points to 

work site/ contractor’s store, custody and handling etc. and return of surplus/ 
serviceable scrap materials to Owner’s storage points to be designated by the 
Engineer-in-charge etc. No separate payment for such expenditure will be made. 

 
1.4  No material shall be allowed to be taken outside the plant without a gate pass. 
 
1.5  The contractor shall be responsible for proper storage, preservation and watch & 

ward of the materials. 
 
1.6  Reconciliation of Owner supplied materials 
 
1.6.1  Every month, the contractor shall submit an account for all materials issued by 

Owner in the proforma prescribed by the Engineer-in-charge. On completion of the 
work the contractor shall submit “Material Appropriation Statement” for all materials 
issued by the Owner in the proforma prescribed by the Engineer-incharge. 

 
Waste materials part lengths of pipes and other partly used items are the property 
of MNGL and must be returned to the store with the appreciate documentation so 
that they can be considered as part of the material reconciliation. 

 

Item 
 

Unaccountable  Accountable-Scrap 

Gas Meters  0%  0% 

Regulators  0%  0% 

Valves 0% 0% 

GI Service Pipes  1%  1% (less than 0.5 mtrs) 

Cu Pipes 1% 1% (less than 0.3 mtrs) 

Consumables  Discretionary  - 

 
Unaccountable wastage/ scrap shall be at actual as per site assessment subject to 
maximum as stated above. 
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The percentage allowance shall be accounted on the basis of final measurement 
book. 

 
1.6.2  All unused, scrap materials and salvageable materials shall be the property of the 

Owner and shall be returned by the Contractor category-wise at his cost to the 
Owner’s designated store yard(s). In case the Contractor fails to do so/ or exceeds 
the limits of allowances specified above for scrap/ serviceable materials, then 
recovery for such quantities not returned as well as returned in excess of permitted 
limit by the Contractor will be done at the penal rate i.e. 125% of landed cost at 
the time of final bill/ closing of contract by Engineer-in-charge shall be effected from 
the Contractor’s bill(s) or from any other dues of the Contractor to the Owner. 
Contractor shall be responsible for the adjustment/ weighment / measurement of 
the surplus materials to be returned to the store. Contractor shall also be 
responsible for suitable segregation of returned materials into separate stacks of 
serviceable and scrap materials. 

 
1.6.3  Wherever certain material is covered under Contractor’s scope of supply whether 

part or in full for any item of work covered under SOR, no allowance towards 
wastage/ scrap etc. shall be accounted for during execution stage.  
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CONSTRUCTION EQUIPMENT TO BE DEPLOYED 
(ANNEXURE-9 TO SPECIAL CONDITIONS OF CONTRACT – TECHNICAL) 

 

Sl. 
No. 

 

Description of Item Qty. to be 
Deployed* 

 

i. Gas detection equipment, wherever required  

Ii Hammer Drill  

iii Power Generator (2.5 kVA)  

iv Piston Drill  

v. Conversion Kit  

vi. Pneumatic Foot Pumps  

vii. Die sets for thread preparation  

viii Soldier Torch  

ix Cleaning pads  

x Cleaning Brush  

xi Lacquer and thinner  

  
Any other equipment required for completion of work but not specifically mentioned 
above here, shall be deployed by contractor without any additional cost.  
 
Contractor shall deploy above mentioned equipments in good working condition. 

 
* Contractor shall indicate the quantities to be deployed against each Item / 
equipment. 

 
________________________ 

 
(SIGNATURE OF BIDDER) 
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TYPICAL NO. OF SKILLED MANPOWER TO BE DEPLOYED 
 

(ANNEXURE-10 TO SPECIAL CONDITIONS OF CONTRACT – TECHNICAL) 
 

Sl. 
No. 

 
Description Educational qualification 

Minimum Manpower 
requirement 

1 Project Manager 
(Pune and 
Nashik site) 

BE/Diploma/Graduate in any 
engineering with minimum 5/8/10 year 
experience in the relative field 

1 

2 Marketing In-
charge/Sales 
Manager 

MBA/Diploma in marketing/Graduate in 
any engineering with minimum 2/5/7-
year experience in the relative field 

1 

3 Back-office 
Operator 

Graduate, Having Good communication 
skill, good knowledge of MS Office, 
Experience of data entry.    

2 

2 Site Supervisor  BE/Diploma/ITI/Graduate in any 
discipline having minimum 1/3/4/3-year 
experience in relative field 

5 No’s 
(One per site/per 

team) 

5 Plumber team  Plumber should have good experience 
in relevant work 

5 teams 

6 Conversion 
Technician 

Have good experience in relevant work 
3 No’s 

3 Labor - As required 

 
NOTE:  
(1)  Crew as required shall be deployed based on the Scope of Work finalized and as 

per instruction of EIC. 
(2)  The details of manpower required to be mobilized by the execution contractor to 

complete the entire work within schedule given above is not exhaustive. Contractor 
is required to augment the above list with additional numbers/categories of 
workmen as required and directed by Engineer-In charge to complete the work 
within the completion time schedule and quoted price. 

(3)  The Manpower as identified above should have required qualification and adequate 
relevant experience. 

(4)  This manpower are to be mobilized within 15 days of award of work. 
(5) All the personnel of contractor shall carry identity cards / authorization letter while 

meeting customers / on door-to-door visit for attending customer complaints. 
 
 

________________________ 
 

(SIGNATURE OF BIDDER) 
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SCHEDULE OF LABOUR RATES 
(ANNEXURE-11 TO SPECIAL CONDITIONS OF CONTRACT – TECHNICAL) 

 
 

SCHEDULE OF LABOUR RATES 
(FOR EXTRA WORKS) 

________________________________________________________________________ 
Sl.  Classification      Rates in INR for 8 hours 
No.  Personnel 
________________________________________________________________________ 

Standard Time (Rs) 
________________________________________________________________________ 
 
1.  Engineer      2500/- 
2.  Surveyor Foreman     2000/- 
3.  Pipe Fitter      750/- 
4.  Pipe Welder      850/- 
5.  Gas Cutter      700/- 
6.  Grinder      700/- 
7.  Mason      520/- 
8.  Plumber      500/- 
9.  Carpenter      500/- 
10.  Painter      500/- 
11.  Electrician      600/- 
12.  Cable Jointer      780/- 
13.  Instrument Technician    1000/- 
14.  Rigger       400/- 
15.  Watchman/Helper     390/- 
16.  Concrete Mixer Operator    520/- 
17.  Heavy Machine Operator    700/- 
18.  Fusion Operation/ Jointer    500/- 

 
 

_______________________ 
 

(SIGNATURE OF BIDDER) 
 
NOTES:  
Rates are final and Tenderer is to sign only without deviation. 
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EQUIPMENT HOURLY RENTAL RATES 
FOR EXTRA WORKS 

(ANNEXURE-12 TO SPECIAL CONDITIONS OF CONTRACT - TECHNICAL) 
 
------------------------------------------------------------------------------------------------------------------ 
SL.  DESCRIPTION OF    HOURLY RENTAL RATES FOR 
NO.  EQUIPMENT     EXTRA WORKS INCLUDING 

CONSUMABLES 
------------------------------------------------------------------------------------------------------------------- 
 
1)  Dozers       Rs. 1100/- 
2)  Back Hoe 1.2 m3      Rs. 1500/- 
3)  Back Hoe 0.7 m3      Rs. 1000/- 
4)  Side Boom 45 ton      Rs. 2000/- 
5)  Side Boom 15 ton      Rs. 1200/- 
6)  Moling machine      Rs. 1200/- 
7)  Bending machine      Rs. 400/- 
8)  Welding machine      Rs. 300/- 
9)  Compressors 210 CFM     Rs. 500/- 
10)  Crane upto 15 T      Rs. 1100/- 
11)  Dewatering Pumps      Rs. 125/- 
12)  Fusion Jointing Machine     Rs. 250/- 
13)  Diesel operated power generators    Rs. 200/- 
14)  Grinding machine      Rs. 50/- 
15)  Gas cutting set with cylinders    Rs. 100/- 
16)  Compressor 600 CFM Capacity    Rs. 750/- 
17)  Trucks       Rs. 225/- 
18)  Car/Jeep       Rs. 200/- 
19)  Pipe beveling m/c      Rs. 150/- 
20)  Tractor with trolley      Rs. 225/- 
21)  Tripod with 5 Tons Chain Pulley Block   Rs. 100/- 
22)  Pipe Trailor 20 T capacity     Rs. 450/- 
23)  High pressure test pump upto 200 Bar capacity  Rs. 450/- 
24)  Dumper       Rs. 350/- 
25)  External x-ray with generator     Rs. 500/- 
--------------------------------------------------------------------------------------------------------------- 
 
 

_______________________ 
 

(SIGNATURE OF BIDDER) 
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3.0 PARTICULAR JOB SPECIFICATION 

 
CONTENTS 

 
Sl.No.   Description 
 
1.0   General & Project Description 
 
2.0   Work Tendered 
 
3.0   Scope of Work 
 
4.0   Scope of Supply 
 
5.0   Documents, Specifications, Standards & Drawings 
 
6.0   Resources/ Facilities 
 
7.0   Project Scheduling & Monitoring 
 
8.0   Construction 
 
9.0   Documentation 
 
10.0   Survey and Level/ Setting out Work 
 
11.0   Order of Works/ Permissions/ Right of Entry/ Care of Existing Services 
 
12.0   Make of Material/ Bought Out Items 
 
13.0   Inspection of Supply Items 
 
14.0   Escalation 
 
15.0   Documents to be submitted along with R.A. Bills 
 
16.0   Insurance for Free Issue Material 
 
17.0   Special Points pertaining to SOR 
 
18.0   Appendix-I (List of Supplier for Bought Out Items) 
 
1.0  GENERAL & PROJECT DESCRIPTION 
 
1.1  GENERAL 
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1.1.1  Special Condition of Contract shall be read in Conjunction with the General 
Conditions of Contract, specification of work, Drawing and any other documents 
forming part of this contract wherever the context so requires. 

 
1.1.2  Notwithstanding the sub-division of the documents into these separate sections 

and volumes every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the contract so 
far as it may be practicable to do so. 

 
1.1.3  Where any portion of the General Condition of Contract is repugnant, to or at 

variance with any provisions of the Special Conditions of Contract, unless a 
different intention appears, the provisions of the Special Conditions of Contract 
shall be deemed to over-ride the provisions of the General Condition of Contract 
and shall to the extent of such repugnancy, or variations, prevail. 

 
1.1.4  The materials, design and workmanship shall satisfy the relevant INDIAN 

STANDARDS, the TECHNICAL SPECIFICATIONS contained herein and CODES 
referred to. Where the technical specification stipulate requirements in addition to 
those contained in the standard codes and specifications, these additional 
requirements shall also be satisfied. 

 
1.1.5  Wherever it is mentioned in the specifications that the CONTRACTOR shall 

perform certain work or provide certain facilities, it is understood that the 
CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall be 
deemed to have included cost of such performance and provisions, so mentioned. 

 
1.1.6  It will be Contractor’s responsibility to bring to the notice of Engineer-in-charge any 

irreconcilable conflict in the contract documents before starting the work(s) or 
making the supply with reference which the conflict exists. 

 
1.1.7  In the absence of any specifications covering any material, design of work(s) the 

same shall be performed/ supplied/ executed in accordance with Standard 
Engineering Practice as per the instructions/ directions of the Engineer-in-charge, 
which will be binding on the Contractor. 

 
1.2  PROJECT DESCRIPTION 
 
1.2.1  General 

Maharashtra Natural Gas Limited (MNGL) is a Joint Venture company between 
GAIL (India) Limited and Bharat Petroleum Corporation Ltd. (BPCL). MNGL has 
been setup to provide CNG (Compressed Natural Gas) as fuel to vehicles through 
CNG filling stations and PNG (Piped Natural Gas) to Industrial, Commercial & 
Domestic Sectors in Pune, Pimpri-Chinchwad and adjoining areas. For that, MNGL 
plans to install CNG & PNG Distribution network in Pune. 

 
MNGL through this tender is seeking contractors to attend the online D-PNG 
connection complaints, requites including DMA activities in PMC, PCMC, 
Chakan, Talegaon, Hinjewadi and surrounding area & Nashik GA 

 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for rate contract for period of 1 year for 
appointment of the contractors to attend the D-PNG 
online connection with/without DMA activity for City 
Gas Distribution Network of MNGL, Nashik GA. 
 

Bid No.: MNGL/CP/2026-27/18 

 

177 

 

The main scope of this specification comprises of installation of GI/Cu Pipelines for 
Natural Gas supply to Domestic consumers, attending the complaints, performing 
the DMA activities as per EIC in the area. The scope also covers all the supply for 
marketing & installation of the D-PNG connection & other associated aboveground 
installation for City gas project of Maharashtra Natural Gas Limited (MNGL) for 
Pune area.  
 

2.0  WORK TENDERED 
Work tendered in this bid package pertains to GI Service pipe installation (including 
supply of GI fitting) to domestic consumers complete with associated facilities and 
attending after sales complaints. 
 
The Contractor is to broadly carry out the following activities: 

 
2.1  Complete aboveground installation of GI/Cu piping system including Meters, 

Regulators, Valves, etc. for online project conversions and attending after sales 
complaints as mentioned in the Schedule of Rates (SOR). 

 
3.0  SCOPE OF WORK 

Detailed scope of work is specified in Vol. II of II of tender document. The scope of 
work shall generally be, but not limited to the following: 

 
3.1  Procurement 
3.1.1  CONTRACTOR shall procure and supply all the materials other than OWNER 

supplied materials, required for permanent installation of aboveground GI/Cu 
Installation in sequence and at appropriate time. All equipment, materials, 
components etc. shall be suitable for the intended service. Approved vendor list 
has been indicated in the bid package for various items. For items which are not 
covered in the vendor list, CONTRACTOR shall obtain OWNER's prior approval for 
the vendor. 

 
3.1.2  CONTRACTOR shall procure all materials, components, equipment, consumable 

etc. required for successful completion of the pipeline system. CONTRACTOR 
shall also procure and supply spares required for pre-commissioning and 
commissioning/ start up as recommended for all items supplied by him as per 
specifications provided in the bid package. Where no specification is available in 
the contract, the same shall be prepared by the CONTRACTOR based on the 
piping material specification and shall be subject to OWNER's approval. 

 
3.1.3  Material take-off with complete description of size, rating, material, thickness and 

specifications. 
 
3.1.4  Only single offer shall be provided by the bidder fully complying to specifications/ 

drawings/ requirements for OWNER's review and approval. CONTRACTOR shall 
provide for inspection of the items at vendor's works by the OWNER/ OWNER's 
REPRESENTATIVE or by a reputed inspection agency and shall submit inspection 
reports for OWNER's clearance. 

 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for rate contract for period of 1 year for 
appointment of the contractors to attend the D-PNG 
online connection with/without DMA activity for City 
Gas Distribution Network of MNGL, Nashik GA. 
 

Bid No.: MNGL/CP/2026-27/18 

 

178 

 

3.1.5  Stores management including receipt, warehousing, preserving the material in 
good condition, issue of material to construction site, reconciling/ handing over 
surplus material to OWNER for OWNER supplied items. 

 
3.1.6  Carryout proper documentation of inspection and quality assurance programmes 

for all equipment and bulk materials duly approved by OWNER. CONTRACTOR 
shall maintain an accurate and traceable listing of procurement records for the 
location, quality and character of all permanent materials in the Project. 

 
3.1.7  CONTRACTOR shall immediately report to the OWNER of all changes which will 

affect material quality and recommend any necessary corrective actions to be 
taken. 

 
3.1.8  Submit periodic manufacturing progress reports highlighting hold ups and 

slippages, if any, to OWNER and take remedial measures. 
 
3.1.9  Interact with authorities such as Goods & Service Tax, Octroi / LBT, Customs etc. 

as necessary and arrange for transportation of the materials under his scope of 
supply to site. 

 
3.1.10  All purchase requisitions including purchase orders shall be approved by OWNER/ 

OWNER's REPRESENTATIVE. 
 
3.1.11  Compliance with vendor's and supplier's instructions and recommendations for 

transportation, handling, installation & commissioning. 
 
3.2  Construction 
 
3.2.1  General 
 
3.2.1.1 All construction works shall be carried out as per “Approved for Construction” 

drawings, procedures, specification and applicable codes and standards. Any 
changes at site shall also need prior approval from the OWNER and revision of 
drawings. Construction drawings will be submitted by the Contractor in a phased 
manner for owner’s approval in accordance with the procurement and construction 
plan prepared and furnished by contractor & agreed by Owner.  

 
Owner will take minimum 7 working days from the date of submission of the 
documents / drawings submitted by the contractor for owner’s comments / 
approval. 

 
3.2.1.2 Statutory Approvals 

The Owner shall provide to the Contractor the basic / in principal approval for laying 
the pipeline. However, the Contractor at his own initiative shall obtain all 
permissions, permits and licenses necessary for the performance of the work. If 
any such permission, permit or license required for the performance of the work by 
the contractor can only be granted at the request or recommendation of the Owner, 
the Owner shall at the request of the Contractor, provide recommendatory letters to 
the contractor to obtain or procure the same. The contractor shall not, however be 
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entitled to any additional compensation over and above contracted rates of 
services for any hardship or increased cost caused by any idleness, suspension or 
disruption of work or any other account whatsoever as a result of the inability of the 
contractor to obtain the permission(s), permit(s), license(s) aforesaid to match with 
the progress of the work nor shall the same constitute a ground for extension of 
time. 

 
a)  The approval from any authority required as per statutory rules and 

regulations of Central/ State Government, PWD, Irrigation Deptt. etc. shall 
be the contractor’s responsibility unless otherwise specified in the tender 
document. The application on behalf of the Owner for submission to 
relevant authorities alongwith copies of required certificates complete in all 
respects shall be prepared and submitted by the Contractor well ahead of 
time so that the actual construction/ commissioning of the work is not 
delayed for want of the approval/ inspection by concerned authorities. The 
Contractor shall arrange the inspection of the works by the authorities and 
necessary coordination and liaison work in this respect shall be the 
responsibility of the Contractor. However statutory fees paid, if any, for all 
inspections and approvals by such authorities shall be reimbursed at 
actuals by the Owner to the Contractor on production of documentary 
evidence. 

 
b)  The defective work resulting from poor workmanship and/ or material 

supplied by contractor, as pointed out by any statutory authority shall be 
rectified by the contractor at no extra cost to the Owner. Any change/ 
addition required to be made to meet the requirements of the statutory 
authorities, the same shall be carried out by the contractor free of charge. 
The inspection and acceptance of the work by statutory authorities shall, 
however, not absolve the contractor from any of his responsibilities under 
this contract. 

 
3.2.1.3 The Contractor shall comply with all the conditions and requirements issued by 

Authorities having jurisdiction in the area where the work is to be performed.  
 

It shall be the Contractor’s sole responsibility to make arrangements for land for 
setting up of its string fabrication yards, all storage areas for line pipe and other 
materials, wherever required, and all other work areas. 

 
The Contractor shall make all arrangements for access to his work site at his own 
cost and responsibility. If no public road exists Contractor shall arrange on his own 
for access to his work area at no extra cost to the COMPANY. 

 
The CONTRACTOR shall be responsible for claims if any arising out of damage/ 
obstruction to public utilities like lines of DOT etc. where the claims will cover the 
restoration costs as well as loss of revenue due to down time. 

 
3.2.1.4 Providing schedules, progress reporting, organisation chart at construction site, 

quality assurance plan and developing quality control procedures, as per 
requirements indicated elsewhere in the bid package. 
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3.2.1.5 Coordination and supervising the work of sub-contractors. 
 
3.2.1.6 Transportation of appropriate materials and taking delivery of Company supply 

materials, store, worksite, intermediate storage points, maintaining and operating 
an adequate material control procedure at worksite. 

 
3.2.1.7 Fabrication of all GI piping, structural components as per approved drawings. 
 
3.2.1.8 All civil/ structural works, electrical and instrumentation, laying and commissioning 

works shall be performed in accordance with relevant specifications and 
requirements enclosed elsewhere in the bid package. 

 
3.2.1.9 CONTRACTOR shall provide complete details of manpower, equipment etc. to be 

deployed. Mobilising and providing all equipments, manpower (skilled and 
unskilled), consumable and other resources etc. for each spread as required for the 
execution of the complete job defined herein and thereafter demobilising the same 
upon completion of work. 

 
3.2.1.10 Provide, maintain and operate all temporary facilities required for the construction  

related works and remove after completion of work. Providing barricading at trench 
in city area as per instruction of Engineer-in-charge for safety. 

 
3.2.1.11 Hook up/ tie-in of pipeline and piping system with other facilities like DRS/MRS  

etc. 
 
3.2.1.12 All works related to cleaning, testing, pre-commissioning and commissioning of 

the work tendered. 
 
3.2.1.13 Idle time preservation of pipeline, if required. 
 
3.2.1.14 All incidental and associated works and any other works not specifically listed 

therein but are required to be carried out to complete entire work related to 
pipelines and terminals. 

 
4.0  SCOPE OF SUPPLY 
 
4.1  Material to be supplied by Company as Free Issue 

Owner’s scope of supply shall be as specified in Particular Job Specification, 
Technical Specifications, Schedule of Rates & various other parts of the Bidding 
Document. 

 
Free Issue Materials shall be issued to the Contractor from the designated store(s) 
of Owner. Contractor shall be responsible for lifting the free issue materials from 
Owner’s storage point(s) and transporting the same to work site(s) at his own cost. 

 
MNGL’s storage point for free issue material of this project shall be located in Pune 
and Nashik or its nearby region. 
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Contractor shall also return materials after completion of work to MNGL’s 
designated store in Pune and Nashik or its nearby region or as directed by MNGL / 
Engineer-in-charge.  
 
Conditions for Issue and Reconciliation of Materials shall be as per Document 
enclosed as Annexure-8 to Special Conditions of Contract. 

 
The following free issue item will be supplied by the owner. 

 
A)  GI Pipes bare/painted  

i)  GI Pipes (½ ") 
ii)  GI Pipes (¾") 
iii)  GI Pipes (1") 
iv)  GI Pipes (1½") 

 
B)  Copper Pipes  

i)  Copper Pipes (12 mm OD) 
 

C)  Isolation & Appliance Valves 
i)  ½" Isolation Ball Valve 
ii)  ¾" Isolation Ball Valve 
iii)  1" Isolation Ball Valve 
iv)  1½" Isolation Ball Valve 
v) ½” Appliance Ball Valve 
vi) ¼” Appliance Ball Valve  
 
 

D)  Meters 
Domestic Meter (Diaphragm Meter) – 2.5 m3/hr 

 
E)  Regulator 

Domestic Regulator 100 mbar to 21 mbar, Flow rate of 2.5 m3/hr  
  

4.2  Conditions for issue of Company Supplied Material 
Contractor shall prepare and submit Material Issue Vouchers to enable stage wise 
issue of materials. All materials shall be issued for incorporation in permanent 
works only and shall not be used for any temporary or ancillary works without the 
written consent of Engineer-in-charge. These materials shall be issued to the 
contractor from the Owner’s storage points. Contractor shall be responsible, at this 
own cost, for lifting of the materials from Owner’s issue points, measuring, 
weighing, loading, unloading, transportation and return of materials to designated 
storage points. Contractor shall also be responsible for constructing covered 
godowns with adequate supports and clearances for safe storage of materials. 

 
Every month the contractor shall submit an account for all the materials issued by 
the owner in the proforma prescribed by the Engineer-in-charge. On completion of 
the work, the contractor shall submit materials appropriation statement for all 
materials issued by Owner. 
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4.2.1  All materials issued by the COMPANY to the CONTRACTOR shall be preserved 
against deterioration and corrosion. Any damages/losses suffered on account of 
poor or improper storage while under CONTRACTOR'S custody and non-
compliance with the requirements stipulated herein shall be considered as losses 
suffered due to willful negligence on the part of the CONTRACTOR and he shall be 
liable to compensate the COMPANY, for the losses suffered, at penal rates as 
elaborated elsewhere in the bid document. 

 
Various equipments/ materials intended for the installation will be received by 
COMPANY in unpacked, skidded, crated, packed or loose condition and will be 
stored in the COMPANY warehouses & open yards. In general, material will be 
issued to the CONTRACTOR in "as-received" condition. It will be the 
CONTRACTOR'S responsibility to draw, load and transport all materials from 
Company’s designated place (s) of issue to the point of installation.  
 
All materials supplied by the COMPANY shall be duly protected by the 
CONTRACTOR at his own cost with appropriate preservative like primer/lacquer 
coating, grease etc, if required. 

 
The Contractor shall be required to take Insurance Cover in terms of general 
conditions  of contract. 

 
4.2.2  The CONTRACTOR shall check that valves, fittings and specials are not subject to 

corrosion from hydrostatic test liquid remaining saturated in the packings. Any such 
conditions when detected should be brought to the notice of the Engineer-in-charge 
and remedial measures taken as directed. Small and medium size pipe fittings shall 
be stored in rack to be constructed from this purpose in a covered godown. When 
large size pipe fittings are to be stored, these may be kept in the open on surfaced 
storage yards on proper wooden supports. 

 
4.2.3  All machined surfaces shall be properly greased and shall be maintained and 

protected from damages. 
 
4.2.4  Openings of equipment, machinery, valves etc. shall be kept blocked/ covered with 

blinds to prevent entry of foreign matter. 
 
4.2.5  All valves supplied independently, as well as along with equipment and machinery 

shall be stored separately, inside the covered godown on racks. 
 
4.2.6  As far as possible materials shall be transported to the erection site, just prior to 

their actual erection and shall not be left laying around indefinitely. Instructions for 
the Engineer-in-charge shall be followed strictly in this regard. 

 
4.3  Material to be supplied by Contractor 

The procurement and supply, in sequence and at the appropriate time, of all 
materials and consumables required for completion of the work as defined in this 
Bid document except the materials specifically listed under para 4.1 above, shall be 
entirely the CONTRACTOR'S responsibility and item rates quoted for the execution 
of the CONTRACT shall be inclusive of supply of all these materials. The material 
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to be supplied by the Contractor shall be as per specification and preferred make 
as indicated in Appendix-I or duly approved / recommended for use by MNGL. The 
materials will be, but not by way of limitations, as follows: 

 
All materials except what is under Owner’s scope of supply (Free Issue Materials) 
as mentioned in Clause No. 4.1 above and required for successful completion of 
works in all respects shall be supplied by the Contractor and the cost of such 
supply shall be deemed to have been included in the quoted price without any 
additional liability on the part of Owner. 

 
The following indicative materials to be supplied by the contractor as required to 
complete the work. The contractor shall submit the Test Certificates of all the 
contractor supplied materials used at site. The materials shall be procured as 
per the standards specified in the PNGRB Regulations for Technical 
Standards and Specifications including Safety Standards for City or Local 
Natural Gas Distribution Networks.   

 
Material under Contractor’s Scope of Supply 
 
A)  GI Fittings 

i)  Elbows F End (½") (GI) 
ii)  Elbows F End (¾") (GI) 
iii)  Elbows F End (1") (GI) 
iv)  Elbows F End (1½") (GI) 
v)  M & F Elbows End (½") (GI) 
vi)  M & F Elbows End (¾") (GI) 
vii)  M & F Elbows End (1") (GI) 
viii)  M & F Elbows End (1½") (GI) 
ix)  Equal Tee (½") (GI) 
x)  Equal Tee (¾") (GI) 
xi)  Equal Tee (1") (GI) 
xii)  Equal Tee (1½") (GI) 
xiii)  Union (½") (GI) 
xiv)  Union (¾") (GI) 
xv)  Union (1") (GI) 
xvi)  Union (1½") (GI) 
xvii)  Sockets (½") (GI) 
xviii)  Sockets (¾") (GI) 
xix)  Sockets (1") (GI) 
xx)  Sockets (1½") (GI) 
xxi)  Reduced Elbows (¾” x ½") (GI) 
xxii)  Reduced Elbows (1" x ¾") (GI) 
xxiii)  Reduced Elbows (1½" x ¾") (GI) 
xxiv)  Reduced Elbows (1½" x 1") (GI) 
xxv)  Reduced Elbows (2" x 1½") (GI) 
xxvi)  Hex Nipple Size (½" x 2") Long (GI) 
xxvii)  Hex Nipple Size (½" x 3") Long (GI) 
xxviii)  Hex Nipple Size (¾" x 2") Long (GI) 
xxix)  Hex Nipple Size (1" x 2") Long (GI) 
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xxx)  Hex Nipple Size (1½" x 2") long (GI) 
xxxi)  Reduced Sockets (¾" x ½") long (GI) 
xxxii)  Reduced Sockets (1" x ¾") (GI) 
xxxiii)  Reduced Sockets (1½" x ¾") (GI) 
xxxiv)  Reduced Sockets (1½" x 1") (GI) 
xxxv)  Reduced sockets (2" x 1½") (GI) 
xxxvi)  GI Plugs ¾" 

 
B)  Copper Tube associated fittings including brass fittings at the inlet/outlet of 

the meter and at the entry/exit of isolation valve/Appliance Valves. 
 
C)  All supports and fixture for GI Raisers, Copper Tube, Regulators and 

Meters as approved by the EIC 
 
D)  Steel braided hose of min 1.0 Mtrs length (Suraksha/equivalent make as 

per ISI standard)  
 
E)  Burner nozzles for conversion of burners as approved by the EIC  
 
F)  GI/PVC Sleeve / Concrete Sleeves / MS Sleeve as per the instructions of 

EIC etc. 
 
5.0  DOCUMENTS, SPECIFICATION, STANDARDS AND DRAWINGS 
 
5.1  Owner shall furnish tender purpose drawings as listed in content of Volume-II of II 

of the tender document and other typical standard drawings attached with 
respective technical specifications enclosed with Volume-II of II of the tender 
document. Contractor shall prepare detail engineering drawing, bill of materials and 
all construction drawings and submit to Consultant for approval prior to start of the 
job / any procurement. 

 
5.2  Contractor shall prepare isometric drawings, any specific detail drawings (if 

required by Engineer-in-charge) & bill of materials and submit the same for Owner/ 
Consultant’s approval/ record.  

 
Contractor shall prepare drawing for utilities line as required or as per SOR and 
submit the same for Owner/ Consultant’s approval/ record. 

 
5.3  No construction small or big shall be carried out without proper construction / 

standard drawings duly approved by Owner's Engineers at Pune and Nashik or site 
office or Owner's representative duly authorised to do so. 

 
5.4  Specifications 

The work shall be carried out by CONTRACTOR strictly in accordance with the 
following specifications enclosed in Volume-II & II of this document : 
1)  Installation of Aboveground GI Piping for Domestic Consumers 
2)  GI Fittings etc. 

 
6.0  RESOURCES FACILITIES 
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6.1  Recruitment of Personnel by Contractor 

The Contractor shall not recruit personnel of any category from among those who 
are already employed by the other agencies working at the sites but shall make 
maximum use of local labor available. 

 
6.2  Construction Water and Power Supply 

No water and power will be provided by the owner. It should be the responsibilities 
of the contractor to arrange water and power at his own cost. 

 
6.3  Land for Residential Accommodation 

Owner shall not provide any land for residential accommodation of contractors staff 
and labor. 

 
7.0  PROJECT SCHEDULING & MONITORING 

The following schedules/documents/reports shall be prepared and submitted by the 
Bidder/Contractor for review/approval at various stages of the contract. 

 
7.1  Along with Bid 

a)  Time Schedule 
The Completion Time Schedule for the work (including mobilization period) 
as per Appendix-I to Invitation for bid, PART-A of Tender in all respect, from 
the date of issue of telex/telegram/letter/Fax of Intent/Service Order.  

 
The Bidder is required to submit a Project Time Schedule in Bar Chart 
Form, along with the Bid. The Schedule shall cover all aspects like sub-
ordering, manufacturing and delivery, indicated in the Bid Document. The 
Owner interface activities shall be clearly identified with their latest required 
dates. Owner reserves the right to disqualify the Bidder if the above 
Schedule submitted by the Bidder is not in line with the overall Project 
requirement. 

 
b)  Scheduling & Monitoring System 

The Bidders should describe their system of Project Scheduling and 
monitoring, the extent of computerization, level of detailing, tracing 
methodology etc. with the name of computer package and sample outputs. 

 
7.2  After the Award of Contract 

a)  Overall Project Schedule 
The Contractor shall submit within 1 week of SO, a sufficiently detailed 
overall Project Schedule in the activity network form, clearly indicating the 
major milestones, interrelationship/ interdependence between various 
activities together with analysis of critical path and floats. 

 
The network will be reviewed and approved by Engineer- in-Charge and the 
comments if any shall be incorporated in the network before issuing the 
same for implementation. The network thus finalised shall form part of the 
contract document and the same shall not be revised without the prior 
permission from Engineer-in- Charge during the entire period of contract.  
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Also, contractor has to submit the full details as required by EIC like list of 
manpower as per minimum manpower required in tender with Appointment 
letter, ESIC-PF-Adhar no, Office agreement, Photos of office etc.  

 
b)  Progress Measurement Methodology 

The contractor is required to submit within 1 week of award of WORK, the 
methodology of progress measurement of sub-ordering, manufacturing/ 
delivery, sub- contracting construction and commissioning works and the 
basis of computation of overall services/physical progress informed. Owner 
reserves the right to modify the methodology in part or in full. 

 
c)  Functional Schedules 

The contractor should prepare detailed functional schedules in line with 
network for functional monitoring and control and submit scheduled 
progress covers for each function viz. ordering, delivery and construction. 

 
7.3  Project Review Meetings 

The Contractor shall present the programme and status at various review meetings 
as required. 

 
a)  Weekly Review Meeting 

Level of Participation  : Contractor’s/Consultant’s RCM/ Site In charge & Job 
Engineers. 

Agenda  : a) Weekly programme v/s actual achieved in the 
past week & programme for next week. 
b) Remedial Actions and hold up analysis. 
c) Client query/ approval. 

Venue    : Site Office 
 

b)  Monthly Review Meeting 
Level of Participation :  Senior Officers of MNGL and Contractors. 
Agenda   :  a) Progress Status/ Statistics  

b) Completion Outlook 
c) Major holds up/slippages 
d) Assistance required 
e) Critical issues 
f) Client query/ approval 

Venue    :  MNGL Office/ Site at the discretion of Owner 
 
7.4  Progress Reporting Proforma 
 

A)  Monthly Progress Report 
This report shall be submitted on a monthly basis within 10 (ten) calendar 
days from cut-off date, as agreed upon covering overall scenarios of the 
work. The report shall include, but not limited to the following: 
a)  Brief Introduction of the work of execution & DMA. 
b)  Activities executed/ achievements during the month. 
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c)  Schedule versus actual percentage progress and progress curves 
for Detail Engg. Sub-ordering, Manufacturing/ Delivery, 
Subcontracting, Construction, Commissioning and Overall and 
quantum wise status & purchase orders against schedule. 

d)  Area of concern/ problem/ hold-ups impacts and action plans. 
e)  Resources deployment status. 
f)  Annexures giving status summary for drawings, MRs, deliveries, 

sub-contracting and construction.  
g)  Procurement status for items to be supplied by Contractor. 
 

B)  Weekly Reports 
The report will be prepared and submitted by the Contractor on weekly 
basis and will cover following items: 
a)  Activities programmed and completed during the week. 
b)  Resource deployed men and machines. 
c)  Quantities achieved against target in construction 
d)  Record of Mondays lost. 
e)  Construction percentage progress schedule and actual. 
 

C)  Daily Repots 
a)  Activity program for the day 
b)  Progress of the previous day and commutative progress. 
c)  Manpower & machinery deployed. 
 

7.5  Progress Reports 
 
7.5.1  CONTRACTOR shall make every effort to keep the OWNER adequately informed 

as to the progress of the WORK throughout the CONTRACT period.  
 

CONTRACTOR shall keep the OWNER informed well in advance of the 
construction schedule so as to permit the OWNER to arrange for requisite 
inspection to be carried out in such a manner as to minimize interference with 
progress of WORK. It is imperative that close coordination be maintained with the 
OWNER during all phases of WORK. 

 
7.5.2  By the 10th (tenth) of each month, CONTRACTOR shall furnish the OWNER a 

detailed report covering the progress as of the last day of the previous month. 
These reports will indicate actual and scheduled percentage of completion of 
construction as well as general comments of interest or the progress of various 
phases of the WORK. The frequency of progress reporting by the CONTRACTOR 
shall be weekly. 

 
7.5.3  Once a week, CONTRACTOR shall submit a summary of the WORK accomplished 

during the preceding week in form of percentage completion of the various phases 
of the WORK, to the OWNER. 

 
7.5.4  Progress reports shall be supplied by CONTRACTOR with documents such as 

chart, networks, photographs, test certificate etc. Such progress reports shall be in 
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the form and size as may be required by the OWNER and shall be submitted in at 
least 3 (three) copies. 

 
7.5.5  Contractor shall prepare daily progress report (DPR) in the desired format and 

submit it to Engineer-in-charge alongwith schedule of next day to Engineer-
incharge. 

 
8.0  CONSTRUCTION 

OWNER reserves the right to inspect all phases of CONTRACTOR's operations to 
ensure conformity to the SPECIFICATIONS. Owner will have Engineers, Inspectors 
or other duly authorized representatives, made known to the CONTRCTOR present 
during progress of the WORK and such representatives shall have free access to 
the WORK at all times. The presence or absence of a OWNER's representative 
does not relieve the CONTRACTOR of the responsibility for quality control in all 
phases of the WORK. In the event that any of the WORK being done by the 
CONTRACTOR or any SUB-CONTRACTOR is found by OWNER's representatives 
to be unsatisfactory or not in accordance with the DRAWINGS, procedures and 
SPECIFICATIONS, the CONTRACTOR shall, upon verbal notice of such, revise 
the work in a manner to conform to the relevant DRAWINGS, procedures and 
SPECIFICATIONS. 

 
8.1  Rules & Regulations 

CONTRACTOR shall observe in addition to Codes specified in respective 
specification, all National and Local Laws, Ordinances, Rules and Regulations and 
requirements pertaining to the WORK and shall be responsible for extra costs 
arising from violations of the same. 

 
8.2  Procedures 

Various procedures and method statements to be adopted by CONTRACTOR 
during the construction as required in the respective specifications shall be 
submitted to OWNER in due time for APPROVAL. No such construction activity 
shall commence unless approved by OWNER in writing. 

 
8.3  Field Inspection 

CONTRACTOR shall have at all times during the performance of the WORK, a 
Competent Superintendent on the premises. Any instruction given to such 
superintendent shall be construed as having been given to the CONTRACTOR. 

 
8.4  Erection and Installation 

The CONTRACTOR shall carry out required supervision and inspection as per 
quality Assurance plan and furnish all assistance required by the OWNER in 
carrying out inspection work during this phase. The OWNER will have engineers, 
inspectors or other authorized representatives present who are to have free access 
to the WORK at all times. If an OWNER's representative notifies the 
CONTRACTOR's authorized representative not lower than a Foreman of any 
deficiency, or recommends action regarding compliance with the 
SPECIFICATIONS, the CONTRACTOR shall make every effort to carry out such 
instructions to complete the WORK conforming to the SPECIFICATIONS and 
approved DRAWINGS in the fullest degree consistent with best industry practice. 
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8.5  Construction Aids, Equipment, Tools & Tackles 

CONTRACTOR shall be solely responsible for making available for executing the 
work, all requisite Construction Equipments, Special Aids, Tools, Tackles and 
testing equipments and appliances. Such construction equipments etc. shall be 
subject to examination by owner and approval for the same being in first class 
operating condition. Any discrepancies pointed out by OWNER shall be 
immediately got rectified, repaired or the equipment replaced altogether, by 
CONTRACTOR. OWNER shall not in any way be responsible for providing any 
such equipment, machinery, tools and tackles. 

 
The OWNER reserves the right to rearrange such deployment depending upon the 
progress and priority of work in various sections. 

 
9.0  DOCUMENTATION 
 
9.1  Completion Document  

The following documents shall be submitted in hard binder by the BIDDER in 
THREE sets, as a part of completion documents:- 
a)  Copies of the Inspection reports, Registration acceptance report etc. 
b)  Pre testing, final pneumatic and other Test results and reports. 
c)  Consumption statements of GI / Cu certified by Owner’s Site Engineer. 
d)  Material Reconciliation, stores issue & return statements 
e)  All other requirements as specified in the respective specifications. 
f)  Completion Certificate issued by Owner’s Site Engineer. 
g)  No claim certificate by the BIDDER. 
h)  Completion certificate for embedded and covered up works wherever 

applicable. 
i)  Recovery statement, if any. 
j)  Deviation statement. 
k)  Statement for reconciliation of all the payments and recoveries made in the 

progress bills. 
l)  Copies of deviation statement and order of extension of time, if granted.  
m)  Any other contractual documents required on completion. 
n)  Total list of houses establishments in the area allotted to him giving details 

of connections provided & reasons where connection could not be given / 
completed. 

o)  The details recorded in measurement cards of every domestic house. 
p)  Details of houses where extra piping done along with materials used. 
q)  Total material consumption report. 
r)  Material reconciliation with respect to the materials issued. 
s)  Test reports & test certificates of gauges etc. 
t)  Any other documents / records required. 

 
 
10.0  SURVEY AND LEVEL/SETTING OUT WORK 
 
10.1  Before the WORK or any part thereof are begun, the CONTRACTOR's agent and 

the Engineer-in-Charge's representative shall together survey and take levels of the 
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SITE and decide all particulars on which the survey is to be made, and on which 
measurements of the WORK are to be based. Such particulars shall be plotted by 
the CONTRACTOR and after agreement the drawings shall be signed by the 
Engineer-in-Charge. 

 
10.2  The CONTRACTOR shall be entirely responsible for the horizontal and vertical 

alignment, the level and correctness of every part of the WORK and shall rectify 
any errors or imperfections therein. Such rectifications shall be carried out by the 
CONTRACTOR at his own cost, when instructions are issued to this effect by the 
Engineer-in-Charge or his representative. 

 
10.3  The Engineer-in-Charge shall furnish the relevant existing grid point with Bench 

Mark on the land. It shall be CONTRACTOR's responsibility to set out the 
necessary control points in and to set out the alignment of the various works. The 
CONTRACTOR shall have to employ efficient survey team for this purpose and the 
accuracy of such setting out work shall be CONTRACTOR's responsibility. 

 
10.4  The CONTRACTOR shall give the Engineer-in-Charge not less than 24 (twenty 

four) hours notice in writing of his intention to set out or give levels for any part of 
the WORK so that arrangements may be made checking the same.  

 
10.5  WORK shall be suspended for such times as necessary for checking lines and 

levels on any part of the WORK. 
 
10.6  The CONTRACTOR shall at his own expense provide all assistance, which the 

Engineer-in-Charge may require for checking the setting out ot WORKS.  
 
10.7  Before commencement of any activity, contractor's quality control set up duly 

approved by company must be available at site. 
 
11.0  ORDER OF WORKS/PERMISSIONS/RIGHT OF ENTRY/CARE OF EXISTING 

SERVICES. 
 
11.1  The order in which the WORK shall be carried out shall be subject to the approval 

of the Engineer-in-charge and shall be so as to suit the detailed method of 
construction adopted by the CONTRACTOR, as well as the agreed joint program. 
The WORK shall be carried out in a manner so as to enable the other contractors, 
if any, to work concurrently. 

 
OWNER reserves right to fix up priorities which will be conveyed by Engineer-in-
Charge and the CONTRACTOR shall plan and execute work accordingly. 

 
11.2  Existing Service 
11.2.1  Drains, pipes, cables, overhead wires and similar services encountered in course 

of the works shall be guarded from injury by the CONTRACTOR at his own cost, so 
that they may continue in full and uninterrupted use to the satisfaction of the 
Owners thereof, or otherwise occupy any part of the SITE in a manner likely to 
hinder the operation of such services. 
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11.2.2  Should any damage be done by the CONTRACTOR to any mains, pipes, cables or 
lines (whether above or below ground etc.), whether or not shown on the drawings 
the CONTRACTOR must make good or bear the cost of making good the same 
without delay to the satisfaction of the Engineer-in-Charge. 

 
12.0  MAKE OF MATERIAL/BOUGHT OUT ITEMS 

Approved vendors for various major items are enclosed as Appendix-I to Particular 
Job Specification with this tender document. The bidder shall consider such names 
only as indicated in the aforesaid list and clearly indicate in the bid the name(s) as 
selected against these items. For any other item not covered in the list enclosed 
with this tender document, prior approval shall be obtained by the contractor for its 
make/ supplier’s name. 

 
13.0  INSPECTION OF SUPPLY ITEMS 

All inspections and tests shall be made as required by the specifications forming 
part of this contract. Contractor shall advise Owner/ Consultant in writing at least 10 
days in advance of the date of final inspection/tests. Manufactures inspection or 
testing certificates for equipment and materials supplied, may be considered for 
acceptance at the discretion of Owner/ Consultant. All costs towards testing etc. 
shall be borne by the contractor within their quoted rates. All inspection of various 
items shall be carried out based on Quality Assurance Plan, which will be 
submitted by the Contractor and duly approved by Owner/ Consultant. 

 
14.0  ESCALATION 

The Unit Rates quoted shall be kept firm till completion of work/contract and no 
price Escalation shall be paid. 

 
15.0  DOCUMENTS TO BE SUBMITTED/ PRODUCED ALONGWITH R.A. BILLS 

i)  Computerized R.A. Bill/ Manual Bill, with IT No./ GST No (PAN based)./ 
Labour Licence No.  printed thereon. 

ii)  ESI/ EPF clearance certificates/ Challan for the last month along with R.A. 
Bills. 

iii)  Insurance Policy as per relevant clauses of Contract Agreement. 
iv)  Attendance Register and Salary Records, HR compliances etc. 
v) Abstract of cost as per given format by EIC. 
vi) Summary sheet of Measurement, quantity, registration certified. 
vii) Measurement cum Consumption sheet & Registration report.    
viii) Inspection reports duly certified by contractor, CSA, AIC. 
ix)  Photocopy of the measurement book to be attached with R.A. Bills. (if 

required) 
x)  Any other document required for the purpose of processing the bills. 

 
16.0  INSURANCE FOR FREE ISSUE MATERIAL 
 
16.1  Insurance for Free Issue Material 

Contractor shall at his own expense arrange, secure and maintain insurance cover 
for Owner’s supplied free issue materials as defined in Tender Document. 
Contractor’s quoted price shall be inclusive of all costs on account of insurance 
liabilities covered under the Contract. Contractor to note that the beneficiary of 
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insurance cover shall be MNGL. (The approximate cost of free issues material is 
Rs. 50.0 Lakhs). The Contractor may take the insurance as per the following 
schedule. 

 
16.1.1  Upto 12 months – 40.0% of the value 

Upto 18 months – 80.0% of the value 
Upto 24 months – 100.0% of the value 

 
16.2  Insurances in India 
 
16.2.1  In addition to the insurance covers specified in the General conditions of Contract 

to be obtained and maintained by the Contractor, Contractor shall at his own 
expense arrange, secure and maintain insurance with Indian insurance companies 
to the satisfaction of the owner as may be necessary and to its full value for all 
such amounts to protect the works in progress from time to time and the interest of 
Owner against all risks as detailed herein. The form and the limit of such insurance 
as defined herein together with the under writer works thereof in each case should 
be as acceptable to the Owner. However, irrespective of work acceptance the 
responsibility to maintain adequate insurance coverage at all times during the 
period of Contract shall be that of Contractor alone. Contractor’s failure in this 
regard shall not relieve him of any of these responsibilities and obligations under 
Contractor. 

 
16.2.2  Any loss of damage to the equipment during inland transportation, storage, erection 

and commissioning till such time the Work is taken over by Owner shall be to the 
account of Contractor. Contractor shall be responsible for preferring of all claims 
and make good for the damage or loss by way of repairs and/ or replacement of the 
parts of the Work damaged or lost. Contractor shall provide the Owner with a copy 
of all insurance policies and documents shall be submitted to the owner 
immediately upon the Contractor having taken such insurance coverage. 
Contractor shall also inform the Owner regarding the expiry cancellation and/ or 
changes in any of such documents and ensure revalidation/ renewal etc., as may 
be necessary well in time. 

 
16.2.3  The risks that are to be covered under the insurance shall include, but not be 

limited to the loss or damage in handling, transit, theft, pilferage, riot, civil 
commotion, weather conditions, accidents of all kinds, fire, war risk etc. The scope 
of such insurance shall cover the entire value of supplies of equipments, plants and 
materials. 

 
16.2.4  All cost on account of insurance liabilities covered under this Contract will be to 

Contractor’s account and will be included in Contract Price. However, the Owner 
may from time to time, during the currency of the Contract, ask the Contractor in 
writing to limit the insurance coverage risk and in such a case, the parties to the 
Contract will agree for a mutual settlement, for reduction in Value Of Contract to the 
extent of reduced premium amounts. 

 
16.2.5  Contractor as far as possible shall cover insurance with Indian Insurance 
Companies. 
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17.0  SPECIAL NOTES PERTAINING TO SCHEDULE OF RATES (SOR) 

 
i)  All SOR item/parts shall be quoted by the bidder in the price part of 

the bid, otherwise bid will be rejected. 
 
ii)  The quantities given above against individual items are indicative and 

may be increased, decreased or deleted at site at the time of actual 
execution and as per discretion of Owner/ Engineer-in-charge. The 
unit rate shall be operated to work out the final payment due to 
Contractor. 

 
iii)  The payment will be made as per actual certified measurement at site. 
 
iv)  The scope as mentioned in the SOR is of indicative nature only and 

shall include all activities as detailed in the relevant clauses of the 
respective Particular Job Specifications, Technical Specifications, 
Data Sheets & drawings, etc. or covers all the supply, installation etc. 
to complete the work in terms of connection/conversion. 

 
18.0  APPENDIX-I TO PARTICULAR JOB SPECIFICATION 
 

LIST OF APPROVED SUPPLIERS FOR BOUGHT OUT ITEMS 
 

GI FITTINGS 
1  M/s Jainsons Industries, Jalandhar 
2  M/s RAJNESH Malleables Ltd.,Delhi 
3  M/s Industrial Valves & Components, Delhi 
4  M/s Sarin industries Ltd., Delhi 
5 M/s. Mehta Brothers & Co., Mumbai (Jinan Mech Brand) 
6 M/s. Jupiter Metal Industries Ltd. 

 
Copper FITTINGS 
1  M/s Jay Banas Metals Pvt. Ltd., Gandhinagar 
2  M/s Mehta Tubes Ltd., Mumbai  
3  M/s Rajco Metal Industries Pvt. Ltd., Mumbai  

 
 Brass Fittings 

1. M/s. Chandan Enterprises, Mumbai 
2. M/s. Greenglobe Fuel Solutions, Mumbai 
3. M/s. NSSL Ltd., Mumbai 
4. M/s. Umesh Enterprises, Mumbai 
5. M/s. Paras Industries, Jamnagar 
6. M/s. Om Brass Industries, Jamnagar 
7. M/s. Radiant Corporation, Pune. 

 
Notes: 
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1)  For procuring bought out items from vendors other than those listed above, the 
same may be acceptable subject to the following: 
a)  The vendor/supplier of bought out item(s) is a regular and reputed 

manufacturer/supplier of said item(s) for intended services and the sizes 
being offered is in their regular manufacturing/supply range. 

b)  The vendor/supplier should not be in the Holiday list of MNGL. 
c)  Should have supplied at least 50% of required quantity or minimum 1 

number whichever is higher of maximum size and rating of item(s) as 
required for intended services. 

 
The bidder should enclose documentary evidences i.e. PO copies, Inspection 
Certificate, end-user certificate etc. for all the bought out components, alongwith 
their bids. 

 
2)  For any other item(s) for which the vendor list is not provided, bidders can supply 

those item(s) from reputed vendors/ suppliers who have earlier supplied same 
item(s) for the intended services in earlier projects and the item(s) offered is in their 
regular manufacturing/ supply range. 

 
The bidder is not required to enclose documentary evidences (PO copies, 
Inspection Certificate, end-user certificate etc.) alongwith their offer. However in 
case of successful bidder, these documents shall be required to be submitted by 
them for prior approval of MNGL within 30 days from date of Placement of Order. 
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PART - E 

 
1.0 SPECIAL CONDITIONS OF CONTRACT (SCC) (COMMERCIAL) 

 
1.0  LABOUR, LABOUR LAWS AND SITE REQUIREMENTS 
 
1.1  Labour 
 
1.1.1  The Contractor shall make his own arrangements for the engagement of all labour 

for doing the work at site or in respect of or in connection with the execution of work 
as also for the transport, housing, feeding and payment thereof. 

 
1.1.2  The Contractor shall provide on the site, an adequate supply of drinking and other 

water for the use of the Contractor’s staff and labours. 
 
1.1.3  The Contractor shall not import, sell, give, barter or otherwise dispose of any 

alcoholic liquor, or drugs, or permit or suffer any such importation, sale, gift, barter 
or disposal by his subcontractor/ s, his/their servants, agents or employees. 

 
1.1.4  The Contractor shall not give, barter or otherwise dispose of to any person or 

persons, any arms or ammunition of any kind or permit or suffer the same as 
aforesaid by his sub-contractor/s, his/their servants, agents or employees. 

 
1.1.5  The Contractor shall in all dealings with labour in his employment have due regard 

to all recognized festivals, days of rest and religious or other customs. 
 
1.1.6  In the event of any outbreak of illness of an epidemic nature, the Contractor shall 

comply with any carry out such regulations, orders and requirements as may be 
made by the Government, or the local medical or sanitary 

 
1.1.7  The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riots or disorderly conduct by or amongst his employees/labour and for 
the preservation of peace and protection of persons and property in the 
neighborhood of the works against the same. 

  
1.1.8  The Contractor shall at all times during the continuance of the contract comply fully 

with all existing Acts, Regulations and by laws including all statutory amendments 
and re-enactment of State or Central Government and other local authorities and 
the Central Government or local authority, including Indian Workmen’s 
Compensation Act., Contract labour (Regulation and Abolition) Act., 1970 and 
Equal Remuneration Act, 1976, Factories Act, Minimum wages Act, provident Fund 
act, etc., and sanitary arrangement for the said Act. Health and sanitary 
Arrangements for workmen, Insurance and other benefits etc., and shall indemnify 
and keep the Owner/Engineer-in-charge indemnified in case any proceedings are 
taken or commenced by any authority against the Owner/Engineer-in-Charge for 
any contravention of any of the laws, by laws or scheme by the Contractor. If as a 
result of Contractor’s failure, negligence, omission, default or non-observance of 
any provisions of any laws, the Owner/ Engineer-in-Charge is called upon by any 
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authority to pay or reimburse or required to pay or reimburse any amount, the 
Owner/Engineer-in-Charge shall be entitled to deduct the same from any money 
due or that may become due to the Contractor under this contract or any other 
contract or otherwise recover from the Contractor any sums which the 
Owner/Engineer-in-Charge is required or called upon to pay or reimburse on behalf 
of the Contractor. All registration and statutory inspection fees in respect of his 
work pursuant to the contract shall be paid by the Contractor. 

 
1.1.9  The Contractor shall pay the labourers engaged by him on the work not less than a 

fair wage, which expression shall mean, whether for time or piece work, rates of 
wages as may be fixed by the Public Work Department as fair wages for New Delhi 
Region payable to the different categories of labours or those notified under the 
Minimum Wages Act for corresponding employees of the Owner/Engineer-in-
Charge whichever may be higher. 

 
1.1.10  The Contractor shall notwithstanding the provisions of any contract to the contrary, 

cause to be paid a fair wage to the labours indirectly engaged by Sub-Contractors 
in connection with the said works as if the labour had been directly employed by 
him. 

 
1.1.11  The contractor shall, before he commences the work, display and correctly 

maintain in a clean and legible condition at a conspicuous place on the site notices 
in English and in a local language spoken by the majority of the workers, stating 
therein the rate of wages which have been fixed as fair wages and the hours of 
work for which such wages are earned and send a copy of such notices to the 
Owner/Engineer-in-Charge. 

 
1.1.12  The Contractor shall maintain records of wages and other remuneration paid to his 

employees in such. form as may be convenient and to the satisfaction of the 
Owner/Engineer-in-Charge and the Conciliation Officer (Central), Ministry of 
Labour, Government of India, or such other authorized person appointed by Central 
or State Government. 

 
1.1.13  The Contractor shall provide a wage slip for each worker employed on the works. 
 
1.1.14  The wage records and wage slips shall be preserved by the Contractor for 

minimum period of 12 months after the last entry or such time as the 
Owner/Engineer-in-Charge may fix in that behalf. 

 
1.1.15  The Contractor shall allow inspection of the aforesaid wage records and wage slip 

to the Owner/Engineer-in-Charge at a convenient time and place after notice is 
received by him from the Owner/Engineer-in-Charge demanding such inspection. 

 
1.1.16  The Owner/Engineer-in-Charge or any other person authorized by him on his 

behalf shall have power to make enquiries with a view to ascertaining and 
enforcing due and proper observance of the Fair wages Clauses. The 
Owner/Engineer-in-Charge shall also have the power to investigate into any 
complaint regarding any default made by the Contractor or his sub-Contractor in 
regard to such provision. 
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1.1.17  The Owner/Engineer-in-Charge shall have the right to deduct from the moneys due 

to the Contractor any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of nonpayment of fair wage, except 
any deductions that may be permissible under any law for the time being in force. 

 
1.2  Labour Law 
 
1.2.1  Under the provisions of Employees Provident Funds and Misc. Provision Act-1952, 

every employee is entitled to and required to become a member of the PF from the 
beginning of the month following that in which he completes three months 
continuous service or has actually worked for not less than 80 days during the 
period of three months or less whichever is earlier. 
 
The Contractor is to fulfill statutory obligations regarding Employees Provident 
Fund. 

 
1.3  Labour License 
 
1.3.1  Before starting of work at site, Contractor shall obtain a license from concerned 

authorities under the Contract Labour (Abolition and Regulation) Act 1970 and 
furnish copy of the same to Owner. 

 
1.4  Labour Relations 
 
1.4.1  In case of labour unrest/labour dispute arising out of non-implementation of any 

law, the responsibility shall solely lie with the Contractor and he shall 
remove/resolve the same satisfactorily at his cost and risk. 

 
1.4.2  The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst his staff and labour and to 
preserve peace and protection of persons and property in the neighborhood of the 
Works against such conduct. 

 
1.5  Employment of Local Labour 
 
1.5.1  The Contractor shall ensure that local labour, skilled and/or unskilled, to the extent 

available shall be employed in this work. 
 
1.5.2  The Contractor shall not recruit personnel of any category from among those who 

are already employed by the other agencies working at site but shall make 
maximum use of local labour available. 

 
1.6  Access to Site 

The Contractor shall obtain prior permission of the Owner/Engineer-in-Charge 
before any person not directly connected with the works visits the site. Contractor 
shall obtain prior permission for his workers gate pass/for materials etc., as may be 
required to carry out the works at site from the Owner/Engineer-in-Charge and shall 
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follow the rules and regulations of CISF/Owner/Engineer-in-Charge which may be 
enforced from time to time for entry or exit. 

1.7  Contractor’s Labourers to Leave Site on Completion of the Work 
The Contractor’s labourers must leave the location of the project site after the work 
is tapered/ completed to avoid creation of a slum in the areas adjoining the project. 

 
1.8  Site Cleaning 
 
1.8.1  The Contractor shall clean and keep clean the work site from time to time to the 

satisfaction of the Engineer-in-Charge for easy access to work site and to ensure 
safe passage, movement and working. 

 
1.8.2  If the work involves dismantling any existing structure in whole or part, care shall be 

taken to limit the dismantling up to the exact point and/or lines as directed by the 
Engineer-in-Charge and any damage caused to the existing structure beyond the 
said line or point shall be repaired and restored to the original at the Contractors 
cost and risk to the satisfaction of the Engineer-in-Charge, whose decision shall be 
final and binding upon the Contractor. 

 
1.8.3  The Contractor shall be custodian of the dismantled materials till the Engineer-in-

Charge takes charge thereof. 
 
1.8.4  The Contractor shall dispose off the unserviceable materials, debris etc. to any 

area within the site premises as decided by the Engineer-in-Charge. 
 
1.8.5  The Contractor shall sort out, clear and stack the serviceable material obtained 

from dismantling at places as directed by the Engineer-in-Charge. 
 
1.8.6  No extra payment shall be paid on this account. 
 
1.9  Fuel Requirement of Workers 
 
1.9.1  Contractor shall be responsible to arrange at his own cost for the fuel requirement 

of his workers and staff. Cutting of trees etc. shall not be permitted for this purpose. 
 
1.10  Protection of Existing Facilities 
 
1.10.1  Contractor shall obtain plans and full details of all existing and planned 

underground services from the relevant Department of Owner and shall follow 
these plans closely at all times during the performance of work. Contractor shall be 
responsible for location and protection of all underground lines and structures at his 
own cost. 

 
1.10.2  Despite all precautions, should any damage to any structure/ utility etc. occur, the 

Owner/Authority concerned shall be contacted by the Contractor and repair shah 
forthwith be carried out by Contractor at his expenses under the direction and to 
the satisfaction of Engineer-in-charge and the concerned Owner/ authority. 
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1.10.3  The Contractor stall not store any materials or otherwise occupy any part of the site 
in a manner likely to hinder the operation of such services. 

 
1.10.4  Contractor shall obtain all safety clearance (viz. Excavation, Hot/ Cold work permit) 

from the Owner prior to start of work. Work without safety permit shall not be 
carried out. 

 
1.10.5  Contractor shall in consultation with Owner and the concerned authorities, take 

adequate measures for strengthening the existing electric poles, telephone poles 
etc. in the proximity of the pipeline alignment. Contractor shall take adequate 
protective measures to prevent damage to these facilities during construction. 
Contractor shall have to adopt such method of construction as will be suitable for 
working in these areas using the limited space available and without causing any 
damage to these facilities. Contractor shall be deemed to have taken cognizance of 
all such constraints, etc. while working in this area and Contractor shall not be 
entitled to claim any extra at a later stage. 

 
1.11  Fronts for Work, Where Other Agencies are involved 

The work involved under this Contract may include such works as have to be taken 
up and completed after other agencies have completed their jobs. The Contractor 
will be required and bound to take up and complete such works as and when the 
fronts are available for the same and no claim of any sort whatsoever shall be 
admissible to the Contractor on this account. Only extension of time limit shall be 
admissible, if the availabilities of work fronts to the Contractor are delayed due to 
any reason not attributable to the Contractor. 
 
It is to be noted that other contractors will be working during the currency of this 
Contract. The Contractor shall co-ordinate with such other contractor(s) and 
ensures that the work of other contractor(s) is not affected, The Engineer-in-Charge 
will decide the priority and the same shall be binding without any cost and time 
effect. 

 
1.12  Payment of Wages 
 
1.12.1  The Contractor shall ensure payment of wages to all workmen employed, by him or 

sub-contractor or by any other agency on his behalf in connection with the work 
before the expiry of the 7th day after the last day of wage period in respect of 
which the wages are paid and shall ensure wages standards, period and provisions 
(including the provision of wages, privilege and facilities) for all workmen in this 
behalf, prescribed under the payment of wages Act, the Contract Labour 
(Regulation & Abolition) Act-1970 and rules framed there under, the Minimum 
Wages Act and any other applicable law, rule or regulation in this behalf including 
but not limited to the following: 

 
1.12.1.1 Weekly off with Wages 

The labour must be given weekly off with wages as admissible. 
 
1.12.1.2 National Holidays 
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Three National Holidays viz. Republic Day (26th January), Independence Day (15th 
August) and Gandhi Jayanti (2nd October) must be granted to all the workers with 
wages. 

 
1.12.1.3 Payment of Overtime Wages 

Labour governed under the provision of Factories Act- 1948 (working inside the 
battery areas) shall be paid overtime wages at double the normal rate of wages for 
working beyond 08 (Eight) hours in a day and 48 hours in a week. 

 
Labour in general should not be engaged for duty for more than 08 hours in a day 
except in case of exigencies of work. If they are engaged for performing duty for 
more than 08 hours they should be paid overtime wages at the rates applicable. 

 
1.13  Site Facilities 
 
1.13.1  The Contractor shall arrange for the following facilities at site, for workmen 

deployed/engaged by him/his sub-contractor, at its own cost. 
(i)  Arrangement for First Aid. 
(ii)  Arrangement for clean & potable drinking water. 
(iii)  Toilet 
(iv)  Canteen where tea & snacks are available 
(v)  A creche where 10 or more women workers are having children below the 

age of 6 years 
(vi)  Any other facility/utility as may be required under the Contract. 

 
2.0  Rounding off 

All payments to and recoveries from the Contractor shall be rounded off to the 
nearest rupee. Wherever the amount to be paid/recovered consists of a fraction of 
rupee (paise), the amount shall be rounded off to the next higher rupee if the 
fraction consists of 50 (fifty) paise or more and if the fraction of a rupee is less than 
50 (fifty) paise, the same shall be ignored. 

 
3.0  Computerized Contractors Billing System 

Without prejudice to stipulation in General Condition of Contract, Contractor should 
follow following billing system. 

 
The bills will be prepared by the Contractor on their own PCs as per the standard 
formats and codification scheme proposed by MNGL. The Contractor will be 
provided with data entry software to capture the relevant billing data for subsequent 
processing. Contractor will submit these data to MNGL in an electronic media along 
with the hard cop of the bill, necessary enclosures and documents. The Contractor 
will also ensure the correctness and consistency of data so entered with the hard 
copy of the bill submitted for payment. 

 
Owner will utilize these data for processing and verification of the Contractor’s 
Bills”. 

 
4.0  Leads 
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For the various works, in case of contradiction, leads mentioned in the Schedule of 
Rates shall prevail over those indicated in the Technical Specifications. 

 
5.0  Insurance for Personal injuries 

The Contractor shall at his own costs and expenses obtain and shall cause any 
sub-Contractor to obtain such insurances as may be necessary’ to cover the 
liability of the Contractor or as the case may be of such subcontractor in respect of 
personal injuries and death arising out of or in the course of or caused during the 
execution of the works and shall produce or cause any such subcontractor to 
produce for inspection the relevant policy or polices together with receipt for the 
premium paid under such policy/policies as and when required by the 
Owner/Engineer-in-Charge. 

 
6.0  Strike/Lock out by Contractor’s Employees 

Nonavailability of labour or strike by the Contractor’s employees or lock out shall 
not be a ground or any excuse for not completing the works within the stipulated 
time nor shell be a ground or any excuse; for extension of period of completion of 
works. 

 
7.0  Make of Materials 
 
7.1  All equipment and materials to be supplied under this contract shall be from 

approved vendors as indicated in enclosed Appendix-I to Particular Job 
Specification. 

 
7.2  Where the makes of materials are not indicated in the Bidding Document, 

Contractor shall furnish details of proposed makes and supply the same after 
written approval of Owner. Proposed makes will be considered, provided sufficient 
information are furnished to the Owner to assess the makes proposed by the 
Contractor as equivalent and acceptable. 

 
8.0  Preamble to Schedule of Rates 

Preamble to schedule of rates attached with SOR is only indicative & shall not be 
the basis for any extra item at a later date. 

 
8.1  Completion Documents 
 

The following documents shall also be submitted by the Contractor in triplicate as a 
part of completion documents: 

 
a)  Copies of the Inspection reports. 
b)  Pre testing, final pneumatic and other Test results and reports. 
c)  Consumption statements of GI / Cu certified by Owner’s Site Engineer. 
d)  Material Reconciliation, stores issue & return statements 
e)  All other requirements as specified in the respective specifications. 
f)  Completion Certificate issued by Owner’s Site Engineer. 
g)  No claim certificate by the BIDDER. 
h)  Completion certificate for embedded and covered up works wherever 

applicable. 
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i)  Recovery statement, if any. 
j)  Deviation statement. 
k)  Statement for reconciliation of all the payments and recoveries made in the 

progress bills. 
l)  Copies of deviation statement and order of extension of time, if granted.  
m)  Any other contractual documents required on completion. 
n)  Total list of houses establishments in the area allotted to him giving details 

of connections provided & reasons where connection could not be given / 
completed. 

o)  The details recorded in measurement cards of every domestic house. 
p)  Details of houses where extra piping done along with materials used. 
q)  Total material consumption report. 
r)  Material reconciliation with respect to the materials issued. 
s)  Test reports & test certificates of gauges etc. 
t)  Any other documents / records required. 

 
9.0  SETTLEMENT OF DISPUTE BETWEEN GOVERNMENT DEPARTMENT/ 

PUBLIC SECTOR UNDERTAKINGS AND PUBLIC SECTOR UNDERTAKINGS 
 

In the event of any disputes or differences between the Contractor and the Owner, 
if the Contractor is a Government department, a Government company or an 
undertaking in the public sector, then such disputes or differences shall be resolved 
amicably by mutual consultation or through the good offices or empowered 
agencies of the Government, If such resolution is not possible, then the unresolved 
disputes or differences shall be referred to arbitration of an arbitrator to be 
nominated by the Secretary, Department of legal affairs (Law Secretary) in terms of 
the Office Memorandum No.55/3/1/75-CF dated 19th December, 1975 issued by 
the Cabinet Secretariat (Deptt. of Cabinet Affairs) as modified from time to time. 
The Arbitration Conciliation Act 1996 shall not be applicable to the arbitrator under 
this clause. The award of the arbitrator shall be binding upon parties to the dispute, 
provided, however any party aggrieved by such award may make a further 
reference for setting aside or revision of the award to Law Secretary whose 
decision shall bind the parties finally and conclusively. 

 
10.0  CONTRACT DOCUMENT 
 

The Contractor is required to execute a formal Agreement as per the Form of 
Contract, with the Owner. For execution of the Agreement, Stamp Paper of 
appropriate value shall be provided by the Contractor after ascertaining its value.  
 
Till the time, the Contract is executed between Owner & Contractor, the following 
documents shall be deemed to constitute the Contract: 

 
i)  Letter/Fax of Acceptance. 
ii)  Bidding Document along with set of drawings. 
iii)  Addendum to Bidding Document, if any. 
iv)  Bid of Contractor consisting of: 

a)  Schedule of Rates as accepted by Owner. 
b)  Deployment Schedule of Supervisory Personnel 
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c)  Deployment Schedule of Construction Equipment 
d)  Organization Chart 
e)  Any other document of Bidder’s offer as decided by Owner. 

 
The documents as mentioned at SI. No. b, c & d shall be considered as indicative 
and shall be augmented from time to time to complete the Work within the 
stipulated time. 

 
11.0  DEFINITIONS 
 
11.1  “Bid” means the offer (unpriced as welt as priced) submitted by a Bidder in 

response to the Invitation to Bid. 
 
11.2  “Bidding Document” also referred to as Tender Document means the document 

issued to a prospective bidder to enable him to submit his Bid. This shall include all 
documents as per the Master Index. 

 
11.3  “Addendum/Amendment’ means a document issued to Bidders which incorporates 

changes/corrections/additions to the Bidding Document. This shall form part of 
Bidding Document. 

 
11.4  “OWNER”, “Client”, ‘Company’ or “MNGL” appearing anywhere in this Bidding 

Document shall mean the Maharashtra Natural Gas Limited, having its registered 
office at Plot No. 27, Narveer Tanajiwadi P. M. T. Bus Depot Commercial Bldg. A-
Block, Shivaji Nagar, Pune – 411005 (Ph # 020-25611000, Fax No. 020-25511522) 
and includes its successors and assigns. 

 
11.5  “Bidder’/”Tenderer” shall mean any company, firm or body who submit the bid 

consequent upon issue of Bidding Document. 
 
12.0  CONSTRUCTION WATER & POWER SUPPLY 
 
12.1  Construction Power 

Clause No. 2.4 of GCC stand modified to the following extent only: 
 

Construction power shall not be provided by Owner. Contractor shall make his own 
arrangement at his cost for Construction Power and quoted prices shall be deemed 
to have been included the same. 

 
Contractor shall arrange power required for construction for the Project on behalf of 
the Owner. All associated activities for obtaining necessary approvals and 
sanctions from local authorities for construction power shall be coordinated by the 
Contractor, the cost of which shall be deemed to be included in the quoted rates 
under various items of work of the “Schedule of Rates” and nothing extra shall be 
paid on this account. The renewal of the construction power connection at regular 
intervals shall also be the responsibility of the Contractor. All installations/ fixtures 
and fittings/fittings/cabling for construction power shall be the responsibility of the 
Contractor without any additional cost to the Owner. 

 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for rate contract for period of 1 year for 
appointment of the contractors to attend the D-PNG 
online connection with/without DMA activity for City 
Gas Distribution Network of MNGL, Nashik GA. 
 

Bid No.: MNGL/CP/2026-27/18 

 

204 

 

12.2  Construction Water 
Clause No. 2.3 of GCC stand modified to the following extent only: 
Construction water will not be supplied by Owner, Contractor shall make his own 
arrangement at his own cost for water required for construction work as well as 
drinking purposes required by labour force at site and the quoted prices shall be 
deemed to have been included the same. The Contractor shall get approval from 
the Owner/Engineer-in-Charge regarding suitability of water for construction 
purposes. 

 
13.0  LAND FOR SITE OFFICE 
 
13.1  Clause No. 2.5 of General Conditions of Contract is modified to the following 

extent:- 
Land for Contractor’s site office, godown, workshop, fabrication yard or labour 
colony etc. shall not be provided by owner. Contractor shall make his own 
arrangement for any and all land required by him for the execution of the works and 
the quoted prices shall be deemed to have been included the same. 

 
14.0  ADDITION TO GCC: 
 

i)  Clause no. 60.2 (e) of GCC has been extended to the following extent: 
In case of range of variation up to inclusive of range of +50% & -25% no 
increase and' or decrease shall be applicable in Schedule of Rates. 

 
ii)  Abnormally High Rate (AHR) items: 

 
The bidder is expected to quote rate for each item after careful analysis of 
cost involved for the performance of the complete item considering all 
specifications & conditions of contract. In case it is noticed that the rate 
quoted by the bidder of individual item rates are higher by more than 50% of 
the estimated rates then such items shall be considered abnormally high 
rated items i.e. AHR items. 
 
Abnormally High Rate (AHR) items: 
The quantity of high-rate items shall be restricted to the SOR quantities. 
Execution of AHR items beyond the SOR quantities shall be made at the 
least of the following rates: 
 
1.  Rates as per BOQ, quoted by the Contractor. 
2.  Rate of the item, which shall be delivered as follows: 

a)  Based on rate of machine and labour as available from the 
contract (which is including 15% cover towards contractor's 
profit overhead and other expenses). 

b)  Based on prevailing market rate of machine materials and 
labour plus 15% to cover contractor’s profit, overhead and 
other expenses, when the rates are not available in the 
contracts. 
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iii)  Notwithstanding the provisions contained in Clause (ii) above, MNGL would 
have the right to negotiate all such AHR items before the award of the work. 

 
15.0  THIS BEING “NO DEVIATION” TENDER, NO DEVIATIONS/ STIPULATIONS 

SHALL BE ENTERTAINED. OFFERS CONTAINING ANY DEVIATIONS SHALL 
BE LIABLE FOR REJECTION. 

 
16.0  EXTENDED STAY COMPENSATION 

Not Applicable 
 
17.0 INDEMNITY BOND 

After award of work, bidder has to furnish legal indemnity bond to owner 
equivalent / material to 110% of the total value of free issue equipment/ 
material before owner hands over such equipment to them for the purpose of 
further action as per scope of work in the format as per Annexure-I to GCC 
works. The Indemnity Bond shall be valid from the date of receipt of 1st 
consignment from store / designated place by the owner & remain valid up to 
06(six) months from the date of receipt of last consignment from store / 
designated place by the owner. 

 
18.0  Octroi / LBT for all free issue materials as applicable shall be reimbursed / 

paid by MNGL as per actual on submission of documentary proof. 
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2.0 SCOPE OF WORK 
 
 

A. Part-I: SCOPE OF WORK FOR DMA 
 

B. Part-II: SCOPE OF WORK FOR ONLINE CONNECTION 
 

C. PENALTIES 
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OBJECTIVE 
 

The objective of the subject contract is to increase the registration by conducting the 
marketing activities etc. and conversion penetration in already gasified societies of Nashik 
GA including to respond on D-PNG online Complaints etc. It is proposed to engage a service 
provider who shall be competent enough to execute the various components of the 
installations as per the PNGRB standards and MNGL SOP’s. 

 

A) PART-I: SCOPE OF WORK FOR DMA 
 

Scope of work as Direct Marketing Agency (DMA) for registration of domestic 
connections for CGD Projects of Nashik GA of MNGL covers but not limited as definite 
below, it covers all the requirement to perform the various activities to be carried out by the 
DMA towards Direct Marketing Activities as instructed by EIC. 

 
A) DMA’s SCOPE 

 
1.0 General: 

 
A. DMA shall, with due care & diligence, execute the work in compliance with all laws, by 

laws, ordinances, regulation etc. and provide all services and labor inclusive of 
supervision thereof. 

B. Before starting of work at site, DMA shall make himself familiarize for the work having 
obtained approval / clearance from Owner / MNGL. Without limiting the generality 
thereon, DMA shall do all work necessary at each of the job which is complete in all 
respect or as per the guidance /satisfactory / requirement of EIC. 

C. The primary responsibility of DMA is to create awareness, promotion of Piped Natural 
Gas (PNG) connection for domestic segment thereby ensuring that customers are given 
proper guidance / service and assisting them in filling the application / documents for 
PNG connection. 

D. DMA to assess the natural gas demand potential in prospective area / new area etc. 

E. DMA to interact with president / heads of the societies etc. as per instruction of EIC to 
secure permission for registrations / engineering work etc.to perform the DMA activities 
and D-PNG registration. 

F. Meeting with society should be conducted by DMA with all logistics and documents 
etc. And DMA has to submit the photograph along with list of present customers. 

G. If MNGL allotted more than one area (AIC Area’s) for marketing activities, Office set up 
should be at one location. Location should be finalized in consultation with MNGL EIC. 

H. DMA shall provide uniform, ID card etc. to his staff. 

I. Stationary such as A-4 size papers, pen etc and table, chair, projector etc and Laptop/tab 
etc. required for Marketing Activities shall be provided by DMA. 
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J. The DMA and their associated staff have no rights to commit on behalf of MNGL in 
writing or otherwise regarding the deliveries in form of connection completion and the 
discounting for gas prices. 

K. The DMA has no authority to enter into cash transaction for and on behalf of MNGL. 

L. In an event of any cheque being dishonored for reasons attributable other than customer 
which are controllable and in purview of DMA, the DMA is penalized by way of deduction 
of the token amount from the Service Charges payable by MNGL and the customer 
booking is handled as per the prevailing SOP. 

M. DMA is required to comply with all norms mentioned in the PNGRB QoS. Some of them 

are listed as under: 

I. Procedure to apply for a PNG connection 

II. List of documents to be submitted at the time of application 

III. Issue a numbered and dated receipt to the customer. The receipt has to be 
provided by DMA assigned by MNGL at the time of registration of customer, but 
handing over the receipt to the customer is responsibility of the DMA. 

IV. Register customers only after all the statutory permissions are in place and 
after a clear communication by Marketing team or AIC from MNGL. 

V. Accept PNG connection application from the lawful owner of the premise and 
submit NOC of the lawful owner in case of tenant. 

VI. In case of any non-clarity on the documentation part, decision of MNGL will be 
final and binding 

N. DMA shall be fully equipped with manpower, vehicles, office, laptop, tab etc. which is 
required for obtaining registration through web, physical or any other mode as instructed 
by MNGL in time to time. 

O. DMA submits the bills on monthly basis to Mktg. dept. MNGL. Bills will be submitted for 
successful registrations only. A successful registration means: 

• Getting the registration form & cheque duly filled along with customer’s 
signature & relevant documents. 

• Depositing the cheques along with Registration forms to MNGL on time. 

• Clearance of cheques. 

• Mail communication by MNGL for successful registration. 

 
2.0 SURVEY & ASSESSMENT 

 
The DMA shall visit all the societies, bungalows /flats etc. as per directed or requirement 
by MNGL to register the interested customers and submit the report to MNGL with 
information as society name, total no of flat, customer / chairman name with contact number, 
commercial customer name, contact no of the representative, demand of outlet etc.as per 
the format given by MNGL. 

 
3.0 COMMUNICATIONS: 

 
DMA shall provide mobile phone and laptop to his staff, so effective communication from 
site to MNGL office can be done effectively and also can support to customer for filling 
application through web etc. 
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All persons engaged by the DMA shall be DMA's own employee and they will claim no 
privileges from MNGL. The DMA will directly be responsible for the administration of his 
employee as regard general discipline and courteous behaviors. 

 
All persons engaged by the DMA are required to pick calls from MNGL and should keep 
their phone in reachable mode on duty hours. Any lapse at their end will attract penalty. 

 
Sales Manager hired by the DMA will be responsible for co-ordination with DMA executives 
and instructions given by the MNGL. He shall be available for all the meeting called by MNGL 
for planning & execution of DMA Activities. 

 
Sales manager is also responsible for attending the review meetings called by MNGL with 
proper presentation / work plan etc. as directed by MNGL. DMA absent without intimation 
or presence without presentation as per agenda / requirement will attract the penalty of 
Rs.5,000/- per occasion. 

 
DMA will get health check-up of his crew as per recommendation/ guidelines before starting 
of job and submit the reports / fitness certificate of Registered Medical Practitioner 
(Industries). He shall conduct the same of new members added to his team as and when. 

 

4.0 WORK PLANNING OF MARKETING ACTIVITY: 
 

DMA shall notify the MNGL in written, about all the activities planned for the day in line with 
the execution plan through an email along with the Daily Progress Report (DPR) and the 
same shall have to reach latest by 10.00 am every day. 

 
MNGL from time to time prints various informative brochures, circulars to be sent to 
consumers, societies etc. Distribution of circulars can either happen during pre or post 
marketing activities or as a separate exercise. DMA to instruct Marketing executives to 
circulates such brochures/Notices/circulars in societies as informed by MNGL. 

 
DMA Executives to keep their AICs posted of the area or society they are collecting 
registration on day to day basis. 

 

5.0 PRE-EMPLOYMENT CHECKS: 
 

Contractor shall ensure thorough pre-employment checks on the conduct and ethics of all 
its employees and staff to avoid inappropriate hiring of contract employee / staff. 

 

Contractor shall mandatorily carry out police verification of manpower employed. 
 

6.0 BACK-ROOM ACTIVITIES 

 
DMA shall have a good office set up having adequate space near allotted area having 
minimum telephone lines in the name of the organization, computers/laptop/tab etc., dot 
matrix or laser jet printers, dedicated telephone operator and other required basic 
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infrastructure. Full particulars of office and Infrastructure should be provided. 
 

DMA will be required to provide full details of current manpower including organization chart 
and contact numbers of senior personnel along with the tender. 

 
7.0 ADDRESS VERIFICATION: 

 
Agency is responsible for collecting all required details like flat number (zero flats), building 
name; phone number, email ids etc. through personal visits and physical survey. He is 
responsible for maintaining correct records of all customers / consumers in the area that has 
been allocated. 

 
Agency will submit the details to the MNGL in the prescribed format. This includes customer 
master & address details. 

 

The payment against verification shall be done after submission of data as per MNGL 
prescribed format and final updation in MNGL data base. 

 
8.0 COLLECTION OF AMOUNTS AGAINST BOUNCE CHEQUES: 

 

DMA is liable to claim any SOR item or registration/KYC etc. only after the successful 
updation in SAP/software. 

The Re-collection of amounts against bounce cheque along with administrative charges is 
the responsibility of the DMA and after successful updation DMA can claim. 

 
DMA has to obtain the administrative charges from customer against the cheque bounce 
incident occurs due to the fault of customer’s end i.e. insufficient balance in his account 
etc. if fault is at DMA end the administrative charges will be recover through DMA i.e. 
delay in submission of cheque etc. 

 
9.0 MANPOWER / RESOURCES 

 
All the personnel shall be smartly dressed / presentable & carry identity cards 
/authorization letter while meeting customers /on door-to-door visit. 

 
DMA agency will monitor, supervise & ensure that his / her personnel will communicate 
the correct information to consumers & behave in a dignified manner as a representative 
of MNGL. On receipt of any complaint regarding misbehavior / any other conduct which 
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brings disrepute, DMA agency shall immediately terminate services of such personnel on 
the instructions from MNGL. 

 
Job profile of Back Office operators 

• Keeping track of the POP material, banner etc. and plans for inventories. 

• Checking, Verification & Data entry of registration forms as required by MNGL, 
after collected by Sales Teams. 

• Keeping track of receipt books and preparing receipt reconciliation report and 
submitting to MNGL every Monday. Follow up of the bounce cheques. 

• Maintaining database for all payment related matters & construction activities. 

• Depositing cheque, soft data in specified format by MNGL along with registration 
forms at Data Center twice in a week. 

• Properly maintaining the permission letters loop wise/ correspondence received 
form the societies. 

• Updating the reports required by the Sales Manager from time to time. 
 

• All back office related matter shall be the responsibility of the Sales Admin Officers. 

• Any other activities prescribed by MNGL from time to time. 

• Calling to all registered customers, fix the appointment as per the customer 
availability and provide the daily work front to the execution team. 

• Any other job assigned by the EIC/AIC. 

• Back Office In-charge shall report to Sales Manager and ensure timely submission 
of all reports to MNGL without fail. 

 
9.1 Appointment of Marketing Executives 

 
Appointment of Marketing Executives duly authorized by MNGL within 10 days after 
placement of Service Order as per the requirement of MNGL. Adequate marketing 
executives to be deployed and will be augmented further as per the requirement from MNGL. 
The manpower that represents the agency shall be minimum SSC pass & having conversant 
with Marathi, Hindi & English languages. 

 

Job Profile of Marketing Executive 

• Maintaining the logbook for consumer enquiry and consumer complaints. 

• Attending telephone call for enquiries/ complaints and forwarding the same to 
Sales Manager accordingly. 

• To meet the secretary / manager along with Sales Manager during initial visit. 

• Developing a rapport with the Secretary/ Chairman of Housing Societies 

• Corresponding with society / domestic customers regarding permission and other 
related issues of MNGL. 

• Immediately attending the customer’s complaints and updating the Sales Manager 
accordingly. 

• Arranging ‘Consumer Meet’ on monthly basis or as and when required by MNGL. 

• Any other activities prescribed by MNGL from time to time. 
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Marketing Executives will report to Sales Manager and will be responsible for forwarding 
reports to MNGL as specified above. 

 

10.0 ON FIELD ACTIVITIES OF DMA 
 

1. DMA in consultation with MNGL shall carry out the marketing (door to door also) 
activities to increase the penetration level of D-PNG customers in gasified 
buildings/Area and has to coordinate with customer & execution team till conversion. 

2. DMA is the face of the MNGL in the market/society, So DMA will be the single point of 
contact for the customer till connection. Thus, DMA has to coordinate with MNGL for 
timely submission of registration, BP generation, taking the appointment of customer 
& coordination with execution team for connection and ensuring the satisfaction of the 
customer by providing the best services. 

3. DMA has to survey (like shortlisting the balance customers, interested customers etc.) 
the market, area, societies etc in the allotted by MNGL and accordingly organize the 
marketing activity as directed by EIC. 

4. DMA has to take permission form the authorities to conduct the marketing or promosnal 
activities in the society, Mall, Market Area etc. Also DMA has to arrange 

 

the all required things like promotional material (Flex, pamphlet, standees etc.), 
projector, laptop, chair table, snacks etc whichever is required to conduct the meeting 
or performing the marketing. 

5. Based on the survey data DMA has to make calls or conduct the door-to-door marketing 
to every non-registered customer and persuade them for opting PNG etc. 

6. If the customer is not interested in PNG connection and registered for connection, 
convince him for having PNG or obtain the letter/undertaking and forward it to MNGL 
for further processing of refund. If the customer is found already converted, get the Joint 
Meter recordings (JMR) details certified through customer and submit it to MNGL for 
futher updation in system. 

7. For New registrations DMA shall submit the list of prospects to MNGL, in a prescribed 
format. After the approval of MNGL, DMA shall assist the customers to fill up registration 
form and the A/c payee cheque towards registrations charges proposed by MNGL 
from time to time. After obtaining the registration DMA has to submit the registration 
form in hard and summary in soft to CRM through O&M withing given time. 

8. The registration form is duly filled along with customer’s signature and necessary 
documents specified in the registration forms. 

9. The A/c payee cheque in favor of ‘Maharashtra Natural Gas Limited’ duly filled along 
with customer signature & issue receipts. 

10. DMA to make all efforts to sign up the ECS as a payment option to the customer as & 
when it is applicable at the time of conversion. 

11. DMA to identify such buildings (Central or State Govt. / Semi Govt. / Public Sector 
Undertakings / Nationalized Banks / Insurance Corporations / Builders/Bulk registered 
societies etc.) where registration is already available with us and notify to MNGL. In this 
case DMA has to obtain the KYC of the registered customer and ensure the D- PNG 
connection on the schedule time after approval by MNGL. 

12. DMA has to carry out the below activities in the gasified societies: 

• Coordination with society for obtaining the permission for door-to-door marketing 
etc. 
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• Installing the canopy with table chair, flex etc. inside the society and conducting the 
marketing activities. 

• Conducting the marketing activity at Park, local market etc. as per the instruction of 
EIC. 

• DMA has to provide the list of interested customers found in such activities and he 
has to coordinate with customers till registration to conversion. 

• DMA has to ensure its availability inside the society as scheduled and also ensure 
the availability on mail, phone etc. for close coordination with customers. 

• DMA has to work as per the direction and instructing of EIC. 

 
13. After connection DMA has to take a feedback call to customer and get the JMR details 

verified. 

14. If DMA receives a complaint/request/information form customers, then DMA has to 
guide the customer and also submit the complete details to MNGL. 

15. This scope covers flex, stationary, laptop, mobile with internet connection, table chair, 
uniform etc. as required to perform the marketing activity and also required to do the 
web registration immediately at site. 

 

11.0 COLLECTION OF DOMESTIC REGISTRATIONS 
 

1. DMA to keep track of all the registration forms and receipts issued by MNGL and submit 
the reconciliation report to MNGL on monthly basis. 

2. DMA to maintain their own database for newly registered customers and data provided 
by MNGL which are not registered by the DMA under this contract at back office. 

3. DMA to submit all the cheques /Registration forms only in the MNGL specified format 
to Data Center / Mktg. dept. periodically through AIC. 

4. DMA to verify the filled-up registration forms properly, for correct name of customer, 
address details, valid ownership proof, signatures of customers and cheque collected 
from customer etc. before submitting it to MNGL. 

5. Interest Free Security Deposit is to be collected by way of A/c Payee Cheque/ DD only 
in favor of Maharashtra Natural Gas Limited. Under no circumstances cash will be 
collected. Any deviation from this policy will attract penalty as decided by MNGL. 

6. In the event of cheques not clearing, DMA is required to follow up the matter with 
customers at no extra charges or cost, till cheques are cleared into MNGL account. 

7. The security deposit and other charges prescribed herein are applicable at present. 
However, MNGL shall have absolute discretion / liberty to amend, modify the charges 
and / or terms and conditions / manner in which the same are to be administered / 
collected. The DMA shall be required to abide by the decision of MNGL in this regard. 

8. DMA to submit Progress report (as specified by MNGL) on new registration and 
Balance payment collection on daily basis through fax or email or any other mode as 
specified by MNGL team. 

9. Receipts Books issued will have to be kept under utmost care and any loss should be 
reported immediately to MNGL AIC, apart from publishing public notice in newspaper 
and reporting to nearest police station. 

10. DMA shall create records of all new registrations, collections, conversions and receipts 
in electronic form as per MNGL requirement and submit the same to MNGL at specified 
periodicity. 
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11. MNGL will supply only Registration forms to DMA. DMA shall arrange for audio / video 
equipment’s & other requirements for presentations in societies / customer’s end at his 
own cost. DMA will also provide consumer complaint book / feedback form. 

12. DMA will have to collect registration forms from builder category/Bulk registration etc. 
for KYC updation as informed by MNGL and prepare a soft copy of same and submit 
to MNGL. 

13. DMA is not liable for claim of Rejected Registration & same can be rectified with the 
help of another DMA agency. 

14. The DMA activity/ scope is not limited as define above. It covers all the efforts, 
communications, coordination, manpower mobilization, office equipments, 
mobile, internet, stationary, legal fee etc. which is required to complete the 
job/activities from Marketing to registration to conversion as per direction of EIC. 

 

12.0 PAYMENTS TO BE COLLECTED TOWARDS PNG CONNECTION 
 

1. New Registration 
 

The total registration fee towards new connection shall be Rs.6,550/- or as per direction of 
MNGL amended time to time. 

 
The bifurcation for the same as mentioned below. 
Rs.500/- to be collected towards Application Fee (Non-refundable) 

Rs.5000/- to be collected towards security deposit against LMC (Interest free, 
Refundable)* 
Rs.500/- to be collected towards Gas Consumption Deposit (Interest free, Refundable) 
Rs.550/- to be collected towards online connection from gasified society / area, etc. (Non 
Refundable)* 

 

DMA shall ensure that a total registration fee of Rs.6,550/- or the amount decided by MNGL 
or amended time to time as per scheme(s), has to be necessarily collected from the 
customers before the conversion is done or as per direction of MNGL. 

 
DMA must recover outstanding amount against the registration fee, from the customer 
converted earlier but have not paid their due amount as of now. List of such customer shall 
be provided by the MNGL from time to time for collection of balance amount. 

 
2. CHEQUE DEPOSIT WITHIN 30 DAYS OF CHEQUE DATE: 

 

Cheque collected on behalf of MNGL shall be submitted to the MNGL asap so that the 
connection shall be committed to customer within 30 days. In no case cheque will be 
excepted above 30 days from the cheque date in the prescribed format. 

 
In case of a weekend or holiday, the previous working day would be considered as the last 
submission date. 

 

3. BALANCE PAYMENT COLLECTION 

 
Agency is required to collect full payment from Part Paid customers as per list provided by 
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MNGL team. 

 
Agency is responsible for collecting all data required through personal visits. He also needs 
to maintain the records of all non-converted customers in the area. Special visits should be 
organized for locked flats on weekends or holidays. 

 
DMA shall deliver the receipt of registration to customer at the time of registering the 
customer and at the time of collecting balance payment. 

 
The details of the survey should be collated in the prescribed format by the Agency and a 
monthly update should be given to MNGL team for the data that has been collected based 
on the survey carried out. 

 

Agency has to follow up for balance payment as per the format provided as per the PDC 
or timeline finalized for conversion. Agency to also follow up for bounce cheques of 
customers 

 
Payment to DMA shall be made only after payment is reflecting in SAP. 

 
B) PART-II: SCOPE OF WORK FOR DPNG ONLINE CONVERSIONS 

 
 

1.0 SCOPE OF WORK: 
 

Contractor’s scope of work for subject services shall include but shall not be limited to the 
following. The work described herein shall be carried out as per applicable technical 
specifications enclosed along with the tender documents and PNGRB guidelines inline to 
provide the D-PNG connection to the customer. 

 

2.0 CENTRALIZED OFFICE SET UP FOR CO-ORDINATION & TO RUN THE 
SMOOTH OPERATIONS, 

• Contractor must set up an office in their allotted along with store for monitoring of 
contract and DPR preparation etc. 

• Offices should be equipped with required infrastructure namely Furniture, Landline 
telephone, Computer, Printer, Scanner, Internet connectivity etc. 

• Contractor should get the office set up verified by concerned MNGL authority and 
Copy of Registration Papers/ Agreement, address proof document of the office 
should be submitted along with the documents of contract acceptance before the 
commencement of contract period. 

• Periodic inspection of the same offices will be done, any kind of non-compliance 
observed in the inspection will attract penalty as per the penalty clause. 

 
3.0 WORK SCOPE 
1. Contractor should ensure his manpower to get trained properly and possess STC 

card before deploying at site. Without STC training manpower should not allow to do 
the After-Sales activity. 

2. Contractor should depute dedicated Supervisor to look after entire aftersales activity 
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in allotted areas. 
3. Contractor should provide its photo identity card to all the employees deployed for 

PNG O&M. These I-card /Batch are to be constantly displayed during the duty hours. 
The ID card should be reissued immediately in case of lost or damage. 

4. The Contractor should provide qualified & trained manpower to perform the 
aftersales activity. 

5. Contractor has to arrange a four-wheeler for carrying all materials, tools & tackles 
for smooth operations & ease of mobility for manpower for online connections. All 
the RTO permission, PUC & servicing/maintenance of the said vehicle as per MNGL 
standards. Branding of vehicle as per MNGL standard template to be done on the 
vehicle. Any permission from RTO for branding shall be on bidder’s/contractor’s 
scope. 

6. Manpower team will be deployed as per the requirement of work. EIC/AIC will take 
decision for appointment of manpower teams. 

 

7. Manpower deployed must be in uniform as per MNGL standards and always carry 
ID card during working hours. Non availability of uniform & ID cards shall be 
penalized. 

8. Plan and prepare a detailed execution schedule and procedure for implementation 
based on QA / QC formats plans issued by MNGL. 

9. Receipt of Appliance Valve, Isolation Valves from MNGL's stores, providing security, 
and insurance, during and before installation and commissioning of pipelines. 
Obtaining the approval for optimum route and permission for work from the 
society/owner, concerned authority and AIC. 

10. Selection of route and marking on walls / floors between 'transition fitting' to 'cooking 
oven / stove / appliance' making openings and making provisions for fixing clamps. 
Making temporary but stable platforms / scaffolding / rope ladder etc., required for 
installation of pipes / fittings at all heights / multi storied flats and locations. Providing 
safety equipment to workers / plumbers. 

11. Installation of GI pipes of ½”, ¾”, 1”, 1½” diameter for domestic between transition 
fittings and customer's kitchen appliances which would include NPT threading of 
pipes, and jointing of fittings such as elbows, tees, connectors, regulators, meters, 
isolation valves etc., as per laid procedures and specification including supply of GI 
fittings & Teflon tapes for sealing of joints. Painting of GI Pipes & fittings as per 
specification, if GI pipe is supplied. Painting of GI fittings only in case painted GI Pipe 
supplied. 

12. Installation of Copper pipes of 12 mm OD from the downstream of Meter up to the 
isolation valve prior to the customer’s appliance, including the installation of valves 
to the satisfaction of EIC. 

13. Supply, removal (if any) & Installation of clamps for fixing pipes, box for regulator 
wherever required, painting of steel pipes & fittings. Providing consumables grout 
material, repair / restoration of walls / floors / holes including the materials required 
for conversions along with tools and tackles etc., complete as per specification. 

14. Conversion of all types of LPG kitchen appliances to NG based appliances inclusive 
of supply of nozzles. Signing of Joint Meter Records (JMRs) with customers and 
submission of the JMR to MNGL timely. Delay in submission shall attract penalty. 

15. To demonstrate to the customer regarding use, safety and maintenance related 
aspects of NG based appliances and installations after conversion. 
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16. Testing & Commissioning of installations including purging as per specification and 
handling over the installation of MNGL / customer to the entire satisfaction of MNGL. 

17. Dismantling of scaffolding / temporary structures and cleaning of site. 
18. Restoration of walls, flooring and other damages while executing the above ground 

installation. 
19. Any other activities not mentioned / covered explicitly above, but otherwise required 

for satisfactory completion / operation / safety / statutory/ maintenance of the works 
shall also be covered under the Scope of work and has to be completed by the 
Contractor within specified schedule at no extra cost to MNGL. 

 

4.0 MATERIAL, LABOR, PLANT & EQUIPMENT 

 
4.1 SUPPLIED BY MNGL 

 
Unless otherwise specified MNGL will supply to the contractor, free of charge, Appliance 
Valves ¼” & ½” and isolation Valves ½” & ¾” only, necessary to complete the laying of above 
ground service pipes. The contractor shall not use the said material from any other source 
of supply other than MNGL except with written approval from the EIC. 

 
Free Issue materials are as mentioned below: 

 
GI Pipe – ½”, ¾”, 1”, 1½”, 2” & 4” 
Copper Tube – 12 mm OD & 0.6mm thickness 
Isolation Valves – ½”, ¾”, 1”, 1½” 
Appliance Valves – ¼” & ½” 

All types of Meters & Regulators. 
 

4.2 SUPPLIED BY THE CONTRACTOR 
 

The contractor to supply all GI/Cu Fittings, Clamps, Fixtures, brass fittings for 
Meters/Regulators etc. and other materials required for said works as per MNGL 
approved make. TC of the same shall be submitted along with RA bills. 

 
The contractor shall provide the labour, tools (such as Hammer Drill, Piston Drill, Pipe 
cutters, dies for threading, Pipe wrenches (Non sparking), spanners, all types of clamps, 
Plant and equipment necessary for the proper execution of the work. This will include but 
not be limited to list of specialised tools & tackles enclosed herewith. Contractor shall submit 
the specification of all the material to be supplied by him to EIC for approval and get the 
material checked & approved by him before commencement of execution. 
The contractor is to be procure all bought out items from approved vendors and accordingly 
keep MNGL informed. The inspection of bought out items would be carried out by MNGL / 
Third Party Inspection or as instruction by EIC. 

 
4.2.1 Plant and Equipment 

 
All vehicular type machinery shall be in good working order and shall not cause spillage of 
oil or grease. To avoid damage to paved surfaces the contractor will provide pads of 
timber or thick rubber under the hydraulic feet or outriggers of machinery. 
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4.2.2 Sealant & grout 

 

The contractor shall be responsible to arrange the supply of any consumable sealant or 
ready mix grout material required for execution of work. The sealant / grout supplied by the 
contractor shall be compatible with the area to be restored / rectified. No separate payment 
for the supply of sealant and grout shall be made to the contractor. 

 

4.2.3 Clamps, Rawal Plugs, Screws, Nozzles etc 
 
 

The locking Clamps, Rawal Plugs, Screws, Nozzles, etc. shall be approved lot wise by EIC 
prior to installation. Re-drilling of existing appliance nozzles is strictly not permitted. 
The indicative sketch of the Brackets for Meter and GI Pipe Clamps is enclosed herewith. 

 
4.2.4 Other Materials 

 
The contractor shall supply the following items where required. 

• All materials required for formwork, NPT threading, testing etc. 

• All signs, barricades, lights and protective equipment. 

• All material required for working at higher floor levels (i.e., scaffolding, Ladder, safety 
belts etc.). 

• Special consumable such as grease for maintenance of domestic appliances and all 
paints or painting of G.I pipes, clamps, sleeves, brackets for meters, consumables such 
as Teflon Tapes, Petrol, diesel, fuels and oils required are to be supplied by the 
contractor and are included for within the rates. 

• All minor items not expressly mentioned in the contract, but which are necessary for the 
satisfactory completion and performance of the work under this contract. 

 
5.0 ISSUE OF WORK INSTRUCTIONS 

 
5.1 All skilled personnel like plumbers, conversion technicians shall be approved and 

certified by EIC. Those who are certified and possess the identify cards duly signed 
by EIC shall only be authorized to take up respective jobs. The contractor has to 
arrange the identify cards. 

 
5.2 The rates to be quoted by contractor shall be inclusive of all preparatory / bye works, 

platforms, materials, labour, skills, supervision, tools, taxes, duties, levies, salaries, 
wages, overheads, profits, escalations, fluctuations in exchange rates and no change 
in the rates shall be admissible during tenancy of the contract. 

 
5.3 The schedule of items of SOR have been described in brief and shall be held to be 

complete in all respect including safety requirements. tests, inspection, QA/ QC 
works, enabling and sundry works. The payment shall be made against completed 
and measured works only. No extra works whatsoever shall be considered in 
execution of these items. 
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6.0 PROGRESS OF WORK 
 

The contractor shall proceed with the work under the contract with due expedition 
and without delay. 

 

The EIC may direct in what order and at what time the various stages or parts of 
the work under the contract shall be performed. 

 

Weekly progress reports shall be submitted in the formats approved by MNGL, 
indicating broadly the laying, testing, RFC, conversions and extra piping. 

 
Material consumption statement to be submitted at least once a month. 

 
 

7.0 PERMISSIONS / APPROVALS 
 

Contractor shall be responsible for obtaining approval from concerned authorities, 
if required for completion of the work. Contractor must take the prior appointment 
from the resident for carrying out the work. 

 
8.0 REFERENCE SPECIFICATION, CODES AND STANDARDS 

The contractor shall carry out the work in accordance with this specification, MNGL's 
Engineering Standards: ASME B31.8 - Gas Transmission and distribution piping 
systems; Australian standard 3723 - Installation and Maintenance of Plastics Pipe 
Systems for Gas; Oil India Safety Directorate Norms (OISD) and the American Gas 
Association Document -Purging Principles and Practice. The bought out 
components/ contractor supply items shall be as per the Technical 
Standards/Specifications notified by Petroleum Natural Gas Regulatory Board 
(PNGRB). Should the contractor find any discrepancy, ambiguity or conflict in or 
between any of the Standards and the contract documents, then this should be 
promptly referred to the Engineer - in- charge (EIC) for his decision, which shall be 
considered binding on the contractor. 

 
9.0 SAFETY 

 
The contractor shall take care of all safety norms applicable for such works at site. 
Contractor shall provide all safety appliances e.g., safety helmets, gloves, safety 
belts, ladders, staging, shoes, goggles etc. 

 
All necessary care shall be taken while working at heights and workmen with proper 
skills and work permits only shall be deployed. Proper barricading and warning signs 
shall be installed. Adequate care shall be taken while taking supports from 
balconies, protection parapets and like structures to be sure of strength and 
adequacy of the same. 
No night working shall be permitted, without proper lighting and prior approval of EIC. 

 

10.0 RIGHT-OF-USE SURVEY AND MARKING 
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The route of the pipeline to be installed shall be decided with consent of the 
consumer and SE/AIC. Contractor must ensure that the persons/ workers/ 
supervisors/workers at site shall have proper identity cards prior to entering the 
premises of the consumer. 

 
No temporary or permanent deposit of any kind of material resulting from the work 
shall be permitted in the approach and any other position which might hinder the 
passage and / or natural water drainage or any area where there is objection from 
consumer. 

 
The contractor shall obtain necessary permissions from landowners and tenants and 
shall be responsible for all damages caused by the construction and use of 

 

such approaches, pavements, gardens, rooms, walls, roof etc., at no extra cost to 
MNGL. 

 
A survey will be conducted jointly by MNGL and the contractor at each premises or 
housing colony to be supplied. The survey record will note customer details, the 
potential gas supply points and proposed meter positions and estimates of material 
quantities. The contractor's representatives will make as sketch of the agreed pipe 
routes, if necessary. 

 
The contractor will be responsible for contacting the customer and making the 
necessary arrangements for access, and appointments to carry out the work. MNGL 
will not be responsible for any time lost due to broken appointments or disputes with 
customers. 

 
The contractor shall confine its operations within limits of the Right - in-use. The 
contractor shall restore any damage to property outside ROU, attributable to him. 
The contractor shall also carry out all necessary preparatory work if needed to permit 
the passage of men and equipment. Lights, curbs, signs shall be provided wherever 
and / or required by the MNGL necessary to protect the public. 

 

11.0 PROTECTION OF STRUCTURES AND UTILITIES 
 

The contractor shall at his own cost, support and protect all buildings, walls, fences 
or other structures and all utilities and property which may, unless so protected, be 
damaged as a result of the execution of the works. He shall also comply with the 
requirements in the specification relating to protective measures applicable to 
particular operations or kind of work. 

 
While painting contractor must take care of the consumer premises while carrying 
out the job/ such as spillage on floor, walls, ceilings, sunshades etc. if the same does 
occur, the contractor is to immediately make good to original. 

 

12.0 GI ABOVE GROUND SERVICE PIPE 
 

The GI service pipe installation work includes all work necessary to connect from the 
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PE/GI transition fitting on the down-stream of the PE service, to the customer’s 
appliance, including the installation of appliance valve and insulated valves, except 
meters Regulator. The contractor shall be required to provide all equipment, tools 
and materials necessary to execute the work in an efficient and effective manner. 
Amongst other things he will be required to provide ladders, scaffolding pipe, dies, 
tripods, vices, fittings and Teflon tape, drills for concrete and other masonry, drills for 
timber and laminated surfaces inside customer’s property, bending tools, clamps, 
sleeves to facilitate the pipe passing through floors and walls, paint for pipe 
marking etc. GI pipes, valves and regulator shall be provided by MNGL. 

 
All GI risers on the outside of buildings shall be fully supported to carry the weight 
of piping. Risers shall be supported by a flanged foot, or similar device, capable of 
supporting the total weight of the riser. The riser shall rise in a vertical line from its 

 

point of support to its highest point with a minimum of changes in direction. The 
threading of GI pipe shall be NPT and conforming to ASME / ANSI B1. 20.1. 

 
Contractor must supply different types / sizes of approved bracket clamps (Mild 
Steel) for fixing GI pipes suiting to the site conditions and the same shall be painted 
before fixing, as per the painting specifications. Every fresh lot of the clamps, 
brackets, regulators boxes and other consumables shall be approved by the EIC 
prior to start of installation. All riser and lateral pipe shall be clamped to the building 
at intervals not exceeding two meters. 

 
Where pipe passes through a balcony floor, the floor surface shall be made slightly 
elevated around the service pipe or its surrounding sleeve to prevent the 
accumulation of water at that point. Where a short piece of sleeve is used around 
the gas pipe, the sleeve should be embedded in the concrete with a mix of mortar 
and the void between the pipe and sleeve filled with a suitable sealant. The sealant 
should be bevelled such as to prevent an accumulation of water. Supply of clamps 
for all sizes of the GI pipes is in contractor’s scope. Contractor has to take prior 
approval for design of clamps, paintings etc. 

 
Pipe shall preferably enter a building aboveground and remain in a ventilated 
location. The location for entry shall be such that it can be routed to the usage points 
by the shortest practicable route. 
The rates are to be paid in bands as shown in SOR which includes the supply of all 
fittings, clamps, drill holes, painting and installation of regulator in case 4 bar to 21 
m bar etc. 

 
Leak testing: The inside surface of pipe shall be cleaned/flushed properly before 
testing. After successful cleaning, the pipeline shall be tested pneumatically, test 
pressure of 250 mbar (g) shall be held for a minimum period of 15 min for 
threaded risers and 1 bar (g) pressure shall be held for a minimum period of 
30 min for welded risers (stabilization period of 5 min should be provided at 
test pressure before taking initial reading in all the cases). No leakage shall 
occur during the test. 
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The contractor shall complete the touch up job with red oxide coating and 
subsequently with yellow paint, to be supplied by the contractor, after successful 
testing. 

 
PAINTING OF Forged/GI Fittings: The entire length of the pipeline along with 
fittings and clamps are to be painted after proper surface preparation and painting 
as follows. 
▪ One coat of Primer application (Appropriate Zinc based primer) 

▪ Two coats of synthetic enamel paint – canary yellow of minimum of 30 
microns per coat of reputed make like Asian, Berger, Jensen & 
Nicholson(fireproof) etc. 

 
All painting materials including primers and thinners brought to site by contractor for 
application shall be procured directly from manufacturers/ dealers as per 

 

specifications and shall be accompanied by manufacturer's test certificates. Paint 
formulations without certificates are not acceptable. 

 
Engineer-in-Charge at his discretion may call for tests for paint formulations. 

Contractor shall arrange to have such tests performed including batch wise test of 
wet paints for physical & chemical analysis. All costs there shall be borne by the 
contractor. 

 

The painting work shall be subject to inspection and certification by Engineer-in- 
Charge at all times. 

 
After installation of the entire piping system, final touching shall be done to the 
satisfaction of EIC. 

 

Supply by the Contractor of all ladders, scaffolding and other equipment necessary 
to provide access to install the pipes. 

 

Supply by the Contractor of all tools and equipment necessary to carry out cutting 
and threading of GI pipes to NPT Threading confirming to ANSI B1.20.1 wherever 
required. Contractor will be required to cut the G.I. pipe at suitable length to match 
with site requirement. 

 

Supply by the Contractor of all tools and equipment necessary to install GI pipes. 
The Contractor will also be required to supply portable tripods and vices for pipe 
fabrication work on site. All consumable is in the scope of the contactor. 

 
Supply of Teflon tape and its use by the contractor for all joints in GI pipe work for 
leakage free joint. 

 

Installation of pipe saddle/ clamps/ supports (supplied by contractor) at 1.0-meter 
intervals. 

 

Cleaning of pipes identification marking after installation. Any paint or identification 
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tapes/ markers required will be supplied by contractor. 
 

Breaking through or drilling of RCC/ brick walls, etc. and the subsequent making 
good. Where required, suitable protection for the pipe will be provided, in the form of 
mastic, tape, or a protective sleeve. Mastic tape/ protective sleeve shall be in scope 
of contractor. The rates include for this and any necessary grouting or sealing. 

 
Supply by the Contractor of all tools, equipment and power required to drill the above 
holes. A power drill and portable generator must be supplied by the Contractor for 
this operation. 

 
Final testing, purging and commissioning of riser from riser Isolation valve to Meter 
Isolation Valve as per MNGL requirement. 

 

The contractor will also be required to submit all inspection duly certified by EIC & 
concurred by Consultant / Third party Inspector appointed by MNGL for claim with 
RA bill after consumption in SAP. 

 
13.0 COPPER ABOVE GROUND SERVICES PIPE 

The Copper service pipe work (as per site condition and directed & satisfactory of 
EIC), installation work includes all work necessary to connect from the downstream 
of Meter up to the isolation valve prior to the customer’s appliance, including the 
installation of valves including application of lacquer paint etc. 

 
The contractor shall be required to provide all equipment, tools and material 
necessary to execute the work in an efficient and effective manner. Amongst other 
things he will be required to provide ladders, scaffolding pipe, drills for concrete 
and other masonry, drills for timber and laminated surfaces inside customer’s 
property, bending tools, clamps, sleeves to facilitate the pipe passing through floors 
and walls, etc. Copper pipes, fittings, valves and regulator shall be provided by 
MNGL. 

 
During installation the COPPER pipe is to be cut to proper length with a tube 
cutter, the burrs removed with a file, cleaning of outside surface of pipe & inside 
surface of fitting, applying flux to the tube and fitting around the outer / inner ends, 
inserting the tube into the fitting, applying heat to the assembled joints using 
conventional Blow torch to melt Solder wire and lacquering. The detailed steps to be 
followed for COPPER tube installation are enclosed. 

 

Lacquer is to be applied to the copper tubes by mixing lacquer with thinner in 
approved proportions and applied by dipping method or with brush. It should be 
applied only once at a time and drying time of minimum 1 hr. is to be given. 

 
Contractor has to supply different types / sizes of approved locking clamps for fixing 
COPPER pipes suiting to the site conditions and the same shall be painted, if 
required, before fixing, as per the painting specifications as per the tender. 
Contractor has to take prior approval of EIC for quality of the clamps, solder, flux, 
lacquer, thinner etc. The approval shall be taken for every fresh lot of clamps from 
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EIC before installation at site. 
 

Supply of clamps for all sizes of the copper pipes is in contractor’s scope. Contractor 
has to take prior approval for design of clamps, painting etc. 

 
TESTING OF COPPER INSTALLATION: The Cu installation from downstream of 
meter to appliance valve or already installed cu pipe shall be tested at a pressure 
of 32.0 mbar (g) for a hold period of 10 min and all the joints shall be checked with 
soap solution. 

 
The meter shall be removed while carrying out the testing and joints of the meter 
shall be tested online with soap solution after completion of the work. Proper test 
ends shall be made along with gauges’/ mercury manometer and got approved by 
EIC. Valves supplied by MNGL, shall not be used for testing purpose. 

 

The calibrated pressure gauges’/ mercury manometer of suitable range shall be 
supplied by the contractor for testing 

 
The pressure gauges shall be calibrated from time-to-time as desired by Engineer- 
In-charge but positively once in every six months. 

 
The details of testing shall be properly recorded in the measurement cards 

 

14.0 INSPECTION 
 

Any defect noticed during the various stages of inspection shall be rectified by the 
contractor to the entire satisfaction of Engineer-in-Charge before proceeding further. 
Irrespective of the inspection, repair and approval at intermediate stages of work, 
contractor shall be responsible for making good any defects found during final 
inspection/ guarantee period/ defect liability period as defined in general condition of 
contract. 

 
15.0 PURGING & COMMISSIONING 

 
Payment for the tapping of live mains and GI piping prior to the actual purge is 
included in normal laying & testing. The connection may involve the fitting of a 
temporary bypass, disconnection etc. Purging shall be carried in accordance with 
the principles defined in the American Gas Association Publication "Purging 
Principles and Practice". 

 

In addition, the contractor shall submit and have approved Purging Plan before 
commencing any purging work. The plan shall include, but not be limited to the 
provision of the following materials and equipment: personal safety equipment, fire 
extinguisher, purging adapter, Purge stack with flame trap and gas sampling point, 
Gas sampling equipment (may be gas leak detector), squeeze-off tool, Polyethylene 
connecting pipe work etc. 

 
The plan shall also include the purging process along with detail on the sequence 
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of events. The process is to also specially / mentions the need to lay a wet cloth over 
the GI pipe and in contact with the ground, to disperse static electricity during the 
purging work. 

 
A purging stack with flame trap shall be used when purging services. Care shall be 
taken to ensure that the purge outlet is so located that vent gas cannot drift into 
buildings. 

 
The purging work should be performed as follows: 

 

• Ensure the method of purging is such that no pockets of air are left in any 
part of the customer's piping. 

• Commissioning (Opening of MCV-I Valve) shall be performed after the 
completion of the D-PNG installation work and its testing like Installation & 
testing of MCV-II, installation & testing of Meter, regulator & cu piping 
installation and clearance from MNGL representative. 

 

• Ensure that all appliance connections are gas tight, all appliance gas valves 
are turned off and there are no open ends. 

• Where possible, select an appliance with an open burner at which to 
commence the purge i.e., a hotplate burner. 

• Ensure the area is well ventilated, and free from ignition sources. 

• Ensure branches that do not have an appliance connected are fitted with a 
plug or cap. 

• Turn on one burner control valve until the presence of gas is detected. A 
change in the audible tone and smell is a good indication that gas is at the 
burner. Let the gas flow for a few seconds longer, then turn off and allow 
sufficient time for any accumulated gas to disperse. 

• Turn on one gas control valve again and keep a continuous flame at the 
burner until the gas is a light and the flame is stable. 

• Continue to purge until gas is available at other appliances. 
 

16.0 INSTALLATION OF METERS REGULETOR 
The work in this section includes: 

 
Removal & installation (if any), Installation of domestic and non-domestic / small 
commercial meters with associated inlet and outlet connections, on the wall with 
approved meter brackets and angles. 

 

Supply of approved meter brackets and angle brackets, properly painted with one 
coat of Zinc primer and two coats of synthetic enamel paint of approved make. It is 
required that one sample of each type of bracket is got approved beforehand 

 
Firmly securing the meters on the wall with good quality supply of proper rowel plugs, 
screws etc. In case the rowel plugs are not holding than wooden blocks or other 
fixing arrangements like cement etc. to be used for proper grouting 

 
The same rates of SOR Item will apply irrespective of whether the meter is situated 
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inside or outside the property. Where a bank of meters is constructed, the rate 
shall be for each complete meter installed 

 

The above activities along with restoration of the area to original shall be carried 
out to the complete satisfaction of consumer and EIC. 

 
17.0 PAINTING OF GI PIPES & Fittings 

 

The entire length of the pipeline along with fittings and clamps are to be painted 
after proper surface preparation and painting as follows 
- One coat of Primer application (Appropriate Zinc based primer) 
- Two coats of synthetic enamel paint – canary yellow of minimum of 30 microns 

per coat of reputed make like Asian, Berger, Nerolac(Flameproof) 
 

All painting materials including primers and thinners brought to site by contractor 
for application shall be procured directly from manufacturers/ dealers as per 
specifications and shall be accompanied by manufacturer's test certificates. Paint 
formulations without certificates are not acceptable. 

 

Engineer-in-Charge at his discretion may call for tests for paint formulations. 
Contractor shall arrange to have such tests performed including batch wise test of 
wet paints for physical & chemical analysis. All costs there shall be borne by the 
contractor. 

 
The painting work shall be subject to inspection and certification by Engineer-in- 
Charge at all times. 

 

After installation of the entire piping system, final touching shall be done to the 
satisfaction of EIC. 

 
18.0 CONVERSION OF DOMESTIC APPLIANCES 

 

The work in this section includes: 
 

• The changing of nozzles and associated controls in accordance with 
manufactures instructions for both domestic and imported burners/ 
ovens/grills/hotplate. 

• The changing of old appliance connection hoses and nozzles and re-greasing 
taps as necessary. 

• The contractor has to supply all types of nozzles / jets required for all types of 
appliances including imported burners, Grills, Ovens. 

• Cleaning and performing minor maintenance of appliances. 

• Testing for gas escapes and the soundness and performance of the appliance. 

• Instructing the customer in the safe use of natural gas and for fixing of safety 
and conversion labels. 

• Contractor must attend the complaints regarding appliances till the total area is 
handed over to MNGL’s operation and maintenance. 

• All consumables (Nozzles, greases etc.) are in contractor’s scope. 
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• Changing or repairing of any items damaged during conversion. 

• Supply and installation of steel braided hose (Suraksha or equivalent as per ISI 
standard), wherever required as per the EIC instructions. 

• It may be noted that the rates will apply to all appliances found in both domestic 
and commercial premises. The contractor will be required under the Rates to 
provide both Pin gauges and standard sized nozzles. 

 
19.0 RESTORATION 

 
Contractor has to restore the area wherever he has carried out drilling, clamping etc. 
to its original condition to the satisfaction of the consumer and to ensure no passage 
to the premises and seepage. If the work was carried out in Govt. Flats (PWD), 
contractor has to restore the area according to CPWD specifications. For 
government flats the contractor has to obtain a clearance certificate from the 
concerned authorities maintaining the flats, after completion of the work. 

 

Where slabs and brick work are to be reinstated, the level of the compacted subbase 
is to be adjusted according to the slab / block thickness. The slabs or 

 

brick work should be laid on moist bedding material, which should be graded sand, 
mortar or mortar mix. The slabs or brick work should be tapped into position. 

 
The restored slabs or brick work should match the surrounding surface levels. Joint 
widths should match the existing conditions and be filled with a dry or wet mix of 
mortar. 

 
Wherever any items of the consumer is damaged / broken during working, the 
same will be made good or replaced to the total satisfaction of the consumer. 

 

The contractor will be responsible for the maintenance of all restoration carried out, 
for the duration of the contract guarantee period. 

 

The contractor is to ensure the restoration work is properly supervised, and that the 
material used is suitable for the purpose and proper. Where the required standards 
are not achieved the contractor will be required to replace the defective 
reinstatement work. 

 
Note that Payment for GI piping will only be authorized on satisfactory restoration, 
and where the sites has been cleared of all surplus materials etc. 

 
20.0 SUBMISSION OF FINAL RECORDS 

Contractor shall submit the documents as requested and instructed by MNGL 
without any delay within the given time line and other document needs to submit as 
define in special condition of contract. 
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25.0 PENALTIES 

 
Sr No Penalty Head Penalty Amount (Rs.) 

1 Non-submission of data / report / 
formats/Bills, etc. as prescribed / 
demand / requirement by MNGL, Not 
Attending Meeting, Delay in data 
submission & material – equipment etc 
required for marketing etc, DMA 
without Uniform-ID, Non-availability of 
office/office assessor etc. and non 
following the instruction of EIC, NON- 
availability of manpower, Office etc. 
Safety & SOP violation 

Rs.5,000/- per 
communication/incident. 

2 Loss of filled up form / cheque or any 
other document as collected from 
customer and not submitted to MNGL, 

Rs.250/- per case. 

3 For cheques & form collected and 
submission 

 

A Within 3 days NIL 

B Within 4 to 7 days 25% of SOR per form 

C Within 7 to 30 days and above 75% of SOR per form 

4 Collected registrations from technically Rs.500/- per case 

 non-feasible areas, Fales/Wrong 
information or data provided, 
Misleading to MNGL, Complaint for 
customer against DMA etc. 

 

5 Cheque Bounce Penalty: if cheque is 
bounced due to controllable reason i.e. 
Payee Name Missing, payee Name is 
wrong, Sign or date on the cheque is 
missing or wrong, amount in words & 
figures mismatch etc. or rejection due 
to cheque validity 

Rs. 150 per case or as per Bank 
charges which is higher 

6 Any cash collected case Rs. 10,000/- apart from the 
collected amount &  Repeated 
incidents may result in termination 
of contract. 

7 Not attending complaints within 
timeframe 

Contractor shall ensure the closure 
of complaints within stipulated time 
frame which is 7 days. If contractor 
fails to attend/rectify complaint, 
penalty Rs.500/- per day shall be 
applicable against each written 
communication (e-mail, letter, audit 
report etc.) by MNGL. 
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8 Data uploading in SAP Inspection report (Material 
Consumption): Contractor shall 
ensure the timely certification of all 
measurement book/inspection 
reports form TPIA, AIC & EIC and 
also ensure its updation in MNGL 
system (SAP) at least once in a 
week or as directed/communicated 
by EIC, if fails a deduction of Rs 
100/- per inspection report will be 
applicable for delay in updation. 

 
JMR updation in SAP: 
It is contractor’s responsibility to 
ensure the updating of JMR in the 
MNGL system (SAP) at least once 
in a week or as 
directed/communicated by EIC, if 
fails a deduction of Rs.100/- per 
JMR is applicable for delay in 
updation. 

9 Delay in attending the customer complaint 

A Within 2 days NIL 

B Within 2 to 4 days 25% of SOR1 per connection 

C Above 5 days 75% of SOR1 per connection 
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TECHNICAL SPECIFICATION FOR COPPER FITTINGS (ENDFEED) FOR NATURAL GAS 
USE UP TO 100 mbar: 
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A. SCOPE 
 

This specification covers the requirements for Copper Capillary fittings (End feed). Unless 
modified by this specification requirement of BS 864 of the new European EN 1254 Part-I & 
part-II shall be valid. Copper Pipe will be supplied by MNGL and contractor is required to supply 
the Copper fittings. 

 

B. MATERIAL 
 

• The material used for the manufacturer of Copper Capillary Fittings shall confirm to BS 
EN 1057: 1996. Half Hard. 

• Material used for the solder should conform to BS 219 & BS EN 29453 or equivalent 
and should be lead free. 

 
C. DIMENSIONAL TOLERANCES 

 
Dimensions tolerances of various types of copper capillary fittings (End feed) shall be as per 
BS 864 Part-2 (latest) & EN 1254 (Open tolerances on dimensions shall be +/-0.1 mm). 

 

The tolerances as specified in EN 1254 in nominal diameter are as follows 
 

Nominal 
Diameter 

Tolerance on the mean diameter 
with 

respect to the nominal diameter 

Resulting 
Difference 

Diametrical 

D Outside Dia of 
male end (mm) 

Inside Dia of 
Socket (mm) 

Max. (mm) Min. (mm) 

12 mm + .0.04 
– .0.05 

+ 0.15 
– 0.06 

0.20 0.02 

 

The minimum wall thickness of a fitting shall be in accordance as given below 
 

Nominal Dia mm D Minimum wall thickness (mm) Wrought Coppers 

12 0.6 

 

D. CARBON IN BORE 
 

The internal surface of copper capillary fittings for soldering or brazing shall not contain any 
detrimental film nor present a carbon level high enough to allow the formation of such a film 
during installation. The maximum total carbon level on internal surfaces shall not exceed 1.0 
mg/dm2 when tested in accordance with the specification. 

 
E. CHEMICAL PROPERTIES 

 
Each heat no. of the copper fitting will be tested for chemical properties to conform to non- 
arsenical copper DHP grade C 106 as per BS EN 1057 & BS 2871 to have the following 
chemical composition: 
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Copper Percentage: Min 99.9% 
Phosphorus Percentage: 0.015 to 0.040% 
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F. FREEDOM FROM DEFECTS 
 

The fittings shall be free from internal fins, blow holes, skin defects etc. or other irregularities 
which might restrict the free flow of fluid, and shall be designed that resistance to the flow of 
fluid through the fittings is minimized. 

 
G. PRESSURE TEST 

 

All fittings shall be leak tested at the option of MNGL at a pressure of 1 bar (g) for a period of 
2 minutes and no leakage is permitted during this period Manufacturer's Test Certificate is 
necessary with supply. 

 
H. MARKING 

 
Each tube shall be embossed with manufacturers name or trademark BS 864 or EN 1254. 
Each packing containing fittings shall carry the following stamped or written in indelible ink. 
a) Manufacturer’s name or trade mark 
b) Designation of tubes 

c) BS Symbol mentioning as 864 or EN 1254 to be used. 

 
 

I. INSPECTION / DOCUMENTS 
 

i. Inspect shall be carried out as per MNGL Technical Specification and Inspection Plan / 
QAP 

 
ii. MNGL representative or third-party inspection agency appointed by MNGL shall carry 

out stage wise inspection during manufacturing / final inspection. 
 

iii. Vendor shall furnish all the material test certificates, proof of approval / licence from 
specified authority as per specified standard, if relevant, internal test / inspection 
reports as per MNGL Technical Specification and specified code for 100% material, at 
the time of final inspection of each supply lot of material. 

 
iv. Even after third party inspection, MNGL reserves the right to Select a sample of tube 

randomly from each manufacturing batch and have these independently tested. 
Should the results of these tests fall outside the limits specified in MNGL Technical 
specification, then MNGL reserves the rights to reject all production supplied from the 
batch. 
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TECHNICAL SPECIFICATION FOR FLUX 
 

I. Flux should be Non-Acidic, Lead Free as per ANSI / NSF 6 or equivalent to be approved by 
MNGL. 

II. The Flux should be supplied in paste form packed in small tin container of 500 gms. & 
should have compatibility to use with solder wire (Lead free & as per BS 219 or equivalent). 

III. Certificate of confirmation with the specified standard & relevant material test certificate 
should be furnished by vendor. 

IV. Vendor should supply branded material. 
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TECHNICAL SPECIFICATION FOR SOLDER WIRE 
 

I. Solder wire φ 3.25 mm, lead free, should be as per BS 219 or Equivalent to be approved by 
MNGL. 

II. Solder wire should be supplied in 500 gms. coil. 
III. Certificate of confirmation with the specified standard & relevant material test certificate 

should be furnished by the vendor. 
IV. Vendor should supply branded material. 
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TECHNICAL SPECIFICATION FOR GI FITTINGS 
 

Service: Natural Gas 
 
Standard/ Code: Malleable Cast Iron Pipe Fittings as per   IS:1879-1987   (re-affirmed 
1996) 

 

Working Pressure: 4 bar (g) 

Test Pressure: 6 bar (g) 

Working Temperature: 0°C to 50°C 
 

Material Description: Malleable Cast Iron as per IS:2108-1977 or equivalent 

Min. Tensile Strength: 30 kgf/sq.mm 

Min. Elongation: 6% 
 
End Threads: NPT ANSI B.1.20.1 

 
Alignment of Threads: Variations not more than 0.5% 

 
Protective Coating: Galvanized uniformly to protect from corrosion both inside and outside except 
on Threaded portion as per standards/ codes for hot dipping IS:4759-1985 and for mass of Zinc 
coating IS:6745-1972 / EQ. 

 

Minc. Zinc Coating: 610 gms/sq.m 
 
Reinforcement: Additional material at outside diameter of an internally threaded fitting 

Inspection: 100% Pressure Testing shall be carried out at factory 
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TECHNICAL SPECIFICATION FOR MULTI-LAYERED COMPOSITE PIPE FITTINGS 

 

  

The mechanical brass fittings required for installation of  MLC pipes of size 14mm will be in 

scope of vendor. In addition to the brass fittings mentioned below, any additional brass fittings 

(like coupler, tee and elbow) which will be connected with MLC pipes of size 14mm shall be 

scope of vendor. 

 

• Brass connecter (Meter Outlet) 14mm × 3/4" 

• Brass connecter (Male) 14mm × 1/4" 

• Brass connector (Regulator inlet) 14mm × 3/4" 

• Brass Connector (M) 14mm × 1/2" 

 

The material used for brass fittings shall conform to IS 319 (free cutting extruded brass rod). 

Rubber rings used for the fittings shall be of nitrile rubber with Shore A hardness 60-70. The 

threading shall and dimensions and tolerances shall be done as per ISO 7 (Part 1) / IS 554.  

 

The fittings shall be free from internal fins or other irregularities, which might restrict the free 

flow of fluid, & shall be so designed that resistance to the flow of fluid through the fittings is 

minimized.  
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UNPRICESD SCHEDULE OF RATES (SOR) 

 

Item: Tender for rate contract for period of 1 year for appointment of the contractors to attend 

the D-PNG online connection with/without DMA activity for City Gas Distribution Network of 

MNGL, Nashik GA. 

BID NO. MNGL/C&P/2026-27/18 dated 17.04.2026 

Schedule of Rates (SOR) is enclosed on e-tendering portal. 

 

Evaluation Formula: Evaluation shall be done as per Clause No. 2.0 of Annexure – I 

to IFB. 

Note : The quantities indicated in SOR against all individual item are tentative and may vary considerably 

depending upon site condition, methodology adopted as per site requirement with due approval of Owner/ 

Consultants.  

General Note:  

2. Prices quoted shall be inclusive of all taxes/duties and nothing extra shall be payable by the owner 

except for statutory variation in Goods & service tax rate during the contractual period. 

 

Bidder’s Signature & Seal ____________ 

 

 

 

 

 


