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SECTION – I 
 

INVITATION FOR BIDS (IFB) 
 
M/s. Maharashtra Natural Gas Ltd., Pune invites online bids UNDER TWO BID SYSTEM from eligible 
bidders for the item(s) in complete accordance with the Bid Documents. 
  
1.0 TENDER INFORMATION 
 

Tender document number MNGL/CP/2026-27/105 dated 01.09.2026 

ITEM(S) 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending 
Preventive and Breakdown maintenance and after 
sales service request of PNG customers in Nashik 
GA  

TYPE OF BID Open Domestic Competitive Bidding 

EARNEST MONEY/ 
BIDSECURITY 

Rs. 1,85,000/- in the form of Demand Draft / BG / Online 
through e-portal to be in favour of “Maharashtra Natural 
Gas Ltd.” payable at Pune. 
  

BID SECURITY VALIDITY 6(SIX) months from bid due date 
 

TENDER FEE (Non-refundable) Not applicable 

BID VALIDITY 4(four) months from the bid due date 

Bid submission due date and 
time 

14.10.2026 till 15:00 Hrs. IST  

Bid Submission at https://etenders.gov.in  

Techno-commercial bid opening 
date and time 

15.10.2026 at 16:00 Hrs. IST  

Pre-bid meeting  Not applicable 

Price bid opening date and time Date and time shall be intimated later 
  

Address for submission of 
EMD/Bid Security and venue for 
pre-bid meeting and opening of 
bids 

GM 
C&P Department, 
Maharashtra Natural Gas Limited,  
Pride Purple Coronet, 2nd Floor,  
Baner Road, Baner, Pune – 411045 

Contact details 
Telephone: +91 (20) 25611000 / 1190/1156 

Email: gasaid@mngl.in, kavita.sadaphule@mngl.in 

 

https://etenders.gov.in/
mailto:gasaid@mngl.in
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NOTE: Bidders are advised to complete the registration with e-tender portal (https://etenders.gov.in) 
at least two working days prior to bid submission date. 
 
Please note that in accordance with the general conditions of tender, MNGL may amend these dates of 
the tender process at its sole discretion. In case any of the specified dates are declared a public 
holiday, the deadline shall be the next working date. 
 
 
2.0  BIDDING PROCEDURE : 

 
Bidding will be conducted through Open Domestic Tendering. Single Stage Two Bid system is 
adopted for this tender. The submission and opening of bids will be through e-tendering mode 
at https://etenders.gov.in/eprocure/app. Tender document can be downloaded from the 
website https://etenders.gov.in/eprocure/app or from e-tender link given on official MNGL 
website www.mngl.in.  
 
Note: To participate in the e-tendering, it is mandatory for the bidders to have user ID & 
password. For this purpose, the bidder has to register itself on CPPP’s website 
https://etenders.gov.in/eprocure/app. Please also note that the bidder has to obtain digital 
signature token for applying in the tender and in general, activation of registration may take 24 
hours subject to the submission of all requisite documents required in the process.  
 
Note: MNGL in no way shall be responsible if the bidder fails to apply due to non-possession of 
Digital Signature & nonregistration.  
 
(The bids must be submitted online in electronic form on 
https://etenders.gov.in/eprocure/app only. No physical bids will be accepted.) 
 

3.0  DOWNLOADING OF TENDER DOCUMENT  
 
The tender document is available for downloading from CPPP’s e-tendering website 
https://etenders.gov.in/eprocure/app or from e-tender link given on official MNGL website 
www.mngl.in for viewing / participation of the eligible bidders. Bidders meeting the bid 
evaluation criteria who intend to submit their bid may download the tender for submission by 
the bid due date and time. Bidder shall give an undertaking on his letterhead that the contents 
of the bidding document have not been altered or modified. Bid evaluation criteria shall be 
applicable for all the bidders.  
 
Disclaimer clause: Bidders are advised to visit CPPP’s e-tendering website and MNGL website 
regularly for any updates on the tender. The ignorance to visit the website will not be accepted 
as a reason for any gap / missing information like corrigenda, amendments, clarifications etc.  
 

4.0  PRE-BID MEETING  
 
The bidder(s) or their designated representatives, who have downloaded the bid document, or 
to whom tender document has been issued and intend to bid are invited to attend the pre-bid 
meeting. Bidder(s) queries if any, must reach Purchaser office at least one day prior to pre-bid 
meeting date. The pre bid meeting can be organized through video conferencing or physically. 

http://www.mngl.in/
https://etenders.gov.in/eprocure/app
http://www.mngl.in/
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In case of physical meeting, the venue of pre bid meeting is MNGL office at Pride Purple 
Coronet, 2nd Floor, Baner Road, Baner, Pune – 411045.  
Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 
Corrigendum / addendum, if any, to the tender document, shall be hosted on the website 
subsequent to the pre-bid meeting.  
 
Bidders may also note that the registration process for new bidders on e-tender portal shall 
take a minimum of 24 hrs. Hence, bidders are advised to kindly complete their registration on 
e-tender portal well in advance of the pre-bid meeting.  
In case of pre-bid meeting through video conferencing, Link shall be sent to all the interested 
bidders by the purchaser.  
 
Instructions to bidders for Pre-bid meeting through video conferencing: All bidders intending to 
attend pre-bid meeting must send their interest through email (at least 2 hours prior to the 
scheduled time of pre-bid meeting) to the purchaser. E-mail received from bidders within 
specified timeline shall be invited through email to attend the meeting.  
Advisories for the bidders attending the pre-bid meeting:  
 
(1) All the Bidders who have submitted their registration details and interest to attend the pre-
bid meeting will be invited to join as guests through the link shared in mail.  
 
(2) All bidders/participants mandatorily have to pin MNGL screen on their computer screens 
during the pre-bid meeting.  
 
(3) Bidders shall be allowed to discuss their queries in sequence of their responses received.  
 
(4) Time slot shall be allotted to each bidder to ask his queries.  
(5) Recording of the pre-bid meeting by the bidders is strictly prohibited. Subsequent to pre-bid 
meeting, corrigendum shall be issued by the purchaser regarding clarifications or queries 
raised during meeting. 

  
5.0  OTHERS: 
 
5.1  Bid Document is non-transferable. 
 
5.2  Bids complete in all respects should reach on or before the BID DUE DATE AND TIME. Bids 

through Fax/ E-mail shall not be considered. 
 
5.3  The Bid Document calls for offers on single point "Sole Bidder" responsibility basis. 
 

Order will be placed on the "Sole Bidder" alone (in whose name the bid document has been 
issued) who will be responsible for all contractual purposes. 

 
Further the bidders are advised to ensure that their offer is on single bidder responsibility basis 
and in total compliance of scope of supply as specified in Bid Document. 
 

5.4  The bid should be prepared by the "Sole Bidder" and should be sent to MNGL directly. MNGL 
reserve the right to reject offers made by intermediaries’ representatives. 
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5.5  Bidder shall ensure that Bid Security having a validity of 6(SIX) months from the bid due date, 
must accompany the offer in the format made available in the Bid Document. 

5.6  This Invitation for Bids (IFB) is an integral and inseparable part of the enclosed Bid Document. 
 
5.7  MNGL reserves the right to accept or reject any or all offers without assigning any reason, 

whatsoever. 
 
5.8  ZERO DEVIATION TENDER 

Bidder shall note that if any deviations are taken to the under mentioned provisions of Bid 
Documents by the Bidder the bid is liable to be rejected: - 

 
i)  Do not meet BEC Criteria 
ii)  Bid Security 
iii)  Performance Security (Contract Performance Bank Guarantee), 10% of annualized order value 
iv)  Delivery Period 
v)  Terms of Payment 
vi)  Force Majeure 
vii)  Resolution of Dispute/Arbitration 
viii)  Termination of Contract, 
ix)  Warranty and Guarantee 
x)  Offer not submitted for complete scope of work 
xi)  Firm prices 
xii)  Prices not quoted as per Schedule of Rates formats. 
xiii)  Bidder have been banned by Government of India or any its Agency/ Undertaking/ Department 

of Government of India. 
xiv)  Bidder is under liquidation. 
xv)  Bids not conforming to technical specification/requirements. 
xvi)  Any other such provisions if specifically stipulated elsewhere in the Bid Document. 
xvii)  Price Reduction Schedule. 
 
However, MNGL reserve the right to request the bidder to withdraw the deviations against 
above-mentioned provisions of Bid Documents. 

 
“THIS IS NOT AN ORDER” 

 
Yours faithfully, 

for Maharashtra Natural Gas Limited, Pune 
 
 

Ganesh Said 
GM (C&P) 

 
Note: 

Please confirm your intention to quote or not within 7 (Seven) days. In case not intending to 
quote then please give your valuable feedback to us. 
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ANNEXURE-I to IFB 
 

BIDDER’s ELIGIBILITY CRITERIA (BEC) 
 
1.0 Name of the Work: 

This tender deals with Rate Contract for the period of 02 (Two) years to appoint 
contractors for attending Preventive and Breakdown maintenance and after 
sales service request of PNG customers in Nashik GA 

 

2.0  BIDDER’S ELIGIBILITY CRITERIA: 
 

A.1      The bidder must have executed / completed a job of at least Rs. 14 Lakhs under a 
single  order  involving  Laying  of  PE  Pipeline / GI & Cu installation works for PNG / 
Laying  of  Steel  Pipeline / O&M of  Steel pipeline / O&M of MDPE pipeline network / 
O&M of GI & Cu Installations / After sales work like regular leak checks, up keeping of 
DRS, MRS, service regulator etc. of any City Gas Distribution company in India in 
preceding 5 (Five) years reckoned from the final bid due date. 
 
In support of this bidder must submit a copy of Work Order / Letter of Award / Letter of 
acceptance and its completion certificate issued by Client. 
 

            In absence of requisite documents, MNGL reserves the right to reject the bid 
without making any reference to the bidder. 

B)  FINANCIAL: 
 
B.1 Turnover: 

The bidder should have achieved a minimum annual turnover of Rs. 14 Lakhs in any 
one of the last 3 (Three) audited financial years i.e. 2023-24, 2024-25 & 2025-26.  

 
B.2 Net Worth: 

Net worth must be positive as per the last audited financial statement i.e. for the 
financial year 2025-26.  
 

B.3 Working Capital: 
 
The bidder should have a minimum working capital of Rs. 2.8 Lakhs as per the latest 
audited balance sheet i.e. for the year 2025-26.  
 
If the bidder’s working capital is inadequate, the bidder should supplement this with a 
letter from the bidder’s bank, having a net worth not less than Rs.100 crores, 
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confirming the availability of a line of credit to cover the inadequacy of the previous 
year and meet the current working capital requirement.  
 
Bidder must submit documentary evidence such as a balance sheet and Profit & Loss 

Account Statement for the last three audited financial years i.e. 2023-24, 2024-25 & 

2025-26 in support of the above. 

 

If the audited financial results of the immediately preceding financial year i.e. 2025-26 

is not available, then the audited financial results of the year immediately prior to 

2025-26 i.e. 2024-25 shall be considered for calculation of Net Worth and Working 

Capital and audited Financial Results of the year 2022-23, 23-24 and 2024-25 shall be 

considered for calculation of Annual Turnover as specified at Cl. B of BEC-Financial 

Criteria. 
 

In absence of requisite documents, MNGL reserves the right to reject the bid without 

making any reference to the bidder. 

 
2.3 EVALUATION AND AWARD OF WORK: 
 
 

The following shall be specified in the tender for evaluation & award: 
 

i) The bidder is required to quote for the complete SOR as given in the tender failing 
which the offer shall not be considered for evaluation. 
 

ii) Unit rates & estimated quantities shall be indicated for each item in Schedule of 
Rates”. Bidder shall quote / mention overall discount or mark up in percentage in 
“Price Schedule” applicable on the unit rates in the range from (-) 10% to (+) 10% in 
terms of percentage (%), for evaluation and award. Non-acceptance of declared rates 
shall render the bid liable for rejection. Quoted % rates shall be applicable uniformly to 
all the SOR items [(+) or (-)].  
 
If bidders total quoted price is found lower / higher beyond 10% of declared rates, then 
their offer will be rejected and will not be considered for further evaluation. 

 
Price Bid offers not meeting the above requirement will be rejected and will not be 
considered for further evaluation. 

 
iii) Evaluation & award shall be done as per complete SOR (i.e. on total evaluated price 

including all taxes & duties). 
 

iv) Bidders are required to get themselves acquainted with Scope of Work and site 
conditions so as to quote rates for all the items. 
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v) Based on the evaluated total price, the inter-se ranking of the bidders i.e. L-1 and   L-2 
and so on will be made.  

 
Note: In case of tie for two or more bidders, the inter-se ranking shall be decided on 
the basis of highest turnover in any one of the preceding 03 financial years i.e. 2023-
24, 2024-25 & 2025-26 amongst the bidders.  
 

vi) MNGL reserves the right to negotiate the rates with L-1 bidder. 
 

vii)  Rates negotiated / accepted of L-1 bidder will become uniform rates for complete 
Scope of Work. 

 
viii) Bidder shall note that the quantities mentioned against each activity in Schedule of 

Rates are tentative only and subject to change based on actual requirement. The   L-
1 unit rates derived after applying quoted discount/mark up percentage shall remain 
fixed and firm throughout the contract period i.e. no price adjustment shall be allowed 
after bid submission. 

 
ix) Further, it is intended to award this job to 02 (Two) parties at L-1 rate. In order to do 

so, the L-2 bidder shall be asked to match the item wise rates of L-1 bidder. In case 
L-2 bidder fails to match the item-wise rates of L-1 bidder, opportunity shall be given 
to L-3, L-4 bidders and so on to match the item wise rates of L-1 bidder and order 
shall be placed accordingly. 

 
In case of 2 parties, award shall be made in the ratio of approx. 60%:40% (i.e. 60% to 
L-1 bidder & 40% to L-2 bidder). 
 
In case none of the bidder agrees to match L-1 rate, entire quantity shall be awarded 
to L-1 bidder. 
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SECTION – II 
 

INSTRUCTIONS TO BIDDERS 
 

A) INSTRUCTION FOR ONLINE BID SUBMISSION 
 
The bidders are required to submit soft copies of their bids electronically on the Central Public 
Procurement (CPP) Portal i.e. http://etendrs.gov.in/eprocure/app, using valid Digital Signature 
Certificates. The instructions given below are meant to assist the bidders in registering on the CPP 
Portal, prepare their bids in accordance with the requirements and submitting their bids online on the 
CPP Portal. 
 

REGISTRATION  
 
(i) Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:https://etenders.gov.in/eprocure/app) by clicking on the link 

“Online Bidder Enrolment” option available on the home page. Enrolment on the CPP 

Portal is free of charge. 

 

(ii) During enrolment/ registration, the bidders should provide the correct / true information 

including valid email-id & mobile no. All the correspondence shall be made directly 

with the contractors / bidders through email-id provided. 

 

(iii) As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 

 

(iv) For e-tendering, possession of valid Digital Signature Certificate (Class II or Class III 

Certificates with signing key usage) is mandatory which can be obtained from SIFY 

/nCode/eMudra or any Certifying Authority recognized by CCA India on eToken/ 

SmartCard. 

 

(v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their valid 

Digital Signature Certificate with their profile. 

 

(vi) Only one valid DSC should be registered by a bidder. Bidders are responsible to 

ensure that they do not lend their DSCs to others which may lead to misuse and 

should ensure safety of the same. 

 

(vii) Bidders can then log into the site through the secured login by entering their user ID/ 

password and the password of the DSC/ eToken. 

 

http://etendrs.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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SEARCHING FOR TENDER DOCUMENTS  
 
1) There are various search options built in the CPP Portal to facilitate bidders to search 

active tenders by several parameters. These parameters could include Tender ID, 

organization name, location, date, value, etc. There is also an option of advanced 

search for tenders, wherein the bidders may combine a number of search parameters 

such as organization name, form of contract, location, date, other keywords, etc., to 

search for a tender published on the CPP Portal.  

 

2) Once the bidders have selected the tenders they are interested in, they may download 

the required documents / tender schedules. These tenders can be moved to the 

respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate the bidders 

through SMS / e-mail in case there is any corrigendum issued to the tender document.  

 

3) The bidder should make a note of the unique Tender ID assigned to each tender, in 

case they want to obtain any clarification / help from the Helpdesk.  

 
PREPARATION OF BIDS: 
 
(i) For preparation of bid, Bidders shall search the tender from published tender list 

available on site and download the complete tender document and should take into 

account corrigendum if any published before submitting their bids. 

 
After selecting the tender document same shall be moved to the ‘My favourite’ folder 
of bidders account from where bidder can view all the details of the tender document. 
 

(ii) Bidder shall go through the tender document carefully to understand the documents 

required to be submitted as part of the bid. Bidders shall note the number of covers in 

which the bid documents have to be submitted, the number of documents – including 

the names and content of each of the document that need to be submitted. Any 

deviations from these may lead to rejection of the bid. 

 

(iii) Any pre-bid clarifications if required, then same may be obtained online through the 

tender site, or through the contact details given in the tender document. 

 

(iv) Bidders should get ready in advance the bid documents in the required format 

(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender 

document/schedule. Bid documents may be scanned with 100 dpi with black and 

white option which helps in reducing size of the scanned document.   
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(v) Bidders can update well in advance, the documents such as experience certificates, 

annual report, PAN, EPF & other details etc., under “My Space/ Other Important 

Document” option, which can be submitted as per tender requirements. This will 

facilitate the bid submission process faster by reducing upload time of bids. 

 
SUBMISSION OF BIDS: 
 
(i) Bidder should log into the site well in advance for bid submission so that he/ she 

upload the bid in time i.e. on or before the bid submission time. Bidder will be 

responsible for any delay. 

 

(ii) Bidder should prepare the EMD as per the instructions specified in the NIT/ tender 

document. The details of the DD/BG/others physically sent, should tally with the 

details available in the scanned copy and the data entered during bid submission time. 

Otherwise the uploaded bid will be rejected. 

 

(iii) While submitting the bids online, the bidder shall read the terms & conditions (of CPP 

portal) and accepts the same in order to proceed further to submit their bid. 

 

(iv) Bidders shall select the payment option as offline to pay the EMD and enter details of 

the DD/BG/others. 

 

(v) Bidder shall digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

 

(vi) Bidders shall note that the very act of using DSC for downloading the tender document 

and uploading their offers is deemed to be a confirmation that they have read all 

sections and pages of the tender document without any exception and have 

understood the complete tender document and are clear about the requirements of the 

tender document. 

 

(vii) Bid documents may be scanned with 100 dpi with black and white option which helps 

in reducing size of the scanned document. For the file size of less than 1 MB, the 

transaction uploading time will be very fast.  

 

(viii) If price quotes are required in XLS format, utmost care shall be taken for 

uploading Schedule of quantities & Prices and any change/ modification of the 

price schedule shall render it unfit for bidding. 
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Bidders shall download the Schedule of Quantities & Prices i.e. Schedule of 
Rates, in XLS format and save it without changing the name of the file. Bidder 
shall quote their rate in figures in the appropriate cells, thereafter save and 
upload the file in financial bid cover (Price bid) only. 
 
If the template of Schedule of Quantities & Prices file is found to be 
modified/corrupted in the eventuality by the bidder, the bid will be rejected and 
further dealt as per provision of clause no 17.0 of ITB including forfeiture of 
EMD.  
 
The bidders are cautioned that uploading of financial bid elsewhere i.e. other 
than in cover 2 will result in rejection of the tender. 
 

(ix) Bidders shall submit their bids through online e-tendering system to the Tender 

Inviting Authority (TIA) well before the bid submission end date & time (as per Server 

System Clock). The TIA will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders at the 

eleventh hour. 

 

(x) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), 

the bidders shall take print out of system generated acknowledgement number 

and keep it as a record of evidence for online submission of bid, which will also act as 

an entry pass to participate in the bid opening. 

(xi) Bidders should follow the server time being displayed on bidder’s dashboard at the top 

of the tender site, which shall be considered valid for all actions of requesting, bid 

submission, bid opening etc., in the e-tender system. 

 

(xii) All the documents being submitted by the bidders would be encrypted using PKI 

(Public Key Infrastructure) encryption techniques to ensure the secrecy of the data. 

The data entered cannot be viewed by unauthorized persons until the time of bid 

opening. The confidentiality of the bids is maintained using the secured Socket Layer 

128 bit encryption technology. 

 
ASSISTANCE TO BIDDERS: 

(i) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the 

relevant contract person indicated in the tender. 

(ii) Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 24 x 7 Help 

Desk Number 0120-4001002, 0120-6277787 and 0120-4001005. The helpdesk email 

id is support-eproc@nic.in 

mailto:support-eproc@nic.in
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Annexure- I to IFB 
FORMAT-A 

 
ANNUAL TURNOVER 

 
Applicant’s Legal Name   :     Date: 
         Tender No.: 

 
Page ……… of ……….. 

 
Each bidder must fill in this form (Single Entity) 

 
Annual Turnover data for the last 3 audited financial years. 
 

Year  
 

Currency  Amount  Exchange 
Rate (*)  

Amount 
(INR) (*) 

Year 1: 
 

    

Year 2: 
 

    

Year 3: 
 

    

 
1.  The information supplied should be the – Annual Turnover of the applicant. 
2.  A brief note should be appended describing details as per audited results. 
3.  Indicate Financial year if it is different from April to March. 

 
Signature of Bidder 

(*) To filled by Owner  
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Annexure- I to IFB 
FORMAT-B 

FINANCIAL SITUATION 
 
Applicant’s Legal Name  :      Date: 
         Tender No.: 

 
Page ……… of ……….. 

 
Each bidder must fill in this form 

 
FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR 

 

Sl. 
No. 

 

Description 
 

Year 
 

Amount Exchange 
Rate 
(*) 

Amount 
(INR) (*) 

 

1.  Current Assets    

2.  Current Liabilities    

3.  Working Capital (1-2)    

4.  
 

Net Worth 
Owners funds (Paid up 
share capital and Free 
Reserves & Surplus) 

   

5.  Profits before taxes    

6.  
 

Return on Equity (5/4) x 
100 

   

 
1. Attached are copies of the audited balance sheets, including all related notes, and 

income statement for the last Audited Financial year, as indicated above, complying 
with the following conditions. 
• All such documents reflect the financial situation of the bidder, and not sister or 
parent companies. 
• Historic financial statements must be audited by a certified accountant 
• Historic financial statements must be complete, including all notes to the financial 
statements 
• Historic financial statements must correspond to accounting periods already 
completed and audited (no statement for partial period shall be requested or 
accepted). 
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Signature of Bidder 
(*) Applicable for foreign bidders to be filled by Owner. 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2.0 ACKNOWLEDGEMENT CUM CONSENT 
LETTER 
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ACKNOWLEDGEMENT CUM CONSENT LETTER 
 
To, 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune – 411045 
Ph.No. : 91-20-25611000 
E-mail  : gasaid@mngl.in ; kavita.sadaphule@mngl.in 
 
 
Kind Attn: Kavita Sadaphule, Manager (C&P) 
 

Sub: Tender for Rate Contract for the period of 02 (Two) years to appoint contractors 
for attending Preventive and Breakdown maintenance and after sales service request 
of PNG customers in Nashik GA. 
 
 
Dear Sir, 
 
We hereby acknowledge receipt of complete set of Bid Document along with enclosures for the subject 
works. We understand that documents received remain property of M/s Maharashtra Natural Gas 
Limited and further undertake that the contents of the above bid documents shall be kept confidential 
and shall not be transferred. We indicate below our intentions with respect to the Invitation for Bid. 
 
a)  We intend to bid as requested and furnish following details with respect to our quoting office: - 

 
I)  POSTAL ADDRESS   : ___________________________________________ 

___________________________________________ 
___________________________________________ 

 
II)  TELEPHONE NO.   : ___________________________________________ 
 
III) TELEFAX NO.    : ___________________________________________ 
 
IV)  E-MAIL    : ___________________________________________ 
 
V)  CONTACT PERSON   : ___________________________________________ 
 

b)  Contact Person at Pune, if any: - 
 

I)  POSTAL ADDRESS   : ___________________________________________ 
___________________________________________ 
___________________________________________ 
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II)  TELEPHONE NO.   : ___________________________________________ 
 
III)  TELEFAX NO.    : ___________________________________________ 
 
IV)  E-MAIL    : ___________________________________________ 
V)  CONTACT PERSON   : ___________________________________________ 
 

c)  We are hereby returning the bid document as we are unable to bid for the reasons 
given below. 

 
Reasons for non-submission of Bid: 
_________________________________________________________________________ 
_________________________________________________________________________ 
_________________________________________________________________________ 
 
COMPANY’S NAME  : ___________________________________________ 
 
SIGNATURE   : ___________________________________________ 
 
NAME    : ___________________________________________ 
 
DESIGNATION   : ___________________________________________ 
 
DATE    : ___________________________________________ 
 
Note: Bidder is requested to furnish the details mentioned at (a), (b) & (c) above as applicable, 
immediately after receipt of Bid Document. 

 
_____________________ 

 
(SIGNATURE OF BIDDER) 
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3.0 SUBMISSION OF BID 
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SUBMISSION OF BID 
 
From: 
 
M/s 
 
To: 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune – 411045 
Ph.No. : 91-20-25611000 
E-mail  : gasaid@mngl.in 
 
1.  I/We hereby TENDER FOR Tender for Rate Contract for the period of 02 (Two) 

years to appoint contractors for attending Preventive and Breakdown 
maintenance and after sales service request of PNG customers in Nashik GA as 
per TENDER DOCUMENT within the Time Schedule of completion of work for jobs, as 
separately signed and accepted by me/us, at the Schedule of Rates quoted by me/us 
for the whole work in accordance with Notice/Letter Inviting Tender, General 
Conditions of Contract, Special Conditions of Contract, Schedule of Rates of 
Completion of Job, and other documents and papers, all as detailed in the Tender 
documents. 

 
2.  It has been explained to me/us that the time stipulated for jobs and completion of 

WORKS in all respects and in different stages mentioned in the "Time Schedule" of 
completion of jobs and signed and accepted by me/us in the essence of the 
CONTRACT. I/We agree that in the case of failure on my/our part to strictly observe 
the Time of Completion mentioned for jobs or any of them and to the Final Completion 
of WORK in all respects according to the schedule set out in the said "Time Schedule" 
of completion of jobs. I/We shall pay compensation to the OWNER as per provisions 
and stipulations contained in General Conditions of Contract and I/We agree to 
recovery being made as specified therein. In exceptional circumstances, extension of 
time which shall always be in writing may, however, be granted by the Engineer-in-
Charge at his entire discretion for some items of work, and I/We agree that such 
extension of time will not be counted for the extension of completion dates stipulated 
for job and for the Final Completion of WORK as stipulated in the said "Time 
Schedule" of completion of jobs. 

 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 21 of 280 

2. I/We agree to pay the Earnest Money and Contract Performance Bank Guarantee 
(CPBG) and accept the terms and conditions laid down in the memorandum below in 
this respect. 

 
 

 
MEMORANDUM 

 
(a)  General Description of Work  : Tender Document for Rate Contract for the period 
of 02 (Two) years to appoint contractors for attending Preventive and Breakdown 
maintenance and after sales service request of PNG customers in Nashik GA. 
 
(b)  Earnest Money   Rs.____________________________________ 

(Rupees)_______________________________ 
______________________________________ 

 
The Earnest Money is payable in the manner set out in 
para 5 below. 

 
The Earnest Money, if the tender is accepted, will be 
adjusted against the Contract Performance Bank 
Guarantee (CPBG), when Earnest Money is paid by 
demand draft only. 

 
(c)  Contract Performance Bank  10% of the Annualized CONTRACT amount which  

Guarantee (CPBG)  will be paid in the manner set out in the General 
Conditions of Contract. 

 
4.  Should this tender be accepted, I/We hereby agree to abide by and fulfill all terms and 

conditions referred to above and in default thereof, to forfeit and pay to the OWNER or 
its successors or its authorized nominees such sums of money as are stipulated in 
conditions contained in General Tender Notice and other Tender Documents. 

 
5.  I/We hereby pay the Earnest Money of Rs.________________   ______ (Rupees 

________________________________________________ _) in Bank Demand 
Draft/Bank Guarantee No.___________________________ issued by 
_____________________________ (name and office of the State Bank of India or 
any Nationalized Bank) in favour of Maharashtra Natural Gas Limited, Pune. 

 
6.  If I/We fail to commence the work specified in the Memorandum in Para (3) above, or 

I/We to deposit the amount of Contract Performance Bank Guarantee (CPBG) 
specified in the Memorandum in (3) above, I/We agree that the said OWNER or its 
successors without prejudice to any other right or remedy be at liberty to forfeit the 
said Earnest Money in full, otherwise the said Earnest Money shall be retained by 
OWNER towards the Contract Performance Bank Guarantee (CPBG) specified in (3) 
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above. The said OWNER shall also be at liberty to cancel the Notice of Acceptance of 
Tender if I/We fail to deposit the Contract Performance Bank Guarantee (CPBG) as 
aforesaid or to execute an Agreement or to start WORK as stipulated in the Tender 
Documents. 

 
I/We enclose herewith evidence of my/our experiment of execution of works of similar 
nature and magnitude carried out by me/us in the prescribed proforma. 

 
Dated the ________day of _______2026 

 
Witness: 
 
 
 
Name in Block Letters: 
 
 
Address: 
 
 

Yours faithfully, 
Signature of Tenderer(s) with the 

seal of the Firm. 
 
 
 
 

Name and Designation of authorized person signing the 
Tender on behalf of the Tenderer(s). 
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PART – B 
 
 

 
 

1.0 INSTRUCTION TO BIDDERS (ITB) 
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INSTRUCTIONS TO BIDDERS 
 

INSTRUCTION FOR ONLINE BID SUBMISSION 
 
The bidders are required to submit soft copies of their bids electronically on the Central Public 
Procurement (CPP) Portal i.e. http://etendrs.gov.in/eprocure/app, using valid Digital Signature 
Certificates. The instructions given below are meant to assist the bidders in registering on the 
CPP Portal, prepare their bids in accordance with the requirements and submitting their bids 
online on the CPP Portal. 
 
REGISTRATION  
 
(viii) Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:https://etenders.gov.in/eprocure/app) by clicking on the link 

“Online Bidder Enrolment” option available on the home page. Enrolment on the CPP 

Portal is free of charge. 

 

(ix) During enrolment/ registration, the bidders should provide the correct / true information 

including valid email-id & mobile no. All the correspondence shall be made directly 

with the contractors / bidders through email-id provided. 

 

(x) As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 

 

(xi) For e-tendering, possession of valid Digital Signature Certificate (Class II or Class III 

Certificates with signing key usage) is mandatory which can be obtained from SIFY 

/nCode/eMudra or any Certifying Authority recognized by CCA India on eToken/ 

SmartCard. 

 

(xii) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their valid 

Digital Signature Certificate with their profile. 

 

http://etendrs.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app


 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 27 of 280 

(xiii) Only one valid DSC should be registered by a bidder. Bidders are responsible to 

ensure that they do not lend their DSCs to others which may lead to misuse and 

should ensure safety of the same. 

 

(xiv) Bidders can then log into the site through the secured login by entering their user ID/ 

password and the password of the DSC/ eToken. 

 
 
 
 

SEARCHING FOR TENDER DOCUMENTS  
 
4) There are various search options built in the CPP Portal to facilitate bidders to search 

active tenders by several parameters. These parameters could include Tender ID, 

organization name, location, date, value, etc. There is also an option of advanced 

search for tenders, wherein the bidders may combine a number of search parameters 

such as organization name, form of contract, location, date, other keywords, etc., to 

search for a tender published on the CPP Portal.  

 

5) Once the bidders have selected the tenders they are interested in, they may download 

the required documents / tender schedules. These tenders can be moved to the 

respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate the bidders 

through SMS / e-mail in case there is any corrigendum issued to the tender document.  

 

6) The bidder should make a note of the unique Tender ID assigned to each tender, in 

case they want to obtain any clarification / help from the Helpdesk.  

 
PREPARATION OF BIDS: 
 
(vi) For preparation of bid, Bidders shall search the tender from published tender list 

available on site and download the complete tender document and should take into 

account corrigendum if any published before submitting their bids. 

 
After selecting the tender document same shall be moved to the ‘My favourite’ folder 
of bidders account from where bidder can view all the details of the tender document. 
 

(vii) Bidder shall go through the tender document carefully to understand the documents 

required to be submitted as part of the bid. Bidders shall note the number of covers in 

which the bid documents have to be submitted, the number of documents – including 

the names and content of each of the document that need to be submitted. Any 
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deviations from these may lead to rejection of the bid. 

 

(viii) Any pre-bid clarifications if required, then same may be obtained online through the 

tender site, or through the contact details given in the tender document. 

 

(ix) Bidders should get ready in advance the bid documents in the required format 

(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender 

document/schedule. Bid documents may be scanned with 100 dpi with black and 

white option which helps in reducing size of the scanned document.   

(x) Bidders can update well in advance, the documents such as experience certificates, 

annual report, PAN, EPF & other details etc., under “My Space/ Other Important 

Document” option, which can be submitted as per tender requirements. This will 

facilitate the bid submission process faster by reducing upload time of bids. 

 
SUBMISSION OF BIDS: 
 
(xiii) Bidder should log into the site well in advance for bid submission so that he/ she 

upload the bid in time i.e. on or before the bid submission time. Bidder will be 

responsible for any delay. 

 

(xiv) Bidder should prepare the EMD as per the instructions specified in the NIT/ tender 

document. The details of the DD/BG/others physically sent, should tally with the 

details available in the scanned copy and the data entered during bid submission time. 

Otherwise the uploaded bid will be rejected. 

 

(xv) While submitting the bids online, the bidder shall read the terms & conditions (of CPP 

portal) and accepts the same in order to proceed further to submit their bid. 

 

(xvi) Bidders shall select the payment option as offline to pay the EMD and enter details of 

the DD/BG/others. 

 

(xvii) Bidder shall digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

 

(xviii) Bidders shall note that the very act of using DSC for downloading the tender document 

and uploading their offers is deemed to be a confirmation that they have read all 

sections and pages of the tender document without any exception and have 

understood the complete tender document and are clear about the requirements of the 

tender document. 
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(xix) Bid documents may be scanned with 100 dpi with black and white option which helps 

in reducing size of the scanned document. For the file size of less than 1 MB, the 

transaction uploading time will be very fast.  

 

(xx) If price quotes are required in XLS format, utmost care shall be taken for 

uploading Schedule of quantities & Prices and any change/ modification of the 

price schedule shall render it unfit for bidding. 

 

(xxi)  

 
Bidders shall download the Schedule of Quantities & Prices i.e. Schedule of 
Rates, in XLS format and save it without changing the name of the file. Bidder 
shall quote their rate in figures in the appropriate cells, thereafter save and 
upload the file in financial bid cover (Price bid) only. 
 
If the template of Schedule of Quantities & Prices file is found to be 
modified/corrupted in the eventuality by the bidder, the bid will be rejected and 
further dealt as per provision of clause no 17.0 of ITB including forfeiture of 
EMD.  
 
The bidders are cautioned that uploading of financial bid elsewhere i.e. other 
than in cover 2 will result in rejection of the tender. 
 

(xxii) Bidders shall submit their bids through online e-tendering system to the Tender 

Inviting Authority (TIA) well before the bid submission end date & time (as per Server 

System Clock). The TIA will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders at the 

eleventh hour. 

 

(xxiii) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), 

the bidders shall take print out of system generated acknowledgement number 

and keep it as a record of evidence for online submission of bid, which will also act as 

an entry pass to participate in the bid opening. 

 

(xxiv) Bidders should follow the server time being displayed on bidder’s dashboard at the top 

of the tender site, which shall be considered valid for all actions of requesting, bid 

submission, bid opening etc., in the e-tender system. 

 

(xxv) All the documents being submitted by the bidders would be encrypted using PKI 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 30 of 280 

(Public Key Infrastructure) encryption techniques to ensure the secrecy of the data. 

The data entered cannot be viewed by unauthorized persons until the time of bid 

opening. The confidentiality of the bids is maintained using the secured Socket Layer 

128-bit encryption technology. 

 
ASSISTANCE TO BIDDERS: 

(iii) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the 

relevant contract person indicated in the tender. 

 
(iv) Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 24 x 7 Help 

Desk Number 0120-4001002, 0120-6277787 and 0120-4001005. The helpdesk email 

id is support-eproc@nic.in 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:support-eproc@nic.in
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A:  GENERAL 
 
1.  Scope of Bid :  
1.1  The Purchaser as defined in the General Conditions of Contract, hereinafter "the 

Purchaser" wishes to receive bids through e-tendering mode for the supply of goods 
as described in Section-IV, Special Condition of Contract. 

 
1.2  The successful bidder will be expected to complete the Scope of supply within the 

period stated in IFB. 
 
1.3  Throughout these bidding documents, the terms "bid" and "tender" and their 

derivatives ("bidder/tenderer", "bid/tendered", "bidding/ tendering", etc.) are 
synonymous, and day means calendar day. Singular also means plural.  

 
2.  Eligible Bidder  
2.1  Bidders shall, as part of their bid, submit a written power of attorney, authorizing the 

signatory of the bid to bind the bidder. 
 
2.2  This Invitation for Bids is open to any bidder and to pre-qualified bidders in case of 

limited tender. 
 
2.3  Bidders should not be associated or have been associated in the past, directly or 

indirectly, with a firm or any of its affiliates which have been engaged by the Purchaser 
to provide consulting services for the preparation of the design, specifications and 
other documents to be used for the procurement of the goods to be purchased under 
this Invitation for Bids. 

 
2.4  The bid should be from actual manufacturers.  
 
2.5  The bidder shall not be under a declaration of ineligibility by Purchaser for corrupt or 

fraudulent practices as defined in ITB. 
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2.6  While evaluating the bids, pursuant to Bid Evaluation Criteria as specified in the Global 
notice of lFB, bidders past performance shall also be assessed for ascertaining the 
responsiveness of the bid. In such a case the decision of Purchaser shall be final and 
binding on the bidder. 

 
2.7  The Bidder is not put on Black / holiday list by MNGL/MoP&NG/Oil Public Sector 

Enterprise(s). 
 
3.  Bid Evaluation Criteria:- 
 
3.1  Technical Experience Criteria - As per Annexure – I of IFB. 
 
3.2  Financial - As per Annexure – I of IFB 
 
4.  VOID 
 
5.  One Bid per Bidder 
 
5.1  A firm shall submit only one bid in the same bidding process. A bidder who submits or 

participates in more than one bid will cause all the proposals in which the bidder has 
participated to be disqualified. 

 
5.2 More than one bid means bid(s) by bidder(s) having same Proprietor / Partners / Limited 

Liability Partner in any other bidder(s). Further, more than one bids shall also include two or 
more bidders having common power of attorney holder. 

 
 Failure to comply this clause during tendering process will disqualify all such bidders from 

process of evaluation of bids. 
 
5.3 Alternative Bids shall not be considered. 
 
5.4 The provisions mentioned at Sl. No. 5.1 and 5.2 shall not be applicable wherein bidders are 

quoting for different Items / Sections / Parts / Groups / SOR items of the same tender which 
specifies evaluation on Items / Sections / Parts / Groups / SOR items basis. 

 
6.  Cost of Bidding 
 
6.1  The bidder shall bear all costs associated with the preparation and submission of the bid, and 

MNGL will in no case, be responsible or liable for these costs, regardless of the conduct or 
outcome of the bidding process. 

 
7.0  SITE VISIT  
 
7.1  The bidder may visit and examine the site of works and its surroundings and obtain for himself 

on his own responsibility, all information that may be necessary for preparation of the bid and 
entering into contract. The cost of visiting the site shall be at bidder’s own expenses. 
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7.2  The bidder or any of its personnel or agents will be granted permission by the Purchaser to 
enter upon its premises and land for the purpose of such visits, but only upon the express 
condition that the bidder, its personnel, and agents will release and indemnify the Purchaser 
and its personnel and agents from and against all liabilities in respect thereof, and will be 
responsible for death or personal injury, loss of or damage to property, and any loss, damage, 
costs, and expenses incurred as a result of the inspection.  

 
B.  BIDDING DOCUMENTS 
 
8.  Content of Bidding Document 
 
8.1  The Bidding Documents/ Tender Documents are those stated below and should be read in 

conjunction with any addenda issued in accordance with ITB Clause 10. 
 
8.2  The bidder is expected to examine all instructions, forms, terms and specifications in the 

bidding documents. The Invitation for Bids (IFB) together with all its attachments thereto, shall 
be considered to be read, understood and accepted by the bidders. Failure to furnish all 
information required by the bidding documents or submission of a bid not substantially 
responsive to the bidding documents in every respect will be at bidder’s risk and may result in 
the rejection of his bid. 

 
9.  Clarification of Bidding Documents  
 
9.1  A prospective Bidder requiring any clarification of the bid documents may notify the 

Owner and / or the Consultant as the case may be, in writing or by cable (hereinafter, 
the term ‘cable’ is deemed to include electronic mail and facsimile) at the address 
indicated in the tender. The Owner / Consultant will respond in writing to any request 
for clarification of the bid documents which it receives after issue of the bid documents 
but prior to at least one (01) working day before the pre-bid meeting date. Owner will 
not entertain any queries received after 1800 HRS post one (1) day of pre-bid 
meeting. Written copies of the Owner’s/ Consultant’s response (including an 
explanation of the query but without identifying the source of inquiry) will be hosted on 
CPPP’s e-procurement website https://etenders.gov.in and MNGL website along with 
the corrigendum before the bid due date. All such clarifications issued shall deem to 
form a part and parcel of the Bid documents.  

 
Any Clarification or information required-by the bidder but same not received by the 
Employer, one (01) working day prior to the pre-bid meeting date, the same is liable to 
be considered as no clarification/information required. 

 
10.  Amendment of Bidding Documents  
 
10.1  At any time prior to the bid due date, the PURCHASER may, for any reason, whether 

at its own initiative or in response to a clarification requested by a prospective bidder, 
modify the bidding documents, by issuing addenda. 

 

https://etenders.gov.in/


 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 34 of 280 

10.2  Any addendum /corrigendum/ clarifications to bidders query thus issued shall be part 
of the bidding documents pursuant to ITB Clause- 8.0 and shall be hosted on the on 
website www.mngl.in and CPPP’s e-tendering website before bid due date. All the 
prospective bidders who have attended the Pre-Bid meeting/ submitted bid document 
fee, shall be informed by email/ post about the addendum/ corrigendum/ clarifications 
to bidders query for their reference. Bidders desirous to submit its bid have to take into 
consideration of all the addendum(s)/ corrigendum (s)/ clarifications to bidders query 
hosted on the above websites before submitting the bid.  

 
10.3  Bidders are advised to visit MNGL’s websites and CPPP’s e-tendering website from 

time to time to get updated information / documents.  
 
10.4  In case of any inconsistency between an addendum and this tender document, the 

addendum shall prevail and in similar case between two or more addenda, the last 
issued addendum shall prevail.  

 
10.5  The Purchaser may, at its discretion, extend the bid due date in order to allow 

prospective bidders, a reasonable time to furnish their most competitive bid taking into 
account the addenda / corrigenda issued. 

 
11.  Clarification of Bidding Documents 
 
11.1 A prospective bidder requiring any clarification of the Bid Documents may notify the Owner and 

/ or the Consultant as the case may be, in writing or by email at the address indicated in the 
tender/RFQ. The Owner will respond in writing to any request for clarification of the bid 
documents which it receives after issue of the bid documents but prior to at least one (01) 
working day prior to the pre-bid meeting date. Written copies of the Owner’s response 
(including an explanation of the query but not necessarily identifying the source of inquiry) will 
be hosted on CPPP’s e-tendering website https://etenders.gov.in/eprocure/app and official 
MNGL website www.mngl.in along with the corrigendum before the bid due date. All such 
clarifications issued shall deem to form a part and parcel of the Bid documents.  

 
Any Clarification or information required-by the bidder but same not received by the Employer, 
one (01) working day prior to the pre-bid meeting date, the same is liable to be considered as 
no clarification/information required. 

 
12.  Amendment of Bidding Documents 
 
12.1  At any time prior to the bid due date, Purchaser may, for any reason, whether at its own 

initiative or in response to a clarification requested by a prospective bidder, modify the tender 
document, by issuing corrigendum.  

 
12.2  Any addendum /corrigendum/ clarifications to bidders query thus issued shall be part of the 

bidding documents pursuant to ITB Clause-8.0 and shall be hosted on the MNGL’s official 
website before bid due date. All the prospective bidders who have attended the Pre-Bid 
meeting till date shall be informed by email/ post about the addendum/ corrigendum/ 
clarifications to bidders query for their reference. Bidders desirous to submit its bid have to take 

http://www.mngl.in/
http://www.mngl.in/
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into consideration of all the addendum(s)/ corrigendum (s)/ clarifications to bidders query 
hosted on the above websites before submitting the bid.  

 
12.3  Bidders are advised to visit MNGL’s websites and CPPP’s e-tendering website from time to 

time to get updated information / documents.  
 
12.4  In case of any inconsistency between an addendum and this tender document, the addendum 

shall prevail and in similar case between two or more addenda, the last issued addendum shall 
prevail.  

 
12.5  The Purchaser may, at its discretion, extend the bid due date in order to allow prospective 

bidders, a reasonable time to furnish their most competitive bid taking into account the 
addenda / corrigenda issued.  

 
C.  PREPARATION OF BIDS 
 
13.  Language of Bid 
 
13.1  The bid prepared by the bidder and all-correspondence/drawings and documents relating to the 

bid exchanged by bidder and MNGL shall be written in English language. Any printed literature 
furnished by the bidder may be written in another language so long as accompanied by an 
ENGLISH translation duly authenticated by the chamber of commerce of Bidders country, in 
which case, for the purpose of interpretation of the bid, the ENGLISH translation shall govern. 
Metric measurement system shall be applied. 

 
14.  Documents Comprising the Bid 
 
14.1  The bid prepared by the bidder shall comprise of the following components that are required to 

be provided on the e-tendering portal: 
 
14.1.1  Technical cover:  

Scanned documents (duly signed by the authorized signatory) to be uploaded by the bidder on 
the portal as per list below: 

 
i) Covering Letter as per format “Submission of Tender” / “Submission of Bid” enclosed 

with Part- A of Vol-I of II. 
ii)  Bidder’s general/ details information as per format F-1. 
iii)  Power of Attorney in favour of person(s) signing the bid that such person (s) is/are 

authorized to sign the bid on behalf of the bidder and any consequence resulting due 
to such signing shall be binding on the bidder. 

iv)  Specific experience, annual turnover and equipment deployment details as called for in 
qualifying requirements. 

v)  A Bid Form as per format F-2. 
vi)  Copies of documents as required in list of enclosure. 
vii)  Documents establishing the eligibility and conformity to the Bid Documents of all 

Goods and services, which the bidder proposes to supply under the award. Such 
document may be, literature, drawing or data and shall also include (a) the detailed 
description of the Good’s essential technical and performance characteristics; (b) a 
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clause by clause commentary on Employer’s technical specification and demonstrating 
supplies substantial responsiveness to the specifications. 

ix)  Copy of Bid security in accordance with IFB & Clause 16 of ITB to be furnished either 
in the form of Cashier’s / Banker’s cheque / Bank Draft payable to MNGL at Pune/ 
Bank Guarantee as per format F-4. 

x)  Letter of authority in favour of any one or two of bidder’s executives having authority to 
attend the un-priced and price bid opening on specified dates and venue as per format 
F-5.  

xi)  Confirmation of no deviation as per Format F-6. 
xii)  Present commitments strictly as per form F-9. 
xiii)  Indian Bidders are required to submit Employees Provident Fund registration 

certificate, ESIC registration certificate, Professional Tax Registration certificate, 
Labour welfare registration under Maharashtra Labour Welfare Fund Act and 
Shop Act Registration certificate. 

xiv)  Bidder’s declaration that they are not under liquidation, court receivership or similar 
proceedings. 

xv)  Any other information/details required as per bid document. 
 
14.1.2  Financial cover: 

Price bid SOR as per prescribed format on the e-tender portal.  
 
14.2  All the documents submitted shall be duly signed and stamped on each page by the bidder or 

an authorized signatory of the bidder.  
 
14.3  Bidders are advised to submit quotations based strictly on the terms and conditions and 

specifications contained in the bid document and not stipulate any deviations. Should it, 
however, become unavoidable, deviations should be stipulated only in the prescribed Pro 
forma. Owner reserves the right to evaluate quotations containing deviations having financial 
implications after adding the cost for such deviations as determined by Owner.  

 
14.4  Original schedule of rates duly filled in shall not contain any condition whatsoever. Any 

condition given in this part shall not be considered and shall render the offer liable for rejection.  
 
14.5  All signatures in bids shall be dated, as well as all pages of bids shall be initialed at lower right 

hand corner by the Bidder or by a person holding power of attorney authorizing him to sign on 
behalf of the bidder before the submission of bids.  

 
14.6  The Bidder’s bid is central to the evaluation and selection process. Therefore, it is important 

that the Bidder carefully prepares the bid and answers all questions completely. Missing 
information and vague answers may delay the evaluation of a bid and may impair the Bidder’s 
chances of success.  

14.7  Information received by Purchaser from the Bidder will be disclosed to Purchaser’s employees 
and/or advisers or external consultants for the purpose of evaluating the bid response.  

 
15.  Bid Prices 
 
15.1  The Prices should be quoted in INR only.  
 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 37 of 280 

15.2  The Bidder shall indicate in the appropriate Price Schedule, the unit prices (where applicable) 
and total price of the services / works it proposes to execute under the contract. If quoted in 
separate sheets and any variation in item description, unit or quantity is noticed, the bid is liable 
to be rejected.  

 
15.3  Prices quoted by the bidder, shall remain firm, fixed and valid until completion of the contract 

and will not be subjected to any variation, except statutory variation (as specified in tender 
document) or provision for price variation in the tender document.  

 
15.4  All corrections and alterations in the entries shall be signed in full by the bidder with date. No 

erasures or over-writings are permissible in the submitted documents.  
 
15.5 Bidder shall quote the all-inclusive prices as per scope of work and SOR, taking into 

consideration applicable GST, overheads and if applicable, all provision of safety gadgets to 
their personnel, cost of material as per scope of work, transportation, conveyance, trainings, 
recruitments, communication charges, cost for providing tools & tackles, equipment, 
machineries, minimum spares, etc. and nothing extra shall be payable by the Purchaser.  

 
15.6  Bid prices must be arrived at without agreement with any other Bidder of this tender for the 

purpose of restricting competition. Prices quoted by the Bidder must not be disclosed to any 
other Bidder of this tender. Bidder must not attempt to induce any other Bidder to submit or not 
submit a bid for restricting competition.  

 
15.7  Alternative bids shall not be considered. 
 
15.8  Conditional discount, if offered, shall not be considered for evaluation. 
 
15.9  The bidder shall have to raise the Cenvatable invoice. 
 
16.  Bid Validity 
 
16.1  Bids shall be kept valid for 4 (four) month from the final bid due date. 
 
16.2  In exceptional circumstances, prior to expiry of the original bid validity period, the Employer 

may request that the bidders extend the period of validity for a specified additional period. The 
request and the responses thereto shall be made in writing or by fax / e-mail. A bidder may 
refuse the request without forfeiture of his bid security, A bidder agreeing to the request will not 
be required or permitted to modify his bid, but will be required to extend the validity of its bid 
security for the period of the extension and in accordance with Clause 16 in all respects. 

 
17.  Bid Security 
 
17.1  The bidder shall furnish, as part of his bid, bid security in the amount specified in the Invitation 

for Bids (IFB). 
 
17.2  The bid security is required to protect MNGL against the risk of bidder’s conduct which would 

warrant the security’s forfeiture, pursuant to Clause-16.7 
 
17.3  VOID 
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17.4  Any bid not secured in accordance with Clause-16.1 may be rejected by MNGL as 

nonresponsive. 
 
17.5  Unsuccessful bidder’s bid security will be discharged/ returned as promptly as possible after 

award of contract and signing of agreement. 
 
17.6  The successful bidder’s bid security will be discharged upon the bidder’s accepting the award & 

signing the Agreement, pursuant to Clause-39 and furnishing the Contract Performance 
Security pursuant to Clause-40. 

 
17.7  The bid security may be forfeited: 

a)  If a bidder withdraws his bid during the period of bid validity. 
b)  in the case of a successful bidder, if the bidder fails: 

i)  to accept the Notification of Award/Service Order (SO) or 
ii)  to furnish Contract Performance Security in accordance with Clause-40. 
iii)  to accept arithmetical corrections, 

 
17.8  Bid Security should be in favour of Maharashtra Natural Gas Limited and addressed to MNGL. 

In case Bid Security is in the form of Bank Guarantee or Letter of Credit, the same must 
indicate the Bid Document and the work for which the bidder is quoting. This is essential to 
have proper co-relation at a later date. The Bid Security shall be in the form provided at F-4 
(Bank Guarantee). 

 
17.9  The Indian / Domestic firms registered with NSIC/MSME, under its single point 

registration scheme are exempted from furnishing Tender Fee & Bid Security, provided 
they are registered for the items / work they intend to quote and subject to their 
enclosing with their bid a copy of latest and current registration certificate. 

 
18.  Pre-Bid Meeting – As per IFB 
 

18.1  The bidder(s) or his designated representative, who have purchased bid document, are invited 
to attend a pre-bid meeting which will take place as indicated in IFB 

 
18.2  The purpose of the meeting will be to clarify issues and to answer questions on any matter that 

may be raised at that stage. 
 
18.3  Text of the questions raised and the responses given, together with any responses prepared 

after the meeting, will be transmitted without delay (without identifying the sources of the 
question) to all purchasers of the bidding documents. Any modification of the bidding 
documents listed in ITB Sub-Clause 8.1 that may become necessary as a result of the pre-bid 
meeting shall be made by the Employer exclusively through the issue of an Addendum 
pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 

 
18.4  Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 
 
19.  Format and Signing of Bid 
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19.1  The original of the bid shall be typed or written in indelible ink and shall be signed by a person 
or persons duly authorized to sign on behalf of the bidder. The name and position held by each 
person signing, must be typed or printed below the signature. All pages of the bid except for 
unamended printed literature where entries or amendments have been made shall be initialed 
by the person or persons signing the bid. 

 
19.2  The bid shall contain no alterations, omissions, or additions, unless such corrections are 

initialed by the person or persons signing the bid. 
 
20.  Zero Deviation 
 
20.1  Bidders shall note that if any deviation are taken to the under mentioned provisions of Bid 

Document by the Bidder the bid is liable to be rejection. 
i)  Do not meet BEC Criteria 
ii)  Bid Security 
iii)  Performance Security (Contract Performance Bank Guarantee), 10% of Annualized 

Contract/Order value 
iv)  Delivery Period 
v)  Terms of Payment 
vi)  Force Majeure 
vii)  Resolution of Dispute/Arbitration 
viii)  Termination of Contract, 
ix)  Warranty and Guarantee 
x)  Offer not submitted for complete scope of work 
xi)  Firm prices 
xii)  Prices not quoted as per Schedule of Rates formats. 
xiii)  The Bidder is not put on Black / holiday list by MNGL/MoP&NG/Oil Public Sector Enterprise(s). 
xiv)  Bidder is under liquidation. 
xv)  Bids not conforming to technical specification/requirements. 
xvi)  Any other such provisions if specifically stipulated elsewhere in the Bid Document. 
xvii)  Price Reduction Schedule. 
 

However, MNGL reserve the right to request the bidder to withdraw the deviations 
against above mentioned provisions of Bid Documents. 

 
20.  Mode of Payment 

Maharashtra Natural Gas Limited will issue A/C payee cheque for payment payable at par, in 
case work is awarded to bidder. 

 
21.  Agent/ consultant/ Representative/ Retainer/ Associate - VOID 
 
D.  SUBMISSION OF BIDS 
22.0  DEADLINE FOR SUBMISSION OF BID  
 
22.1  The bid must be submitted on the specified e-tendering portal as specified in IFB not later than 

the time and date as specified in IFB. The online e-tendering portal will not allow any bid or part 
thereof whatsoever to be submitted after the due time on the due date.  
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22.2  The Purchaser may, in exceptional circumstances and at its discretion, on giving reasonable 
notice by email or any written communication to all prospective bidders who have been issued 
the bid document to extend the deadline for the submission of bids in which case all rights and 
obligations of the Purchaser and bidders, previously subject to the original deadline will 
thereafter be subject to deadline as extended.  

 
23.0  LATE BIDS  

 
Any Bid Security / EMD received by the Purchaser after the deadline for submission of bid may 
render the bid to be declared “Late” and such bid is liable for rejection; such EMD may be 
returned unopened to the bidder at the sole discretion of the Purchaser.  

 
24.0  MODIFICATION AND WITHDRAWAL OF BIDS 
 
24.1  The bidder may modify or withdraw its bid after the bid submission, but, before the due date of 

submission as per provisions provided on the e-tendering portal. After the bid due date & time 
however, no modifications whatsoever are allowed in the bid.  

 
24.2  No bid shall be withdrawn in the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder on the Bid form. In case of 
request in written by the authorized signatory for withdrawal of a bid during this interval, the 
Bidder’s bid security shall be forfeited.  

 
 
 
 
 
E.  BID OPENING AND EVALUATION 
 
25.  Bid Opening 
 
25.1  The Purchaser will open all bids on the e-tendering portal in the presence of bidder(s) 

representatives who choose to attend, at the time, on the date and place (as specified in IFB). 
The bidder(s) representatives, who are present, shall sign an attendance sheet evidencing their 
attendance, if so required by the Purchaser.  

 
25.2  The Bidder’s names and the presence or absence of requisite Bid Security (EMD) and such 

other details as the Purchaser, at its discretion, may consider appropriate, will be announced at 
the opening. No bid shall be rejected at bid opening, except for bids without EMD.  

 
25.3  Bids that are not opened and read out at bid opening shall not be considered further for 

evaluation, irrespective of the circumstances. Bidder’s specific attention is drawn to this 
stipulation to enable the representative of the Bidder at the bid opening time to bring out to the 
attention for the Purchaser any documents pertaining to its bid is not being acknowledged and 
relevant portions read out.  

 
25.4 The Purchaser will prepare a bid opening statement to be signed by all representatives present 

during bid opening.  
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26.  Process to be Confidential 
 
26.1  Information relating to the examination, clarification, evaluation and comparison of bids, and 

recommendations for the award of a contract, shall not be disclosed to bidders or any other 
persons officially concerned with such process. Any effort by a bidder to influence the 
Employer’s processing of bids or award decisions may result in the rejection of the bidder’s bid. 

 
27.  Contacting the Employer 
 
27.1  From the time of bid opening to the time of Contract award, if any bidder wishes to contact the 

Employer on any matter related to the bid, it should do so in writing. 
 
27.2  Any effort by the bidder to influence the Employer in the Employer’s bid evaluation, bid 

comparison, or Contract award decisions may result in the rejection of the bidder’s bid. 
 
28.  Examination of bids and Determination of Responsiveness 
 
28.1  Prior to the detailed evaluation of bids, the Employer will determine whether each bid 

a)  meets the Bid Evaluation Criteria; 
b)  has been properly signed; 
c)  is accompanied by the required securities; 
d)  is substantially responsive to the requirements of the bidding documents; and 
e)  provides any clarification and/ or substantiation that the Employer may require to 

determine responsiveness pursuant to Sub-Clause 28.2. 
 
28.2  A substantially responsive bid is one which conforms to all the terms, conditions and 

specifications of the bidding documents without material deviations or reservations. A material 
deviation or reservation is one 
a)  that affects in any substantial way the scope, quality, or performance of the Works; 
b)  that limits in any substantial way, inconsistent with the bidding documents, the 

Employer’s rights or the bidder’s obligations under the contract; or 
c)  whose rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive bids. 
 
28.3  If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation 
or reservation. 

 
29.0  OPENING OF PRICE BID  
 
29.1  In case of two-part bidding, the Bidders whose bids are found substantially responsive shall be 

invited to attend the opening of price bid. Such bidders may be required to attend the price bid 
opening at a short notice. The place, date and time of price bid opening will be informed to all 
such Bidders. The Bidder’s representatives who are present shall sign a register evidencing 
their attendance.  

 
29.2  The bid prices stated in the price schedules will be announced during price bid opening.  
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30.  Correction of Errors 
 
30.1  Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 
a)  where there is a discrepancy between the amounts in words and in figures, the amount 

in words will govern; and 
b)  where there is a discrepancy between the unit rate and the total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
 
30.2  The amount stated in the bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and, with the concurrence of the bidder, shall be 
considered as binding upon the bidder. If the bidder does not accept the corrected amount of 
bid, its bid will be rejected, and the bid security shall be forfeited. 

 
31.  VOID 
 

32.  Evaluation and Comparison of Bids 
 
32.1  The evaluation and comparison of bids will be done as per the provisions of the bid evaluation 

criteria as per Annexure – I to ITB (to be separately enclosed along with bidding document 
against individual tenders). 

 
33.  Preference for Domestic Bidders - VOID 
 
34.  Purchase Preference - VOID 
 
35.  Compensation for extended stay - Not Applicable 
 
 
F.  AWARD OF CONTRACT 
 
36.  Award 
 
36.1  Subject to Clause 28, MNGL will award the contract to the successful bidder whose bid has 

been determined to be substantially responsive and has been determined as the lowest, is 
determined to be qualified to satisfactorily perform the contract. 

 
37.  Employer’s Right to Accept Any Bid and to Reject Any or all Bids 
 
37.1  MNGL reserves the right to accept or reject any bid, and to annul the bidding process and 

reject all bids, at any time prior to award of contract, without thereby incurring any liability to the 
affected bidder or bidders or any obligations to inform the affected bidder or bidders of the 
ground for MNGL’S ACTION. 

 
38.  Notification of Award 
 
38.1  Prior to the expiration of period of bid validity MNGL will notify the successful bidder in writing 

by fax, cable or telex to be confirmed in writing, that his bid has been accepted. The notification 
of award/ Service Order will constitute the formation of the Contract. 
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38.2  Delivery/ completion period shall be counted from the date of notification of award / Service 

Order. 
 
The notification of award will constitute the formation of a Contract, until the Contract has been 
effected pursuant to signing of Contract as per Clause 39 of ITB. 
 
Upon the successful bidder’s furnishing of contract performance security, pursuant to Clause 
40 of ITB, MNGL will promptly notify each unsuccessful bidder and will discharge his bid 
security, pursuant to Clause 16 of ITB. 

 
39.  Signing of Agreement 
 
39.1  MNGL will award the Contract to the successful bidder, who, within 15 days of receipt of the 

same, shall sign and return the acceptance copy to MNGL. 
 
39.2  The successful bidder shall be required to execute an AGREEMENT in the proforma given in of 

this standard bidding document on non-judicial paper of appropriate value (the cost of stamp 
paper shall be borne by the Contractor), within 15 days of the receipt by him of the Notification 
of Acceptance of Tender. In the event of failure on the part of the successful bidder to sign the 
AGREEMENT within the above stipulated period, the Bid Security shall be forfeited and the 
acceptance of the tender shall be considered as cancelled. 

 
40.  Contract Performance Security 
 
40.1  Within 15 days of the receipt of the notification of award/ Service Order from MNGL, the 

successful bidder shall furnish the contract performance security in accordance with Article 24 
of General Conditions of The Contract in the form provided in the bidding documents. The 
Contract Performance Security shall be in the form of either Banker’s Cheque or Demand Draft 
or Bank Guarantee or Letter of Credit and shall be in the currency of the Contract. 

 
40.2  The contract performance security shall be for an amount equal to 10% of the annualized value 

of the contract towards faithful performance of the contractual obligations and performance of 
equipment. This Bank Guarantee/ DD/ Letter of Credit shall be from any Indian scheduled bank 
or a branch of an International bank situated in India and registered with Reserve bank of India 
as scheduled foreign bank. This Bank Guarantee shall be valid for a period as stated in Article-
24 of General Conditions of The Contract. 

 
40.3  Failure of the successful bidder to comply with the requirements of this article shall constitute 

sufficient grounds for the annulment of the award and forfeiture of the bid security, in which 
event MNGL may award the order to the next lowest evaluated bidder or call for new bids. 

 
41.  Corrupt or Fraudulent Practices 
 
41.1  MNGL requires that bidders/ contractors observe the highest standard of ethics during the 

execution of contracts. In pursuance of this policy, the Employer: 
a)  defines, for the purposes of this provision, the terms set forth below as follows: 
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i)  “corrupt practice” means the offering, giving or soliciting of anything of value to 
influence the action of a public official in the procurement process or in 
contract execution; and 

ii)  “fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the 
Employer, and includes collusive practice among bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels 
and to deprive the Employer of the benefits of free and open competition; 

b)  will reject a proposal for award if it determines that the bidder recommended for award 
has engaged in corrupt or fraudulent practices in competing for the contract in 
question; 

c)  will declare a firm ineligible and put on holiday, either indefinitely or for a stated period 
of time if it at any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing for, or in executing a contract. 

 

42.  PROCUREMENT FROM A BIDDER WHICH SHARES A LAND BORDER 

WITH INDIA: 

 

I.             Order (Public Procurement No. 1) dated 23.07.2020, Order (Public Procurement No. 

2) dated 23.07.2020 and Order (Public Procurement No. 3) dated 24.07.2020, 

Department of Expenditure, Ministry of Finance, Govt. of India refers. The same are 

available at website https://doe.gov.in/procurement-policy-divisions.  

 

II.            Any bidder from a country which shares a land border with India will be eligible to 

bid in this tender only if the bidder is registered with the Competent Authority. For 

details of competent authority refer to Annexure I of Order (Public Procurement No. 1) 

dated 23.07.2020. Further the above will not apply to bidders from those countries 

(even if sharing a land border with India) to which the Government of India has 

extended lines of credit or in which the Government of India is engaged in 

development projects. Updated lists of countries to which lines of credit have been 

extended or in which development projects are undertaken are given in the website of 

the Ministry of External Affairs, Govt. of India  

 

III.           "Bidder" (including the term 'tenderer', 'consultant' 'vendor' or 'service provider' in 

certain contexts) for purpose of this provision means any person or firm or company, 

including any member of a consortium or joint venture (that is an association of several 

persons, or firms or companies), every artificial juridical person not falling in any of 

the descriptions of bidders stated hereinbefore, including any agency, branch or office 

controlled by such person, participating in a procurement process.  

 

IV.           "Bidder from a country which shares a land border with India" for the purpose of 

this:  

a.            An entity incorporated, established or registered in such a country; or  

https://doe.gov.in/procurement-policy-divisions
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b.            A subsidiary of an entity incorporated, established or registered in such a 

country; or  

c.             An entity substantially controlled through entities incorporated, established or 

registered in such a country; or  

d.            An entity whose beneficial owner is situated in such a country; or  

e.            An Indian (or other) agent of such an entity; or  

f.             A natural person who is a citizen of such a country; or  

g.            A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above  

 

V.            "Beneficial owner" for the purpose of above (4) will be as under:  

 

i. In case of a company or Limited Liability Partnership, the beneficial owner is 

the natural person(s), who, whether acting alone or together, or through one or 

more juridical person(s), has a controlling ownership interest or who exercises 

control through other means.  

Explanation—  

a)            "Controlling ownership interest" means ownership of, or entitlement 

to, more than twenty-five per cent of shares or capital or profits of the 

company;  

b)            "Control" shall include the right to appoint the majority of the 

directors or to control the management or policy decisions, including by 

virtue of their shareholding or management rights or shareholders 

agreements or voting agreements;  

ii)            In case of a partnership firm, the beneficial owner is the natural person(s) 

who, whether acting alone or together, or through one or more juridical person, 

has ownership of entitlement to more than fifteen percent of capital or profits of 

the partnership;  

iii)           In case of an unincorporated association or body of individuals, the beneficial 

owner is the natural person(s), who, whether acting alone or together, or 

through one or more juridical person, has ownership of or entitlement to more 

than fifteen percent of the property or capital or profits of such association or 

body of individuals;  

iv)           Where no natural person is identified under (i) or (ii) or (iii) above, the 

beneficial owner is the relevant natural person who holds the position of senior 

managing official;  

v)            In case of a trust, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with fifteen 

percent or more interest in the trust and any other natural person exercising 

ultimate effective control over the trust through a chain of control or ownership.  
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VI.           "Agent" for the purpose of this Order is a person employed to do any act for another, 

or to represent another in dealings with third persons  

 

VII.         SUBMISSION OF CERTIFICATE IN BIDS: Bidder shall submit a certificate in this 

regard as Form-I to Section-II. If such certificate given by a bidder whose bid is 

accepted is found to be false, this would be a ground for immediate rejection of the 

bid/termination and further action as per “Procedure for Action in case of 

Corrupt/Fraudulent/ Collusive / Coercive Practices” of tender document.  

 

VIII.        The registration, wherever applicable, should be valid at the time of submission of 

bids and at the time of acceptance of bids. In respect of supply otherwise than by 

tender, registration should be valid at the time of placement of order. If the bidder was 

validly registered at the time of acceptance / placement of order, registration shall not 

be a relevant consideration during contract execution. 

 
43 ADDITIONS TO GCC: 

i) In case of range of variation up to inclusive of range of +50% & -50% no 
increase and' or decrease shall be applicable in Schedule of Rates. 

 
ii) Abnormally High Rated Item (AHR): 

In items rate contract where the quoted rates for the item, exceed 50% of the 
owners’ estimated rates, such items will be considered as Abnormally High 
Rates Items (AHR) and payment of AHR items beyond the BOQ stipulated 
quantities shall be made at the least of the following rates: 
 
1. Rates as per BOQ, quoted by the Contractor. 

 
2. Rate of the item, which shall be delivered as follows: 
a) Based on rate of machine and labor as available from the contract 

(which is including 15% cover towards contractor's profit overhead and 
other expenses). 

 
b) Based on prevailing market rate of machine materials and labor plus 

15% to cover contractors’ profit, overhead and other expenses, when 
the rates are not available in the contracts. 

 
 iii) Notwithstanding the provisions contained in Clause (ii) above, MNGL  
 would have the right to negotiate all such AHR items before the award   of 
the work. 
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Attachment- 1 
UNDERTAKING ON LETTERHEAD 

 
To, 
M/s Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner,  
Pune – 411045 
 
 
Sub: 
 
Tender No: 
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Dear Sir, 
 
We have read the clause regarding Provisions for Procurement from a Bidder which shares a 
land border with India, we certify that, bidder M/s ________________ (Name of Bidder) is: 
 
(i) Not from such a country     [   ] 
 
(ii) If from such a country, has been registered  [   ] 

With the Competent Authority. 
(Evidence of valid registration by the 
Competent Authority shall be attached) 

 
(Bidder to tick appropriate option above) 

 
We hereby certify that bidder M/s _______________(Name of bidder) fulfils all requirements 
in this regard and is eligible to be considered against the tender. 
 
 
 
Place:      {Signature of Authorised Signatory of Bidder} 
Date:      Name: 

Designation: 
Seal: 
 
 

 
 
 

 
 
 

2.0   ANNEXURE TO INSTRUCTIONS TO 
BIDDERS (ITB) 

 
 

CONTENTS 
 
Sl. No.   Description 
 
1)   Annexure-I  :  Bid Evaluation Criteria 
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2)   Annexure-II  :  List of Formats 
 
3)   Annexure-III  :  Commercial Questionnaire 
 
4)   Annexure-IV  :  Check List 
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BID EVALUATION CRITERIA 
{Annexure – I TO Instruction to Bidder (ITB)} 

 
 
 
 
 
 
 
 
 
 
 
 

 
EVALUATION / COMPARISON OF BIDS 

 
1.0  The Employer will examine the bids to determine whether the bids are complete as per Check 

List, Stamped and signed on each page and are in order. 
 
2.0  EARNEST MONEY DEPOSIT 

The bids without requisite EMD and / or EMD not in the prescribed proforma will not be 
considered and bids of such bidders shall be rejected. 

 
Note :  
The Indian / Domestic firms registered with NSIC/MSME, under its single point 
registration scheme are exempted from furnishing Tender Fee & Bid Security, provided 
they are registered for the items / work they intend to quote and subject to their 
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enclosing with their bid a copy of latest and current registration certificate. 
 
3.0  DEVIATION TO STIPULATIONS 

“It may be noted that since this is zero deviation tender the bidder is advised to quote 
strictly as per terms & conditions of tender document & not to stipulate any deviation/ 
exception. Offers requesting deviation shall not be amended for further evaluation & 
shall be summarily rejected”. 

 
4.0  CONFORMANCE TO SCOPE OF WORK 

Bidder will be required to confirm to the Scope of Work as mentioned in SCC, Scope of work, 
Schedule of Rates and Job Specification/ Technical Specifications. 

 
5.0  CONFORMANCE TO SCOPE OF SUPPLY 

Bidder will be required to confirm to the Scope of Supply as mentioned in SCC, Schedule of 
Rates, scope of work and Jobs Specification/ Technical Specifications.  
 

6.0  DETERMINATION OF RESPONSIVENESS 
The bid submitted by the bidder should be responsive to the requirements of the Bidding 
Document. A responsive bid is one which conforms to the terms, conditions and specifications 
of the Bidding Document and Bid Evaluation Criteria without Deviation. 

 
7.0  Bidders are advised to quote strictly as per terms and conditions of the Bidding Document and 

not to stipulate any deviation/ exception as it is “No Deviation” tender. Offers with any 
Exception/ deviation shall be liable for rejection. 

 
8.0  Bidder will be required to establish up to the satisfaction of Owner that the resources proposed 

to be deployed as per SCC by the bidder are in conformity with the WORK REQUIREMENT. 
 

The following requirement must be noted while submitting the resource deployment details. 
 
i) Construction Equipments 
Mechanized type of construction equipments should be considered. All requisite equipments 
such as cranes, diesel generators, compressors, welding machines, pumps, tractor-trailor, etc. 
shall be considered. Deployment of minimum equipments must be furnished as per tender. 
 
ii) Deployment of Supervisory/ Skilled Personnel 
Bidder must furnish a site organization with qualified and experienced personnel in adequate 
numbers keeping in view the specific requirement for this work. Bidder will prepare & submit 
these details also keeping in view the minimum no. of skilled personal as per tender. 

 
9.0  EVALUATION OF PRICE BIDS 

i)  The price part of only those bidders will be evaluated whose bid is technically and 
commercially acceptable to Owner. 

 
ii)  Quoted price for the complete scope of work and supply as per SOR shall be taken into 

account for arriving at the lowest evaluated price. 
 
iii)  Evaluation shall be done as per Cl. No. 3 of Bidders Eligibility Criteria (Annexure – I to 

IFB) 
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10.0  BIDDERS MUST CHECK THAT THEIR BID IS COMPLETE IN ALL RESPECTS WITH ALL 

DETAILS AS PER VARIOUS FORMATS ENCLOSED IN INSTRUCTIONS TO BIDDERS, 
CHECK LIST AND COMMERCIAL QUESTIONNAIRE REPLIED 

 
Issue of any technical/ commercial questionnaire or having any classificatory discussions, in 
general, is not envisaged. Bidders in their own interest must ensure that their bid is complete in 
all respects complying with the requirement of Instructions to Bidders and have furnished all 
details/ clarifications/ confirmations. Also note that all details/ documents shall be submitted in 
relevant SECTIONS and mentioned in CHECK LIST. 
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LIST OF FORMATS 
{Annexure – II TO Instruction to Bidder (ITB)} 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTENT 
 
Sl. No.   Description 
 
1)   F-1  :  Bidder’s General Information 
 
3)   F-2  :  Bid Form 
 
4)   F-3  :  List of Enclosures 
 
5)   F-3A  :  Financial Detail 
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6)   F-4  :  Proforma for Bank Guarantee for EMD/ Bid Security 

•  Instruction for Furnishing Bid Guarantee/ Bank Guarantee 
 
7)   F-5  :  Letter of Authority 
 
8)   F-6  :  No Deviation Confirmation 
 
9)   F-7  :  Certificate 
 
10)   F-8  :  Details of Similar Work done during past five years 
 
11)   F-9  :  Present commitments of the Bidder 
 
12)   F-10  :  Proforma of Bank Guarantee for Contract Performance Security 
 
13)   F-11  :  Proposed Site Organization Chart 
 
14)   F-12  :  Construction Schedule with Bar Chart 
 
15)   F-13  :  Confirmation regarding schedule of labour rate 
 
16)   F-14  :  Confirmation regarding schedule of equipment rate 
 
17)  F-15  :  Rate for Extended Stay Compensation (Loading Schedule for  

Price Comparison Purpose) – Not Applicable 
 
18) F-16  :  Format for No Claim Certificate  
 
 
 
 
 
 
 
 
 
 
 

F-1 
BIDDER’S GENERAL INFORMATION 

 
To 
M/s Maharashtra Natural Gas Limited 

Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner,  
Pune – 411045 
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1.1  Bidder Name    : _________________________________________ 
 
1.2  Number of Years in Operation  : _________________________________________ 
 
1.3  Registered Address   : _________________________________________ 

_________________________________________ 
_________________________________________ 

 
1.4  Operation Address   : _________________________________________ 

if different from above 
_________________________________________ 

 
1.5  Telephone Number   : _________________________________________ 

(Country Code)     (Area Code)  (Telephone No.) 
 
1.6  E-mail address & Web Site  : _________________________________________ 
 
1.7  Telefax Number   : _________________________________________ 

(Country Code)     (Area Code)  (Telephone No.) 
 
1.8  ISO Certification, if any   : {If yes, please furnish details} 
 
 
 

__________________________________ 
(SIGNATURE OF BIDDER WITH SEAL) 

 
 
 
 
 
 
 
 
 
 
 
 
 

F-2 
BID FORM 

 
To 
M/s Maharashtra Natural Gas Limited 

Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner,  
Pune – 411045 
 
Dear Sir, 
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After examining/ reviewing the Bidding Documents for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive and Breakdown maintenance and 
after sales service request of PNG customers in Nashik GA, including technical 
specifications, drawings, General and Special Conditions of Contract and schedule of rates etc. The 
receipt of which is hereby duly acknowledged, we, the undersigned, pleased to offer to execute the 

whole of the Job of Rate Contract for the period of 02 (Two) years to appoint contractors 
for attending Preventive and Breakdown maintenance and after sales service request 
of PNG customers in Nashik GA and in conformity with, the said Bid Document, including 
Addenda Nos. (if any). 
 
We confirm that this bid is valid for a period of four (4) months from the date of opening of Techno-
commercial Bid, and it shall remain binding upon us and may be accepted by any time before the 
expiration of that period.  
 
If our bid is accepted, we will provide the performance security equal to 5% (Five percent) of the 
Contract Price, for the due performance with in fifteen days of such award. 
 
Until a final Agreement is prepared and executed, the bid together with your written acceptance thereof 
in your notification of award shall constitute a binding Agreement between us. 
 
We understand that Bid Document is not exhaustive and any action and activity not mentioned in Bid 
Documents but may be inferred to be included to meet the intend of the Bid Documents shall be 
deemed to be mentioned in Bid Documents unless otherwise specifically excluded and we confirm to 
perform for fulfillment of Agreement and completeness of the Work in all respects within the time frame 
and agreed price. 
 
We understand that you are not bound to accept the lowest priced or any bid that you may receive. 
 

SEAL AND SIGNATURE 
DATE: _____________ 

 
Duly authorized to sign bid for and on behalf of ____________________________________ 
 
(SIGNATURE OF WITNESS) 
WITNESS NAME: 
ADDRESS: 

 
 

F-3 
LIST OF ENCLOSURES 

To, 
Maharashtra Natural Gas Limited 

Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner,  
Pune – 411045 
 
Dear Sir, 
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We are enclosing the following documents as part of the bid: 
 
1.  Power of Attorney of the signatory to the Bidding Document. 
 
2.  QA/OC Manuals. 
 
3.  Health Safety and Environment (HSE) Policy and HSE Manual. 
 
4.  Document showing annual turnover for the last three years such as annual reports, profit and 

loss account, net worth etc. along with information as sought in enclosed format F-3A. 
 
5.  Organization chart of the bidder and the structure assigned for execution of the work under this 

bid. 
 
6.  Methodology of execution of work. 
 
7.  Execution schedule with interlinking of various activities. 
 
8.  Copy of Bidding Documents along with addendum/ corrigendum no. duly signed and sealed on 

each page, in token of confirmation that Bid Documents are considered in full while preparing 
the bid and in case of award, work will be executed in accordance with the provisions detailed 
in Bid Documents. 

 
_________________________________ 

 
(SEAL AND SIGNATURE OF BIDDER) 

 
 
 
 
 
 
 
 
 
 
 
 
 

F-3A 
FINANCIAL DETAIL 

 
EACH BIDDER MUST FILL IN THIS FORM 

 
a)  Annual Turnover data for the last 3 years. 
 
  

Year  Currency  Amount  Ex. Rate (*)  Amount (INR) (*) 
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Year 1 
 

    

Year 2 
 

    

Year 3 
 

    

 
1.  The information supplied should be the Annual Turnover of the Bidder. 
2.  A brief note should be appended describing thereby details of turnover along with 

audited balance sheet with profit & loss account statement for the last 3 years. 
 

b)  Annual Net-worth data for the last 3 years. 
 

Year  Currency  Amount  Ex. Rate (*)  Amount (INR) (*) 

Year 1 
 

    

Year 2 
 

    

Year 3 
 

    

 
 

1.  Net Worth = Reserves + Capitals – Accumulated Loss 
 
 

_________________________________ 
(SEAL AND SIGNATURE OF BIDDER) 

 
 
(*) To be filled by Employer 
 
 
 
 
 
 
 
 
 
 

Sheet 1 of 2 
F-4 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY 
(To be stamped in accordance with the Stamp Act) 

 
Bank Guarantee No. …………………… 

Ref: ………………………………     Date …………………… 
 
To 
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Maharashtra Natural Gas Limited, 

Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner,  
Pune – 411045 
 
Dear Sir(s), 
 
In accordance with Letter Inviting Tender under your reference No. ____________________ M/s 
____________________________ having their Registered/ Head Office at _____________ 
_________________________ (hereinafter called the Tenderer) wish to participate in the said tender 
for _____________________________________________________________________ 
 
As an irrevocable Bank Guarantee against Earnest Money for the amount of ______________ is 
required to be submitted by the Tenderer as a condition precedent for participation in the said tender 
which amount is liable to be forfeited on the happening of any contingencies mentioned in the Tender 
Document.  
 
We, the ________________________________ Bank at __________________________ having our 
Head Office ____________________________________________(Local Address) guarantee and 
undertake to pay immediately on demand without any recourse to the tenderers by 
Maharashtra Natural Gas Limited the amount ____________________________ without any 
reservation, protest, demur and recourse. Any such demand made by MNGL, shall be conclusive and 
binding on us irrespective of any dispute or difference raised by the Tenderer. 
 
This guarantee shall be irrevocable and shall remain valid up to _____________ [this date should be 6 
months after the date finally set out for closing of tender]. If any further extension of this guarantee is 
required, the same shall be extended to such required period on receiving instructions from M/s 
_____________________________whose behalf this guarantee is issued. 
 
In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this 
______________ day of ______________2026__at______________. 
 
WITNESS: 
 
(SIGNATURE)       (SIGNATURE) 
(NAME)       (NAME) 

Designation with Bank Stamp 
(OFFICIAL ADDRESS)      Attorney as per 

Power of Attorney No._________ 
Date: __________________ 

Sheet 2 of 2 
 

INSTRUCTIONS FOR FURNISHING BID-GUARANTEE/ 
BANK GUARANTEE 

 
1.  The Bank Guarantee by bidders will be given on non-judicial stamp paper as per stamp duty 

applicable. The non-judicial stamp paper should be in the name of the issuing bank. In case of 
foreign bank, the said banks guarantee to be issued by its correspondent bank in India on 
requisite non-judicial stamp paper. 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 60 of 280 

 
2.  The expiry date as mentioned in bid document should be arrived at by adding 2 months to the 

date of expiry of the bid validity unless otherwise specified in the Bid Documents. 
 
3.  The bank guarantee by bidders will be given from bank as specified in ITB 
 
4.  A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank 

guarantee/ all future communication relating to the Bank Guarantee shall be forwarded to the 
Employer at its address as mentioned at ITB. 

 
5.  Bidders must indicate the full postal address of the bank along with the bank’s E-mail/ Fax. 

from where the earnest money bond has been issued. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

F-5 
LETTER OF AUTHORITY 

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT 
NEGOTIATIONS/CONFERENCES 

 
No.:          Date: 
 
To, 
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Maharashtra Natural Gas Limited, 

Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner,  
Pune – 411045 
 
Dear Sir, 
 
We ___________________________________________________ hereby authorize following 
representative(s) to attend un-priced bid opening and price bid opening and for any other 
correspondence and communication against above Bidding Document: 
 
1) Name & Designation _________________________ Signature ____________________ 
 
2) Name & Designation _________________________ Signature ____________________ 
 
We confirm that we shall be bound by all commitments made by aforementioned authorized 
representatives. 
 

Yours faithfully, 
 

Signature 
 

Name & Designation 
 

For and on behalf of 
 
 
Note:  This letter of authority should be on the letterhead of the bidder and should be signed by a 

person competent and having the power of attorney to bind the bidder. 
 

Not more than two persons are permitted to attend techno-commercial un-priced and price bid 
opening. 

 
 
 
 
 
 
 
 
 

F-6 
NO DEVIATION CONFIRMATION 

 
(Tender/ Bid Document No. ____________________) 

 
EXCEPTION AND DEVIATION STATEMENT 
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NAME OF WORK: 
 
BID DOCUMENT NO. : 
 
Bidder may stipulate exceptions and deviations to Bid Document, if considered unavoidable as per the 
following format: 
 

SL. NO.  
 

CLAUSE NO.  PAGE NO. OF TENDER 
DOCUMENT 
 

DEVIATION  REASONS FOR 
DEVIATION 

 
 
 
 
 
 
 
 
 
 
 

    

 
Any exceptions / deviations brought out by us elsewhere in our Offer shall not be considered as valid 
and should be ignored by the Owner. 
 

NAME OF BIDDER: ____________________ 
 
SIGNATURE OF BIDDER: _______________ 
& SEAL 

 
 
 
 
 
 
 
 
 
 
 
 
 

F-7 
CERTIFICATE 

 
To, 
Maharashtra Natural Gas Limited, 

Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner,  
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Pune – 411045 
 
Dear Sir, 
 
If, we become a successful bidder and pursuant to the provisions of the Bidding Documents and 
contract is awarded to us the following certificate shall be automatically enforceable: 
 
‘We agree and acknowledge that the Employer is entering into the Agreement solely on its own behalf 
and not on behalf of any other person or entity. In particular, it is expressly understood and agreed that 
the Government of India is not a party to the Agreement and has no liabilities, obligations or rights there 
under. It is expressly understood and agreed that the Employer is authorized to enter into Agreement, 
solely on its own behalf under the applicable laws of India. We expressly agree, acknowledge and 
understand that the Employer is not an agent, representative or delegate of the Government of India. It 
is further understood and agreed that the Government of India is not and shall not be liable for any 
acts, omissions, commissions, breaches or other wrongs arising out of the Agreement. Accordingly, we 
hereby expressly waive, release and forego any and all actions or claims, including cross claims, VIP 
claims or counterclaims against the Government of India arising out of the Agreement and covenants 
not to sue to Government of India as to any manner, claim, cause of action or things whatsoever arising 
of or under the Agreement.” 
 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

F-8 
DETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARS 

 

Description 
of 
the work 
 

Location 
of the 
work 
 

Full Post 
Address and 
Phone nos. of 
Client & 

Value of 
Contract 
 

Date of 
Commen 
cement 
of work 

Scheduled 
Completion 
Time 
(Months) 

Date of 
Actual 
Comple 
tion 

Reasons for 
delay in 
project 
completion, 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 64 of 280 

Name 
of Officer-in 
charge 
 

   if 
any 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

 
 
Note:  Copies of letter of award and completion certificate for the above works to be enclosed. 

 
The work completed earlier than three years need not be indicated here. 

 
The list of work, not of similar nature need not be indicated here. 

 
Failing to comply aforementioned instructions may lead to rejection of bid. 

 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
 
 
 
 
 

F-9 
PRESENT COMMITMENTS OF THE BIDDER 

 

Full Postal 
Address and 
phone nos. of 
Client & Name 

Description 
of Work 
 

Date of 
Commencement 
of Work 
 

Scheduled 
Completion 
Period 
 

%Age 
Completion 
as on Date 
 

Expected 
Date of 
Completion 
 

Remarks 
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of 
Officer-in-
charge 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
 
Note: This list must be a full list of all type of works in hand 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sheet 1 of 2 
F-10 

PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE SECURITY 
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

 
TO: 
M/s Maharashtra Natural Gas Limited 
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Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner,  
Pune – 411045 
 
Dear Sir, 
 
M/s______________________________________________ have been awarded the work of 
____________________________________ for Maharashtra Natural Gas Limited, PUNE vide SO No. 
___________________________ dated __________. 
 
The Contracts conditions provide that the CONTRACTOR shall pay a sum of Rs. __________ 
(Rupees _________________________________________________________________ ) as full 
Contract Performance Guarantee in the form therein mentioned. The form of payment of Contract 
Performance Guarantee includes guarantee executed by Nationalized Bank, undertaking full 
responsibility to indemnify Maharashtra Natural Gas Limited, in case of default. 
 
The said ___________________________________________________ has approached us and at 
their request and in consideration of the premises we ____________having our office at 
_________________________________ have agreed to give such guarantee as hereinafter 
mentioned. 
 
1.  We _________________________________________ hereby undertake and agree with you 

that if default shall be made by M/s ______________________ ________________ in 
performing any of the terms and conditions of the tender or in payment of any money payable 
to Maharashtra Natural Gas Limited we shall on demand pay without any recourse to the 
contractor to you in such manner as you may direct the said amount of Rupees 
______________________________ only or such portion thereof not exceeding the said sum 
as you may from time to time require. 

 
2.  You will have the full liberty without reference to us and without affecting this guarantee, 

postpone for any time or from time to time the exercise of any of the powers and rights 
conferred on you under the contract with the said ___________ 
_____________________________ and to enforce or to forbear from endorsing any powers or 
rights or by reason of time being given to the said _________________________ which under 
law relating to the sureties would but for provision have the effect of releasing us. 

 
3.  Your right to recover the said sum of Rs. _____________________________________ 

(Rupees __________________________________) from us in manner aforesaid will not be 
affected or suspended by reason of the fact that any dispute or disputes have been raised by 
the said M/s ______________________ _________ and/ or that any dispute or disputes are 
pending before any officer, tribunal or court. 

 
 

Sheet 2 of 2 
 
4.  The guarantee herein contained shall not be determined or affected by the liquidation or 

winding up dissolution or changes of constitution or insolvency of the said but shall in all 
respects and for all purposes be binding and operative until payment of all money due to you in 
respect of such liabilities is paid. 
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5.  This guarantee shall be irrevocable and shall remain valid up to_______________ If any 

further extension of this guarantee is required, the same shall be extended to such required 
period on receiving instruction from M/s ________________________ 
_________________________________ on whose behalf this guarantee is issued. 

 
6.  The Bank Guarantee’s payment of an amount is payable on demand and in any case within 48 

hours of the presentation of the letter of invocation of Bank Guarantee. Any dispute arising out 
of or in relation to the said Bank Guarantee shall be subject to the jurisdiction of Pune or High 
Court of Mumbai. 

 
7.  We have power to issue this guarantee in your favour under Memorandum and Articles of 

Association and the undersigned has full power to do under the Power of Attorney dated 
____________ granted to him by the Bank. 

 
Yours faithfully, 

 
______________________________Bank 

By its Constituted Attorney 
 
 

Signature of a person duly authorized 
to sign on behalf of the Bank. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

F-11 
 

PROPOSED SITE ORGANIZATION 
 
The BIDDER is to indicate here the proposed site organization he proposes to set up for execution of 
the work. It is understood that this will be augmented from time to time depending on the requirements 
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for timely completion of work, as directed by Engineer-in-Charge. The BIDDER is also to furnish the 
Bio-data of Site-in-Charge and key personnel to be deployed at site. 
 
 
 
 
 

_________________________________ 
 
 

(SEAL AND SIGNATURE OF BIDDER) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

F-12 
 

CONSTRUCTION SCHEDULE WITH BAR CHART 
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Bidder shall submit Construction Schedule with Bar Chart for complete work covering all the following 
activities of work as applicable. 
 
1)  Mobilisation : 
 
2)  Route Survey : 
 
3)  Design package Submission & : 

Approval 
 
4)  Ordering for Supply Materials : 
 
5)  Supply of Material at site : 
 
6)  Installation : 
 
7)  Testing : 
 
8)  Commissioning : 
 
9)  Other Miscellaneous Works : 
 
10)  Others, if any : 
 
 

 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

F-13 
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CONFIRMATION REGARDING SCHEDULE OF LABOUR RATES 
 
We accept Schedule of Labour Rates attached as Annexure-11 to SCC and also confirm acceptance 
for using the same for analysing rates for extra items as per Clause No. 60.0 of GCC. 
 
 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

F-14 
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CONFIRMATION REGARDING SCHEDULE OF EQUIPMENT RATES 

 
 
We accept Schedule of Equipment Rates attached as Annexure-12 to SCC and also confirm 
acceptance for using the same for analysing rates for extra items as per Clause No. 60.0 of GCC. 
 
 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

F-15 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 72 of 280 

 
RATE FOR EXTENDED STAY COMPENSATION 

 
Not Applicable 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

F-16 
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Format for No Claim Certificate 

[On the Letter-head of Contractor] 
 

NO CLAIM CERTIFICATE 
 
We, ________________________, a company incorporated under the laws of India, 
having its Registered Office at _______________________ and carrying on business 
under the name and style M/s. ____________________ were awarded the Contract 
by Maharashtra Natural Gas Ltd. in reference to Tender No. ______________ dated 
_____. 
 
After completion of the above said Work under the contract, we have scrutinized all 
our claims, contentions, disputes, issues with the project officials and we hereby 
confirm that after adjusting all payments received by us against our R.A. Bills, our 
balance entitlement under the contract is to a sum of Rs._______________ (Rupees 
____________________ only) as per our Final Bill dated ______________ towards 
full and final settlement of all our claims, dues, issues and contentions from 
Maharashtra Natural Gas Ltd. 
 
We confirm and declare that with the receipt of aforesaid monies, all our claims, dues, 
disputes, differences between M/s. ___________________________ and 
Maharashtra Natural Gas Ltd. under and with reference to above said contract stands 
fully and finally settled. 
 
We further absolve Maharashtra Natural Gas Ltd. from all liabilities present or future 
arising directly or indirectly out of the contract. 
 
We further confirm that the present settlement has been arrived at after mutual 
negotiations and is freely and fairly entered into between the parties. There is no 
economic duress or any other compulsion on us in entering into this settlement. 
 
 
 
 

Signature with Seal of Contractor  
 

Dated :  
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FORMAT FOR TENDER ACCEPTANCE LETTER  
 

(To be given on Company Letter Head)  
Date:  

 
To,  
M/s Maharashtra Natural Gas Limited  
Pride Purple Coronet, 2nd Floor,  
Baner Raod, Baner, Pune – 411045  
 
Sub: Acceptance of Terms & Conditions of Tender.  
 

Tender Reference No: ________________________  
 
Name of Tender / Work: - 
______________________________________________________________________  
 
Dear Sir / Madam,  
 
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 
‘Tender/Work’ from the web site(s) namely: 
_______________________________________________________________  
as per your advertisement, given in the above mentioned website(s).  
 
2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 
documents from Page No. _______ to ______ (including all documents like annexure(s), 
schedule(s), etc.,), which form part of the contract agreement and I / we shall abide hereby by 
the terms / conditions / clauses contained therein.  
3. The corrigendum(s) issued from time to time by your department / organization too have 
also been taken into consideration, while submitting this acceptance letter.  
 
4. I / We hereby unconditionally accept the tender conditions of above mentioned tender 
document(s) / corrigendum(s) in its totality / entirety.  
 
5. I / We do hereby declare that our Firm has not been blacklisted/ debarred/ terminated/ 
banned by MNGL/MoP&NG/Oil Public Sector Enterprise(s). 
 
6. I / We certify that all information furnished by our Firm is true & correct and in the event that 
the information is found to be incorrect/untrue or found violated, then your department/ 
organization shall without giving any notice or reason thereof summarily reject the bid or 
terminate the contract, without prejudice to any other rights or remedy including the forfeiture 
of the full said earnest money deposit absolutely.  
Yours Faithfully,  
(Signature of the Bidder, with Official Seal) 
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COMMERCIAL QUESTIONNAIRE 
{Annexure – III to Instruction to Bidder (ITB)} 
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COMMERCIAL QUESTIONNAIRENote: 
1)  The Bidder shall submit reply to each query. 
2)  The bidder’s reply/ confirmation as furnished in the Commercial Questionnaire (CQ) shall 

supercede the stipulation mentioned else where in the Bid. 
 

Sl. 
No. 

MNGL’s Query 
 

Bidder’s Reply/ 
Confirmation 

1.  
 

Confirm that your Bid is valid for 4(four) month from the last date of 
submission of Bid. 

 

2. Confirm that all details in unpriced part have been submitted in Original. 
Bidding Document and drawings, signed and stamped on each page shall 
be submitted in original. 

 

3. Confirm that the following documents are submitted with Part-I :  

i)  
 

All documents in relevant Section as per CHECK LIST  

ii)  
 

Schedule of Rates/ Prices without specifying the rates/ prices are submitted 
in unpriced part, exactly as per the priced portion submitted in Part-II. In 
case some of items have not been quoted, such items should be identified in 
blank price format. 
 

 

iii)  
 

Addendum duly signed and stamped on each page as a token of 
acceptance (applicable if issued). 

 

4.  
 

Confirm that price has been submitted in 1 ORIGINAL only in a separately 
sealed envelope super scribing “PRICE PART” 

 

5.  
 

Rates/ amount must be filled in format for `Schedule of Rates’ enclosed as 
part of Bidding Document. If quoted in separate typed sheets and any 
variation in item description, unit or quantity is noticed, the bid is liable to be 
rejected. In any case, Bidder shall be presumed to have quoted against the 
tendered description of work and the same shall be binding on the Bidder. 
Please confirm. 

 

6.  
 

Confirm that deviation/ terms & conditions are not mentioned in the price 
part. In case any terms and condition is mentioned in the price part, the 
same shall be treated as null and void. 

 

7.  
 

Confirm that correction fluid is not used in the price part. (In case of any 
correction, the same shall be signed and stamped by authorized signatory). 

 

8.  
 

Confirm that you have studied complete Bidding Document including 
Technical and commercial part and your Bid is in accordance with the 
requirements of the Bidding Document.  

 

9.  
 

Confirm your compliance to total Scope of Work mentioned in the Bidding 
Document. 

 

10.  
 

Confirm your acceptance for `Scope of Supply’ as mentioned in Bidding 
Document. 

 

11. Confirm your compliance to critical stipulations of tender document as 
mentioned below 

 

i  Defect Liability Period clause no. 80.0 of GCC  

ii  Contract Performance Security – clause no. 24.0 of GCC  
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iii  Schedule of Rates – clause no. 87.0 of GCC  

iv  Arbitration – clause no. 107.0 of GCC 
 

 

Sl. 
No. 

MNGL’s Query 
 

Bidder’s Reply/ 
Confirmation 

v  Termination – Clause nos. 32.0 A & B of GCC  

vi  Terms of Payment – as per tender document  

vii  Price Reduction Schedule – Clause no. 27 of GCC  

viii Force Meajure as per Clause No. 26.0 of GCC  

12.  
 

Confirm your acceptance for `Time Schedule’ as mentioned in Bidding 
Document. 

 

13.  
 

Confirm that your quoted price includes following taxes/ duties, insurance 
etc. 

 

i)  All taxes, charges and duties assessed or levied in respect of profits earned 
or income receivable by the Contractor by reason of this Contract. 

 

ii)  
 

All taxes, duties as per applicable for this WORK in accordance with the 
provision of General Conditions of Contract and Special Conditions of 
Contract. 

 

iii)  
 

All types of insurance as per the provisions of General Conditions of 
Contract and Special Conditions of Contract. 

 

14.  
 

Confirm that you have proposed adequate project/ site organization with 
qualified supervisory personnel having requisite experience including 
personnel responsible for safety, planning stores, QA/ QC etc. 

 

15.  
 

Confirm that all costs resulting from safe execution of WORK, such as safety 
induction, use of protective clothing, safety glasses and helmet, safety 
precaution taken during monsoon, or any other safety measures to be 
undertaken by the Contractor for execution of work are included in the 
quoted rates. 

 

16.  Confirm the following :  

i)  
 

The planning schedule, manpower estimates, construction equipment 
deployment schedule etc., submitted by the bidder with his Bid, are 
indicative and shall not be basis for extra compensation in case actual 
needs are higher. 

 

ii)  
 

Detailed planning schedule developed by CONTRACTOR after contract 
award may be subject to fluctuations depending upon actual progress of the 
project and available work front.  

 

iii)  
 

Co-ordination and making available by Contractor of all staff, manpower, 
construction equipment, tools, cranes, etc. and materials are required for a 
timely completion of all WORK as per Owner’s construction and priority 
schedule and in accordance with the available work front are included in the 
quoted rates. 

 

iv)  
 

Bio-Data of Key Personnel(s), such as Project Manager, Construction 
Manager, Lead Engineer for all relevant categories have been submitted in 
your Bid. 

 

17.  
 

Please confirm that the deployment schedule of supervisory personnel(s) & 
deployment schedule of construction equipment shall be reviewed and 
firmed up after award of work 
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Sl. 
No. 

MNGL’s Query 
 

Bidder’s Reply/ 
Confirmation 

 Note: 
Please note that Schedule of Rates/ Prices embodied in the Bidding 
Document is deemed to include all activities of work specified under Scope 
of Work, Scope of Supply, technical specifications, Conditions of Contract, 
drawings or any other document forming part of Bidding Document, 
irrespective of whether such activities of work are specified in the Schedule 
of Rates/ Prices or not. 
 

 

 
 

 
___________________________________ 

 
(STAMP & SIGNATURE OF BIDDER) 
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CHECK LIST 
{Annexure – IV to Instruction to Bidder (ITB)} 
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CHECK LIST FOR SUBMISSION OF BID 
 
Bidder is requested to fill this check list and ensure that all details/ documents have been furnished as 
called for in the Bidding Document along with duly filled in, signed & stamped check list with each 
copy of the “Unpriced Part” of his bid. 
 
(A)  EMD/ BG DETAILS ETC. 
 
(A.1)  Letter of Submission (i.e. F-2: Bid Form) 

Submitted      
 
(A.2)  EMD/ BID GUARANTEE/ BID SECURITY 
 

Bidder to confirm that EMD/ 
Bid Guarantee/ Bid Security has 
Been submitted by them as 
per Tender Proforma (i.e. F4) 
Submitted      

 
(1)  By Bank Guarantee 

BG No. ___________ dt. _______ from 
Bank ________________________ Branch __________ 
For Rs. ___________________ 
Valid Till ___________________ 

 
OR 

(2)  By Demand Draft 
DD No. __________________ dt. _________ 
Drawn on _____________________________ 
For Rs. ___________________ 
Original shall be submitted in original copy and its zerox copy in other copies. 

 
(A.3)  CHECK LIST 

This check list duly filled in 
Submitted      

 
(B)  CONFIRMATION OF VARIOUS FORMATS 
 
(B.1)  Past Similar work done during 

five years as per Format: F-8 
 
Submitted      
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(B.2)  Present Commitments as per Format: F-9 
 
Submitted      

 
(B.3)  Financial Details as per Format: F-3A 

 
Submitted      

(B.4)  Audited Balance Sheet including 
profit and loss account statement 
for the last three years 
 
Submitted      

 
Submitted for the years: 
1) ______________________ 
2) ______________________ 
3) ______________________ 

 
(B.5)  PF Registration Certificate 

Submitted      PF Registration No. ____________ 
 

 
(B.6)  Goods & Service Tax Registration Certificate 

 
Submitted      GST Registration No. _________ 

 
 
(B.7)  Power of Attorney in favour of the person 

who has signed the bid on stamp paper of 
appropriate value 

 
Submitted     

 
(B.8)  Partnership Deed in case of partnership firm 

and Article of Association in case of limited 
company 

 
Submitted     

 
(B.9)  Deployment List of Supervisory personnel: 
 

Submitted     
 
(B.10)  A Tentative Quality Assurance Plan in line 

with Spec. and Format: 
 

Submitted     
 
(B.11)  Site Organization Chart as per Format - F-11: 
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Submitted    

 
 
(B.12)  Bio-Data of key supervisory personnel such 

as Project Manager, Construction Manager, 
QA/ QC Manager, lead engineer, site engineer 
etc.: 

 
Submitted     

(B.13)  A copy of SOR (without prices) duly signed, 
& stamped as per SOR Format 

 
Submitted     

 
(C)  DEVIATION (IF ANY) 
 
(C.1)  Deviation (if any) 

as per Format - F-6 : 
 

Submitted       
 
(C.2)  Reply to commercial questionnaire, 

technical questionnaire with Bidder’s 
reply / confirmation for each as per 
Annexure – III to ITB 

 
Submitted     

(D)  REGARDING TECHNICAL DETAILS 
(D.1)  Technical Details/ Documents specified 

in Technical Part 
 

Submitted       Not Applicable   
 
(E)  CONFIRM THE FOLLOWING REGARDING OVERALL BID DOCUMENT 
 
(E.1)  All pages of the bid have been page   YES    

numbered in sequential manner 
 
(E.2)  The bid has been submitted in requisite   YES   

number of copies as specified in 
Instructions to Bidders 

 
(E.3)  Original copy of Bidding Document &   YES   

Drawings along with Addendum, if any, 
has been submitted along with offer, 
duly signed and stamped on each page 

 
(E.4)  Prices in ONE ORIGINAL COPY only   YES   
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have been submitted in a separately 
sealed envelope with price part 

________________________________ 
(STAMP & SIGNATURE OF BIDDER) 

 
 

 
PART-C 

 
GENERAL CONDITIONS OF CONTRACT 

(GCC-WORKS) 

 
TABLE OF CONTENTS 

 
Sl. No.    Description 
 
(i)    TABLE OF CONTENTS 
 
(ii)    SUBMISSION OF TENDER 
 

GENERAL CONDITIONS OF CONTRACT 
 
SECTION-I (DEFINITIONS) 
1.0    Definition of Terms 
 
SECTION-II (GENERAL INFORMATIONS) 
2.0    General Information 
2.1    (a) Location of Site 

(b) Access by Road 
2.2    Scope of Work 
2.3    Water Supply 
2.4    Power Supply 
2.5    Land for Contractor's field office, Godown and Workshop 
2.6    Land for Residential Accommodation 
 
SECTION-III (GENERAL INSTRUCTIONS TO TENDERERS) 
3.0    Submission of Tender 
4.0    Documents 
4.1    General 
4.2    All pages to be initialed 
4.3    Rates to be in figures and words 
4.4    Corrections and Erasures 
4.5    Signature of Tenderer 
4.6    Witness 
4.7    Details of Experience 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 84 of 280 

4.8    Liability of Government of India 
5.0    Transfer of Tender Documents 
6.0    Earnest Money 
7.0    Validity 
8.0    Addenda/Corrigenda 
9.0    Right of Employer to Accept or Reject Tender 
10.0    Time Schedule 
11.0    Tenderer's Responsibility 
12.0    Retired Government or Company Officers 
13.0    Signing of the Contract 
14.0    Field Management & Controlling/Coordinating Authority 
15.0    Note to Schedule of Rates 
16.0    16.1  Policy for Tenders under consideration 

16.2  Zero Deviation 
17.0    Award of Contract 
18.0    Clarification of Tender Document 
19.0    Local Conditions 
20.0    Abnormal Rates 
 
SECTION-IV (GENERAL OBLIGATIONS) 
21.1    Priority of Contract Documents 
21.2    Headings & Marginal Notes 
21.3    Singular and Plural 
21.4    Interpretation 
22.0    Special Conditions of Contract 
23.0    Contractor to obtain his own information 
24.0    Contract Performance Security 
25.0    Time of Performance 
25.1    Time for Mobilization 
25.2    Time Schedule of Construction 
26.0    Force Majeure 
26.1    Conditions for Force Majeure 
26.2    Outbreak of War 
27.0    Price Reduction Schedule 
28.0    Rights of Employer to forfeit Contract Performance Security 
29.0    Failure by the Contractor to comply with the provisions of the contract 
30.0    Contractor remains liable to pay compensation   

if action not taken under Clause 29.0 
31.0    Change in Constitution 
32.0 -A    Termination of Contract for Death 
32.0-B    Termination of Contract for Liquidation, Bankruptcy etc. 
32.0-C  Termination of Contract for Non-Performance and subsequently putting the 

Contractor on Holiday 
33.0    Members of the Employer not individually liable 
34.0    Employer not bound by personal representations 
35.0    Contractor's office at site 
36.0    Contractor's subordinate staff and their conduct 
37.0    Sub letting of Works 

i)  Sub contracts for Temporary works etc. 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 85 of 280 

ii)  List of sub-contractors to be supplied 
iii)  Contractor's liability not limited by Sub-Contractors 
iv)  Employer may terminate sub contracts 
v)  No remedy for action taken under this clause 

38.0    Power of Entry 
39.0  Contractor's responsibility with Mechanical, Electrical, Intercommunication 

System, Air Conditioning Contractors and other agencies 
40.0    Other Agencies at site 
41.0    Notices 
41.1    To the Contractor 
41.2    To the Employer 
42.0    Rights of various Interests 
43.0    Patents and Royalties 
44.0    Liens 
45.0    Delays by Employer or his authorized agents 
46.0    Payments if Contract is terminated 
47.0    No waiver of Rights 
48.0    Certificate not to affect Right of Employer and Liability of Contractor 
49.0    Languages & Measures 
50.0    Transfer of Title 
51.0    Release of Information 
52.0    Brand Names 
53.0    Completion of Contract 
54.0    Spares 
 
SECTION-V (PERFORMANCE OF WORK) 
55.0    Execution of Work 
56.0    Co-ordination and Inspection of work 
57.0    Work in Monsoon & Dewatering 
58.0    Work on Sundays & Holidays 
59.0    General Conditions for construction & Erection Work 
60.0    Alterations in specification, Design & Extra Work 
61.0    Drawings to be supplied by the Employer 
62.0    Drawings to be supplied by the Contractor 
63.0    Setting out works 
64.0    Responsibility for Levels and Alignment 
65.0    Materials to be supplied by contractor 
66.0    Stores supplied by Employer 
67.0    Conditions for issue of material 
68.0    Materials Procured with assistance of Employer/Return of surplus 
69.0    Materials obtained from dismantling 
70.0    Articles of Value found 
71.0    Discrepancies between instructions 
72.0    Action where no specification is issued 
73.0    Inspection of Works 
74.0    Tests for Quality of Works 
75.0    Samples for approval 
76.0    Action and Compensation in case of bad work 
77.0    Suspension of Work 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 86 of 280 
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General Conditions of Contract 
 

Section- I. Definitions 
1.  Definition of Terms:    
 
1.1  In this CONTRACT (as here-in-after defined) the following words and expressions shall have 

the meanings hereby assigned to them except where the context otherwise required. 
 
1.1.1  The PURCHASER/OWNER/EMPLOYER/COMPANY/MNGL means MAHARASHTRA 

NATURAL GAS LIMITED, incorporated under the Company’s act 1956 and having its 
Registered office at Pune and includes its successors and assigns. 

 
1.1.2  The "CONTRACTOR" means the person or the persons, firm or Company or corporation 

whose tender has been accepted by the EMPLOYER and includes the CONTRACTOR's legal 
Representatives his successors and permitted assigns. 

 
1.1.3  The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time 

by the MNGL and shall include those who are expressly authorized by him to act for and on his 
behalf for operation of this CONTRACT. 

 
1.1.4  The "WORK" shall mean and include all items and things to be supplied/ done and services 

and activities to be performed by the CONTRACTOR in pursuant to and in accordance with 
CONTRACT or part thereof as the case may be and shall include all extra, additional, altered 
or substituted works as required for purpose of the CONTRACT. 

 
1.1.5  The "PERMANENT WORK" means and includes works which will be incorporated in and form 

a part of the work to be handed over to the EMPLOYER by the CONTRACTOR on completion 
of the CONTRACT. 

 
1.1.6  "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever 

nature for the use in or for the execution, completion, operation, or maintenance of the work or 
temporary works (as hereinafter defined) but does not include materials or other things 
intended to form or to be incorporated into the WORK, or camping facilities. 

 
1.1.7  "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, 

Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if 
any, and such other documents constituting the tender and acceptance thereof. 
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1.1.8  The "SUB-CONTRACTOR" means any person or firm or Company (other than the 

CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, with 
the written consent of the ENGINEER-IN-CHARGE, and the legal representatives, successors 
and permitted assigns of such person, firm or company. 

 
1.1.9  The "CONTRACT” shall mean the Agreement between the EMPLOYER and the 

CONTRACTOR for the execution of the works including therein all contract documents. 
 

1.1.10  The "SPECIFICATION" shall mean all directions the various technical specifications, provisions 
attached and referred to the Tender Documents which pertain to the method and manner of 
performing the work or works to the quantities and qualities of the work or works and the 
materials to be furnished under the CONTRACT for the work or works, as may be amplified or 
modified by the MNGL or ENGINEER-IN-CHARGE during the performance of CONTRACT in 
order to provide the unforeseen conditions or in the best interests of the work or works. It shall 
also include the latest edition of relevant Standard Specifications including all 
addenda/corrigenda published before entering into CONTRACT. 

 
1.1.11  The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any 

modifications approved in writing by the ENGINEER-IN-CHARGE and such other drawing as 
may, from time to time, be furnished or approved in writing by the ENGINEER-IN-CHARGE. 

 
1.1.12  The "TENDER" means the proposal along with supporting documents submitted by the 

CONTRACTOR for consideration by the EMPLOYER. 
 
1.1.13  The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to 

effect additions to or deletion from and alteration in the works. 
 
1.1.14  The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-

IN-CHARGE when the works have been completed entirely in accordance with CONTRACT 
DOCUMENT to his satisfaction. 

 
1.1.15  The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the 

satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR issued 
by the ENGINEER-IN-CHARGE/ EMPLOYER after the period of liability is over. 

 
1.1.16  “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date of 

COMPLETION CERTIFICATE up to the date of issue of FINAL CERTIFICATE during which 
the CONTRACTOR stands responsible for rectifying all defects that may appear in the works 
executed by the CONTRACTOR in pursuance of the CONTRACT and includes warranties 
against Manufacturing/Fabrication/ Erection/Construction defects 
covering all materials plants, equipment, components, and the like supplied by the 
CONTRACTOR, works executed against workmanship defects. 

 
1.1.17  The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the MANAGING 

DIRECTOR or any other person so designated by the EMPLOYER. 
 
1.1.18  "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the 

execution, completion or maintenance of works. 
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1.1.19  "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in 

order to define broadly the scope and specifications of the work or works, and all reproductions 
thereof. 

 
1.1.20  "SITE" shall mean the lands and other places on, under, in or through which the permanent 

works are to be carried out and any other lands or places provided by the EMPLOYER for the 
purpose of the CONTRACT. 

 
1.1.21  "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved to have been received by the 
addressee) by registered post to the latest known private or business address or registered 
office of the addressee and shall be deemed to have been received in the ordinary course of 
post it would have been delivered. 

 
1.1.22  "APPROVED" shall mean approved in writing including subsequent written confirmation of 

previous verbal approval and "APPROVAL" means approval in writing including as aforesaid. 
 
1.1.23  "LETTER OF INTENT/SERVICE ORDER / FAX OF INTENT” shall mean intimation by a 

Fax/Letter to Tenderer(s) that the tender has been accepted in accordance with the provisions 
contained in the letter. 

 
1.1.24  "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours 

worked in that day. 
 
1.1.25  "WORKING DAY" means any day which is not declared to be holiday or rest day by the 

EMPLOYER. 
 
1.1.26  "WEEK" means a period of any consecutive seven days. 
 
1.1.27  "METRIC SYSTEM" - All technical documents regarding the construction of works are given in 

the metric system and all work in the project should be carried out according to the metric 
system. All documents concerning the work shall also be maintained in the metric system. 

 
1.1.28  "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or the 

sum calculated in accordance with the prices accepted in tender and/or the CONTRACT rates 
as payable to the CONTRACTOR for the entire execution and full completion of the work, 
including change order. 

 
1.1.29  "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, 

instruction, dimensions, etc. shall be in English Language. 
 
1.1.30  "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the 

CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles including 
setting of site offices with facilities such as power, water, communication etc. establishing 
manpower organization comprising of Resident Engineers, Supervising personnel and an 
adequate strength of skilled, semi-skilled and un-skilled workers, who with the so established 
infrastructure shall be in a position to commence execution of work at site(s), in accordance 
with the agreed Time Schedule of Completion of Work. "MOBILISATION" shall be considered 
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to have been achieved, if the CONTRACTOR is able to establish infrastructure as per Time 
Schedule, where so warranted in accordance with agreed schedule of work implementation to 
the satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER. 

 
1.1.31  "COMMISSIONING" shall mean pressing into service of the system including the plant(s), 

equipment(s), vessel(s), pipeline, machinery (ies), or any other section or sub-section of 
installation(s) pertaining to the work of the CONTRACTOR after successful testing and trial 
runs of the same. 

 

• "COMMISSIONING" can be either for a completed system or a part of system of a 
combination of systems or sub-systems and can be performed in any sequence as desired by 
EMPLOYER and in a manner established to be made suited according to availability of pre-
requisites. Any such readjustments made by EMPLOYER in performance of 
"COMMISSIONING" activity will not be construed to be violating CONTRACT provisions and 
CONTRACTOR shall be deemed to have provided for the same. 
 

Section-II General Information 
 
2.  General Information  
 
2.1  a)  Location of Site: The proposed location of Project site is defined in the Special 

Conditions of Contract. 
 

b)  Access by Road: CONTRACTOR, if necessary, shall build other temporary access 
roads to the actual site of construction for his own work at his own cost. The CONTRACTOR 
shall be required to permit the use of the roads so constructed by him for vehicles of any other 
parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the 
construction of the permanent roads should the construction there of start while he is engaged 
on this work. He shall make allowance in his tender for any inconvenience he anticipates on 
such account. 

 
Non-availability of access roads, railway siding and railway wagons for the use of the 
CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the 
cause for any claim for compensation against the EMPLOYER. 

 
2.2  Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. 

The CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the 
execution and maintenance of the WORK till completion unless otherwise mentioned in the 
Tender Document. 

 
2.3  Water Supply: Contractor will have to make his own arrangements for supply of water to his 

labour camps and for works. All pumping installations, pipe network and distribution system will 
have to be carried out by the Contractor at his own risk and cost. 

 
Alternatively the Employer at his discretion may endeavour to provide water to the Contractor 
at the Employer's source of supply provided the Contractor makes his own arrangement for the 
water meter which shall be in custody of the Employer and other pipe networks from source of 
supply and such distribution pipe network shall have prior approval of the Engineer-in-Charge 
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so as not to interfere with the layout and progress of the other construction works. In such 
case, the rate for water shall be deducted from the running account bills.  
 
However, the Employer does not guarantee the supply of water and this does not relieve the 
Contractor of his responsibility in making his own arrangement and for the timely completion of 
the various works as stipulated. 

 
2.4  Power Supply: 
2.4.1  Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the 

nearest sub-station, from where the CONTRACTOR will make his own arrangement for 
temporary distribution. The point of supply will not be more than 500 m away from the 
CONTRACTOR'S premises. All the works will be done as per the applicable regulations and 
passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the 
completion of work or if there is any hindrance caused to the other works due to the alignment 
of these lines, the CONTRACTOR will re-route or remove the temporary lines at his own cost. 
The CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, etc. 
for purposes of payment to the EMPLOYER which should be in the custody and control of the 
EMPLOYER. The cost of power supply shall be payable to the EMPLOYER every month for 
Construction Works power which would be deducted from the running account bills. The 
EMPLOYER shall not, however, guarantee the supply of electricity nor have any liability in 
respect thereof. No claim for compensation for any failure or short supply of electricity will be 
admissible. 

 
2.4.2  It shall be the responsibility of the CONTRACTOR to provide and maintain the complete 

installation on the load side of the supply with due regard to safety requirement at site. All 
cabling, equipment, installations etc. shall comply in all respects with the latest statutory 
requirements and safety provisions i.e., as per the Central/State Electricity Acts and Rules etc. 
The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, 
modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be produced to 
the ENGINEER-IN-CHARGE for his approval, before power is made available. 

 
2.4.3  At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to 

disconnect the power supply without any reference to the CONTRACTOR. No claim shall be 
entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be 
reconnected only after production of fresh certificate from authorized electrical supervisors. 

 
2.4.4  The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a 

result of variation in voltage or frequency or interruption in power supply or other loss to the 
CONTRACTOR arising there from. 

 
2.4.5  The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that 

average power factors does not fall below 0.90 at his premises. In case power factor falls 
below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate determined by 
the EMPLOYER for all units consumed during the month. 

 
2.4.6  The power supply required for CONTRACTOR's colony near the plant site will be determined 

by the EMPLOYER and shall be as per State Electricity Board's Rules and other statutory 
provisions applicable for such installations from time to time. In case of power supply to 
CONTRACTOR's colony, the power will be made available at a single point and the 
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CONTRACTOR shall make his own arrangement at his own cost for distribution to the 
occupants of the colony as per Electricity Rules and Acts. The site and colony shall be 
sufficiently illuminated to avoid accidents. 

 
2.4.7  The CONTRACTOR will have to provide and install his own lights and power meters which will 

be governed as per Central/State Government Electricity Rules. The meters shall be sealed by 
the EMPLOYER.  

 
2.4.8  In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or 

unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover 
the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the 
EMPLOYER's terminals due to any fault in the CONTRACTOR's installation shall be to 
CONTRACTOR's account at the rates decided by the ENGINEER-IN-CHARGE. 

 
2.4.9  Only motors up to 3 HP will be allowed to be started direct on line. For motors above 3 HP and 

up to 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be 
provided by the CONTRACTOR. For motors above 100 HP slip ring induction motors with 
suitable starting devices as approved by the ENGINEER- IN-CHARGE shall be provided by the 
CONTRACTOR. 

 
2.4.10  The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all 

installations are approved by the State Electricity Inspector before power can be supplied to the 
EMPLOYER. 

 
2.4.11  The total requirement of power shall be indicated by the tenderer along with his tender. 
 
2.5  Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his own 

discretion and convenience and for the duration of the execution of the work make available 
near the site, land for construction of CONTRACTOR's Temporary Field Office (in commercial 
complex), godowns workshops and assembly yard required for the execution of the 
CONTRACT. The CONTRACTOR shall at his own cost construct all these temporary buildings, 
and provide suitable water supply and sanitary arrangement and get the same approved by the 
ENGINEER-IN-CHARGE.  
 
On completion of the works undertaken by the CONTRACTOR, he shall remove all temporary 
works erected by him and have the SITE cleaned as directed by ENGINEER-IN-CHARGE. If 
the CONTRACTOR shall fail to comply with these requirements, the ENGINEER-IN-CHARGE 
may at the expenses of the CONTRACTOR remove such surplus, and rubbish materials and 
dispose off the same as he deems fit and get the site cleared as aforesaid; and 
CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no 
claim in respect of any such surplus materials disposed off as aforesaid. But the EMPLOYER 
reserves the right to ask the CONTRACTOR any time during the pendency of the CONTRACT 
to vacate the land by giving 7 days notice on security reasons or on national interest or 
otherwise. Rent may be charged for the land so occupied from contractor by the Employer.  

 
The CONTRACTOR shall put up temporary structures as required by them for their office, 
fabrication shop and construction stores only in the area allocated to them on the project site 
by the EMPLOYER or his authorized representative. No tea stalls/canteens should be put up or 
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allowed to be put up by any CONTRACTOR in the allotted land or complex area without written 
permission of the EMPLOYER. 

 
No unauthorized buildings, constructions or structures should be put up by the CONTRACTOR 
anywhere on the project site. 
 
For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered 
structures at his cost within Area in the location allocated to them in the project site by the 
EMPLOYER or his authorized representative. 

 
No person except for authorized watchman shall be allowed to stay in the plant 
area/CONTRACTOR's area after completion of the day's job without prior written permission 
from ENGINEER-IN-CHARGE. 

 
2.6  Land for Residential Accommodation:-: No Land shall be made available for residential 

accommodation for staff and labour of CONTRACTOR. 
 

Section-III. General Instructions to Tenderers 
 
3.  Submission of Tender:  
 
3.1  TENDER must be submitted without making any additions, alterations, and as per details given 

in other clauses hereunder. The requisite details shall be filled in by the TENDERER at space 
provided under “Submission of Tender at the beginning of GCC of Tender Document. The rate 
shall be filled only in the schedule given in this Tender Document. 

 
3.2  Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted along with 

the Tender Document. The tenderer should write clearly the revised quantities in Schedule of 
Rates of Tender Document and should price the WORK based on revised quantities when 
amendments of quantities are issued in addenda. 

 
3.3  Covering letter along with its enclosures accompanying the Tender Document and all further 

correspondence shall be submitted in duplicate. 
 
3.4  Tenderers are advised to submit quotations based strictly on the terms and conditions and 

specifications contained in the Tender Documents and not to stipulate any deviations. 
 
3.5  Tenders should always be placed in double sealed covers, super scribing ["QUOTATION DO 

NOT OPEN" Tender for _________________________ Project of Maharashtra Natural Gas 
Limited due for opening on _______________________]. The Full Name, Address and 
Telegraphic Address, Fax No. of the Tenderers shall be written on the bottom left hand corner 
of the sealed cover. 

 
4.  Documents:  
 
4.1  General: 

The tenders as submitted will consist of the following: 
i)  Complete set of Tender Documents (Original) as sold duly filled in and signed by the 

tenderer as prescribed in different clauses of the Tender Documents. 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 95 of 280 

ii)  Earnest money in the manner specified in Clause 6 hereof. 
iii)  Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an 

authorized representative has signed the tender, as required by Clause 14 hereof. 
iv)  Information regarding tenderers in the proforma enclosed. 
v)  Details of work of similar type and magnitude carried out by the Tenderer in the 

proforma provided in the tender document. 
vi)  Organization chart giving details of field management at site, the tenderer proposes to 

have for this job. 
vii)  Details of construction plant and equipments available with the tenderer for using in 

this work. 
viii)  Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the 

work tendered for. 
ix)  Latest Balance Sheet and Profit & Loss Account duly audited. 
x)  Details of present commitment as per proforma enclosed to tender. 
xi)  Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other 

technical information the tenderer wish to furnish. 
xii)  Provident fund registration certificate 
xiii)  List showing all enclosures to tender. 

 
4.2  All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all 

the pages of all sections of Tender Documents shall be initialed at the lower right hand corner 
and signed wherever required in the tender papers by the TENDERER or by a person holding 
power of attorney authorizing him to sign on behalf of the tenderer before submission of tender. 

 
4.3  Rates to be in Figures and Words: The tender should quote in English both in figures as well as 

in words the rates and amounts tendered by him in the Schedule of Rates of Tender submitted 
by the CONTRACTOR for each item and in such a way that interpolation is not possible. The 
amount for each item should be worked out and entered and requisite total given of all items, 
both in figures and in words. The tendered amount for the work shall be entered in the tender 
and duly signed by the Tenderer. 

 
If some discrepancies are found between the RATES in FIGURES and WORDS or the 
AMOUNT shown in the tender, the following procedure shall be followed: 

 
a) When there is difference between the rates in figures and words, the rate which corresponds 
to the amount worked out by the tenderer shall be taken as correct. 

 
b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect 
the rate quoted by the tenderer shall be taken as correct. 

 
c) When it is not possible to ascertain the correct rate by either of above methods, the rate 
quoted in words shall be taken as correct. 

 
4.4  Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall 

be signed in full by the TENDERER with date. No erasure or over writing is permissible. 
 
4.5  Signature of Tenderer: 
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4.5.1  The TENDERER shall contain the name, residence and place of business of person or persons 
making the tender and shall be signed by the TENDERER with his usual signature. Partnership 
firms shall furnish the full names of all partners in the tender. It should be signed in the 
partnership's name by all the partners or by duly authorized representatives followed by the 
name and designation of the person signing. Tender by a corporation shall be signed by an 
authorized representative, and a Power of Attorney in that behalf shall accompany the tender. 
A copy of the constitution of the firm with names of all partners shall be furnished. 

 
4.5.2  When a tenderer signs a tender in a language other than English, the total amount tendered 

should, in addition, be written in the same language. The signature should be attested by at 
least one witness. 

 
4.6  Witness: Witness and sureties shall be persons of status and property and their names, 

occupation and address shall be stated below their signature. 
 
4.7  Details of Experience: The tenderer should furnish, along with his tender, details of previous 

experience in having successfully completed in the recent past works of this nature, together 
with the names of Employers, location of sites and value of contract, date of commencement 
and completion of work, delays if any, reasons of delay and other details along with 
documentary evidence(s). 

 
4.8  Liability of Government of India: It is expressly understood and agreed by and between Bidder 

or/Contractor and M/s Maharashtra Natural Gas Limited, and that M/s Maharashtra Natural 
Gas Limited, is entering into this agreement solely on its own behalf and not on behalf of any 
other person or entity. In particular, it is expressly understood and agreed that the Government 
of India is not a party to this agreement and has no liabilities, obligations or rights hereunder. It 
is expressly understood and agreed that M/s Maharashtra Natural Gas Limited is an 
independent legal entity with power and authority to enter into contracts solely on its own 
behalf under the applicable Laws of India and general principles of Contract Law. The 
Bidder/Contractor expressly agrees, acknowledges and understands that M/s Maharashtra 
Natural Gas Limited is not an agent, representative or delegate of the Government of India. It is 
further understood and agreed that the Government of India is not and shall not be liable for 
any acts, omissions, commissions, breaches or other wrongs arising out of the contract. 
Accordingly, Bidder/Contractor hereby expressly waives, releases and foregoes any and all 
actions or claims, including cross claims, impleader claims or counter claims against the 
Government of India arising out of this contract and covenants not to sue to Government of 
India as to any manner, claim, cause of action or thing whatsoever arising of or under this 
agreement. 

 
5.  Transfer of Tender Documents: 
 
5.1  Transfer of Tender Documents purchased by one intending tenderer to another is not 

permissible. 
 
6.  Earnest Money:  
 
6.1  The bidder must pay Earnest Money as given in the letter / notice inviting tenders and attach 

the official receipt with the tender failing which the tender is liable to be rejected and 
representatives of such tenderers will not be allowed to attend the tender opening. Earnest 
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Money can be paid in Demand Drafts or Bank Guarantee or Banker’s Cheque or Letter of 
Credit from any Indian scheduled bank or a branch of an International bank situated in India 
and registered with Reserve Bank of India as scheduled foreign bank.  

 
The bid guarantee shall be submitted in the prescribed format. 

 
Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by 
the EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money deposited 
by the tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for 
a period of "SIX MONTHS" from the date of opening of tender.(TWO MONTHS beyond the bid 
due date). 

 
The Earnest Money deposited by successful tenderer shall be forfeited if the Contractor fails to 
furnish the requisite Contract Performance Security as per clause 24 hereof and /or fails to 
start work within a period of 15 days or fails to execute the AGREEMENT within 15 days of the 
receipt by him of the Notification of Acceptance of Tender. 

 
Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER, directly 
to the tenderer (s), after award of work or the tender is cancelled. 

 
Note :  
The Indian / Domestic firms registered with NSIC/MSME, under its single point 
registration scheme are exempted from furnishing Tender Fee & Bid Security, provided 
they are registered for the items / work they intend to quote and subject to their 
enclosing with their bid a copy of latest and current registration certificate. 

 
7  Validity:  
 
7.1  Tender submitted by tenderers shall remain valid for acceptance for a period of "4 MONTHS" 

from the date of opening of the tender. The tenderers shall not be entitled during the said 
period of 4 months, without the consent in writing of the EMPLOYER, to revoke or cancel his 
tender or to vary the tender given or any term thereof. In case of tender revoking or canceling 
his tender or varying any term in regard thereof without the consent of EMPLOYER in writing, 
the EMPLOYER shall forfeit Earnest Money paid by him along with tender. 

 
8  Addenda/Corrigenda  
 
8.1  Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of 

opening of the tenders to clarify documents or to reflect modification in design or CONTRACT 
terms. 

 
8.2  Each addenda/ corrigendum issued will be issued in duplicate to each person or organization 

to whom set of Tender Documents has been issued. Recipient will retain tenderer's copy of 
each Addendum/Corrigendum and attach original copy duly signed along with his offer. All 
Addenda/Corrigenda issued shall become part of Tender Documents. 

 
 
9  Right of Employer to Accept or Reject Tender: 
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9.1  The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does 
not bind himself to accept the lowest tender, and reserves to itself the authority to reject any or 
all the tenders received without assigning any reason whatsoever. At the option of the 
Employer, the work for which the tender had been invited, may be awarded to one Contractor 
or split between more than one bidders, in which case the award will be made for only that part 
of the work, in respect of which the bid has been accepted. The quoted rates should hold good 
for such eventualities. 
 
Tenders in which any of the particulars and prescribed information are missing or are 
incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to be 
rejected. The Tender containing uncalled for remarks or any additional conditions are liable to 
be rejected. 

 
Canvassing in connection with tenders is strictly prohibited and tenders submitted by the 
Tenderers who resort to canvassing will be liable to rejection. 

 
10  Time Schedule  
 
10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in 

TENDER/CONTRACT Document. The period of construction given in Time Schedule includes 
the time required for mobilization as well as testing, rectifications if any, retesting and 
completion in all respects to the entire satisfaction of the ENGINEER-IN-CHARGE. 

 
10.2  A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE 

and CONTRACTOR based on priority requirement of this project. This programme will take into 
account the time of completion mentioned in 10.1 above and the time allowed for the priority 
works by the ENGINEER-IN-CHARGE. 

 
10.3  Monthly/Weekly construction programme will be drawn up by the ENGINEER-IN-CHARGE 

jointly with the CONTRACTOR, based on availability of work fronts and the joint construction 
programme as per 10.2 above. The CONTRACTOR shall scrupulously adhere to these targets 
/ programmes by deploying adequate personnel, construction tools and tackles and he shall 
also supply himself all materials of his scope of supply in good time to achieve the targets / 
programmes. In all matters concerning the extent of targets set out in the weekly and monthly 
programmes and the degree of achievements the decision of the ENGINEER-IN-CHARGE will 
be final and binding on the CONTRACTOR. 

 
11  Tenderer’s Responsibility  
 
11.1  The intending tenderers shall be deemed to have visited the SITE and familiarized submitting 

the tender. Non-familiarity with the site conditions will not be considered a reason either for 
extra claims or for not carrying out the works in strict conformity with the DRAWINGS and 
SPECIFICATIONS or for any delay in performance. 

 
12  Retired Government or Company Officers 

VOID 
 
13  Signing of the Contract:  
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13.1  The successful tenderer shall be required to execute an AGREEMENT in the proforma 
attached with TENDER DOCUMENT within 15 days of the receipt by him of the Notification of 
Acceptance of Tender. In the event of failure on the part of the successful tenderer to sign the 
AGREEMENT within the above stipulated period, the Earnest Money or his initial deposit will 
be forfeited and the acceptance of the tender shall be considered as cancelled. 

 
14  Field Management & Controlling/Coordinating Authority: 
 
14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be 

nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his 
representatives to assist in performing his duties and functions. 

 
14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to 

ensure minimum disruption of work carried out by different agencies. It shall be the 
responsibility of the CONTRACTOR to plan and execute the work strictly in accordance with 
site instructions to avoid hindrance to the work being executed by other agencies. 

 
15  Note to Schedule of Rates:  
 
15.1  The Schedule of Rates should be read in conjunction with all the other sections of the tender. 
 
15.2  The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details 

of work to be done within TIME SCHEDULE and to have acquainted himself of the condition 
prevailing at site. 

 
15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in 

separate typed sheets no variation in item description or specification shall be accepted. Any 
exceptions taken by the tenderer to the Schedule of Rates shall be brought out in the terms 
and conditions of the offer. 

 
15.4  The quantities shown against the various items are only approximate. Any increase or 

decrease in the quantities shall not form the basis of alteration of the rates quoted and 
accepted. 

 
15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work falling 

between similar items of lower and higher magnitude.  
 
16  Policy for Tenders under Consideration: 
 
16.1  Only Those Tenders which are complete in all respects and are strictly in accordance with the 

Terms and Conditions and Technical Specifications of Tender Document, shall be considered 
for evaluation. Such Tenders shall be deemed to be under consideration immediately after 
opening of Tender and until such time an official intimation of acceptance /rejection of Tender 
is made by MNGL to the Bidder. 

 
16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. MNGL will 

appreciate submission of offer based on the terms and conditions in the enclosed General 
Conditions of Contract (GCC), Special Conditions of Contract (SCC), Instructions to Bidders 
(ITB), Scope of Work, technical specifications etc. to avoid wastage of time and money in 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 100 of 280 

seeking clarifications on technical/ commercial aspects of the offer. Bidder may note that no 
technical and commercial clarifications will be sought for after the receipt of the bids. In case of 
any deviation/nonconformity observed in the bid, it will be liable for rejection. 

 
17  Award of Contract:  
 
17.1  The Acceptance of Tender will be intimated to the successful Tenderer by MNGL either by 

Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF 
TENDER. 

 
17.2  MNGL will be the sole judge in the matter of award of CONTRACT and the decision of MNGL 

shall be final and binding. 
 
18  Clarification of Tender Document: 
 
18.1  The Tender is required to carefully examine the Technical Specifications, Conditions of 

Contract, Drawings and other details relating to WORK and given in Tender Document and 
fully inform himself as to all conditions and matters which may in any way affect the WORK or 
the cost thereof. In case the Tenderer is in doubt about the completeness or correctness of any 
of the contents of the Tender Documents he should request in writing for an 
interpretation/clarification to MNGL in triplicate. MNGL will then issue interpretation/clarification 
to Tenderer in writing. Such clarifications and or interpretations shall form part of the 
Specifications and Documents and shall accompany the tender which shall be submitted by 
tenderer within time and date as specified in invitations to tender. 

 
18.2  Verbal clarification and information given by MNGL or its employee(s) or its representatives 

shall not in any way be binding on MNGL. 
 
19  Local Conditions:  
 
19.1  It will be imperative on each tenderer to inform himself of all local conditions and factors which 

may have any effect on the execution of WORK covered under the Tender Document. In their 
own interest, the tenderer are requested to familiarize themselves with the Indian Income Tax 
Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 and other related Acts and 
Laws and Regulations of India with their latest amendments, as applicable. MNGL shall not 
entertain any requests for clarifications from the tenderer regarding such local conditions. 

 
19.2  It must be understood and agreed that such factors have properly been investigated and 

considered while submitting the tender. No claim for financial or any other adjustments to 
VALUE OF CONTRACT, on lack of clarity of such factors shall be entertained. 

 
20  Abnormal Rates:  
 
20.1  The tenderer is expected to quote rate for each item after careful analysis of cost involved for 

the performance of the completed item considering all specifications and Conditions of 
Contract. This will avoid loss of profit or gain in case of curtailment or change of specification 
for any item. In case it is noticed that the rates quoted by the tenderer for any item are 
unusually high or unusually low, it will be sufficient cause for the rejection of the tender unless 
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the EMPLOYER is convinced about the reasonableness after scrutiny of the analysis for such 
rate(s) to be furnished by the tenderer (on demand). 

 
Section-IV. General Obligations 

 
21  Priority of Contract Documents 
 
21.1  Except if and the extent otherwise provided by the Contract, the provisions of the General 

Conditions of Contract and Special Conditions shall prevail over those of any other documents 
forming part of the CONTRACT. Several documents forming the CONTRACT are to be taken 
as mutually explanatory of one another, but in case of ambiguities or discrepancies the same 
shall be explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon issue to 
the Contractor instructions thereon and in such event, unless otherwise provided in the 
Contract, the priority of the documents forming the Contract shall be as follows: 
1)  The Contract Agreement; 
2)  The Letter of Acceptance / Service Order; 
3)  The Instructions to Bidders (ITB); 
4)  Special Conditions of Contract (SCC); 
5)  General Conditions of Contract (GCC) 
6)  Any other document forming part of the Contract. 

 
Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR described in 
the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed 
to be included in the same manner as if they had been specifically shown upon the 
DRAWINGS and described in the SPECIFICATIONS. 

 
21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of these General 

Conditions of Contract or to the SPECIFICATIONS or to any other Tender Document are solely 
for the purpose of giving a concise indication and not a summary of the contents thereof, and 
they shall never be deemed to be part thereof or be used in the interpretation or construction 
thereof the CONTRACT. 

 
21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the 

singular shall include the plural and vice versa wherever the context so requires. 
 
21.4  Interpretation: Words implying `Persons' shall include relevant `Corporate Companies / 

Registered Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 
 
22  Special Conditions of Contract: 
 
22.1  Special Conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, specification of Work, Drawings and any other documents forming part of this 
CONTRACT wherever the context so requires. 

 
22.2  Notwithstanding the sub-division of the documents into these separate sections and volumes 

every part of each shall be deemed to be supplementary to and complementary of every other 
part and shall be read with and into the CONTRACT so far as it may be practicable to do so. 
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22.3  Where any portion of the General Condition of Contract is repugnant to or at variance with any 
provisions of the Special Conditions of Contract, unless a different intention appears the 
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions of 
the General Conditions of Contract and shall to the extent of such repugnancy, or variations, 
prevail. 

 
22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain 

WORK or provide certain facilities, it is understood that the CONTRACTOR shall do so at his 
cost and the VALUE OF CONTRACT shall be deemed to have included cost of such 
performance and provisions, so mentioned. 

 
22.5  The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the 

JOB SPECIFICATIONS contained herein and CODES referred to. Where the job specification 
stipulate requirements in addition to those contained in the standard codes and specifications, 
these additional requirements shall also be satisfied. 

 
23  Contractor to obtain his own Information: 
 
23.1  The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed 

to have himself independently obtained all necessary information for the purpose of preparing 
his tender and his tender as accepted shall be deemed to have taken into account all 
contingencies as may arise due to such information or lack of same. The correctness of the 
details, given in the Tender Document to help the CONTRACTOR to make up the tender is not 
guaranteed.  

 
The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to 
have generally obtained his own information in all matters whatsoever that might affect the 
carrying out of the works at the schedules rates and to have satisfied himself to the sufficiency 
of his tender. Any error in description of quantity or omission there from shall not vitiate the 
CONTRACT or release the CONTRACTOR from executing the work comprised in the 
CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is 
deemed to have known the scope, nature and magnitude of the WORKS and the requirements 
of materials and labour involved etc., and as to what all works he has to complete in 
accordance with the CONTRACT documents whatever be the defects, omissions or errors that 
may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to have visited 
surroundings, to have satisfied himself to the nature of all existing structures, if any, and also 
as to the nature and the conditions of the Railways, Roads, Bridges and Culverts, means of 
transport and communication, whether by land, water or air, and as to possible interruptions 
thereto and the access and egress from the site, to have made enquiries, examined and 
satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, the sites 
for disposal of surplus materials, the available accommodation as to whatever required, depots 
and such other buildings as may be necessary for executing and completing the works, to have 
made local independent enquiries as to the sub-soil, subsoil water and variations thereof, 
storms, prevailing winds, climatic conditions and all other similar matters effecting these works. 
He is deemed to have acquainted himself as to his liability of payment of Government Taxes, 
Customs duty and other charges, levies etc. 

 
Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and 
reliable information upon the foregoing or any other matters affecting the CONTRACT shall not 
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relieve him from any risks or liabilities or the entire responsibility from completion of the works 
at the scheduled rates and times in strict accordance with the CONTRACT. 

 
It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of 
any portion of the CONTRACT DOCUMENT he shall set forth the particulars thereof in writing 
to EMPLOYER in duplicate, before submission of tender. The EMPLOYER may provide such 
clarification as may be necessary in writing to CONTRACT, such clarifications as provided by 
EMPLOYER shall form part of CONTRACT DOCUMENTS. 

 
No verbal agreement or inference from conversation with any effect or employee of the 
EMPLOYER either before, during or after the execution of the CONTRACT agreement shall in 
any way affect or modify and of the terms or obligations herein contained. 

 
Any change in layout due to site conditions or technological requirement shall be binding on the 
CONTRACTOR and no extra claim on this account shall be entertained. 

 
24  Contract Performance Security: 
 
24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of 

notification of award, a security in the sum of 10% of the annualized accepted value of the 
tender or the actual value of work to be done whichever is applicable due to any additional 
work or any other reasons, in the form of a Bank draft/Banker’s cheque or Bank Guarantee or 
irrevocable Letter of credit (as per proforma enclosed) as Contract Performance Security with 
the EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY PERIOD. 

 
24.2  CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or 

through a Bank Guarantee or through an irrevocable Letter of Credit from any Indian scheduled 
bank or a branch of an International bank situated in India and registered with Reserve Bank of 
India as scheduled foreign bank.  
The bank guarantee or the Letter of Credit shall be submitted in the prescribed format. 

 
24.3  If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s agents 

and representatives shall damage, break, deface or destroy any property belonging to the 
EMPLOYER or others during the execution of the CONTRACT, the same shall be made good 
by the CONTRACTOR at his own expenses and in default thereof, the ENGINEER-IN-
CHARGE may cause the same to be made good by other agencies and recover expenses from 
the CONTRACTOR (for  which the certificate of the ENGINEER- IN-CHARGE shall be final). 

 
24.4  All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER 

under terms of this CONTRACT may be deducted from or paid by the encashment or sale of a 
sufficient part of his Contract Performance Security or from any sums which may be due or 
may become due to the CONTRACTOR by the EMPLOYER of any account whatsoever and in 
the event of his Contract Performance Security being reduced by reasons of any such 
deductions or sale of aforesaid, the CONTRACTOR shall within ten days thereafter make good 
in cash, bank drafts as aforesaid any sum or sums which may have been deducted from or 
realized by sale of his Contract Performance Security, or any part thereof. No interest shall be 
payable by the EMPLOYER for sum deposited as Contract Performance Security. 
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24.5  Failure of the successful bidder to comply with the requirements of this Clause shall constitute 
sufficient grounds for the annulment of the award and the forfeiture of bid security. 

 
25  Time of Performance:  
 
25.1  Time for Mobilization 

The work covered by this CONTRACT shall be commenced within seven (7) days, the date of 
letter/Fax of Intent or as mentioned in Letter/Fax of Intent and be completed in stages on or 
before the dates as mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. The 
CONTRACTOR should bear in mind that time is the essence of this agreement. Request for 
revision of construction time after tenders are opened will not receive consideration. The above 
period is included within the overall COMPLETION SCHEDULE, not over and above the 
completion time to any additional work or any other reasons. 
 

25.2  Time Schedule of Construction: 
25.2.1  The general Time Schedule of construction is given in the TENDER DOCUMENT. 

CONTRACTOR should prepare a detailed monthly or weekly construction program jointly with 
the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX OF INTENT or 
ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per the Time Schedule 
given in the CONTRACT DOCUMENT. The period of construction given includes the time 
required for mobilization testing, rectifications, if any, retesting and completion in all respects in 
accordance with CONTRACT DOCUMENT to the entire satisfaction of the ENGINEER-IN-
CHARGE. 

 
25.2.2  The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above 

consisting of adequate number of activities covering various key phases of the WORK such as 
design, procurement, manufacturing, shipment and field erection activities within fifteen (15) 
days from the date of LETTER/FAX OF INTENT. This network shall also indicate the interface 
facilities to be provided by the EMPLOYER and the dates by which such facilities are needed. 

 
25.2.3  CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed 

network which may be in the form as submitted with the EMPLOYER or in revised form in line 
with the outcome of discussions shall form part of the CONTRACT, to be signed within fifteen 
(15) days from the date of LETTER OF ACCEPTANCE OF TENDER. During the performance 
of the CONTRACT, if in the opinion of the EMPLOYER proper progress is not maintained 
suitable changes shall be made in the CONTRACTOR's operation to ensure proper progress. 

 
The above PERT network shall be reviewed periodically and reports shall be submitted by the 
CONTRACTOR as directed by EMPLOYER. 

 
26  Force Majeure: 
 
26.1  CONDITIONS FOR FORCE MAJEURES 

In the event of either party being rendered unable by Force Majeure to perform any obligations 
required to be performed by them under the CONTRACT the relative obligation of the party 
affected by such Force Majeures shall upon notification to the other party be suspended for the 
period during which Force Majeures event lasts. The cost and loss sustained by the either 
party shall be borne by the respective parties. 
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The term "Force Majeures" as employed herein shall mean acts of God, earthquake, war 
(declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, 
sabotage, civil commotions and acts and regulations of respective Government of the two 
parties, namely the EMPLOYER and the CONTRACTOR. 

 
Upon the occurrence of such cause(s) and upon its termination, the party alleging that it has 
been rendered unable as aforesaid thereby, shall notify the other party in writing immediately 
but not later than 72 (Seventy-two) hours of the alleged beginning and ending thereof giving full 
particulars and satisfactory evidence in support of its claim. 

 
Time for performance of the relative obligation suspended by the Force Majeures shall then 
stand extended by the period for which such cause lasts. 

 
If deliveries of bought out items and/or works to be executed by the CONTRACTOR are 
suspended by Force Majeure conditions lasting for more than 2 (two) months the EMPLOYER 
shall have the option to terminate the CONTRACT or re-negotiate the contract provisions. 

 
26.2  OUTBREAK OF WAR 
 
26.2.1  If during the currency of the CONTRACT there shall be an out-break of war whether declared 

or not, in that part of the World which whether financially or otherwise materially affect the 
execution of the WORK the CONTRACTOR shall unless and until the CONTRACT is 
terminated under the provisions in this clause continue to use his best endeavour to complete 
the execution of the WORK, provided always that the EMPLOYER shall be entitled, at any time 
after such out-break of war to terminate or re-negotiate the CONTRACT by giving notice in 
writing to the CONTRACTOR and upon such notice being given the CONTRACT shall, save as 
to the rights of the parties under this clause and to the operation of the clauses entitled 
settlement of Disputes and Arbitration hereof, be terminated but without prejudice to the right of 
either party in respect of any antecedent breach thereof. 

 
26.2.2  If the CONTRACT shall be terminated under the provisions of the above clause, the 

CONTRACTOR shall with all reasonable diligence remove from the SITE all the 
CONTRACTOR's equipment and shall give similar facilities to his SUB-CONTRACTORS to do 
so. 

 
27  Price reduction schedule: 
 
27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the 

WORK within the stipulated period, then, unless such failure is due to Force Majeure as 
defined in Clause 26 here above or due to EMPLOYER's defaults, the Total Contract price 
shall be reduced by ½ % of the total Contract Price per complete week of delay or part thereof 
subject to a maximum of 5 % of the Total Contract Price, by way of reduction in price for delay 
and not as penalty. The said amount will be recovered from amount due to the Contractor/ 
Contractor’s Contract Performance Security payable on demand. 

 
The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction 
Schedule shall be final and binding on the CONTRACTOR. 
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27.2  All sums payable under this clause is the reduction in price due to delay in completion period at 
the above agreed rate. 

 
28  Rights of the employer to forfeit contract performance security: 
 
28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out 

or under the CONTRACT, the EMPLOYER shall be entitled to recover such sum by 
appropriating in part or whole the Contract Performance Security of the CONTRACTOR. In the 
event of the security being insufficient or if no security has been taken from the 
CONTRACTOR, then the balance or the total sum recoverable, as the case may be shall be 
deducted from any sum then due or which at any time thereafter may become due to the 
CONTRACTOR. The CONTRACTOR shall pay to the EMPLOYER on demand any balance 
remaining due. 

 
29  Failure by the contractor to comply with the provisions of the contract: 
 
29.1  If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with 

such diligence as will ensure its completion within the time specified in the CONTRACT or 
extension thereof or fails to perform any of his obligation under the CONTRACT or in any 
manner commits a breach of any of the provisions of the CONTRACT it shall be open to the 
EMPLOYER at its option by written notice to the CONTRACTOR: 

 
a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated 
and shall cease to be in force and effect on and from the date appointed by the EMPLOYER on 
that behalf, whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's 
work then in progress, except such WORK as the EMPLOYER may, in writing, require to be 
done to safeguard any property or WORK, or installations from damage, and the EMPLOYER, 
for its part, may take over the work remaining unfinished by the CONTRACTOR and complete 
the same through a fresh contractor or by other means, at the risk and cost of the 
CONTRACTOR, and any of his sureties if any, shall be liable to the EMPLOYER for any 
excess cost occasioned by such work having to be so taken over and completed by the 
EMPLOYER over and above the cost at the rates specified in the schedule of quantities and 
rate/prices. 

 
b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or 
any part thereof and complete the same through a fresh contractor or by other means at the 
risk and cost of the CONTRACTOR. The CONTRACTOR and any of his sureties are liable to 
the EMPLOYER for any excess cost over and above the cost at the rates specified in the 
Schedule of Quantities/ rates, occasioned by such works having been taken over and 
completed by the EMPLOYER. 

 
29.2  In such events of Clause 29.1(a) or (b) above. 

 
a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR is 
liable to be forfeited without prejudice to the right of the EMPLOYER to 
recover from the CONTRACTOR the excess cost referred to in the sub-clause aforesaid, the 
EMPLOYER shall also have the right of taking possession and utilizing in completing the works 
or any part thereof, such as materials equipment and plants available at work site belonging to 
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the CONTRACTOR as may be necessary and the CONTRACTOR shall not be entitled for any 
compensation for use or damage to such materials, equipment and plant. 

 
b) The amount that may have become due to the CONTRACTOR on account of work already 
executed by him shall not be payable to him until after the expiry of Six (6) calendar months 
reckoned from the date of termination of CONTRACT or from the taking over of the WORK or 
part thereof by the EMPLOYER as the case may be, during which period the responsibility for 
faulty materials or workmanship in respect of such work shall, under the CONTRACT, rest 
exclusively with the CONTRACTOR. This amount shall be subject to deduction of any amounts 
due from the CONTRACT to the EMPLOYER under the terms of the CONTRACT authorized or 
required to be reserved or retained by the EMPLOYER. 

 
29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of 

the EMPLOYER, the default or defaults committed by the CONTRACTOR is/are curable and 
can be cured by the CONTRACTOR if an opportunity given to him, then the EMPLOYER may 
issue Notice in writing calling the CONTRACTOR to cure the default within such time specified 
in the Notice. 

 
29.4  The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, 

in the event that the CONTRACTOR becomes bankrupt, insolvent, compounds with his 
creditors, assigns the CONTRACT in favour of his creditors or any other person or persons, or 
being a company or a corporation goes into voluntary liquidation, provided that in the said 
events it shall not be necessary for the EMPLOYER to give any prior notice to the 
CONTRACTOR.  

 
29.5  Termination of the CONTRACT as provided for in sub-clause 29.1(a) above shall not prejudice 

or affect their rights of the EMPLOYER which may have accrued up to the date of such 
termination. 

 
30  Contractor remains liable to pay compensation if action not taken under clause 29: 
 
30.1  In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 

thereof shall have become exercisable and the same had not been exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any further case of default by the 
CONTRACTOR for which by any clause or clauses hereof he is declared liable to pay 
compensation amounting to the whole of his Contract Performance Security, and the liability of 
the CONTRACTOR for past and future compensation shall remain unaffected. In the event of 
the EMPLOYER putting in force the power under above sub-clause (a), (b) or (c) vested in him 
under the preceding clause he may, if he so desired, take possession of all or any tools, and 
plants, materials and stores in or upon the works or the site thereof belonging to the 
CONTRACTOR or procured by him and intended to be used for the execution of the WORK or 
any part thereof paying or allowing for the same in account at the CONTRACT rates or in case 
of these not being applicable at current market rates to be certified by the ENGINEER-IN-
CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN-CHARGE may 
give notice in writing to the CONTRACTOR or his clerk of the works, foreman or other 
authorized agent, requiring him to remove such tools, plant, materials or stores from the 
premises (within a time to be specified in such notice), and in the event of the CONTRACTOR 
failing to comply with any such requisition, the ENGINEER-IN-CHARGE may remove them at 
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the CONTRACTOR's expense or sell them by auction or private sale on account of the 
CONTRACTOR and at his risk in all respects without any further notice as to the date, time or 
place of sale and the certificate of the ENGINEER-IN-CHARGE as to the expenses of any such 
removal and the amount of the proceeds and expenses of any such sale shall be final and 
conclusive against the CONTRACTOR. 

 
31  Change in constitution:  
 
31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be 

obtained in writing, before any change is made in the constitution of the firm. Where the 
CONTRACTOR is an individual or a Hindu undivided family business concern, such approval 
as aforesaid shall, likewise be obtained before such CONTRACTOR enters into any agreement 
with other parties, where under, the reconstituted firm would have the right to carry out the 
work hereby undertaken by the CONTRACTOR. In either case if prior approval as aforesaid is 
not obtained, the CONTRACT shall be deemed to have been allotted in contravention of clause 
37 hereof and the same action may be taken and the same consequence shall ensure as 
provided in the said clause. 

 
32  Termination of contract 
 
32(A)  TERMINATION OF CONTRACT FOR DEATH:  

 
If the CONTRACTOR is an individual or a proprietary concern and the individual or the 
proprietor dies or if the CONTRACTOR is a partnership concern and one of the partner dies 
then unless, the EMPLOYER is satisfied that the legal representative of the individual or the 
proprietary concern or the surviving partners are capable of carrying out and completing 
CONTRACT, he (the EMPLOYER) is entitled to cancel the CONTRACT for the uncompleted 
part without being in any way liable for any compensation payment to the estate of the 
diseased CONTRACTOR and/or to the surviving partners of the CONTRACTOR'S firm on 
account of the cancellation of CONTRACT. The decision of the EMPLOYER in such 
assessment shall be final and binding on the parties. In the event of such cancellation, the 
EMPLOYER shall not hold the estate of the diseased CONTRACTOR and/or the surviving 
partners of the CONTRACTOR'S firm liable for any damages for non-completion of 
CONTRACT. 

 
32(B)  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. 

 
If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any receiver 
to be appointed of his business of any assets thereof compound with his Creditors, or being a 
corporation commence to be wound up, not being a member’s voluntary winding up for the 
purpose of amalgamation or reconstruction, or carry on its business under a Receiver for the 
benefits of its Creditors any of them, EMPLOYER shall be at liberty:- 

 
To terminate the contract forthwith upon coming to know of the happening of any such event as 
aforesaid by notice in writing to the Contractor or to give the Receiver or liquidator or other 
person, the option of carrying out the contract subject to his providing a guarantee up to an 
amount to be agreed upon by EMPLOYER for due and faithful performance of the contract. 
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32 (C)  In case of termination of CONTRACT herein set forth (under clause 29.0) except under 
conditions of Force Majeure and termination after expiry of contract, the CONTRACTOR shall 
be put under holiday [i.e. neither any enquiry will be issued to the party by Maharashtra Natural 
Gas Limited against any type of tender nor their offer will be considered by MNGL against any 
ongoing tender (s) where contract between MNGL and that particular CONTRACTOR (as a 
bidder) has not been finalized] for three years from the date of termination by Maharashtra 
Natural Gas Limited to such CONTRACTOR. 

 
33  Members of the employer not individually liable: 
 
33.1  No Director, or official or employee of the EMPLOYER shall in any way be personally bound or 

liable for the acts or obligations of the EMPLOYER under the CONTRACT or answerable for 
any default or omission in the observance or performance of any of the acts, matters or things 
which are herein contained. 

 
34  Employer not bound by personal representations: 
34.1  The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other 

right or claim whatsoever by reason of any representation, explanation statement or alleged 
representation, promise or guarantees given or alleged to have been given to him by any 
person. 

 
35  Contractor's office at site:  
 
35.1  The CONTRACTOR shall provide and maintain an office at the site for the accommodation of 

his agent and staff and such office shall be open at all reasonable hours to receive instructions, 
notice or other communications. The CONTRACTOR at all time shall maintain a site instruction 
book and compliance of these shall be communicated to the ENGINEER-IN CHARGE from 
time to time and the whole document 
to be preserved and handed over after completion of works. 
 

36  Contractor's subordinate staff and their conduct 
 
36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a qualified 

engineer having sufficient experience in carrying out work of similar nature, to whom the 
equipments, materials, if any, shall be issued and instructions for works given. The 
CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE sufficient 
and qualified staff to superintend the execution of the WORK, competent sub-agents, foremen 
and leading hands including those specially qualified by previous experience to supervise the 
types of works comprised in the CONTRACT in such manner as will ensure work of the best 
quality, expeditious working. Whenever in the opinion of the ENGINEER-IN- CHARGE 
additional properly qualified supervisory staff is considered necessary, they shall be employed 
by the CONTRACTOR without additional charge on accounts thereof. The CONTRACTOR 
shall ensure to the satisfaction of the ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if 
any, shall provide competent and efficient supervision, over the work entrusted to them. 

 
36.2  If and whenever any of the CONTRACTOR's or SUBCONTRACTOR'S agents, sub-agents, 

assistants, foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be 
guilty of any misconduct or be incompetent or insufficiently qualified or negligent in the 
performance of their duties of that in the opinion of the EMPLOYER or the ENGINEER-IN-
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CHARGE, it is undesirable for administrative or any other reason for such person or persons to 
be employed in the works, the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, 
shall at once remove such person or persons from employment thereon. Any person or 
persons so removed from the works shall not again be employed in connection with the 
WORKS without the written permission of the ENGINEER-IN- CHARGE. Any person so 
removed from the WORK shall be immediately re-placed at the expense of the CONTRACTOR 
by a qualified and competent substitute. Should the CONTRACTOR be requested to repatriate 
any person removed from the works he shall do so and shall bear all costs in connection 
herewith. 

 
36.3  The CONTRACTOR shall be responsible for the proper behavior of all the staff, foremen, 

workmen, and others, and shall exercise a proper degree of control over them and in particular 
and without prejudice to the said generality, the CONTRACTOR shall be bound to prohibit and 
prevent any employees from trespassing or acting in any way detrimental or prejudicial to the 
interest of the community or of the properties or occupiers of land and properties in the 
neighborhood and in the event of such employee so trespassing, the CONTRACTOR shall be 
responsible therefore and relieve the EMPLOYER of all consequent claims or actions for 
damages or injury or any other grounds whatsoever. The decision of the ENGINEER-IN-
CHARGE upon any matter arising under this clause shall be final. The CONTRACTOR shall be 
liable for any liability to EMPLOYER on account of deployment of CONTRACTOR's staff etc. or 
incidental or arising out of the execution of CONTRACT. 

 
The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, Foremen 
and Workmen and others in his employment, including misfeasance or negligence of whatever 
kind in the course of their work or during their employment, which are connected directly or 
indirectly with the CONTRACT. 

 

36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the 
EMPLOYER's premises shall be properly identified by badges of a type acceptable to the 
EMPLOYER which must be worn at all times on EMPLOYER's premises. CONTRACTOR may 
be required to obtain daily entry passes for his staff/employees from EMPLOYER to work 
within operating areas. These being safety requirements, no relaxations on this account shall 
be given to CONTRACTOR. 

 
37  Sub-letting of works:  
 
37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or degree be 

transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm 
or corporation whatsoever without the consent in writing, of the ENGINEER/EMPLOYER 
except as provided for in the succeeding sub-clause. 

 
i)  SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: 

The EMPLOYER may give written consent to Sub- contract for the execution of any 
part of the WORK at the site, being entered in to by CONTRACTOR provided each 
individual Sub- contract is submitted to the ENGINEER-IN-CHARGE before being 
entered into and is approved by him. 

 
ii)  LIST OF SUB-CONTRACTORS TO BE SUPPLIED: 
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At the commencement of every month the CONTRACTOR shall furnish to the 
ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms 
engaged by the CONTRACTOR and working at the SITE during the previous month 
with particulars of the general nature of the Subcontract or works done by them. 

 
iii)  CONTRACTOR'S LIABILITY NOT LIMITED BY SUBCONTRACTORS: 

Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding 
that the ENGINEER-IN-CHARGE shall have received copies of any Subcontracts, the 
contractor shall be and shall remain solely responsible for the quality, proper and 
expeditious execution of the Contract in all respects as if such sub-letting or 
Subcontracting had not taken place, and as if such work had been done directly by the 
CONTRACTOR 
The CONTRACTOR shall bear all responsibility for any act or omission on the part of 
sub- contractors in regard to work to be performed under the CONTRACT. 

 
iv)  EMPLOYER MAY TERMINATE SUB-CONTRACTS: 

If any SUB-CONTRACTOR engaged upon the works at the site executes any works 
which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the 
CONTRACT documents, the EMPLOYER may by written notice to the CONTRACTOR 
request him to terminate such subcontract and the CONTRACTOR upon the receipt of 
such notice shall terminate such Subcontract and dismiss the SUB-CONTRACTOR(S) 
and the later shall forthwith leave the works, failing which the EMPLOYER shall have 
the right to remove such SUB- CONTRACTOR(S) from the site.  

 
v)  NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 

No action taken by the EMPLOYER under the clause shall relieve the CONTRACTOR 
of any of his liabilities under the CONTRACT or give rise to any right or compensation, 
extension of time or otherwise failing which the EMPLOYER shall have the right to 
remove such SUB-CONTRACTOR(S) from the site. 

 
38  Power of entry:  
 
38.1  If the CONTRACTOR shall not commence the WORK in the manner previously described in 

the CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-IN-
CHARGE. 
i)  fail to carry out the WORK in conformity with the CONTRACT documents, or 
ii)  fail to carry out the WORK in accordance with the Time Schedule, or 
iii)  substantially suspend work or the WORK for a period of fourteen days without authority 

from the ENGINEER-IN-CHARGE, or 
iv)  fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-

CHARGE, or 
v)  fail to supply sufficient or suitable construction plant, temporary works, labour, 

materials or things, or 
vi)  Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT 

on his part to be performed or observed or persist in any of the above mentioned 
breaches of the CONTRACT for fourteen days, after notice in writing shall have been 
given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach to 
be remedied, or 

vii)  if the CONTRACTOR shall abandon the WORK or 
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viii) If the CONTRACTOR during the continuance of the CONTRACT shall become 
bankrupt, make any arrangement or composition with his creditors, or permit any 
execution to be levied or go into liquidation whether compulsory or voluntary not being 
merely a voluntary liquidation for the purpose of amalgamation or reconstruction  

 
then in any such case, the EMPLOYER shall have the power to enter upon the WORK and 
take possession thereof and of the materials, temporary WORK, construction plant, and stock 
thereon, and to revoke the CONTRACTOR's license to use the same, and to complete the 
WORK by his agents, other CONTRACTORS or workmen or to relate the same upon any 
terms and to such other person, firm or corporation as the EMPLOYER in his absolute 
discretion may think proper to employ and for the purpose aforesaid to use or authorize the use 
of any materials, temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without 
making payment or allowance to the CONTRACTOR for the said materials other than such as 
may be certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and without 
making any payment or allowance to the CONTRACTOR for the use of the temporary said 
works, construction plant and stock or being liable for any loss or damage thereto, and if the 
EMPLOYER shall by reason of his taking possession of the WORK or of the WORK being 
completed by other CONTRACTOR (due account being taken of any such extra work or works 
which may or be omitted) then the amount of such excess as certified by the ENGINEER-IN- 
CHARGE shall be deducted from any money which may be due for work done by the 
CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be 
made good and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall 
have power to sell in such manner and for such price as he may think fit all or any of the 
construction plant, materials etc. constructed by or belonging to and to recoup and retain the 
said deficiency or any part thereof out of proceeds of the sale. 

 
39  Contractor's responsibility with the mechanical, electrical, intercommunication system, 

air-conditioning contractors and other agencies: 
 
39.1  Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR 

executing the work of civil construction, to work in close cooperation and coordinate the WORK 
with the Mechanical, Electrical, Air-conditioning and Intercommunication Contractor's and other 
agencies or their authorized representatives, in providing the necessary grooves, recesses, 
cuts and opening etc., in wall, slabs beams and columns etc. and making good the same to the 
desired finish as per specification, for the placement of electrical, intercommunication cables, 
conduits, air-conditioning inlets and outlets grills and other equipments etc. where required. For 
the above said requirements in the false ceiling and other partitions, the CONTRACTOR before 
starting-up the work shall in consultation with the Electrical, Mechanical, Intercommunication, 
Air-conditioning contractor and other agencies prepare and put-up a joint scheme, showing the 
necessary openings, grooves, recesses, cuts, the methods of fixing required for the WORK of 
the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval. 
The CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, shall 
have the written agreement of the other agencies. The ENGINEER- IN-CHARGE, before 
communicating his approval to the scheme, with any required modification, shall get the final 
agreement of all the agencies, which shall be binding. No claim shall be entertained on account 
of the above. 

 
The CONTRACTOR shall confirm in all respects with provision of any statutory regulations, 
ordinances or byelaws of any local or duly constituted authorities or public bodies which may 
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be applicable from time to time to the WORK or any temporary works. The CONTRACTOR 
shall keep the EMPLOYER indemnified against all penalties and liabilities of every kind, arising 
out of non-adherence to such stains, ordinances, laws, rules, regulations, etc. 
 

40  Other agencies at site:  
 
40.1  The CONTRACTOR shall have to execute the WORK in such place and conditions where 

other agencies will also be engaged for other works such as site grading, filling, and leveling, 
electrical and mechanical engineering works, etc. No claim shall be entertained due to WORK 
being executed in the above circumstances. 

 
41  Notice: 
 
41.1  TO THE CONTRACTOR: 

Any notice hereunder may be served on the CONTRACTOR or his duly authorized 
representative at the job site or may be served by registered mail direct to the address 
furnished by the CONTRACTOR. Proof of issue of any such notice could be conclusive of the 
CONTRACTOR having been duly informed of all contents therein. 

 
41.2  TO THE EMPLOYER: 

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be 
served by sending the same by Registered mail to or delivering the same at the respective site 
offices of M/S. MAHARASHTRA NATURAL GAS LIMITED addressed to the HEAD/SITE-IN-
CHARGE. 

 
42  Right of various interests: 
 
42.1  i)  The EMPLOYER reserves the right to distribute the work between more than one 

agency (ies). The CONTRACTOR shall cooperate and afford other agency (ies) reasonable 
opportunity for access to the WORK for the carriage and storage of materials and execution of 
their works. 

 
ii)  Wherever the work being done by any department of the EMPLOYER or by other 
agency(ies) employed by the EMPLOYER is contingent upon WORK covered by this 
CONTRACT, the respective rights of the various interests involved shall be determined by the 
ENGINEER-IN-CHARGE to secure the completion of the various portions of the work in 
general harmony. 
 

 
43  Patents and royalties:  
 
43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or 

compositions of matter to be used or supplied or methods and process to be practiced or 
employed in the performance of this CONTRACT, agrees to pay all royalties and license fees 
which may be due with respect thereto. If any equipment, machinery, materials, composition of 
matters, be used or supplied or methods and processes to be practiced or employed in the 
performance of this CONTRACT, is covered by a patent under which the CONTRACTOR is not 
licensed then the CONTRACTOR before supplying or using the equipment, machinery 
materials, composition method or processes shall obtain such licenses and pay such royalties 
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and license fees as may be necessary for performance of this CONTRACT. In the event the 
CONTRACTOR fails to pay any such royalty or obtain any such license, any suit for 
infringement of such patents which is brought against the CONTRACTOR or the EMPLOYER 
as a result such failure will be defended by the CONTRACTOR at his own expense and the 
CONTRACTOR will pay any damages and costs awarded in such suit. The CONTRACTOR 
shall promptly notify the EMPLOYER if the CONTRACTOR has acquired the knowledge of any 
plant under which a suit for infringement could be reasonably brought because of the use by 
the EMPLOYER of any equipment, machinery, materials, process and methods to be supplied 
hereunder. The CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with 
the right to extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, 
royalty free license to use in any country, any invention made by the CONTRACTOR or his 
employee in or as result of the performance of the WORK under the CONTRACT. 

 
43.2  All charges on account of royalty, toilage, rent, octroi terminal or sales tax and/or other duties 

or any other levy on materials obtained for the work or temporary work or part thereof 
(excluding materials provided by the EMPLOYER) shall be borne by the CONTRACTOR. 

 
43.3  The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of 

this CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials 
obtained from any excavation made for the purpose of the WORK or any building or produce 
upon the site at the time of delivery of the possession thereof, but all such substances, 
materials, buildings and produce shall be the property of the EMPLOYER provided that the 
CONTRACTOR may with the permission of the ENGINEER-IN-CHARGE, use the same for the 
purpose of the work by payment of cost of the same at such a rate as may be determined by 
the ENGINEER-IN- CHARGE. 

 
43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on 

account of claims against CONTRACTOR for the contributory infringement of patent rights 
arising out and based upon the claim that the use of the EMPLOYER of the process included in 
the design prepared by the EMPLOYER and used in the operation of the plant infringes on any 
patent right. With respect to any subcontract entered into by CONTRACTOR pursuant to the 
provisions of the relevant clause hereof, the CONTRACTOR shall obtain from the SUB-
CONTRACTOR an undertaking to provide the EMPLOYER with the same patent protection 
that CONTRACTOR is required to provide under the provisions of this clause. 

 
44  Liens:  
 
44.1  If, at any time there should be evidence or any lien or claim for which the EMPLOYER might 

have become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall 
have the right to retain out of any payment then due or thereafter to become due an amount 
sufficient to completely indemnify the EMPLOYER against such lien or claim and if such lien or 
claim be valid, the EMPLOYER may pay and discharge the same and deduct the amount so 
paid from any money which may be or may become due and payable to the CONTRACTOR. If 
any lien or claim remain unsettled after all payments are made, the CONTRACTOR shall 
refund or pay to the EMPLOYER all money that the latter may be compelled to pay in 
discharging such lien or claim including all costs and reasonable expenses. EMPLOYER 
reserves the right to do the same. 
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44.2  The EMPLOYER shall have lien on all materials, equipments including those brought by the 
CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 

 
44.3  The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-

IN-CHARGE a complete release or waiver of all liens arising or which may arise out of his 
agreement or receipt in full or certification by the CONTRACTOR in a form approved by 
ENGINEER-IN-CHARGE that all invoices for labour, materials, services have been paid in lien 
thereof and if required by the ENGINEER-IN-CHARGE in any case an affidavit that so far as 
the CONTRACTOR has knowledge or information the releases and receipts include all the 
labour and material for which a lien could be filled. 

 
44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years 

after the issue of FINAL CERTIFICATE, from all liens and other encumbrances against the 
EMPLOYER on account of debts or claims alleged to be due from the CONTRACTOR or his 
SUB-CONTRACTOR to any person including SUB- CONTRACTOR and on behalf of 
EMPLOYER will defend at his own expense, any claim or litigation brought against the 
EMPLOYER or the CONTRACTOR in connection therewith. CONTRACTOR shall defend or 
contest at his own expense any fresh claim or litigation by any person including his SUB-
CONTRACTOR, till its satisfactory settlement even after the expiry of two years from the date 
of issue of FINAL CERTIFICATE. 

 
45  Delays by employer or his authorized agents: 
 
45.1  In case the CONTRACTOR's performance is delayed due to any act or omission on the part of 

the EMPLOYER or his authorized agents, then the CONTRACTOR shall be given due 
extension of time for the completion of the WORK, to the extent such omission on the part of 
the EMPLOYER has caused delay in the CONTRACTOR's performance of his WORK. 

 
45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and 

extensions granted except as provided in TENDER DOCUMENT, where the EMPLOYER 
reserves the right to seek indulgence of CONTRACTOR to maintain the agreed Time Schedule 
of Completion. 

 
In such an event the CONTRACTOR shall be obliged for working by CONTRACTOR's 
personnel for additional time beyond stipulated working hours as also Sundays and Holidays 
and achieve the completion date/interim targets. 

 
46  Payment if the contract is terminated: 
 
46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the 

CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall not 
have already been covered by payments of amounts made to the CONTRACTOR for the 
WORK executed and accepted by ENGINEER-IN-CHARGE prior to the date of termination at 
the rates and prices provided for in the CONTRACT and in addition to the following: 
 
a)  The amount payable in respect of any preliminary items, so far as the Work or service 

comprised therein has been carried out or performed and an appropriate portion as 
certified by ENGINEER-IN- CHARGE of any such items or service comprised in which 
has been partially carried out or performed. 
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b)  Any other expenses which the CONTRACTOR has expended for performing the 

WORK under the CONTRACT subject to being duly recommended by ENGINEER-IN-
CHARGE and approved by EMPLOYER for payment, based on documentary evidence 
of his having incurred such expenses. 

 
46.2  The CONTRACTOR will be further required to transfer the title and provide the following in the 

manner and as directed by the EMPLOYER. 
 

a)  Any and all completed works. 
b)  Such partially completed WORK including drawings, information and CONTRACT 

rights as the CONTRACTOR has specially performed, produced or acquired for the 
performance of the CONTRACTOR. 

 
47  No waiver of rights:  
 
47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor 

any order by the EMPLOYER for payment of money or any payment for or acceptance of the 
whole or any part of the Work by the EMPLOYER nor any extension of time, nor any 
possession taken by EMPLOYER shall operate as a waiver of any provision of the 
CONTRACT, or of any power herein reserved to the EMPLOYER, or any right to damages 
herein provided, nor shall any waiver of any breach in the CONTRACT be held to be a waiver 
of any other subsequent breach. 

 
48  Certificate not to affect right of employer and liability of contractor: 
 
48.1  No interim payment certificate(s) issued by the Engineer-in-Charge of the EMPLOYER, nor any 

sum paid on account by the EMPLOYER, nor any extension of time for execution of the work 
granted by EMPLOYER shall affect or prejudice the rights of the Employer against the 
CONTRACTOR or relieve the CONTRACTOR of his obligations for the due performance of the 
CONTRACT, or be interpreted as approval of the WORK done or of the equipment supplied 
and no certificate shall create liability for the EMPLOYER to pay for alterations, amendments, 
variations or additional works not ordered, in writing, by EMPLOYER or discharge the liability of 
the CONTRACTOR for the payment of damages whether due, ascertained, or certified or not 
or any sum against the payment of which he is bound to indemnify the EMPLOYER. 

 
49  Language and measures:  
 
49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, 

Correspondence, operating and maintenance Instructions, DRAWINGS, or any other writing 
shall be written in English language. The Metric System of measurement shall be used in the 
CONTRACT unless otherwise specified. 

 
50  Transfer of title:  
 
50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the 

EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER after the 
successful completion of PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL 
CERTIFICATE. 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 117 of 280 

 
50.2  However, the EMPLOYER shall have the lien on all such works performed as soon as any 

advance or progressive payment is made by the EMPLOYER to the CONTRACTOR and the 
CONTRACTOR shall not subject these works for use other than those intended under this 
CONTRACT. 

 
51  Release of information:  
 
51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in 

any other medium, photographs, or other reproduction of the Work under this CONTRACT or 
description of the site dimensions, quantity , quality or other information, concerning the Work 
unless prior written permission has been obtained from the EMPLOYER. 

 
52  Brand names: 
 
52.1  The specific reference in the SPECIFICATIONS and documents to any material by trade name, 

make or catalogue number shall be construed as establishing standard or quality and 
performance and not as limited competition. However, TENDERER may offer other similar 
equipments provided it meets the specified standard design and performance requirements. 

 
53  Completion of contract: 
 
53.1  Unless otherwise terminated under the provisions of any other relevant clause, this 

CONTRACT shall be deemed to have been completed at the expiration of the PERIOD OF 
LIABILITY as provided for under the CONTRACT. 

 
54  Spares:  
 
54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING 

of the plants, recommendatory and/or mandatory spares, which are required essential by the 
manufacturer/supplier. The same shall be delivered at SITE, 3(Three) months before 
COMMISSIONING. 

 
Also the CONTRACTOR should furnish the manufacturing drawings for fast wearing spares. 

 
54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the 

equipments, plants and machineries go out of production of spare parts for the equipment 
furnished and erected by him, he shall give at least twelve (12) months' advance notice to the 
EMPLOYER, so that the latter may order his requirement of spares in one lot, if he so desires. 

 
 
 
 
 

SECTION-V Performance of Work 
 
55  Execution of work:  
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55.1  All the Works shall be executed in strict conformity with the provisions of the CONTRACT 
Documents and with such explanatory detailed drawings, specification and instructions as may 
be furnished from time to time to the CONTRACTOR by the ENGINEER-IN-CHARGE whether 
mentioned in the CONTRACT or not. The CONTRACTOR shall be responsible for ensuring 
that works throughout are executed in the most substantial, proper and workmanlike manner 
with the quality of material and workmanship in strict accordance with the SPECIFICATIONS 
and to the entire satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR shall 
provide all necessary materials equipment labour etc. for execution and maintenance of WORK 
till completion unless otherwise mentioned in the CONTRACT. 

 
56  Co-ordination and inspection of work: 
 
56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall be the 

responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any particular 
job will normally be passed by the ENGINEER-IN-CHARGE or his authorized representative. A 
work order book will be maintained by the CONTRACTOR for each sector in which the 
aforesaid written instructions will be entered. These will be signed by the CONTRACTOR or his 
authorized representative by way of acknowledgement within 12 hours. 

 
57  Work in monsoon and dewatering:  
57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail 

working in the monsoon also. The CONTRACTOR must maintain a minimum labour force as 
may be required for the job and plan and execute the construction and erection according to 
the prescribed schedule. No extra rate will be considered for such work in monsoon. 

 
57.2  During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep 

the construction work site free from water at his own cost. 
 
58  Work on Sundays and holidays:  
 
58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the 

ENGINEER-IN-CHARGE or his representative at least two days in advance and obtain 
permission in writing. The CONTRACTOR shall observe all labour laws and other statutory 
rules and regulations in force. In case of any violations of such laws, rules and regulations, 
consequence if any, including the cost thereto shall be exclusively borne by the 
CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this account. 

 
59  General conditions for construction and erection work: 
 
59.1  The working time at the site of work is 48 hours per week. Overtime work is permitted in cases 

of need and the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per 
day will become necessary and the CONTRACTOR should take this aspect into consideration 
for formulating his rates for quotation. No extra claims will be entertained by the EMPLOYER 
no this account. For carrying out work beyond working hours the CONTRACTOR will approach 
the ENGINEER-IN-CHARGE or his authorized representative and obtain his prior written 
permission. 

 
59.2  The CONTRACTOR must arrange for the placement of workers in such a way that the delayed 

completion of the WORK or any part thereof for any reason whatsoever will not affect their 
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proper employment. The EMPLOYER will not entertain any claim for idle time payment 
whatsoever. 

 
59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-INCHARGE reports at 

regular intervals regarding the state and progress of WORK. The details and proforma of the 
report will mutually be agreed after the award of CONTRACT. The CONTRACTOR shall 
provide display boards showing progress and labour strengths at worksite, as directed by the 
ENGINEER-IN-CHARGE. 

 
60  Alterations in specifications, design and extra works: 
 
60.1  The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a 

lump sum firm price/item rate quoted by him, the EMPLOYER will not accept any proposals for 
changes in VALUE OF CONTRACT or extension in time on account of any such changes 
which may arise to the CONTRACTOR's scope of WORK as a result of detailed Engineering 
and thereafter during the execution of WORK. The only exception to this will be a case where 
the EMPLOYER requests in writing to the CONTRACTOR to upgrade the SPECIFICATIONS 
or the size of any major pieces of equipments, plant or machinery beyond what is normally 
required to meet the scope of WORK as defined in the CONTRACT DOCUMENT. 
In such cases, a change order will be initialed by the CONTRACTOR at the appropriate time 
for the EMPLOYER's prior approval giving the full back-up data for their review and for final 
settlement of any impact on price within 30 (thirty) days thereafter. 

 
60.2  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to 

or substitutions for, the Schedule of Rates, the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress of the 
WORK and the CONTRACTOR shall be bound to carry out the such altered/ extra/ new items 
of WORK in accordance with any instructions which may be given to him in writing signed by 
the ENGINEER-INCHARGE, and such alterations, omissions, additions or substitutions shall 
not invalidate the CONTRACT and any altered, additional or substituted work which the 
CONTRACTOR may be directed to do in the manner above specified as part of the WORK 
shall be carried out by the CONTRACTOR on the same conditions in all respects on which he 
agreed to do the main WORK. The time of completion of WORK may be extended for the part 
of the particular job at the discretion of the ENGINEER-IN- CHARGE, for only such alterations, 
additions or substitutions of the WORK, as he may consider as just and reasonable. The rates 
for such additional, altered or substituted WORK under this clause shall be worked out in 
accordance with the following provisions:- 

 
I.  For Item Rate Contract 

 
a)  If the rates for the additional, altered or substituted WORK are specified in the 

CONTRACT for the WORK, the CONTRACTOR is bound to carry on the 
additional, altered or substituted WORK at the same rates as are specified in 
the CONTRACT. 

 
b)  If the rates for the additional, altered or substituted WORK are not specifically 

provided in the CONTRACT for the WORK, the rates will be derived from the 
rates for similar class of WORK as are specified in the CONTRACT for the 
WORK. The opinion of the ENGINEER-IN- CHARGE, as to whether or not the 
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rates can be reasonably so derived from the items in this CONTRACT will be 
final and binding on the CONTRACTOR. 

 
c)  If the rates for the altered, additional or substituted WORK cannot be 

determined in the manner specified in sub-clause (a) and (b) above, then the 
CONTRACTOR shall, within 7 days of the date of receipt of order to carry out 
the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his 
intention to charge for such class of WORK, supported by analysis of the rate 
or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate or 
rates on the basis of the prevailing market rates, labour cost at schedule of 
labour rates plus 10% to cover contractor's supervision, overheads and profit 
and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-
CHARGE as to current market rates of materials and the quantum of labour 
involved per unit of measurement will be final and binding on the 
CONTRACTOR. 

 
d)  Where the item of work will be executed through nominated specialist agency 

as approved by the ENGINEER-IN-CHARGE, then the actual amount paid to 
such nominated agency supported by documentary evidence and as certified 
by ENGINEER-IN-CHARGE shall be considered plus 10% (ten percent) to 
cover all contingencies, overhead, profits to arrive at the rates. 

 
e)  Provisions contained in the Sub-clause (a) & (d) above shall, however, not 

apply for the following:- 
 

Where the value of additions of new items together with the value of 
alterations, additions/deletions or substitutions does not exceed by or is not 
less than plus/minus (+_)25% of the VALUE OF CONTRACT. The item rates 
in the Schedule of Rates shall hold good for all such variations between the 
above mentioned limits, irrespective of any increase/decrease of quantities in 
the individual items of Schedule of Rates. 

 
Where the value of addition of new items together with the value of alterations, 
additions/deletions or substitutions reduces more than 25% of the contract 
value but is within the following limits the tenderer shall be paid compensation 
for decrease in the value of work, as follows: 

 
Sl. No.  Range of Variation   Percentage compensation for 

decrease in the value of work in 
the respective range. 

 
a)  Beyond (+) 25% up to &  No increase and/or decrease 

inclusive of (+) 50%   shall be applicable for the Schedule 
of Rates (The rates quoted for this 
increase shall be valid). 

 
b)  Beyond (-) 50% up to &   For reduction beyond 50% 

inclusive of (-) 100%   contractor shall be compensated by 
an amount equivalent to 10% of 
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the reduction in value of the 
contract as awarded. For example 
if the actual contract value is 40% 
of awarded value then 
compensation shall be 10% of 
(50-40) i.e. 1% of awarded 
contract value. 

 
II.  For Lump sum Contracts 

 
CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the 
WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention to 
charge for such class of WORK, supported by analysis of the rate or rates claimed, and 
the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the 
prevailing market rates, labour cost at schedule of labour rates plus 10% to cover 
contractor's supervision, overheads and profit and pay the CONTRACTOR 
accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates of 
materials and the quantum of labour involved per unit of measurement will be final and 
binding on the CONTRACTOR. 

 
61  Drawings to be supplied by the employer 
 
61.1  The drawings attached with tender are only for the general guidance to the CONTRACTOR to 

enable him to visualize the type of work contemplated and scope of work involved. The 
CONTRACTOR will be deemed to have studied the DRAWINGS and formed an idea about the 
WORK involved. 

 
61.2  Detailed working drawings on the basis of which actual execution of the WORK is to proceed, 

will be furnished from time to time during the progress of the work. The CONTRACTOR shall 
be deemed to have gone through the DRAWINGS supplied to him thoroughly and carefully and 
in conjunction with all other connected drawings and bring to the notice of the ENGINEER-IN-
CHARGE discrepancies, if any, therein before actually carrying out the Work. 

 
61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the 

CONTRACTOR's office on the site and shall be made available to the ENGINEER-IN- 
CHARGE at any time during the CONTRACT. The drawings and other documents issued by 
the EMPLOYER shall be returned to the EMPLOYER on completion of the WORK. 

 
62  Drawings to be supplied by the contractor: 
 
62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the 

special conditions of contract, and shall be furnished within the specified time. 
 
62.2  Where approval/review of drawings before manufacture/ construction/fabrication has been 

specified, it shall be CONTRACTOR's responsibility to have these drawings prepared as per 
the directions of ENGINEER-IN-CHARGE and got approved before proceeding with 
manufacture/construction/fabrication as the case may be. Any change that may have become 
necessary in these drawings during the execution of the work shall have to be carried out by 
the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final 
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drawings shall bear the certification stamp as indicated below duly signed by both the 
CONTRACTOR and ENGINEER-IN-CHARGE. 

 
"Certified true for ___________________________________ (Name of Work) 

 
Agreement No.___________________________________________________ 

 
Signed:  _________________   _________________ 
 

(CONTRACTOR)   (ENGINEER-IN-CHARGE) 
 
62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-

CHARGE as far as practicable within 3 (Three) weeks and shall be modified by the 
CONTRACTOR, if any modifications and/or corrections are required by the ENGINEER-IN-
CHARGE. The CONTRACTOR shall incorporate such modifications and/or corrections and 
submit the final drawings for approval. Any delays arising out of failure by the CONTRACTOR 
to rectify the drawing in good time shall not alter the Contract Completion Time. 

62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the 
CONTRACTOR in six copies and one transparent for record purposed to the EMPLOYER. 

 
63  Setting out works:  
 
63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the 

Works site and a level bench mark and the CONTRACTOR shall set out the Works and shall 
provide an efficient staff for the purpose and shall be solely responsible for the accuracy of 
such setting out. 

 
63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, 

templates, level marks, profiles and other similar things and shall take all necessary 
precautions to prevent their removal or disturbance and shall be responsible for the 
consequence of such removal or disturbance should the same take place and for their efficient 
and timely reinstatement. The CONTRACTOR shall also be responsible for the maintenance of 
all existing survey marks, boundary marks, distance marks and center line marks, either 
existing or supplied and fixed by the CONTRACTOR. The work shall be set out to the 
satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with the 
CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, shall not relieve the 
CONTRACTOR of any of his responsibility. 

 
63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary 

reference and level posts, pegs, bamboos, flags, ranging rods, strings and other materials for 
proper layout of the works in accordance with the schemes for bearing marks acceptable to the 
ENGINEER-IN-CHARGE. The center, longitudinal or face lines and cross lines shall be marked 
by means of small masonry pillars. Each pillar shall have distinct mark at the centre to enable 
theodolite to be set over it. No work shall be started until all these points are checked and 
approved by the ENGINEER-IN-CHARGE in writing but such approval shall not relieve the 
CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all labour, 
material and other facilities, as necessary, for the proper checking of layout and inspection of 
the points during construction. 
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63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under construction 
should be protected and fenced by the CONTRACTOR. 

 
63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents according 

to which the WORK was carried out. 
 
64  Responsibility for level and alignment: 
 
64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical 

alignment, the levels and correctness of every part of the WORK and shall rectify effectively 
any errors or imperfections therein, such rectifications shall be carried out by the 
CONTRACTOR, at his own cost, when instructions are issued to that effect by the ENGINEER- 
IN-CHARGE. 

 
65  Materials to be supplied by contractor: 
 
65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of 

the materials required for the construction including steels, cement and other building 
materials, tools, tackles, construction plant and equipment for the completion and maintenance 
of the WORK except the materials which will be issued by the EMPLOYER and shall make his 
own arrangement for procuring such materials and for the transport thereof. The EMPLOYER 
may give necessary recommendation to the respective authority if so desired by the 
CONTRACTOR but assumes no further responsibility of any nature. The EMPLOYER will insist 
on the procurement of materials which bear ISI stamp and/or which are supplied by reputed 
suppliers. 

 
65.2  The CONTRACTOR shall properly store all materials either issued to him or brought by him to 

the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft, 
pilferage, etc. for proper and speedy execution of his works. The CONTRACTOR shall 
maintain sufficient stocks of all materials required by him. 

 
65.3  No material shall be dispatched from the CONTRACTOR's stores before obtaining the approval 

in writing of the ENGINEER-IN-CHARGE. 
 
66  Stores supplied by the employer:  
 
66.1  If the SPECIFICATION of the WORK provides for the use of any material of special description 

to be supplied from the EMPLOYER's stores or it is required that the CONTRACTOR shall use 
certain stores to be provided by the ENGINEER-IN-CHARGE, such materials and stores, and 
price to be charged there for as hereinafter mentioned being so far as practicable for the 
convenience of the CONTRACTOR, but not so as in any way to control the meaning or effect 
of the CONTRACT, the CONTRACTOR shall be bound to purchase and shall be supplied such 
materials and stores as are from time to time required to be used by him for the purpose of the 
CONTRACT only. The sums due from the CONTRACTOR for the value of materials supplied 
by the EMPLOYER will be recovered from the running account bill on the basis of the actual 
consumption of materials in the works covered and for which the running account bill has been 
prepared. After the completion of the WORK, however, the CONTRACTOR has to account for 
the full quantity of materials supplied to him as per relevant clauses in this document. 
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66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the 
EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in the 
schedule of materials and if they are not entered in the schedule, they will be debited at cost 
price, which for the purpose of the CONTRACT shall include the cost of carriage and all other 
expenses whatsoever such as normal storage supervision charges which shall have been 
incurred in obtaining the same at the EMPLOYER's stores. All materials so supplied to the 
CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be 
removed on any account from the SITE of the WORK, and shall be at all times open for 
inspection to the ENGINEER-IN-CHARGE. Any such materials remaining unused at the time of 
the completion or termination of the CONTRACT shall be returned to the EMPLOYER's stores 
or at a place as directed by the ENGINEER-IN-CHARGE in perfectly good condition at 
CONTRACTOR's cost. 

 
67  Conditions for issue of materials: 
 
67.1  i)  Materials specified as to be issued by the EMPLOYER will be supplied to the 

CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of the 
CONTRACTOR to take delivery of the materials and arrange for its loading, transport and 
unloading at the SITE of WORK at his own cost. The materials shall be issued between the 
working hours and as per the rules of the EMPLOYER as framed from time to time. 

 
ii)  The CONTRACTOR shall bear all incidental charges for the storage and safe custody 

of materials at site after these have been issued to him. 
 

iii)  Materials specified as to be issued by the EMPLOYER shall be issued in standard 
sizes as obtained from the manufacturers. 

 
iv)  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing 

the materials safe against damage by rain, dampness, fire, theft etc. He shall also 
employ necessary watch and ward establishment for the purpose. 

 
v)  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the 

time of taking delivery and satisfy himself that they are in good condition. After the 
materials have been delivered by the EMPLOYER, it shall be the responsibility of the 
CONTRACTOR to keep them in good condition and if the materials are damaged or 
lost, at any time, they shall be repaired and/or replaced by him at his own cost 
according to the instructions of the ENGINEER-IN-CHARGE. 

 
vi)  The EMPLOYER shall not be liable for delay in supply or non-supply of any materials 

which the EMPLOYER has undertaken to supply where such failure or delay is due to 
natural calamities, act of enemies, transport and procurement difficulties and any 
circumstances beyond the control of the EMPLOYER. In no case, the CONTRACTOR 
shall be entitled to claim any compensation or loss suffered by him on this account. 

 
vii)  It shall be responsibility of the CONTRACTOR to arrange in time all materials required 

for the WORK other than those to be supplied by the EMPLOYER. If, however, in the 
opinion of the ENGINEER-IN-CHARGE the execution of the WORK is likely to be 
delayed due to the CONTRACTOR's inability to make arrangements for supply of 
materials which normally he has to arrange for, the ENGINEER-IN-CHARGE shall 
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have the right at his own discretion to issue such materials, if available with the 
EMPLOYER or procure the materials from the market or as elsewhere and the 
CONTRACTOR will be bound to take such materials at the rates decided by the 
ENGINEER-IN-CHARGE. This, however, does not in any way absolve the 
CONTRACTOR from responsibility of making arrangements for the supply of such 
materials in part or in full, should such a situation occur nor shall this constitute a 
reason for the delay in the execution of the WORK. 

 
viii)  None of the materials supplied to the CONTRACTOR will be utilised by the 

CONTRACTOR for manufacturing item which can be obtained as supplied from 
standard manufacturer in finished form. 

 
ix)  The CONTRACTOR shall, if desired by the ENGINEER-IN-CHARGE, be required to 

execute an Indemnity Bond in the prescribed form for safe custody and accounting of 
all materials issued by the EMPLOYER. 

 
x)  The CONTRACTOR shall furnish to the ENGINEER-INCHARGE sufficiently in 

advance a statement showing his requirement of the quantities of the materials to be 
supplied by the EMPLOYER and the time when the same will be required by him for 
the works, so as to enable the ENGINEER-IN-CHARGE to make necessary 
arrangements for procurement and supply of the material. 

 
xi)  Account of the materials issued by the EMPLOYER shall be maintained by 

CONTRACTOR indicating the daily receipt, consumption and balance in hand. This 
account shall be maintained in a manner prescribed by the ENGINEER-IN-CHARGE 
along with all connected papers viz. requisitions, issues, etc., and shall be always 
available for inspection in the CONTRACTOR's office at SITE. 

 
xii)  The CONTRACTOR should see that only the required quantities of materials are got 

issued. The CONTRACTOR shall not be entitled to cartage and incidental charges for 
returning the surplus materials, if any, to the stores wherefrom they were issued or to 
the place as directed by the ENGINEER-IN-CHARGE. 

 
xiii)  Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any 

purpose(s) than issued for. 
 
68  Material procured with assistance of employer/return of surplus: 
 
68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT 

where any materials for the execution of the CONTRACT are procured with the assistance of 
the EMPLOYER either by issue from EMPLOYER's stock or purchases made under order or 
permits or licenses issued by Government, the CONTRACTOR shall hold the said materials as 
trustee for the EMPLOYER and use such materials economically and solely for the purpose of 
the CONTRACT and not dispose them off without the permission of the EMPLOYER and 
return, if required by the ENGINEER-IN-CHARGE, shall determine having due regard to the 
condition of the materials. The price allowed to the CONTRACTOR, however, shall not exceed 
the amount charged to him excluding the storage charges, if any. The decision of the 
ENGINEER-IN-CHARGE shall be final and conclusive in such matters. In the event of breach 
of the aforesaid condition, the CONTRACTOR shall, in terms of the licenses or permits and/or 
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criminal breach of trust, be liable to compensate the EMPLOYER at double rate or any higher 
rate, in the event of those materials at that time having higher rate or not being available in the 
market, then any other rate to be determined by the ENGINEER-IN-CHARGE and his decision 
shall be final and conclusive.  

 
69  Materials obtained from dismantling: 
 
69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any 

part for reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials 
obtained in the WORK of dismantling etc., will be considered as the EMPLOYER's property 
and will be disposed off to the best advantage of the EMPLOYER. 

 
70  Articles of value found:  
 
70.1  All gold, silver and other minerals of any description and all precious stones, coins, treasure 

relics, antiquities and other similar things which shall be found in, under or upon the SITE, shall 
be the property of the EMPLOYER and the CONTRACTOR shall duly preserve the same to the 
satisfaction of the ENGINEER-IN-CHARGE and shall from time to time deliver the same to 
such person or persons indicated by the EMPLOYER. 

 
71  Discrepancies between instructions: 
 
71.1  Should any discrepancy occur between the various instructions furnished to the 

CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such 
instructions or should there be any misunderstanding between the CONTRACTOR's staff and 
the ENGINEER-IN-CHARGE's staff, the CONTRACTOR shall refer the matter immediately in 
writing to the ENGINEER-IN-CHARGE whose decision thereon shall be final and conclusive 
and no claim for losses alleged to have been caused by such discrepancies between 
instructions, doubts, or misunderstanding shall in any event be admissible. 

 
72  Action where no specification is issued: 
 
72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by the 

EMPLOYER as mentioned in the Tender Documents such WORK shall be carried out in 
accordance with Indian Standard Specifications and if the Indian Standard Specifications do 
not cover the same, the WORK should be carried out as per standard Engineering Practice 
subject to the approval of the ENGINEER-IN-CHARGE. 

 
73  Inspection of works:  
 
73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any 

time wherever in progress either on the SITE or at the CONTRACTOR's premises/workshops 
wherever situated, premises/ workshops of any person, firm or corporation where WORK in 
connection with the CONTRACT may be in hand or where materials are being or are to be 
supplied, and the CONTRACTOR shall afford or procure for the ENGINEER-IN- CHARGE 
every facility and assistance to carry out such inspection. The CONTRACTOR shall, at all time 
during the usual working hours and at all other time at which reasonable notice of the intention 
of the ENGINEER-IN- CHARGE or his representative to visit the WORK shall have been given 
to the CONTRACTOR, either himself be present or receive orders and instructions, or have a 
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responsible agent duly accredited in writing, present for the purpose. Orders given to the 
CONTRACTOR's agent shall be considered to have the same force as if they had been given 
to the CONTRACTOR himself. The CONTRACTOR shall give not less than seven days notice 
in writing to the ENGINEER-IN-CHARGE before covering up or otherwise placing beyond 
reach of inspection and measurement of any work in order that the same may be inspected 
and measured. In the event of breach of above the same shall be uncovered at 
CONTRACTOR's expense for carrying out such measurement or inspection. 

 
73.2  No material shall be dispatched from the CONTRACTOR's stores before obtaining the approval 

in writing of the Engineer-in-Charge. 
 

The CONTRACTOR is to provide at all time during the progress of the WORK and the 
maintenance period, proper means of access with ladders, gangways etc. and the necessary 
attendance to move and adopt as directed for inspection or measurements of the WORK by the 
ENGINEER-IN-CHARGE. 

 
73.3  The CONTRACTOR shall make available to the ENGINEER-INCHARGE free of cost all 

necessary instruments and assistance in checking or setting out of WORK and in the checking 
of any WORK made by the CONTRACTOR for the purpose of setting out and taking 
measurements of WORK. 

 
74  Tests for quality of work:  
 
74.1  All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS 

and in accordance with the instructions of the ENGINEER-IN-CHARGE and shall be subjected 
from time to time to such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may 
direct at the place of manufacture or fabrication or on the site or at all or any such places. The 
CONTRACTOR shall provide assistance, instruments, labour and materials as are normally 
required for examining, measuring and testing any workmanship as may be selected and 
required by the ENGINEER-IN-CHARGE. 

 
74.2  All the tests that will be necessary in connection with the execution of the WORK as decided by 

the ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the 
EMPLOYER by paying the charges as decided by the EMPLOYER from time to time. In case 
of non-availability of testing facility with the EMPLOYER, the required test shall be carried out 
at the cost of CONTRACTOR at Government or any other testing laboratory as directed by 
ENGINEER-IN-CHARGE. 

 
74.3  If any tests are required to be carried out in conjunction with the WORK or materials or 

workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the 
CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of such tests shall be 
reimbursed by the EMPLOYER. 

 
75  Samples for approval:  
 
75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested 

or if required by the specifications, adequate samples of all materials and finished to be used in 
the WORK. Such samples shall be submitted before the WORK is commenced and in ample 
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time to permit tests and examinations thereof. All materials furnished and finishes applied in 
actual WORK shall be fully equal to the approved samples. 

 
76  Action and compensation in case of bad work: 
 
76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with 

unsound, imperfect or unskilled workmanship, or with materials of any inferior description, or 
that any materials or articles provided by the CONTRACTOR for the execution of the WORK 
are unsound, or of a quality inferior to that contracted for, or otherwise not in accordance with 
the CONTRACT, the CONTRACTOR shall on demand in writing from the ENGINEER-IN-
CHARGE or his authorized representative specifying the WORK, materials or articles 
complained of notwithstanding that the same may have been inadvertently passed, certified 
and paid for, forthwith rectify or remove and reconstruct the WORK so specified and provide 
other proper and suitable materials or articles at his own cost and in the event of failure to do 
so within the period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the 
CONTRACTOR shall be liable to pay compensation at the rate of 1 % (One percent) of the 
estimated cost of the whole WORK, for every week limited to a maximum of 10% (ten percent) 
of the value of the whole WORK, while his failure to do so shall continue and in the case of any 
such failure the ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and 
re-execute the WORK or remove and replaced with others, the materials or articles complained 
of to as the case may be at the risk and expense in all respects of the CONTRACTOR. The 
decision of the Engineering-in-charge as to any question arising under this clause shall be final 
and conclusive. 

 
77  Suspension of works: 
 
77.1  i)  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if 

ordered in writing by the ENGINEER-IN-CHARGE, or his representative, temporarily  suspend 
the WORKS or any part thereof for such written order, proceed with the WORK therein ordered 
to be suspended until, he shall have received a written order to proceed therewith. The 
CONTRACTOR shall not be entitled to claim compensation for any loss or damage sustained 
by him by reason of temporary suspension of the WORKS aforesaid. An extension of time for 
completion, corresponding with the delay caused by any such suspension of the WORKS as 
aforesaid will be granted to the CONTRACTOR should he apply for the same provided that the 
suspension was not consequent to any default or failure on the part of the CONTRACTOR. 

 
ii)  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-

CHARGE, for a period of more than two months, the CONTRACTOR shall have the 
option to terminate the CONTRACT. 

 
78  Employer may do part of work: 
 
78.1  Upon failure of the CONTRACTOR to comply with any instructions given in accordance with 

the provisions of this CONTRACT the EMPLOYER has the alternative right, instead of 
assuming charge of entire WORK, to place additional labour force, tools, equipments and 
materials on such parts of the WORK, as the EMPLOYER may designate or also engage 
another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER shall deduct 
from the amount which otherwise might become due to the CONTRACTOR, the cost of such 
work and material with ten percent (10%) added to cover all departmental charges and should 
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the total amount thereof exceed the amount due to the CONTRACTOR, the CONTRACTOR 
shall pay the difference to the EMPLOYER. 

 
 
 
 
79  Possession prior to completion:  
 
79.1  The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed 

or partially completed WORK or part of the WORK. Such possession or use shall not be 
deemed to be an acceptance of any work completed in accordance with the CONTRACT 
agreement. If such prior possession or use by the ENGINEER-IN- CHARGE delays the 
progress of WORK, equitable adjustment in the time of completion will be made and the 
CONTRACT agreement shall be deemed to be modified accordingly. 

 
80  (Defects liability period) twelve months period of liability from the date of issue of 

completion certificate: 
 
80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the 

date of completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in 
the Completion Certificate. Any damage or defect that may arise or lie undiscovered at the time 
of issue of Completion Certificate, connected in any way with the equipment or materials 
supplied by him or in the workmanship, shall be rectified or replaced by the CONTRACTOR at 
his own expense as deemed necessary by the ENGINEER-IN-CHARGE or in default, the 
ENGINEER- IN-CHARGE may carry out such works by other work and deduct actual cost 
incurred towards labour, supervision and materials consumables or otherwise plus 100% 
towards overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) from any 
sums that may then be or at any time thereafter, become due to the CONTRACTOR or from 
his Contract Performance Security, or the proceeds of sale thereof or a sufficient part on 
thereof.  

 
80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions 

would be beneficial or necessary to fulfill the guarantees called for, he shall bring this to the 
notice of the ENGINEERIN-CHARGE in writing. 

 
If during the period of liability any portion of the WORK/equipment, is found defective and is 
rectified/ replaced, the period of liability for such equipment/ portion of WORK shall be 
operative from the date such rectification/ replacement are carried out and Contract 
Performance Guarantee shall be furnished separately for the extended period of liability for that 
portion of WORK/ equipment only. Notwithstanding the above provisions the supplier's, 
guarantees/warrantees for the replaced equipment shall also be passed on to the EMPLOYER. 

 
80.3  LIMITATION OF LIABILITY 
 

Notwithstanding anything contrary contained herein, the aggregate total liability of 
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement / 
Contract Value. However, neither party shall be liable to the other party for any indirect and 
consequential damages, loss of profits or loss of production. 
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81  Care of works:  
 
81.0  From the commencement to completion of the WORK, the CONTRACTOR shall take full 

responsibility for the care for all works including all temporary works and in case any damages, 
loss or injury shall happen to the WORK or to any part thereof or to any temporary works from 
any cause whatsoever, shall at his own cost repair and make good the same so that at 
completion the WORK shall be in good order and in conformity in every respects with the 
requirement of the CONTRACT and the ENGINEER-IN- CHARGE's instructions. 

 
81.1  DEFECTS PRIOR TO TAKING OVER: 

If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall: 
 

a)  Decide that any works done or materials used by the CONTRACTOR or by any SUB-
CONTRACTOR is defective or not in accordance with the CONTRACT, or that the 
works or any portion thereof are defective, or do not fulfill the requirements of 
CONTRACT (all such matters being hereinafter, called `Defects' in this clause), and 

 
b)  As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of the 

said decision, specifying particulars of the defects alleged to exist or to have occurred, 
then the CONTRACTOR shall at his own expenses and with all speed make good the 
defects so specified. 

 
In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the 
CONTRACTOR, such steps as may in all circumstances, be reasonable to make good such 
defects. The expenditure so incurred by the EMPLOYER will be recovered from the amount 
due to the CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with regard to the 
amount to be recovered from the CONTRACTOR will be final and binding on the 
CONTRACTOR. As soon as the WORK has been completed in accordance with the 
CONTRACT (except in minor respects that do not affect their use for the purpose for which 
they are intended and except for maintenance there of provided in clause 80.1 of General 
Conditions of Contract) and have passed the tests on completion, the ENGINEER-IN-CHARGE 
shall issue a certificate (hereinafter called Completion Certificate) in which he shall certify the 
date on which the WORK have been so completed and have passed the said tests and the 
EMPLOYER shall be deemed to have taken over the WORK on the date so certified. If the 
WORK has been divided into various groups in the CONTRACT, the EMPLOYER shall be 
entitled to take over any group or groups before the other or others and there upon the 
ENGINEER-IN-CHARGE shall issue a Completion Certificate which will, however, be for such 
group or groups so taken over only. In such an event if the group /section/ part so taken over is 
related, to the integrated system of the work, not withstanding date of grant of Completion 
Certificate for group/ section/ part. The period of liability in respect of such group/ section/ part 
shall extend 12 (twelve) months from the date of completion of WORK. 

 
81.2  DEFECTS AFTER TAKING OVER: 

In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall make 
good, with all possible speed, any defect arising from the defective materials supplied by the 
CONTRACTOR or workmanship or any act or omission of the CONTRACT or that may have 
been noticed or developed, after the works or groups of the works has been taken over, the 
period allowed for carrying out such WORK will be normally one month. If any defect be not 
remedied within a reasonable time, the EMPLOYER may proceed to do the WORK at 
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CONTRACTOR's risk and expense and deduct from the final bill such amount as may be 
decided by the EMPLOYER. 

 
If by reason of any default on the part of the CONTRACTOR a COMPLETION CERTIFICATE 
has not been issued in respect of any portion of the WORK within one month after the date 
fixed by the CONTRACT for the completion of the WORK, the EMPLOYER shall be at liberty to 
use the WORK or any portion thereof in respect of which a completion certificate has not been 
issued, provided that the WORK or the portion thereof so used as aforesaid shall be afforded 
reasonable opportunity for completing these works for the issue of Completion Certificate. 

 
82  Guarantee/transfer of guarantee: 
 
82.1  For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment 

against termite or any other specialized works etc. the CONTRACTOR shall invariably engage 
SUB-CONTRACTORS who are specialists in the field and firms of repute and such a SUB-
CONTRACTOR shall furnish guarantees for their workmanship to the EMPLOYER, through the 
CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not prepared to furnish a 
guarantee to the EMPLOYER, the CONTRACTOR shall give that guarantee to the 
EMPLOYER directly. 

 
83  Training of employer's personnel: 
 
83.1  The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent 

by the EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER. 
The period and the nature of training for the individual personnel shall be agreed upon mutually 
between the CONTRACTOR and the EMPLOYER. These engineering personnel shall be given 
special training at the shops, where the equipment will be manufactured and/ or in their 
collaborator's works and where possible, in any other plant where equipment manufactured by 
the CONTRACTOR or his collaborators is under installation or test to enable those personnel 
to become familiar with the equipment being furnished by the CONTRACTOR. EMPLOYER 
shall bear only the to and fro fare of the said engineering personnel. 

 
84  Replacement of defective parts and materials: 
 
84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the 

CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant 
unsound or imperfect or has furnished plant inferior to the quality specified, the CONTRACTOR 
on receiving details of such defects or deficiencies shall at his own expenses within 7 (seven) 
days of his receiving the notice, or otherwise within such time as may be reasonably necessary 
for making it good, proceed to alter, re-construct or remove such work and furnish fresh 
equipments up to the standards of the specifications. In case the CONTRACTOR fails to do so, 
EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in writing of his 
intentions to do so, proceed to remove the portion of the WORK so complained of and at the 
cost of CONTRACTOR's, perform all such works or furnish all such equipments provided that 
nothing in the clause shall be deemed to deprive the EMPLOYER of or affect any rights under 
the CONTRACT, the EMPLOYER may otherwise have in respect of such defects and 
deficiencies. 
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84.2  The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the 
payments to the EMPLOYER of the extra cost, of such replacements procured including 
erection/installation as provided for in the CONTRACT; such extra cost being the ascertained 
difference between the price paid by the EMPLOYER for such replacements and the 
CONTRACT price portion for such defective plants and repayments of any sum paid by the 
EMPLOYER to the CONTRACTOR in respect of such defective plant. Should the EMPLOYER 
not so replace the defective plant the CONTRACTOR's extreme liability under this clause shall 
be limited to the repayment of all such sums paid by the EMPLOYER under the CONTRACT 
for such defective plant. 

 
85  Indemnity  
 
85.1  If any action is brought before a Court, Tribunal or any other Authority against the Employer or 

an officer or agent of the EMPLOYER, for the failure, omission or neglect on the part of the 
CONTRACTOR to perform any acts, matters, covenants or things under the CONTRACT, or 
damage or injury caused by the alleged omission or negligence on the part of the 
CONTRACTOR, his agents, representatives or his SUB-CONTRACTOR's, or in connection 
with any claim based on lawful demands of SUB-CONTRACTOR's workmen suppliers or 
employees, the CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER 
and/or their representatives harmless from all losses, damages, expenses or decrees arising 
out of such action. 

 
86  Construction aids, equipments, tools & tackles: 
 
86.1  CONTRACTOR shall be solely responsible for making available for executing the WORK, all 

requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all 
Tools, Tackles and Testing Equipment and Appliances, including imports of such equipment 
etc. as required. In case of import of the same the rates applicable for levying of Custom Duty 
on such Equipment, Tools, & Tackles and the duty drawback applicable thereon shall be 
ascertained by the CONTRACTOR from the concerned authorities of Government of India. It 
shall be clearly understood that EMPLOYER shall not in any way be responsible for arranging 
to obtain Custom Clearance and/or payment of any duties and/or duty draw backs etc. for such 
equipments so imported by the CONTRACTOR and the CONTRACTOR shall be fully 
responsible for all taxes, duties and documentation with regard to the same. Tenderer in his 
own interest may contact, for any clarifications in the matter, concerned 
agencies/Dept./Ministries of Govt. of India. All clarifications so obtained and interpretations 
thereof shall be solely the responsibility of the CONTRACTOR. 

 
SECTION-VI Certificates and Payments 

 
87  Schedule of rates and payments:  
 
87.1  i)  CONTRACTOR'S REMUNERATION: 

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the WORK 
to be done and for the performance of all the obligations undertaken by the 
CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained by the 
application of the respective Schedule of Rates (the inclusive nature of which is more 
particularly defined by way of application but not of limitation, with the succeeding sub-
clause of this clause) and payment to be made accordingly for the WORK actually 
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executed and approved by the ENGINEERIN-CHARGE. The sum so ascertained shall 
(excepting only as and to the extent expressly provided herein) constitute the sole and 
inclusive remuneration of the CONTRACTOR under the CONTRACT and no further or 
other payment whatsoever shall be or become due or payable to the CONTRACTOR 
under the CONTRACT. 

 
ii)  SCHEDULE OF RATES TO BE INCLUSIVE: 

The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of FINAL 
CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall be 
deemed to include and cover all costs, expenses and liabilities of every description and 
all risks of every kind to be taken in executing, completing and handing over the WORK 
to the EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be deemed to 
have known the nature, scope, magnitude and the extent of the WORK and materials 
required though the CONTRACT DOCUMENT may not fully and precisely furnish 
them. Tenderer shall make such provision in the Schedule of Rates as he may 
consider necessary to cover the cost of such items of WORK and materials as may be 
reasonable and necessary to complete the WORK. The opinion of the ENGINEER-IN-
CHARGE as to the items of WORK which are necessary and reasonable for 
COMPLETION OF WORK shall be final and binding on the CONTRACTOR, although 
the same may not be shown on or described specifically in CONTRACT 
DOCUMENTS.  
Generality of this present provision shall not be deemed to cut down or limit in any way 
because in certain cases it may and in other cases it may not be expressly stated that 
the CONTRACTOR shall do or perform a work or supply articles or perform services at 
his own cost or without addition of payment or without extra charge or words to the 
same effect or that it may be stated or not stated that the same are included in and 
covered by the Schedule of Rates. 

 
iii)  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, 

LABOUR ETC.: 
Without in any way limiting the provisions of the preceding sub-clause the Schedule of 
Rates shall be deemed to include and cover the cost of all construction equipment, 
temporary WORK (except as provided for herein), pumps, materials, labour, insurance, 
fuel, consumables, stores and appliances to be supplied by the CONTRACTOR and all 
other matters in connection with each item in the Schedule of Rates and the execution 
of the WORK or any portion thereof finished, complete in every respect and maintained 
as shown or described in the CONTRACT DOCUMENTS or as may be ordered in 
writing during the continuance of the CONTRACT. 

 
iv)  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: 

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and 
cover the cost of all royalties and fees for the articles and processes, protected by 
letters, patent or otherwise incorporated in or used in connection with the WORK, also 
all royalties, rents and other payments in connection with obtaining materials of 
whatsoever kind for the WORK and shall include an indemnity to the EMPLOYER 
which the CONTRACTOR hereby gives against all actions, proceedings, claims, 
damages, costs and expenses arising from the incorporation in or use on the WORK of 
any such articles, processes or materials, octroi or other municipal or local Board 
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Charges, if levied on materials, equipment or machineries to be brought to site for use 
on WORK shall be borne by the CONTRACTOR. 

 
v)  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: 

No exemption or reduction of Customs Duties, Goods & Service Tax, Tax on works 
Contract quay or any port dues, transport charges, stamp duties or Central or State 
Government or local Body or Municipal Taxes or duties, taxes or charges (from or of 
any other body), whatsoever, will be granted or obtained, all of which expenses shall 
be deemed to be included in and covered by the Schedule or Rates. The 
CONTRACTOR shall also obtain and pay for all permits or other privileges necessary 
to complete the WORK. 

 
vi)  SCHEDULE OF RATES TO COVER RISKS OF DELAY: 

The Schedule of Rates shall be deemed to include and cover the risk of all possibilities 
of delay and interference with the CONTRACTOR's conduct of WORK which occur 
from any causes including orders of the EMPLOYER in the exercise of his power and 
on account of extension of time granted due to various reasons and for all other 
possible or probable causes of delay. 

 
vii)  SCHEDULE OF RATES CANNOT BE ALTERED: 

For WORK under unit rate basis, no alteration will be allowed in the Schedule of Rates 
by reason of works or any part of them being modified, altered, extended, diminished 
or committed. The Schedule of Rates are fully inclusive of rates which have been fixed 
by the CONTRACTOR and agreed to by the EMPLOYER and cannot be altered.  

 
For lump sum CONTRACTS, the payment will be made according to the WORK 
actually carried out, for which purpose an item wise, or work wise Schedule of Rates 
shall be furnished, suitable for evaluating the value of WORK done and preparing 
running account bill. 

 
Payment for any additional work which is not covered in the Schedule of Rates shall 
only be released on issuance of change order. 

 
88  Procedure for measurement and billing of work in progress: 
 
88.1  BILLING PROCEDURE: 

Following procedures shall be adopted for billing of works executed by the CONTRACTOR. 
 
88.1.1  All measurements shall be recorded in sextuplicate on standard measurement sheets supplied 

by EMPLOYER and submitted to EMPLOYER for scrutiny and passing. 
 
88.1.2  EMPLOYER shall scrutinize and check the measurements recorded on the sheets and shall 

certify correctness of the same on the measurement sheets. 
 
88.1.3  ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in 

accordance with the terms and conditions of the CONTRACTS, within 7 days of submission of 
the bills, complete in all respects and send the same to the Employer to effect payment to the 
CONTRACTOR. 
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88.1.4  MNGL shall make all endeavour to make payments of undisputed amount of the bills submitted 
based on the joint measurements within 15 (Fifteen) days from the date of certification by the 
Engineer-in-Charge. 

 
88.1.5  Measurements shall be recorded as per the methods of measurement spelt out in EMPLOYER 

SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER shall be fully responsible for 
checking the measurements quantitatively and qualitatively as recorded in the Measurement 
Books/ Bills. 

 
88.1.6  While preparing the final bills overall measurements will not be taken again. Only volume of 

work executed since the last measured bill along with summary of final measurements will be 
considered for the final bill. However, a detailed check shall be made as to missing 
measurements and in case there are any missing items or measurements the same shall be 
recorded. 

 
88.2  SECURED ADVANCE ON MATERIAL: 

Unless otherwise provided elsewhere in the tender, no `Secured Advance' on security of 
materials brought to site for execution of contracted items(s) shall be paid to the Contractor 
whatsoever. 

 
88.3  DISPUTE IN MODE OF MEASUREMENT: 

In case of any dispute as to the mode of measurement not covered by the CONTRACT to be 
adopted for any item of WORK, mode of measurement as per latest Indian Standard 
Specifications shall be followed. 
 

88.4  ROUNDING OF AMOUNTS: 
In calculating the amount of each item due to the CONTRACTOR in every certificate prepared 
for payment, sum of less than 50 paise shall be omitted and the total amount on each 
certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise shall be 
omitted and sums of 50 paise and more up to one rupee shall be reckoned as one rupee. 
 

89  Lump sum in tender:  
 
89.1  The payment against any Lump sum item shall be made only on completion of that item as per 

the provision of the CONTRACT after certification by ENGINEER-IN-CHARGE. 
 
90  Running account payments to be regarded as advance: 
 
90.1  All running account payments shall be regarded as payment by way of advance against the 

final payment only and not as payments for WORK actually done and completed and shall not 
preclude the requiring of bad, unsound and imperfect or unskilled work to be removed and 
taken away and reconstructed or re-erected or be considered as an admission of the due 
performance of the CONTRACT, or any part thereof, in this respect, or of the occurring of any 
claim by the CONTRACTOR, nor shall it conclude, determine or affect in any way the powers 
of the EMPLOYER under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise, or in any other way vary or affect the CONTRACT. 
The final bill shall be submitted by the CONTRACTOR within one month of the date of physical 
completion of the WORK; otherwise, the ENGINEER-IN-CHARGE's certificate of the 
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measurement and of total amount payable for the WORK accordingly shall be final and binding 
on all parties 

 
91  Notice of claims for additional payments: 
 
91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any 

extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried out by 
him in respect of WORK he shall forthwith give notice in writing to the ENGINEER-IN-CHARGE 
that he claims extra payment. Such notice shall be given to the ENGINEER-IN-CHARGE upon 
which CONTRACTOR bases such claims and such notice shall contain full particulars of the 
nature of such claim with full details of amount claimed. Irrespective of any provision in the 
CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge claim on 
the EMPLOYER within 10 (ten) days of the commencement of happening of the event and 
quantify the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right to 
claim any compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure 
on the part of CONTRACTOR to put forward any claim without the necessary particulars as 
above within the time above specified shall be an absolute waiver thereof. No omission by 
EMPLOYER to reject any such claim and no delay in dealing therewith shall be waiver by 
EMPLOYER of any of these rights in respect thereof. 

 
91.2  ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and 

cause to discharge these in a manner considered appropriate after due deliberations thereon. 
However, CONTRACTOR shall be obliged to carry on with the WORK during the period in 
which his claims are under consideration by the EMPLOYER, irrespective of the outcome of 
such claims, where additional payments for WORKS considered extra are justifiable in 
accordance with the CONTRACT provisions, EMPLOYER shall arrange to release the same in 
the same manner as for normal WORK payments. Such of the extra works so admitted by 
EMPLOYER shall be governed by all the terms, conditions, stipulations and specifications as 
are applicable for the CONTRACT. The rates for extra works shall generally be the unit rates 
provided for in the CONTRACT. In the event unit rates for extra works so executed are not 
available as per CONTRACT, payments may either be released on day work basis for which 
daily/hourly rates for workmen and hourly rates for equipment rental shall apply, or on the unit 
rate for WORK executed shall be derived by interpolation/ extrapolation of unit rates already 
existing in the CONTRACT. In all the matters pertaining to applicability of rate and admittance 
of otherwise of an extra work claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE 
shall be final and binding.  

 
92  Payment of contractor's bill:  
 
92.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of 

the work shall have been completed and a certificate of completion given. But in case of works 
estimated to cost more than Rs.10,000/-, that CONTRACTOR on submitting the bill thereof be 
entitled to receive a monthly payment proportionate to the part thereof approved and passed by 
the ENGINEER-IN-CHARGE, whose certificate of such approval and passing of the sum so 
payable shall be final and conclusive against the CONTRACTOR. This payment will be made 
after making necessary corrections/deductions as stipulated elsewhere in the CONTRACT 
DOCUMENT for materials, Contract Performance Security, taxes etc. 
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92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee 
cheque forwarding the same to registered office or the notified office of the CONTRACTOR. In 
no case will EMPLOYER be responsible if the cheque is mislaid or misappropriated by 
unauthorized person/persons. In all cases, the CONTRACTOR shall present his bill duly pre-
receipted on proper revenue stamp payment shall be made in Indian Currency. 

92.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of the 
submission of bill on joint measurements, after completion of all the obligations under the 
CONTRACT. 

 

93  Receipt for payment:  
 
93.1  Receipt for payment made on account of work when executed by a firm, must be signed by a 

person holding due power of attorney in this respect on behalf of the CONTRACTOR, except 
when the CONTRACTOR's are described in their tender as a limited company in which case 
the receipts must be signed in the name of the company by one of its principal officers or by 
some other person having authority to give effectual receipt for the company. 

 
94  Completion certificate:  
 
94.1  APPLICATION FOR COMPLETION CERTIFICATE: 

When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be eligible to apply 
for COMPLETION CERTIFICATE.  
 
The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the COMPLETION 
CERTIFICATE within one month after receiving any application therefore from the 
CONTRACTOR after verifying from the completion documents and satisfying himself that the 
WORK has been completed in accordance with and as set out in the construction and erection 
drawings, and the CONTRACT DOCUMENTS. 

 
The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to present 
the final bill for the WORK executed by him under the terms of CONTRACT. 

 
94.2  COMPLETION CERTIFICATE: 

 
Within one month of the completion of the WORK in all respects, the CONTRACTOR shall be 
furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, but no 
certificate shall be given nor shall the WORK be deemed to have been executed until all 
scaffolding, surplus materials and rubbish is cleared off the SITE completely nor until the 
WORK shall have been measured by the ENGINEER-IN-CHARGE whose measurement shall 
be binding and conclusive. The WORKS will not be considered as complete and taken over by 
the EMPLOYER, until all the temporary works, labour and staff colonies are cleared to the 
satisfaction of the ENGINEER-IN-CHARGE. 

 
If the CONTRACTOR fails to comply with the requirements of this clause on or before the date 
fixed for the completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the 
CONTRACTOR remove such scaffolding, surplus materials and rubbish and dispose off the 
same as he thinks fit and clean off such dirt as aforesaid, and the CONTRACTOR shall 
forthwith pay the amount of all expenses so incurred and shall have no claim in respect of any 
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such scaffolding or surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 

 
94.3  COMPLETION CERTIFICATE DOCUMENTS: 

For the purpose of Clause 94.0 the following documents will be deemed to form the completion 
documents: 
 
i)  The technical documents according to which the WORK was carried out. 
 
ii)  Six (6) sets of construction drawings showing therein the modification and correction 

made during the course of execution and signed by the ENGINEER-IN-CHARGE. 
 

iii)  COMPLETION CERTIFICATE for `embedded' and `covered' up work. 
 

iv)  Certificates of final levels as set out for various works. 
 

v)  Certificates of tests performed for various WORKS. 
 

vi)  Material appropriation, Statement for the materials issued by the EMPLOYER for the 
WORK and list of surplus materials returned to the EMPLOYER's store duly supported 
by necessary documents. 

 
95  Final decision and final certificate: 
 
95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied 

that the WORKS have been duly maintained by the CONTRACTOR during monsoon or such 
period as hereinbefore provided in Clause 80 & 81 and that the CONTRACTOR has in all 
respect duly made-up any subsidence and performed all his obligations under the CONTRACT, 
the ENGINEER-IN- CHARGE shall (without prejudice to the rights of the EMPLOYER to retain 
the provisions of relevant Clause hereof) otherwise give a certificate herein referred to as the 
FINAL CERTIFICATE to that effect and the CONTRACTOR shall not be considered to have 
fulfilled the whole of his obligations under CONTRACT until FINAL CERTIFICATE shall have 
been given by the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the 
WORK and taking possession, working or using of the same or any part thereof by the 
EMPLOYER. 

 
96  Certificate and payments on evidence of completion: 
 
96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on 

general account shall be taken to be an admission by the EMPLOYER of the due performance 
of the CONTRACT or any part thereof or of occupancy or validity of any claim by the 
CONTRACTOR. 

 
97  Deductions from the contract price: 
 
97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, which under 

the provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by 
the EMPLOYER. All such claims shall be billed by the EMPLOYER to the CONTRACTOR 
regularly as and when they fall due. Such claims shall be paid by the CONTRACTOR within 15 
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(fifteen) days of the receipt of the corresponding bills and if not paid by the CONTRACTOR 
within the said period, the EMPLOYER may, then, deduct the amount from any moneys due 
i.e., Contract Performance Security or becoming due to the CONTRACTOR under the 
CONTRACT or may be recovered by actions of law or otherwise, if the CONTRACTOR fails to 
satisfy the EMPLOYER of such claims. 

 
SECTION-VII Taxes and Insurance 

 
98  Taxes, Duties, Octroi / LBT etc:  
 
98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the 

payment of any and all Taxes, Duties, including Goods & Service Tax, octroi / LBT etc. now or 
hereafter imposed, increased, modified, all the taxes, duties, octroi / LBT etc. now in force and 
hereafter increased, imposed or modified, from time to time in respect of WORKS and 
materials and all contributions and taxes for unemployment compensation, insurance and old 
age pensions or annuities now or hereafter imposed by any Central or State Government 
authorities which are imposed with respect to or covered by the wages, salaries, or other 
compensations paid to the persons employed by the CONTRACTOR and the CONTRACTOR 
shall be responsible for the compliance of all SUB-CONTRACTORS, with all applicable 
Central, State, Municipal and local law and regulation and requirement of any Central, State or 
local Government agency or authority. CONTRACTOR further agrees to defend, indemnify and 
hold EMPLOYER harmless from any liability or penalty which may be imposed by the Central, 
State or Local authorities by reason or any violation by CONTRACTOR or SUB-
CONTRACTOR of such laws, suits or proceedings that may be brought against the 
EMPLOYER arising under, growing out of, or by reason of the work provided for by this 
CONTRACT, by third parties, or by Central or State Government authority or any administrative 
sub-division thereof. 

 
Tax deductions will be made as per the rules and regulations in force in accordance with acts 
prevailing from time to time. 

 
Tenderer should quote all inclusive prices including the liability of Goods & Service Tax / 
Turnover Tax whether on the works contract as a whole or in respect of bought out 
components used by the CONTRACTOR in execution of the CONTRACT. EMPLOYER shall 
not be responsible for any such liability of the CONTRACTOR in respect of this CONTRACT. 
Since MNGL would be paying Goods & Service Tax, and claims reimbursement / set off for the 
same contractor shall furnish appropriate invoice to MNGL for such claims / set off by MNGL. 

 
99  Goods & Service tax/turnover tax:  
 
99.1  Tenderer should quote all inclusive prices including the liability of Goods & Service Tax / 

Turnover Tax whether on the works contract as a whole or in respect of bought out 
components used by the CONTRACTOR in execution of the CONTRACT. EMPLOYER shall 
not be responsible for any such liability of the CONTRACTOR in respect of this CONTRACT. 
Since MNGL would be paying Goods & Service Tax, and claims reimbursement / set off for the 
same contractor shall furnish appropriate invoice to MNGL for such claims / set off by MNGL 

 
100  Statutory variations  
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100.1  Tenderer should quote prices inclusive of Goods & Service Tax applicable on finished product. 
Any statutory variations on all taxes & duties, Goods & service tax to be included on finished 
product during the contractual completion period, shall be to the Employer's account for which 
the Contractor will furnish documentary evidence(s) in support of their claims to MNGL . 
However, any increase in the rate of these taxes and duties (Goods & service tax) beyond the 
contractual completion period shall be to Contractor's account and any decrease shall be 
passed on to MNGL. 

 
101  Insurance:  
 
101.1  GENERAL 

CONTRACTOR shall at his own expense arrange secure and maintain insurance with 
reputable insurance companies to the satisfaction of the EMPLOYER as follows: 

 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary 
and to its full value for all such amounts to protect the WORKS in progress from time to time 
and the interest of EMPLOYER against all risks as detailed herein. The form and the limit of 
such insurance, as defined here in together with the under works thereof in each case should 
be as acceptable to the EMPLOYER. However, irrespective of work acceptance the 
responsibility to maintain adequate insurance coverage at all times during the period of 
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall 
not relieve him of any of his responsibilities and obligations under CONTRACT. 
Any loss or damage to the equipment, during ocean transportation, port/custom clearance, 
inland and port handling, inland transportation, storage, erection and commissioning till such 
time the WORK is taken over by EMPLOYER, shall be to the account of CONTRACTOR. 
CONTRACTOR shall be responsible for preferring of all claims and make good for the damage 
or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. 
CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and 
documents taken out by him in pursuance of the CONTRACT. Such copies of document shall 
be submitted to the EMPLOYER immediately upon the CONTRACTOR having taken such 
insurance coverage. CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days 
in advance regarding the expiry cancellation and/or changes in any of such documents and 
ensure revalidation/renewal etc., as may be necessary well in time. 

 
Statutory clearances, if any, in respect of foreign supply required for the purpose of 
replacement of equipment lost in transit and/or during erection, shall be made available by the 
EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite licenses, 
port clearances and other formalities relating to such import. The risks that are to be covered 
under the insurance shall include, but not be limited to the loss or damage in handling, transit, 
theft, pilferage, riot, civil commotion, weather conditions, accidents of all kinds, fire, war risk 
(during ocean transportation only) etc. The scope of such insurance shall cover the entire value 
of supplies of equipments, plants and materials to be imported from time to time. 

 
All costs on account of insurance liabilities covered under CONTRACT will be to 
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the 
EMPLOYER may from time to time, during the currency of the CONTRACT, ask the 
CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the parties to 
the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT to 
the extent of reduced premium amounts.  
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CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, 
including marine Insurance during ocean transportation. 

 
i)  EMPLOYEES STATE INSURANCE ACT: 

 
The CONTRACTOR agrees to and does hereby accept full and exclusive liability for 
the compliance with all obligations imposed by the Employee State Insurance Act 1948 
and the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER 
harmless for any liability or penalty which may be imposed by the Central, State or 
Local authority by reason of any asserted violation by CONTRACTOR or SUB-
CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all claims, 
suits or proceeding that may be brought against the EMPLOYER arising under, 
growing out of or by reasons of the work provided for by this CONTRACTOR, by third 
parties or by Central or State Government authority or any political sub- division 
thereof. 

 
The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, 
the Declaration Forms, and all forms which may be required in respect of the 
CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the 
WORK provided for or those covered by ESI from time to time under the Agreement. 
The CONTRACTOR shall deduct and secure the agreement of the SUB- 
CONTRACTOR to deduct the employee's contribution as per the first schedule of the 
Employee's State Insurance Act from wages and affix the Employees Contribution 
Card at wages payment intervals. The CONTRACTOR shall remit and secure the 
agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's 
State Insurance Corporation Account, the Employee's contribution as required by the 
Act. The CONTRACTOR agrees to maintain all cards and Records as required under 
the Act in respect of employees and payments and the CONTRACTOR shall secure 
the agreement of the SUBCONTRACTOR to maintain such records. Any expenses 
incurred for the contributions, making contributions or maintaining records shall be to 
the CONTRACTOR's or SUB-CONTRACTOR's account. 

 
The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF 
CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all 
contributions as required by the Employees State Insurance Act, 1948, have been 
paid. This will be pending on the CONTRACTOR when the ESI Act is extended to the 
place of work. 

 
ii)  WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 

Insurance shall be affected for all the CONTRACTOR's employees engaged in the 
performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR shall 
require the SUB-CONTRACTOR to provide workman's Compensation and employer's 
liability insurance for the later's employees if such employees are not covered under 
the CONTRACTOR's Insurance. 

 
iii)  ACCIDENT OR INJURY TO WORKMEN: 

The EMPLOYER shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any workman 
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or other person in the Employment of the CONTRACTOR or any SUB-CONTRACTOR 
save and except an accident or injury resulting from any act or default of the 
EMPLOYER, his agents or servants and the CONTRACTOR shall indemnify and keep 
indemnified the EMPLOYER against all such damages and compensation (save and 
except and aforesaid) and against all claims, demands, proceeding, costs, charges and 
expenses, whatsoever in respect or in relation thereto. 

 
iv)  TRANSIT INSURANCE 

In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, 
the cost of transit insurance should be borne by the CONTRACTOR and the quoted 
price shall be inclusive of this cost. 

 
v)  COMPREHENSIVE AUTOMOBILE INSURANCE 

This insurance shall be in such a form as to protect the Contractor against all claims for 
injuries, disability, disease and death to members of public including EMPLOYER’s 
men and damage to the property of others arising from the use of motor vehicles 
during on or off the `site’ operations, irrespective of the Employer ship of such vehicles. 
 

vi)  COMPREHENSIVE GENERAL LIABILITY INSURANCE 
a)  This insurance shall protect the Contractor against all claims arising from 

injuries, disabilities, disease or death of member of public or damage to 
property of others due to any act or omission on the part of the Contractor, his 
agents, his employees, his representatives and Sub-Contractor’s or from riots, 
strikes and civil commotion. 

 
b)  Contractor shall take suitable Group Personal Accident Insurance Cover for 

taking care of injury, damage or any other risks in respect of his Engineers and 
other Supervisory staff who are not covered under Employees State Insurance 
Act. 

 
c)  The policy shall cover third party liability. The third party (liability shall cover the 

loss/ disablement of human life (person not belonging to the Contractor) and 
also cover the risk of damage to others materials/ equipment/ properties during 
construction, erection and commissioning at site. The value of third party 
liability for compensation for loss of human life or partial/full disablement shall 
be of required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 
lakhs per full disablement and Rs. 1 lakh per partial disablement and shall 
nevertheless cover such compensation as may be awarded by Court by Law in 
India and cover for damage to others equipment/ property as approved by the 
Purchaser. However, third party risk shall be maximum up to Rs. 10(ten) lakhs 
to death. 

 
d)  The Contractor shall also arrange suitable insurance to cover damage, loss, 

accidents, risks etc., in respect of all his plant, equipments and machinery, 
erection tools & tackles and all other temporary attachments brought by him at 
site to execute the work. 
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e)  The Contractor shall take out insurance policy in the joint name of EMPLOYER 
and Contractor from one or more nationalized insurance company from any 
branch office at Project site. 

 
f)  Any such insurance requirements as are hereby established as the minimum 

policies and coverages which Contractor must secure and keep in force must 
be complied with, Contractor shall at all times be free to obtain additional or 
increased coverages at Contractor’s sole expenses. 

 
vii)  ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY 

EMPLOYER: 
CONTRACTOR shall also carry and maintain any and all other insurance(s) which he 
may be required under any law or regulation from time to time without any extra cost to 
EMPLOYER. He shall also carry and maintain any other insurance which may be 
required by the EMPLOYER. 

 
102  Damage to Property or to any Person or any Third Party 
 
102.1  i)  CONTRACTOR shall be responsible for making good to the satisfaction of the  

EMPLOYER any loss or any damage to structures and properties belonging to the 
EMPLOYER or being executed or procured or being procured by the EMPLOYER or of 
other agencies within in the premises of all the work of the EMPLOYER, if such loss or 
damage is due to fault and/or the negligence or willful acts or omission of the 
CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTOR. 
 

ii)  The CONTRACTOR shall take sufficient care in moving his plants, equipments and 
materials from one place to another so that they do not cause any damage to any 
person or to the property of the EMPLOYER or any third party including overhead and 
underground cables and in the event of any damage resulting to the property of the 
EMPLOYER or of a third party during the movement of the aforesaid plant, equipment 
or materials the cost of such damages including eventual loss of production, operation 
or services in any plant or establishment as estimated by the EMPLOYER or 
ascertained or demanded by the third party shall be borne by the CONTRACTOR. 
Third party liability risk shall be Rupees One lakh for single accident and limited to 
Rupees Ten lakhs. 

 
iii)  The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims 

for damages to property other than EMPLOYER's property arising under or by reason 
of this agreement, if such claims result from the fault and/or negligence or willful acts or 
omission of the CONTRACTOR, his employees, agents, representative of SUB-
CONTRACTOR. 

 
SECTION-VIII Labour Laws 

 
103  Labour laws: 
 
103.1  i)  No labour below the age of 18 (eighteen) years shall be employed on the WORK. 
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ii)  The CONTRACTOR shall not pay less than what is provided under law to labourers 
engaged by him on the WORK. 

 
iii)  The CONTRACTOR shall at his expense comply with all labour laws and keep the 

EMPLOYER indemnified in respect thereof. 
 

iv)  The CONTRACTOR shall pay equal wages for men and women in accordance with 
applicable labour laws. 

 
v)  If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) 

Act, he shall obtain a license from licensing authority (i.e. office of the labour 
commissioner) by payment of necessary prescribed fee and the deposit, if any, before 
starting the WORK under the CONTRACT. Such fee/deposit shall be borne by the 
CONTRACTOR. 

 
vi)  The CONTRACTOR shall employ labour in sufficient numbers either directly or through 

SUB- CONTRACTOR's to maintain the required rate of progress and of quality to 
ensure workmanship of the degree specified in the CONTRACT and to the satisfaction 
of the ENGINEER-IN-CHARGE. 

 
vii)  The CONTRACTOR shall furnish to the ENGINEER-INCHARGE the distribution return 

of the number and description, by trades of the work people employed on the works. 
The CONTRACTOR shall also submit on the 4th and 19th of every month to the 
ENGINEER-IN-CHARGE a true statement showing in respect of the second half of the 
preceding month and the first half of the current month (1) the accidents that occurred 
during the said fortnight showing the circumstances under which they happened and 
the extent of damage and injury caused by them and (2) the number of female workers 
who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 
on Rules made there under and the amount paid to them. 

 
viii)  The CONTRACTOR shall comply with the provisions of the payment of Wage Act 

1936, Employee Provident Fund Act 1952, Minimum Wages Act 1948. Employers 
Liability Act 1938. Workmen's Compensation Act 1923, Industrial Disputes Act 1947, 
the Maternity Benefit Act 1961 and Contract Labour Regulation and Abolition Act 1970, 
Employment of Children Act 1938 or any modifications thereof or any other law relating 
thereto and rules made there under from time to time. 

  
ix)  The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting 

Officer as defined in Contract Labour (Regulation and Abolition) Act 1970 have the 
power to deduct from the money due to the CONTRACTOR any sum required or 
estimated to be required for making good the loss suffered by a worker or workers by 
reason of non- fulfillment of the Conditions of the Contract for the benefit of workers, 
non-payment of wages or of deductions made from his or their wages which are not 
justified by the terms of the Contract or non-observance of the said regulations. 

 
x)  The CONTRACTOR shall indemnify the EMPLOYER against any payments to be 

made under and for the observance of the provisions of the aforesaid Acts without 
prejudice to his right to obtain indemnity from his SUB-CONTRACTOR's. In the event 
of the CONTRACTOR committing a default or breach of any of the provisions of the 
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aforesaid Acts as amended from time to time, of furnishing any information or 
submitting or filling and Form/ Register/ Slip under the provisions of these Acts which is 
materially incorrect then on the report of the inspecting Officers, the CONTRACTOR 
shall without prejudice to any other liability pay to the EMPLOYER a sum not 
exceeding Rs.50.00 as Liquidated Damages for every default, breach or furnishing, 
making, submitting, filling materially incorrect statement as may be fixed by the 
ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default continuing 
in this respect, the Liquidated Damages may be enhanced to Rs.50.00 per day for 
each day of default subject to a maximum of one percent of the estimated cost of the 
WORK put to tender. The ENGINEER-IN-CHARGE shall deduct such amount from 
bills or Contract Performance Security of the CONTRACTOR and credit the same to 
the Welfare Fund constitute under these acts. The decision of the ENGINEER-IN-
CHARGE in this respect shall be final and binding. 

 
104  Implementation of apprentices act, 1961: 
 
104.1  The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the 

Rules and Orders issued there under from time to time. If he fails to do so, his failure will be a 
breach of the CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel the 
CONTRACT. The CONTRACTOR shall also be liable for any pecuniary liability arising on 
account of any violation by him of the provisions, of the Act. 

 
105  Contractor to indemnify the employer: 
 
105.1  i)  The CONTRACTOR shall indemnify the EMPLOYER and every member, office  

and employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his staff 
against all actions, proceedings, claims, demands, costs and expenses whatsoever 
arising out of or in connection with the matters referred to in Clause 102.0 and 
elsewhere and all actions, proceedings, claims, demands, costs and expenses which 
may be made against the EMPLOYER for or in respect of or arising out of any failure 
by the CONTRACTOR in the performance of his obligations under the CONTRACT 
DOCUMENT. The EMPLOYER shall not be liable for or in respect of or arising out of 
any failure by the CONTRACTOR in the performance of his obligations under the 
CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of any 
demand or compensation payable by law in respect or in consequence of any accident 
or injury to any workmen or other person. In the employment of the CONTRACTOR or 
his SUB-CONTRACTOR the CONTRACTOR shall indemnify and keep indemnified the 
EMPLOYER against all such damages and compensations and against all claims, 
damages, proceedings, costs, charges and expenses whatsoever in respect thereof or 
in relation thereto. 

 
ii)  PAYMENT OF CLAIMS AND DAMAGES: 

Should the EMPLOYER have to pay any money in respect of such claims or demands 
as aforesaid the amount so paid and the costs incurred by the EMPLOYER shall be 
charged to and paid by the CONTRACTOR and the CONTRACTOR shall not be at 
liberty to dispute or question the right of the EMPLOYER to make such payments 
notwithstanding the same, may have been made without the consent or authority or in 
law or otherwise to the contrary. 
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iii)  In every case in which by virtue of the provisions of Section 12, Sub-section (i) of 
workmen's compensation Act, 1923 or other applicable provision of Workmen 
Compensation Act or any other Act, the EMPLOYER is obliged to pay compensation to 
a workman employed by the CONTRACTOR in execution of the WORK, the 
EMPLOYER will recover from the CONTRACTOR the amount of the compensation so 
paid, and without prejudice to the rights of EMPLOYER under Section 12, Sub- section 
(2) of the said act, EMPLOYER shall be at liberty to recover such amount or any part 
thereof by deducting it from the Contract Performance Security or from any sum due to 
the CONTRACTOR whether under this CONTRACT or otherwise. The EMPLOYER 
shall not be bound to contest any claim made under Section 12, Sub-section (i) of the 
said act, except on the written request of the CONTRACTOR and upon his giving to 
the EMPLOYER full security for all costs for which the EMPLOYER might become 
liable in consequence of contesting such claim. 

 
106  Health and sanitary arrangements for workers: 
 
106.1  In respect of all labour directly or indirectly employed in the WORKS for the performance of the 

CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be 
complied with all the rules and regulations of the local sanitary and other authorities or as 
framed by the EMPLOYER from time to time for the protection of health and sanitary 
arrangements for all workers. 

 
106.2  The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water 

and other sanitary and health arrangements. The CONTRACTOR shall also provide necessary 
surface transportation to the place of work and back to the colony for their personnel 
accommodated in the labour colony. 

 
SECTION-IX Applicable Laws and Settlement of Disputes 

 
107  Arbitration:  
 
107.1  Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to 

be final and binding as provided in the Agreement and the issues/disputes which cannot be 
mutually resolved within a reasonable time, all disputes shall be referred to arbitration by Sole 
Arbitrator. 

 
The Employer [Maharashtra Natural Gas Limited] shall suggest a panel of three independent 
and distinguished persons to the bidder/contractor/supplier/buyer (as the case may be) to 
select any one among them to act as the Sole Arbitrator. 

 
In the event of failure of the other parties to select the Sole Arbitrator within 30 days from the 
receipt of the communication suggesting the panel of arbitrators, the right of selection of the 
sole arbitrator by the other party shall stand forfeited and the EMPLOYER (MNGL ) shall have 
discretion to proceed with the appointment of the Sole Arbitrator. The decision of Employer on 
the appointment of the sole arbitrator shall be final and binding on the parties. 

 
The award of sole arbitrator shall be final and binding on the parties and unless 
directed/awarded otherwise by the sole arbitrator, the cost of arbitration proceedings shall be 
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shared equally by the parties. The Arbitration proceedings shall be in English language and 
venue shall be Pune, India. 

 
Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the 
Rules framed there under shall be applicable. All matters relating to this contract are subject to 
the exclusive jurisdiction of the court situated at Pune. 

 
Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was 
enacted by the Indian Parliament and is based on United Nations Commission on International 
Trade Law (UNCITRAL model law), which were prepared after extensive consultation with 
Arbitral Institutions and centers of International Commercial Arbitration. The United Nations 
General Assembly vide resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 
December 1976. 

 
108  Jurisdiction:  

The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. 
The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Pune, 
MAHARASHTRA STATE for the purposes of disputes, actions and proceedings arising out of 
the CONTRACT, the courts at Pune, MAHARASHTRA STATE only will have the jurisdiction to 
hear and decide such disputed, actions and proceedings. 

 
SECTION-X Safety Codes 

 
109  General:  
 
109.1  CONTRACTOR shall adhere to safe construction practice and guard against hazardous and 

unsafe working conditions and shall comply with EMPLOYER's safety rules as set forth herein. 
Prior to start of construction, CONTRACTOR will be furnished copies of EMPLOYER's "Safety 
Code" for information and guidance, if it has been prepared. 

 
 
110  Safety regulations:  
 
110.1  i)  In respect of all labour, directly employed in the WORK for the performance of  

CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own expense 
arrange for all the safety provisions as per safety codes of C.P.W.D., Indian Standards 
Institution. The Electricity Act, The Mines Act and such other acts as applicable. 

 
ii)  The CONTRACTOR shall observe and abide by all fire and safety regulations of the 

EMPLOYER. Before starting construction work CONTRACTOR shall consult with 
EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE and must make good to 
the satisfaction of the EMPLOYER any loss or damage due to fire to any portion of the 
work done or to be done under this agreement or to any of the EMPLOYER's existing 
property. 

 
111  First aid and industrial injuries: 
 
111.0  i)  CONTRACTOR shall maintain first aid facilities for its employees and those of its  

SUB-CONTRACTOR. 
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ii)  CONTRACTOR shall make outside arrangements for ambulance service and for the 

treatment of industrial injuries. Names of those providing these services shall be 
furnished to EMPLOYER prior to start of construction and their telephone numbers 
shall be prominently posted in CONTRACTOR's field office. 

 
iii)  All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of 

CONTRACTOR's report covering each personal injury requiring the attention of a 
physician shall be furnished to the EMPLOYER. 

 
112  General rules:  
 
112.1  Smoking within the premises of City Gas Station is strictly prohibited. Violators of the no 

smoking rules shall be discharged immediately. 
 
113  Contractor's barricades:  
 
113.0  i)  CONTRACTOR shall erect and maintain barricades required in connection with his 

operation to guard or protect:- 
a)  Excavations 
b)  Hoisting Areas. 
c)  Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 
d)  EMPLOYER's existing property subject to damage by CONTRACTOR's 

Operations. 
e)  Rail Road unloading spots. 

 
ii)  CONTRACTOR's employees and those of his SUBCONTRACTOR's shall become 

acquainted with EMPLOYER's barricading practice and shall respect the provisions 
thereof. 

ii) Barricades and hazardous areas adjacent to, but not located in normal routes of travel 
shall be marked by red flasher lanterns at nights. 

 
 
114  Scaffolding:  
 
114.1  i)  Suitable scaffolding should be provided for workmen for all works that cannot  

safely be done from the ground or from solid construction except such short period 
work as can be done safely from ladders. When a ladder is used an extra Mazdoor 
shall be engaged for holding the ladder and if the ladder is used for carrying material 
as well, suitable footholds and handholds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). 

 
ii)  Scaffolding or staging more than 4 meters above the ground or floor, swing suspended 

from an overhead support or erected with stationary support shall have a guard rail 
properly attached, bolted, braced and otherwise retarded at least one meter high 
above the floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 
as to prevent it from swaying from the building or structure. 
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iii)  Working platform, gangway and stairway should be so constructed that they should not 

sag unduly or unequally and if the height of platform of the gangway or the stairway is 
more than 4 meters above the ground level or floor level, they should be closely 
boarded, should have adequate width and should be suitably fastened as in ii) above. 

 
iv)  Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing 
of railing whose minimum heights shall be 1 meter. 

 
v)  Safe-means of access shall be provided to all working platforms and other working 

places, every ladder shall be securely fixed. No portable single ladder shall be over 9 
meters in length while the width between side rails in rung ladder shall in no case be 
less than 30 cm for ladder up to and including 3 meters in length. For longer ladder this 
width should be increased 5mm for each additional foot of length. Uniform steps 
spacing shall not exceed 30 cms. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the sites or work shall be so 
stacked or placed to cause danger or inconvenience to any person or public. The 
CONTRACTOR shall also provide all necessary fencing and lights to protect the 
workers and staff from accidents, and shall be bound to bear the expenses of defense 
of every suit, action or other proceeding of law that may be brought by any person for 
injury sustained owing to neglect of the above precautions and pay any damages and 
costs which may be awarded in any such suit or action or proceeding to any such 
person or which may with the consent of the CONTRACTOR be paid to compromise 
any claim by any such person. 

 
115  Excavation and trenching:  
 
115.1  All trenches 1.2 meters or more in depth shall at all times be supplied with at least one ladder 

for each 50 meters length or fraction thereof. 
 

Ladder shall be extended from bottom of the trenches to at least 1 meter above the surface of 
the ground. The sides of the trenches which are 1.5M in depth shall be stepped back to give 
suitable slope or securely held by timber bracing, so as to avoid the danger of sides to 
collapse. The excavated materials shall not be placed within 1.5 meters of the edge of the 
trench or half of the trench width whichever is more. Cutting shall be done from top to bottom. 
Under no circumstances undermining or under-cutting shall be done. 

 
116  Demolition/general safety:  
 
116.1  i)  Before any demolition work is commenced and also during the progress of the  

demolition work 
a)  All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 
b)  No electric cable or apparatus which is liable to be a source of danger shall 

remain electrically charged. 
c)  All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 
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ii)  All necessary personal safety equipment as considered adequate by the ENGINEER-

IN-CHARGE should be kept available for the use of the persons employed on the SITE 
and maintained in condition suitable for immediate use, and the CONTRACTOR shall 
take adequate steps to ensure proper use of equipment by those concerned. 
 
a)  Workers employed on mixing asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective gloves. 
b)  Those engaged in white washing and mixing or stacking or cement bags or 

any material which are injurious to the eyes be provided with protective 
goggles. 

c)  Those engaged in welding and cutting works shall be provided with protective 
face & eye shield, hand gloves, etc. 

d)  Stone breakers shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 

e)  When workers are employed in sewers and manholes, which are in use, the 
CONTRACTOR shall ensure that the manhole covers are opened and are 
ventilated at least for an hour before the workers are allowed to get into the 
manholes, and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or board to prevent accident to the 
public. 

f)  The CONTRACTOR shall not employ men below the age of 18 years and 
women on the work of painting with products containing lead in any form. 
Wherever men above the age of 18 years are employed on the work of lead 
painting, the following precautions should be taken. 
1)  No paint containing lead or lead product shall be used except in the 

form of paste or readymade paint. 
2)  Suitable face masks should be supplied for use by the workers when 

paint is applied in the form of spray or a surface having lead paint dry 
rubbed and scrapped. 

3)  Overalls shall be supplied by the CONTRACTOR to the workmen and 
adequate facilities shall be provided to enable the working painters to 
wash them during and on cessation of work. 

 
iii)  When the work is done near any place where there is risk of drowning, all necessary 

safety equipment should be provided and kept ready for use and all necessary steps 
taken for prompt rescue of any person in danger and adequate provision should be 
made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 

 
iv)  Use of hoisting machines and tackles including their attachments, anchorage and 

supports shall conform to the following standards or conditions: 
a)  These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defect and shall be kept in good 
working order. 

b)  Every rope used in hoisting or lowering materials or as means of suspension 
shall be of durable quality and adequate strength and free from patent defects. 
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c)  Every crane driver or hoisting appliance operator shall be properly qualified 
and no person under the age of 21 years should be in charge of any hoisting 
machine including any scaffolding, winch or give signals to the operator. 

d)  In case of every hoisting machine and of every chain ring hook, shackle, 
swivel, and pulley block used in hoisting or lowering or as means of 
suspension, the safe working load shall be ascertained by adequate means. 
Every hoisting machine and all gears referred to above shall be plainly marked 
with the safe working load of the conditions under which it is applicable and the 
same shall be clearly indicated. No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond safe working load except for 
the purpose of testing. 

e)  In case of departmental machine, the safe working load shall be notified by the 
ENGINEER- IN-CHARGE. As regards CONTRACTOR's machines, the 
CONTRACTOR shall notify the safe working load of the machine to the 
ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of 
WORK and get it verified by the Engineer concerned. 

 
v)  Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as to reduce to minimum the accidental descent of the load, 
adequate precautions should be taken to reduce the minimum risk of any part or parts 
of a suspended load becoming accidentally displaced. When workers are employed on 
electrical installations which are already energized, insulating mats, wearing apparel, 
such as gloves, sleeves, and boots as may be necessary should be provided. The 
workers shall not wear any rings, watches and carry keys or other materials which are 
good conductors of electricity. 

 
vi)  All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe conditions and no scaffolds, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near 
places of work. 

 
vii)  These safety provisions should be brought to the notice of all concerned by displaying 

on a notice board at a prominent place at the work-spot. The person responsible for 
compliance of the safety code shall be named therein by the CONTRACTOR. 

 
viii)  To ensure effective enforcement of the rules and regulations relating to safety 

precautions, the arrangements made by the CONTRACTOR shall be open to 
inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of the 
Administration or their representatives. 

 
ix)  Notwithstanding the above clauses there is nothing in these to exempt the 

CONTRACTOR for the operations of any other Act or rules in force in the Republic of 
India. The work throughout including any temporary works shall be carried out in such 
a manner as not to interfere in any way whatsoever with the traffic on any roads or 
footpath at the site or in the vicinity thereto or any existing works whether the property 
of the Administration or of a third party. 
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In addition to the above, the CONTRACTOR shall abide by the safety code provision 
as per C.P.W.D. Safety code and Indian Standard Safety Code from time to time. 

 
117  Care in handling inflammable gas: 
 
117.1  The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in 

handling the inflammable gas cylinder/inflammable liquids/paints etc. as required under the law 
and/or as advised by the fire Authorities of the EMPLOYER 

 
118  Temporary combustible structures: 
 
118.1  Temporary combustible structures will not be built near or around work site. 
 
119  Precautions against fire:  
 
119.1  The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at 

worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure all 
precautionary measures and exercise utmost care in handling the inflammable gas cylinders/ 
inflammable liquid/ paints etc. as advised by ENGINEER-IN-CHARGE. Temporary combustible 
structures will not be built near or around the work-site. 

 
120  Explosives:  
 
120.1  Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR 

without the permission of the ENGINEER-IN-CHARGE in writing and then only in the manner 
and to the extent to which such permission is given. When explosives are required for the 
WORK they will be stored in a special magazine to be provided at the cost of the 
CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR shall obtain the 
necessary license for the storage and the use of explosives and all operations in which or for 
which explosives are employed shall be at sole risk and responsibility of the CONTRACTOR 
and the CONTRACTOR shall indemnify the EMPLOYER against any loss or damage resulting 
directly or indirectly there from. 

 
121  Mines act:  
 
121.1  SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety 

provisions as required by the ENGINEER-IN-CHARGE in respect of all labour directly 
employed for performance of the WORKS and shall provide all facilities in connection 
therewith. In case the CONTRACTOR fails to make arrangements and provides necessary 
facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so and recover the 
costs thereof from the CONTRACTOR. 

 
121.2  Failure to comply with Safety Code or the provisions relating to report on accidents and to grant 

of maternity benefits to female workers shall make the CONTRACTOR liable to pay Company 
Liquidated Damages an amount not exceeding Rs.50/- for each default or materially incorrect 
statement. The decision of the ENGINEER-IN-CHARGE in such matters based on reports from 
the Inspecting Officer or from representatives of ENGINEER-IN-CHARGE shall be final and 
binding and deductions for recovery of such Liquidated Damages may be made from any 
amount payable to the CONTRACTOR from all the provisions of the Mines Act, 1952 or any 
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statutory modifications or re-enactment thereof the time being in force and any Rules and 
Regulations made there under in respect of all the persons employed by him under this 
CONTRACT and shall indemnify the EMPLOYER from and against any claim under the Mines 
Act or the rules and regulations framed there under by or on behalf of any persons employed 
by him or otherwise. 

 
122  Preservation of place:  
 
122.1  The CONTRACTOR shall take requisite precautions and use his best endeavours to prevent 

any riotous or unlawful behaviour by or amongst his worker and others employed or the works 
and for the preservation of peace and protection of the inhabitants and security of property in 
the neighborhood of the WORK. In the event of the EMPLOYER requiring the maintenance of a 
Special Police Force at or in the vicinity of the site during the tenure of works, the expenses 
thereof shall be borne by the CONTRACTOR and if paid by the EMPLOYER shall be 
recoverable from the CONTRACTOR. 

 
123  Outbreak of infectious diseases: 
 
123.1  The CONTRACTOR shall remove from his camp such labour and their facilities who refuse 

protective inoculation and vaccination when called upon to do so by the ENGINEER-IN-
CHARGE's representative. Should Cholera, Plague or other infectious diseases break out the 
CONTRACTOR shall burn the huts, beddings, clothes and other belongings or used by the 
infected parties and promptly erect new huts on healthy sites as required by the ENGINEER-
IN-CHARGE failing which within the time specified in the Engineer's requisition, the work may 
be done by the EMPLOYER and the cost thereof recovered from the CONTRACTOR. 

 
124  Use of intoxicants: 
124.1  The unauthorized sale of spirits or other intoxicants, beverages upon the work in any of the 

buildings, encampments or tenements owned, occupied by or within the control of the 
CONTRACTOR or any of his employee is forbidden and the CONTRACTOR shall exercise his 
influence and authority to the utmost extent to secure strict compliance with this condition. 

 
In addition to the above, the CONTRACTOR shall abide by the safety code provision as per 
C.P.W.D. safety code and Indian Standard Code framed from time to time. 

 
 
 
 
 

Annexure-I to GCC 
 

PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER 
(To be executed on non-judicial stamped paper of appropriate value) 

 
WHEREAS MAHARASHTRA NATURAL GAS LIMITED (hereinafter referred to as MNGL ) which 
expression shall unless repugnant to the context includes their legal representatives, successors and 
assigns having their registered office at Pune has entered into a CONTRACT with 
______________________ (hereinafter referred to as the CONTRACTOR which expression shall 
unless repugnant to the context include their legal representatives, successors and assigns) for 
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____________________on the terms and conditions as set out, inter-alia, in the CONTRACT 
No.................       Dated............. and various documents forming part thereof hereinafter collectively 
referred to as the "CONTRACT" which expression shall include all amendments, modifications and/or 
variations thereto. 
 
AND WHEREAS 
 
i)  MNGL has agreed to supply to the CONTRACTOR, equipment, plants and materials (finished, 

semi-finished and raw)for the purpose of EXECUTION of the said CONTRACT by the 
CONTRACTOR (the equipment, plants and materials to be supplied by MNGL to the 
CONTRACTOR, hereinafter for the sake of brevity referred to as the "said materials") and 
pending execution by the CONTRACTOR of the CONTRACT incorporating the said materials, 
the said materials shall be under the custody and charge of the CONTRACTOR and shall be 
kept, stored, altered, worked upon and/or fabricated at the sole risk and expense of the 
CONTRACTOR. 

 
ii)  As a pre-condition to the supply of the said materials by MNGL to the CONTRACTOR, MNGL 

has required the CONTRACTOR to furnish to MNGL an Indemnity Bond in the manner and 
upon terms and conditions hereinafter indicated. 

 
NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR hereby 
irrevocably and unconditionally undertakes to indemnify and keep indemnified MNGL from and 
against all loss, damage and destruction (inclusive but not limited to any or all loss or damage 
or destruction to or of the said materials or any item or part thereof by theft, pilferage, fire, 
flood, storm, tempest, lightning, explosion, storage, chemical or physical action or reaction, 
binding, warping, exposure, rusting, faulty workmanship, faulty fabrication, or faulty method or 
technique of fabrication, strike, riot, civil commotion, or other act or omission or commission 
whatsoever within or beyond the control of the CONTRACTOR, misuse and misappropriation 
(inclusive but not limited to the misuse or misappropriation by the CONTRACTOR and the 
Contractor's servants and/or agents) whatsoever to, or of in the said materials or any part of 
them thereof from the date that the same or relative part of item thereof was supplied to the 
CONTRACTOR up to and until the date of return to MNGL of the said materials or relative part 
of item thereof or completed fabricated works(s) incorporating the said material and undertake 
to pay to MNGL forthwith on demand in writing without protest or demur the value as specified 
by MNGL of the said material or item or part thereof, lost, damaged, destroyed, misused and/or 
misappropriated, as the case may be or, together with MNGL 'S costs and expenses (inclusive 
of but not limited to handling, transportation, cartage, insurance, freight, packing and inspection 
costs/or expenses up to) and aggregate limit of  
Rs._________________________________________________ (Rupees 
___________________________________________________________________________
______________________). 

 
AND THE CONTRACTOR hereby agrees with MNGL that: 
 
i)  This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall remain valid 

and irrevocable for all claims of MNGL arising hereunder up to and until the midnight of 
________________. However, if the CONTRACT for which this Indemnity/Undertaking is given 
is not completed by this date, the CONTRACTOR hereby agrees to extend the 
Indemnity/Undertaking till such time as is required to fulfill the CONTRACT. 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 155 of 280 

 
ii)  This Indemnity/Undertaking shall not be determined by any change in constitution or upon 

insolvency of the CONTRACTOR but shall be in all respects and for all purposes be binding 
and operative until payment of all moneys payable to MNGL in terms of hereof. 

 
iii)  The mere statement of allegation made by or on behalf of MNGL in any notice or demand or 

other writing addressed to the CONTRACTOR as to any of the said material or item or part 
thereof having been lost , damaged, destroyed, misused or misappropriated while in the 
custody of the CONTRACTOR and/or prior to completion of the completed fabricated work(s) 
and delivery to job site thereof incorporating the said materials shall be conclusive of the 
factum of the said material or item or part thereof having been supplied to the CONTRACTOR 
and/or the loss, damage, destruction, misuse or misappropriation thereof, as the case may be, 
while in the custody of the CONTRACTOR and/or prior to the completion of the completed 
fabricated work(s) and delivery to job site thereof incorporating the said materials without 
necessity on the part of MNGL to produce any documentary proof or other evidence 
whatsoever in support of this. 

 
iv)  The amount stated in any notice of demand addressed by MNGL to the CONTRACTOR as to 

the value of such said materials lost, damaged, destroyed, misused or misappropriated, 
inclusive relative to the costs and expenses incurred by MNGL in connection therewith shall be 
conclusive of the value of such said materials and the said cost and expenses as also of the 
amount liable to be paid to MNGL to produce any voucher, bill or other documentation or 
evidence whatsoever in support thereof and such amount shall be paid without any demur and 
on demand and no dispute shall be raised concerning the same. 

 
The undersigned has full power to execute this Indemnity Bond on behalf of the CONTRACTOR under 
the Power of Attorney dated______. 
 
 
 

(SIGNED BY COMPETENT AUTHORITY) 
Place: 
 
Dated: 
 
Official seal of the CONTRACTOR 
 

 
 

Annexure-II to GCC 
 

PROFORMA FOR CONTRACT AGREEMENT 
 
SO No.          dated ----------- 
 
Contract Agreement for the work of ----------------- of Maharashtra Natural Gas Limited made on ---------- 
between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term shall 
unless excluded by or repugnant to the subject or context include its successors and permitted 
assignees) of the one part and MAHARASHTRA NATURAL GAS LIMITED hereinafter called the 
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“EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or context include its 
successors and assignees) of the other part. 
 
WHEREAS 
 
A.  The EMPLOYER being desirous of having provided and executed certain work mentioned, 

enumerated or referred to in the Tender Documents including Letter Inviting Tender, General 
Tender Notice, General Conditions of Contract, Special Conditions of Contract, Specifications, 
Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates, Agreed Variations, 
other documents has called for Tender. 

 
B.  The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the 

Tender Documents and has satisfied himself by careful examination before submitting his 
tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and nature of 
site and local conditions, the quantities, nature and magnitude of the work, the availability of 
labour and materials necessary for the execution of work, the means of access to SITE, the 
supply of power and water thereto and the accommodation he may require and has made local 
and independent enquiries and obtained complete information as to the matters and thing 
referred to, or implied in the tender documents or having any connection therewith and has 
considered the nature and extent of all probable and possible situations, delays, hindrances or 
interferences to or with the execution and completion of the work to be carried out under the 
CONTRACT, and has examined and considered all other matters, conditions and things and 
probable and possible contingencies, and generally all matters incidental thereto and ancillary 
thereof affecting the execution and completion of the WORK and which might have influenced 
him in making his tender. 

 
C.  The Tender Documents including the Notice Letter Inviting Tender, General Conditions of 

Contract, Special Conditions of Contract, Schedule of Rates, General Obligations, 
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of 
Acceptance of Tender and any statement of agreed variations with its enclosures copies of 
which are hereto annexed form part of this CONTRACT though separately set out herein and 
are included in the expression “CONTRACT” wherever herein used. 

 
AND WHEREAS 
 
The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution of the 
said WORK at the rates stated in the schedule of quantities of the work and finally approved by 
EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to the conditions 
of CONTRACT. 
 
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 
FOLLOWS:- 
 
1.  In consideration of the payment to be made to the CONTRACTOR for the WORK to be 

executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the 
CONTRACTOR shall and will duly provide, execute and complete the said work and shall do 
and perform all other acts and things in the CONTRACT mentioned or described or which are 
to be implied there from or may be reasonably necessary for the completion of the said WORK 
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and at the said times and in the manner and subject to the terms and conditions or stipulations 
mentioned in the contract. 

 
2.  In consideration of the due provision execution and completion of the said WORK, EMPLOYER 

does hereby agree with the CONTRACTOR that the EMPLOYER will pay to the 
CONTRACTOR the respective amounts for the WORK actually done by him and approved by 
the EMPLOYER at the Schedule of Rates and such other sum payable to the CONTRACTOR 
under provision of CONTRACT, such payment to be made at such time in such manner as 
provided for in the CONTRACT. 

 
A N D 

 
3.  In consideration of the due provision, execution and completion of the said WORK the 

CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER for 
the services rendered by the EMPLOYER to the CONTRACTOR, such as power supply, water 
supply and others as set for in the said CONTRACT and such other sums as may become 
payable to the EMPLOYER towards the controlled items of consumable materials or towards 
loss, damage to the EMPLOYER'S equipment, materials construction plant and machinery, 
such payments to be made at such time and in such manner as is provided in the CONTRACT.  

 
It is specifically and distinctly understood and agreed between the EMPLOYER and the 
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE made 
available by the EMPLOYER for execution of the works or in the building, structures or work 
executed on the said SITE by the CONTRACTOR or in the goods, articles, materials etc., 
brought on the said SITE (unless the same specifically belongs to the CONTRACTOR) and the 
CONTRACTOR shall not have or deemed to have any lien whatsoever charge for unpaid bills 
will not be entitled to assume or retain possession or control of the SITE or structures and the 
EMPLOYER shall have an absolute and unfettered right to take full possession of SITE and to 
remove the CONTRACTOR, their servants, agents and materials belonging to the 
CONTRACTOR and lying on the SITE. 

 
The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK only 
as a licensee simpliciter and shall not have any claim, right, title or interest in the SITE or the 
structures erected thereon and the EMPLOYER shall be entitled to terminate such license at 
any time without assigning any reason. 

 
The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated from 
the said SITE shall, unless otherwise expressly agreed under this CONTRACT, exclusively 
belong to the EMPLOYER and the CONTRACTOR shall have no right to claim over the same 
and such excavation and materials should be disposed off on account of the EMPLOYER 
according to the instruction in writing issued from time to time by the ENGINEER-IN-CHARGE. 
 
In Witness whereof the parties have executed these presents in the day and the year first 
above written. 

 
 
Signed and Delivered for and on    Signed and Delivered for and 
on behalf of EMPLOYER.     on behalf of the CONTRACTOR. 
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MAHARASHTRA NATURAL GAS LIMITED   (NAME OF THE CONTRACTOR) 
 
_______________________________    ____________________________ 
 
_______________________________    ____________________________ 
 
Date: ___________      Date: ____________ 
 
Place: ___________      Place: ____________ 
 
IN PRESENCE OF TWO WITNESSES 
 
1.___________________________    1. ________________________ 
___________________________    ________________________ 
___________________________    ________________________ 
 
2.___________________________    2. ________________________ 
___________________________    ________________________ 
___________________________    ________________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PART - D 

 
 

 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 159 of 280 

CONTENTS 
 
1.  SPECIAL CONDITIONS OF CONTRACT (Technical) 
 
2.  ANNEXURE TO SCC (Technical) 
 
3.  PARTICULAR JOB SPECIFICATION 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SPECIAL CONDITIONS OF CONTRACT 
(TECHNICAL) 

INDEX 
 

INDEX 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 160 of 280 

 
1. INTRODUCTION 
2. PROJECT DESCRIPTION 
3. WORK TENDERED 
4. SCOPE OF WORK 
5. SCOPE OF SUPPLY 
6. LIST OF APPROVED SUPPLIER FOR BOUGHT OUT ITEMS 
7. TIME SCHEDULE  
8. MEASUREMENT OF WORKS 
9. TERMS OF PAYMENT 
10. QUALITY ASSURANCE 
11. NOTICE AND LICENCES 
12. WORKING HOURS 
13. RESPONSIBILITY OF CONTRACTOR 
14. ADDITIONAL WORKS/EXTRA WORKS 
15. CONSTRUCTION 
16. DOCUMENTS, SPECIFICATION, STANDARDS AND DRAWINGS 
17. HEALTH SAFETY AND ENVIRONMENT (HSE) MANAGEMENT 
18. SCHEDULE OF LABOUR & EQUIPMENT 
19. CONSTRUCTION EQUIPMENT 
20. MINIMUM REQUIREMENT OF SKILLED MANPOWER 
21. PROJECT SCHEDULING & MONITORING 
22. ROUTE SURVEY 
23. ORGANIZATION OF WORK 
24. STRUCTURES, SERVICES AND OTHER PROPERTY 
25. TRENCHING 
26. LAYING 
27. JOINTING OF POLYETHYLENE PIPE 
28. BACKFILLING 
29. CASING PIPE 
30. RESTORATION 
31. TESTING OF MDPE PIPELINE 
32. PURGING 
33. VALVE PIT 
34. PERMANENT MARKERS 
35. ASSISTANCE IN COMMISSIONING 
36. RESIDUAL ENGINEERING 
37. TECHNICAL SPECIFICATION FOR HDPE PIPES 
38. TECHNICAL SPECIFICATION FOR WARNING MATS 
39. TECHNICAL SPECIFICATION FOR MDPE FITTINGS INCLUDING TRANSITION 

FITTINGS 
40. TECHNICAL SPECIFICATION FOR INSTALLATION OF ABOVE GROUND GI/Cu PIPING 
41. ABOVE GROUND SERVICES PIPE: METER-COPPER INSTALLATION 
42. INSTALLATION OF METERS & REGULATOR 
43. RESTORATION 
44. CONVERSION OF DOMESTIC APPLIANCES 
45. TECHNICAL SPECIFICATION FOR COPPER FITTINGS (ENDFEED) FOR NATURAL 

GAS USE UP TO 100 mbar 
46. TECHNICAL SPECIFICATION FOR FLUX 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 161 of 280 

47. TECHNICAL SPECIFICATION FOR SOLDER WIRE 
48. TECHNICAL SPECIFICATION FOR GI FITTINGS 
49. SPECIAL NOTES PERTAINING TO SCHEDULE OF RATES (SOR) 
50. PENALTY 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A) TECHNICAL  
 
1. INTRODUCTION 
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Maharashtra Natural Gas Limited (MNGL) is a Joint Venture company between Gail (India) 
Limited and Bharat Petroleum Corporation Ltd. (BPCL). MNGL has been setup to provide CNG 
(Compressed Natural Gas) as fuel vehicles through CNG filling stations and PNG (Piped 
Natural Gas) to Industrial, Commercial & Domestic Sectors in Pune including PMC, Pimpri-
Chinchwad, Dapodi, Chakan, Hinjewadi and surrounding areas like Talegaon, Nashik-Dhule & 
Valsad(excluding already authorized areas),Sindhudurg and Ramanagara GA. 
 
MNGL plans to maintain and provide the after sale services to the customers available on the 
charged PNG Distribution network in Nashik GA. MNGL through this tender is seeking 
contractors for AMC and after sale services of PNG. 
 
The main scope of this specification comprises to maintain the healthiness of the PNG network, 
ensure the continuous supply to the customers by performing the Prevention & emergency   
maintenance and providing the after-sale service to customers of MNGL as per Service Level 
Agreement (SLA) in Pune GA. All the materials shall be supplied by contractor except MDPE 
pipes, GI and Cu pipes, meters, regulators, valves (MCV, RIV and appliance valve) etc. The 
scope covers the activities associated with supply for preventive & emergency maintenance, 
rectification, modification, laying, testing and commissioning of MDPE pipelines, GI and in 
house connections / Meter-Cu  etc. 
 
The SOR quantity is tentative & may undergo changes as per actual requirement as decided 
by the Engineer-in-Charge. 

 
1.1  Special conditions of contract shall be read in conjunction with the General Conditions of 

Contract (GCC). Schedule of rates, specifications of work, drawings and any other document 
forming part of this contract wherever the context so requires. 

 
1.2  Notwithstanding the sub-division of the document into these separate sections and volumes, 

every part of each with and into the contract so far as it may be practicable to do so. 
 
1.3  Where any portion of the GCC is repugnant to or at variance with any provisions of the special 

conditions of contract, then unless a different intention appears, the provision(s) of the special 
conditions of contract shall be deemed to override the provision(s) of GCC only to the extent 
that such repugnancies of variations in the special conditions of contract are not possible of 
being reconciled with the provisions of GCC. 

 
1.4  Wherever it is stated in this Bidding Document that such and such a supply is to be effected or 

such and such a work is to be carried out, it shall be understood that the same shall be 
effected/carried out by the contractor at his own cost, unless a different intention is specifically 
and expressly stated herein or otherwise explicit from the context. Contract value (also referred 
to as Contract price) shall be deemed to have included such cost. 

 
1.5  The materials, design and workmanship shall satisfy the applicable relevant Indian Standards, 

the job specifications stipulate requirements in addition to those contained in the standard 
codes and specifications, these additional requirements shall also be satisfied. In the absence 
of any Standard/ Specifications/codes of practice for detailed specifications cove1ring any part 
of the work covered in this Bidding on the contractor. 
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1.6  In case of contradiction between Indian or other applicable Standards, General Conditions of 
Contract, Special Conditions of Contract, Specifications, drawings, Schedule of Rates, the 
following shall prevail in order of precedence: 

 
i)  Letter of acceptance along with statement of Agreed variations. 
ii)  Fax / Letter of Intent / Fax of Acceptance / Item Rate Contract 
iii)  Schedule of Rates as enclosures to letter of acceptance 
iv)  Job / Particular Specifications 
v)  Drawings 
vi)  Technical / Material Specifications 
vii)  Special Conditions of Contract 
viii)  General Conditions of Contract 
ix)  Indian Standards 
x)  Other Applicable Standards 

 
1.7  It will be contractor’s responsibility to bring to the notice of Engineer-in-charge any 

irreconcilable conflict in the contract documents before starting the work(s) of making the 
supply with reference which the conflict exists.  

 
In the absence of any specifications covering any material, design of work(s) in the same shall 
be performed / supplies / executed in accordance with Standards Engineering Practice as per 
the instructions / directions of the Engineer-in-charge, which will be binding on the Contractor. 
 

1.8  The requirements of any statutory body and authority like Indian boiler regulation, Tariff 
Advisory Committee, Chief controller of Explosives, etc, shall govern where these are more 
stringent than the requirements specified above. 

 
1.9  Owner’s representative means authorized representative of Owner (i.e. M/s MNGL). 
 
2.  PROJECT DESCRIPTION 
  
Maharashtra Natural Gas Limited (MNGL) is a Joint Venture company between GAIL (India) Limited 
and Bharat Petroleum Corporation Ltd. (BPCL). MNGL has been setup to provide CNG (Compressed 
Natural Gas) as fuel to vehicles through CNG filling stations and PNG (Piped Natural Gas) to Industrial, 
Commercial & Domestic Sectors in Nashik GA 
 
MNGL through this tender is seeking contractors to perform the AMC, Emergency maintenance, 
modification, shifting, rectification of the pipeline and attending the after-sale requests of the customers 
in Nashik GA 
 
 
 
 
 
 
 
 
Project Details 

A brief description of the proposed facilities are given below:- 
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1)  Nashik GA 

 
Scope of Work : AMC, Emergency Restoration work, 
Modification, Rerouting 

etc. of PNG Distribution 
Assets and After Sales 
Services for the PNG 
Customers of Nashik GA 

MDPE Pipeline Diameter : 125 mm to 32 mm 
Pipe Material : MDPE PE-80/100, SDR-11 
Operating Pressure/ Rating : 4 kg/cm2 (g) in Main 
pipeline and 100 mbar in LP Pipeline GI Pipeline  : ½” to 2” 
Cu : 12 MM 
Category : Domestic, commercial & industrial 
connection. 

 
3.0  WORK TENDERED 

Work tendered in this bid package pertains to AMC, Emergency work, rectification – 
modification of underground MDPE Pipeline (including supply of casing pipe, associated 
fittings, valves, etc.) and GI Service pipe installation (including supply of GI fitting) with after-
sale service to domestic & commercial/ industrial consumers complete with associated 
facilities. 
 
The Contractor is to broadly carry out the following activities:- 

 
3.1  Maintenance & Emergency work of the underground MDPE Pipeline, supply & installation of 

valves & fittings (wherever required) along with associated facilities from the proposed DRS for 
each industry / commercial consumer / housing society / cluster as indicated in drawings or as 
directed by the owner/EIC. 

 
3.2  Maintenance & Emergency work of aboveground installation of GI/Cu piping system including 

Meters, Regulators, Valves, etc. 
 
3.3  Valve chamber, Pedestal, SR etc. wherever required. 
 
3.4  Installation of MDPE pipeline including supply of casing pipe (with or without casing) at all 

crossing of rail, road, utilities, underground pipeline & water bodies (drain, stream & nala etc.). 
 
3.5 Contractor should provide a smart Mobile (in case of Mobile application) as per the no of sites 

where they can receive, attend, and complete the after-sale requests & complaints of 
customers and AMC details along with updation of complaint status and reports like QSR, Site 
photo etc.  

 
3.6 Timely submitting the certified QSR/Reports for SAP updation. 
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3.7 Immediate response without any delay during the emergency work with all material, fittings, 
tools, equipment etc. failing which can attract penalty as per contract. 

   
3.8 All skilled personnel like plumbers, conversion technicians shall be approved and certified by 

EIC. Those who are certified and possess the identify cards duly signed by EIC shall only be 
authorized to take up respective jobs. The contractor has to arrange the identify cards. 

 
3.9 The rates to be quoted by contractor shall be inclusive of all preparatory / bye works, platforms, 

materials, labour, skills, supervision, tools, taxes, duties, levies, salaries, wages, overheads, 
profits, escalations, fluctuations in exchange rates and no change in the rates shall be 
admissible during tenancy of the contract. 

 
3.10 The schedule of items of SOR have been described in brief and shall be held to be complete in 

all respect including safety requirements. tests, inspection, QA/ QC works, enabling and sundry 
works. The payment shall be made against completed and measured works only. No extra 
works whatsoever shall be considered in execution of these items. 

 
3.11 In case of emergency as gas leakage, stoppage of gas supply etc., contractor must respond 

immediately with in an hour round the clock after intimation and attend the complaint without 
any delay, as per instruction of EIC and ensure to restore the safe supply of the GAS. For 
execution in such condition contractor can claim the performed activity under the SOR of 
emergency work. Failing which may attract the penalty and deduction in unit rate may be 
applicable as define. Also, non-response may terminate the contract. 

 
3.12 During the AMC, if contractor found any leakage, damages etc. in the network and needs 

rectification under the SOR of Emergency work (Rectification & Repair work) or as per the 
instruction of EIC, Contractor must work immediately round the clock and ensure the safe 
supply of the gas. Any delay in response may attract the penalty and deduction of in unit rate 
may be applicable as define. Also, non-response may terminate the contract. 

 
3.13 Contractor should prepare the QSR report immediate after completion of the work and get is  

Verify and certify from customer, CSA etc. and send it to MNGL on daily basis. Also contractor 
has to take the photograph of the site with progressive details and MNGL can demand it any 
time of with monthly RA bills.   

 
3.14 Invoice bills should be submitted on monthly basis (on or before 10thof every month) with all 

mandatory compliances and supporting documents. 
 
3.15 The scope of contract is AMC, Emergency response and After sale So Contractor shall ensure 

the availability of the Vehicle, Telephone (Delectated for the MNGL), manpower, tools etc. 
round the clock. Also, should check the e-mails periodically. 

 
3.16 In case of emergency contractor must report at site as per instruction of MNGL, failing which 

penalty may applicable.   
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4.0  SCOPE OF WORK: 
 
 

The scope of work covered in this Contract will be as described in SCC, Particular job 
specifications, Standard Specifications, Schedule of Rates etc. & various other parts of this 
Bidding Document. 
 
The scope of work shall generally be, but not limited to the following: - 
 

1.1  Plan and prepare a schedule for execution and work implementation as per QA/QC plans to be 
issued by MNGL. Contractor has to submit the Construction/ Execution procedures before 
commencement of work. 

 
1.2  Primary responsibility of obtaining permissions from various authorities, management 

of sites, land owning agencies for road cutting / excavation for laying of pipeline to 
complete the job is contractor’s responsibility. Liasoning with concerned authorities 
(Government / Private) during the execution of the job in the scope of the Contractor.  

 
1.3  Receipt of free issue items from MNGL's designated stores, loading, transportation, unloading 

at Contractor’s stores near project sites.  
 
1.1  Proper storing, stacking, identification, providing security, and insurance, during storage, laying 

and up to handing over of pipelines. 
 
1.5  Making trial pits to determine the underground utilities /services such as existing pipelines, 

Cables (Electrical/Communication), Conduits, U/G drainage, Sewers, tunnels, Subways 
foundations etc. and deciding optimum routes and depths for laying the pipelines based on the 
route plans provided in the tender. 

 
1.6  Obtaining the approval for optimum route and ROU from the concerned authority and EIC. 

Grading the ROU as per requirement for proper movement of workmen, equipment and QA/QC 
personnel. 

 
1.7  Wherever required the grass/turfing, pavement, linings, drains roads and other such 'pucca' 

area shall be locally removed to facilitate trenching and pipe laying works. The same is to be 
reinstated as original. 

 
1.8  Supply & Installation of Safety/ Warning Signs, barricading of the entire route to be trenched. 

Pits to be similarly barricaded along the warning sign.  
 
1.9  To make trenches with stable slopes but restricting minimum disturbance to above 

ground/underground services/ installation as per specifications and approved route plans; keep 
the trenches free from water and soil till placement of pipes; 

 
1.10  Uncoiling/ stringing the PE pipes of required sizes (i.e. 20, 32, 63, and 90, 125 & 180 mm) 

pipes into trenches as per specification. 
 
1.11  Joining the pipe ends with fittings and valves by approved electro-fusion techniques as per 

specification. 
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1.12  Removal (if any in GI-Cu work), Installation of pipe fittings/installation like elbow, tee, reducers, 

tapping saddles, joints, connectors, transition fittings, valves etc. including construction of 
supports, valves pits, inspection chambers etc. as per specification. 

 
1.13  Laying pipeline using trench less technology methods with or without casing pipes as per 

specification and as directed by EIC. 
 
1.14  Supply & Laying of HDPE duct as casing pipe wherever applicable, along with MDPE Pipe. 
 
1.15 Supply of good quality GI sleeves, Transition Fitting Guard, MS enamel coated sleeves, 

concrete casing pipes, sand and other material, fittings to be supplied by the Contractor as per 
provisions of tender. 

 
1.16  Back filling and compaction by jumping jack compactor using approved 'good' soil or using 

excavated earth or borrow earth as per requirement and specification and replacement of tiles, 
slabs removed during the excavation. Cleaning all unserviceable material, debris, excess earth 
near trenches etc. to designated disposal area. 

 
1.17  Carrying out pneumatic testing and purging as per specifications and approved procedures; 

providing all tools, tackles, instruments, manpower and other related accessories for carrying 
out the testing of pipes. 

 
1.18  Nitrogen purging (including supply), commissioning & gas charging of tested pipeline as per 

approved procedure. 
 
1.19  Restoration of existing ground features such as grass/ turfing, paving, roads, drains, concrete, 

floral beds, fencing, titles, flooring masonry etc. to original condition and to match with adjoining 
conditions- functionally and aesthetically up to the entire satisfaction of MNGL any other third 
party agency designated by MNGL and local authorities, failing which, it will be done at the risk 
and cost of the contractor. Obtaining satisfactory completion certificates for the restoration work 
done from the concerned authorities. 

 
1.20  Installing of permanent site markers, warning signs, valve chamber etc. 
 
1.21  Returning surplus material to MNGL stores, reconciliation of free issue material/ consumables 

and obtaining 'no objection certificates' from MNGL 
 
1.22  Handing over the completed works to MNGL for their operation / use purposes. 
 
1.23  Maintaining the completed pipelines/installation for any defect, failures during defect liability 

period. 
 
1.24 Preparation and submission of as–built drawings, details of crossings, utility graphs, 

measurement sheets and deviation statements on completion / commissioning of work by way 
of drawing, sketches and tables. 

 
1.25  Any other activity(ies) not mentioned/ covered explicitly above, but otherwise required for 

satisfactory completion/ operation/ safety/ statutory/ maintenance of the works shall also be 
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covered under the Scope of work and must be completed by the Contractor within specified 
schedule at no extra cost to MNGL. 

 
1.26 The contractor shall proceed with the work under the contract as per EIC instruction and 

without any delay. 
 
1.27 The EIC may direct in what order and at what time the various stages or parts of the work 

under the contract shall be performed. 
 
1.28 Daily/Weekly progress reports shall be submitted in the formats, approved by MNGL, indicating 

broadly the laying, testing, RFC, conversions, QSR and extra piping. 
 
1.29 Contractor must submit the detailed date wise AMC plan of the given assets by EIC within 

given timeline and has to perform the activity as per the scheduled plan. EIC approval is 
required for any deviation in execution scheduled plan. For every After Sales Request, the 
contractor must provide Scheduled Date for execution as per the SLA and due coordination 
with the Customer 

 
1.30 Contractor must maintain all QSR, test certificates, Site photographs, approved schedule and 

actual work execution status etc. in hard & sift. and submit it to MNGL in the end of month as 
Maintenance and After-sale record.  

 
1.31 MNGL is running the City Gas distribution project in the allotted GA, SO Contractor must 

provide the uniform (as approved by EIC), ID-Card etc. with-in 15 days and ensure that all 
workers/ staff should wear the same. Also, Contractor ensures and submit the Police 
verification of the team working under this contract with in 3 months. Failing which may attract 
the penalty. 

 
    Note: If it is found that contractor is not willing to give the uniform, ID card etc. MNGL will 

comply the same and deduct the cost with administration charges in addition to penalty. 
 
 
1.26  Procurement 
 
1.26.1  CONTRACTOR shall procure and supply all the materials other than OWNER supplied 

materials, required for permanent installation of main pipeline and aboveground GI/Cu 
Installation in sequence and at appropriate time. All equipment, materials, components etc. 
shall be suitable for the intended service. Approved vendor list has been indicated in the bid 
package for various items. For items which are not covered in the vendor list, CONTRACTOR 
shall obtain OWNER's prior approval for the vendor. 

 
1.26.2  CONTRACTOR shall procure all materials, components, equipment, consumable etc. required 

for successful completion of the pipeline system. CONTRACTOR shall also procure and supply 
spares required for pre-commissioning and commissioning/ start up as recommended for all 
items supplied by him as per specifications provided in the bid package. Where no specification 
is available in the contract, the same shall be prepared by the CONTRACTOR based on the 
piping material specification and shall be subject to OWNER's approval. 
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1.26.3  Material take-off with complete description of size, rating, material, thickness and 
specifications. 

 
1.26.4  Only single offer shall be provided by the bidder fully complying to specifications/ drawings/ 

requirements for OWNER's review and approval. CONTRACTOR shall provide for inspection of 
the items at vendor's works by the OWNER/ OWNER's REPRESENTATIVE or by a reputed 
inspection agency and shall submit inspection reports for OWNER's clearance. 

 
1.26.5  Stores management including receipt, warehousing, preserving the material in good condition, 

issue of material to construction site, reconciling/ handing over surplus material to OWNER for 
OWNER supplied items. 

 
1.26.6  Carryout proper documentation of inspection and quality assurance programmers for all 

equipment and bulk materials duly approved by OWNER. CONTRACTOR shall maintain an 
accurate and traceable listing of procurement records for the location, quality and character of 
all permanent materials in the Project. 

 
1.26.7  CONTRACTOR shall immediately report to the OWNER of all changes which will affect 

material quality, and recommend any necessary corrective actions to be taken. 
 
1.26.8  Submit periodic manufacturing progress reports highlighting hold ups and slippages, if any, to 

OWNER and take remedial measures. 
 
1.26.9  Interact with authorities such as Sales Tax, Octroi / LBT, Excise, Customs etc. as necessary 

and arrange for transportation of the materials under his scope of supply to site. 
 
1.26.10 All purchase requisitions including purchase orders shall be approved by OWNER/ OWNER's 

REPRESENTATIVE. 
 
1.26.11 Compliance with vendor's and supplier's instructions and recommendations for transportation, 

handling, installation & commissioning. 
 
 

1.27  Construction 
 
1.27.1  All construction works shall be carried out as per “Approved for Construction” drawings, 

procedures, specification and applicable codes and standards. Any changes at site shall also 
need prior approval from the OWNER and revision of drawings. Construction drawings will be 
submitted by the Contractor in a phased manner for owner’s approval in accordance with the 
procurement and construction plan prepared and furnished by contractor & agreed by Owner.  

 
Owner will take minimum 7 working days from the date of submission of the documents / 
drawings submitted by the contractor for owner’s comments / approval. 

 
 
1.27.2  Statutory Approvals 

The Owner shall provide to the Contractor the basic / in principal approval for laying the 
pipeline. However, the Contractor at his own initiative shall obtain all permissions, permits and 
licenses necessary for the performance of the work. If any such permission, permit or license 
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required for the performance of the work by the contractor can only be granted at the request 
or recommendation of the Owner, the Owner shall at the request of the Contractor, provide 
recommendatory letters to the contractor to obtain or procure the same. The contractor shall 
not, however be entitled to any additional compensation over and above contracted rates of 
services for any hardship or increased cost caused by any idleness, suspension or disruption 
of work or any other account whatsoever as a result of the inability of the contractor to obtain 
the permission(s), permit(s), license(s) aforesaid to match with the progress of the work nor 
shall the same constitute a ground for extension of time. 

 
a)  The approval from any authority required as per statutory rules and regulations of 

Central/ State Government, PWD, Irrigation Dept. etc. shall be the contractor’s 
responsibility unless otherwise specified in the tender document. The application on 
behalf of the Owner for submission to relevant authorities along with copies of required 
certificates complete in all respects shall be prepared and submitted by the Contractor 
well ahead of time so that the actual construction/ commissioning of the work is not 
delayed for want of the approval/ inspection by concerned authorities. The Contractor 
shall arrange the inspection of the works by the authorities and necessary coordination 
and liaison work in this respect shall be the responsibility of the Contractor. However 
statutory fees paid, if any, for all inspections and approvals by such authorities shall be 
reimbursed at actuals by the Owner to the Contractor on production of documentary 
evidence. 

 
b)  The defective work resulting from poor workmanship and/ or material supplied by 

contractor, as pointed out by any statutory authority shall be rectified by the contractor 
at no extra cost to the Owner. Any change/ addition required to be made to meet the 
requirements of the statutory authorities, the same shall be carried out by the 
contractor free of charge. The inspection and acceptance of the work by statutory 
authorities shall, however, not absolve the contractor from any of his responsibilities 
under this contract. 

 
1.27.3  The Contractor shall comply with all the conditions and requirements issued by Authorities 

having jurisdiction in the area where the work is to be performed.  
 

It shall be the Contractor’s sole responsibility to make arrangements for land for setting up of its 
string fabrication yards, all storage areas for line pipe and other materials, wherever required, 
and all other work areas. 

 
The Contractor shall make all arrangements for access to his work site at his own cost and 
responsibility. If no public road exists Contractor shall arrange on his own for access to his 
work area at no extra cost to the COMPANY. 

 
The CONTRACTOR shall be responsible for claims if any arising out of damage/ obstruction to 
public utilities like lines of DOT etc. where the claims will cover the restoration costs as well as 
loss of revenue due to down time. 

 
1.27.4 Providing schedules, progress reporting, organization chart at construction site, quality 

assurance plan and developing quality control procedures, as per requirements indicated 
elsewhere in the bid package. 
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1.27.5  Coordination and supervising the work of sub-contractors. 
 
1.27.6  Transportation of appropriate materials and taking delivery of Company supply materials, store, 

worksite, intermediate storage points, maintaining and operating an adequate material control 
procedure at worksite. 

 
1.27.7  Fabrication of all GI piping, structural components as per approved drawings. 
 
1.27.8  All civil/ structural works, electrical and instrumentation, laying and commissioning works shall 

be performed in accordance with relevant specifications and requirements enclosed elsewhere 
in the bid package. 

 
1.27.9  CONTRACTOR shall provide complete details of manpower, equipment etc. to be deployed. 

Mobilizing and providing all equipment’s, manpower (skilled and unskilled), consumable and 
other resources etc. for each spread as required for the execution of the complete job defined 
herein and thereafter demobilizing the same upon completion of work. 

 
1.27.10 Provide, maintain and operate all temporary facilities required for the construction related       
works and remove after completion of work. Providing barricades along the trench in city area as per 
instruction of Engineer-in-charge for safety. 
 
1.27.11 Hook up/ tie-in of pipeline and piping system with other facilities like DRS/MRS etc. 
 
1.27.12 All works related to cleaning, testing, pre-commissioning and commissioning of the work 

tendered. 
 
1.27.13 Idle time preservation of pipeline, if required. 
 
1.27.14 All incidental and associated works and any other works not specifically listed therein but are 

required to be carried out to complete entire work related to pipelines and terminals. 
 
1.28  Main Pipeline 
 
1.28.1  Topographic Survey 

The contractor shall be deemed to have familiarized themselves with route prior to quoting and 
take care of all the eventualities. No extra cost shall be admissible in any form at a later date. 
Any additional survey/ route survey and their details required either for local detours during 
execution or for which the survey work for sections of pipeline have not been carried out by 
owner, shall be carried out by contractor in similar manner without any extra cost to the owner. 
However, laying and construction of entire pipeline including detoured portion and pipeline 
section/ sections of pipeline for which survey work has not been carried out by Owner, shall be 
within the scope of contractor without any cost implication. Contractor shall be deemed to 
have considered such survey works while formulating his bid.  

 
Preliminary schematic layout of MDPE pipeline route and other standard drawings are included 
in the Bid Package. These drawings are indicative & tender purpose only and are furnished to 
enable Bidder to estimate the quantum of work and to quote a firm price for the work. Final 
construction drawings of all type shall be prepared and submitted for approval to Owner by 
successful bidder / contractor at or before project execution stage. Approved for Construction 
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drawings may vary to some extent from the drawings included in the Bid Package. Contractor 
shall carry out all works in accordance with the construction drawings duly approved by Owner 
without any extra time & cost implication to the Owner. 

 
1.28.2  Familiarization of Pipeline Route 

Bidders are advised to make site visits to familiarize themselves with all the salient features of 
terrain and available infrastructure along the pipeline route. Contractor shall be deemed to 
have considered all constraints and eventualities on account of site conditions along pipeline 
route while formulating his bid. Contractor shall not be eligible for any compensation in terms of 
cost and/ or time, on account of site conditions along pipeline route varying to any extent from 
whatever described in the Bid Package and the drawings furnished along with the Package. 
 

1.28.3  Soil Investigation  
Work will be in Nashik GA, hence the pipeline route and its major crossing location in general 
may encounter hard soil area / rocky area while excavating by open cut / trenchless method. It 
shall be Bidder’s responsibility to familiarize himself with sub-soil conditions along the pipeline 
route, and work out the lengths of pipeline to be laid in different subsoil conditions including 
quantum of rock excavation by control blasting (Permission / approval / NOC / work permit will 
however be obtained by the contractor) / cutting and chiseling of hard soil / rock / stone, that 
would be necessary and shall be required while formulating their bid. Unit rates for pipeline 
construction as quoted by Bidder shall include the above and be inclusive of all 
excavation. Contractor shall not be entitled for any extra compensation in terms of time 
and cost for any kind of excavation and variation in actual site condition from the data 
furnished in the tender document, whatsoever. 

 
The survey drawings / documents detail to the extent available are being furnished to the 
bidder along with tender document. It shall be bidder’s responsibility to verify the available data 
and satisfy himself with regard to accuracy and utility of data. 
 

1.28.4  The city condition field / other fields may have lots of PVC, PE & utility pipelines or other 
pipelines & cables being used for city utility / other utilities purposes. CONTRACTOR shall 
ensure that these lines shall not be damaged/ cut affecting the water / power / communication / 
other supply to concerned Users / Owners / Authorities. Wherever required temporary 
necessary precautions had to be maintained for uninterrupted supply. 

 
1.28.5  Right of Way (ROW)/ Right of Use (ROU) 
 

For MDPE laying (Mainline/1 Bar pressure) construction purposes, in Nashik, GA 
pipeline restricted ROU / Corridor and ROU acquisition / principal permission from 
respective OWNER’s like NMC,MIDC,KIDB, Municipal Council, Nagarpanchyat, 
Grampanchyat, NHAI , PWD, Railway, Metro, Pri vate land owner (if required) etc. for 
laying the pipeline including permission for all crossing i.e. rail, road, river, foreign 
hydrocarbon & utility pipelines, utility cables etc. and day to day coordination on site 
during execution, will be in the scope of contractor. For LP pipeline (100 mbar operating 
pressure) construction purposes, permissions from the societies, Bungalows, individual 
houses, authority (for tapping etc.) & other private parties for laying of pipelines and day 
to day coordination, will be the scope of contractor. 
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Where the pipeline passes through city areas / industrial areas / forest areas etc., the ROU will 
be restricted to required width may reduce up to 1 meter as made available by concerned 
department. Contractor shall carry out construction work in the width as made available to him 
with no time and cost implication to the Owner. It shall be Contractor's sole responsibility to 
make arrangement for any additional land required for fabrication, construction, storage and all 
other work areas, if required. 

 
The contractor shall notify the owner the probable date of commencement of work at ROU site 
at least three (3) weeks in advance to enable the owner to arrange handing over of the ROU/ 
site on the date requested. Should contractor fail in such notification, the owner shall not be 
liable for any claim by contractor, of whatsoever nature, for delay in the available of a ROU/ 
site. 
 

1.28.6  "Receiving and Taking-over" as defined in the specifications of OWNER supplied pipes at 
OWNER's designated stacking yards / dump site. Management of dumpsite after receiving and 
taking over of pipes transportation including loading/ unloading, handling, stacking, hauling and 
stringing of pipes from OWNER's stacking yards to CONTRACTOR's worksite(s)/ workshop(s)/ 
pipeline Right-of-use (ROU), including arranging all necessary intermediate storage area(s) 
required thereof till the pipes are installed in permanent installation. 

 
1.28.7  Carrying out inspection of OWNER supplied pipes, fitting & valves etc. at the time of receiving 

and taking-over. Carrying out all handling, lifting, stacking of above materials required during 
inspection. 

 
1.28.8  Loading, unloading, handling, stacking, storing and transportation to workshop/ work site of all 

materials that may be used for the construction of pipeline system either supplied by OWNER 
at their designated stack yard/ dump site/ store and/ or by CONTRACTOR as the case may be. 

 
1.28.9  All necessary approvals, work permits and liasioning / coordination works for ROU acquisition / 

permission for laying of pipeline and it’s all crossing from concerned local authorities and 
respective OWNER’s having jurisdiction, as applicable for performing the work including 
shifting/ relocation and restoration of telephone/ electrical poles and underground pipes and 
other utilities etc. as required by local authorities and as directed by OWNER shall be 
responsibility of contractor. 

 
1.28.10 Stacking, clearing, grading, fencing of Right-of-Use (ROU) as required, trenching to all depths 

in all types of soil including soft & hard rock, controlled rock blasting (if permitted, however, 
permission / approval / NOC / work permit will be obtained by the contractor) by special 
techniques, chiseling or otherwise cutting etc. to a width to also accommodate the MDPE 
pipeline as per relevant standards, drawings, specification etc. transportation of MDPE pipes to 
ROU along the route, stringing, aligning, bending, jointing including testing, inspection, field 
jointing including supply of all materials as per specifications, sand padding, laying and 
lowering of the pipeline, back filling, slope breakers as required, carrying out road, canal, utility 
and submerged minor water course crossings including bank stabilization of water course 
crossings as required, crossing of nallah/ canal by HDD / conventional method. Supply and 
installation of antibuoyancy measures viz. extra cover etc. on pipeline as shown in approved 
drawings and as directed by OWNER, installation of supports wherever required, supply of 
select backfill material as required, clean-up, pigging, flushing, pneumatic testing, nitrogen 
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purging / pre-commissioning and commissioning of complete pipeline system, including all 
associated works as per relevant specifications, standards and approved drawings. 

 
1.28.11Installation of casing pipes (by open cut/ molling / HDD) assembly, including supply of all 

materials (excluding free issue material if any) viz. as per the drawings/ specifications enclosed 
with bid package.  

 
Cased crossings shall be installed at locations indicated in alignment sheets or as per 
instruction of Engineer-in-charge. The number of crossings indicated in drawings is subject to 
change based on engineering, construction and statutory requirements or the requirements of 
the authority having jurisdiction over a utility crossing. 

 
1.28.12 All works/ provisions including installation of slope breakers to be provided in the 

trench in areas where slope is more than 1 in 10. 
 
1.28.13 Sand / soft soil padding around pipe wherever required in areas where trenching has been 

done in hard soil area / rocky area including supply of sand/ soft soil. The thickness of sand/ 
soft soil padding at the top of coated pipe shall be minimum 150 mm and bottom of coasted 
pipe shall be minimum 150 mm or as per standard drawing no. MNGL/PLNG/DWG-09, 
whichever is more. 

 
1.28.14 Installation of all inline/ online instruments/ valves/ fittings/ transition fittings/ appurtenances etc. 

as per requirements of approved drawings. 
 
1.28.15 Crossings 

 
 
1.28.15.2 Road Crossings 

i)  The method of crossing of roads such as open cut/ boring shall be firmed up 
by Contractor in consultation with concerned authorities and Company. The 
Contractor shall also take due care to identify and take due precautions so as 
not to disturb or damage the utilities like cables, water lines and other 
structures. 

ii)  After laying the pipeline in a road crossing by open cut method, the Contractor 
shall completely restore the road to its original condition. 

iii)  While laying the pipeline in road crossings by open cut method the Contractor 
should ensure that the traffic is not stopped during the execution of work. This 
may be done by cutting half of the road at a time so as to enable the traffic to 
pass on the remaining half of the road. Alternatively, the Contractor can 
provide diversion roads to maintain the flow of traffic. 

iv)  The Contractor shall provide proper caution boards during day time and 
danger lights during night time when the cutting operation of the road is going 
on. 

 
For cased crossings, the pipeline should be taken through the casing pipe which 
should be at least 1.5 meters below the road top as specified or as per the 
requirements of local authorities, whichever is higher. All national highway and state 
highway as indicated in relevant drawings/ alignment sheets/ or as directed by 
Engineer-in-charge shall be cased crossing. 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 

Bid No.: MNGL/CP/2026-27/118 

 

Page 175 of 280 

 
1.28.15.3  Crossings of rivers/ streams/ canals by conventional method: 

i)  No damage should be caused to any irrigation sources, while laying the 
pipeline through canal crossings. 

ii)  The flood banks of the River/ Canal should be brought to the original condition, 
if they are damaged by the laying of the pipeline. Stabilization of banks shall be 
carried out as per requirements of concerned authorities. 

iii)  In general the top of the pipeline shall be taken at least 2.5 meter below the 
scour level of river crossing. If scour level is not known minimum 3.5 m cover 
should be kept unless specified otherwise. 

iv)  The top of pipeline shall be at least 1.5m to 2.0m below the drain/ canal bed 
unless specified otherwise. 

v)  Pre-construction survey, preparation of the detailed construction methodology/ 
plan and time etc. shall have to be finalized by Contractor in consultation with 
concerned authorities having jurisdiction over canals/ rivers. Company shall 
provide assistance by providing introductory letters. 

vi)  Pre-construction surveys, preparation of detailed construction method 
statement and calculations for OWNER's approval. 

vii)  Geo-technical investigations, if required. 
viii)  Site preparation, arranging required land for setting up of string fabrication yard 

and obtaining necessary permissions from concerned authorities. 
ix)  The major canals with lining/ perennial canals need to be crossed by HDD/ 

boring method only. 
 
 
1.28.16  Testing & Purging 
 
A)   Testing 

Pressure testing will be carried out with compressed air or as per T1S. Compressed air 
will be provided by Contractor for testing purposes and is to be included in the SOR 
rates. 

 
Measuring instruments shall have been calibrated and their accuracy and sensitivity 

confirmed (least count of pressure gauge shall be 1 mbar OR 3 decimal pressure 
gauge (0.000 barg) of suitable range for MDPE main pipeline testing). For testing of 

Network, calibrated pressure gauges of suitable range shall be supplied by the 
contractor. The pressure gauges shall be calibrated from time to time as desired by 
Engineer-in-Charge. All testing shall be witnessed and approved by the EIC or his 
delegated representative. Tie-in joints may be tested at working pressure following 
commissioning. 
 
Supply of all kind of fittings, gauges etc which is required to perform the testing of 
MDPE, GI, Cu pipeline is in the scope of contractor. 

 
B)   Purging 

Purging shall be carried out in accordance with the principles defined in the American 
Gas Association publication ‘Purging Principles and Practice”.  
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Nitrogen required for purging will also be provided by the Contractor. Nitrogen shall be 
supplied in labeled, tested and certified cylinders, and completed with all necessary 
regulators, hoses and connections, which will be in good condition and working order. 

 
In addition, the Contractor shall submit and get approved a Purging Plan before 
commencing any purging work. The Plan shall include, but not be limited to, the 
provision of the following materials and equipment: Personal safety equipment, Fire 
extinguisher, purging adaptor, Purge stack with flame trap and gas sampling point, Gas 
sampling equipment (may be gas leak detector), squash-off tool, Polyethylene 
connecting pipe work. 

 
The Plan shall also include the purging process along with detail on the sequence of 
events. The process is to also specifically mention the need to lay a wet cloth over the 
PE main and in contact with the ground, to disperse static electricity during the purging 
work. 

 
A purge stack with flame trap shall be used when purging services. Care shall be taken 
to ensure that the purge outlet is so located that vent gas cannot drift into buildings. 

 
1.28.17  Markers 

Installation of all types of markers including all associated civil works. Any other work 
not specifically mentioned above but required for making the entire pipeline system 
ready for operation. 

 
1.28.18  Priorities 

The Contractor shall start the execution work for entire length of mainline 
simultaneously and shall deploy adequate manpower, machinery, tool & tackles etc. 
accordingly. 

 
However, Owner may, at its sole option, assign priority of construction to either any 
spread or any section in spread of total pipeline length or to any part/ segment of the 
work. Contractor shall comply with such priority of execution and their deployment 
without any time and cost implication to the Owner. 

 
1.28.19  Survey Pillars 

Owner has got the entire pipeline route surveyed and survey pillars have been 
established along the pipeline centerline or the ROW centerline and along the pipeline 
route. However, the pipeline route survey had been carried out sometime back and 
when Contractor mobilize at site, the survey pillars may be missing from ground. It 
shall be Contractor's responsibility to re-establish all missing survey pillars based on 
the survey data furnished by the Owner. Such work shall be done at no extra cost or 
time to Owner. 

 
1.28.20  Forest/ Plantation Areas 

Where the pipeline route passes through forest/ plantation areas, Contractor shall clear 
only the minimum width required for laying the pipeline as per Owner approved 
procedure for pipeline construction. Number of trees/ plants to be felled down shall be 
restricted to a minimum. 
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1.28.21  Restoration of ROU 
Clean-up and restoration of ROW and other conveniences like road, rail, canals, 
cultivable land etc. to original conditions as per specification and drawings to the entire 
satisfaction of OWNER and/ or Authorities having jurisdiction over the same, including 
disposal of surplus construction materials to a location identified by CONTRACTOR 
approved by local authority without causing any disturbance to environment, locals and 
to the entire satisfaction of OWNER. 

 
Upon restoration of ROU the Contractor shall furnish documentary evidence in support 
of acceptance of the same duly signed by land Owner without any extra cost. 

 
1.28.22  Preparation and submission of as built drawings, pipe books, documents, photographs 

of major activities, and project records as per specification and instructions of the 
OWNER including furnishing of all Test Certificates/ Inspection Reports for all materials 
used for permanent installation in requisite numbers as mentioned elsewhere in this 
document. 

 
1.28.23  ROW Clearing 

During ROU clearing, the vegetation shall be cut off at ground level leaving the roots 
intact. Only stumps and roots directly over the trench shall be removed for pipeline 
installation. 

 
1.28.24  Pre-commissioning and Commissioning Assistance 
 
1.28.24.1  Pre-commissioning including supply of all materials, consumables and manpower of 

the complete pipeline system 
 
1.28.24.2  Making the entire system ready for commissioning and providing assistance during the 

complete duration of commissioning operations. 
 
1.28.24.3  Completion of all mainline activities as detailed in SOR. 
 
1.28.25  Civil Works 

Civil works shall be carried out as per scope mentioned at SOR and as per Indian 
Standard norms. 

 
1.28.26  Other Works 

•  Obtaining all necessary approvals and work permits, as applicable, for 
performing the work. 

•  Carrying out all additional surveys, test and collection of data not furnished by 
company but required for construction of facilities. 

•  Any other work not specifically listed herein but required for the construction of 
the terminals and making it ready for the operation. 

 
 
1.29 Temporary Works 

All temporary works, ancillary works, enabling works, including dewatering of surface and 
subsoil water, temporary drains at the work site, preparing approaches to working areas, 
wherever required, for execution of the work, shall be the responsibility of Contractor. 
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1.30  Temporary Fencing 

The Contractor shall, at his own costs and expenses, erect and maintain in good condition 
temporary fences and gates along the boundaries of the site assigned to him wherever 
required as per instruction of Engineer-in-charge. Wherever trenching is being done specially 
at crossing site near habitation and public movement. The contractor shall fence with bamboo 
or other materials of sufficient strength for all excavations and shall light the same at night. The 
Contractor shall, except when authorized by the Engineer-in-Charge, confine his men, 
materials and plant etc. within the site of which he is given possession. The Contractor shall 
not use any part of the site for purpose not connected with the works unless prior written 
permission or consent of the Owner/Engineer-in-Charge has been obtained. Access to site 
shall be made only through the approved gateways. The Contractor shall maintain sufficient 
watchmen at site to the satisfaction of the Owner/Engineer-in-Charge. 

 
1.31  Contractor’s Temporary Structure 

The Contractor may, at his own costs and expenses and subject to the approval of the 
Engineer-in-Charge and statutory authorities, construct offices, stores, workshop and remove 
the same as per the orders of the Engineer-in-Charge on completion of the contract. Whenever 
required the Contractor shall furnish such details of his temporary works as may be called for 
by the Owner/Engineer-in-Charge as to their safety and efficiency. The Owner/Engineer-in-
Charge may direct those temporary works which he considers unsafe or, inefficient be removed 
and replaced in a satisfactory manner. The Contractor shall immediately follow 
Owner/Engineer-in-Charge’s direction/instruction, on maintenance of all the equipment and he 
shall ensure that they are suitable for the work and is maintained in such a manner as to 
ensure their efficient working. The Owner/Engineer-in-Charge, may if they deem fit, direct the 
Contractor to remove from site any equipment which are not efficient and/or prejudicial to the 
quality of work to be replaced by equipment to their satisfaction. The Contractor shall 
immediately follow Owner/Engineer-in-Charge’s direction/instruction. 

 
1.32  Statutory Approvals 
  All associated activities required for obtaining necessary clearances, permissions, approvals, 

all licenses from all concerned authorities in respect of pipeline crossing & all related works 
shall be the responsibility of the Contractor and the cost of the same shall be deemed to have 
been included in the quoted prices. 

 
The approval from any authority required as per statutory rules and regulations of Central/State 
Government shall be the Contractor’s responsibility unless otherwise specified in the Bidding 
Document. The application on behalf of the Owner for submission to relevant authorities along 
with copies of required certificate complete in all respects shall be prepared and submitted by 
the Contractor well ahead of time so that the actual construction of the work is not delayed for 
want of the approval/inspection by concerned authorities. The inspection of the works by the 
authorities shall be arranged by the Contractor and necessary coordination and liason work in 
this respect shall be the responsibility of the Contractor. However statutory fees paid, if any, for 
all inspections and approvals by such authorities shall be reimbursed at actual by the Owner to 
the Contractor on production of documentary evidence. 

 
Any change/addition required to be made to meet the requirements of the statutory authorities 
shall be carried out by the Contractor free of charge. The inspection and acceptance of the 
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work by statutory authorities shall however, not absolve the Contract from any of his 
responsibilities under this Contract. 
 

1.33  SURVEY AND LEVEL/SETTING OUT WORK 
 
1.33.1  Before the WORK or any part thereof are begun, the CONTRACTOR's agent and the 

Engineer-in-Charge's representative shall together survey and take levels of the SITE and 
decide all particulars on which the survey is to be made, and on which measurements of the 
WORK are to be based. Such particulars shall be plotted by the CONTRACTOR and after 
agreement the drawings shall be signed by the Engineer-in-Charge. 

 
1.33.2  The CONTRACTOR shall be entirely responsible for the horizontal and vertical alignment, the 

level and correctness of every part of the WORK and shall rectify any errors or imperfections 
therein. Such rectifications shall be carried out by the CONTRACTOR at his own cost, when 
instructions are issued to this effect by the Engineer-in-Charge or his representative. 

 
1.33.3  The Engineer-in-Charge shall furnish the relevant existing grid point with Bench Mark on the 

land. It shall be CONTRACTOR's responsibility to set out the necessary control points in and to 
set out the alignment of the various works. The CONTRACTOR shall have to employ efficient 
survey team for this purpose and the accuracy of such setting out work shall be 
CONTRACTOR's responsibility. 

 
1.33.4  The CONTRACTOR shall give the Engineer-in-Charge not less than 21 (twenty-four) hours’ 

notice in writing of his intention to set out or give levels for any part of the WORK so that 
arrangements may be made checking the same.  

 
1.33.5  WORK shall be suspended for such times as necessary for checking lines and levels on any 

part of the WORK. 
 
1.33.6  The CONTRACTOR shall at his own expense provide all assistance, which the Engineer-in-

Charge may require for checking the setting out of WORKS.  
 
1.33.7  Before commencement of any activity, contractor's quality control set up duly approved by 

company must be available at site. 
 
1.31 ORDER OF WORKS/PERMISSIONS/RIGHT OF ENTRY/CARE OF EXISTING SERVICES. 
 
1.31.1  The order in which the WORK shall be carried out shall be subject to the approval of the 

Engineer-in-charge and shall be so as to suit the detailed method of construction adopted by 
the CONTRACTOR, as well as the agreed joint program. The WORK shall be carried out in a 
manner so as to enable the other contractors, if any, to work concurrently. 

 
OWNER reserves right to fix up priorities which will be conveyed by Engineer-in-Charge and 
the CONTRACTOR shall plan and execute work accordingly. 

 
1.31.2  Existing Service 
 
1.31.2.1 Drains, pipes, cables, overhead wires and similar services encountered in course of the works 

shall be guarded from injury by the CONTRACTOR at his own cost, so that they may continue 
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in full and uninterrupted use to the satisfaction of the Owners thereof, or otherwise occupy any 
part of the SITE in a manner likely to hinder the operation of such services. 

 
1.31.2.2 Should any damage be done by the CONTRACTOR to any mains, pipes, cables or lines 

(whether above or below ground etc.), whether or not shown on the drawings the 
CONTRACTOR must make good or bear the cost of making good the same without delay to 
the satisfaction of the Engineer-in-Charge. 

 
1.35  MAKE OF MATERIAL/BOUGHT OUT ITEMS 

Approved vendors for various major items are enclosed as Appendix-I to Particular Job 
Specification with this tender document. The bidder shall consider such names only as 
indicated in the aforesaid list and clearly indicate in the bid the name(s) as selected against 
these items. For any other item not covered in the list enclosed with this tender document, prior 
approval shall be obtained by the contractor for its make/ supplier’s name. 

 
1.36  INSPECTION OF SUPPLY ITEMS 

All inspections and tests shall be made as required by the specifications forming part of this 
contract. Contractor shall advise Owner/ Consultant in writing at least 10 days in advance of 
the date of final inspection/tests. Manufactures inspection or testing certificates for equipment 
and materials supplied, may be considered for acceptance at the discretion of Owner/ 
Consultant. All costs towards testing etc. shall be borne by the contractor within their quoted 
rates. All inspection of various items shall be carried out based on Quality Assurance Plan, 
which will be submitted by the Contractor and duly approved by Owner/ Consultant. 

 
1.37  ESCALATION 

The Unit Rates quoted shall be kept firm till completion of work/contract and no price 
Escalation shall be paid. 

 
1.38  Construction Equipment & Mechanization of Construction Activities 

Contractor shall, without prejudice to his overall responsibility to execute and complete the 
Work as per specifications and time schedule, adopt as far as practicable, mechanized 
construction techniques for major site activities. However, Contractor agrees that he will deploy 
the required numbers and types of the part & machinery applicable for different activities in 
consultation with the Engineer-In-Charge during execution of works. 

 
The Contractor shall mechanize the construction activities to the maximum extent by deploying 
all necessary construction equipment/machinery in adequate numbers and capacities. 

 
Wherever Structural/Piping works are included in the scope, the Contractor’s responsibilities 
shall include establishing and maintaining of a proper fabrication workshop with transportation 
facilities to site to carryout fabrication of steel structures, piping specials etc., preparing 
approaches working areas for the movement/operation of cranes and levelling the areas for 
assembly/erection to ensure effective mechanization on the works. The Contractor shall 
acquaint himself with availability of access, facilities such as railway siding, local labour etc. 
and the Contractor may have to build temporary access roads to aid his work and the quoted 
and agreed rates shall be deemed to include the same. It may be noted that all fabrication work 
shall be carried out in fully mechanized workshops to reduce site fabrication to minimum. 
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For speedy execution of work, Contractor shall also ensure use of computer software for at 
least the following: 
(i)  Billing, tracking of the complaints 
(ii)  Planning & Scheduling 
(iii)  Progress Reporting 
(iv)  Material Control & Warehousing 
(v)  Safety Records 
(vi)  Resource Deployment 
(vii)  Communication 

 
Contractor further agrees that Contract price is inclusive of all the associated costs) which he 
may incur for actual mobilization, required in respect of use of mechanized construction 
techniques and that the Owner/Consultant in this regard shall entertain no claim whatsoever. 

 
 
 
1.39  Site Organization 

The Contractor shall provide all necessary superintendence during the design and execution of 
the Works and as long thereafter as the Engineer-in-Charge may consider necessary for the 
proper fulfilling of the Contractor’s obligations under the Contract. Such superintendence shall 
be given by sufficient persons having adequate knowledge of the operations to be carried out 
including the methods and techniques required, the hazards likely to be encountered and 
methods of preventing accident(s) for the satisfactory and safe execution of the Work. The 
workmen deployed, by the Contractor should also possess the necessary license etc., if 
required under any law, rules and regulations. 

 
Subject to the provisions in the Contract Document and without prejudice to Contractor’s 
liabilities and responsibilities to provide adequate qualified and skilled personnel on the Work, 
Contractor shall augment the same as decided by the Engineer-in-Charge depending on the 
exigencies of Work. 

 
1.39.1  SUPERVISION 

All construction work will be carried out as per direction of EIC, and this will be the primary 
point of contact between the Contractor and MNGL on site. All work will be issued and 
sanctioned through the EIC and site control exercised by site engineers. The Contractor shall 
ensure that technical quality standards are maintained, that construction is carried out cost 
effectively and that a good customer and public image is maintained for MNGL. 

 
The Contractor will appoint his own supervisors of minimum number instructed by EIC. These 
personnel will be responsible to the SE for monitoring construction standards and for ensuring 
that all detailed technical requirements are met on each and every job which is undertaken. 
The Contractor's supervisor(s) will have day to day liaison with the SE, and will provide the SE 
with technical reports and audits, and other management information as is required on work 
progress and construction quality standards. 

 
The Contractor's supervisor shall have mobile telephones or pagers to ensure that they can be 
contacted at all times. The Contractor will also nominate one person who can be contacted if 
necessary out of hours, for the duration of the works. The Contractor's supervisor will have 
access to transport at all times to allow them to visit sites and attend meetings with MNGL as is 
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required. The normal day to day issue of work instructions, communication between MNGL and 
the Contractor's supervisor and the SE. No deviation from the approved technical specification 
/ issued construction drawings shall be undertaken without written approval of EIC. 
 

1.39.2 Health Safety and Environment (HSE) Management 

After the award of the contract, detailed Health, Safety and Environment (HSE) programmed to 
be followed for execution of contract under various divisions of works will be mutually 
discussed and agreed between Contractor, Client & PMC. 
 
The Contractor shall establish document and maintain an effective Health, Safety and 
Environment (HSE) management system. 
 
The Contractor shall adhere to the Health, Safety and Environment (HSE) management system 
as per MNGL Specification and General Conditions of Contract. 
 
It will be the Contractor's responsibility to acquaint his site staff and operatives of all current 
safety legislation, statutory requirements and MNGL’s safety standards. In addition, and before 
any work takes place all the Contractor's operatives shall be given training in site safety by the 
trained person under supervision of MNGL. If the Contractor wishes to start any new operatives 
on site, he must first inform the SE, who will arrange for such training to be arranged. 
 
 

2. Evaluation and award of contract: 

  
The following shall be specified in the tender for evaluation & award: 
 
 
1. The bidder is required to quote for the complete SOR as given in the tender failing which the 

offer shall not be considered for evaluation. 
 

2. Unit rates & estimated quantities shall be indicated for each item in Schedule of Rates”. Bidder 
shall quote / mention overall discount or mark up in percentage in“Price Schedule” applicable on 
the unit rates in the range from (-) 10% to (+) 10% in terms of percentage (%), for evaluation 
and award. Non-acceptance of declared rates shall render the bid liable for rejection. Quoted % 
rates shall be applicable uniformly to 
all the SOR items [(+) or (-)]. 

 
If bidders total quoted price is found lower / higher beyond 10% of declared rates, then their 
offer will be rejected and will not be considered for further evaluation. 
 
Price Bid offers not meeting the above requirement will be rejected and will not be considered 
for further evaluation. 

 
3. Evaluation & award shall be done as per complete SOR (i.e. on total evaluated price including 

all taxes & duties). 
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4. Bidders are required to get themselves acquainted with Scope of Work and site conditions so as 
to quote rates for all the items. 

 
5. Based on the evaluated total price, the inter-se ranking of the bidders i.e. L-1 and L-2 and so on 

will be made. 
 

Note: In case of tie for two or more bidders, the inter-se ranking shall be decided on the basis of 
highest turnover in any one of the preceding 03 financial years i.e. 2023- 24, 2024-25 & 2025-26 
amongst the bidders. 

 
6. MNGL reserves the right to negotiate the rates with L-1 bidder. 
 
7. Rates negotiated / accepted of L-1 bidder will become uniform rates for complete Scope of 

Work. 
 
8. Bidder shall note that the quantities mentioned against each activity in Schedule of Rates are 

tentative only and subject to change based on actual requirement. The L-1 unit rates derived 
after applying quoted discount/mark up percentage shall remain fixed and firm throughout the 
contract period i.e. no price adjustment shall be allowed after bid submission. 

 
9. Further, it is intended to award this job to 02 (Two) parties at L-1 rate. In order to do so, the L-2 

bidders shall be asked to match the item wise rates of L-1 bidder. In case L-2, bidders fail to 
match the item-wise rates of L-1 bidder, opportunity shall be given to L-3, L-4 bidders and so on 
to match the item wise rates of L-1 bidder and order shall be placed accordingly. 

 
In case of 2 parties, award shall be made in the ratio of approx. 60%:40% (i.e. 60% to L-1 
bidder & 40%   to L-2 bidder). 
 
In case none of the bidder agrees to match L-1 rate, entire quantity shall be awarded to L-1 
bidder. 
 

3. TIME SCHEDULE 
  
 

1. The work shall be executed strictly as per time schedule given below table. The period of 

completion given includes the time required for mobilization as well as testing, 
rectifications, if any, retesting, demobilization and completion in all respects to the 
satisfaction of the Engineer-in-Charge. 

 

Name of Work  Time of Completion  

Item rate contract for hiring the 
contractor for maintenance of PNG 
assets and attending the After-sale 
requests of PNG customers for City 
Gas Distribution Network of MNGL, 
Nashik GA.  

i) Contract Period: Contract period 
shall be Two years from the date of 
Notification of Award / Service Order.  
 
The initial mobilization time shall be 15 
days as per the Annexure-9 of SCC 
(Technical).  
MNGL reserves the rights to extend the 
Work Order validity date with same terms 
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& conditions if the total work could not be 
completed within the stipulated time 
period due to unforeseen reasons.  

Note:  
1) The time of completion shall be reckoned from the date of award of SO.  
2) The time indicated is for completing all the works in all respects as per 
specifications, codes, drawings and instructions of Engineer-in-charge.  
3) It should be noted that the period of construction given above includes permission 
preconstruction survey, preparation of design, other execution document / drawings, 
procurement and supply of materials including their inspection & testing, mobilization at 
site, installation, construction, laying, fabrication, erection inspection, testing, 
rectification (if any), pre-commissioning, commissioning and demobilization works etc. 
complete in all respects to the entire satisfaction of Owner/ Engineer-in-charge.  

 
  

2. A joint program of execution of work will be prepared by the Engineer-in-Charge and 
Contractor. This program will take into account the time of completion. 
 

3.  Monthly/Weekly execution program will be drawn up by the Engineer-in-Charge jointly with 
the Contractor based on availability of materials, work fronts and the joint program of 
execution as referred to above. The contractor shall scrupulously adhere to the 
Targets/Program by deploying adequate personnel, Construction Equipment, Tools and 
Tackles and also by timely supply of required materials coming within his scope of supply 
as per Contract. In all matters concerning the extent of target set out in the weekly/monthly 
program and the degree of achievement, the decision of the Engineer-in-Charge will be 
final and binding on the Contractor. 
 

4. Contractor shall give every day category-wise labour and equipment deployment report 
along with the progress of work done on previous day in the proforma prescribed by the 
Engineer-in-Charge. 

 
4. TERMS OF PAYMENT 

 

Pending completion of the whole works, provisional progressive payments for the part of 
work executed by the contractor shall be made by Owner on the basis of said work 
completed and certified by the Owner’s representative as per the agreed milestone 
payment schedule and the percentage break-ups given below. 
 
Contractor shall submit his invoices to the Owner’s representative monthly in the manner 
as instructed by Owner. Each invoice will be supported by documentation acceptable to 
Owner and certified by the Own 
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er’s representative. Payments made by owner to the contractor for any part of the work 
shall not deem that the Owner has accepted the work. 
 
The Contractor must raise the RA bill on monthly basis or as per instructions of MNGL with 
all HR compliance supporting documents as per check list with each bill and payment shall 
be made as per the terms of payment. 
 
The Contractor has to raise the RA bill on monthly basis and payment shall be made as 
per the following terms: - 

 
i) Payment shall be made based on actual work done & certified by Engineer-in- charge 

and completion of all contractual obligations. Payment shall be made within 30 
days from the date of submission of monthly bill through account payee at par 
cheque. 

ii) The Contractor must raise the RA bill on monthly basis for 100% payment of SOR 
against the 100% work completion and accepted by EIC. The 95% payment shall 
be made and Balanced 5% payment shall be released after submission of 
documents, final material reconciliation & closure of contract.  

 
5. SCOPE OF SUPPLY 

 
Owner’s Scope of Supply (Free Issue Item)  
 

Free Issue Materials shall be issued to the Contractor from the designated store(s) of 
Owner. Contractor shall be responsible for lifting the free issue materials from Owner’s 
storage point(s) and transporting the same to work site(s) at his own cost. 

 
MNGL’s storage point for free issue material of this project shall be located in Nashik City 
or its nearby region.  

 
Contractor shall also return materials after completion of work to MNGL’s designated store 
in Pune City or its nearby region or as directed by MNGL / Engineer-in-charge. 

 
 

The following free issue item will be supplied by the owner.  
 

A) MDPE Pipes PE 100 SDR 11  
 

i) MDPE pipe (20mm)  
ii) MDPE Pipes (32mm OD)  
iii) MDPE Pipes (63mm OD)  
iv) MDPE Pipes (90mm OD)  
v) MDPE pipes (125 mm OD)  
vi) MDPE pipes (180 mm OD)  
 

B) GI Pipes bare/painted/power coated  
 

i) GI Pipes (½ ")  
ii) GI Pipes (¾")  
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iii) GI Pipes (1")  
iv) GI Pipes (1½")  

C)  Copper Pipes  
 

i) Copper Pipes (12 mm OD)  
 

D)  Isolation & Appliance Valves  
 

i) ½" Isolation Ball Valve  
ii) ¾" Isolation Ball Valve  
iii) 1" Isolation Ball Valve  
iv) 1½" Isolation Ball Valve  
v) ½” Appliance Ball Valve  
vi) ¼” Appliance Ball Valve etc.  

 
E) Meters  

 
Commercial Meter (Diaphragm Meter) – 16 m3/hr  
Commercial Meter (Diaphragm Meter) – 10 m3/hr  
Commercial Meter (Diaphragm Meter) – 6 m3/hr  
Commercial Meter (Diaphragm Meter) – 2.5 m3/hr  
Domestic Meter (Diaphragm Meter) – 2.5 m3/hr etc. 

 
F) Regulator  

 
Commercial Regulator 4 kg/cm2 to 300 mbar, Flow rate of 6, 10, 15 & 25 m3/hr  
Service Regulator 4 kg/cm2 to 100 mbar, Flow rate of 25 & 50 m3/hr  
Domestic Regulator 100 mbar to 21 mbar, Flow rate of 2.5 m3/hr etc 

.  
G) Service Regulator  

 
i) 25 SCMH  
ii) 50 SCMH  
iii) 100 SCMH  
iv) 200 SCMH  

 
H)  MDPE Stop off Valves  

  

 i) MDPE Stop off Valves dia 125 mm  

 ii) MDPE Stop off Valves dia 90 mm  

 iii) MDPE Stop off Valves dia 63 mm  
  

 
 

 
6. Conditions for issue of Company Supplied Material  
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 Whenever any material is issued by Owner, following conditions for issue of material in 
addition to other conditions specified in the contract shall be applicable.  
  
 Contractor shall prepare and submit Material Issue Vouchers to enable stage wise 
issue of materials. All materials shall be issued for incorporation in permanent works only and 
shall not be used for any temporary or ancillary works without the written consent of Engineer-
in-charge. These materials shall be issued to the contractor from the Owner’s storage points. 
Contractor shall be responsible, at this own cost, for lifting of the materials from Owners issue 
points, measuring, weighing, loading, unloading, transportation and return of materials to 
designated storage points. Contractor shall also be responsible for constructing covered 
godowns with adequate supports and clearances for safe storage of materials.  

 

  
 In every RA bill contractor shall submit an account for all the materials issued by the 
owner in the proforma prescribed by the Engineer-in-charge. On completion of the work, the 
contractor shall submit materials appropriation statement for all materials issued by Owner.  
  
 All materials issued by the COMPANY to the CONTRACTOR shall be preserved 
against deterioration and corrosion. Any damages/losses suffered on account of poor or 
improper storage while under CONTRACTOR'S custody and non-compliance with the 
requirements stipulated herein shall be considered as losses suffered due to willful 
negligence on the part of the CONTRACTOR and he shall be liable to compensate the 
COMPANY, for the losses suffered, at penal rates as elaborated elsewhere in the bid 
document. Various equipments/ materials intended for the installation will be received by 
COMPANY in unpacked, skidded, crated, packed or loose condition and will be stored in the 
COMPANY warehouses & open yards. In general, material will be issued to the 
CONTRACTOR in "as-received" condition. It will be the CONTRACTOR'S responsibility to 
draw, load and transport all materials from Company’s designated place (s) of issue to the 
point of installation. 
 
All materials supplied by the COMPANY shall be duly protected by the CONTRACTOR at his 
own cost with appropriate preservative like primer/lacquer coating, grease etc, if required.  
 
The Contractor shall be required to take Insurance Cover in terms of general conditions of 
contract.  
 
The CONTRACTOR shall check that valves, fittings and specials are not subject to corrosion 
from hydrostatic test liquid remaining saturated in the packings. Any such conditions when 
detected should be brought to the notice of the Engineer-in-charge and remedial measures 
taken as directed. Small and medium size pipe fittings shall be stored in rack to be 
constructed from this purpose in a covered godown. When large size pipe fittings are to be 
stored, these may be kept in the open on surfaced storage yards on proper wooden supports.  
 
All machined surfaces shall be properly greased and shall be maintained and protected from 
damages.  
 
Openings of equipment, machinery, valves etc. shall be kept blocked/ covered with blinds to 
prevent entry of foreign matter.  
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All valves supplied independently, as well as along with equipment and machinery shall be 
stored separately, inside the covered godown on racks.  
 
As far as possible materials shall be transported to the erection site, just prior to their actual 
erection and shall not be left laying around indefinitely. Instructions for the Engineer-in-charge 
shall be followed strictly in this regard.  
 
Necessary indents will have to be raised by the Contractor as per procedure laid down by the 
Engineer-in-charge from time to time, when he requires the above material for incorporation in 
permanent works.  
Materials will be issued only for permanent works and not for temporary works, enabling 
works etc. unless specifically approved by the Engineer-in-charge and the same shall not be 
taken into account for the purpose of materials reconciliation.  
 
The contractor shall bear all other cost including lifting, carting from issue points to work site/ 
contractor’s store, custody and handling etc. and return of surplus/ serviceable scrap 
materials to Owner’s storage points to be designated by the Engineer-in-charge etc. No 
separate payment for such expenditure will be made.  
 
No material shall be allowed to be taken outside or transfer to other contractor, site etc. 
without prior approval form EIC.  
 
The contractor shall be responsible for proper storage, preservation and watch & ward of the 
materials. 

 
 

7. Reconciliation of Owner supplied materials 

 
In every RA bill, the contractor shall submit an account for all materials issued by Owner in 
the proforma prescribed by the Engineer-in-charge. On completion of the work the contractor 
shall submit “Material Appropriation Statement” for all materials issued by the Owner in the 
proforma prescribed by the Engineer-in charge.  
 
Also, A periodic physical verification of Material supplied by MNGL shall be shown to 
MNGL AIC/EIC/GET/CSA and in case of any shortfall of material recovery will be done 
in immediate basis in next RA/Final bill as per actual cost of material plus 25% 
administrative charges by MNGL.  
 
In case of any faulty Domestic/Commercial Diaphragm Meters and Regulators found 
within warranty period., it shall be returned to MNGL store with proper reasons of 
fault/condition with AIC/EIC approval.  
 
For missing Domestic/ Commercial Diaphragm Meter an additional penalty of Rs.5000 
will be deducted by MNGL.  
 
Waste materials part lengths of pipes and other partly used items are the property of MNGL 
and must be returned to the store with the appreciate documentation so that they can be 
considered as part of the material reconciliation 
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. Item  Scrap  Unaccountable  

Gas Meters  0%  0%  

Regulators  0%  0%  

Gas Isolation, Appliance 
Valves  

0%  0%  

MDPE Pipes  1% (Less than 2 meter)  1%  

GI pipe  1% (Less than 0.5 meter)  1%  

Copper Tube  1% (Less than 0.3 meter)  1%  

 
 
 
Accountable scrap shall be at actual as per site assessment subject to maximum as stated 
above. 
  
For unused pipe from a standard coil/length of MDPE, GI and Cu pipe must be returned 
to the store as good/standard length or by giving the fitting additionally.  
 
The percentage allowance shall be accounted on the basis of final measurement book/ 
consumption. 
 
All unused, scrap materials and salvageable materials shall be the property of the Owner and 
shall be returned by the Contractor category-wise at his cost to the Owner’s designated store 
yard(s). In case the Contractor fails to do so/ or exceeds the limits of allowances specified 
above for scrap/ serviceable materials, then recovery for such quantities not returned as well 
as returned in excess of permitted limit by the Contractor will be done at the penal rate i.e. 
125% of landed cost at the time of final bill/ closing of contract by Engineer-in-charge shall be 
effected from the Contractor’s bill(s) or from any other dues of the Contractor to the Owner. 
Contractor shall be responsible for the adjustment/ weighment / measurement of the surplus 
materials to be returned to the store. Contractor shall also be responsible for suitable 
segregation of returned materials into separate stacks of serviceable and scrap materials.  
 
Wherever certain material is covered under Contractor’s scope of supply whether part or in 
full for any item of work covered under SOR, no allowance towards wastage/ scrap etc. shall 
be accounted for during execution stage.  
 

8. Contractor’s Scope of Supply  
 

All materials except what is under Owner’s scope of supply as mentioned in above, and 
required for successful completion of works in all respects shall be supplied by the Contractor 
with the submission of all TC and the cost of such supply shall be deemed to have been 
included in the quoted price without any additional liability on the part of Owner.  
 
The procurement and supply, in sequence and at the appropriate time, of all materials and 
consumables required for completion of the work as defined in this Bid document except the 
materials specifically listed below, shall be entirely the CONTRACTOR'S responsibility and 
item rates quoted for the execution of the CONTRACT shall be inclusive of supply of all these 
materials. The material to be supplied by the Contractor shall be as per specification and 
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preferred make as indicated in Appendix-I or duly approved / recommended for use by 
MNGL. The materials will be, but not by way of limitations, as follows: -  
 
All materials except what is under Owner’s scope of supply (Free Issue Materials) as 
mentioned below, and required for successful completion of works in all respects shall be 
supplied by the Contractor and the cost of such supply shall be deemed to have been 
included in the quoted price without any additional liability on the part of Owner. 
  
The following indicative materials to be supplied by the contractor as required to complete 
the work. The contractor shall submit the Test Certificates of all the free issue materials used 
at site. The materials shall be procured as per the standards specified in the PNGRB 
Regulations for Technical Standards and Specifications including Safety Standards for 
City or Local Natural Gas Distribution Networks.  
 
Unless otherwise specified contractor will supply all size of HDPE casing pipe GI fittings 
(powder coated) and other materials as per SOR & scope of supply necessary to complete 
the laying of gas main pipelines and service pipelines. However free issue item would be 
supplied to the contractor as per Owner’s scope of supply mentioned in the tender 
documents.  
 
The contractor is to procure all bought out items from approved vendors and accordingly keep 
MNGL informed. The inspection of bought out items would be carried out by MNGL / Third 
Party Inspection or as instruction by EIC.  
 
In general PE pipe shall be of the following lengths indicated.  
20mm/32mm 100 to 300 Mtrs. coils  
63 mm 100 Mtrs. coils  
90 mm 50 Mtrs. Coils 
125 mm 50 Mtrs. coils  
180 mm 10 to 12 Mtrs. Lengths 
  
The Contractor shall provide the skilled labour, tools, material and equipment necessary for 
the proper execution of the Work. This will include but not be limited to list of specialized 
items included in the enclosure furnished herewith. 

 
 

9. Material under Contractor’s Scope of Supply  
A) Warning Grid  

Warning Mat 300mm Wide-1mm Thick  
 

B)  MDPE Fittings:  
 

a) Bends  
 

i) Bends (90 Degree), 180mm, 125mm, 90mm, 63mm, 32mm (MDPE)  
ii) Bends (45 Degree), 180 mm, 125 mm, 90mm, 63mm, 32 mm (MDPE)  
 

b)  Coupler  
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i) Coupler 20mm (MDPE)  
ii) Coupler 32 mm (MDPE)  
iii) Coupler 63mm (MDPE)  
iv) Coupler 90mm (MDPE)  
v) Coupler 125mm (MDPE)  
vi) Coupler 180mm (MDPE) etc.  
 

c)  End Caps  
 

i) Ends caps 20mm (MDPE)  
ii) Ends caps 32mm (MDPE)  
iii) Ends caps 63mm (MDPE)  
iv) Ends caps 90mm (MDPE)  
v) Ends caps 125mm (MDPE)  
vi) Ends caps 180mm (MDPE) etc.  
 

d) Equal Tee  
 

i) Equal Tee 20mm OD (MDPE)  
ii) Equal Tee 32mm OD (MDPE)  
iii) Equal Tee 63mm OD (MDPE)  
iv) Equal Tee 90mm OD (MDPE)  
v) Equal Tee 125mm OD (MDPE)  
vi) Equal Tee 180mm OD (MDPE) etc.  
 

e)  Saddle Tapping Tee 
  

i) Saddle Tapping Tee 32x20 (MDPE)  
ii) Saddle Tapping Tee 63x20 (MDPE)  
iii) Saddle Tapping Tee 63 x32 (MDPE)  
iv) Saddle Tapping Tee 90x20 (MDPE) 
v) Saddle Tapping Tee 90x32 (MDPE)  
vi)  Saddle Tapping Tee 125x32 (MDPE)  
vii)  Saddle Tapping Tee 125x63 (MDPE)  
viii)  Saddle Tapping Tee 180x32 (MDPE)  
ix)  Saddle Tapping Tee 180x63 (MDPE) etc.  
 

f)  Reducer  
 
i) Reducers 32x20 (MDPE)  
ii) Reducers 63x32 (MDPE)  
iii) Reducing Tee 90x63 (MDPE)  
iv) Reducing Tee 125x63 (MDPE)  
v) Reducing Tee 125x90 (MDPE)  
vi) Reducing Tee 180x63 (MDPE)  
vii) Reducing Tee 180x125 (MDPE) etc. 
 

g) Transition Fitting  
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i) PE to G.I. (20 mm to 1/2")  
ii) PE to G.I. (20 mm to 3/4")  
iii) PE to G.I. (32 mm to 1")  
iv) CS to PE (4” to 125mm) - Steel weld adaptor  
v) CS to PE (4" to 180mm) - Steel weld adaptor etc.  

 
h)  GI Fittings (powder coated)  

 
i) Elbows F End (½") (GI)  
ii) Elbows F End (¾") (GI)  
iii) Elbows F End (1") (GI)  
iv) Elbows F End (1½") (GI)  
v) M & F Elbows End (½") (GI)  
vi) M & F Elbows End (¾") (GI)  
vii) M & F Elbows End (1") (GI)  
viii) M & F Elbows End (1½") (GI)  
ix) Equal Tee (½") (GI)  
x) Equal Tee (¾") (GI)  
xi) Equal Tee (1") (GI)  
xii) Equal Tee (1½") (GI)  
xiii) Union (½") (GI)  
xiv) Union (¾") (GI)  
xv) Union (1") (GI)  
xvi) Union (1½") (GI)  
xvii) Sockets (½") (GI)  
xviii) Sockets (¾") (GI)  
xix) Sockets (1") (GI)  
xx) Sockets (1½") (GI)  
xxi) Reduced Elbows (¾” x ½") (GI)  
xxii) Reduced Elbows (1" x ¾") (GI)  
xxiii) Reduced Elbows (1½" x ¾") (GI)  
xxiv) Reduced Elbows (1½" x 1") (GI) 

D) Copper Tube associated fittings  
It including brass fittings at the inlet/outlet of the meter, entry/exit of isolation 

valve/Appliance Valves, ¼” end plug with washer (female thread).  
 

E) HDPE Ducts, 40 mm OD, # 6 kg/cm2.  
 
F) All supports and fixture for GI Raisers, Copper Tube, Regulators and Meters as 
approved by the EIC  
 
G) Steel braided hose of min 1.0 Mtr length (Suraksha/equivalent make as per ISI 
standard)  
 
H) Burner nozzles for conversion of burners as approved by the EIC  
 
I) Pipeline route markers and RCC Protection tiles as approved by the EIC  
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J) Transition fitting Guard / GI Sleeve / Concrete Sleeves / MS Sleeve as per the 
instructions of EIC etc.  
 
The contractor’s supply of material is not limited up to above, it covers all the fittings, 
material etc. which is requires to complete the job in all respect as per scope of works. 

 
5.6  Equipment & Machinery 

 
All vehicular type machinery shall be in good working order and shall not cause spillage of oil 
or grease. To avoid damage to paved surfaces the Contractor will provide pads of timber or 
thick rubber under the hydraulic feet or outriggers of machinery. 

 
In addition to above, the contractor must have dedicated bar coded electrofusion (Automatically 
readable) machine with power generator (at any point of time minimum 2 nos.), Pipe Cutters 
(like circular guillotine), End Scrapers, Pipe Straightener, approved Top loading clamp for 
fusing saddle tapping tee, clamps of all sizes for Electro-fusion fittings, re-rounding tools and 
test ends etc. for pipes of following diameters 180mm, 125mm, 90mm 63mm, 32mm & 20mm 
for this project. Contractor has to arrange his own all equipments for trenchless crossings such 
as HDD, Moling & rock cutting equipment, HDPE fusion equipment at the site whenever 
required. 

 
Contractor must also have to arrange his own equipment for restoration work like water tanker 
and jumping jack compactor for compaction of backfilled trenches and roller and other required 
equipment/ machinery for asphalting/ road works. 
 

 
5.7  Imported Backfill and Material 

 
The Contractor shall be responsible to arrange the supply of any imported backfill including 
approved Sweet earth/ Coarse Sand and aggregate etc. Payment for the supply of sand only is 
included in Schedule of Rates. The other soils shall be supplied without any cost implication to 
Owner. 

 
In case specified trench depths are not achieved & if directed by Engineer-in-charge Contractor 
to provide concrete casing pipes/ slabs or cement concrete, without any cost implication to 
Owner. 

 
5.8  Other Materials 

The Contractor shall supply the following items where required. 
 
• All materials required for form work, trench support, temporary trench crossings. 
 
•  All sign boards, barricades, tin sheets, lights and protective equipment. 
 
•  All minor items not expressly mentioned in the Contract but which are necessary for 

the satisfactory completion and performance of the Work under this Contract. 
 

•  Permanent markers as shown in the drawings enclosed in the tender. 
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• Any material, tool, equipment which required to complete the job, must supply by the 
contractor. 

 
5.9  INSURANCE FOR FREE ISSUE MATERIAL 
 
5.9.1  Insurance for Free Issue Material 

Contractor shall at his own expense arrange, secure and maintain insurance cover for Owner’s 
supplied free issue materials as defined in Tender Document. Contractor’s quoted price shall 
be inclusive of all costs on account of insurance liabilities covered under the Contract. 
Contractor to note that the beneficiary of insurance cover shall be MNGL. (The approximate 
cost of free issues material is Rs. 50.0 Lakhs). The Contractor may take the insurance as per 
the following schedule. 

 
 Upto 12 months – 40.0% of the value 

Upto 18 months – 80.0% of the value 
Upto 24 months – 100.0% of the value 

 
5.9.2  Insurances in India 
 
5.9.2.1 In addition to the insurance covers specified in the General conditions of Contract to be 

obtained and maintained by the Contractor, Contractor shall at his own expense arrange, 
secure and maintain insurance with Indian insurance companies to the satisfaction of the 
owner as may be necessary and to its full value for all such amounts to protect the works in 
progress from time to time and the interest of Owner against all risks as detailed herein. The 
form and the limit of such insurance as defined herein together with the under writer works 
thereof in each case should be as acceptable to the Owner. However, irrespective of work 
acceptance the responsibility to maintain adequate insurance coverage at all times during the 
period of Contract shall be that of Contractor alone. Contractor’s failure in this regard shall not 
relieve him of any of this responsibilities and obligations under Contractor. 

 
5.9.2.2  Any loss of damage to the equipment during inland transportation, storage, erection and 

commissioning till such time the Work is taken over by Owner shall be to the account of 
Contractor. Contractor shall be responsible for preferring of all claims and make good for the 
damage or loss by way of repairs and/ or replacement of the parts of the Work damaged or 
lost. Contractor shall provide the Owner with a copy of all insurance policies and documents 
shall be submitted to the owner immediately upon the Contractor having taken such insurance 
coverage. Contractor shall also inform the Owner regarding the expiry cancellation and/ or 
changes in any of such documents and ensure revalidation/ renewal etc., as may be necessary 
well in time. 

 
5.9.2.3  The risks that are to be covered under the insurance shall include, but not be limited to the loss 

or damage in handling, transit, theft, pilferage, riot, civil commotion, weather conditions, 
accidents of all kinds, fire, war risk etc. The scope of such insurance shall cover the entire 
value of supplies of equipments, plants and materials. 

 
5.9.2.4  All cost on account of insurance liabilities covered under this Contract will be to Contractor’s 

account and will be included in Contract Price. However, the Owner may from time to time, 
during the currency of the Contract, ask the Contractor in writing to limit the insurance 
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coverage risk and in such a case, the parties to the Contract will agree for a mutual settlement, 
for reduction in Value Of Contract to the extent of reduced premium amounts. 

 
5.9.2.5  Contractor as far as possible shall cover insurance with Indian Insurance Companies. 

 
 
6.0 LIST OF APPROVED SUPPLIER FOR BOUGHT OUT ITEMS 
 

PE FITTINGS & PE VALVES 
 
1)  M/s Friatech AG, Germany (represented by M/s Sherman Sales in India) 
2)  M/s Jain Irrigation systems Ltd. Jalgaon (Fusion, UK) 
3)  M/s George Fisher Piping Systems Pvt. Ltd., Mumbai 
4)  M/s Plasson Ltd. 
5)  M/s Agru, Australia 
6) M/s Kimplas Piping Systems Ltd., Nashik 
7) M/s. Al-Aziz Plastics Pvt. Ltd., Mumbai (For Electrofusion fittings upto 125 mm) 
8) M/s. Aliaxis Utilities and Industry Pvt. Ltd., New Delhi (Formerly Glynwed Pipe Systems 

(India) Pvt. Ltd.) 
9) M/s. Daeyoun Co. Ltd., South Korea Make (For PE Valves only) (represented by 

M/s. Rhino Services Pvt. Ltd., Mumbai) 
 

HDPE PIPES & DUCT 
 
1)  M/s Climax Synthetics (P) Ltd., Vadodra 
2)  M/s Indian Poly Pipes, Calcutta 
3)  M/s Jain Irrigation Systems Ltd., Jalgaon 
4)  M/s Kirti Industries (India) Ltd., Indore 
5)  M/s Ori Plast Limited, Calcutta 
6)  M/s Phoel Industries Limited, Delhi 
7)  M/s Sangir Plastics (P) Ltd., Mumbai 
8)  M/s Veekay Plast,Jaipur 
9)  M/s Kisan Irrigation 
10)  M/s Dutron Polymers Ltd. 
11)  M/s Manikya Plastichem (P) Ltd 

 
WARNING GRID 
 
1.  M/s. Bina Enterprises, Mumbai 
2.  M/s. K.B. Industries, Nashik 
3.  M/s. M.N.C. Industrial Corporation, New Delhi 
4.  M/s. Pooja Packaging, Mumbai 
5.  M/s. Rolls Packs Pvt. Ltd., Mumbai 
6.  M/s. Shubham Paperplas, Mumbai 
7. M/s. Sparco Multiplast Pvt. Ltd., Ahmedabad 
8. M/s. Shree Enterprises, Silvassa (Make – Shree Plastometch) 

 
GI FITTINGS 
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1  M/s Jainsons Industries, Jalandhar 
2  M/s RAJNESH Malleables Ltd.,Delhi 
3  M/s Industrial Valves & Components, Delhi 
4  M/s Sarin industries Ltd., Delhi 
5 M/s. Mehta Brothers & Co., Mumbai (Jinan Mech Brand) 
6 M/s. Jupiter Metal Industries Ltd. 
 

 
Copper FITTINGS 
 
1  M/s Jay Banas Metals Pvt. Ltd., Gandhinagar 
2  M/s Mehta Tubes Ltd., Mumbai  
3  M/s Rajco Metal Industries Pvt. Ltd., Mumbai  

 
FORGED FITTINGS 

 
1.  M/s Commercial Supplying Agency, Mumbai 
2.  M/s Dee Development Engineers Ltd. 
3.  M/s Eby Industries, Mumbai 
4.  M/s Flash Forge Pvt. Ltd., Vishakhapatnam 
5.  M/s Gujarat Infra Pipes Pvt. Ltd., Vadodara 
6.  M/s M.S. Fittings Mfg. Co. Pvt. Ltd., Kolkata 
7.  M/s Stewarts & Lloyds of India Ltd., Kolkata 
8.  M/s Teekay Tubes Pvt. Ltd., Mumbai 
9.  M/s Pipe Fit, Baroda 
10.  M/s Sawan Engineers, Baroda 
11.  M/s Sky Forge, Faridabad 
12.        M/s Vijay Cycle & Steel Industries, Jalandhar 

  
 Brass Fittings 
 

1. M/s. Chandan Enterprises, Mumbai 
2. M/s. Greenglobe Fuel Solutions, Mumbai 
3. M/s. NSSL Ltd., Mumbai 
4. M/s. Umesh Enterprises, Mumbai 
5. M/s. Paras Industries, Jamnagar 
6. M/s. Om Brass Industries, Jamnagar 
7. M/s. Radiant Corporation, Pune. 

 
Notes: 
 
1)  For procuring bought out items from vendors other than those listed above, the same may be 

acceptable subject to the following:- 
a)  The vendor/supplier of bought out item(s) is a regular and reputed 

manufacturer/supplier of said item(s) for intended services and the sizes being offered 
is in their regular manufacturing/supply range. 

b)  The vendor/supplier should not be in the Holiday list of MNGL. 
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c)  Should have supplied at least 50% of required quantity or minimum 1 number 
whichever is higher of maximum size and rating of item(s) as required for intended 
services. 

 
The bidder should enclose documentary evidences i.e. PO copies, Inspection Certificate, end-
user certificate etc. for all the bought out components, alongwith their bids. 

 
2)  For any other item(s) for which the vendor list is not provided, bidders can supply those item(s) 

from reputed vendors/ suppliers who have earlier supplied same item(s) for the intended 
services in earlier projects and the item(s) offered is in their regular manufacturing/ supply 
range. 

 
The bidder is not required to enclose documentary evidences (PO copies, Inspection 
Certificate, end-user certificate etc.) alongwith their offer. However in case of successful bidder, 
these documents shall be required to be submitted by them for prior approval of MNGL within 
30 days from date of Placement of Order. 

 
7  TIME SCHEDULE 
 
7.1  The work shall be executed strictly as per time schedule given below table. The period of 

completion given includes the time required for mobilization as well as testing, rectifications, if 
any, retesting, demobilization and completion in all respects to the satisfaction of the Engineer-
in-Charge. 

  

Name of Work Time of Completion 
 

Item rate contract for hiring the 
contractor for maintenance of PNG 
assets and attending the After-sale 
requests of PNG customers for City 
Gas Distribution Network of MNGL, 
Nashik GA. 
 

i) Contract Period: Contract period shall 
be Two years from the date of 
Notification of Award / Service Order. 
 
 

The initial mobilization time shall be 15 
days   as per the Annexure-9 of SCC 
(Technical). 
 

 
MNGL reserves the rights to extend the Work 
Order validity date with same terms & 
conditions if the total work could not be 
completed within the stipulated time period. 

Note: 
1) The time of completion shall be reckoned from the date of award of SO. 
2) The time indicated is for completing all the works in all respects as per specifications, 
codes, drawings and instructions of Engineer-in-charge. 
3) It should be noted that the period of construction given above includes permission 
preconstruction survey, preparation of design, other execution document / drawings, 
procurement and supply of materials including their inspection & testing, mobilization at 
site, installation, construction, laying, fabrication, erection inspection, testing, 
rectification (if any), pre-commissioning, commissioning and demobilization works etc. 
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complete in all respects to the entire satisfaction of Owner/ Engineer-in-charge.  

 
 
7.2  A joint program of execution of work will be prepared by the Engineer-in-Charge and 

Contractor. This program will take into account the time of completion mentioned in 2.3.1 
above. 

 
7.3  Monthly/Weekly execution program will be drawn up by the Engineer-in-Charge jointly with the 

Contractor based on availability of materials, work fronts and the joint program of execution as 
referred to above. The contractor shall scrupulously adhere to the Targets/Program by 
deploying adequate personnel, Construction Equipment, Tools and Tackles and also by timely 
supply of required materials coming within his scope of supply as per Contract. In all matters 
concerning the extent of target set out in the weekly/monthly programme and the degree of 
achievement, the decision of the Engineer-in-Charge will be final and binding on the 
Contractor. 

 
7.4  Contractor shall give every day category-wise labour and equipment deployment report 

alongwith the progress of work done on previous day in the proforma prescribed by the 
Engineer-in-Charge. 

 
8.0  MEASUREMENT OF WORKS 

In addition to the provisions of Clause 88.1 of the General Conditions of Contract and 
associated provisions thereof, the following shall apply. 

 
8.1  The mode of measurement shall be as mentioned in relevant standard specification 

incorporated in the Bidding Document. Any other mode of measurements not covered in above 
specifications shall be followed in accordance with relevant BIS codes/ Schedule of Rates/ 
Specifications etc. and/ or as decided by Engineer-in-charge. 

 
8.2  Payment will be made on the basis of joint measurements taken by Contractor and certified by 

Engineer-in-charge. Measurement shall be based on “Approved for Construction” drawings, to 
be the extent that the work conforms to the drawings and details are adequate. 

 
8.3  Wherever work is executed based on instructions of Engineer-in-charge or details are not 

adequate in the drawings, physical measurements shall be taken by Contractor in the presence 
of Engineer-in-charge. 

 
8.4  Measurements of weights shall be in metric tonnes corrected to the nearest Kilogram. Linear 

measurements shall be in meters corrected to the nearest centimeters. 
 
8.5  The weights mentioned in the drawing or shipping list shall be the basis for payment. If 

mountings for panels etc. are packed separately, their erection weights shall include all 
mountings. 

 
8.6  Welds, bolts, nuts, washers etc. shall not be measured. Rates for structural steel work shall be 

deemed to include the same. 
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8.7  No other payment either for temporary works connected with this Contractor for any other item 
such as weld, shims, packing plates etc. shall be made. Such items shall be deemed to have 
been included for in the rates quoted. 

 
8.8  Measurement will be made for various items under schedule of rates on the following basis as 

indicated in the unit column. 
i)  Weight   : MT or Kg 
ii)  Length   : M (Metre) 
iii)  Number  : No. 
iv)  Volume  : Cu.M 
v)  Area   : Sq.M 

 
8.9  Length of pipes shall be measured along the curvilinear centre of the pipelines laid/  installed 

and shall include all types of specials, fittings, bends etc. but excluding all types of valves. 
Length of valves shall be excluded from piping measurement and shall be considered on 
number basis. 
 

9.0  TERMS OF PAYMENT 
 
Pending completion of the whole works, provisional progressive payments for the part of work 
executed by the contractor shall be made by Owner on the basis of said work completed and 
certified by the Owner’s representative as per the agreed milestone payment schedule and the 
percentage break-ups given below. 

 
Contractor shall submit his invoices to the Owner’s representative monthly in the manner as 
instructed by Owner. Each invoice will be supported by documentation acceptable to Owner 
and certified by the Owner’s representative. Payments made by owner to the contractor for any 
part of the work shall not deem that the Owner has accepted the work. 

 
The Contractor must raise the RA bill on monthly basis or as per instructions of MNGL with all 
HR compliance supporting documents as per check list with each bill and payment shall be 
made as per the terms of payment. 

 
The Contractor has to raise the RA bill on monthly basis and payment shall be made as per the 
following terms:- 

 
i) Payment shall be made based on actual work done & certified by 

Engineer-in- charge and completion of all contractual obligations. 
Payment shall be made within 45 days from the date of submission of 
monthly bill/ All required Documents through account payee at par 
cheque. 
 

ii) The Contractor must raise the RA bill on monthly basis for 100% 
payment of SOR against the 100% work completion and accepted by 
EIC. The 95% payment shall be made and Balanced 5% payment 
shall be released after submission of documents, final material 
reconciliation & closure of contract. 

iii) It is crucial that the contractor submits the bill and all required 
documents timely and promptly. Any financial liability incurred due to 
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delay in submission of bill, will be recovered from the contractor. 
Furthermore, failing to submit the final/RA bill with all closure 
documents on time will be considered acceptance of a one-sided 
closure of the contract, with MNGL processing the final bill based on 
available documents. Immediate action is necessary to avoid these 
consequences. After LOA, Contractor has to submit the indemnity for 
the same.  

 
10.0  QUALITY ASSURANCE 
 
10.1  Detailed quality assurance program to be followed for the execution of Contract under various 

divisions of works will be mutually discussed and agreed to in line with SCC-Technical. Bidder 
shall prepare the QAP and get it approved by EIC.  

 
10.2  The Contractor shall establish document and maintain an effective quality assurance system as 

outlined in recognized codes. 
 
10.3  Quality Assurance System plans/procedures of the Contractor shall be furnished in the form of 

QA manual. This document should cover details of the personnel responsible for the quality 
assurance, plans or procedures to be followed for quality control in respect of Design, 
Engineering, Procurement, Supply, Installation, Testing and Commissioning. The quality 
assurance system should indicate organizational approach for quality control and quality 
assurance of the construction activities, at all stages of work at site as well as at 
manufacturer’s works and dispatch of materials.  

 
The Owner/Consultant or their representative shall reserve the right to inspect/witness, review 
any or all stages of work at shop/site as deemed necessary for quality assurance. 

 
10.4  The Contractor has to ensure the deployment of quality Assurance and Quality Control 

Engineer(s) depending upon the quantum of work. 
 
11  NOTICE AND LICENCES 

The Contractor shall at his costs and expenses give to the Municipal or Panchayat, Police and 
other authorities all notices etc., that may be required in law to be given and obtain all 
necessary permissions and licences etc., for temporary obstructions, enclosures and pay all 
fees, taxes charges etc. which may be leviable by such authorities for that purpose. The 
Contractor shall make good any damage to the adjoining property whether public or private. 

 
12  WORKING HOURS 

Depending upon the requirements, time schedule/ drawn up programmes and the target set to 
complete the job in time the works may have to continue beyond normal working hours to the 
extent of round the clock and on holidays also for which no extra claim shall be entertained. 
 

13  RESPONSIBILITY OF CONTRACTOR 
Preparing approaches and working area for the movement and operation or the cranes, 
leveling the area for assembly and erection shall also be the responsibility of the Contractor. 
The Contractor shall acquaint himself with access availability, facilities such as railway siding, 
local labour etc. 
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The procurement and supply in sequence and at the appropriate time of all materials and 
consumables covered under Contractor’s scope of supply, shall be entirely the Contractor’s 
responsibility. Contractor shall not use any of the equipment or materials issued to him by 
Owner for temporary works, manufacturing erection aids etc. Misuse of materials will be 
seriously viewed and deduction at penal rates will be made from the Contractors bill for such 
quantities that are misused. 
 
The cost incurred in the coordination, taking permission form authorities, societies, ensuring 
the safe working with safety norms, Third party damages, incidents during the execution etc.     

 
Contract Price is deemed to be inclusive of all expenses towards above responsibilities. 

 
14  ADDITIONAL WORKS/EXTRA WORKS 

Owner reserve their right to execute any additional works/ extra works, during the execution of 
Work, either by themselves or by appointing any other agency, even though such works are 
incidental to and necessary for the completion of works awarded to the Contractor. In the event 
of such decisions taken by Owner, Contractor is required to extend necessary cooperation and 
act as per the instructions of Engineer-in-Charge 

 
15.0  CONSTRUCTION 

OWNER reserves the right to inspect all phases of Contractor’s operations to ensure 
conformity to the SPECIFICATIONS. Owner will have Engineers, Inspectors or other duly 
authorized representatives, made known to the Contractor present during progress of the 
WORK and such representatives shall have free access to the WORK at all times. The 
presence or absence of a OWNER's representative does not relieve the Contractor of the 
responsibility for quality control in all phases of the WORK. In the event that any of the WORK 
being done by the Contractor or any Sub-Contractor is found by OWNER's representatives to 
be unsatisfactory or not in accordance with the DRAWINGS, procedures and 
SPECIFICATIONS, the Contractor shall, upon verbal notice of such, revise the work in a 
manner to conform to the relevant DRAWINGS, procedures and SPECIFICATIONS. 
 

15.1  Rules and Regulations 
Contractor shall observe in addition to Codes specified in respective specification, all national 
and local laws, ordinances, rules and regulations and requirements pertaining to the work and 
shall be responsible for extra costs arising from violations of the same. 

 
15.2  Procedures 

Various procedures and method statements to be adopted by Contractor during the 
construction as required in the respective specifications shall be submitted to Engineer-in-
Charge in due time for approval. No construction activity shall commence unless approved by 
Engineer-in-Charge in writing. 

 
15.3  Security 

The work being in protected area, entry into the work area shall be restricted and governed by 
issue of photo gate passes by the Security/CISF. The Contractor shall arrange to obtain 
through the Engineer-in-Charge, well in advance, all necessary entry permits/gate pass for his 
staff and labour and entry and exit of his men and materials shall be subject to vigorous check 
by the security staff. The Contractor shall not be eligible for any claim or extension of time 
whatsoever on this account. 
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15.4 Field Inspection 

CONTRACTOR shall have at all times during the performance of the WORK, a Competent 
Superintendent on the premises. Any instruction given to such superintendent shall be 
construed as having been given to the CONTRACTOR. 

 
15.5  Erection and Installation 

The CONTRACTOR shall carry out required supervision and inspection as per quality 
Assurance plan and furnish all assistance required by the OWNER in carrying out inspection 
work during this phase. The OWNER will have engineers, inspectors or other authorized 
representatives present who are to have free access to the WORK at all times. If an OWNER's 
representative notifies the CONTRACTOR's authorized representative not lower than a 
Foreman of any deficiency, or recommends action regarding compliance with the 
SPECIFICATIONS, the CONTRACTOR shall make every effort to carry out such instructions to 
complete the WORK conforming to the SPECIFICATIONS and approved DRAWINGS in the 
fullest degree consistent with best industry practice. 

 
15.6  Construction Aids, Equipment, Tools & Tackles 

CONTRACTOR shall be solely responsible for making available for executing the work, all 
requisite Construction Equipments, Special Aids, Tools, Tackles and testing equipments and 
appliances. Such construction equipments etc. shall be subject to examination by owner and 
approval for the same being in first class operating condition. Any discrepancies pointed out by 
OWNER shall be immediately got rectified, repaired or the equipment replaced altogether, by 
CONTRACTOR. OWNER shall not in any way be responsible for providing any such 
equipment, machinery, tools and tackles. 

 
The OWNER reserves the right to rearrange such deployment depending upon the progress 
and priority of work in various sections. 

 
Tie-end between main line and starting point of terminal is included in the scope of contract, as 
and when main line section is available for Tie-ins. 
 
 

15.7 RESOURCES FACILITIES 
 
15.7.1  Recruitment of Personnel by Contractor 

The Contractor shall not recruit personnel of any category from among those who are already 
employed by the other agencies working at the sites but shall make maximum use of local 
labor available. 

 
15.7.2  Construction Water and Power Supply 

No water and power will be provided by the owner. It should be the responsibilities of the 
contractor to arrange water and power at his own cost. 

 
15.7.3  Land for Residential Accommodation 

Owner shall not provide any land for residential accommodation of contractors staff and labor. 
 
16.0  DOCUMENTS, SPECIFICATION, STANDARDS AND DRAWINGS 
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16.1  Owner shall furnish tender purpose drawings as listed in content of the tender document and 
other typical standard drawings attached with respective technical specifications of the tender 
document. Contractor shall prepare detail engineering drawing, bill of materials and all 
construction drawings and submit to Consultant/CSA/GET/AIC/EIC  for approval prior to start of 
the job / any procurement. 

 
Contractor shall ensure the timely certification of all measurement book/inspection reports/QSR 
form CSA and EIC. 

 
16.2  Contractor shall prepare isometric drawings, any specific detail drawings (if required by 

Engineer-in-charge) & bill of materials and submit the same for Owner/ Consultant’s approval/ 
record.  

 
Contractor shall prepare drawing for utilities line as required or as per SOR and submit the 
same for Owner/ Consultant’s approval/ record. 

 
16.3  No construction small or big shall be carried out without proper construction / standard 

drawings duly approved by Owner's Engineers at Delhi or site office or Owner's representative 
duly authorized to do so. 

 
However, detail pipeline route alignment sheets, detail-crossing drawings with crossing 
methodology shall be submitted by Contractor for prior approval after survey carried out by 
contractor at site before execution of pipeline work. Any additional survey and data required to 
complete above shall be also done by Contractor without any extra time & cost implementation 
to Owner. 
 

16.4  After Completion of construction & commissioning of pipeline system, Contractor shall 
incorporate all the correction in drawings, prepare and issue the drawings "as built drawings" 
as listed below to Owner as final submission of drawings. For Mainline pipeline alignment 
sheet, all block valves location & details, all X-ing details, pipe book etc. and for tap-off point & 
consumers premises, various DRS, MRS/SRM at Industrial / Commercial Consumer’s Stations 
– layout drawing, piping GAD, Isometric and all civil drawings including hook-up arrangement 
with DPRS / IPRS / Meter Regulator. For final submission only 4 sets of documents plus the 
original transparencies shall be handed over by Contractor. Any construction done by 
Contractor without duly approved drawings shall be wholly at his risk and cost. Soft copy of all 
as-built drawings shall be also submitted in AutoCAD. Please refer guidelines attached for 
preparation of as-built drawing. For details of documentation to be submitted for mainline 
and terminal refer enclosed specification for documentation for pipeline construction enclosed 
elsewhere with the tender. 

 
16.5  Specifications 

The work shall be carried out by CONTRACTOR strictly in accordance with the following 
specifications :- 
 
1) PNGRB guideline (T4S) 
2) Laying of Underground MDPE Main Pipeline 
2)  Installation of Aboveground GI Piping for Domestic & Commercial Consumers 
3)  GI Fittings 
4)  HDPE Pipes etc. 
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5) O&M manual. 
 
The contractor shall carry out the work in accordance with the requirement of latest relevant 
applicable standards, this specification, MNGL’s Engineering Standards; relevant Oil India 
Safety Directorate (OISD) norms, PNGRB Regulations for Technical Specifications(T4S), 
ASME B31.8 – Gas Transmission and Distribution Piping Systems; Australian Standard 3723 – 
Installation and Maintenance of Plastics Pipe Systems for Gas; and the American Gas 
Association Document – Purging Principles and Practice. ISO:4437/ IS:14885 for underground 
polyethylene pipes and MNGL’s approved procedures. 
Should the contractor find any discrepancy, ambiguity or conflict in or between any of the 
Standards and the contract documents, then this should be promptly referred to the Engineer-
in-Charge (EIC) for his decision, which shall be considered binding on the contractor. 
 
The manpower deployed on the respective work shall be adequately trained & shall have 
necessary skills to executive / supervise the work. However, the assessment on the 
qualification of the personal shall be at the discretion of EIC. 
 
Fusion operators and other skilled personnel shall be approved by MNGL and identification 
cards duly signed by EIC shall be issued to them. Only those personnel who are approved by 
EIC shall be allowed to execute the critical activities like joining of PE Pipes. 

 
16.6  Drawings/ "As Built" Drawings 

Notwithstanding the provisions contained in standard specifications, upon completion of 
WORK, the CONTRACTOR shall complete all of the related drawings to the "AS BUILT" stage 
and provide the OWNER, the following:- 
 
a)  One complete set of all original tracings. 
b)  Five complete bound sets of CONTRACTOR's specifications including design 

calculations. 
c)  Five complete sets, in the form of hand bound volumes, of the manufacturer's data 

book for all the equipment’s; instruments etc. including certified prints and data. Data 
books shall be completed with index as to tag numbers associated with manufacturer's 
data shown, Equipment data shall include as a minimum requirement the principle and 
descriptions of operations, installation and maintenance instructions, drawings and 
dimensions, parts list and priced purchase orders including those of major sub-vendors 
and suppliers. Requirements pertaining to "VENDOR DATA REQUIREMENT" attached 
with standard specifications for the documents to be included in the Data Book for each 
equipment, instruments etc. shall also be complied with.  

d)  Soft copy of all the as built drawings prepared in AutoCAD in one set of rewritable 
compact Disc and photographs covering measure activities at site. 

f)  The Contractor shall submit colored photographs covering all the activities of pipeline 
constructions highlighting the progress or other areas of work in 2 sets to Engineer-in-
charge at site office along with monthly progress report. Similarly photographs for 
problem areas should be submitted well in advance with a proposed methodology to 
execute the works and meet the construction schedule. The cost of same shall be 
deemed to be inclusive in the rates and no separate payment shall be made. 

g)  All as-built drawings as mentioned in specification for documentation enclosed 
elsewhere in the tender. 
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Guidelines for preparation of As-laid/ As-built Drawings:- 
 

A) Preparation of As-laid/ As-built drawings: 

a. Medium pressure network: 

i. The As laid drawing for MP laying should be in the scale of 1:500. For smaller 

stretches/ tap offs, scale of 1: 50 or as suggested by MNGL engineer should 

be used. It is mandatory to mention “scale used” in the drawing. 

ii. Diameter, pipe material, length and location of pipeline whether on road or on 

footpath, should be clearly indicated. 

iii. Distance of pipeline from electric pole/ permanent property, i.e. boundary wall, 

gate of the society, manhole of other utility (Manhole owner name to be 

mentioned) should be provided at every 25 meters and at every change in 

alignment/ orientation of pipeline. 

iv. Trench details (i.e. top cover of the pipe) at every 50 meters, details of every 

change in depth (increase or decrease), details and offset distance from other 

utilities present (e.g. MSEB, BSNL, MIDC water line etc.) and details (material, 

size and length) of additional protection like sleeve (if any) provided to our 

pipeline should be clearly indicated. 

v. Details of PE stop off valve and other fittings used (i.e. tee, elbow, coupler, 

transition fittings etc.) should be shown with adequate information on chainage, 

orientation and offsets (X and Y coordinates) from permanent structure in the 

immediate vicinity. 

vi. Technical deviation (if any) should be provided with reference to the building/ 

permanent structures around, and the same should be cited clearly with all the 

relevant details, including separate sketches. 

vii. Total as laid length (size wise), bill of materials with a standard legend 

approved by MNGL (attached herewith) should be mentioned in each sheet. 

viii. Complete details of nallah crossings should be shown in separate sketch. 

ix. Names of roads, major landmarks and buildings should be mentioned 

appropriately for reference. 

x. Details like name and exact location of the society/ commercial customer/ 

industrial customer in which SR/ MRS module is installed should be provided. 
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xi. Proper chainage (with reference to the distance from DRS/ starting point) and 

mention of all the drawings to be referred in continuation should be cited 

correctly. 

xii. Distance from at least 3 permanent structures should be provided for starting 

point, end points and for tap off locations. 

xiii. Direction of gas flow should be indicated in each of the drawing. 

xiv. Text on the as laid drawings should be clearly visible etc as directed by EIC. 

b. Low Pressure network: 

i. The as laid drawing should be in the scale of 1:200 (or as suitable). It is 

mandatory to mention “scale used” in the drawing. 

ii. Diameter, pipe material, length and location of pipeline whether on road or on 

footpath (inside society) should be clearly indicated. 

iii. Distance of pipeline from electric pole/ permanent property, i.e. boundary wall, 

gate of the society, manhole of other utility (Manhole owner name to be 

mentioned) should be provided at every 25 meters and at every change in 

alignment/ orientation of pipeline. 

iv. Trench details (i.e. top cover of the pipe) at every 50 meters, details of every 

change in depth (increase or decrease), details and offset distance from other 

utilities present (e.g. MSEB, BSNL, MIDC water line etc.) and details (material, 

size and length) of additional protection like sleeve (if any) provided to our 

pipeline should be clearly indicated. 

v. Details of fittings used (i.e. tee, elbow, coupler, transition fittings etc.) should 

be shown with adequate information on distance, orientation and offsets (X 

and Y coordinates) from permanent structure in the immediate vicinity. 

vi. Details of crimp position, kitchen positions and riser nos to be mention in the 

drawing. 

vii. Technical deviation (if any) should be provided with reference to the building/ 

permanent structures around, and the same should be cited clearly with all the 

relevant details, including separate sketches. 

viii. Total as laid length (size wise), bill of materials with a standard legend 

approved by MNGL (attached herewith) should be mentioned in each sheet. 

ix. Complete details of nallah crossings should be shown in separate sketch. 
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x. Names of roads, major landmarks and buildings should be mentioned 

appropriately for reference. 

xi. Details like name and exact location of the society in which SR module is 

installed should be provided. 

xii. Proper distances and mention of all the drawings to be referred in continuation 

should be cited correctly. 

xiii. Distance from at least 3 permanent structures should be provided for starting 

point, end points and for tap off locations. 

xiv. Direction of gas flow should be indicated in each of the drawing. 

xv. Text on the as laid drawings should be clearly visible. Etc as directed by EIC. 

16.6.1 The As-built is an essential document for MNGL, thus contractor shall ensure the submission of 
Approved as-built drawing and ensure the updation in GIS. 

 
16.6.2 Contractor shall also ensure the updation of the As-Built drawing in the clint server/ GIS and 

need to perform the required activities and coordination as directed by EIC to update the 
pipeline route, customer details, any data in the required format.  

 
16.7  DOCUMENTS TO BE SUBMITTED/ PRODUCED ALONGWITH R.A. BILLS 

i)  Covering letter. 
ii) Tax invoice. 
iii) Abstract of cost. 
iv) Final measurement cum consumption sheet, Maintenance & After Sales Request Vs 

Completion record, QSR etc.  
v) Material reconciliation (if any). 
vi) HR compliance documents- Legal and statutory compliance as per requirement. (like. 

Labour Licence No./ ESIC/ PF Challan/ECR, Wedge register, muster roll, payment 
proof, professional tax, receipt of Labour welfare fund, Copy of BG etc. 

vii)  Insurance Policy/WCP as per relevant clauses of Contract Agreement. 
viii)  Consumption sheet along with certified inspection reports. 
ix) Material inspection report with TC (if any) 
vi)  Any other document required for the purpose of processing the bills. 
 

               Contractor shall submit scan copy also of all the documents in each RA bills on monthly basis 
along with hard copy. 

 
16.8  COMPLETION DOCUMENT: 

The following documents shall be submitted in hard binder by the BIDDER in two sets (one 
original and one copy), as a part of completion documents:- 

I. Copies of the Inspection reports. 
II. Pre testing, final pneumatic and other Test results and reports. 

III. Consumption statements of GI / Cu certified by Owner’s Site Engineer. 
IV. Material Reconciliation, stores issue & return statements 
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V. All other requirements as specified in the respective specifications. 
VI. Completion Certificate issued by Owner’s Site Engineer. 
VII. No claim certificate by the BIDDER. 
VIII. Completion certificate for embedded and covered up works wherever applicable. 
IX. Recovery statement, if any. 
X. Deviation statement. 
XI. Statement for reconciliation of all the payments and recoveries made in the progress 

bills. 
XII. Copies of deviation statement and order of extension of time, if granted. 
XIII. Any other contractual documents required on completion. 
XIV. Total list of houses establishments in the area allotted to him giving details of 

connections provided & reasons where connection could not be given / completed. 
XV. The details recorded in measurement cards of every domestic house. 
XVI. Details of houses where extra piping done along with materials used. 

XVII. Total material consumption report. 
XVIII. Material reconciliation with respect to the materials issued. 

XIX. Test reports & test certificates of gauges etc. 
XX. Any other documents / records required. 

 
16.9  STATEMENT OF FINAL BILLS-ISSUE OF NO DEMAND CERTIFICATE 

The final bill of Contractor shall be accompanied by no-demand certificate from the following 
departments of the Owner: 

 
i)  Administration & Personnel Department regarding vacation of land, housing 

accommodation, recovery of tents etc. 
ii)  Fire and Safety Officer and CISF. 

 
The Contractor shall obtain such no-demand certificates from the concerned authorities and 
furnish the same to the Engineer-in-Charge. 

 
16.10  ORDER PLACEMENT OF BOUGHT OUT ITEMS 

The contractor is required to place firm order for all bought out items within 15 days from the 
date of placement of order, failing which owner reserves the right to procure the same at the 
risk & cost of the contractor. 

 
 
17.0  HEALTH SAFETY AND ENVIRONMENT (HSE) MANAGEMENT 

After the award of the contract, detailed Health, Safety and Environment (HSE) programmed to 
be followed for execution of contract under various divisions of works will be mutually 
discussed and agreed between Contractor, Client & PMC. 

 
The Contractor shall establish document and maintain an effective Health, Safety and 
Environment (HSE) management system. 

 
The Contractor shall adhere to the Health, Safety and Environment (HSE) management system 
as per MNGL Specification and General Conditions of Contract. 

 
It will be the Contractor's responsibility to acquaint his site staff and operatives of all current 
safety legislation, statutory requirements and MNGL’s safety standards. In addition, and before 
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any work takes place all the Contractor's operatives shall be given training in site safety by the 
trained person under supervision of MNGL. If the Contractor wishes to start any new operatives 
on site, he must first inform the SE, who will arrange for such training to be arranged. 

 
The Contractor shall conform to the requirements outlined elsewhere in the tender document. 
In addition, the Contractor shall observe safe working practices in the storage and handling of 
cleaning fluids, flammable fluids, etc, and ensure smoking or naked flames are not permitted in 
the vicinity when these materials are being used. 

 
Trench walls shall be battered with sufficient slope in order to minimize a trench collapse. 
Where there is a danger of an earth slide or collapse, the trench shall remain open for the 
minimum time possible with proper barricading. The Contractor is to ensure that no person 
enters a trench, which is of a depth of 1.5 metres or greater, unless the trench has adequate 
shoring or the sides are battered to such an extent as to prevent a trench collapse 

 
The Contractor shall also protect all work sites with warning signs, barricades and night 
lighting. The Contractor shall inspect all fenced excavations daily, and maintain them in good 
order. 

 
The trenches/ pits shall not be kept open in night times. However in case the same is essential 
the same shall be properly barricaded with proper lighting arrangements & manned. 

 
The Contractor shall provide all safety equipments like helmets, boots, insulated crowbar etc. 
to the labour which are necessary for safe working practice. 
 
Contractor shall ensure the use of Full body Safety harness belt with ascender-
descender and three life line. All other kind of equipment and tools like only belt, Jhula 
etc are prohibited.  

 
Any accident causing injury to any person or damage to property or equipment shall be 
reported to the EIC. 

 
Where the EIC determines that the work is being performed by the Contractor in an unsafe 
manner, he may suspend the Work until corrective action is taken by the Contractor. 
 

17.1  The contractor should make First Aid Box available at all the sites. The contents of the kit  
  shall include the following items as a minimum. 
 

1 Triangular bandages 90 cm wide x 127 cm base 8 Nos 

2 First Aid Dressings 6Nos (3med+3Large) 

3 Burn Dressings 3 Nos 

4 Roller Bandages 4 Nos 

5 Absorbent white Gauze 1 Roll 

6 Water proof Adhesive Tape 1 Roll 

7 Premeditated Adhesive Dressing Strips 10 Nos 

8 Cotton Wool, Sterilized 3 Pkts 

9 Ophthalmic pads 2 Nos 

10 Antiseptic & Burn Ointment 1 Tube 
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11 Aspirin Tablets 1 Strip 

12 Mouth to mouth Resuscitator, plastic consisting of a 
short oral airway with a non-return valve. 

2 Nos 

13 Rust less Safety Pins on a card  10 Nos 

14 Scissors 1 Pair 

15 Inflatable splints, arm 1 Set 

16 Leg  1 Set 

17 Tweezers 1 Pair 

18 Silica-gel or any other dehumidifier 1 Capsule 

19 First aid manual containing instructions for first aid as 
well as mouth to mouth resuscitation 

1 No 

 
17.1.1   All the items shall be contained in a weatherproof box. The container shall be suitable for  
   mounting on as well as being carried in hand. 

 
17.1.2  All the contents shall be kept in clearly marked and easy to remove cartons stored in  
  such a manner that there is no rattling or spilling over even when the container is being  
  moved. Whenever applicable the cartons shall bear instructions for use, dosage etc. 
 

17.1.3 The contractor must provide PPEs to all the workmen, PPE will include 
 

Sr. 
No. 

Item 
Standard/In
spection 
Criteria 

Salient Feature 

1 

Safety Shoe 

IS5852-77 
For steel 
toe 
IS 10667-
83 Guide 
for 
selection 

Safety shoe with injection molded PVC / 
nitrile rubber sole, collar cushion, fully 
leather lined with steel toe cap as per 
BIS.  Shoe sole to be anti skid and 
provide adequate insulation.  No nails 
be used on sole.  

2 
Gum Boot IS 12254-1993 

Full size (up to Knee height ) Molded 
foot wear made up of PVC and cotton 
fabric with Fiber  toe cap 

3 

Safety helmet IS2925-84 

Made of high density polyethylene 
thermoplastic with radium  Should have 
head harness and chin strapped for 
fixing Polyester fiber reinforced 
polycarbonate /polyester fiber glass 
material shall also be considered.  

4 Hand Gloves 

Cotton  
 
 
 
 
 

IS6994(PT 
1)-73 
 
 
 
 

Should be PVC dotted for grip  
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Sr. 
No. 

Item 
Standard/In
spection 
Criteria 

Salient Feature 

 
Rubber  
(Elect 
Resistant)  

 
 
IS6994-73 

   
Suitable for 11 KV Working potential 

 

5 Overall / dangri/ Boiler 
Suit -  

IS8519-77 
One piece apparel of cotton material.  
 

6 
Safety goggles 
 
X: For Drilling & 
Grinding 

 
IS7524 
 
 
 

 
Impact resistant & thermally toughened 
glass, suitable to be worn over normal 
spectacles. 
 
 

7 

Ear muff with head 
band-  

IS6229-80 

Noise protection should be made of high 
impact polypropylene for rugged use.  
No metal parts to be used.  Should 
attenuate sound level by 30 to 30 db. 

8 

Ear plug IS9167-79 

Moisture & heat resistant.  Should be 
made of soft pliable, non allergic rubber 
should reduce sound level by minimum 
17 db. 
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Sr. 
No. 

Item 
Standard/In
spection 
Criteria 

Salient Feature 

9 

High Visibility Jackets EN 471 

The vest of jacket shall be made of net 
type cloth and must be made of dual 
colour, vertically to give more visibility 
and the glass bed reflective fabric 
mounted on fluorescent organic fabric 
around the vertical band of each 
shoulder and horizontally tape around 
the chest and back to create 360 degree 
visibility as per EN 471       

 

Cross belt 2 inch “Glass Bead EN – 471 
reflective tape having cross at back & 
two vertical bands in front having Velcro 
opening both sides. 
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Sr. 
No. 

Item 
Standard/In
spection 
Criteria 

Salient Feature 

 
 

 
17.1.4 The contractor must provide barricades and safety sign boards at and around open trench, 

working area: 
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Category 
Hard 
Hat 

Gum 
Boot 

Safety 
Shoes 

Hand Gloves 
High 

Visibility 
Jacket 

Safety 
Goggles 

Coverall 
Ear plug/ 
Ear Muff 

    A type B type     

Labour     --   --   -- -- -- 

Helper   --     --   -- -- -- 

GI Plumber   --     --     --   

Cu Plumber   --   -- --     --   

CV technician   --   -- --   -- -- -- 

PE technician     -- --           

Breaker Operator     -- --           

Compressor Operator   --     --   -- --   

Supervisor/ Engineer/ 
Safety officer 

  --   -- --   -- --   
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A type hand gloves: Cotton hand gloves with PVC dotted for grip 
B type hand gloves: Rubber hand gloves (11 KvA) 
Ear plug/ Ear muff should be available with all the site people during flushing/ purging/ commissioning 
activities. 
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17.2  General Guidelines During and Before Erection 
 
17.2.1  The Contractor shall be responsible for organizing the lifting of the structural element, 

equipment in the proper sequence, that orderly progress of the work is ensured and access 
routes for erecting the other structures/ equipments are kept open. 

 
17.2.2  During the performance of the work the Contractor at his own cost, shall keep structures, 

materials and equipment adequately braced by guys, struts or otherwise approved means 
which shall be Supplied and installed by the Contractor as required till the installation work is 
satisfactorily completed. 

 
Such guys, shoring, bracing, strutting, planking supports etc. shall not interfere with the work 
of other agencies and shall not damage or cause distortion to other works executed by him or 
other agencies. 

 
17.2.3  Manufacturer’s recommendations and detailed specifications for the installation of the various 

equipment and machines shall be fulfilled by the Contractor. 
 
17.2.4  Various tolerances required as marked on the drawings and as per specifications and 

instructions of the Engineer-in-Charge, shall be maintained. 
 
17.2.5  Verticality shall be maintained. Verticality shall be verified with the Theodolite/advanced 

instruments. 
 
17.2.6 Contractor shall ensure safety at site as define above or as required by the authority if 

noncompliance found at site, MNGL may act without any prior notice.  
 

17.3  Construction Photographs 
Contractor needs to take stretch wise photographs showing the progress of construction or 
pre-post conditions etc. Contractor must keep all the photographs in hard or soft form and 
submit the same to EIC as per requirement or in case of any discrepancy. Before utilizing any 
photograph for publicity, the Contractor shall obtain prior approval of the Owner. 

 
17.4  Following points shall be taken care by the contractor before and during execution 

works. 
 

i)  Contractor shall be responsible for taking necessary precautions regarding traffic, 
movement, safety etc. (installation of notice / warning boards). 

ii)  Contractor shall be totally responsible for the occurrence of any accident during 
excavation, rectification etc. and shall be liable for damages / expenses due to the 
same. 

iii)  Concerned authority / Owner shall not be responsible for any loss / damage. 
iv)  One copy of the permission shall be made available with contractor’s responsible 

workman at the place where excavation is undertaken. 
v)  While executing the subject work, excavation shall be done in consultation with the 

concerned authority engineer of that area. 
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vi)  Necessary safety measures shall be taken for the gas pipeline, since high tension 
lines and other services carriers are running alongwith in gas pipeline route in the 
area. 

 
18.0  SCHEDULE OF LABOUR & EQUIPMENT 

 
Schedule of Labour Rates as follow shall be used for analysing rates for extra items. 
 
Sl.  Classification       Rates in INR for 8 hours 
No.  Personnel 

___________________________________________________________________________ 
Standard Time (Rs) 

___________________________________________________________________________ 
 

1.  Engineer      2500/- 
2.  Surveyor Foreman     2000/- 
3.  Pipe Fitter      1040/- 
4.  Pipe Welder      1040/- 
5.  Gas Cutter      1040/- 
6.  Grinder      1040/- 
7.  Mason       1040/- 
8.  Plumber      1040/- 
9.  Carpenter      1040/- 
10.  Painter       1040/- 
11.  Electrician      1040/- 
12.  Cable Jointer      1040/- 
13.  Instrument Technician     1040/- 
14.  Rigger       1040/- 
15.  Watchman/Helper     869/- 
16.  Concrete Mixer Operator    1040/- 
17.  Heavy Machine Operator    1040/- 
18.  Fusion Operation/ Jointer    1040/- 

 
 

NOTES:- 
Rates are final and Tenderer is to sign only without deviation. 
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Schedule of equipment rates as following shall be used for analysing rates for extra 
items. 
------------------------------------------------------------------------------------------------------------------ 
SL.  DESCRIPTION OF    HOURLY RENTAL RATES FOR 
NO.  EQUIPMENT     EXTRA WORKS INCLUDING 

CONSUMABLES 
-------------------------------------------------------------------------------------------------------------------  

 
1)  Dozers       Rs. 1100/- 
2)  Back Hoe 1.2 m3     Rs. 1500/- 
3)  Back Hoe 0.7 m3     Rs. 1000/- 
4)  Side Boom 45 ton     Rs. 2000/- 
5)  Side Boom 15 ton     Rs. 1200/- 
6)  Moling machine     Rs. 1200/- 
7)  Bending machine     Rs. 400/- 
8)  Welding machine     Rs. 300/- 
9)  Compressors 210 CFM     Rs. 500/- 
10)  Crane upto 15 T     Rs. 1100/- 
11)  Dewatering Pumps     Rs. 125/- 
12)  Fusion Jointing Machine    Rs. 250/- 
13)  Diesel operated power generators   Rs. 200/- 
14)  Grinding machine     Rs. 50/- 
15)  Gas cutting set with cylinders    Rs. 100/- 
16)  Compressor 600 CFM Capacity    Rs. 750/- 
17)  Trucks       Rs. 225/- 
18)  Car/Jeep      Rs. 200/- 
19)  Pipe beveling m/c     Rs. 150/- 
20)  Tractor with trolley     Rs. 225/- 
21)  Tripod with 5 Tons Chain Pulley Block   Rs. 100/- 
22)  Pipe Trailor 20 T capacity    Rs. 450/- 
23)  High pressure test pump upto 200 Bar capacity  Rs. 450/- 
24)  Dumper      Rs. 350/- 
25)  External x-ray with generator    Rs. 500/- 
---------------------------------------------------------------------------------------------------------------  

 
19.0  CONSTRUCTION EQUIPMENT 
 
19.1 Construction equipment to be deployed by contractor as per the scope of work at site. 

However, Any other equipment required for completion of pipeline laying work but not 
specifically mentioned here, shall be deployed by contractor without any additional cost. The 
list of equipment mentioned below are the minimum to be deployed by contractor and 
contractor shall ensure the availability at site of listed equipments in good working condition. 
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Sl. 
No. 

 

Description of Item Qty. to be 
Deployed* 

 

1 Electro-fusion machine with Bar Code and control box 
with leads 

1 No’s 

2 Moling Equipment, HDD Equipment As per requirement 

3 MDPE Squeeze Tools for 180 & 125mm pipe 
(Hydraulic)  

1 No’s 

4 MDPE Squeeze Tools for 125, 90, 63mm Pipes 1 No’s each 

5 MDPE Squeeze Tools for 32 and 20mm Pipes 2 No’s each 

6 Universal pipe scrapper 20mm – 180mm/ hand 
scrappers 

1 No’s 

7 Tapping tools for PE service tees (if required) 1 No’s 

8 PE pipe cutter 125, 90, 63 mm pipe 1 No’s each 

9 PE pipe cutter/ Guillotine 180, 125 mm 1 No’s 

10 Pipe alignment clamps for jointing of elbow, tee etc. 
180, 125, 90,63,32 & 20mm pipe 

1 No for each 

11 Jumping Jack compactor 1 No 

12 Power Generator (5.5 kVA) 1 No 

13 Conversion Kit 1 No per technician and 1 
No’s extra 

14 Pneumatic Test Pumps 1 No per plumber team 

15 Die sets for thread preparation (1”, ¾”, ½” ) 1 No per plumber team 

16 Pipe Cutter for GI (1”, ¾”, ½” ) & Cu 1 No each for per plumber 
team 

17 Pressure Gauge 7 Kg 1 No’s 

18 Pressure Gauge 400 mbar 2 No’s 

19 Manometer 2 No’s 

20 Full body Safety harness belt with ascender & 
descender 

1 No per plumber team 

 
Any other equipment required for completion of pipeline laying work but not specifically 
mentioned above here, shall be deployed by contractor without any additional cost.  

 
Contractor shall deploy above mentioned equipments in good working condition. 
 
Contractor shall indicate the quantities to be deployed against each Item / equipment. 

 

 
 
20.0 MINIMUM REQUIREMENT OF SKILLED MANPOWER 
 

20.1 Minimum No. of Skilled Manpower to be deployed by contractor. The below 
proposed list of skilled manpower is the minimum to be deployed by Contractor 
and Contractor shall ensure the availability of these at site.  
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Sl. 
No. 

 
Description Educational qualification Manpower requirement 

1 
Project Manager/  
Coordinator 

BE/Engg Diploma/Graduate with 
minimum 2 year experience in the 
relative field 

1 

2 Plumber Team Good experience in relative field As required 

3 Labour Good experience in relative field As required 

 
NOTE:- 
(1)  Crew as required shall be deployed based on the Scope of Work finalized and as per 

instruction of EIC. 
(2)  The details of minimum manpower required to be mobilized by the execution 

contractor to complete the entire work within schedule given above is not exhaustive. 
Contractor is required to augment the above list with additional numbers/categories 
of workmen as required and directed by Engineer-In charge to complete the work 
within the completion time schedule and quoted price. 

(3)  The Manpower as identified above should have required qualification and adequate 
relevant experience. 

(4)  These manpower are to be mobilized within 15 days of award of work.   
 

 
20.2  Specific Requirements 

Specific requirements of manpower as communicated by EIC shall be mobilize within 15 days 
by Contractor. 
 

20.3 Contractor shall ensure the mobilization of maintain minimum manpower and 
additional manpower for successful completion of the given job as per SLA & AMC 
schedule or instruction given by EIC. For non-compliance a penalty will be applicable. 

 
21.0  PROJECT SCHEDULING & MONITORING 

The Contractor shall proceed with the Work under the Contract with due expedition and 
without delay. 
 
The EIC may direct in what order and at what time the various stages or parts of the work 
under the Contract shall be performed. 
 
Contractor has to regularly submit progress reports / Monthly progress reports with schedule 
Vs completion status, graphs with utilities, testing reports, material consumption and 
inventory reports, deviation statements etc. 

 
The following schedules/documents/reports shall be prepared and submitted by the 
Bidder/Contractor for review/approval at various stages of the contract. 

 
21.1  Along with Bid 

a)  Time Schedule 
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The Completion Time Schedule for the work (including mobilization period) as per 
time schedule to Invitation for bid, PART-A of Tender in all respect, from the date of 
issue of telex/telegram/letter/Fax of Intent. 

 
The Bidder is required to submit a Project Time Schedule in Bar Chart Form, along 
with the Bid. The Schedule shall cover all aspects like sub-ordering, manufacturing 
and delivery, indicated in the Bid Document. The Owner interface activities shall be 
clearly identified with their latest required dates. Owner reserves the right to 
disqualify the Bidder if the above Schedule submitted by the Bidder is not in line with 
the over all Project requirement. 

 
b)  Scheduling & Monitoring System 

The Bidders should describe their system of Project Scheduling and monitoring, the 
extent of computerization, level of detailing, tracing methodology etc. with the name 
of computer package and sample outputs. 

 
21.2  After the Award of Contract 

a)  Overall Project Schedule 
The Contractor shall submit within 1 week of LOA, a sufficiently detailed over all 
Project Schedule in the activity network form, clearly indicating the major milestones, 
interrelationship/ interdependence between various activities together with analysis of 
critical path and floats. 

 
The network will be reviewed and approved by Engineer- in-Charge and the 
comments if any shall be incorporated in the network before issuing the same for 
implementation. The network thus finalised shall form part of the contract document 
and the same shall not be revised without the prior permission from Engineer-in- 
Charge during the entire period of contract.  

 
b)  Progress Measurement Methodology 

The contractor is required to submit within 1 week of award of WORK, the 
methodology of progress measurement of sub-ordering, manufacturing/ delivery, sub- 
contracting construction and commissioning works and the basis of computation of 
overall services/physical progress informed. Owner reserves the right to modify the 
methodology in part or in full. 

 
c)  Functional Schedules 

The contractor should prepare detailed functional schedules in line with network for 
functional monitoring and control and submit scheduled progress covers for each 
function viz. ordering, delivery and construction. 

 
21.3  Project Review Meetings 

The Contractor shall present the programme and status at various review meetings as 
required and called by EIC. Contractor has to prepare the status and data as per the meeting 
agenda. 

 
21.4  Progress Reporting Proforma 
 

A)  Monthly Progress Report 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 
             Bid No.: MNGL/CP/2026-27/118 

 

 

Page 222 of 280 

This report shall be submitted on a monthly basis, as agreed upon covering overall 
scenarios of the work. The report shall include, but not limited to the following: 
a)  Brief Introduction of the work. 
b)  Activities Scheduled vs completed, pending activities during the month. 
c)  Schedule versus actual percentage progress and progress curves for Detail 

Engg. Sub-ordering, Manufacturing/ Delivery, Subcontracting, Construction, 
Commissioning and Overall and quantum wise status & purchase orders 
against schedule. 

d)  Area of concern/ problem/ hold-ups, impacts and action plans. 
e)  Resources deployment status. 
f)  Annexures giving status summary for drawings, MRs, deliveries, sub-

contracting and construction.  
g)  Procurement status for items to be supplied by Contractor. 
h) status of After-sale complaints and requests.   

  
Note: Contractor must submit the MPR with all inspection and summary reports on 
monthly basis as required by EIC and accordingly contractor can submit the invoice.  

 
21.4.1 Contractor shell ensure the submission of DPR and next day plan by end of the day through 

email on daily basis. 
 
21.4.2 Contractor must prepare and update the progress data like Society status, Customer 

complaint status etc. and kept it in hard or soft. MNGL can ask for such reports or data at any 
time or it may require in review meeting. Contractor shell ensure the timely submission or 
availability of such required data in review meeting or time as communicated.  

 
21.5  Progress Reports 
 
21.5.1  CONTRACTOR shall make every effort to keep the OWNER adequately informed as to the 

progress of the WORK throughout the CONTRACT period.  
 

CONTRACTOR shall keep the OWNER informed well in advance of the construction 
schedule so as to permit the OWNER to arrange for requisite inspection to be carried out in 
such a manner as to minimize interference with progress of WORK. It is imperative that close 
coordination be maintained with the OWNER during all phases of WORK. 

 
21.5.2  By the 10th (tenth) of each month, CONTRACTOR shall furnish the OWNER a detailed report 

covering the progress as of the last day of the previous month. These reports will indicate 
actual and scheduled percentage of completion of construction as well as general comments 
of interest or the progress of various phases of the WORK. The frequency of progress 
reporting by the CONTRACTOR shall be weekly. 

 
21.5.3  Once a week, CONTRACTOR shall submit a summary of the WORK accomplished during 

the preceding week in form of percentage completion of the various phases of the WORK, to 
the OWNER. 

 
21.5.4  Progress reports shall be supplied by CONTRACTOR with documents such as chart, 

networks, photographs, test certificate etc. Such progress reports shall be in the form and 
size as may be required by the OWNER and shall be submitted in at least 3 (three) copies. 
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21.5.5  Contractor shall prepare daily progress report (DPR) in the desired format and submit along 

with schedule/planning of next day to Engineer-in-charge. 
 
21.5.6 All progress or activity performed by the contractor shall be recorded in measurement 

card/inspection report. The format of the same will be provided by MNGL.  
 
21.5.7 Contractor has to submit the activity plan one day before. Contractor cannot start or perform 

any activity without TPI/CSA and prior information. 
 
21.5.8 Contractor shall ensure the preparation of all inspection report/ measurement card, 

immediate after the completion of the activity and also ensure the timely certification of 
measurement / other inspection reports by TPIA/CSA and MNGL.   

 
21.5.9 It is Contractors responsibility to get the measurement / inspection reports certified from 

TPIA/CSA and MNGL within three days from the completion date of respective activity. (MJC 
and JMR shall be prepared on spot get the signature of TPIA/CSA and Customer), If fails 
Contractor has to take approval from EIC to get the inspection report certified from TPIA/CSA 
& MNGL with proper justification.   

 
22.0 ROUTE SURVEY 
 
22.1  Plans detailing the size, operating pressure and approximate location of the proposed mains, 

connections and associated regulator installations will be issued to the contractor at the start 
of the works.  

 
22.2  The final alignment of mains will be worked out at site in consultations with the site engineers 

after route survey and trial pits, at his cost, have been carried out. Any change in routing from 
the issued drawings due to site constraint will be notified to EIC & his specific written 
approval shall be obtained before carrying out the job. 

 
22.3  Service Lines 
 
22.3.1  A survey will be conducted jointly by MNGL/ third party inspection and the contractor at each 

premises or housing colony to be supplied. The survey record will note customer details, the 
potential gas supply points and proposed regulator positions and estimates of material 
quantities. The contractor’s representatives will make as sketch of the agreed pipe routes if 
necessary. 

 
22.3.2  The contractor will be responsible for contacting the customer and making the necessary 

arrangements for access, and appointments to carry out the work. Contractor shall maintain 
job card and complaint books at site. MNGL will not be responsible for any time lost due to 
broken appointments or disputes with customers. 

 
23.0  ORGANIZATION OF WORK 
 
23.1  All construction work will be carried out as per direction of EIC, and this will be the primary 

point of contact between the contractor and MNGL on site. All work will be issued and 
sanctioned through the EIC and site control exercised by Site Engineer MNGL. The 
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contractor shall ensure that technical quality standards are maintained, that construction is 
carried out cost effectively and that a good customer and public image of MNGL is 
maintained. 

 
23.2  The contractor will appoint his own supervisors of minimum number instructed by EIC. These 

personnel will be responsible to the SE for monitoring construction standards and for 
ensuring that all detailed technical requirements are met on each and every job which is 
undertaken. The contractor's supervisor(s) will have day to day liaison with the SE, and will 
provide the SE with technical reports and audits, and other management information as is 
required on work progress and construction quality standards. 

 
23.3  The contractor's supervisor shall have mobile telephones to ensure that they can be 

contacted at all times. The contractor will also nominate one person who can be contacted if 
necessary out of hours, for the duration of the works. The contractor's supervisor will have 
access to transport at all times to allow them to visit sites and attend meetings with MNGL as 
is required. The normal day to day issues of work instructions, communication between 
MNGL and the contractor’s supervisor and the SE. No deviation from the approved technical 
specification / issued construction drawings shall be undertaken without written approval of 
EIC. 

 
24.0  STRUCTURES, SERVICES AND OTHER PROPERTY 
 
24.1  Location of Underground Utilities 

 
The contractor shall locate all buried utility pipes, underground cables, water mains and other 
obstructions intersecting or adjacent to the Works, and shall make available the necessary 
labor to expose and record the depth of cover over all obstructions in advance of excavation. 
This shall be done far enough in advance of excavation to facilitate gradual change in grade 
or position found necessary to clear any obstructions. 

 
In addition, the contractor shall excavate trial pits as necessary to determine the pipe route. 
The number of trial pits will be agreed with the EIC in advance of any excavation. In any 
event, trial pits shall be made at intervals of a maximum of 30 meters. Restoration of the 
abandoned trial pits and trenches shall be the contractor’s responsibility. No payments shall 
be made for such type of jobs. 

 
There will be no additional payments in respect of abandoned trenches incurred because of 
insufficient or inadequate trial pits, or any associated lost time or delays. 

 
24.2  Protection of Structures and Utilities 

 
The Contractor shall at his own cost, support and protect all buildings, walls, fences or other 
structures and all utilities e.g. Electrical cables, Telephone Cables, Water pipelines, Sewer 
pipelines etc., and property which may, unless so protected, be damaged as a result of the 
execution of the works. He shall also comply with the requirements in the specification 
relating to protective measures applicable to particular operations or kind of work. Special 
care shall be taken while laying Pipelines near the trees. 
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24.3  Interference with Traffic, Street Drainage and General Public 

 
The Work shall be executed in such a manner as to cause a minimum of inconvenience to 
persons requiring to use public or private roads, lanes, thoroughfares, walkways, rights-of 
use or passages through which the Works are to be executed. The trench shall be back filled, 
compacted, leveled and extra earth shall be removed immediately after laying of pipeline to 
avoid public inconvenience. Closure of roads, etc, shall not be permitted without the approval 
of the EIC. 

 
The Contractor shall comply with all local Authorities requirements to traffic, and keep roads 
open to traffic, and maintain access to and within any private property. 

 
Wherever the pipe route crosses driveways, access tracks or entrances to private properties, 
the Contractor shall give the owner, occupier or relevant authority at least 24 hours prior 
notice of intended commencement of excavation and shall be restricted to pass through. 

 
The Contractor shall not, in any circumstance, use a private driveway, access track or 
entrance without the prior approval of the EIC. 

 
The Contractor shall provide suitable access where necessary in the form of temporary 
bridges, culverts, flumes, etc, of a size and type approved by the EIC. 

 
The Contractor shall comply with all relevant road Laws. Where limits and/or speed limits 
have been placed in the vicinity of the Works, the Contractor shall provide for the necessary 
movement of plant and equipment in accordance with the requirements of the relevant 
authority. 

 
The Contractor shall not obstruct any drainage pipes or channels in any road but shall 
deviate them where necessary and use all proper measures to provide for the free passage 
of water. 

 
The Contractor shall deliver the completed works after proper cleaning of the site. 

 
The contractor shall conduct his operations at all times, with a view to minimizing as far as 
practicable noise from plant and other objectionable nuisance (e.g. oil leakage). 

 
25.0  TRENCHING 

 
The schematic diagram with the detail of trench is enclosed as Annexure. 

 
The Contractor shall perform the excavation works so as to enable the pipe to be laid in 
conformity with the levels, depths, slopes, curves, dimensions and instructions shown on the 
Drawings, Specifications or as otherwise directed by the EIC. 
 
The cost of breaking of surface like PCC, RCC, Asphalt, Blocks, tiles, bricks etc for 
laying of MDPE pipeline is already covered under the SOR of MDPE laying. 
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Contractor shall excavate and maintain the pipeline trench on staked centerline as per 
approved alignment sheets taking into account the horizontal curves of the pipelines. 

 
While trenching care shall be taken to ensure that all underground structures and utilities are 
disturbed to the minimum. Suitable crossing shall be provided and maintained over the ROU 
wherever necessary to permit general public, property owners or his tenants to cross or move 
stock or equipment from side of the trench or another. 

 
Trenching shall be made with sufficient slopes on sides in order to minimize collapsing of the 
trench. On slopes wherever there is danger of land slides, the pipeline trench shall be 
maintained open only for the time strictly necessary. MNGL may require excavation by hand 
tools, local rerouting and limiting the period of executing of the works. Before trench cuts 
through water table, proper drainage shall be ensured, both near the ditch and ROU in order 
to guarantee the soil stability. 

 
The Contractor shall ensure that trench bottom is maintained in the square form as far as 
possible, with equipment, so as to avoid/ minimize the hand grading at the bottom of the 
trench. The Contractor shall do all such handwork in the trench as required to free the bottom 
of trench from loose rock, pebbles and to trim protruding roots from the bottom and sidewalls 
of the trench. 
Excavation by blasting is not permitted wherever required in hard strata other mechanical 
tools shall be used. 

 
The contractor shall ensure that excavated soil is stacked at a distance of minimum 
300 mm from trench edge. Contractor shall provide proper walk over plates for 
pedestrian crossing. 
 

25.1  Depth of Trench 
 
The minimum depth of cover shall be measured from top of pipe to the top of undisturbed 
surface of the soil or top of the graded working strip or top of road or top of rail, whichever is 
lower. 

 
The depth of the trench will be such as to provided minimum cover as stipulated below: 

 
a)  For Distribution Main and Service Lines 

i)  Major Water Crossing/ Canal    2.5 meter 
ii)  Uncased/ Cased Road Crossing   1.5 meter 
iii)  Rail/ Road/nala Cased Crossing   1.5 meter 
iv)  Normal Areas      1.0 meter 

 
The minimum depth as mentioned above may be greater than as may be required by 
Government/ Public authorities under jurisdictions. The Contractor shall perform such work 
without extra compensation, according to the requirement of concerned authorities. 

 
In cases of Drain/ Culvert crossing through open cut where excavation cut is more than 1.5m, 
the extra excavation shall be paid in quantity basis. The rate shall include backfilling as 
specified.  
 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 
             Bid No.: MNGL/CP/2026-27/118 

 

 

Page 227 of 280 

In case the depth could not be achieved due to practical problems and the same is 
demonstrated, EIC after examining thoroughly and considering the codes and standards may 
allow the contractor to provide suitable protection by way of concrete casing pipes, HDPE 
pipe or slabs without extra cost to MNGL.  
 

Sr. 
no. 

Deviation details Control measures 
Approving 
authority 

1 Medium Pressure PE pipeline network (4 bar) 

A 
Top cover between 0.80 to 
0.99 meter 

Additional protection of 
RCC/HDPE Pipe + 4" PCC below 
warning mat. 

AIC 

B 
Top cover between 0.6 to 0.80 
meter 

Additional protection of 
RCC/HDPE pipe + 6" thick PCC 

EIC/HOD 

C Top cover less than 0.6 meter 
Based on risk assessment on 
case to case basis 

2 Low Pressure PE pipeline network (100 bar) 

A 
Top cover between 0.75 to 1.0 
meter 

Additional protection of 
RCC/HDPE Pipe below warning 
mat. 

AIC 

B 
Top cover between 0.5 to 0.75 
meter 

Additional protection of 
RCC/HDPE Pipe + 4" PCC below 
warning mat. 

EIC/HOD 

C Top cover less than 0.5 meter 

Additional protection of 
RCC/HDPE pipe + 6" thick PCC 
Or  
Based on risk assessment on 
case to case basis 

 
Such deviation is the part of the As-Built and shall properly mention with complete details and 
also updated in GIS.   
 

25.2  Width of Trench 
 
The width of the trench shall be wide enough to provide bedding around the pipe and to 
prevent damage to the pipe inside the trench. Unless otherwise directed by the EIC and 
where ground conditions permit, the minimum distance from the inside edge of the trench 
wall to the outside of the pipe shall be as per drawing enclosed herewith. 
 
The minimum trench width (at bottom) should be: 

        Dia 20 and 32 mm:               350 mm 
        Dia 63 to 180 mm:                400mm 

 
25.3  Trench Base 
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The trench bottom shall be cut or trimmed to provide a uniform bedding for the pipe, and shall 
be free of stones, metal, wood, vegetation, clods of earth or other debris before placement of 
the pipe. 

 
Hard rock is defined as trench material with a single piece dimension exceeding 1.5 m 
in length in any direction which cannot be removed other than by the use of pneumatic 
chisel/drill or sledge hammer and chisel. Additional Rates will be paid for hard rock 
excavation as per the SOR. 

 
Excavation through soil mixed with boulders that have been used for a road base, Road 
surface, PCC, RCC etc will not be considered as hard rock for the purposes of payment. 

 
25.4  Clearances 

 
Unless otherwise approved, the following clearances shall be maintained between the 
external wall of the gas pipe and the external surface of other underground assets in the 
vicinity of the Works. 
 
•  150 mm, where the gas pipe crosses other assets, other than electric cables, 

whereupon the clearance shall be 300 mm. 
 
•  300 mm, where the gas pipe is on a similar alignment to the other assets. 
 
Where the above clearances cannot be achieved, or in other special circumstances, the EIC 
may approve/specify protection with concrete/MS coated pipe, HDPE pipe etc. The protective 
material shall be supplied and installed by the Contractor at his cost. 

 
25.5  Under Ground Interferences 

 
The Contractor shall locate and expose manually all underground facilities (if any) during 
trenching. Safety barriers, if required shall be erected to prevent any damages or accident. 
On locations where pipeline is laid under the existing facilities and near the approaches to the 
crossing, the trench shall be gradually deepened to avoid sharp bends. 

 
All sewers, drains, ditches and other natural waterways encountered while trenching shall be 
maintained open and functional by providing proper temporary installations if required. 
Suitable dewatering pumps shall be deployed to dewater, if required. 

 
Whenever it is permitted by Authorities and/ or MNGL to open cut paved road crossing, or 
where line is routed within the road pavement, the Contractor shall remove the paving in 
accordance with the restrictions and requirements of the authorities having jurisdiction thereof 
as directed by MNGL. After laying the pipeline, backfilling shall be immediately performed 
and all the areas connected with the works shall be temporarily restored. 

 
In case of damage to any above referred structures/ utilities the contractor shall be 
responsible for repairs/ replacement immediately at his own cost, which shall be 
carried out to satisfaction of concerned authorities / resident / MNGL. If contractor fails 
to attend it on immediate basis or showing his unwillingness, MNGL may complete the 
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job from another agency at risk & cost of executing agency / contractor with additional 
50% administrative charges. 

 
25.6  Others 

 
Throughout the period of execution of such work, the Contractor shall provide and use 
warning signs, traffic lights or lanterns, barricades, fencing, watchman etc. as required by the 
local authorities having jurisdiction and/ or MNGL. 

 
For all roads, paths, walkways etc. that are open-cut, the Contractor shall provided temporary 
diversions properly constructed to allow the passage of normal traffic with the minimum of 
inconvenience and interruptions. 

 
The paving shall be restored to its original condition after the pipeline is installed. 

 
The Contractor shall excavate to additional depth at all the points where the contour of the 
earth may require extra depth, or where as deep trench is required at the approaches to 
crossings of roadways, railroads, rivers, streams, drainage ditches without any extra cost 
implication to MNGL. 

 
The Contractor shall excavate all such aforesaid depths as may be required at no extra cost 
of MNGL. 

 
The trench shall be cut to a grade that will provide a firm, uniform and continuous support for 
the pipe. 

 
The Contractor shall take conducive measures to ensure the protection of underground 
utilities as per the instructions of MNGL or relevant authorities.  

 
Where the pipeline crosses underground utilities/ structures, Contractor shall first manually 
excavate to a depth and in such a manner that the utilities/ structures are located, then 
proceed with the conventional methods. 

 
The locations, where the pipeline has to be laid more or less parallel to an existing pipeline 
cable and/ or other utilities in the Right-of-way the Contractor shall maintain proper distances 
and perform the work to the satisfaction of MNGL and other utility agencies. In such 
locations, the Contractor shall perform work in such a way that even under the worst weather 
and flooding conditions, the existing pipeline/ utilities remain stable and shall neither become 
undermined nor have the tendency to slide towards the trench. 

 
25.7  Bedding 

 
The contractor shall ensure that the pipe when placed in the trench is supported and 
surrounded by a bed of screened excavated soil, which shall be stone free and have a 
maximum grit size of 5mm in order to ensure no damage occurs to the pipe. 

 
However in case of rocky soil, the bedding shall be done with approved/ good quality packing 
sand, subject to the approval of the EIC, the size distribution of the sand/ shall be the same 
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as per soil. The packing sand shall be placed to a minimum thickness of 150mm around the 
pipe in case of rocky terrain. The payment for supply of sand will be as per SOR item. 

 
Unless directed by the EIC the quantity of bedding & surrounding sand shall confirm to 
specifications. There shall be no void space in packing sand around the pipe. 
 

26.0  LAYING 
 
Laying of MDPE pipelines shall commence only after ensuring proper dimensions and clean 
surface of the trench. The trench bottom shall be free from the presence of cuts, stones, 
roots, debris, stakes, rock projections upto 150mm below underside of pipe and any other 
material which could lead of perforation/ tearing of the pipe wall. After ensuring above the 
MDPE pipe coil shall be uncoiled smoothly through proper equipment's/ care inside the 
trench ensuring no damage to pipe coil during laying. The Contractor must ensure that pipe 
caps are provided before lowering of pipeline. The trench after this can be released for back 
filling leaving adequate lengths open at the ends, for jointing. 

 
Where given specific approval by the EIC a pipe may pass through an open drain or nala. 
Where this is permitted the pipe shall be installed inside a concrete or steel sleeve for 
protection. The sleeve material shall be procured and laid by the Contractor. In general the GI 
Sleeve and MS sleeves material specification shall be confirming to IS 1239 (Heavy Duty) 
specification of reputed make. The payment for the length of pipe in the sleeve will be made 
as per SOR. All other work necessary to break through the walls of the obstruction, and to 
seal the annulus between the pipe and the sleeve and the sleeve and the wall, shall be 
deemed to be included in the rates. 

 
Open ends of pipe placed in the trench shall be securely capped or plugged to prevent the 
ingress of water or other matter. The Contractor is to ensure that nothing enters the inside of 
the pipe during the laying process as this could cause a future blockage or regulator 
malfunction due to dust, etc.  

 
Service lines shall be installed in accordance with the drawing enclosed. Note that the service 
pipe rises out of the ground at the customer’s premises within a GI sleeve pipe. The vertical 
portion of the sleeve shall be fixed to the wall of the premises in a secure manner. A bending 
tool shall be used to bend the GI sleeve pipe so that it has the appropriate curvature and is 
free of kinks. The bending of the sleeve, its fitting and clamping, and the installation of the 
transition fitting excluding service-isolating valve, is all included in the service connection 
rate. A rate is included in the SOR for the provision of sleeves for PE laying. 

 
The installation of the GI sleeve (2 ½” and 3”) for service lines shall be done by sealing 
the annulus, between the pipe and the sleeve and the wall shall be deemed to be 
included in the rates. Making of pedestal of size 150x150x150 mm around the sleeve, 
excavation & restoration within the size of the pedestal and vertical length of pipe shall 
be deemed included in the rates of MDPE laying. 

 
Valves shall be installed at locations shown on the Design Plan or as directed by the EIC and 
joined with PE pipes by electro-fusion techniques. The valves shall be supported on a bed of 
fine fill of grit size not greater than 5mm to achieve equivalent support as the incoming and 
outgoing pipe work. 
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Laying graphs with details of depth, length, offsets from fixed references, other utility 
crossings, fittings, size of casing pipe used for the pipeline shall be prepared on daily basis 
and submitted to Site Engineers of the Owner for approval. These details will be further 
incorporated into As-Built Drawings. 
 
For any deviation, contractor has to take prior approval from EIC as per approved 
format of MNGL. 

 
27.0  JOINTING OF POLYETHYLENE PIPE 

 
The procedure for jointing of PE pipe and fittings is enclosed. Only Bar coded electro-fusion 
machine (Automatically Readable) that can read the bar code of the fittings automatically 
shall be used for jointing of MDPE pipe / fittings. Manual feeding electro-fusion machines are 
not acceptable for jointing purpose  
 
The contractor shall flush the Pipeline with air to remove dust, water, mud etc. before fusing 
the joints. Before jointing, the Contractor shall place packing sand under the pipes on both 
sides of the joint to keep the pipes in line and at the correct alignment during the jointing 
process. Alignment clamps with the correct size shells should be used to align the pipe during 
the electro-fusion cycle.  

 
The Contractor shall ensure that polyethylene pipe is only cut with an approved plastic pipe 
cutting tool (Rotary cutter up to 32 mm / Guillotine cutter for 63mm and above).   Before 
fusion is attempted he shall remove the oxidized surface of the pipe using Universal scrapper 
up to 63mm / rotary Peeler for 63 mm and above inserted into the electro-fusion coupling. 
The tool must remove a layer of 0.1 mm to 0.4 mm from the outer surface of the polyethylene 
pipe. It may also be noted that no fusion will be allowed without clamping device and 
only the approved cutting tools (Hack Saw shall not be allowed for cutting the Pipe) shall 
be used.  

 
The contractor has to supply all the consumables required for carrying fusion of the joints 
(like cloth/ paper napkin, acetone etc.). 

 
If, upon inspection, the EIC determines a joint is defective, Contractor shall remove the joint 
by an approved method. The cost of this work shall be borne by the Contractor. 

 
For electro-fusion jointing, the contractor must bring own tools, tackles and equipments. 
 
Contractors has ensure that first he get the approval for his Jointer to perform on site. Only, 
approved Jointer shall carry out the fusion of all joints. Contractors shall provide the list of 
jointers to be used on the job and make arrangements for qualification testing of the jointers 
in presence of MNGL/Consultant/TPIA. Contractors have to issue the identity cards signed by 
MNGL/Consultant to qualified jointer. Applicable penalties shall be levied, in case; it is found 
that fusion is being carried by non-qualified jointers as per the provisions made in SCC.       

 
Contractor shall arrange generator for power supply for fusion machine. Taking power 
connection from electric poles, connections without written permission from concerned 
authorities or residential premises is strictly not permitted. 
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28.0  BACKFILLING 

 
Backfilling shall be done after ensuring that appurtenance have been properly fitted and the 
pipe is following the ditch profile at the required depth that will provide the required cover and 
has a bed which is free of extraneous material and which allows the pipe to rest smoothly and 
evenly. Dewatering shall be carried out prior to backfilling. No backfilling shall be allowed if 
the trench is not completely dewatered. 

 
Prior to backfilling it should be ensured that the post padding where required of compacted 
thickness 150mm is put over and around the pipe immediately after lowering. 

 
Backfilling shall be carried out immediately after the post padding where required has been 
completed in the trench, inspected and approved by MNGL, so as to provide a natural 
anchorage for the pipe, avoiding, sliding down of trench sides and pipe moment in the trench. 
If immediate backfilling is not possible, a padding of at least 200mm of earth, free of rock and 
hard lumps shall be placed over and around the pipe and coating. 

 
The backfill material shall contain no extraneous material and/ or hard lumps of soil, which 
could damage the pipe and/ or coating or leave voids in the backfilled trench. In case, it is 
required and directed by EIC, screening of the backfill material shall be carried out with 
specified equipment before backfilling the trench. 

 
The surplus material shall be neatly crowned directly over the trench and the adjacent 
excavated areas on both sides of the trench to such a height which will, in MNGL opinion of 
provide adequately for future settlement of the trench backfill during the maintenance period 
and thereafter. The down shall be high enough to prevent the formation of the depression in 
the soil when backfill has settled into its permanent position should depression occur after 
backfill, Contractor shall be responsible for remedial work at no extra cost to Company. 
Surplus material, including rock, left from this operation shall be disposed off to the 
satisfaction of land owner or authority having jurisdiction at no extra cost to MNGL. 

 
Where rock, gravel, lumps of hard soil or like materials are encountered at the time of trench 
excavation, sufficient earth or select backfill materials shall be placed around and over the 
pipe to form a protective cushion extending at least to a height of 150mm above the top of the 
pipe. Select backfill materials for padding that are acceptable shall be screened soil, 
containing no gravel. All these works shall be carried out by Contractor at no extra cost to 
MNGL. Loose rock may be returned to the trench after the required selected backfill material 
has been placed, provided the rock placed in the ditch will not interfere with the use of the 
land by landowner, or tenant. 

 
In case where hard rock is encountered or as desired by EIC sand padding is to be provided 
upto height of 150mm around the pipe and the same shall be paid as per SOR. 
When the trench has been dug through drive ways or roads, all backfilling shall be executed 
with suitable material in layers as approved by MNGL and shall be thoroughly compacted. 
Special compaction methods as specified may be adopted. All costs incurred there upon shall 
be borne by the Contractor. 

 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 
             Bid No.: MNGL/CP/2026-27/118 

 

 

Page 233 of 280 

Trenches excavated in dikes which are the properties of railways or which are parts of main 
roads shall be graded and backfilled in their original profile and condition. If necessary, new 
and/ or special backfill materials shall be supplied and worked-upto. 

 
PE Warning Grid/Mat 1mm thick and 300mm wide will be placed on distribution main and on 
service lines inside premises, after backfill of the trench upto a height of 300mm on the top of 
the carrier pipes. The warning grid is to be unrolled centrally over the pipe section and 
thereafter further backfilling will commence. 

 
Backfilling activity shall include proper compaction by jumping jack compactor and 
watering in layers of 150mm above the warning mat. Proper crowning of not more than 
150mm shall be done. All the excavated material required to be used during the Restoration 
process shall be stacked and kept separately and properly. Wherever Road cutting/ Tiles 
removal/ PCC cutting has been done during excavation for laying, the area shall be back 
filled and compacted immediately so that no inconvenience is caused to the general public. 

 
Electro-fusion of joints is to be undertaken immediately after lowering and the activity shall 
not be kept pending for lack of Electro-fusion jointing. The backfilling shall be considered 
complete only after the joint in completed.  

 
The contractor shall not be entitled for payment on laying & backfilling till the above activities 
are completed. 

 
29.0  CASING PIPE 

 
The tentative sizes of the HDPE casing pipe for Moling/ HDD/deviation/extra protection etc 
shall be as follows:- 

 
Size of MDPE pipe        Size of HDPE pipe 

20 mm      50mm 
32 mm      75/90 mm 
63 mm      90/125 mm 
90 mm     200 mm 
125 mm    250 mm 
180 mm     315 mm 

 
However, size of the casing pipe may vary according to length of the carrier pipe and 
requirement of laying of OFC Duct. 

 
30.0  RESTORATION 
 

Clean-up and restoration of ROW and other conveniences like road, rail, canals, cultivable 
land etc. to original conditions as per specification and drawings to the entire satisfaction of 
OWNER and / or Authorities having jurisdiction over the same, including disposal of surplus 
construction materials to a location identified by CONTRACTOR approved by local authority 
without causing any disturbance to environment, locals and to the entire satisfaction of Land 
Owner.  
Upon restoration of ROU the Contractor shall furnish documentary evidence in 
support of acceptance of the same duly signed by land Owner without any extra cost.  
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Restoration of existing ground features such as grass / turfing, paving, roads, drains, 
concrete, floral beds, fencing, titles, flooring masonry etc. to original condition and to match 
with adjoining conditions - functionally and aesthetically up to the entire satisfaction of MNGL 
any other third party agency designated by MNGL and local authorities, failing which, it will be 
done at the risk and cost of the contractor. Obtaining satisfactory completion certificates for 
the restoration work done from the concerned authorities.  
 
Contractor must also have to arrange his own equipment for restoration work like water 
tanker and jumping jack compactor for compaction of backfilled trenches and roller and other 
required equipment / machinery for restoration work of roads by asphalting / concreting / tiles.  
 
Restoration activity shall include proper compaction by jumping jack compactor and 
watering. All the excavated/excess material required to be stacked and kept separately and 
properly. Wherever Road cutting/ Tiles removal/ PCC cutting has been done during 
excavation for restoration, the area shall be restored and compacted immediately so that no 
inconvenience is caused to the general public.  

 
 
RESTORATION by concrete/blocks: 

 
Wherever the restoration is required, the roads, footpaths (including roads and footpaths 
inside colonies) shall be restored to original condition, and the same shall be done as per 
concerned local authorities’ norms and to the satisfaction of the concerned local Authority. To 
retard curing of the installed concrete, wet sack cloth is to be placed on the finished surface 
and kept damp for a period of 36 hours. 

 
Where slabs and blocks are to be restored, the level of the compacted sub-base is to be 
adjusted according to the slab/block thickness. The slabs or blocks should be laid on moist 
bedding material, which should be graded sand, mortar or mortar mix. The slabs or blocks 
should be tapped into position to ensure they do not rock after laying. 

 
The restored slabs or blocks should match the surrounding surface levels. Joint widths 
should match the existing conditions, and be filled with a dry or wet mix of mortar. 

 
The sketch for restoration of Road, Footpath and Channel is enclosed herewith and is 
indicative. However, the restoration shall be done in accordance with the norms of concerned 
land owning agencies. 

 
Turf shall be replaced in highly developed grassed area. In lesser-developed grassed areas 
topsoil should be replaced during the restoration process.  
 
Where permanent surface restorations cannot be completed immediately, the Contractor 
shall provide and maintain a suitable temporary running surface for vehicular traffic and 
pedestrians. The Contractor will be responsible for the maintenance of all restoration carried 
out, for the duration of the Contract guarantee period. 
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The Contractor is to ensure the restoration work is properly supervised, and that the material 
used is suitable for the purpose and properly compacted. Where the required standards are 
not achieved the Contractor will be required to replace the defective restoration work. 

 
Note that Payment for pipe laying will only be authorized on satisfactory restoration, and 
where the sites has been cleared of all surplus materials, etc. 

 
Contractor has to obtain the clearance certificate from the concerned local authorities after 
completion of the restoration work. The restoration specification specified in the tender is only 
a typical specification and the contractor has to carry out restoration as per latest version of 
the (PWD/ IRC) specification to its original condition and also to the entire satisfaction of land 
owner (Private/Public). 

 
The expenditure incurred towards testing of the material used for restoration as per 
applicable standards, shall be born by the contractor. 

 
Restoration Procedure/Guide line : 

 
1. Purpose and Objective: 

The main purpose and objective of this document is to ensure that all the works are carried 
out with proper specifications and standards with high quality and timely accomplishment & 
the restoration of infrastructure is according to standards Aimed at achieving the original 
condition of the road infrastructure. 
 

2. Documents to be maintained: 
The following documents shall be maintained during the execution of the job and shall be 
handed over to MNGL/consultant/TPIA after completion the job; 

• Copy of permission letter obtained by authority. 

• Drawing/Sketch showing the details of stretch to be cut, highlighting the type of 
surface and its chainage/length (area). 

• Stage wise photographs of the stretch. 

• TC of the construction materials to be used. 

• Routine Test certificates for construction materials during progress of job. 

• NOC from land owning authority 
 

3. Restoration of the trenches/Pits: 
After completion of backfilling activity by the gas pipeline laying contractor / agency, 
restoration work shall be carried out by the restoration agency, depending upon the surface 
types the following specification shall be adopted; 

 
Sr. 
No 

Surface Types Specification Recommended 

1 Restoration of trenches 
for Asphalted / 
Bituminous Roads 

i. Excavation over areas up to 0.37 m deep in any 
soil/murum/existing road surface & getting out and 
removing (disposed) the excavated material away 
from site etc.   
ii. Rolling and consolidating formation surface in 
cutting with power roller 2-4 tonne etc.          
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iii. Soling with broken boulders interstices filled, 
surface formed and rolled with power roller and 
consolidated to reqd. gradient & camber 200 mm 
spread thk.                                                                                                                                 
iv. Kankar or laterite spread rolled & consolidated 
100 mm spread thk to gradient and camber reqd.                                                                                                                                      
v. Surface dressing by spraying evenly paving 
bitumen @ 20 kg/10 sqm blinding with 12.5 mm 
stone chippings @ 0.14 cum/10sqm and rolling to 
reqd gradient and camber. 
vi. Preparing surfaces by brushing with wire 
brushes on any surface for removing caked mud 
etc. sweeping with brooms etc.                                                                                                                                                                        
vii. Applying evenly priming tack coat @ 5 kg/10 
sqm of paving bitumen. 
viii. Premix bituminous macadam laid/rolled & 
compacted with vibratory roller to reqd. gradient & 
camber ( consolidated thickness 40 mm thk.) binder 
content 4% by weight of total mix.         
ix. Bituminous premix asphaltic dense concrete ( 25 
mm consolidated thickness ) with 6% binder content 
by wt. of total mix rolled & compacted with vibratory 
roller to reqd. gradient & camber complete incl. tack 
coat 5 kg/10 sqm bituminous.   

2 Cement Concrete 
Surface 

Top Surface- PCC 1:2:4, Min as original thickness 
compacted with plate vibrator shall be laid over 
base course. 
Base course- PCC 1:5:10, min 75mm thick laid over 
compacted backfilled earth. 

3 Chequered Cement 
concrete Tiles/Pre-cast 
CC Tiles/Kota stone 
floor/red stone floor. Inter 
locking CC/paver black 

Top Surface- Tiles/floor (as per original surface) 
shall be laid over cement Sand Mortar 1:6,min 
20mm thick over base course. 
Base course- PCC 1:5:10, min 75mm thick laid over 
compacted backfilled earth. 

 
  
31.0  TESTING OF MDPE PIPELINE 
 

Pressure testing will be carried out with compressed air and minimum two pressure gauges. 
Compressed air will be provided by Contractor for testing purposes and is to be included in 
the rates. 

 
For main pipelines work the Contractor shall perform progressive pressure testing to avoid 
having to find leaks in long lengths of pipe. The test pressure shall be 6.0 bar(g), and there 
shall be no unaccountable pressure loss during the test period. 

 
Test procedure with sketches showing the pipeline to be tested, vent points, gauge location, 
and inlet pressure print is to prepared & got approved by EIC.  
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For main line the test duration shall be 24 hrs. With these tests the pressure should be 
allowed to stabilize for a period of 30 minutes after pressurization. The holding period may 
then commence and continue for 24 hours. Measuring instruments shall have been calibrated 
and their accuracy and sensitivity confirmed (least count of pressure gauge shall be 1 

mbar OR 3 decimal pressure gauge (0.000 barg) of suitable range for MDPE main pipeline 

testing). For testing of Network, calibrated pressure gauges of suitable range shall be 
supplied by the contractor. The pressure gauges shall be calibrated from time to time as 
desired by Engineer-in-Charge. All testing shall be witnessed and approved by the EIC or his 
delegated representative. Tie-in joints may be tested at working pressure following 
commissioning.  

 
For service/short length lines (100 mtrs or less) in some cases testing will be carried out 
independently of the testing of the mains for which the test duration may be reduced to 4 hrs. 
The service testing in this case will be performed after the service installation is complete but 
before the service tee has been tapped. Also in some cases the tapping of the service 
tee/elbow/coupler will be delayed pending the completion and purging of the main pipelines. 
 
AMC of MDPE Pipeline (SR Network) 
 
The AMC of MDPE pipeline cover the LP pipeline form SR to RIV. The scope of work under 
the AMC is testing of U/G and A/G Pipeline, Inlet – outlet of SR, TF points, RIV etc., Leakage 
identification and Rectification, Painting of SR & TF, marking on SR & TF, Marker installation 
etc. and any other activity as per direction of EIC. 
 
The supply of the consumables, fitting, warning mat, paint, manpower, tools, equipment, Gas 
detector/ LEL, coordination with authorities, Society, public etc. which required to perform, 
complete the activities comes under the scope of the contract. 

 
32.0  PURGING 
 

Purging shall be carried out in accordance with the principles defined in the American Gas 
Association publication ‘Purging Principles and Practice”.  

 
Nitrogen required for purging will also be provided by the Contractor. Nitrogen shall be 
supplied in labeled, tested and certified cylinders, and completed with all necessary 
regulators, hoses and connections, which will be in good condition and working order. 

 
In addition the Contractor shall submit and get approved a Purging Plan before commencing 
any purging work. The Plan shall include, but not be limited to, the provision of the following 
materials and equipment: Personal safety equipment, Fire extinguisher, Purging adapter, 
Purge stack with flame trap and gas sampling point, Gas sampling equipment (may be gas 
leak detector), squash-off tool, Polyethylene connecting pipe work. 

 
The Plan shall also include the purging process along with detail on the sequence of events. 
The process is to also specifically mention the need to lay a wet cloth over the PE main and 
in contact with the ground, to disperse static electricity during the purging work. 
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A purge stack with flame trap shall be used when purging services. Care shall be taken to 
ensure that the purge outlet is so located that vent gas cannot drift into buildings. 

 
33.0  VALVE PIT 

 
The valve pit shall be constructed in accordance with enclosed drawing & payment shall be 
as per SOR item. 
The construction of RCC valve chambers shall be taken up immediately after installation of 
valve pit. Chamber cover shall be SFRC as per dimensions provided in drawing. 
“MNGL-Stop off Valve” name shall be embossed on valve chamber cover for easy 
identification. 
 
 

 
33.1  Workmanship 

The excavation work shall be done at a location given by Engineer–in-Charge. All care shall 
be taken not to damage existing facilities and surface of construction shall be restored to its 
original state. 

 
Sandbags to be placed below pipeline without disturbing the laid pipe. Gunny bags and Sand 
should be of approved quality. 

 
Precast RC slab shall be placed as indicated in the drawing issued to the contractor. PCC to 
be placed below the pipe as indicated. Once PCC is set sand is to be filled and properly 
rammed so that pipe and pre-cast concrete blocks are firmly placed. 

 
Valve will be supplied without the operating stem. Contractor has to supply the operating 
stem with a handle for the valves of the different sizes. The Contractor has to take prior 
approval for design and material specification of the stem for installation. Approved quality 
sand is to be placed in between area. 

 
Surrounding area to be properly cleared and PCC to be placed around the location where 
precast slab with CI Manhole cover is placed. The RC precast slab to be laid in level and 
finished smooth. 
 

34.0  PERMANENT MARKERS 
 
34.1  Permanent Marker (As per typical Drawings Placed at Tender) shall be installed on the ROU 

at every 50m as shown below and as per the instructions of the EIC immediately after laying 
of the pipeline. The installation of the type of the Permanent Marker shall be decided by the 
EIC depending on the site condition. The Markers shall be painted before installation as per 
the approved procedure. The supply of the paint and painting as per the specification is in 
contractor’s scope. Separate payment for installation of the markers shall be paid to the 
Contractor as per the SOR item. 
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 RCC RCC 
 
 
 
 50m 50m  
 
34.2      The artwork shown in the drawing is typical for all the markers. The contractor must take prior 

approval for the artwork from EIC before installation of Markers. The artwork must have 
MNGL’s logo and specify the location of the pipeline from the marker.  

 
34.3     Markers should be installed properly. Plate markers are installed inside the societies and 

other locations, where installation of RCC route marker or pole marker is not possible.  
 
35.0  ASSISTANCE IN COMMISSIONING 

 
Contractor shall provide the required personnel, Vehicles, labour, supervision, tools, 
equipment, instruments and technical assistance for performance tests and commissioning 
activities as per requirement of MNGL. 
 
Prior to commissioning Contractors has to take the written approval from EIC and O&M. For 
approval contractor has to submission a copy of planning of commissioning, testing report, 
line diagram/ approved as built, pre-commission report, closer of chick points etc to EIC 
before 3 days of schedule date. 
 
Contractor has ensure the submission of all commissioning record as define above (like 
approved as built, copy of testing reports, pre-commissioning reports etc.) within 2 days to 
O&M. if fails it will attract the penalty as define in contract. 

 
36.0  RESIDUAL ENGINEERING 
  

The contractor is required to carry out the design of the LP Network in case there are any 
minor changes in the routing and change in the location of the Service Regulator without any 
additional cost to MNGL. The contractor shall submit the same to EIC for approval before 
commencement of the work. 

 
37. TECHNICAL SPECIFICATION FOR HDPE PIPES 
 
1.0  INTENT OF SPECIFICATION 

The intent of this specification is to establish minimum requirements to manufacture and 
supply of HDPE Pipes used for casing purpose of carrier pipe, supplying natural gas. 

 
2.0  SCOPE OF WORK 
 
2.1  The scope of the tenderer will include manufacture/ supply, inspection/ testing/ marking/ 

packaging/ handling and despatch of HDPE Pipes of ratings and grades as indicated in the 
Material Requisition & Schedule of Rates, as per IS:4984 (Specification for HDPE Pipes for 
water supply). 

 
2.2  All codes and standards for manufacture, testing, inspection etc. shall be of latest edition. 
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2.3  Purchaser reserves the right to delete or order additional quantities during execution of order, 

based on unit rates and other terms & conditions in the original order. 
 
3.0  INSTRUCTION OF TENDERER 
 
3.1  Length of the Pipes and their supply will be as per following :- 

-  DN 50 
-  DN 75 
-  DN 125 
-  DN 250 
-  DN 315 

 
3.2  Protection 

i)  The ends shall be protected by proper end caps to prevent from shocks and ingress 
of the foreign body. 

ii)  Coils shall be covered by black PVC/ PE Film to prevent exposure to direct sun light. 
 
3.3  The successful bidder shall submit following for approval of Purchaser/ Consultant after 

placement of order 
a)  The Quality Assurance Plan (QAP & Sampling Plan) 
b)  Material test report as per clause 5 of IS:4984. 
c)  Performance Requirements (clause 8 of IS:4984) 
d)  Type Test (clause 9.1 of IS:4984). 

 
3.4  The bidder shall submit following documents at the time of bidding,  

a)  BIS Certification 
b)  List of current orders in hand for similar items with full details such as specification, 

name of purchaser etc. 
c)  Details of the largest supply executed 
d)  Name and address of proposed test laboratories alongwith their credentials/ past 

records for carrying out all required tests. 
 

38.0 TECHNICAL SPECIFICATION FOR WARNING MATS 
 

Purpose    :  For using as a warning sign for Under  
Ground Natural Gas Pipeline 

 
Width     :  300mm 

 
Thickness    :  1.0mm thick  

 
Material of the mat   :  The material shall be of high density Polyethylene  

 
Colour of the mat   :  Golden Yellow 

 
Mechanical Properties of HDPE 
Tensile Strength   :  Minimum 1.8 kg/cmP 2 
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Elongation at Break   :  Minimum 125% 
 

Bundle Length    :  1.0mm thick warning mat shall be supplied as  
50 mtrs. bundle. 

 
Test Certificates   :  Vendor has to submit the all test certificates to  

Purchaser 
 

Inspection    :  The manufacturer has to submit the QAP  
before commencement of production 

 
Art Work    :  A sample piece of 30mm wide and 200mm  

long of every batch shall be checked by immersing 
in 20% solution of Ammonium Sulphide for period of 
2 weeks at a temperature of 15°C for colour 
intactness of the strip. Copy of Art work shall have 
English/Marathi Languages alternatively is as 
follows:  
 

 

 

HIGHLY INFLAMMABLE GAS PIPELINE 
BELOW 

 
MAHARASHTRA NATURAL GAS LIMITED 

 

   

 
     IN EMERGENCY PLEASE CONTACT 

PHONE NOS. ……………………………. 
 

 
 

Emergency numbers for Nashik GA is as follows- 
 

Nashik  – 7410071006 Toll Free No. 1800 266 2696 
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For each GA Emergency contact numbers/Toll Free No. to be confirmed with AIC/EIC before 
start of laying works/placing order of Warning Mat. 
 
 
39.0 TECHNICAL SPECIFICATION FOR MDPE FITTINGS INCLUDING TRANSITION FITTINGS 
 
1.0  SCOPE AND FIELD OF APPLICATION 
 

This specification elaborates the requirements for Electrofusion fittings in the nominal size 
range 16 to 180 mm made from PE compound used with PE pipes for supply of natural gas 
and to be used at operating temperature not more than 40°C.  

 
The material grades to be used are PE 80 and PE 100. The fittings shall be yellow or black in 
colour.  

 
2.0  SYMBOLS & DEFINITIONS 
 
2.1  Symbols for Electrofusion Fittings 
 
2.1.1  Symbols for Electrofusion Socket Fittings 

The dimensions and main symbols used in this part of ISO 8085 are shown in figure 1, where 
D1 is the mean inside diameter in the fusion zone comprising the mean inside diameter 
measured in a plane parallel to the plane of the mouth at a distance of L3 + 0.5 L2 from the 
plane at the mouth. 

 
D2 is the minimum bore comprising the minimum diameter of the flow channel through the 
body of the fitting. 
 
L1 is the depth of penetration of the pipe or of the male end of a spigot fittings. 
 
L2 is the nominal length of the fusion zone corresponding to the heated 
length. 
 
L3 is the nominal unheated entrance length of the fitting comprising the distance between the 
mouth of the fittings and the near end of the fusion zone. 
 

2.1.2 Symbols for Electrofusion Tapping Tees 
 

The main symbols used for tapping tees are shown in Figure 2, where. h is the height of the 
service pipe and comprising the distance between the axis of the main pipe and the axis of 
the service pipe. 
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L is the width of the tapping tee and comprising the distance between the axis of the main 
pipe and the plane of the mouth of the service pipe. 
 
H is the height of the saddle which comprises the distance from the top of the main to the top 
of the tapping tee or saddle. 
 
 

2.2  Definitions 
 
2.2.1  Geometrical Definitions 
 
2.2.1.1 Nominal diameter, dn, of a fitting: 
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The nominal diameter of a fitting is taken as the nominal outside diameter of the 
corresponding pipe series. 

 
2.2.1.2 Nominal wall thickness. en, of a fitting: 
 

The nominal wall thickness of the fittings is taken as the nominal wall thickness of the 
corresponding pipe series. 

 
2.2.1.3 Mean inside diameter: 
 

The arithmetic mean of at least two inside diameter measured at right angles to each other in 
transverse planes. 

 
2.2.1.4 Out of roundness of the Socket: 
 

The maximum inside diameter minus the minimum inside diameter of the socket, measured 
in the same plane, parallel to the plane of the mouth.  

 
2.2.1.5 Maximum out of roundness of the socket: 
 

The greatest value of the out of roundness between the plane of the mouth and a plane 
separated from it by a distance L1. 

 
2.2.1.6 SDR value for a fitting: 
 

The SDR value for a fittings is taken as being the same as that for the corresponding pipe 
series. 
 
Where,  SDR = dn/en 

 
2.2.1.7 Wall thickness, E of a fitting: 
 

The wall thickness of a fittings at any point of the body of the fitting which could be submitted 
to a stress inducted by the pressure of the gas in the piping system. 

 
2.2.2 Material Definition 
 
2.2.2.1 Virgin Material : 

 
Materials in form such as granules or powder that has not been subjected to use or 
processing other than that required for its manufacturer and to  which no reprocessable or 
recyclable materials have been added.  

 
2.2.2.2 Own Reprocessable Material : 
 

Material prepared from rejected unused pipes, fittings or valves, including trimmings from the 
production of pipes, fittings or valve, that will be reprocessed in a manufacturer’s plant after 
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having been previously processed by the same manufacturer by a process such as injection 
moulding or extrusion. 

 
2.2.2.3 Compound: 
 

A homogenous mix of base polymer (PE) and additives, i.e. antioxidants, pigments, UV-
stabilizers and others…, at a dosage level necessary for the processing and of components 
of this standards. The additives shall not have a negative influence on the performance with 
respect to feasibility. All additives shall be uniformly dispersed. 
 

2.2.3  Definition related to Material Characteristics 
 
2.2.3.1 Lower Confidence Limit (LCL): 

 
A quantity with the unit in mega pascals (MPs), which can be considered as a property of the 
material representing the 97.5% lower confidence limit of the predicted long-term hydrostatic 
strength at a temperature 20° C for 50 years in water. 
 

2.2.3.2 Overall Service (Design) Coefficient (C): 
 

An over all coefficient with a value larger than 1.0 which takes into consideration service 
conditions as well properties of the components of a piping system other than those 
represented in lcl. For gas applications, C can have any value equal to or greater than 2.0. 
 

2.2.3.3 Minimum Required Strength (MRS): 
 
The value of the LCL rounded down to the next lower value of the R 10 series when the LCL 
is less than 10 Mpa, or to the next lower value of the R 20 series when the LCL is greater 
than or equal to 10 Mpa. 
 
Note: R10 and R 20 series are the Renard number series according the  ISO 3 and ISO 497 

 
2.2.3.4 Melt Mass Flow Rate (MFR): 
 

A value relating to the viscosity of the molten material at a specified temperature and rate of 
shear. 

 
2.2.4 Definitions Related to Service Conditions 
 
2.2.4.1 Gaseous Fuel: 
 

Any fuel which is in the gaseous state at a temperature of + 15° C and a pressure of 1 bar. 
 

2.2.4.2 Maximum Operating Pressure (MOP) 
 

The maximum effective pressure of the gas in the piping system, expressed in bar, which is 
allowed in continuous use. It takes into account the physical and the mechanical 
characteristics of the components of a piping system. 

20 * MRS 
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Note : It is given by the equation : MOP =  ---------------- 
C*(SDR-1) 

2.2.5 Definition on Design of Electrofusion Fittings: 
 
2.2.5.1 Electrofusion Socket Fitting: 

A polyethylene (PE) fittings which contains one or more integral heating elements, that are 
capable of transforming electrical energy into heat to realise a fusion joint with a spigot – end 
or a pipe. 
 

2.2.5.2 Electrofusion Saddle Fitting: 
A polyethylene (PE) fitting (top loading or wrap around) which contains one or more integral 
heating elements, that are capable of transforming electrical energy into heat to realise a 
fusion joint onto a pipe. 

 
2.2.5.3 Tapping Tee: 

An Electrofusion saddle fitting which contains an integral cutter, to cut through the pipe wall. 
The cutter remains in the body of the saddle after installation. 

 
2.2.5.4 Branch Saddle: 

An Electrofusion saddle fitting which requires an ancillary cutting tool for drilling a hole in the 
adjoining main pipe. 
 

2.2.5.5 U Regulation : 
Control of the energy supplied during the fusion process of an   Electrofusion fitting, by 

 means of the voltage parameter.  
 
2.2.5.6 I Regulation: 

Control of the energy supplied, during the fusion process of an electrofusion fitting by means 
of the current parameter. 
 

3.0  DESIGNATION 
3.1  Fittings shall be designed according to the grade of material, nominal  diameter and 
 Standard Dimension Ratio (SDR). 
 
3.2  Grade of Material: 
3.2.1  Fittings shall be classified according to the grade of material as given in  following table: 

 
Table–1 

 

Material M.R.S. 
Mpa 

LCL (20° C, 50 Yrs 
97.5%) Mpa  

Maximum allowable 
Operating Pressure 

 

PE 80 8.0 8.00 ≤ LCL ≤ 9.99 5.5 Bar 
 

PE 100 10.0 10.00 ≤ LCL ≤ 11.19 7.0 Bar 
 

3.3 Nominal Diameter 
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The Nominal Diameter for fittings covered in this standard are 16, 20, 25, 32, 40, 63, 75, 90, 
110, 125, 140, 160 ,180 mm. 
 

3.4  Material 
 
3.4.1 Polyethylene Compound: 
 

The Polyethylene compound used in the manufacture of fitting shall be a cadmium free 
compound. It shall be free from visible water, shall comply with the requirements as specified 
in Table – 2. 

 
Table-2 : Characteristics of PE Compound 

 

Characteristics Units Requirements Test 
Parameters 

Test Method 
 

Conventional Density Kg/m3  ≥ 930 (base polymer) 23 °C ISO 1183 - ISO 
1872/1 
 

Melt Mass-flow Rate g/10 min ± 20% of value nominated 
by compound producer 

190 °C 
condition 18 

ISO 1133 
 

Thermal Stability Minutes > 20  200 °C (2) ISO TR 10837 

Volatile Content at 
Extrusion 

mg/kg ≤ 350  ISO 4437 
Annex. A 
 

Water Content (3) mg/kg ≤ 300  ASTM D 4019 
 

Carbon Black Content % (m/m) 2,0 ≤……..≤ 2,5  ISO 6964 
 

Carbon Black 
Dispersion (4) 

Grade ≤ 3  ISO DIS 11420 
 

Pigment Dispersion 
(5) 

Grade ≤ 3  ISO DIS 13949 
 

Resistance to Gas 
Constituents 

h ≥ 20 80 °C 2 Mpa ISO 4437 
Annex. B 

Resistance to rapid 
crack propagation 
(RCP) (6) 
 
 
Full Scale (FS) test : d 
≥ 250mm 

Mpa The critical pressure in the 
FS test shall be greater 
than or equal to the value of 
the MOP of the system 
multiplied by 1:5 
 

0°C ISO DIS 13478 
 

Or 
 
S4 Test : in principle 
according to all 
diameters (7) 

Mpa 
 

The critical pressure in the 
S4 test shall be equal to or 
greater than the value of 
the MOP of the system  
divided by 2,4 (8) 
 

0°C ISO DIS 13477 
 

Resistance to slow h 165 165 80 °C, ISO DIS 13479 
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crack growth en > 
5mm 

8,0 bar (f) (9) 
80 °C, 9,2 
bar (f) (10) 

 

 
1)  Non black compound shall conform to the weathering requirements to ISO 4437 
2)  Test may be carried out at 210°C providing that there is a clear correlation to the results at 

200°C,  in case of dispute the reference temperature shall be 200°C 
3)  Only applicable if the compound does not conform to the requirement for volatile content. In 

case of dispute the requirements for water content shall apply 
4)  Carbon black dispersion for black compounds only. 
5)  Pigment dispersion method for non-black compounds only. 
6)  Only applicable for fittings which incorporate extruded pipe elements. 
7)  Shall be performed on pipe with a wall thickness of ≥15 mm. 
8)  This factor 2.4 is still under study and may be subject to change. If the requirement is not 

met, then retesting by using the Full Scale (FS) test shall be performed 
9)  Test parameter for PE 80. 
10)  Test parameter for PE 100. 
 
4.0  DESIGN 

• Fittings shall be designed for system operation at the pressures given in Table – I 

• Fittings shall be free from cracks, voids, blisters, distortion, dent or other defects. 

• Fittings shall be capable of being fusion jointed to pipes using control boxes. The fittings shall 
exhibit the strengths and fusion compatibility with, pipes of respective sizes. 

• Each fitting shall be bar coated and shall have a permanent fusion indicator. 

• Heating coil design shall be such that it should not be damaged during assembly leading to 
short circuit of heating coil. 

 
4.1  Electrofusion Socket Fittings 

Electrofusion Socket Fittings shall incorporate a method of controlling pipe penetration within 
each socket. The inner cold zone of each socket shall not be less than (0.1 d + 5) mm for 
sizes upto 125 mm & 0.1 d for sizes greather than 125 mm. 

 
4.2  Tapping Tees 

Tapping tees shall be capable of installation by a force between 1 kN and 1.5 kN applied from 
above and on the centre line of the tapping tees stack. The tapping tees shall provide a 
means of cutting through the pressurised main pipe and allowing the gas flow into the outlet 
pipe. 
 

4.3  Transition Pieces 
 

To make connection between steel pipe and MDPE pipe specially fabricated transition pieces 
consisting of steel and MDPE pipes should conform to the requirements mentioned herein. 

 
4.3.1  MDPE Pipe: 

The MDPE pipe with one end plain should conform to the specification (IS:14885/ SDR 11)  
 
4.3.2  Steel Pipe: 
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Black ERW steel pipe should conform to the specifications as laid in API STD 5L (latest 
revision) 
 

4.3.2.1 Pipe End: 
One end of the pipe should be bevelled for welding angle of bevel should 
be 30° + 5°. 

4.3.3  Jointing between Steel and MDPE Pipes: 
Steel and MDPE pipes should be so jointed in the factory so as to have a monolithic joint 
which is leak free and should be mechanically as strong or stronger than the PE Pipe. 
 

4.4  Transition Fittings (MDPE Pipes to threaded G.I. Fitting): 
 

Transition fitting for jointing of MDPE Pipes confirming to specification IS:14855/ SDR 11 to 
threaded G.I. tubing confirming to specification. The MDPE end of the transition fitting shall 
be jointed with MDPE Pipe with the electrofusion method. 
 

5.0 ELECTRICAL CHARACTERISTICS 
 

For each size and type of fitting, the manufacturer shall declare the nominal resistance of the 
heating element and specify the production tolerances. 
 
The manufacturer shall demonstrate that satisfactory joint can be made using the extremes of 
these tolerances.  

 
All fittings shall have mechanically shrouded malo electrical terminals. The fittings terminals 
connections shall be suitable for use with voltage less than or equal to 48 volts. 
Considerations should be given to the design of the shroud with respect to impact damage. 
When hollow terminal pins are used, the hole at the top of the pin shall be less than 1 mm 
diameter. The terminal pin material shall be corrosion resistant and the surface finish shall be 
N7. 

 
Fittings incorporation two electrofusion sockets shall have both sockets fused in a single 
operation. 
 
The heating elements shall be suitable designed to prevent short circuiting 
or local overheating/ under heating during the fusion operation. Protective coating applied to 
the heating element shall not have a detrimental effect on the joint. 
 
The heating element wire shall not be disturbed during assembly. 

 
6.0  DIMENSIONS 
 
6.1  Measuring Temperature 

Fittings shall not be measured within 24 hrs. of manufacturer to allow for normalization. The 
fittings shall be measured at an ambient temperature of 23 ± 2°C, after a conditioning period 
of 5 Hrs. 
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Methods of measurements shall provided the appropriate degree of accuracy, and the 
reference conditions specified in this clause 6 apply in case of disputes in dimensional 
measurement. 
 

6.2  Dimensional Stability 
6.2.1  Couplers (Including all forms of socket fittings) 

All coupler dimensions shall conform to their specified value when the fitting has been stored 
for a period of 12 months at a temperature of 30 ±2°C. 
 

6.2.2  Tapping Tees and Branch Saddles: 
All tapping tee and branch saddle dimensions shall conform to their specified agreed values 
when the fitting has been stored for a period of 12 month at a temperature of 30 ± 2°C. 

 
 

TABLE 3 : SOCKET DIMENSIONS 

 
Notes: 
The apparent fusion length, L, is the length of the integral heating elements, from the first regular 
section of the element to the end of the regular section, on one side of the fitting. This dimension to 
be measured from outside edge to outside edge of wire. 

• Any protrusions into the bore of the fitting (e.g. centralization ribs) shall not  
prevent easy assembly in the field. 

• The overall length of a straight coupler is equal to twice the quoted maximum 
penetration depth L. 

 

Pipe Size 
d mm 

Limits for average diameter d on 
each fitting measured over 
apparent fusion length L mm 
 

Apparent fusion 
length 
L mm 
 

Penetration 
depth L mm 
 

 Maximum Minimum Maximum Minimum 

16 16.6 16.4 15 41 

20 20.6 20.4 16 41 

25 25.6 25.4 18 41 

32 32.9 32.5 18 41 

40 41.0 40.6 18 49 

50 51.1 50.7 20 55 

55 56.1 55.7 21 63 

63 64.1 63.7 23 63 

75 76.3 75.9 25 70 

90 91.5 91.1 28 79 

110 111.3 111.1 32 82 

125 126.7 126.2 35 87 

140 141.7 141.2 38 92 

160 162.1 161.4 42 98 

180 182.1 181.5 46 105 
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TABLE 4: OVERALL LENGTH OF REDUCERS 
 

Major Diameter 
mm 

 

Maximum Length 
mm 

 

25 90 

32 90 

63 120 

90 180 

125 215 

180 280 

200 245 

225 260 

250 280 

280 300 

315 320 

 
 

TABLE 5: BRANCH SADDLE ASSEMBLY OUTLET LENGTH 
 
 

Off-take Size 
mm 

Shut-off 
method 

Dimension from flange face to 
crown of main 

Dimension from pipe end to 
crown of main 

Class B fitting 
mm 

Class B fitting 
mm 

Class B fitting 
mm 

Class B fitting 
mm 

63 Valve - - - - 

63 Squeeze - 260* - - 

90 Valve - - 400 - 

90 Squeeze 400 180** - - 

125 Valve - - 550 - 

125 Squeeze 360 180*** - - 

180 Valve - - 750 - 

180 Squeeze 360 180+ - - 

250 Valve - - - - 

250 Squeeze 360 180++ - - 

 
* Flange size DN 50 
** Flange size DN 100 
*** Flange size DN 150 
+ Flange size DN 250 
++ Flange size DN 250 
 
7.0  PERFORMANCE REQUIREMENTS 
 
7.1 Mechanical Characteristics 
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Fittings shall be tested using pipes, which conform to ISO 4437, Test samples shall be 
assembled in accordance with ISO DIS 11413, following the technical instruction of the 
manufacturer and using fusion equipment conforming ISO DIS 12176.2.  
 
When tested in accordance with the test methods as specified in table – 6 
using the indicated parameters, the fittings have mechanical characteristics confirming to  the 
requirements given in Table 6. 

 
TABLE 6: MECHANICAL PROPERTIES 

 

Characteristics Units Requirements Test Parameters Test Method 
 

Hydrostatic 
strength at 
20°C 
 

H Failure time ≥ 
100 
 

End caps orientation 
conditioning time. 
Type of test 
circumferential 
(hoop) stress pipe 
PE 
80, PE 100, Test 
temperature. 
 

Type a) free 
1 
h 
9 Mpa, 12.4 
Mpa, 20°C 
 

ISO DIS 9356 
 

Hydrostatic 
strength at 
80°C 

H Failure time ≥ 
165 
 

End caps orientation 
conditioning time. 
Type of test 
circumferential 
(hoop) stress pipe 
PE 
80, PE 100, Test 
temperature. 
 

Type a) free 
12 
h water-in 
water 
4.6 Mpa 5.5 
Mpa 80°C 
 

ISO DIS 9356 
 

Hydrostatic 
strength at 
80°C 
 

H Failure time ≥ 
1000 
 

End caps orientation 
conditioning time. 
Type 
of test circumferential 
(hoop) stress pipe 
PE 
80, PE 100, Test 
temperature. 

Type a) free 
12 
h water-in 
water 
4 Mpa, 5 
Mpa, 80°C 
 

ISO DIS 9356 
 

Cohesive 
resistance 
 

mm Length of 
initiation of 
brittle fracture 
L/3 

Test temperature 
choice 
of method 

23°C ISO 13954 
(A) 
ISO 13955 
(A) 
ISO 13956 
(B) 
 

Impact 
strength 
(B) 

 No failure 
No leakage 
 

Test temperature 
Falling height 
Mass of the striker 

20°C 
23°C 
5m 

ISO DIS 
13957 
 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 
             Bid No.: MNGL/CP/2026-27/118 

 

 

Page 254 of 280 

  5kg 

 
(A)  Electrofusion Socket Fittings 
(B)  Tapping Tees 

For hydrostatic strength test at 80°C only brittle failure shall be taken into account. If ductile 
failure occurs before the required time, a lower stress shall be selected and the minimum test 
time will be obtained from the line through the stress/ time points given in Table – 7. 

 
 

TABLE 7 
Hydrostatic strength (80°C) – Stress/ 

Minimum Failure Time Correlation 
 

PE-80 PE-100 
 

Stress Mpa Minimum Failure 
Time 

h 

Stress Mpa Minimum Failure 
Time 

h 

4.6 165 5.5 165 

4.5 219 5.4 233 

4.4 293 5.3 332 

4.3 394 5.2 476 

4.2 533 5.1 688 

4.1 727 5.0 1000 

4.0 1000   

 
7.2  Physical Characteristics 

 
When tested in accordance with the test methods as specified in Table 8 using the indicated 
parameters, the fittings shall have physical characteristics conforming to the requirements 
given in Table 8. 

 
TABLE 8 : Physical Characteristics of Fittings 

 

Property Units Requirements  Test 
Parameters 

Test Method 

Thermal 
Stability 

minutes > 20 200o C (1) ISO TR 10837 

Melt Mass Flow 
Rate (MFR) 
 

g/10 
min 
 

0.2 ≤ MFR ≤ 1.4 and 
after processing 
maximum deviation of ± 
20% of the value 
measured on the batch 
compound 

Condition 
18 
 

Rate 
ISO 
4440.1 
 

 
(1) Test may be carried out at 210 °C providing that there is a clear correlation to the 

results at 200 °C, in case of dispute the reference temperature shall be 200 °C. 
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7.3  Technical File 
 

The manufacturer of the fittings shall make availability of a technical file (generally 
confidential) with all relevant data to prove the conformity of the fittings to this specification. It 
shall include all results of the type testing and shall conform to the specification relevant 
technical brochure (e.g. ISO 12093 for electro fusion fittings). 

 
The technical description of the manufacturer shall include the following information: 

 
1.  Field of appliance (pipe and fitting temperature limits SDR’s and out of roundness): 
2.  Assembly instructions: 
3.  Fusion instruction (fusion parameters with limits) 
4.  For saddles and tapping tee: 
 

-  The means of attachment (tools and/ or under clamp). 
-  The need to maintain the under clamp in position in order to  ensure  the 
performances of the assembly. 

 
For electro fusion fitting, the format of the technical brochure shall conform to ISO DIS 12093.  
 
In the event of modification of the fusion parameters, the manufacturer shall ensure that the 
joint conforms to this standard. 

 
8.0  MARKING 
 

Following information shall be embossed upto height of 0.15 mm onto the fitting and also in 
the form of bar code: 
a)  The manufacturer’s identity 
b)  The size of the fitting in mm 
c)  Material and Designation 
d)  The date of manufacturer (code may be used) 
e)  Fusion time in seconds 
f)  Cooling time in minutes 
g)  Fusion parameters in BAR code 
h)  Lot Number. 
 
The information may be printed on a label associated with the fitting. 

 
9.0  PACKAGING 

The fittings shall be packaged in bulk or individually protected where necessary in order to 
prevent deterioration. Whenever possible, they shall be placed in airtight plastic bags in card 
board boxes or cartons. 
 
The cartons and/or individual bags shall bear at least one label with the manufacturer’s 
name, date of manufacturer, type and dimensions of the part, number of units in the box, and 
any special storage conditions and storage time limits. 

 
Note: 
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All the fittings required shall be bar coded electro fusion fitting type. In case bidder is quoting 
for spigot fittings, the necessary electro fusion coupler for all non Electrofusion ends shall be 
included in the complete package. 
 
The transition fittings shall also be bar coded electro-fusion type for PE connection, NPT 
Female threading confirming to ANSI B1.20.1 for G.I connection & butt welded for carbon 
steel end. 
 
The carbon steel material of transition fittings shall be confirming to APL 5L x 42 and 
thickness shall be of 4.8 mm. 
 
All the fittings shall be used for the network operating at 4.0 Bar (g) Pressure. 

40.0 TECHNICAL SPECIFICATION FOR INSTALLATION OF ABOVE GROUND GI /Cu PIPING 
AND AFTER SALE ACTIVITIES 

 
40.1  INTRODUCTION 

The main intent of the specification is removal (if any), installation of above ground GI pipes, 
fittings, valves, meters and regulators, from the outlet of 'PE/GI transition fitting' up to the 
DOMESTIC consumers 'Appliance / stove/ oven valve' including the supply of Hose pipe as 
per the Distribution Schedule enclosed herewith.  

 
The scope for commercial consumer includes removal (if any), installation of above ground 
GI pipes and associated fittings, valves, regulator up to and including meter. However, the 
piping may have to be carried out up to Appliance valve, in case of some commercial 
customers. 

 
In case of large commercials, completely assembled metering skids would be supplied to the 
contractor who would be required to install and provide inlet & outlet connection. 

 
This technical specification defines the basic guidelines to develop an acceptable design and 
suitable construction methodology for carrying out different activities listed out in the schedule 
of rates of this tender. 

 
Compliance with these specifications and / or approval of any of the Contractor’s documents 
shall in no case relieve the Contractor of his contractual obligations. 

 
40.2  SCOPE OF WORK 

Generally the following shall constitute the contractor's scope of work: 
 
40.2.1  Plan and prepare a detailed execution schedule and procedure for implementation based on 

QA / QC formats plans issued by MNGL. 
 
40.2.2  Receipt of Appliance Valve, Isolation Valves from MNGL's stores, providing security, and 

insurance, during and before installation and commissioning of pipelines. Obtaining the 
approval for optimum route and permission for work from the society/owner, concerned 
authority and EIC. 

 
40.2.3  Selection of route and marking on walls / floors between 'transition fitting' to 'cooking oven / 

stove / appliance' making openings and making provisions for fixing clamps. Making 
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temporary but stable platforms / scaffolding / rope ladder etc., required for installation of pipes 
/ fittings at all heights / multi storied flats and locations. Providing safety equipment to workers 
/ plumbers. 

 
40.2.4  Installation of GI pipes of ½”, ¾”, 1”, 1½” dia. between transition fittings (installed by PE 

contractor) and customer's kitchen appliances which would include NPT threading of pipes, 
and jointing of fittings such as elbows, tees, connectors, regulators, meters, isolation valves 
etc., as per laid procedures and specification including supply of GI fittings (powder coated) & 
Teflon tapes for sealing of joints. Painting of GI Pipes & fittings as per specification, if GI pipe 
is supplied. Painting of GI fittings only in case painted GI Pipe supplied. Scope covers the 
installation of GI pipes up to MCV2. 

 
40.2.5  Installation of Copper pipes of ½” (12 mm) OD from the downstream of Meter upto the 

isolation valve prior to the customers appliance, including the installation of valves including 
application of lacquer paint etc. to the satisfaction of EIC. 

  
40.2.6  Supply, removal (if any) & Installation of clamps for fixing pipes, box for regulator wherever 

required, painting of steel pipes & fittings. Providing consumables grout material, repair / 
restoration of walls / floors / holes including the materials required for conversions along with 
tools and tackles etc., complete as per specification. 

 
40.2.7  Conversion of all types of LPG kitchen appliances to NG based appliances inclusive of supply 

of nozzles. Signing of Joint Meter Records (JMRs) with customers. 
 
40.2.8  To demonstrate to the customer regarding use, safety and maintenance related aspects of 

NG based appliances and installations. 
 
40.2.9  Testing & Commissioning of installations including purging as per specification and handling 

over the installation of MNGL / customer to the entire satisfaction of MNGL. 
 
40.2.10 Dismantling of scaffolding / temporary structures and cleaning of site. 
 
40.2.11Restoration of walls, flooring and other damages while executing the above ground 

installation. 
 
40.2.12 Preparation and submission of above ground installation card for each house / commercial 

establishment indicating the list of materials used, reasons of not providing connections, 
testing pressure and date etc. Deviation statements, if any, on completion / commissioning of 
work. 

 
40.2.13 Any other activity (ies) not mentioned / covered explicitly above, but otherwise required for 

satisfactory completion / operation / safety / statutory/ maintenance of the works shall also be 
covered under the Scope of work and has to be completed by the Contractor within specified 
schedule at no extra cost to MNGL. 

 
40.2.13 Contractor has to Fill the QSR report with all the details like quantity of removed assets, 

meter serial number, meter reading etc., get certification from customer, TPI/CSA and submit 
to MNGL for SAP updation.  
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After sales activities: 
 

Temporary Disconnection Domestic Connection: 

- Contractor must approach the customer after receiving customer request from MNGL 

Desk. 

- Contactor must disconnect the domestic connection from MCV-2 and ensure to end 

plug and close MCV-2. 

- Hanover all the removed assets excluding meter & regulator and handover to customer 

for safe custody. 

- The contractor must preserve the Meter and regulator in his store for reconnection, if not 

contractor must return the same to MNGL in good condition.  

 

Permanent Disconnection of Domestic Connection: 

- Contractor must approach the customer after receiving customer request from MNGL 

Desk. 

- Contactor must disconnect the domestic connection from MCV-1 and ensure to end 

plug and close MCV-1. 

- Contractor has to remove all assets including meter regulator and take handover from 

customer for safe custody transfer to MNGL. 

 

Reconnection, Rerouting, Modification of Domestic PNG connection. 

The SOR covers the service request of Reconnection against TD with alteration/change, 

Modification, rerouting etc. in the D-PNG connection after MCV-II. Modification in GI pipe 

will come under the SOR of removal and installation. 

- Contractor must approach the customer after receiving customer request from MNGL 

Desk. 

- The contractor must collect all the assets meter, regulator, copper pipe etc., from the 

customer.  

- Contactor must perform reconnection from MCV-2 as per instruction/procedure provided 

by MNGL. Restoring the gas supply with testing of all assets and safety checks. 

- The contractor must check expiry date of rubber tube, if needs replacements ask the 

customer to get it done.  

 
Testing of Domestic Meter with master calibrated meter: 

- Contractor must approach the customer after receiving customer request/complaint of 

meter running fast/faulty/Meter not working etc. from MNGL Desk. 

- Contractor must check the installed meter with master calibrated meter to check the 

request of customer. 

- Contractor has to replace new meter in case of meter faulty or found meter running fast. 

- Contractor has to handover all the removed faulty/old meter from the customer premises 

and for safe custody transfer to MNGL. 

 

D-meter replacement / reconnection against TD etc. without alteration: 
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The SOR covers the service request of Reconnection against TD without alteration means 

contractor must install the pervious copper, D-Meter etc. at same location and position. 

- Contractor must approach the customer after receiving customer request from MNGL 

Desk. 

- Contactor must collect all the assets meter, regulator, copper pipe etc., from the 

customer and installed it at same location, position without any alteration, major 

modification etc. 

- Contactor must perform reconnection and restore the gas supply with testing of all 

assets and safety checks. 

- Contractor must check expiry date of rubber tube, if needs replacements ask the 

customer to get it done.  

 

40.2.14 Contractor is committed to complete the After-sale request within timeline as per SLA, failing 

which penalty may applicable. SO, contractor must mobilize the manpower accordingly to 

complete the work as below.  

Sr Activity 
Timeline to complete the work 

(Days) 

Penalty for Delay and  
Non-Executing the 

work  
(Rs) 

 1 
Temporary 
Disconnection  

4 

Rs 200 Per case  2 
Permanent 
Disconnection 

4 

 3 
Reconnection, 
rerouting, modification 

9 

Contractor should coordinate with customer and start the work accordingly after approval 
from the EIC as below   

 6 
Removal, Installation of 
GI pipeline (Riser), 
Survey etc 

Should 
start the 

work as per 
EIC 

Rs 1,000 @ Delay in Starting the work per 
day, maximum up to Rs 10,000/- 

7 
SR Shifting, MDPE 
laying, Rerouting etc. 

8 
After-sale of 
Commercial 
connection 

    

 
40.3.0  MATERIAL, LABOUR, PLANT AND EQUIPMENT 
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40.3.1  SUPPLIED BY MNGL 
Unless otherwise specified MNGL will supply to the contractor, free of charge, Appliance 
Valves ¼” & ½” and isolation Valves ½” & ¾” only, necessary to complete the laying of above 
ground service pipes. The contractor shall not use the said material from any other source of 
supply other than MNGL except with written approval from the EIC.  
 
MNGL would also supply metering skid as free issue materials to be installed in large 
commercials. 
 
Free Issue materials are as mentioned below: 
GI Pipe – ½”, ¾”, 1” & 1½” 
Copper Tube – 12 mm OD & 0.6mm thk 
Isolation Valves – ½”, ¾”, 1”, 1½” 
Appliance Valves – ¼” & ½” 
All types of Meters & Regulators 

 
 
40.3.2  SUPPLIED BY THE CONTRACTOR 

The contractor to supply all GI Fittings (only powder coated), Valves, Fittings, Clamps, 
Fixtures for Meters/Regulators etc. and other materials required for completion of said 
works. 

 
The contractor shall provide the labour, tools (such as Hammer Drill, Piston Drill, Pipe cutters, 
Dies for threading, Pipe wrenches, spanners, all types of clamps, Plant and equipment 
necessary for the proper execution of the work. This will include but not be limited to list of 
specialised tools & tackles enclosed herewith. Contractor shall submit the specification of all 
the material to be supplied by him to EIC for approval and get the material checked & 
approved by him before commencement of execution. 

 
The contractor is to be procure all bought out items from approved vendors and accordingly 
keep MNGL informed. The inspection of bought out items would be carried out by MNGL / 
Third Party Inspection or as instruction by EIC.  
 
The contractor shall use forged fittings as per IS 1239 Part2. All forged fittings & pipes should 
be pure polyester powder coated of min.70-micron thickness. 
 

 
40.3.2.1  Plant and Equipment 

All vehicular type machinery shall be in good working order and shall not cause spillage of oil 
or grease. To avoid damage to paved surfaces the contractor will provide pads of timber or 
thick rubber under the hydraulic feet or outriggers of machinery. 

 
40.3.2.2  Sealant, grout 

The contractor shall be responsible to arrange the supply of any consumable sealant or ready 
mix grout material required for execution of work. The sealant / grout supplied by the 
contractor shall be compatible with the area to be restored / rectified. No separate payment 
for the supply of sealant and grout shall be made to the contractor. 

 
40.3.2.3  Clamps, Rawal Plugs, Screws, Nozzles etc. 
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The locking Clamps, Rawal Plugs, Screws, Nozzles, etc shall be approved lot wise by EIC 
prior to installation. Re-drilling of existing appliance nozzles is strictly not permitted. Clamps 
shall be GI & powder coated or Aluminum. Screw shall be of SS in order to avoid rusting. 

 
40.3.2.4  Other Materials 

The contractor shall supply the following items where required. 
-  All materials required for formwork, NPT threading, testing etc. 
-  All signs, barricades, lights and protective equipment. 
-  All material required for working at higher floor levels (i.e., scaffolding, Ladder, safety 

belts etc.). 
-  Special consumable such as grease for maintenance of domestic appliances and all 

paints or painting of G.I pipes, clamps, sleeves, brackets for meters, consumables 
such as Teflon Tapes, Petrol, diesel, fuels and oils required are to be supplied by the 
contractor and are included for within the rates. 

-  All minor items not expressly mentioned in the contract but which are necessary for 
the satisfactory completion and performance of the work under this contract. 

 
40.4.0  ISSUE OF WORK INSTRUCTIONS 
 
40.4.1  The contractor will be required to carry out GI installation in the areas where MDPE laying is 

under progress. However, testing of GI installation shall be done in conjunction with laying of 
MDPE Service Lines to respective premises. A general scheme of distribution to domestic 
consumer is indicated in the sketch enclosed herewith, for reference. It may vary in case of 
individual and multistoried flats. A general scheme of distribution to small commercials 
consumers is indicated in the sketch enclosed herewith for reference. 

 
40.4.2  All skilled personnel like plumbers, conversion technicians shall be approved and certified by 

EIC. Those who are certified and possess the identify cards duly signed by EIC shall only be 
authorized to take up respective jobs. The contractor must arrange the identify cards. 

 
40.4.3  The rates to be quoted by contractor shall be inclusive of all preparatory / bye works, 

platforms, materials, labour, skills, supervision, tools , taxes, duties, levies, salaries, wages, 
overheads, profits, escalations, fluctuations in exchange rates and no change in the rates 
shall be admissible during tenancy of the contract. 

 
40.4.4  The schedule of items of SOR have been described in brief and shall be held to be complete 

in all respect including safety requirements as per clause 9.0, tests, inspection, QA/ QC 
works, enabling and sundry works. The payment shall be made against completed and 
measured works only. No extra works whatsoever shall be considered in execution of these 
items. 

 
40.5.0  PROGRESS OF WORK 

The contractor shall proceed with the work under the contract with due expedition and without 
delay.  

 
The EIC may direct in what order and at what time the various stages or parts of the work 
under the contract shall be performed. 
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Weekly progress reports shall be submitted in the formats approved by MNGL, indicating 
broadly the laying, testing, RFC, conversions and extra piping. 

 
40.6.0  WORK SHEETS 
 
40.6.1  The quantities and other details will be checked by MNGL 's site engineer and the same shall 

be incorporated in measurement cards, signed & dated as certified on site. The cards will 
then be approved by the EIC. 

 
40.6.2  Measurement sheets shall be prepared based on the measurement cards and checked and 

certified by the site engineers for billing purpose. 
 
40.6.3  If measurement sheets submitted are illegible, incomplete or incorrectly booked, they will be 

returned to the contractor. 
 
 
 
40.7  PERMISSIONS / APPROVALS 

Contractor shall be responsible for obtaining approval from authorities like ADA / LDA and 
any other concerned authority, if required for completion of the work. Contractor must take 
the prior appointment from the resident for carrying out the work. 

 
 
40.8  RIGHT-OF-USE SURVEY AND MARKING 

The route of the pipeline to be installed shall be decided with consent of the consumer and 
SE / EIC. Contractor must ensure that the persons/ workers/ supervisors/workers at site shall 
have proper identity cards prior to entering the premises of the consumer. 

 
No temporary or permanent deposit of any kind of material resulting from the work shall be 
permitted in the approach and any other position which might hinder the passage and / or 
natural water drainage or any area where there is objection from consumer. 

 
The contractor shall obtain necessary permissions from landowners and tenants and shall be 
responsible for all damages caused by the construction and use of such approaches, 
pavements, gardens, rooms, walls, roof etc., at no extra cost to MNGL. 

 
A survey will be conducted jointly by MNGL and the contractor at each premises or housing 
colony to be supplied. The survey record will note customer details, the potential gas supply 
points and proposed meter positions and estimates of material quantities. The contractor's 
representatives will make as sketch of the agreed pipe routes, if necessary. 

 
The contractor will be responsible for contacting the customer and making the necessary 
arrangements for access, and appointments to carry out the work. MNGL will not be 
responsible for any time lost due to broken appointments or disputes with customers. 

 
The contractor shall confine its operations within limits of the Right - in-use. The contractor 
shall restore any damage to property outside ROU, attributable to him.  
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The contractor shall also carryout all necessary preparatory work if needed to permit the 
passage of men and equipment. Lights, curbs, signs shall be provided wherever and / or 
required by the MNGL necessary to protect the public. 
 

40.9  PROTECTION OF STRUCTURES AND UTILITIES 
The contractor shall at his own cost, support and protect all buildings, walls, fences or other 
structures and all utilities and property which may, unless so protected, be damaged as a 
result of the execution of the works. He shall also comply with the requirements in the 
specification relating to protective measures applicable to particular operations or kind of 
work. 

 
While painting contractor must take care of the consumer premises while carrying out the job/ 
such as spillage on floor, walls, ceilings, sun shades etc. if the same does occur, the 
contractor is to immediately make good to original. 

 
40.10  GI ABOVE GROUND SERVICE PIPE 
 

The GI service pipe installation work includes all work necessary to connect from the PE / GI 
transition fitting on the down-stream of the PE service, to the customer’s appliance, including 
the installation of appliance valve and insulated valves, except meters Regulator. The 
contractor shall be required to provide all equipment, tools and materials necessary to 
execute the work in an efficient and effective manner. Amongst other things he will be 
required to provide ladders, scaffolding pipe, dies, tripods, vices, fittings and teflon tape, drills 
for concrete and other masonry, drills for timber and laminated surfaces inside customers 
property, bending tools, clamps, sleeves to facilitate the pipe passing through floors and 
walls, paint for pipe marking etc. GI pipes, valves and regulator shall be provided by MNGL. 

 
All GI risers on the outside of buildings shall be fully supported to carry the weight of piping. 
Risers shall be supported by a flanged foot, or similar device, capable of supporting the total 
weight of the riser. The riser shall rise in a vertical line from its point of support to its highest 
point with a minimum of changes in direction. The threading of GI pipe shall be NPT and 
conforming to ASME / ANSI B1. 20.1.  

 
Contractor has to supply different types / sizes of approved bracket clamps (Mild 
Steel) for fixing GI pipes suiting to the site conditions and the same shall be painted 
before fixing, as per the painting specifications. Every fresh lot of the clamps, brackets, 
regulators boxes and other consumables shall be approved by the EIC prior to start of 
installation. All riser and lateral pipe shall be clamped to the building at intervals not 
exceeding two meters. 

 
Where pipe passes through a balcony floor, the floor surface shall be made slightly elevated 
around the service pipe or its surrounding sleeve to prevent the accumulation of water at that 
point. Where a short piece of sleeve is used around the gas pipe, the sleeve should be 
embedded in the concrete with a mix of mortar and the void between the pipe and sleeve 
filled with a suitable sealant. The sealant should be beveled such as to prevent an 
accumulation of water. Supply of clamps for all sizes of the GI pipes is in contractor’s scope. 
Contractor has to take prior approval for design of clamps, paintings etc. 
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Pipe shall preferably enter a building aboveground and remain in a ventilated location. The 
location for entry shall be such that it can be routed to the usage points by the shortest 
practicable route. 

 
The rates are to be paid in bands as shown in SOR which includes the supply of all fittings, 
clamps, drill holes, painting and installation of regulator in case 4 bar to 21 m bar etc.   

 
INSTALLATION OF WELDED GI PIPES 

 
The rest of materials other than the above mentioned like all types of fittings, all types of 
brass adaptors, meter/regulator supports/brackets, Anaconda, clamps, Screws, Rawal Plugs, 
etc. are in the scope of the contractor, which includes all the consumables.  
 
Laying of GI pipe riser up to 40 mtr. Height with threaded joints and any riser having length 
more than 40 mtr. Height from the ground level should have welded type joint for complete 
length of pipe line in place of conventional threaded joints. In above said welded type risers 
Contractors shall use forged fittings GI pipe as per IS 1239 Part 1, Heavy class. All forged 
fittings should be painted min. 70-micron thickness after completion of welding, testing, etc.  
Supply of necessary equipment, electrodes and other consumables is in the scope of the 
contractor. Contractor may conduct survey to assess the requirement of GI pipe (of height 
more than 40 mtr.).  

 
Supply of welding rectifier/generator, and consumables like welding electrodes, wire brush, 
grinding wheels leather gloves etc shall be in the scope of contractor. The contractor shall 
ensure the removal of Zinc coating/painting before carrying of the seal welding.  

 
Welding shall be performed with Advani orlikon, ESAB, D&H electrodes of size 2.5 mm dia 
for SMAW welding. Batch/Test certificates shall be furnished before welding. 
 
The entire fillet welding shall be done using 2.5mm size electrodes for all size of pipes upto 
50 NB pipe. 
 
The pipeline shall be supported at average 1 mtrs length and at the bottom of the riser. The 
pipe shall be supported properly using angle supports, anchor fasteners and U/C–clamps as 
directed by EIC.  
 
      
Leak testing: The inside surface of pipe shall be cleaned/flushed properly before testing. 
After successful cleaning, the pipeline shall be tested pneumatically, test pressure of 250 
mbar (g) shall be held for a minimum period of 15 min for threaded risers and 1 bar (g) 
pressure shall be held for a minimum period of 60 min for welded risers (stabilization 
period of 5 min should be provided at test pressure before taking initial reading in all 
the cases). No leakage shall occur during the test. 
 
The contractor shall complete the touch up job with red oxide coating and subsequently with 
canary yellow paint, to be supplied by the contractor, after successful testing. 
 
PAINTING OF Forged/GI Fittings  
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The entire length of the pipeline along with fittings and clamps are to be painted after proper 
surface preparation and painting as follows. 

• One coat of Primer application (Appropriate Zinc based primer) 

• Two coats of synthetic enamel paint – canary yellow of minimum of 30 microns per coat 
of reputed make like Asian, Berger, Nerolac.  

 
All painting materials including primers and thinners brought to site by contractor for 
application shall be procured directly from manufacturers/ dealers as per specifications and 
shall be accompanied by manufacturer's test certificates. Paint formulations without 
certificates are not acceptable. 
 
Engineer-in-Charge at his discretion may call for tests for paint formulations. Contractor shall 
arrange to have such tests performed including batch wise test of wet paints for physical & 
chemical analysis. All costs there shall be borne by the contractor. 
 
The painting work shall be subject to inspection and certification by Engineer-in-Charge at all 
times. 
 
After installation of the entire piping system, final touching shall be done to the satisfaction of 
EIC. 
 
Supply by the Contractor of all ladders, scaffolding and other equipment necessary to provide 
access to install the pipes. 
 
Supply by the Contractor of all tools and equipment necessary to carry out cutting and 
threading of GI pipes to NPT Threading confirming to ANSI B1.20.1 wherever required. 
Contractor will be required to cut the G.I. pipe at suitable length to match with site 
requirement.  
 
Supply by the Contractor of all tools and equipment necessary to install GI pipes. The 
Contractor will also be required to supply portable tripods and vices for pipe fabrication work 
on site. All consumable are in the scope of the contactor.  
 
Supply of Teflon tape and its use by the contractor for all joints in GI pipe work for leakage 
free joint.    
 
Installation of pipe saddle/ clamps/ supports (supplied by contractor) at 1.0 meter intervals. 
 
Cleaning of pipes identification marking after installation. Any paint or identification tapes/ 
markers required will be supplied by contractor. 
Breaking through or drilling of RCC/ brick walls, etc. and the subsequent making good. 
Where required, suitable protection for the pipe will be provided, in the form of mastic, tape, 
or a protective sleeve. Mastic tape/ protective sleeve shall be in scope of contractor. The 
rates include for this and any necessary grouting or sealing.  
 
Supply by the Contractor of all tools, equipment and power required to drill the above holes. 
A power drill and portable generator must be supplied by the Contractor for this operation.  
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Final testing, purging and commissioning of riser from riser Isolation valve to Meter Isolation 
Valve as per MNGL requirement.  
 
The contractor will also be required to submit the as laid drawings for GI/ERW pipe network, 
duly certified by concurred  Third party Inspector and MNGL, in the format given by MNGL. 
 
Contractor can opt any testing method for riser as define in T4S during performing the 
AMC of the riser/GI Pipeline with prior approval from EIC . 
 
Contractor has to work as per the agreed schedule for AMC of asset and for after sale as per 
the timeline and instruction given by EIC. It is contractor’s responsibility to report the daily 
progress and next day plan through DPR. After the daily execution and completion of the 
work contractor must prepare the QSR report, take the progression photograph of the site 
etc. on daily basis and submit to MNGL.  
 
In case contractor fails to produce the certified QSR report of CSA/TPIA/MNG, it will be 
considered that contractor didn’t complete the given job and he has to complete it or rework 
the same work and submit the reports etc. to MNGL. 
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Typical Riser and lateral installation 
 

The scope of GI service covers the pipe removal (if any, as per site condition and as 
directed & satisfactory of EIC), installation includes all work necessary to connect 
from the PE / GI transition fitting on the down-stream of the PE service, to the 
customer’s appliance, including the installation of appliance valve and insulated 
valves, except meters Regulator. 
 
Riser AMC includes testing, painting, clamping, restoration/hole patch-up etc. of risers where 
risers position is distorted during renovation and Clamps are removed. AMC includes leak 
rectification, painting, riser marking/numbering etc. per riser including material and 
consumables etc. irrespective of Riser/approach length. All sizes & types of clamps shall be 
in the scope of contractors. The AMC of riser covers the length from TF to End user (MCV- 2) 
and same will be counted as shown in the below drawing. The supply & installation of the 
fittings is applicable where contractor replace only fittings. 
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Riser Drawing 

 

 

                      Riser Type – A                      Riser Type - B 
  

            
 

           

 

        

 

 

 

 

 

 

  TF  TF   TF    

 

 

               TF 

 

 

 

 

 

 

Total No. of Risers:  3 nos.                     Total No. of Risers:  3 nos. 
 

 
40.11 SPECIFICATIONS FOR WELDING OF GI PIPES 

 
The requirements stated herein shall be followed for the fabrication of fillet (sealing) type of 
welded joints of carbon steel (IS 1239 heavy class) piping systems connected with pipeline 
and related facilities. 
 
The welded pipe joints shall include the following: 

a) All line pipe joints of the circumferential fillet(seal) welded type 
b) Contractor shall ensure removal of GI coating / painting before carrying out the seal 

welding 
c) Attachments of fittings and other support pipes. 

 
Base Material: 
In general carbon steel (IS 1239 Heavy Class) is used in this specification.  
 
Welding consumables: 
The welding electrodes shall confirm to the class AWS E 6013. All electrodes shall be 
purchased in sealed containers and stored properly to prevent deterioration. The electrodes 
shall be handled with care to avoid any damage to the flux coating. 
 
Welding Equipments: 

1 2 3 
3 2 1 
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Welding rectifiers OR welding generators shall be used.  
 
Welding process: 
Welding of carbon steel material under this specification shall be carried out using Shielded 
Metal Arc Welding process (SMAW). 
 
Cleaning: 
Before welding all rust and foreign matter shall be removed from the ends of pipe and fittings 
by wire brush. Cleaning shall be carried out for the surfaces to be welded and for a minimum 
distance of 25mm from the edge. 
 
Alignment and Spacing: 
Pipe shall be set up correctly spaced, allowing for temperature changes during welding. In 
correct alignment and shall in no circumstances be sprung into position. Temporary 
attachments of any kind shall not be welded to the pipe. 
 
Weather conditions: 
The parts being welded and the welding personnel shall be adequately protected from rain 
and strong winds. In the absence of such a protection no welding shall be carried out. The 
completed welds shall be suitably protected in case of bad weather conditions. 
 
Welding: 
Root pass and final pass shall be made with 2.5mm dia electrode. Position and roll welding 
may be permitted. Welding shall be continuous and uninterrupted during a pass. On 
completion of each run, craters, welding irregularities, slag etc. shall be removed by grinding 
and chiseling. While welding is in progress care shall be taken to avoid any kind of the 
movement of the components, shocks, vibration and stresses to prevent occurrence of weld 
cracks. 
 
Fillet welds shall be made by SMAW process. Welding to be carried out in line with the 
approved PQR/WPS. PQR/WPS to be approved by MNGL/MNGL’s representatives. Welding 
to be done by the qualified welders who have undergone welder test. All welders shall 
possess welder identification cards duly approved by MNGL representative. 
 



 
 
 
 

MAHARASHTRA 
NATURAL GAS LIMITED 

Tender for Rate Contract for the period of 02 (Two) 
years to appoint contractors for attending Preventive 
and Breakdown maintenance and after sales service 

request of PNG customers in Nashik GA 
 
             Bid No.: MNGL/CP/2026-27/118 

 

 

Page 270 of 280 

 
40.12  PAINTING OF GI PIPES (if supplied without painting) & Fittings  

 
The entire length of the pipeline along with fittings and clamps are to be painted after proper 
surface preparation and painting as follows. 
􀂾  One coat of Primer application (Appropriate Zinc based primer) 
􀂾  Two coats of synthetic enamel paint – canary yellow of minimum of 30 microns per 

coat of reputed make like Asian, Berger, Nerolac.  
 

All painting materials including primers and thinners brought to site by contractor for 
application shall be procured directly from manufacturers/ dealers as per specifications and 
shall be accompanied by manufacturer's test certificates. Paint formulations without 
certificates are not acceptable. 
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Engineer-in-Charge at his discretion may call for tests for paint formulations. Contractor shall 
arrange to have such tests performed including batch wise test of wet paints for physical & 
chemical analysis. All costs there shall be borne by the contractor. 

 
The painting work shall be subject to inspection and certification by Engineer-in-Charge at all 
times. 

 
After installation of the entire piping system, final touching shall be done to the satisfaction of 
EIC. 

 
 
41.0  ABOVE GROUND SERVICES PIPE: METER-COPPER INSTALLATION 
 

The Copper service pipe dismantling work (if any, as per site condition and directed & 
satisfactory of EIC), installation work includes all work necessary to connect from the 
downstream of Meter up to the isolation valve prior to the customers appliance, 
including the installation of valves including application of lacquer paint etc. The 
contractor shall be required to provide all equipment, tools and material necessary to execute 
the work in an efficient and effective manner. Amongst other things he will be required to 
provide ladders, scaffolding pipe, drills for concrete and other masonry, drills for timber and 
laminated surfaces inside customer’s property, bending tools, clamps, sleeves to facilitate the 
pipe passing through floors and walls, etc. Meter, Copper pipes, valves and regulator shall be 
provided by MNGL. 

 
During installation the COPPER pipe is to be cut to proper length with a tube cutter, the burrs 
removed with a file, cleaning of outside surface of pipe & inside surface of fitting, applying flux 
to the tube and fitting around the outer / inner ends, inserting the tube in to the fitting, 
applying heat to the assembled joints using conventional Blow torch to melt Solder wire and 
lacquering. 
 
Installation of copper pipeline will be limited to kitchen premises.  

 
Lacquer is to be applied to the copper tubes by mixing lacquer with thinner in approved 
proportions and applied by dipping method or with brush. It should be applied only once at a 
time and drying time of minimum one hr. is to be given. 

 
Contractor has to supply different types / sizes of approved locking clamps for fixing 
COPPER pipes suiting to the site conditions at maximum 0.5 m distance. Contractor has to 
take prior approval of EIC for quality of the clamps, solder, flux, lacquer, thinner etc. The 
approval shall be taken for every fresh lot of clamps from EIC before installation at site. 

 
Supply of clamps for all sizes of the COPPER pipes is in contractor’s scope. Contractor has 
to take prior approval for design of clamps, painting etc. 
 
Contractor has to ensure the following activity, if customer is not willing for 
conversion: 
- Disconnection of inlet copper pipe. 
- Isolation valve (MCV-II) shall be closed and properly plugged. 
- Installation of Brass end plug rather than appliance valve. 
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Contractor must ensure the installation of PVC sleeve for any crossing by copper pipe 
and GI like wall crossing etc. Supply of PVC pipe is in the scope of contractor. 

 
41.1  TESTING OF COPPER INSTALLATION 
 
  The Cu installation from downstream of meter to appliance valve or already installed cu pipe 

shall be tested at a pressure of 32.0 mbar (g) for a hold period of 15 min and all the joints 
shall be checked with soap solution. 

 
  The meter shall be removed while carrying out the testing and joints of the meter shall be 

tested on line with soap solution after completion of the work. Proper test ends shall be made 
along with mercury manometer or any other gauge approved by EIC. Valves supplied by 
MNGL, shall not be used for testing purpose. 

 
  The calibrated pressure gauges/ mercury manometer of suitable range shall be supplied by 

the contractor for testing. 
 

The details of testing shall be properly recorded in the measurement cards / inspection 
report. 
 

AMC of D-PNG connection includes testing, painting, clamping, restoration/hole patch-up 
etc. of inside customer’s premises including the supply of materials and consumables etc. 
(except meter bracket, brass fittings, rubber tube, copper fitting only). Any other material and 
service which required to ensure the safe supply of gas shall be in the scope of contractors. 
The supply & installation of the fittings and other materials is applicable where contractor 
replace only fittings like clamps, etc. as per instruction of EIC.  

 
Contractor must fill the QSR report with all the details like installation of assets, meter serial 
number, meter reading, extra material consumed (if any) etc., get certification from customer, 
TPI/CSA and submit to MNGL for SAP updation. 
 

 
41.2  INSPECTION 

Any defect noticed during the various stages of inspection shall be rectified by the contractor 
to the entire satisfaction of Engineer-in-Charge before proceeding further. Irrespective of the 
inspection, repair and approval at intermediate stages of work, contractor shall be 
responsible for making good any defects found during final inspection/ guarantee period/ 
defect liability period as defined in general condition of contract. 

 
41.3  PURGING & COMMISSIONING 

Payment for the tapping of live mains and GI piping prior to the actual purge is included in 
normal laying & testing. The connection may involve the fitting of a temporary bypass, 
disconnection etc. Purging shall be carried in accordance with the principles defined in the 
American Gas Association Publication "Purging Principles and Practice". 

 
In addition the contractor shall submit and have approved Purging Plan before commencing 
any purging work. The plan shall include, but not be limited to the provision of the following 
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materials and equipment : personal safety equipment, fire extinguisher, Purging adapter, 
Purge stack with flame trap and gas sampling point, Gas sampling equipment (may be gas 
leak detector), squeeze-off tool, Polyethylene connecting pipe work etc. 

 
The plan shall also include the purging process along with detail on the sequence of events. 
The process is to also specially / mentions the need to lay a wet cloth over the GI pipe and in 
contact with the ground, to disperse static electricity during the purging work. 

 
A purging stack with flame trap shall be used when purging services. Care shall be taken to 
ensure that the purge outlet is so located that vent gas cannot drift into buildings. 

 
The purging work should be performed as follows: 
 
-  Ensure the method of purging is such that no pockets of air are left in any part of the 

customer's piping. 
-  Ensure that all appliance connections are gas tight, all appliance gas valves are 

turned off and there are no open ends. 
-  Where possible, select an appliance with an open burner at which to commence the 

purge i.e., a hotplate burner. 
-  Ensure the area is well ventilated, and free from ignition sources. 
-  Ensure branches that do not have an appliance connected are fitted with a plug or 

cap. 
-  Turn on one burner control valve until the presence of gas is detected. A change in 

the audible tone and smell is a good indication that gas is at the burner. Let the gas 
flow for a few seconds longer, then turn off and allow sufficient time for any 
accumulated gas to disperse. 

-  Turn on one gas control valve again and keep a continuous flame at the burner until 
the gas is a light and the flame is stable. 

-  Continue to purge until gas is available at other appliances. 
 
42.0  INSTALLATION OF METERS & REGULATOR 
 

The work in this section includes: 
 

42.1  Removal & installation (if any), Installation of domestic and non-domestic / small commercial 
meters with associated inlet and outlet connections, on the wall with approved meter brackets 
and angles.  

 
42.2  Supply of approved meter brackets and angle brackets, properly painted with one coat of 

Zinc primer and two coats of synthetic enamel paint of approved make. A sketch of the 
brackets is enclosed herewith. It is required that one sample of each type of bracket is got 
approved beforehand. 

 
42.3  Firmly securing the meters on the wall with good quality supply of proper rowel plugs, screws 

etc. In case the rowel plugs are not holding than wooden blocks or other fixing arrangements 
like cement etc. to be used for proper grouting.  

 
42.4  The above activities along with restoration of the area to original shall be carried out to the 

complete satisfaction of consumer and EIC. 
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42.5 It is contractor’s responsibility to ensure the submission of MJC/JMR/QSR to MNGL 

without any delay. 
 
43.0  RESTORATION 

Contractor has to restore the area where ever he has carried out drilling, clamping etc. to its 
original condition to the satisfaction of the consumer and to ensure no passage to the 
premises and seepage. If the work was carried out in Govt. Flats (PWD, Banks, CPWD, 
Defence etc), contractor has to restore the area according to CPWD specifications. For 
government flats the contractor has to obtain a clearance certificate form the concerned 
authorities maintaining the flats, after completion of the work. 

 
Where slabs and brick work are to be reinstated, the level of the compacted subbase is to be 
adjusted according to the slab / block thickness. The slabs or brick work should be laid on 
moist bedding material, which should be graded sand, mortar or mortar mix. The slabs or 
brick work should be tapped into position. 
 
The restored slabs or brick work should match the surrounding surface levels. Joint widths 
should match the existing conditions, and be filled with a dry or wet mix of mortar. 

 
Wherever any items of the consumer is damaged / broken during working, the same will be 
made good or replaced to the total satisfaction of the consumer. 

 
The contractor will be responsible for the maintenance of all restoration carried out, for the 
duration of the contract guarantee period. 

 
The contractor is to ensure the restoration work is properly supervised, and that the material 
used is suitable for the purpose and proper. Where the required standards are not achieved 
the contractor will be required to replace the defective reinstatement work. 

 
Note that Payment for GI piping will only be authorized on satisfactory restoration, and where 
the sites has been cleared of all surplus materials etc., 

 
44.0  CONVERSION OF DOMESTIC APPLIANCES 

The work in this section includes, 
-  The changing of nozzles and associated controls in accordance with manufactures 

instructions for both domestic and imported burners/ ovens/grills/hotplate. 
-  The changing of old appliance connection hoses and nozzles and re-greasing taps 

as necessary. 
-  The contractor has to supply all types of nozzles / jets required for all types of 

appliances including imported burners, Grills, Ovens. 
-  Cleaning and performing minor maintenance of appliances. 
-  Testing for gas escapes and the soundness and performance of the appliance. 
-  Instructing the customer in the safe use of natural gas and for fixing of safety and 

conversion labels. 
-  Contractor must attend the complaints regarding appliances till the total area is 

handed over to MNGL’s operation and maintenance. 
-  All consumables (Nozzles, greases etc.) are in contractor’s scope. 
-  Changing or repairing of any items damaged during conversion.  
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-  Supply and installation of steel braided hose (Suraksha or equivalent as per ISI  
  standard), wherever required as per the EIC instructions.  
 

It may be noted that the rates will apply to all appliance found in both domestic and 
commercial premises. The contractor will be required under the Rates to provide both Pin 
gauges and standard sized nozzles. 

 
 
45.0 TECHNICAL SPECIFICATION FOR COPPER FITTINGS (ENDFEED) FOR NATURAL GAS 
USE UP TO 100 mbar 
 

 
1.0  SCOPE 

This specification covers the requirements for Copper Capillary fittings (End feed). Unless 
modified by this specification requirement of BS 864 of the new European EN 1254 Part-I & 
part-II shall be valid. Copper Pipe will be supplied by MNGL and contractor is required to 
supply the Copper fittings.  
 

2.0  MATERIAL 
i)  The material used for the manufacturer of Copper Capillary Fittings shall confirm to 

BS EN 1057: 1996. Half Hard. 
 

ii)  Material used for the solder should conform to BS 219 & BS EN 29453 or equivalent 
and should be lead free. 

 
3.0  DIMENSIONAL TOLERANCES 

Dimensions tolerances of various types of copper capillary fittings (End feed) shall be as per 
BS 864 Part-2 (latest) & EN 1254 (Open tolerances on dimensions shall be +/-0.1 mm). 

 
The tolerances as specified in EN 1254 in nominal diameter are as follows (Ref Table 2). 

Nominal 
Diameter 

 

Tolerance on the mean diameter 
with 

respect to the nominal diameter 

Resulting 
Difference 

 

Diametrical 
 

D Outside Dia of 
male end (mm) 

Inside Dia of 
Socket (mm) 

Max. (mm) Min. (mm) 
 

12 mm + .0.04 
– .0.05 

+ 0.15 
– 0.06 

0.20 0.02 
 

 
The minimum wall thickness of a fitting shall be in accordance as given below (Ref. Table 5 
of EN 1254). 

Nominal Dia mm D Minimum wall thickness (mm) 
Wrought Coppers 

12 0.6 

 
4.0  CARBON IN BORE 

The internal surface of copper capillary fittings for soldering or brazing shall not contain any 
detrimental film nor present a carbon level high enough to allow the formation of such a film 
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during installation. The maximum total carbon level on internal surfaces shall not exceed 1.0 
mg/dm2 when tested in accordance with the specification. 

 
5.0  CHEMICAL PROPERTIES 

Each heat no. of the copper fitting will be tested for chemical properties to conform to non-
arsenical copper DHP grade C 106 as per BS EN 1057 & BS 2871 to have the following 
chemical composition : 

 
Copper Percentage   :  Min 99.9% 
Phosphorus Percentage  :  0.015 to 0.040% 

 
6.0  FREEDOM FROM DEFECTS 

The fittings shall be free from internal fins, blow holes, skin defects etc. or other irregularities 
which might restrict the free flow of fluid, and shall be designed that resistance to the flow of 
fluid through the fittings is minimized. 

 
7.0  PRESSURE TEST 

All fittings shall be leak tested at the option of MNGL at a pressure of 1 bar (g) for a period of 
2 minutes and no leakage is permitted during this period Manufacturer's Test Certificate is 
necessary with supply. 

 
8.0  MARKING 

Each tube shall be embossed with manufacturers name or trade mark BS 864 or EN 1254. 
Each packing containing fittings shall carry the following stamped or written in indelible ink. 
a)  Manufacturers name or trade mark 
b)  Designation of tubes 
c)  BS Symbol mentioning as 864 or EN 1254 to be used. 

 
9.0  INSPECTION / DOCUMENTS 

i)  Inspect shall be carried out as per MNGL Technical Specification and Inspection Plan 
/ QAP. 

ii)  MNGL representative or third party inspection agency appointed by MNGL shall carry 
out stage wise inspection during manufacturing / final inspection. 

iii)  Vendor shall furnish all the material test certificates, proof of approval / licence from 
specified authority as per specified standard, if relevant, internal test / inspection 
reports as per MNGL Technical Specification and specified code for 100% material, 
at the time of final inspection of each supply lot of material. 

iv)  Even after third party inspection, MNGL reserves the right to Select a sample of tube 
randomly from each manufacturing batch and have these independently tested. 
Should the results of these tests fall outside the limits specified in MNGL Technical 
specification, then MNGL reserves the rights to reject all production supplied from the 
batch. 

 
46.0 TECHNICAL SPECIFICATION FOR FLUX 

I)  Flux should be Non-Acidic, Lead Free as per ANSI / NSF 6 or equivalent to be 
approved by MNGL. 
II)  The Flux should be supplied in paste form packed in small tin container of 500 gms. 
& should have compatibility to use with solder wire (Lead free & as per BS 219 or equivalent). 
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III)  Certificate of confirmation with the specified standard & relevant material test 
certificate should be furnished by vendor. 
IV)  Vendor should supply branded material. 
 

47.0 TECHNICAL SPECIFICATION FOR SOLDER WIRE 
 

I)  Solder wire φ 3.25 mm, Lead free, should be as per BS 219 or Equivalent to be 
approved by MNGL. 
II)  Solder wire should be supplied in 500 gms. coil. 
III)  Certificate of confirmation with the specified standard & relevant material test 
certificate should be furnished by the vendor. 
IV)  Vendor should supply branded material. 

 
 
48.0 TECHNICAL SPECIFICATION FOR GI FITTINGS (POWDER COATED) 
 

Service   : Natural Gas 
Standard/ Code  : Malleable Cast Iron Pipe Fittings as per IS:1879-1987 (re-affirmed 

      1996) 
Working Pressure  : 4 bar (g) 
Test Pressure   : 6 bar (g) 
Working Temperature  : 0°C to 50°C 
Material Description  : Malleable Cast Iron as per IS:2108-1977 or equivalent 

 
Min. Tensile Strength  : 30 kgf/sq.mm 
Min. Elongation   : 6% 
End Threads   : NPT ANSI B.1.20.1 
Alignment of Threads  : Variations not more than 0.5% 
Protective Coating  : Galvanised uniformly to protect from corrosion both inside and  
                                         outside except on Threaded portion as per standards/ codes for hot           
                                         dipping  IS:4759-1985 and for mass of Zinc coating IS:6745-1972 /  
                                         EQ.  
Minc. Zinc Coating  : 610 gms/ sq.m 
Reinforcement   : Additional material at outside diameter of an internally threaded                   
                                         fitting 
Inspection   : 100% Pressure Testing shall be carried out at factory 

 
49.0  SPECIAL NOTES PERTAINING TO SCHEDULE OF RATES (SOR) 

 
i) SOR has parts as AMC & EMERGENCY WORK, AFTER SALE SERVICE and 

SUPPLY AND INSTALLATION work. 
 

ii)  The quantities mentioned in the SOR are indicative and shall not be binding on 
MNGL. The quantities may be increased, decreased or deleted at the time of 
actual execution and as per discretion of Owner/ Engineer-in-charge. The unit 
rate shall be operated to work out for the payment to Contractor. 

 
iii)  The payment will be made as per actual certified measurement at site. 
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i) The scope as mentioned in the SOR is of indicative nature only and shall 
include all activities as detailed in the relevant clauses of the respective 
Particular Job Specifications, Technical Specifications, Data Sheets & 
drawings, etc. 

 
50.0 PENALTY 
 

The below penalty is additional to the Price reduction schedule define in SCC clause No: 27 
and in SLA.  

  

1 Non- availability of 
Manpower, 
 Plumber teams,
 Supervisor, 
Material, tools etc etc. 

Contractor shall ensure the availability of 
adequate manpower (plumber, helper, etc.) 
team. In case of non-availability of team/ 
manpower penalty of Rs.1,000/- shall be 
applicable against each incident or written 
communication (e- 

mail, letter, audit report etc.) by MNGL. 

2 Priority/emergency cases Complaints like gas leakage, stoppage etc. 
shall be attend by team on emergency basis 
asper communication & intimation by EIC 
without any delay round the clock (24 X 7). So 
penalty is applicable as: 

i)  Timely Repotting at site but delay in starting 
the execution or planned for next day etc. The 
SOR unit rate (without GST) will reduce by 15% in 
all SOR of Emergency work except civil work. 
ii) Delay repotting at site and delay in 
starting the execution or planned for next day 
etc. The SOR unit rate (without GST) will 
reduce by 15% in all SOR of Emergency work 
except civil work with a penalty of Rs10,000/-. 

Non-repotting may terminate the contract without 
given prior notice. 

3 Non-Compliance of 
safety, PPE, uniforms, 
ID cards, STC cards, 
DPR, MPR, 
Data for review 
meetings 

& any report required by 
MNGL 

 
 
 
Rs 5000/- per incident. 

4 Police verification Police verification of all manpower to be done 

within 90 days after joining date of manpower & 

non- submission of Police verification, 

manpower will attract penalty Rs.2000/- per 

person per month. 

5 Consumption  10,000/- per incident and termination of 
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 of 
alcohol/Tobacco, 
Unauthorized work,
 Un ethical act etc. 

that person. Or 

Contract  termination,  if  found  repetitions  
and impacting the reputation of MNGL. 
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SECTION – III 
SCHEDULE OF RATES (SOR)  

 
“Schedule of Rates (SOR) / BOQ is enclosed on e-tendering portal 
https://etenders.gov.in “ 
 
Note: 
 

a. Evaluation shall be done on overall basis least cost to MNGL & 

order will be placed as per ANNEXURE-I to IFB Cl. No.2.3.  

  

b. Quoted rates in percentage shall be inclusive of all other charges 

including GST. 

 

c. Allowed decimal points in unit rate shall be up to 2 (two) decimal 

points.  

 

d. Bidder shall indicate the following rates considered in the prices 

indicated in the Price Schedule above. Bidder shall note that any 

error in estimating these taxes & Duties will be to Bidder's 

Account. 

 

a. Goods & Service Tax @ 18% 
       Please indicate the break up of above GST as under: 
  CGST @____________ 
  SGST @____________  
  IGST @_____________ 
  UGST @___________ 
 
 

Seal & Signature of Bidder  

https://etenders.gov.in/

