MAHARASHTRA NATURAL GAS LTD., PUNE

(A JV of GAIL (India) Ltd. & BPCL)

BID DOCUMENT FOR

Tender for Rate Contract for a period of 2 (Two) years
for hiring of the support services for PNG O&M of Steel,
MDPE Pipeline & PNG connections in Sindhudurg GA
for CGD Network of MNGL.

UNDER OPEN DOMESTIC COMPETITIVE BIDDING

Bid Doc. No.: MNGL/CP/2022-23/181 dated 12.01.2023




MNGL

MAHARASHTRA NATURAL
GAS LTD., PUNE

Tender for Rate Contract for a period of 2 (Two) years
for hiring of the support services for PNG O&M of
Steel, MDPE Pipeline & PNG connections in
Sindhudurg GA for CGD Network of MNGL.

BID NO.: MNGLI/CP/2022-23/181

SECTION - 1|

INVITATION FOR BIDS (IFB)

M/s. Maharashtra Natural Gas
SYSTEM from eligible bidders
Documents.

1.0 TENDER INFORMATION

Ltd., Pune invites online bids UNDER TWO BID
for the item(s) in complete accordance with the Bid

Tender document number

MNGL/CP/2022-23/181 dated 12.01.2023

ITEM(S)

Tender for Rate Contract for a period of 2 (Two) years for
hiring of the support services for PNG O&M of Steel,
MDPE Pipeline & PNG connections in Sindhudurg GA for
CGD Network of MNGL.

TYPE OF BID

Open Domestic Competitive Bidding

EARNEST MONEY/

BIDSECURITY

Rs. 2,00,000/- (Rupees Two Lacs Only) in the form of
Demand Draft/BG/RTGS/NEFT to be in favour of
“Maharashtra Natural Gas Ltd.” payable at Pune.

Account details for NEFT / RTGS for EMD:

Name of the Beneficiary: M/s. Maharashtra Natural Gas
Limited

Name of the Bank & Address: State Bank of India
Branch: Industrial Finance Branch, "Tara Chambers",
Pune-Mumbai Road, Wakadewadi, Pune-411003

A/c No.: 35310073625

IFSC Code: SBINO008966

BID SECURITY VALIDITY

6 (Six) months from bid due date

TENDER FEE (Non-refundable)

Not applicable

BID VALIDITY

4 (Four) months from the bid due date

Bid Submission at

https://etenders.gov.in

Bid submission due date and
time

02.02.2023 till 15:00 Hrs. IST

Techno-commercial bid

opening date and time

03.02.2023 at 16:00 Hrs. IST

Pre-bid meeting

19.01.2023 at 11.00 Hrs. IST

VC Link: https://meet.google.com/amt-oznr-jhz

Price bid opening date and
time

Date and time shall be intimated later

Address for submission of
EMD/Bid Security and venue
for pre-bid meeting and
opening of bids

Chief Manager,

C&P Department,

Maharashtra Natural Gas Limited, Pride Purple Coronet,
2" Floor, Baner Road, Baner, Pune — 411045
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Tender for Rate Contract for a period of 2 (Two) years
for hiring of the support services for PNG O&M of
Steel, MDPE Pipeline & PNG connections in
— Sindhudurg GA for CGD Network of MNGL.

MAHARASHTRA NATURAL
GAS LTD., PUNE

BID NO.: MNGLI/CP/2022-23/181

Telephone: +91 (20) 25611000/ 1190 / 1153

Email: gsaid@mngl.in / akshay.girme@mngl.in

Contact details

NOTE: Bidders are advised to complete the registration with e-tender portal
(https:/letenders.gov.in) at least two working days prior to bid submission date.

Please note that in accordance with the general conditions of tender, MNGL may
amend these dates of the tender process at its sole discretion. In case any of the
specified dates are declared a public holiday, the deadline shall be the next working
date.

2.0 BIDDING PROCEDURE

Bidding will be conducted through Open Domestic Tendering. Single Stage Two
Bid system is adopted for this tender. The submission and opening of bids will
be through e-tendering mode at https://etenders.gov.in/eprocure/app. Tender
document can be downloaded from the website
https://letenders.gov.inleprocure/app or from e-tender link given on official
MNGL website www.mngl.in.

Note: To participate in the e-tendering, it is mandatory for the bidders to have
user ID & password. For this purpose, the bidder has to register itself on CPPP’s
website https:/letenders.gov.in/eprocure/app. Please also note that the
bidder has to obtain digital signature token for applying in the tender and in
general, activation of registration may take 24 hours subject to the submission
of all requisite documents required in the process.

Note: MNGL in no way shall be responsible if the bidder fails to apply due to
non-possession of Digital Signature & nonregistration.

(The bids must be submitted online in electronic form on

https:/letenders.gov.inleprocure/app only. No physical bids will be
accepted.)

3.0 DOWNLOADING OF TENDER DOCUMENT

The tender document is available for downloading from CPPP’s e-tendering
website https://etenders.gov.in/leprocure/app or from e-tender link given on
official MNGL website www.mngl.in for viewing / participation of the eligible
bidders. Bidders meeting the bid evaluation criteria who intend to submit their
bid may download the tender for submission by the bid due date and time.
Bidder shall give an undertaking on his letterhead that the contents of the
bidding document have not been altered or modified. Bid evaluation criteria
shall be applicable for all the bidders.

Disclaimer clause: Bidders are advised to visit CPPP’s e-tendering website and
MNGL website regularly for any updates on the tender. The ignorance to visit
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Steel, MDPE Pipeline & PNG connections
Sindhudurg GA for CGD Network of MNGL.

MNGL

BID NO.: MNGLI/CP/2022-23/181

GAS LTD., PUNE

Tender for Rate Contract for a period of 2 (Two) years
for hiring of the support services for PNG O&M of

in

4.0

the website will not be accepted as a reason for any gap / missing information
like corrigenda, amendments, clarifications etc.

PRE-BID MEETING

The bidder(s) or their designated representatives, who have downloaded the bid
document, or to whom tender document has been issued and intend to bid are
invited to attend the pre-bid meeting. Bidder(s) queries if any, must reach
Purchaser office at least one day prior to pre-bid meeting date. The pre bid
meeting can be organized through video conferencing or physically. In case of
physical meeting, the venue of pre bid meeting is MNGL office at Pride Purple
Coronet, 2™ Floor, Baner Road, Baner, Pune — 411045.

Non-attendance of the pre-bid meeting will not be a cause for disqualification of
a bidder. Corrigendum / addendum, if any, to the tender document, shall be
hosted on the website subsequent to the pre-bid meeting.

Bidders may also note that the registration process for new bidders on e-tender
portal shall take a minimum of 24 hrs. Hence, bidders are advised to kindly
complete their registration on e-tender portal well in advance of the pre-bid
meeting.

In case of pre-bid meeting through video conferencing, Link shall be sent to all
the interested bidders by the purchaser.

Instructions to bidders for Pre-bid meeting through video conferencing: All
bidders intending to attend pre-bid meeting must send their interest through
email (at least 2 hours prior to the scheduled time of pre-bid meeting) to the
purchaser. E-mail received from bidders within specified timeline shall be invited
through email to attend the meeting.

Advisories for the bidders attending the pre-bid meeting:

(1) All the Bidders who have submitted their registration details and interest to
attend the pre-bid meeting will be invited to join as guests through the link
shared in mail.

(2) All bidders/participants mandatorily must pin MNGL screen on their
computer screens during the pre-bid meeting.

(3) Bidders shall be allowed to discuss their queries in sequence of their
responses received.

(4) Time slot shall be allotted to each bidder to ask his queries.
(5) Recording of the pre-bid meeting by the bidders is strictly prohibited.

Subsequent to pre-bid meeting, corrigendum shall be issued by the purchaser
regarding clarifications or queries raised during meeting.
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Tender for Rate Contract for a period of 2 (Two) years
for hiring of the support services for PNG O&M of
Steel, MDPE Pipeline & PNG connections in
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BID NO.: MNGLI/CP/2022-23/181

GAS LTD., PUNE

5.0

5.1

5.2

5.3

5.4

5.5

5.6

5.7

5.8

OTHERS:
Bid Document is non-transferable.

Bids complete in all respects should reach on or before the BID DUE DATE AND
TIME. Bids through Fax/ E-mail shall not be considered.

The Bid Document calls for offers on single point "Sole Bidder" responsibility
basis.

Order will be placed on the "Sole Bidder" alone (in whose name the bid
document has been issued) who will be responsible for all contractual
purposes.

Further the bidders are advised to ensure that their offer is on single bidder
responsibility basis and in total compliance of scope of supply as specified in
Bid Document.

The bid should be prepared by the "Sole Bidder" and should be sent to MNGL
directly. MNGL reserve the right to reject offers made by intermediaries’
representatives.

Bidder shall ensure that Bid Security having a validity of 6(SIX) months from the
bid due date, must accompany the offer in the format made available in the Bid
Document.

This Invitation for Bids (IFB) is an integral and inseparable part of the enclosed
Bid Document.

MNGL reserves the right to accept or reject any or all offers without assigning
any reason, whatsoever.

ZERO DEVIATION TENDER
Bidder shall note that if any deviations are taken to the under mentioned
provisions of Bid Documents by the Bidder the bid is liable to be rejected: -

Do not meet BEC Criteria

Bid Security

Performance Security (Contract Performance Bank Guarantee), 3% of Annualize
Contract Value

Delivery Period

Terms of Payment

Force Majeure

Resolution of Dispute/Arbitration

Termination of Contract,

Warranty and Guarantee

Offer not submitted for complete scope of work
Firm prices

Prices not quoted as per Schedule of Rates formats.
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Steel, MDPE Pipeline & PNG connections
Sindhudurg GA for CGD Network of MNGL.

MNGL

MAHARASHTRA NATURAL

GAS LTD., PUNE BID NO.: MNGLI/CP/2022-23/181

Tender for Rate Contract for a period of 2 (Two) years
for hiring of the support services for PNG O&M of

in

xiii)  Bidder have been banned by Government of India or any its Agency/
Undertaking/ Department of Government of India.

xiv)  Bidder is under liquidation.

XV) Bids not conforming to technical specification/requirements.

xvi)  Any other such provisions if specifically stipulated elsewhere in the Bid
Document.

xvii)  Price Reduction Schedule.

However, MNGL reserve the right to request the bidder to withdraw the
deviations against above-mentioned provisions of Bid Documents.

“THIS IS NOT AN ORDER”

Yours faithfully,
For, Maharashtra Natural Gas Ltd., Pune

Ganesh Said
Ch. Manager (C&P)

Note:

Please confirm your intention to quote or not within 5 (Five) days. In case not
intending to quote then please give your valuable feedback to us.
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MNGL

BID NO.: MNGLI/CP/2022-23/181

GAS LTD., PUNE

Tender for Rate Contract for a period of 2 (Two) years
for hiring of the support services for PNG O&M of

in

1.0

2.0

A)

ANNEXURE-I to IFB

BIDDER'’s ELIGIBILITY CRITERIA (BEC)

Name of the Work:

This tender deals with Rate Contract for a period of 2 (Two) years for hiring of
the support services for PNG O&M of Steel, MDPE Pipeline & PNG connections
in Sindhudurg GA for CGD Network of MNGL.

BIDDER'’S ELIGIBILITY CRITERIA:

Keeping in view for Rate Contract for a period of 2 (Two) years for hiring of the
support services for PNG O&M of Steel, MDPE Pipeline & PNG connections in
Sindhudurg GA for CGD Network of MNGL and ordering to an agency at an
overall L-1 basis, the following BEC is proposed:

TECHNICAL:

The bidder must have executed / completed job(s) of at least Rs. 47 Lakhs
under a single order or two orders against the tender / contract involving Laying
of PE Pipeline / Gl & Cu installation works for PNG / Laying of Steel Pipeline /
O&M of Steel pipeline / O&M of MDPE pipeline network / O&M of Gl & Cu
Installations / After sales work like regular leak checks, up keeping of DRS,
MRS, service regulator etc. of any City Gas Distribution company in India in
preceding 5 (Five) years reckoned from the final bid due date.

In support of this bidder must submit a copy of Work Order / Letter of Award /
Letter of acceptance and its completion certificate issued by Client.

In absence of requisite documents, MNGL reserves the right to reject the bid
without making any reference to the bidder.
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B)

B.1

B.2

B.3

3.0

FINANCIAL:

Turnover:
The bidder should have achieved a minimum annual turnover of Rs. 47 Lakhs in
any one of the last 3 (Three) audited financial years i.e. 2019-20, 2020-21 &
2021-22.

Net Worth:
Net worth must be positive as per last audited financial statement i.e. for the
financial year 2021-22.

Working Capital:
The bidder should have a minimum working capital of Rs. 9.40 Lakhs as per
latest audited balance sheet i.e. for the year 2021-22.

If the bidder’s working capital is inadequate, the bidder should supplement this
with a letter from bidder’s bank, having net worth not less than Rs. 100 crores,
confirming the availability of line of credit to cover the inadequacy of previous
year and meet the current working capital requirement.

Bidder must submit documentary evidence such as balance sheet & Profit &
Loss A/c Statement for last three audited financial years i.e. 2019-20, 2020-21 &
2021-22 in support of the above.

In absence of requisite documents, MNGL reserve the right to reject the bid
without making any reference to the bidder.

Evaluation and award of contract:
Evaluation shall be done on overall least cost basis to the Purchaser.

Note: In case of tie for L-1 bidder, the order shall be placed on the bidder
having highest turnover during the preceding 03 financial years i.e. 2019-20,
2020-21 & 2021-22.
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Tender for Rate Contract for a period of 2 (Two) years
for hiring of the support services for PNG O&M of
Steel, MDPE Pipeline & PNG connections in
Sindhudurg GA for CGD Network of MNGL.

MNGL

MAHARASHTRA NATURAL

GAS LTD., PUNE BID NO.: MNGLI/CP/2022-23/181

SECTION - 1I

INSTRUCTIONS TO BIDDERS

A) INSTRUCTION FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the Central
Public Procurement (CPP) Portal i.e. http://etendrs.gov.in/eprocure/app, using valid
Digital Signature Certificates. The instructions given below are meant to assist the
bidders in registering on the CPP Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the CPP Portal.

REGISTRATION:

(i) Bidders are required to enroll on the e-Procurement module of the Central
Public Procurement Portal (URL:https://etenders.gov.in/eprocure/app) by
clicking on the link “Online Bidder Enrolment” option available on the home
page. Enrolment on the CPP Portal is free of charge.

(i) During enrolment/ registration, the bidders should provide the correct / true
information including valid email-id & mobile no. All the correspondence shall
be made directly with the contractors / bidders through email-id provided.

(iii) As part of the enrolment process, the bidders will be required to choose a
unique username and assign a password for their accounts.

(iv)  For e-tendering, possession of valid Digital Signature Certificate (Class Il or
Class Ill Certificates with signing key usage) is mandatory which can be
obtained from SIFY /nCode/eMudra or any Certifying Authority recognized by
CCA India on eToken/ Smartcard.

(v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their
valid Digital Signature Certificate with their profile.

(vi)  Only one valid DSC should be registered by a bidder. Bidders are responsible to
ensure that they do not lend their DSCs to others which may lead to misuse and

should ensure safety of the same.

(vii) Bidders can then log into the site through the secured login by entering their
user ID/ password and the password of the DSC/ eToken.
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SEARCHING FOR TENDER DOCUMENTS:

1)

2)

3)

There are various search options built in the CPP Portal to facilitate bidders to
search active tenders by several parameters. These parameters could include
Tender ID, organization name, location, date, value, etc. There is also an option of
advanced search for tenders, wherein the bidders may combine a number of
search parameters such as organization name, form of contract, location, date,
other keywords, etc., to search for a tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal to
intimate the bidders through SMS / e-mail in case there is any corrigendum issued
to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender;
in case they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS:

(i)

(i)

(iii)

(iv)

For preparation of bid, Bidders shall search the tender from published tender list
available on site and download the complete tender document and should take
into account corrigendum if any published before submitting their bids.

After selecting the tender document same shall be moved to the ‘My favourite’
folder of bidders account from where bidder can view all the details of the
tender document.

Bidder shall go through the tender document carefully to understand the
documents required to be submitted as part of the bid. Bidders shall note the
number of covers in which the bid documents have to be submitted, the number
of documents — including the names and content of each of the document that
need to be submitted. Any deviations from these may lead to rejection of the
bid.

Any pre-bid clarifications if required, then same may be obtained online through
the tender site, or through the contact details given in the tender document.

Bidders should get ready in advance the bid documents in the required format
(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender
document/schedule. Bid documents may be scanned with 100 dpi with
black and white option which helps in reducing size of the scanned
document.
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(v)

Bidders can update well in advance, the documents such as experience
certificates, annual report, PAN, EPF & other details etc., under “My Space/
Other Important Document” option, which can be submitted as per tender
requirements. This will facilitate the bid submission process faster by reducing
upload time of bids.

SUBMISSION OF BIDS:

(i)

(ii)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

Bidder should log into the site well in advance for bid submission so that he/ she
upload the bid in time i.e., on or before the bid submission time. Bidder will be
responsible for any delay.

Bidder should prepare the EMD as per the instructions specified in the NIT/
tender document. The details of the DD/BG/others physically sent, should tally
with the details available in the scanned copy and the data entered during bid
submission time. Otherwise, the uploaded bid will be rejected.

While submitting the bids online, the bidder shall read the terms & conditions (of
CPP portal) and accepts the same in order to proceed further to submit their
bid.

Bidders shall select the payment option as offline to pay the EMD and enter
details of the DD/BG/others.

Bidder shall digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidders shall note that the very act of using DSC for downloading the tender
document and uploading their offers is deemed to be a confirmation that they
have read all sections and pages of the tender document without any exception
and have understood the complete tender document and are clear about the
requirements of the tender document.

Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document. For the file size of less than 1
MB, the transaction uploading time will be very fast.

If price quotes are required in XLS format, utmost care shall be taken for
uploading Schedule of quantities & Prices and any changel modification of
the price schedule shall render it unfit for bidding.

Bidders shall download the Schedule of Quantities & Prices i.e., Schedule
of Rates, in XLS format and save it without changing the name of the file.
Bidder shall quote their rate in figures in the appropriate cells, thereafter,
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(ix)

(x)

(xi)

(xii)

save and upload the file in financial bid cover (Price bid) only.

If the template of Schedule of Quantities & Prices file is found to be
modified/corrupted in the eventuality by the bidder, the bid will be
rejected and further dealt as per provision of clause no 17.0 of ITB
including forfeiture of EMD.

The bidders are cautioned that uploading of financial bid elsewhere i.e.
other than in cover 2 will result in rejection of the tender.

Bidders shall submit their bids through online e-tendering system to the Tender
Inviting Authority (TIA) well before the bid submission end date & time (as per
Server System Clock). The TIA will not be held responsible for any sort of
delay or the difficulties faced during the submission of bids online by the
bidders at the eleventh hour.

After the bid submission (i.e., after Clicking “Freeze Bid Submission” in the
portal), the bidders shall take print out of system generated
acknowledgement number and keep it as a record of evidence for online
submission of bid, which will also act as an entry pass to participate in the bid
opening.

Bidders should follow the server time being displayed on bidder’s dashboard at
the top of the tender site, which shall be considered valid for all actions of
requesting, bid submission, bid opening etc., in the e-tender system.

All the documents being submitted by the bidders would be encrypted using
PKI (Public Key Infrastructure) encryption techniques to ensure the secrecy of
the data. The data entered cannot be viewed by unauthorized persons until the
time of bid opening. The confidentiality of the bids is maintained using the
secured Socket Layer 128-bit encryption technology.
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ASSISTANCE TO BIDDERS:

(i)

Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for a
tender or the relevant contract person indicated in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 24 x 7 Help
Desk Number 0120-4001002, 0120-6277787 and 0120-4001005. The helpdesk email

id is support-eproc@nic.in

A.

1.

1.1

1.2

1.3

2.1

2.2

2.3

24

GENERAL.:
Scope of Bid:

The Purchaser as defined in the General Conditions of Contract, hereinafter "the
Purchaser" wishes to receive bids for the supply of goods as described in
Section-1V, Special Condition of Contract.

The successful bidder will be expected to complete the Scope of supply within
the period stated in IFB.

Throughout these bidding documents, the terms "bid" and "tender" and their
derivatives ("bidder/tenderer”, "bid/tendered”, "bidding/ tendering", etc.) are
synonymous, and day means calendar day. Singular also means plural.

Eligible Bidder:

Bidders shall, as part of their bid, submit a written power of attorney,
authorizing the signatory of the bid to bind the bidder.

This Invitation for Bids is open to any bidder and to pre-qualified bidders in case
of limited tender.

Bidders should not be associated or have been associated in the past, directly
or indirectly, with a firm or any of its affiliates which have been engaged by the
Purchaser to provide consulting services for the preparation of the design,
specifications and other documents to be used for the procurement of the
goods to be purchased under this Invitation for Bids.

The bid should be from actual manufacturers. The bids from sole selling agents
/ authorized distributors/ authorized dealers /authorized supply houses can also
be considered, provided such bids are accompanied with back-up authority
letter from the concerned manufacturers who authorize them to market their
product, provided further such an authority letter is valid at the time of bidding.
Offers without back-up authority from manufacturer will not be considered.
Required warranty cover of the manufacturers for the product will be provided
by such supplier.
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2.5

2.6

2.7

3.1

3.2

3.3

4.1

5.1

6.1

6.2

The bidder shall not be under a declaration of ineligibility by Purchaser for
corrupt or fraudulent practices as defined in ITB.

While evaluating the bids, pursuant to Bid Evaluation Criteria as specified in IFB,
bidders past performance shall also be assessed for ascertaining the
responsiveness of the bid. In such a case. the decision of Purchaser shall be
final and binding on the bidder.

The bidder is not put on holiday by MNGL or blacklisted by any Government
Department/ Public Sector.

One Bid per Bidder:

Each bidder shall submit only one bid. A bidder who submits or participates in
more than one bid will cause all the proposals in which the bidder has
participated to be disqualified. If bid of companies which is managed &
controlled by same group of individuals (common owners/ proprietor, common
partner/ common directors), the participation in a particular tender by more than
one such bidder will not be allowed, and bids will be disqualified.

Also, if this fact is known at a later stage during bid evaluation or even after
finalization of contract, the award will be made null and void and appropriate
action including forfeiting of security deposit in any form and putting the firms
on holiday list will be taken.

Alternative bids are not acceptable.
Bidder Eligibility:

Experience Criteria as per Invitation for Bid (IFB) (Section — | of this Bid
Document)

Cost of Bidding:

The bidder shall bear all costs associated with the preparation and submission
of the bid, and PURCHASER (MNGL), will in no case, be responsible or liable
for these costs, regardless of the conduct or outcome of the bidding process.
BIDDING DOCUMENT:

Content of Bidding:

The bidding documents are those stated below Documents and should be read
in conjunction with any addenda issued in accordance with ITB Clause

a) IFB, ITB, GCC, ATC

b) SCC, MR &TS, SOR, etc.

The Bidder is expected to examine all instructions, forms, terms and

specifications in the bidding documents. The Invitation for Bids (IFB) together
with all its attachments thereto, shall be read, understood and accepted by the
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7.1

8.1

8.2

8.3

8.4

9.1

bidders. Failure to furnish all information required by the bidding documents or
to submit a bid not substantially responsive to the bidding documents in every
respect will be at the Bidder's risk and may result in the rejection of its bid.

Clarification of Bidding Documents:

A prospective Bidder requiring any clarification of the bid documents may notify
the Owner and / or the Consultant as the case may be, in writing or by cable
(hereinafter, the term ‘cable’ is deemed to include electronic mail and facsimile)
at the address indicated in the tender. The Owner / Consultant will respond in
writing to any request for clarification of the bid documents which it receives
after issue of the bid documents but prior to at least one (01) working day
before the pre-bid meeting date. Owner will not entertain any queries received
after 1800 HRS post one (1) day of pre-bid meeting. Written copies of the
Owner’s/ Consultant’s response (including an explanation of the query but
without identifying the source of inquiry) will be hosted on CPPP’s e-
procurement website https://etenders.gov.in and MNGL website along with the
corrigendum before the bid due date. All such clarifications issued shall deem to
form a part and parcel of the Bid documents.

Amendment of Bidding Documents:

At any time prior to the bid due date, the PURCHASER may, for any reason,
whether at its own initiative or in response to a clarification requested by a
prospective bidder, modify the bidding documents, by issuing addenda.

Any addendum /corrigendum/ clarifications to bidders query thus issued shall be
part of the bidding documents pursuant to ITB Clause- 7.0 and shall be hosted
on the on website www.mngl.in and CPPP’s e-tendering website before bidding
due date. All the prospective bidders who have attended the Pre-Bid meeting/
submitted bid document fee, shall be informed by email/ post about the
addendum/ corrigendum/ clarifications to bidders’ query for their reference.
Bidders desirous to submit its bid have to take into consideration of all the
addendum(s)/ corrigendum (s)/ clarifications to bidders’ query hosted on the
above websites before submitting the bid.

The PURCHASER may, at its discretion, extend the bid due date in order to
allow prospective bidders, a reasonable time to furnish their most competitive
bid taking into account the amendments issue.

Bidders are advised to visit www.mngl.in and CPPP’s e-tendering website from
time to time to get updated information / documents.

PREPARATION OF BIDS:
Language of Bid:
The bid prepared by the bidder as well as all correspondence/drawings and

documents relating to the bid exchanged by bidder and the PURCHASER shall
be written in English language, provided that any printed literature furnished by
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9.2

10

10.1

10.1.1

10.1.2

10.1.3

the bidder may be written in another language so long as accompanied by an
ENGLISH translation, in which case, for the purpose of interpretation of the bid,
the ENGLISH translation shall govern.

In the event of submission of any document/certificate by the Bidder in a
language other than English, the English translation of the same duly
authenticated by Chamber of Commerce of Bidder's country shall be submitted
by the Bidder. Metric measurement system shall be applied.

Documents Comprising the Bids:

The bid prepared by the bidder shall comprise the following components that
are required to be provided on the e-tendering portal:

UN-PRICE BID (Part -I):

a) Price Schedule (with price figures blanked) completed in accordance
with ITB Clauses 11, 12 & 13.

b) Documentary evidence establishing that Bidder is eligible to bid and
meets qualification criteria in accordance with ITB Clause 14.

) Documentary evidence establishing Goods' eligibility and conformity to
Bidding Documents in accordance with ITB Clause 15

d) Power of Attorney of the signatory to the Bidding Document.

e) Document showing annual turnover for the last three years such as
annual reports, profit and loss account, net worth etc.
f) One Original of Bidding Documents along with addendum/corrigendum

no. duly signed and sealed on each page, in token of confirmation that
Bid Documents are considered in full while preparing the bid and in case
of award, work will be executed in accordance with the provisions
detailed in Bid Documents.

g) Agreement between principal and Agent/ Consultant /Retainer/
Associates indicating their relationship & assigned service in case of
foreign bidder.

h) Various forms & formats including bid form enclosed as Attachment to
GCC/SCC to be duly filled & submitted.

(Please note space for prices to be kept blank in these documents,
which are meant for Part - | of the bids.)

i) List of 2(two) years spares with blank price, if applicable, in line with
Unprice part.

j) List of commissioning spares, if applicable, in line with Technical part

K) Any other information/details required as per bidding document

including addendum/ corrigendum to this bidding document, if issued.
PRICED BID (Part -l):

Price Schedule /| SOR Sheet is to be filled online through web portal
https:/letenders.gov.in

Original Bid Security (Part-111) — For Applicability refer ITB clause no. 17.0
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111

12.

12.1

12.2

12.3

12.4

12.5

Bid Form & Price Schedule:

The bidders shall complete the Bid Form and appropriate, Price schedule
furnished in the Bidding Document, indicating the required information for all
the goods to be supplied, a brief description of the goods, their country of origin
and quantity.

Bid Prices:

The Bidder shall e-quote Bid Prices on appropriate format of “Schedule of
Rates” (SOR) as enclosed part of bid documents as it proposes to supply under
the contract.

Indian Bidders shall indicate the following separately (as per Price Schedule)

A) Ex-works Price including packing and forwarding charges (such price to
include all costs as well as duties and taxes paid or payable on
components and raw materials incorporated or to be incorporated in the

goods).

B) Goods & Service Tax / Turnover (rates) which will be payable on the
finished goods, if this contract is awarded.

C) The bidders shall indicate breakup of the quantum of imports involved

for import of necessary raw materials and components giving CIF value
of Import in applicable currency considered and included in bid price.
Essentiality certificate may be provided by the Purchaser for Project
imports, wherever applicable.

D) The statutory variation in Goods & Service Tax on finished goods
covered under Cl. 12.1 B within the contractual delivery period shall be
to MNGL's account. However, any increase in the rate of these taxes and
duties beyond the contractual completion period shall be to bidder's
account and any decrease in rate shall be passed on to MNGL. Further,
any statutory variation in the rate of customs duty (except Goods &
Service Tax) within contractual delivery period, on-the actual CIF value
of import content, but subject to maximum of such duty payable on
quoted CIF value, under Cl. 12.1 (A) shall also be to MNGL's account. In
case of delay in delivery, any increase in the rate of customs duty
beyond the contractual completion period shall be to bidder's account
and any decrease in rate shall be passed on to MNGL.

E) The total amount which can be claimed / set off by MNGL for CENVAT
(for Goods & Service tax) separately.

Inland transportation, other local costs incidental to delivery of the goods to its
destination (FOT-site) shall be quoted by the Bidder.

The bidder's break-up of price components in accordance with above sub-
clauses will be solely for the purpose of facilitating the comparison of bids and
will not in any way, limit the Purchaser’s right to contract on different terms.

Fixed Price: Prices quoted by the bidder shall be firm and fixed during the

bidder's performance of the contract and not subject to variation on any account
except for variations permitted under 12.1 D for domestic bidders. A bid
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12.6

13

13.1

14

14.1

14.1.1

14.2

14.2.1

14.2.2

14.2.3

15

15.1

submitted with an adjustable price quotation will be treated as non-responsive
and rejected.

The delivery terms shall be interpreted as per INCOTERMS 2010.

Bid Currencies:

Bidders shall submit their bids in Indian Rupees only.

Documents Establishing Bidder's Eligibility and Qualification

Bid Evaluation Criteria:

Pursuant to evaluation Criteria specified in Invitation for Bids (IFB) the bidder
shall furnish all necessary supporting documentary evidence to establish the
bidder's claim of meeting Bid evaluation criteria.

Bidders Eligibility Criteria:

The bidder shall furnish, as part of his bid, documents establishing the bidder's
eligibility to bid and its qualification to perform the contract if its bid is accepted.

The documentary evidence of the bidder's qualifications to perform the contract

if his bid is accepted, shall establish to the PURCHASER'S satisfaction:

a) that, in the case of a Bidder offering to supply goods under the contract
which the Bidder did not manufacture (or otherwise, produce, the,
Bidder has been duly authorized by the goods Manufacturer or producer
to supply the goods in the Purchaser’s country.

b) that the Bidder has the financial, technical and production capacity
necessary to perform the contract.
c) that, in case of a Bidder not doing business within the Purchaser's

country, the Bidder is or will be (if awarded the contract) represented by
an Agent in that country equipped and able to carry out the Supplier's
maintenance, repair and spare parts stocking obligations prescribed in
the Conditions of Contract and/or Technical Specifications.

The PURCHASER will determine to its satisfaction whether the bidder selected
as having submitted the lowest evaluated, responsive bid is qualified to
satisfactorily perform the contract. An affirmative determination will be pre-
requisite for award of the Contract.

Documents Establishing Goods' Eligibility and Conformity) to Bidding
Documents:

Pursuant to ITB Clause 10, the bidder shall furnish, as part of the bid,
documents establishing the eligibility and conformity to the Bidding Documents
of all goods and services which the bidder proposes to supply under the
Contract.
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15.2

15.3

16

16.1

16.2

17

17.1

17.2

17.3

The documentary evidence of the goods and services' conformity to the Bidding

Documents may be in the form of literature, drawings or data and shall furnish:

a) detailed description of the essential technical and performance
characteristics of the goods.

b) a clause-by-clause commentary on the PURCHASER'S Technical
specifications demonstrating the goods and services' substantial
responsiveness to the specifications.

For purpose of the commentary to be furnished under Clause-15.2 above, the
bidder shall note that standards for workmanship, material and equipment and
reference to brand names or catalogue numbers, designated by the
PURCHASER in its Technical Specifications are intended to be descriptive only
and not restrictive.

Period of Validity of Bids:
The bid shall remain valid for acceptance for 4 months from the bid due date.

In exceptional circumstances, prior to expiry of the original bid validity period,
the PURCHASER may request that the bidder extend the period of bid validity
for a specified additional period. The requests and the responses thereto shall
be made in writing (by fax / post e-mail). A bidder may refuse the request
without forfeiture of his bid security. A bidder agreeing to the request will not be
required or permitted to modify his bid but will be required to extend the validity
of its bid security for the period of the extension and in accordance with ITB
Clause 17.0 in all respects.

Bid Security:

Pursuant to ITB Clause-10, the bidder shall furnish, as part of his bid, bid
security in the amount specified in the Invitation for Bids.

The bid security is required to protect the PURCHASER against the risk of
bidder's conduct which would warrant the security's forfeiture, pursuant to ITB
Clause-17.7

The bid security in Indian Rupees for bidders quoting in Indian Rupees shall be
in the form of Demand Draft/ Banker's Cheque in favor of Maharashtra Natural
Gas Limited, payable as per IFB (issued by Indian Nationalized /Scheduled bank
or first-class international bank) or in the form of Bank Guarantee as per format
enclosed in the Bidding Document.

MNGL shall not be liable to pay any bank - charges, commission or interest on
the amount of bid security.

In case, bid security is in the form of Bank Guarantee, the same shall be from

any Indian scheduled bank or a branch of an international bank situated in India
and registered with Reserve bank of India as scheduled foreign bank.
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17.4

17.5

17.6

17.7

17.8

17.9

18
18.1

18.2

18.3

The Bid Security shall be valid for two (02) months beyond the validity of the
Bid as specified in Clause 16.0 of ITB.

Any bid not secured in accordance with ITB Clause 17.1 and 17.3 may be
rejected by the PURCHASER as non-responsive

Unsuccessful bidder’s bid security will be discharged/returned as promptly as
possible after award of contract and signing of agreement.

The successful bidder's bid security will be discharged upon the bidder's
accepting the order, pursuant to ITB Clause-41 and furnishing the Contract
Performance Guarantee pursuant to ITB Clause-42.

The bid security may be forfeited:
a) If a bidder withdraws his bid during the period of bid validity.

b) in the case of a successful bidder, if the bidder fails:
i) to accept the Purchase Order in accordance with ITB Clause-41
or
ii) to furnish Performance Guarantee in accordance with ITB
Clause-42
iii) to accept correction of errors pursuant to ITB Clause 32.0
c) If the Bidder changes the proposed manufacturer after submission of his
bid.

Bid Security should be in favor of Maharashtra Natural Gas Limited and
addressed to MNGL. Bid Security must indicate the Bid Document number and
the item for which the bidder is quoting. This is essential to have proper co-
relation at a later date. The Bid Security in the form of Bank Guarantee shall be
in the form provided in the Bidding Document.

The Indian /| Domestic firms registered with NSIC/MSME, under its single
point registration scheme are exempted from furnishing Bid Security,
provided they are registered for the items / work they intend to quote and
subject to their enclosing with their bid a copy of latest and current
registration certificate.

Format and Signing of Bid
The bidder shall prepare one original of the document comprising the bid as per
clause 10.0 of ITB marked "original".

The original of the bid shall be typed or written in indelible ink and shall be
signed by the person or persons duly authorized to sign on behalf of the bidder.
The name and position held by each person signing, must be typed or printed
below the signature. All pages of the bid, except any catalogues/ literatures
shall be signed and sealed by the person or persons signing the bid.

The bid shall contain no alterations, omissions or additions, unless such
corrections are initialed by the persons signing the bid.
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19.1

19.2

20

20.1

21

22.0

22.1

Zero Deviation

Bidders to note that, MNGL will appreciate submission of offer based on the
terms and conditions in the enclosed General Conditions of Contract, Special
Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of supply,
technical specifications etc, to avoid wastage of time and money in seeking
clarifications on technical/ commercial aspects of the offer.

If any deviations are taken to the under mentioned provisions of Bid Documents
by the Bidder the bid is liable to be rejected: -

i) Do not meet BEC Criteria

ii) Bid Security

iii) Performance Security (Contract Performance Bank Guarantee), 10% of
Order value

iv) Delivery Period

V) Terms of Payment

Vi) Force Majeure

Vi) Resolution of Dispute/Arbitration

viii)  Termination of Contract,

iX) Warranty and Guarantee

X) Offer not submitted for complete scope of work

Xi) Firm prices

Xii) Prices not quoted as per Schedule of Rates formats.

Xiii) Bidder have been banned by Government of India or any its Agency/
Undertaking/ Department of Government of India.

xiv)  Bidders is under liquidation.

XV) Bidder is under litigation which owners considers a disqualification.

xvi)  Bids not conforming to technical specification/requirements.

xvii)  Any other such provisions if specifically stipulated elsewhere in the Bid
Document.

xviii)  Price Reduction Schedule.

However, MNGL reserve the right to request the bidder to withdraw the
deviations against above mentioned provisions of Bid Documents.

Mode of Payment:

Maharashtra Natural Gas Limited will issue A/C payee cheque for payment
payable at par, in case work is awarded to bidder.

Agent/ consultant/ Representative/ Retainer/ Associate — Not applicable
SUBMISSION OF BIDS:

PREPARATION OF BIDS:

Scanned documents (duly signed by the authorized signatory) and/or pre-

formatted excel files to be uploaded by the bidder on the portal which shall
comprise of the documents mentioned in Clause No. 10 of ITB.
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24.0

25.0

25.1
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Note: All pages of the bid offer to be signed and stamped by an authorized
representative (as described in bid document) of the bidder.

Bidder must ensure numbering of all pages submitted in bid document. Further
total number of pages submitted in bid document must be mentioned in the
covering letter of bid submitted.

The price bid shall contain Schedule of Rates dully filled in the prescribed
format available on the e-portal.

DEADLINE FOR SUBMISSION OF BID:

The bid must be submitted on the specified e-tendering portal as specified in
IFB not later than the time and date as specified in IFB. The online e-tendering
portal will not allow any bid or part thereof whatsoever to be submitted after the
due time on the due date.

The Purchaser may, in exceptional circumstances and at its discretion, on giving
reasonable notice by email or any written communication to all prospective
bidders who have been issued the bid document to extend the deadline for the
submission of bids in which case all rights and obligations of the Purchaser and
bidders, previously subject to the original deadline will thereafter be subject to
deadline as extended.

LATE BIDS:

Any Bid Security / EMD received by the Purchaser after the deadline for
submission of bid may render the bid to be declared “Late” and such bid is
liable for rejection; such EMD may be returned unopened to the bidder at the
sole discretion of the Purchaser.

MODIFICATION AND WITHDRAWAL OF BIDS:

The bidder may modify or withdraw its bid after the bid submission, but, before
the due date of submission as per provisions provided on the e-tendering portal.
After the bid due date & time however, no modifications whatsoever are allowed
in the bid.

No bid shall be withdrawn in the interval between the deadline for submission of
bids and the expiration of the period of bid validity specified by the Bidder on
the Bid form. In case of request in written by the authorized signatory for
withdrawal of a bid during this interval, the Bidder’'s bid security shall be
forfeited.

Upon selecting “withdraw” option on the e-tender portal and providing the
reason for withdrawal, the portal will not allow the bidder to re-submit his bid.
MNGL shall not be responsible if the bidder is not able to re-submit his bid after
withdrawal.
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26.2
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27

27.1

28

28.1

28.2

29

290.1
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OPENING AND EVALUATION OF BIDS:
Bid Opening:

The Purchaser will open all bids on the e-tendering portal in the presence of
bidder(s) representatives who choose to attend, at the time, on the date and
place (as specified in IFB). The bidder(s) representatives, who are present, shall
sign an attendance sheet evidencing their attendance, if so, required by the
Purchaser.

The Bidder's names and the presence or absence of requisite Bid Security
(EMD) and such other details as the Purchaser, at its discretion, may consider
appropriate, will be announced at the opening. No bid shall be rejected at bid
opening, except for bids without EMD.

Bids that are not opened and read out at bid opening shall not be considered
further for evaluation, irrespective of the circumstances. Bidder's specific
attention is drawn to this stipulation to enable the representative of the Bidder
at the bid opening time to bring out to the attention for the Purchaser any
documents pertaining to its bid is not being acknowledged and relevant portions
read out.

The Purchaser will prepare a bid opening statement to be signed by all
representatives present during bid opening.

Process to be Confidential:

Information relating to the examination, clarifications, evaluation and
comparison of bids and recommendations for the order, shall not be disclosed
to bidders or any other person officially concerned with such process.
Contacting the Purchaser:

From the time of the bid opening to the time of the release of order, if any
bidder wishes to contact the Purchaser for any matter relating to the bid, it

should do so in writing.

Any effort by a bidder to influence the Purchaser in any manner in respect of bid
evaluation or award will result in the rejection of that bid.

Preliminary Examination of Bids:

Technical-Commercial Bid Evaluation

The PURCHASER will examine the bids to determine whether they are
complete, whether any computational errors have been made, whether required

securities have been furnished, whether the documents have been properly
signed and whether the bids are generally in order.
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Prior to the detailed evaluation, the PURCHASER will determine whether each
bid is of acceptable quality, is generally complete and is responsive to the
Bidding Documents. For purposes of this determination a responsive bid is one
which conforms to all the terms, conditions and specification of the bidding
document, without deviations, objections, conditionally or reservations.

No deviation whatsoever, is permitted in the Bidding Documents and the Priced
bids of those bidders whose Un-Priced bids contain any exception to the
conditions and stipulations of the Bidding Documents shall not be opened and
returned un-opened to such bidder(s).

The Purchaser's determination of a bid's responsiveness is to be based on the
contents of the bid itself without recourse to extrinsic evidence. If a bid is non-
responsive, it will be rejected by the Purchaser and may not subsequently be
made responsive by the bidder by correction of the nonconformity.

The Purchaser will carry out a detailed evaluation of the bids previously

determined to be responsive in order to determine whether the technical

aspects are in accordance with the requirements set forth in the Bidding

Documents. In order to reach such a determination, the Purchaser will examine

and compare the technical aspects of the bids on the basis of the information

supplied by the bidders, taking into account the following factors:

@ Overall completeness and compliance with the Technical Specifications;
quality function and operation of the process control concept included in
the bid. The bid that does not meet minimum acceptable standard of
completeness, consistency and detail will be rejected as non-responsive.

(b) Any other relevant factor, if any that the Purchaser deems necessary or
prudent to be taken into consideration.

Requisite forms contain all necessary information including those, required for
meeting qualifying criteria stipulated in the Bidding Document.

OPENING OF PRICE BID:

In case of two-part bidding, the Bidders whose bids are found substantially
responsive shall be invited to attend the opening of price bid. Such bidders may
be required to attend the price bid opening at a short notice. The place, date
and time of price bid opening will be informed to all such Bidders. The Bidder’s
representatives who are present shall sign a register evidencing their
attendance.

The bid prices stated in the price schedules will be announced during price bid
opening.

Arithmetic Corrections:
The bids will be checked for any arithmetical errors as follows:

In case of any discrepancy between prices in words and prices in figures, the
prices in words shall be valid and binding. In case of any error in total indicated
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33
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33.3
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34

34.1

by the Bidder, the unit price alone shall be considered valid and binding on the
Bidder.

If the bidder does not accept the correction of errors, his bid will be rejected,
and the bid security will be forfeited.

Conversion to Single Currency [Applicable in ICB tenders only]-

To facilitate evaluation and comparison, the PURCHASER will convert all bid
prices expressed in the amounts in various currencies in which bid price is
payable, to Indian Rupees at the Bills selling exchange rate declared by the
State Bank of India on the working day prior to Priced bid (Part-1I) opening.

Evaluation and Comparison of Bids:

The PURCHASER will evaluate and compare the bids previously determined to
be substantially responsive, pursuant to ITB Clause - 30.

Bid Evaluation and Comparison Criteria:
The evaluation of all the responsive bids for supplies to be arrived at the lowest
evaluated offer as under:

(A) Domestic Bidders:

The evaluated price of domestic bidders shall include the following:

i) The prices quoted by Domestic Bidder for the scope of work
defined in the tender documents will include customs duty plus
Goods & Service Tax and any additional duty, if any, Goods &
Service Tax as applicable which shall be indicated separately

ii) Price quoted by the domestic bidders shall include all costs
towards Insurance, all type of handling, transportation, etc. as
applicable and payable by the CONTRACTOR under the contract

iii) Goods & Service Tax on the finished goods.

OWNER'’S price evaluation and price comparison of technical-commercially

acceptable bids shall take following in account:

i) Total value on FOT site basis including liability towards customs duty,
GST, all other taxes & duties, levies, transportation, all insurance and all
other costs as applicable up to Final Acceptance of work complete in all
respects covered under para-A above.

ii) Cost of mandatory spares, if any.

iii) The total site price quoted shall be compared.

Bids not conforming to Bid Qualification criteria and technical & commercial
requirements shall be rejected.

Domestic Preference:

VOID
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35

35.1

35.2

35.3

36

36.1

37

37.1

38

38.1

39

39.1

39.2

AWARD OF CONTRACT:
Post Qualification:

In the absence of pre-qualification, the PURCHASER will determine to its
satisfaction whether the bidder selected as having submitted the lowest
evaluated, responsive bid is qualified to satisfactorily perform the contract.

The determination will take into account the bidder's financial, technical and
production capabilities. It will be based upon an examination of the
documentary evidence of the bidder's qualifications submitted by the Bidder,
pursuant to ITB Clause-10, as well as such other information as the
PURCHASER deems necessary and appropriate.

An affirmative determination will be a prerequisite for award of the contract to
the bidder. A negative determination will result in rejection of the bidder's bid.

Award Criteria:

Subject to ITB Clause 30, the Purchaser will award the contract to the
successful Bidder whose bid has been determined to be substantially
responsive and has been determined to be the lowest evaluated bid, provided
further that the Bidder is determined to be qualified to perform the contract
satisfactorily.

PURCHASER's Right to Vary Quantities at Time of Award:

PURCHASER reserves the right at the time of award of ORDER to increase or
decrease by up to 20% the quantity of GOODS specified in the Material
Requisition, without any change in unit price or other terms and conditions.
Variation beyond this limit will be subject to mutual agreement between the
PURCHASER and the Seller.

PURCHASER's Right to Accept Any Bid and to reject Any or All Bids:

PURCHASER reserves the right to accept or reject any bid and to annul the
bidding process and reject all bids, at any time prior to award of contract,
without thereby incurring any liability to the affected bidder or bidders or any
obligations to inform the affected bidder or bidders of the ground for the
PURCHASER'S ACTION.

Notification of Award/ Fax of Intent / Purchase Order:

Prior to the expiration of period of bid validity, the PURCHASER will notify the
successful bidder in writing, by fax or email to be confirmed in writing that his
bid has been accepted. The notification of award/ Fax of Intent / Purchase Order
will constitute the formation of the Contract.

Delivery shall be counted from the date of Delivery Order.
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39.3

40

40.1

41

41.1

41.2

41.3

42

42.1

43

43.1

Upon the successful bidder’'s furnishing of contract performance bank
guarantee. Pursuant to ITB Clause-42, the PURCHASER will promptly notify
each unsuccessful bidder and will discharge his bid security pursuant of ITB
Clause 17.

Acceptance of Purchase Order:

PURCHASER will issue the Purchase Order to the successful bidder, who, within
15 days of receipt of the same, shall sign all pages and return the acceptance
copy to the PURCHASER.

Performance Guarantee:

Unless mentioned in notification of award /Fax of Intent / Purchase Order within
15 days of the receipt of the Delivery Order from the PURCHASER, the
successful bidder shall furnish the performance guarantee in accordance with
Clause 12 of General Conditions of Contract in the form provided in the bidding
documents. The Bank Guarantee/Letter of Credit towards performance
guarantee shall be in the currency of the Contract.

The performance guarantee shall be for an amount equal to 3% of the
annualize contract value towards faithful performance of the contractual
obligations and performance of equipment. This Bank Guarantee/Letter of
Credit shall be from any Indian scheduled bank or a branch of an international
bank situated in India and registered with Reserve bank of India as scheduled
foreign bank. This bank guarantee/letter of Credit shall be valid for a period as-
stated in Clause-12 of General Conditions of Contract.

Failure of the successful bidder to comply with the requirements of this clause
shall constitute sufficient grounds for the annulment of the award and forfeiture
of the bid security.

Income Tax Liability:

The bidder will have to bear all income tax liability, both Corporate as well as
for his personnel.

Corrupt or Fraudulent
The Purchaser requires that Bidders / Practices Suppliers observe the highest

standard of ethics during the procurement and execution of the order. In
pursuance of this policy, the Purchaser:

a) defines, for the purposes of this provision, the terms set forth below as
follows:
i) “corrupt practice” means the offering, giving, receiving or

soliciting of anything of value to influence the action of a public
official in the procurement process or in contract execution and

ii) “fraudulent practice” means a misrepresentation of facts in order
to influence a procurement process or the execution of a contract
to the detriment of the Purchaser and includes collusive practice
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among Bidders (prior to or after bid submission) designed to
establish bid prices at artificial non-competitive levels and to
deprive the Purchaser of the benefits of free and open

competition.

b) will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices
in
competing for the contract in question.

) will declare a firm ineligible, either indefinitely or for a stated period of

time, if at any time the Purchaser determines that the firm has engaged
in corrupt or fraudulent practices in competing for or in executing a
contract.
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B) ANNEXURE TO INSTRUCTIONS TO BIDDERS (ITB)
LIST OF FORMATS
Sl. No. Description
1) F-1 : Bidder’s General Information
2) F-2 : Bid Form
3) F-3 : List of Enclosures
4) F-3A Financial Detail
5) F-4 : EMD / Bid Security
6) F-5 : Letter of Authority
7) F-6 : No Deviation Confirmation
8) F-7 : Certificate
9) F-8 : Details of Similar Work done during past five years
10) F-9 : Present commitments of the Bidder
11) F-10 Proforma of Bank Guarantee for Contract Performance
Security
12) F-16 : Format for No Claim Certificate
13) F-18 UNDERTAKING OF LAND BORDER
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F-1
BIDDER’S GENERAL INFORMATION

To,

M/s. Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2" Floor,

Baner Road, Baner,

Pune — 411045

1.1 Bidder Name

1.2 Number of Years in Operation:

1.3 Registered Address

14 Operation Address
if different from above

15 Telephone Number

(bountry Code) (Area Code) (Telephone No.)

1.6 E-mail address & Web Site

1.7 Telefax Number

(Country Code)  (Area Code) (Telephone No.)
1.8 ISO Certification, if any : {If yes, please furnish details}

1.9 GSTN No (Attach Certificate Copy)

(SIGNATURE OF BIDDER WITH SEAL)
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F-2
BID FORM

To, Date:
M/s. Maharashtra Natural Gas Limited,

Pride Purple Coronet, 2" Floor,

Baner Road, Baner,

Pune — 411045

Dear Sir,

Having examined the Conditions of Contract and Specifications including Addenda Nos.
(Insert Numbers) the receipt of which is hereby duly acknowledged, we the
undersigned, offer to supply and deliver (Description of Goods and Services) in
conformity with the said Drawings, Conditions of Contract and specifications for the
same for (as quoted in price bid) or such other sums as may be ascertained in
accordance with the Schedule of Prices.

We  undertake, if our bid is accepted, complete delivery of
...................................................... as agreed and specified in the IFB document. If our
bid is accepted, we will obtain the guarantee of a Bank in a sum not exceeding (3) % of
the Annualized Contract Value the due performance of the Contract.

We agree to abide by this bid for a period of 4(four) months from the date fixed for bid
opening under Instructions to Bidders and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.

We have enclosed Bid Security in the form of Demand Draft/ Bank Guarantee in line
with ClL. 17 of ITB for (amount in figure & words) valid for 6(six)
months’ period as per the requirement of bid document.

Until a formal contract is prepared and executed, this bid, together with your written
acceptance thereof in your notification of award (Fax of Intent) shall constitute a
binding Contract between us.
We understand that you are not bound to accept the lowest or any bid, you may
receive.
Dated this Day of 2023
SEAL AND SIGNATURE

In the capacity of Duly authorized to sign bid for and on behalf of

(SIGNATURE OF WITNESS)

WITNESS NAME:
ADDRESS:
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F-3
LIST OF ENCLOSURES
To,
M/s. Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2" Floor,
Baner Road, Baner,
Pune — 411045

Dear Sir / Ma’am,

We are enclosing the following documents as part of the bid:

1. Power of Attorney of the signatory to the Bidding Document.

2. QA/OC Manuals.

3. Health Safety and Environment (HSE) Policy and HSE Manual.

4. Document showing annual turnover for the last three years such as annual

reports, profit and loss account, net worth etc. along with information as sought
in enclosed format F-3A.

5. Organization chart of the bidder and the structure assigned for execution of the
work under this bid.

6. Methodology of execution of work.
7. Execution schedule with interlinking of various activities.
8. Copy of Bidding Documents along with addendum/ corrigendum no. duly signed

and sealed on each page, in token of confirmation that Bid Documents are
considered in full while preparing the bid and in case of award, work will be
executed in accordance with the provisions detailed in Bid Documents.

(SEAL AND SIGNATURE OF BIDDER)
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F-3A

FINANCIAL DETAIL

EACH BIDDER MUST FILL IN THIS FORM

a) Annual Turnover data for the last 3 years.
Year Currency Amount Ex. Rate (*) Amount (INR)
(*)
Year 1
Year 2
Year 3
1. The information supplied should be the Annual Turnover of the Bidder.

2. A brief note should be appended describing thereby details of turnover
along with audited balance sheet with profit & loss account statement for
the last 3 years.

b) Annual Net-worth data for the last 3 years.

Year Currency Amount Ex. Rate (*) Amount (INR)
(*)
Year 1
Year 2
Year 3
1. Net Worth = Reserves + Capitals — Accumulated Loss

(*) To be filled by Employer
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F-4
PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID
SECURITY
(To be stamped in accordance with the Stamp Act)

Bank Guarantee NO. ......ccccveenennen.
Refi v, Date ..coovvevivieinennen,

To,

M/s. Maharashtra Natural Gas Ltd.,
Pride Purple Coronet, 2" Floor,
Baner Road, Baner, Pune — 411045

Dear Sir(s),

In accordance with Letter Inviting Tender wunder your reference No.
M/s. having their

Registered/ Head Office at (hereinafter

called the Tenderer) wish to participate in the said tender for

As an irrevocable Bank Guarantee against Earnest Money for the amount of
is required to be submitted by the Tenderer as a condition precedent
for participation in the said tender which amount is liable to be forfeited on the
happening of any contingencies mentioned in the Tender Document.

We, the Bank at
having our Head Office
(Local Address) guarantee and
undertake to pay immediately on demand without any recourse to the tenderers by
Maharashtra Natural Gas Limited the amount without any reservation,
protest, demur and recourse. Any such demand made by MNGL, shall be conclusive
and binding on us irrespective of any dispute or difference raised by the Tenderer.

This guarantee shall be irrevocable and shall remain valid up to [this
date should be 6 months after the date finally set out for closing of tender]. If any
further extension of this guarantee is required, the same shall be extended to such
required period on receiving instructions from M/s
whose behalf this guarantee is issued.

In witness whereof the Bank, through its authorized officer, has set its hand and stamp

on this day of 2023 at
WITNESS:
(SIGNATURE) (SIGNATURE)
(NAME) (NAME)
Designation with Bank Stamp
(OFFICIAL ADDRESS) Attorney as per
Power of Attorney No.
Date:
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INSTRUCTIONS FOR FURNISHING BID-GUARANTEE /| BANK GUARANTEE

1.

The Bank Guarantee by bidders will be given on non-judicial stamp paper as per
stamp duty applicable. The non-judicial stamp paper should be in the name of
the issuing bank. In case of foreign bank, the said banks guarantee to be issued
by its correspondent bank in India on requisite non-judicial stamp paper.

The expiry date as mentioned in bid document should be arrived at by adding 2
months to the date of expiry of the bid validity unless otherwise specified in the
Bid Documents.

The bank guarantee by bidders will be given from bank as specified in ITB

A letter from the issuing bank of the requisite Bank Guarantee confirming that
said bank guarantee/ all future communication relating to the Bank Guarantee
shall be forwarded to the Employer at its address as mentioned at ITB.

Bidders must indicate the full postal address of the bank along with the bank’s
E-mail/ Fax. from where the earnest money bond has been issued.
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F-5
LETTER OF AUTHORITY
PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT
NEGOTIATIONS/CONFERENCES

No.: Date:

To,

M/s. Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2" Floor,

Baner Road, Baner,

Pune — 411045

Dear Sir,
We hereby authorize

following representative(s) to attend un-priced bid opening and price bid opening and
for any other correspondence and communication against above Bidding Document:

1) Name & Designation Signature

2) Name & Designation Signature

We confirm that we shall be bound by all commitments made by aforementioned
authorized representatives.

Yours faithfully,
Signature
Name & Designation
For and on behalf of
Note: This letter of authority should be on the letterhead of the bidder and should be
signed by a person competent and having the power of attorney to bind the

bidder.

Not more than two persons are permitted to attend techno-commercial un-
priced and price bid opening.
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NO DEVIATION CONFIRMATION

F-6

(Tender/ Bid Document No.

NAME OF WORK:

BID DOCUMENT NO.:

EXCEPTION AND DEVIATION STATEMENT

Bidder may stipulate exceptions and deviations to Bid Document, if considered
unavoidable as per the following format:

SL. CLAUSE PAGE NO. OF DEVIATION REASONS FOR
NO. NO. TENDER DEVIATION
DOCUMENT

Any exceptions / deviations brought out by us elsewhere in our Offer shall not be
considered as valid and should be ignored by the Owner.

NAME OF BIDDER:

SIGNATURE OF BIDDER:

& SEAL
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F-7
CERTIFICATE

To,

M/s. Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2" Floor,

Baner Road, Baner,

Pune — 411045

Dear Sir,

If, we become a successful bidder and pursuant to the provisions of the Bidding
Documents and contract is awarded to us the following certificate shall be
automatically enforceable:

‘We agree and acknowledge that the Employer is entering into the Agreement solely on
its own behalf and not on behalf of any other person or entity. In particular, it is
expressly understood and agreed that the Government of India is not a party to the
Agreement and has no liabilities, obligations or rights there under. It is expressly
understood and agreed that the Employer is authorized to enter into Agreement, solely
on its own behalf under the applicable laws of India. We expressly agree, acknowledge
and understand that the Employer is not an agent, representative or delegate of the
Government of India. It is further understood and agreed that the Government of India
is not and shall not be liable for any acts, omissions, commissions, breaches or other
wrongs arising out of the Agreement. Accordingly, we hereby expressly waive, release
and forego any and all actions or claims, including cross claims, VIP claims or
counterclaims against the Government of India arising out of the Agreement and
covenants not to sue to Government of India as to any manner, claim, cause of action
or things whatsoever arising of or under the Agreement.”

(SEAL AND SIGNATURE OF BIDDER)
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F-8
DETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARS
Description | Location Full Value of | Date of | Scheduled | Date of | Reasons
of of the Post Contract | Commen | Completion | Actual for
the work work | Address cement Time Comple | delayin
and of work (Months) tion project
Phone completion,
nos. of if
Client & any
Name
of
Officer-
in
charge
Note: Copies of letter of award and completion certificate for the above works to be

enclosed. The work completed earlier than three years need not be indicated
here. The list of work, not of similar nature need not be indicated here. Failing to
comply instructions may lead to rejection of bid.

(SEAL AND SIGNATURE OF BIDDER)
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F-9
PRESENT COMMITMENTS OF THE BIDDER
Full Descriptio Date of Scheduled %Age Expected | Remark
Postal n Commenceme | Completio | Completio Date of S
Addres | of Work nt n n Completio
s and of Work Period as on Date n
phone
nos. of
Client
&
Name
of
Officer-
in-
charge

Note: This list must be a full list of all type of works in hand

(SEAL AND SIGNATURE OF BIDDER)
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F-10
PROFORMA OF BANK GUARANTEE FOR PERFORMANCE GUARANTEE
(ON_NON-JUDICIAL PAPER OF APPROPRIATE VALUE)

To,

M/s. Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2" Floor,

Baner Road, Baner,

Pune — 411045

Dear Sir,
M/s have been awarded the
work of for Maharashtra Natural Gas

Limited, PUNE against Purchase Order No.

The Contracts conditions provide that the SUPPLIER shall pay a sum of Rs.

(Rupees )
as full Contract Performance Guarantee in the form therein mentioned. The form of
payment of Contract Performance Guarantee includes guarantee executed by
Nationalized Bank, undertaking full responsibility to indemnify Maharashtra Natural Gas
Limited, in case of default.

The  said has
approached us and at their request and in consideration of the premises we are having
our office at have agreed to give such

guarantee as hereinafter mentioned.

1. We hereby undertake and

agree with you that if default shall be made by M/s
in performing any of the terms and conditions of the tender
or in payment of any money payable to Maharashtra Natural Gas Limited we
shall on demand pay without any recourse to the contractor to you in such
manner as you may direct the said amount of Rupees
only or such portion thereof not
exceeding the said sum as you may from time to time require.

2. You will have the full liberty without reference to us and without affecting this
guarantee, postpone for any time or from time to time the exercise of any of the
powers and rights conferred on you under the contract with the said

and to enforce or to forbear

from endorsing any powers or rights or by reason of time being given to the said

which under law relating to the sureties would
but for provision have the effect of releasing us.

3. Your right to recover the said sum of Rs.
(Rupees

) from us in manner aforesaid will not
be affected or suspended by reason of the fact that any dispute or disputes
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have been raised by the said M/s and/
or that any dispute or disputes are pending before any officer, tribunal or court.

The guarantee herein contained shall not be determined or affected by the
liquidation or winding up dissolution or changes of constitution or insolvency of
the said but shall in all respects and for all purposes be binding and operative
until payment of all money due to you in respect of such liabilities is paid.

This guarantee shall be irrevocable and shall remain valid up

to If any further extension of this guarantee is required, the
same shall be extended to such required period on receiving instruction from
M/s on

whose behalf this guarantee is issued.

The Bank Guarantee’s payment of an amount is payable on demand and in any
case within 48 hours of the presentation of the letter of invocation of Bank
Guarantee. Any dispute arising out of or in relation to the said Bank Guarantee
shall be subject to the jurisdiction of Pune or High Court of Mumbai.

We have power to issue this guarantee in your favor under Memorandum and
Articles of Association and the undersigned has full power to do under the
Power of Attorney granted to him by the Bank.

Yours faithfully,

Bank

By its Constituted Attorney

Signature of a person duly
authorized to sign on behalf
of the Bank.

INSTRUCTIONS FOR FURNISHING PERFORMANCE GUARANTEE

1.

The Bank Guarantee by successful bidder(s) will be given on non-judicial stamp
paper as per stamp duty applicable. The non-judicial stamp paper should be in
name of the issuing bank. In case of foreign bank, the said bank guarantee to be
issued by its correspondent bank in India on requisite non-judicial stamp paper
and place of bid to be considered as Pune.

The bank guarantee by bidders will be given from bank as specified in ITB.
A letter from the issuing bank of the requisite Bank Guarantee confirming that

said bank guarantee and all future communication relating to the Bank
Guarantee shall be forwarded to Employer
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F-16
Format for No Claim Certificate
[On the Letterhead of Contractor]

NO CLAIM CERTIFICATE

We, , @ company incorporated under the laws of India,
having its Registered Office at and carrying on business
under the name and style M/s. were awarded the Contract by
Maharashtra Natural Gas Ltd. in reference to Tender No. dated

After completion of the above said Work under the contract, we have scrutinized all our
claims, contentions, disputes, issues with the project officials and we hereby confirm
that after adjusting all payments received by us against our R.A. Bills, our balance
entittement under the contract is to a sum of Rs. (Rupees
only) as per our Final Bill dated towards
full and final settlement of all our claims, dues, issues and contentions from
Maharashtra Natural Gas Ltd.

We confirm and declare that with the receipt of aforesaid monies, all our claims, dues,
disputes, differences between M/s. and Maharashtra
Natural Gas Ltd. under and with reference to above said contract stands fully and
finally settled.

We further absolve Maharashtra Natural Gas Ltd. from all liabilities present or future
arising directly or indirectly out of the contract.

We further confirm that the present settlement has been arrived at after mutual

negotiations and is freely and fairly entered into between the parties. There is no
economic duress or any other compulsion on us in entering into this settlement.

Signature with Seal of
Contractor

Dated:
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F-18

UNDERTAKING OF LAND BORDER ON LETTERHEAD

To,

M/s. Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2" Floor,

Baner Road, Baner,

Pune — 411045

Sub:

Tender No.:

Dear Sir,

We have read the clause regarding Provisions for Procurement from a Bidder which

shares a land border with India, we certify that, bidder M/s (Name
of Bidder) is:

(i) Not from such a country [ ]

(ii) If from such a country, has been registered [ ]

With the Competent Authority.
(Evidence of valid registration by the Competent Authority shall be attached)
(Bidder to tick appropriate option above)

We hereby certify that bidder M/s. (Name of bidder) fulfils all
requirements in this regard and is eligible to be considered against the tender.

Place: {Signature of Authorized Signatory of Bidder}
Date: Name:

Designation:

Seal:
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MAHARASHTRA NATURAL

GAS LTD., PUNE BID NO.: MNGLI/CP/2022-23/181

FORMAT FOR TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)

Date:

To,

M/s. Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2nd Floor,
Baner Raod, Baner,

Pune — 411045

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No:

Name of Tender / Work:

Dear Sir / Madam,

1.

I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from the web site(s) namely:
as per  your

advertisement, given in the above-mentioned website(s).

I/ We hereby certify that | / we have read the entire terms and conditions of the
tender documents from Page No. to (including all documents like
annexure(s), schedule(s), etc.,), which form part of the contract agreement and | / we
shall abide hereby by the terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department / organization too

have also been taken into consideration, while submitting this acceptance letter.

4. | / We hereby unconditionally accept the tender conditions of above-mentioned

tender document(s) / corrigendum(s) in its totality / entirety.

5. 1 / We do hereby declare that our Firm has not been blacklisted/ debarred/

terminated / banned by any Govt. Department/Public sector undertaking.

6. |/ We certify that all information furnished by our Firm is true & correct and in the

event that the information is found to be incorrect/untrue or found violated, then
your department/ organization shall without giving any notice or reason thereof
summarily reject the bid or terminate the contract, without prejudice to any other
rights or remedy including the forfeiture of the full said earnest money deposit
absolutely.

Yours Faithfully,
(Signature of the Bidder, with Official Seal)
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SECTION -1l

COMMERCIAL QUESTIONNAIRE

Note:

1) The Bidder shall submit reply to each query.
2) The bidder’s reply/ confirmation as furnished in the Commercial Questionnaire
(CQ) shall supercede the stipulation mentioned elsewhere in the Bid.

sl MNGL'’s Query Bidder’s
No. Reply/
Confirmation

1. | Confirm that your Bid is valid for 4 (Four) months from the last date
of submission of Bid.

2. | Confirm that all details in unpriced part have been submitted in 1
Original. Bidding Document and drawings, signed and stamped on
each page shall be submitted in original.

3. | Confirm that the following documents are submitted with Part-I:

i) Schedule of Rates/ Prices without specifying the rates/ prices are
submitted in unpriced part, exactly as per the priced portion
submitted in Part-Il. In case some of items have not been quoted,
such items should be identified in blank price format.

i) Addendum duly signed and stamped on each page as a token of
acceptance (applicable if issued).

4. | Confirm that Price Schedule / SOR must be filled online through
web portal https://etenders.gov.in

6. Confirm that deviation / terms & conditions are not mentioned in the
price part. In case any terms and condition is mentioned in the price
part, the same shall be treated as null and void.

7. | Confirm that correction fluid is not used in the price part. (In case of
any correction, the same shall be signed and stamped by
authorized signatory).

8. | Confirm that you have studied complete Bidding Document
including Technical and commercial part and your Bid is in
accordance with the requirements of the Bidding Document.

9. Confirm your compliance and acceptance to total Scope of Work
mentioned in the Bidding Document.

10. | Confirm your compliance to critical stipulations of tender document
as mentioned below:

i Contract Performance Security

ii Schedule of Rates

iii Arbitration

iv Termination

v Terms of Payment

Vi Price Reduction Schedule

11. | Confirm your acceptance for “Time Schedule’ as mentioned in
Bidding Document.

12. | Confirm that your quoted price includes following taxes/ duties,
insurance etc.
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All taxes, charges and duties assessed or levied in respect of profits
earned or income receivable by the Contractor by reason of this
Contract.

All taxes, duties as per applicable for this WORK in accordance with
the provision of General Conditions of Contract and Special
Conditions of Contract.

i)

All types of insurance as per the provisions of General Conditions of
Contract and Special Conditions of Contract.

13.

Confirm that you have proposed adequate project/ site organization
with qualified supervisory personnel having requisite experience
including personnel responsible for safety, QA/ QC etc.

14.

Confirm that all costs resulting from safe execution of services, such
as safety induction, use of protective clothing, safety glasses and
helmet, safety precaution taken during monsoon, or any other
safety measures to be undertaken by the Contractor for execution
of work are included in the quoted rates.

15.

Confirm the following:

i)

The planning schedule, manpower estimates, construction
equipment deployment schedule etc., submitted by the bidder with
his Bid, are indicative and shall not be basis for extra compensation
in case actual needs are higher.

Detailed planning schedule developed by CONTRACTOR after
contract award may be subject to fluctuations depending upon
actual progress of the project and available work front.

i)

Co-ordination and making available by Contractor of all staff,
manpower, construction equipment, tools, cranes, etc. and
materials are required for a timely completion of all WORK as per
Owner’s construction and priority schedule and in accordance with
the available work front are included in the quoted rates.

16.

Please confirm that the deployment schedule of supervisory
personnel(s) & deployment schedule of construction equipment
shall be reviewed and firmed up after award of work

Note:

Please note that Schedule of Rates / Prices embodied in the Bidding
Document is deemed to include all activities of work specified under
Scope of Work, Conditions of Contract or any other document
forming part of Bidding Document, irrespective of whether such
activities of work are specified in the Schedule of Rates/ Prices or
not.

(STAMP & SIGNATURE OF BIDDER)
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11

111

1.1.2

1.1.3

1.14

1.15

1.1.6

1.1.7

1.1.8

SECTION - IV

GENERAL CONDITIONS OF CONTRACT
GCC-WORKS

Section - | (Definitions)

Definition of Terms:

In this CONTRACT (as here-in-after defined) the following words and
expressions shall have the meanings hereby assigned to them except where the
context otherwise required.

The PURCHASER/OWNER/EMPLOYER/COMPANY/MNGL means
MAHARASHTRA NATURAL GAS LIMITED, incorporated under the Company’s
act 1956 and having its Registered office at Pune and includes its successors
and assigns.

The "CONTRACTOR" means the person or the persons, firm or Company or
corporation whose tender has been accepted by the EMPLOYER and includes
the CONTRACTOR's legal Representatives his successors and permitted
assigns.

The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated
from time to time by the MNGL and shall include those who are expressly
authorized by him to act for and on his behalf for operation of this CONTRACT.

The "WORK" shall mean and include all items and things to be supplied/ done
and services and activities to be performed by the CONTRACTOR in pursuant to
and in accordance with CONTRACT or part thereof as the case may be and
shall include all extra, additional, altered or substituted works as required for
purpose of the CONTRACT.

The "PERMANENT WORK" means and includes works which will be
incorporated in and form a part of the work to be handed over to the
EMPLOYER by the CONTRACTOR on completion of the CONTRACT.

"CONSTRUCTION EQUIPMENT" means all appliances/equipment and things
whatsoever nature for the use in or for the execution, completion, operation, or
maintenance of the work or temporary works (as hereinafter defined) but does
not include materials or other things intended to form or to be incorporated into
the WORK or camping facilities.

"CONTRACT DOCUMENTS" means collectively the Tender Documents,
Designs, Drawings, Specification, Schedule of Quantities and Rates, Letter of
Acceptance and agreed variations if any, and such other documents constituting
the tender and acceptance thereof.

The "SUB-CONTRACTOR" means any person or firm or Company (other than

the CONTRACTOR) to whom any part of the work has been entrusted by the
CONTRACTOR, with the written consent of the ENGINEER-IN-CHARGE, and the
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1.1.9

1.1.10

1.1.11

1.1.12

1.1.13

1.1.14

1.1.15

1.1.16

1.1.17

legal representatives, successors and permitted assigns of such person, firm or
company.

The "CONTRACT” shall mean the Agreement between the EMPLOYER and the
CONTRACTOR for the execution of the works including therein all contract
documents.

The "SPECIFICATION" shall mean all directions the various technical
specifications, provisions attached and referred to the Tender Documents which
pertain to the method and manner of performing the work or works to the
quantities and qualities of the work or works and the materials to be furnished
under the CONTRACT for the work or works, as may be amplified or modified
by the MNGL or ENGINEER-IN-CHARGE during the performance of CONTRACT
in order to provide the unforeseen conditions or in the best interests of the work
or works. It shall also include the latest edition of relevant Standard
Specifications including all addenda/corrigenda published before entering
CONTRACT.

The "DRAWINGS" shall include maps, plans and tracings or prints or sketches
thereof with any modifications approved in writing by the ENGINEER-IN-
CHARGE and such other drawing as may, from time to time, be furnished or
approved in writing by the ENGINEER-IN-CHARGE.

The "TENDER" means the proposal along with supporting documents submitted
by the CONTRACTOR for consideration by the EMPLOYER.

The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-
CHARGE to effect additions to or deletion from and alteration in the works.

The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the
ENGINEER-IN-CHARGE when the works have been completed entirely in
accordance with CONTRACT DOCUMENT to his satisfaction.

The "FINAL CERTIFICATE" in relation to a work means the certificate regarding
the satisfactory compliance of various provision of the CONTRACT by the
CONTRACTOR issued by the ENGINEER-IN-CHARGE/ EMPLOYER after the
period of liability is over.

“DEFECT LIABILITY PERIOD” in relation to a work means the specified period
from the date of COMPLETION CERTIFICATE up to the date of issue of FINAL
CERTIFICATE during which the CONTRACTOR stands responsible for rectifying
all defects that may appear in the works executed by the CONTRACTOR in
pursuance of the CONTRACT and includes warranties against
Manufacturing/Fabrication/ Erection/Construction defects covering all materials
plants, equipment, components, and the like supplied by the CONTRACTOR,
works executed against workmanship defects.

The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the
MANAGING DIRECTOR or any other person so designated by the EMPLOYER.
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1.1.18

1.1.19

1.1.20

1.1.21

1.1.22

1.1.23

1.1.24

1.1.25

1.1.26

1.1.27

1.1.28

1.1.29

1.1.30

"TEMPORARY WORKS" shall mean all temporary works of every kind required
in or about the execution, completion or maintenance of works.

"PLANS" shall mean all maps, sketches and layouts as are incorporated in the
CONTRACT in order to define broadly the scope and specifications of the work
or works, and all reproductions thereof.

"SITE" shall mean the lands and other places on, under, in or through which the
permanent works are to be carried out and any other lands or places provided
by the EMPLOYER for the purpose of the CONTRACT.

"NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written,
typed or printed characters sent (unless delivered personally or otherwise
proved to have been received by the addressee) by registered post to the latest
known private or business address or registered office of the addressee and
shall be deemed to have been received in the ordinary course of post it would
have been delivered.

"APPROVED" shall mean approved in writing including subsequent written
confirmation of previous verbal approval and "APPROVAL" means approval in
writing including as aforesaid.

"LETTER OF INTENT/FAX OF INTENT/SERVICE ORDER” shall mean intimation
by a Fax/Letter to Tenderer(s) that the tender has been accepted in accordance
with the provisions contained in the letter.

"DAY" means a day of 24 hours from midnight to midnight irrespective of the
number of hours worked in that day.

"WORKING DAY" means any day which is not declared to be holiday or rest day
by the EMPLOYER.

"WEEK" means a period of any consecutive seven days.

"METRIC SYSTEM" - All technical documents regarding the construction of
works are given in the metric system and all work in the project should be
carried out according to the metric system. All documents concerning the work
shall also be maintained in the metric system.

"VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum
accepted or the sum calculated in accordance with the prices accepted in
tender and/or the CONTRACT rates as payable to the CONTRACTOR for the
entire execution and full completion of the work, including change order.

"LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles,
notes, instruction, dimensions, etc. shall be in English Language.

"MOBILIZATION" shall mean establishment of sufficiently adequate

infrastructure by the CONTRACTOR at "SITE" comprising of construction
equipments, aids, tools tackles including setting of site offices with facilities
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1.1.31

2.1

2.2

such as power, water, communication etc. establishing manpower organization
comprising of Resident Engineers, Supervising personnel and an adequate
strength of skilled, semi-skilled and un-skilled workers, who with the so
established infrastructure shall be in a position to commence execution of work
at site(s), in accordance with the agreed Time Schedule of Completion of Work.
"MOBILISATION" shall be considered to have been achieved, if the
CONTRACTOR is able to establish infrastructure as per Time Schedule, where
so warranted in accordance with agreed schedule of work implementation to the
satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER.

"COMMISSIONING" shall mean pressing into service of the system including the
plant(s), equipment(s), vessel(s), pipeline, machinery (ies), or any other section
or sub-section of installation(s) pertaining to the work of the CONTRACTOR
after successful testing and trial runs of the same.

"COMMISSIONING" can be either for a completed system or a part of system of
a combination of systems or sub-systems and can be performed in any
sequence as desired by EMPLOYER and in a manner established to be made
suited according to availability of pre-requisites. Any such readjustments made
by EMPLOYER in performance of "COMMISSIONING" activity will not be
construed to be violating CONTRACT provisions and CONTRACTOR shall be
deemed to have provided for the same.

Section-ll (General Information)

General Information

a) Location of Site: The proposed location of Project site is defined in the
Special Conditions of Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build other
temporary access roads to the actual site of construction for his own
work at his own cost. The CONTRACTOR shall be required to permit the
use of the roads so constructed by him for vehicles of any other parties
who may be engaged on the project site. The CONTRACTOR shall also
facilitate the construction of the permanent roads should the
construction there of start while he is engaged on this work. He shall
make allowance in his tender for any inconvenience he anticipates on
such account.

Non-availability of access roads, railway siding and railway wagons for the use
of the CONTRACTOR shall in no case condone any delay in the execution of
WORK nor be the cause for any claim for compensation against the EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical Part of the
tender document. The CONTRACTOR shall provide all necessary materials,
equipment, labour etc. for the execution and maintenance of the WORK till
completion unless otherwise mentioned in the Tender Document.

Page 51 of 168




MAHARASHTRA NATURAL

Steel, MDPE Pipeline & PNG connections
Sindhudurg GA for CGD Network of MNGL.

MNGL

BID NO.: MNGLI/CP/2022-23/181

GAS LTD., PUNE

Tender for Rate Contract for a period of 2 (Two) years
for hiring of the support services for PNG O&M of

in

2.3

2.4
24.1

2.4.2

24.3

Water Supply: Contractor will have to make his own arrangements for supply of
water to his labor camps and for works. All pumping installations, pipe network
and distribution system will have to be carried out by the Contractor at his own
risk and cost.

Alternatively, the Employer at his discretion may endeavor to provide water to
the Contractor at the Employer's source of supply provided the Contractor
makes his own arrangement for the water meter which shall be in custody of the
Employer and other pipe networks from source of supply and such distribution
pipe network shall have prior approval of the Engineer-in-Charge so as not to
interfere with the layout and progress of the other construction works. In such
case, the rate for water shall be deducted from the running account bills.

However, the Employer does not guarantee the supply of water and this does
not relieve the Contractor of his responsibility in making his own arrangement
and for the timely completion of the various works as stipulated.

Power Supply:

Subject to availability, EMPLOYER will supply power at 400/440 V at only one
point at the nearest sub-station, from where the CONTRACTOR will make his
own arrangement for temporary distribution. The point of supply will not be
more than 500 m away from the CONTRACTOR'S premises. All the works will
be done as per the applicable regulations and passed by the ENGINEER-IN-
CHARGE. The temporary line will be removed forthwith after the completion of
work or if there is any hindrance caused to the other works due to the alignment
of these lines, the CONTRACTOR will re-route or remove the temporary lines at
his own cost. The CONTRACTOR at his cost will also provide suitable electric
meters, fuses, switches, etc. for purposes of payment to the EMPLOYER which
should be in the custody and control of the EMPLOYER. The cost of power
supply shall be payable to the EMPLOYER every month for Construction Works
power which would be deducted from the running account bills. The
EMPLOYER shall not, however, guarantee the supply of electricity nor have any
liability in respect thereof. No claim for compensation for any failure or short
supply of electricity will be admissible.

It shall be the responsibility of the CONTRACTOR to provide and maintain the
complete installation on the load side of the supply with due regard to safety
requirement at site. All cabling, equipment, installations etc. shall comply in all
respects with the latest statutory requirements and safety provisions i.e., as per
the Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure
that his equipment and Electrical Wiring etc., are installed, modified, maintained
by a licensed Electrician/Supervisor. A test certificate is to be produced to the
ENGINEER-IN-CHARGE for his approval, before power is made available.

At all times, IEA regulations shall be followed failing which the EMPLOYER has
a right to disconnect the power supply without any reference to the
CONTRACTOR. No claim shall be entertained for such disconnection by the
ENGINEER-IN-CHARGE. Power supply will be reconnected only after
production of fresh certificate from authorized electrical supervisors.
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24.4

245

2.4.6

2.4.7

248

249

2.4.10

24.11

25

The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's
equipment as a result of variation in voltage or frequency or interruption in
power supply or other loss to the CONTRACTOR arising there from.

The CONTRACTOR shall ensure that the Electrical equipment installed by him
are such that average power factors does not fall below 0.90 at his premises. In
case power factor falls below 0.90 in any month, he will reimburse to the
EMPLOYER at the penal rate determined by the EMPLOYER for all units
consumed during the month.

The power supply required for CONTRACTOR's colony near the plant site will
be determined by the EMPLOYER and shall be as per State Electricity Board's
Rules and other statutory provisions applicable for such installations from time
to time. In case of power supply to CONTRACTOR's colony, the power will be
made available at a single point and the CONTRACTOR shall make his own
arrangement at his own cost for distribution to the occupants of the colony as
per Electricity Rules and Acts. The site and colony shall be sufficiently
illuminated to avoid accidents.

The CONTRACTOR will have to provide and install his own lights and power
meters which will be governed as per Central/State Government Electricity
Rules. The meters shall be sealed by the EMPLOYER.

In case of damage of any of the EMPLOYER’s equipment on account of fault,
intentional or unintentional on the part of the CONTRACTOR, the EMPLOYER
reserves the right to recover the cost of such damage from the CONTRACTOR's
bill. Cost of HRC Fuses replaced at the EMPLOYER's terminals due to any fault
in the CONTRACTOR's installation shall be to CONTRACTOR's account at the
rates decided by the ENGINEER-IN-CHARGE.

Only motors up to 3 HP will be allowed to be started direct online. For motors
above 3 HP and up to 100 HP a suitable Starting device approved by the
ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR. For motors
above 100 HP slip ring induction motors with suitable starting devices as
approved by the ENGINEER- IN-CHARGE shall be provided by the
CONTRACTOR.

The CONTRACTOR shall ensure at his cost that all electrical lines and
equipment and all installations are approved by the State Electricity Inspector
before power can be supplied to the EMPLOYER.

The total requirement of power shall be indicated by the tenderer along with his
tender.

Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will,
at his own discretion and convenience and for the duration of the execution of
the work make available near the site, land for construction of CONTRACTOR's
Temporary Field Office, godowns workshops and assembly yard required for the
execution of the CONTRACT. The CONTRACTOR shall at his own cost construct
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3.1
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all these temporary buildings and provide suitable water supply and sanitary
arrangement and get the same approved by the ENGINEER-IN-CHARGE.

On completion of the works undertaken by the CONTRACTOR, he shall remove
all temporary works erected by him and have the SITE cleaned as directed by
ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these
requirements, the ENGINEER-IN-CHARGE may at the expenses of the
CONTRACTOR remove such surplus, and rubbish materials and dispose off the
same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR
shall forthwith pay the amount of all expenses so incurred and shall have no
claim in respect of any such surplus materials disposed off as aforesaid. But the
EMPLOYER reserves the right to ask the CONTRACTOR any time during the
pendency of the CONTRACT to vacate the land by giving 7 days’ notice on
security reasons or on national interest or otherwise. Rent may be charged for
the land so occupied from contractor by the Employer.

The CONTRACTOR shall put up temporary structures as required by them for
their office, fabrication shop and construction stores only in the area allocated
to them on the project site by the EMPLOYER or his authorized representative.
No tea stalls/canteens should be put up or allowed to be put up by any
CONTRACTOR in the allotted land or complex area without written permission
of the EMPLOYER.

No unauthorized buildings, constructions or structures should be put up by the
CONTRACTOR anywhere on the project site.

For uninterrupted fabrication work, the CONTRACTOR shall put up temporary
covered structures at his cost within Area in the location allocated to them in the
project site by the EMPLOYER or his authorized representative.

No person except for authorized watchman shall be allowed to stay in the plant
area/CONTRACTOR's area after completion of the day's job without prior written
permission from ENGINEER-IN-CHARGE.

Land for Residential Accommodation: No Land shall be made available for
residential accommodation for staff and labor of CONTRACTOR.

Section-lll (General Instructions to Tenderers)

Submission of Tender:

TENDER must be submitted without making any additions, alterations, and as
per details given in other clauses hereunder. The requisite details shall be filled
in by the TENDERER at space provided under “Submission of Tender at the
beginning of GCC of Tender Document. The rate shall be filled only in the
schedule given in this Tender Document.

Addenda/Corrigenda to this Tender Document, if issued, must be signed,

submitted along with the Tender Document. The tenderer should write clearly
the revised quantities in Schedule of Rates of Tender Document and should
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3.3

3.4

3.5

4.1

4.2

price the WORK based on revised quantities when amendments of quantities
are issued in addenda.

Covering letter along with its enclosures accompanying the Tender Document
and all further correspondence shall be submitted in duplicate.

Tenderers are advised to submit quotations based strictly on the terms and
conditions and specifications contained in the Tender Documents and not to
stipulate any deviations.

Tenders should always be placed in double sealed covers, super scribing
['QUOTATION DO NOT OPEN" Tender for
Project of Maharashtra Natural Gas Limited due for opening on
]. The Full Name, Address and Telegraphic
Address, Fax No. of the Tenderers shall be written on the bottom left-hand
corner of the sealed cover.

Documents:

General:

The tenders as submitted will consist of the following:

i) Complete set of Tender Documents (Original) as sold duly filled in and
signed by the tenderer as prescribed in different clauses of the Tender
Documents.

i) Earnest money in the manner specified in Clause 6 hereof.

iii) Power of Attorney or a true copy thereof duly attested by a Gazetted

Officer in case an authorized representative has signed the tender, as
required by Clause 14 hereof.

iv) Information regarding tenderers in the proforma enclosed.

V) Details of work of similar type and magnitude carried out by the
Tenderer in the proforma provided in the tender document.

vi) Organization chart giving details of field management at site, the

tenderer proposes to have for this job.

vii) Details of construction plant and equipments available with the tenderer
for using in this work.

viii)  Solvency Certificate from Scheduled Bank to prove the financial ability
to carry out the work tendered for.

iX) Latest Balance Sheet and Profit & Loss Account duly audited.

X) Details of present commitment as per proforma enclosed to tender.

Xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers
and other technical information the tenderer wish to furnish.

Xii) Provident fund registration certificate

xiii)  List showing all enclosures to tender.

All pages are to be Initiated: All signatures in Tender Documents shall be dated,
as well as all the pages of all sections of Tender Documents shall be initialed at
the lower right-hand corner and signed wherever required in the tender papers
by the TENDERER or by a person holding power of attorney authorizing him to
sign on behalf of the tenderer before submission of tender.
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Rates to be in Figures and Words: The tender should quote in English both in
figures as well as in words the rates and amounts tendered by him in the
Schedule of Rates of Tender submitted by the CONTRACTOR for each item and
in such a way that interpolation is not possible. The amount for each item
should be worked out and entered and requisite total given of all items, both in
figures and in words. The tendered amount for the work shall be entered in the
tender and duly signed by the Tenderer.

If some discrepancies are found between the RATES in FIGURES and WORDS
or the AMOUNT shown in the tender, the following procedure shall be followed:

a) When there is difference between the rates in figures and words, the rate
which corresponds to the amount worked out by the tenderer shall be taken as
correct.

b) When the rate quoted by the tenderer in figures and words tally but the
amount is incorrect the rate quoted by the tenderer shall be taken as correct.

c) When it is not possible to ascertain the correct rate by either of above
methods, the rate quoted in words shall be taken as correct.

Corrections and Erasures: All correction(s) and alteration(s) in the entries of
tender paper shall be signed in full by the TENDERER with date. No erasure or
over writing is permissible.

Signature of Tenderer:

The TENDERER shall contain the name, residence and place of business of
person or persons making the tender and shall be signed by the TENDERER
with his usual signature. Partnership firms shall furnish the full names of all
partners in the tender. It should be signed in the partnership's name by all the
partners or by duly authorized representatives followed by the name and
designation of the person signing. Tender by a corporation shall be signed by an
authorized representative, and a Power of Attorney in that behalf shall
accompany the tender. A copy of the constitution of the firm with names of all
partners shall be furnished.

When a tenderer signs a tender in a language other than English, the total
amount tendered should, in addition, be written in the same language. The
signature should be attested by at least one witness.

Witness: Witness and sureties shall be persons of status and property and their
names, occupation and address shall be stated below their signature.

Details of Experience: The tenderer should furnish, along with his tender, details
of previous experience in having successfully completed in the recent past
works of this nature, together with the names of Employers, location of sites and
value of contract, date of commencement and completion of work, delays if
any, reasons of delay and other details along with documentary evidence(s).
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Liability of Government of India: It is expressly understood and agreed by and
between Bidder or/Contractor and M/s Maharashtra Natural Gas Limited, and
that M/s Maharashtra Natural Gas Limited, is entering into this agreement solely
on its own behalf and not on behalf of any other person or entity. In particular, it
is expressly understood and agreed that the Government of India is not a party
to this agreement and has no liabilities, obligations or rights hereunder. It is
expressly understood and agreed that M/s Maharashtra Natural Gas Limited is
an independent legal entity with power and authority to enter into contracts
solely on its own behalf under the applicable Laws of India and general
principles of Contract Law. The Bidder/Contractor expressly agrees,
acknowledges, and understands that M/s Maharashtra Natural Gas Limited is
not an agent, representative or delegate of the Government of India. It is further
understood and agreed that the Government of India is not and shall not be
liable for any acts, omissions, commissions, breaches or other wrongs arising
out of the contract. Accordingly, Bidder/Contractor hereby expressly waives,
releases and foregoes any and all actions or claims, including cross claims,
impleader claims or counter claims against the Government of India arising out
of this contract and covenants not to sue to Government of India as to any
manner, claim, cause of action or thing whatsoever arising of or under this
agreement.

Transfer of Tender Documents:

Transfer of Tender Documents purchased by one intending tenderer to another
is not permissible.

Earnest Money:

The bidder must pay Earnest Money as given in the letter / notice inviting
tenders and attach the official receipt with the tender failing which the tender is
liable to be rejected and representatives of such tenderers will not be allowed to
attend the tender opening. Earnest Money can be paid in Demand Drafts or
Bank Guarantee or Banker’s Cheque or Letter of Credit from any Indian
scheduled bank or a branch of an international bank situated in India and
registered with Reserve Bank of India as scheduled foreign bank.

The bid guarantee shall be submitted in the prescribed format.

Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma
prescribed by the EMPLOYER. No interest shall be paid by the EMPLOYER on
the Earnest Money deposited by the tenderer. The Bank Guarantee furnished in
lieu of Earnest Money shall be kept valid for a period of "SIX MONTHS" from the
date of opening of tender. (TWO MONTHS beyond the bid due date).

The Earnest Money deposited by successful tenderer shall be forfeited if the
Contractor fails to furnish the requisite Contract Performance Security as per
clause 24 hereof and /or fails to start work within a period of 15 days or fails to
execute the AGREEMENT within 15 days of the receipt by him of the Notification
of Acceptance of Tender.
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Note: The Earnest Money of the unsuccessful bidder will be returned by
EMPLOYER, directly to the tenderer (s), after award of work or the tender is
cancelled.

Note:

The Indian /| Domestic firms registered with NSIC | MSME, under its single
point registration scheme are exempted from furnishing Tender Fee & Bid
Security, provided they are registered for the items / work they intend to
quote and subject to their enclosing with their bid a copy of latest and
current registration certificate.

Validity:

Tender submitted by tenderers shall remain valid for acceptance for a period of
"4 MONTHS" from the date of opening of the tender. The tenderers shall not be
entitled during the said period of 4 months, without the consent in writing of the
EMPLOYER, to revoke or cancel his tender or to vary the tender given or any
term thereof. In case of tender revoking or canceling his tender or varying any
term in regard thereof without the consent of EMPLOYER in writing, the
EMPLOYER shall forfeit Earnest Money paid by him along with tender.

AddendalCorrigenda

Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior
to the date of opening of the tenders to clarify documents or to reflect
modification in design or CONTRACT terms.

Each addenda/ corrigendum issued will be issued in duplicate to each person or
organization to whom set of Tender Documents has been issued. Recipient will
retain tenderer's copy of each Addendum/Corrigendum and attach original copy
duly signed along with his offer. All Addenda/Corrigenda issued shall become
part of Tender Documents.

Right of Employer to Accept or Reject Tender:

The right to accept the tender will rest with the EMPLOYER. The EMPLOYER,
however, does not bind himself to accept the lowest tender, and reserves to
itself the authority to reject any or all the tenders received without assigning any
reason whatsoever. At the option of the Employer, the work for which the tender
had been invited, may be awarded to one Contractor or split between more
than one bidder, in which case the award will be made for only that part of the
work, in respect of which the bid has been accepted. The quoted rates should
hold good for such eventualities.

Tenders in which any of the particulars and prescribed information are missing
or are incomplete in any respect and/or the prescribed conditions are not
fulfilled are liable to be rejected. The Tender containing uncalled for remarks or
any additional conditions are liable to be rejected.
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Canvassing in connection with tenders is strictly prohibited and tenders
submitted by the Tenderers who resort to canvassing will be liable to rejection.

Time Schedule

The WORK shall be executed strictly as per the TIME SCHEDULE specified in
TENDER/CONTRACT Document. The period of construction given in Time
Schedule includes the time required for mobilization as well as testing,
rectifications if any, retesting and completion in all respects to the entire
satisfaction of the ENGINEER-IN-CHARGE.

A joint programme of execution of the WORK will be prepared by the
ENGINEER-IN-CHARGE and CONTRACTOR based on priority requirement of
this project. This programme will take into account the time of completion
mentioned in 10.1 above and the time allowed for the priority works by the
ENGINEER-IN-CHARGE.

Monthly/Weekly construction programme will be drawn up by the ENGINEER-
IN-CHARGE jointly with the CONTRACTOR, based on availability of work fronts
and the joint construction programme as per 10.2 above. The CONTRACTOR
shall scrupulously adhere to these targets / programmes by deploying adequate
personnel, construction tools and tackles and he shall also supply himself all
materials of his scope of supply in good time to achieve the targets /
programmes. In all matters concerning the extent of targets set out in the
weekly and monthly programmes and the degree of achievements the decision
of the ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR.

Tenderer’s Responsibility

The intending tenderers shall be deemed to have visited the SITE and
familiarized submitting the tender. Non-familiarity with the site conditions will
not be considered a reason either for extra claims or for not carrying out the
works in strict conformity with the DRAWINGS and SPECIFICATIONS or for any
delay in performance.

Retired Government or Company Officers
VOID

Signing of the Contract:

The successful tenderer shall be required to execute an AGREEMENT in the
proforma attached with TENDER DOCUMENT within 15 days of the receipt by
him of the Notification of Acceptance of Tender. In the event of failure on the
part of the successful tenderer to sign the AGREEMENT within the above
stipulated period, the Earnest Money or his initial deposit will be forfeited, and
the acceptance of the tender shall be considered as cancelled.
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Field Management & Controlling/Coordinating Authority:

The field management will be the responsibility of the ENGINEER-IN-CHARGE,
who will be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may
also authorize his representatives to assist in performing his duties and
functions.

The ENGINEER-IN-CHARGE shall coordinate the works of various agencies
engaged at site to ensure minimum disruption of work carried out by different
agencies. It shall be the responsibility of the CONTRACTOR to plan and execute
the work strictly in accordance with site instructions to avoid hindrance to the
work being executed by other agencies.

Note to Schedule of Rates:

The Schedule of Rates should be read in conjunction with all the other sections
of the tender.

The tenderer shall be deemed to have studied the DRAWINGS,
SPECIFICATIONS and details of work to be done within TIME SCHEDULE and
to have acquainted himself of the condition prevailing at site.

Rates must be filled in the Schedule of Rates of original Tender Documents. If
quoted in separate typed sheets no variation in item description or specification
shall be accepted. Any exceptions taken by the tenderer to the Schedule of
Rates shall be brought out in the terms and conditions of the offer.

The quantities shown against the various items are only approximate. Any
increase or decrease in the quantities shall not form the basis of alteration of
the rates quoted and accepted.

The EMPLOYER reserves the right to interpolate the rates for such items of work
falling between similar items of lower and higher magnitude.

Policy for Tenders under Consideration:

Only Those Tenders which are complete in all respects and are strictly in
accordance with the Terms and Conditions and Technical Specifications of
Tender Document, shall be considered for evaluation. Such Tenders shall be
deemed to be under consideration immediately after opening of Tender and
until such time an official intimation of acceptance /rejection of Tender is made
by MNGL to the Bidder.

Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. MNGL
will appreciate submission of offer based on the terms and conditions in the
enclosed General Conditions of Contract (GCC), Special Conditions of Contract
(SCCQ), Instructions to Bidders (ITB), Scope of Work, technical specifications etc.
to avoid wastage of time and money in seeking clarifications on technical/
commercial aspects of the offer. Bidder may note that no technical and
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commercial clarifications will be sought for after the receipt of the bids. In case
of any deviation/nonconformity observed in the bid, it will be liable for rejection.

Award of Contract:

The Acceptance of Tender will be intimated to the successful Tenderer by
MNGL either by Telex/ Telegram/ Fax or by Letter or like means defined as
LETTER OF ACCEPTANCE OF TENDER.

MNGL will be the sole judge in the matter of award of CONTRACT and the
decision of MNGL shall be final and binding.

Clarification of Tender Document:

The Tender is required to carefully examine the Technical Specifications,
Conditions of Contract, Drawings and other details relating to WORK and given
in Tender Document and fully inform himself as to all conditions and matters
which may in any way affect the WORK or the cost thereof. In case the Tenderer
is in doubt about the completeness or correctness of any of the contents of the
Tender Documents he should request in writing for an interpretation/clarification
to MNGL in triplicate. MNGL will then issue interpretation/clarification to
Tenderer in writing. Such clarifications and or interpretations shall form part of
the Specifications and Documents and shall accompany the tender which shall
be submitted by tenderer within time and date as specified in invitations to
tender.

Verbal clarification and information given by MNGL or its employee(s) or its
representatives shall not in any way be binding on MNGL.

Local Conditions:

It will be imperative on each tenderer to inform himself of all local conditions
and factors which may have any effect on the execution of WORK covered
under the Tender Document. In their own interest, the tenderer is requested to
familiarize themselves with the Indian Income Tax Act 1961, Indian Companies
Act 1956, Indian Customs Act 1962 and other related Acts and Laws and
Regulations of India with their latest amendments, as applicable. MNGL shall
not entertain any requests for clarifications from the tenderer regarding such
local conditions.

It must be understood and agreed that such factors have properly been
investigated and considered while submitting the tender. No claim for financial
or any other adjustments to VALUE OF CONTRACT, on lack of clarity of such
factors shall be entertained.

Abnormal Rates:
The tenderer is expected to quote rate for each item after careful analysis of

cost involved for the performance of the completed item considering all
specifications and Conditions of Contract. This will avoid loss of profit or gain in
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case of curtailment or change of specification for any item. In case it is noticed
that the rates quoted by the tenderer for any item are unusually high or
unusually low, it will be sufficient cause for the rejection of the tender unless the
EMPLOYER is convinced about the reasonableness after scrutiny of the analysis
for such rate(s) to be furnished by the tenderer (on demand).

Section-IV (General Obligations)

Priority of Contract Documents

Except if and the extent otherwise provided by the Contract, the provisions of
the General Conditions of Contract and Special Conditions shall prevail over
those of any other documents forming part of the CONTRACT. Several
documents forming the CONTRACT are to be taken as mutually explanatory of
one another, but in case of ambiguities or discrepancies the same shall be
explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon
issue to the Contractor instructions thereon and in such event, unless otherwise
provided in the Contract, the priority of the documents forming the Contract
shall be as follows:

1) The Contract Agreement.

2) The Letter of Acceptance.

3) The Instructions to Bidders (ITB).

4) Special Conditions of Contract (SCC).

5) General Conditions of Contract (GCC).

6) Any other document forming part of the Contract.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR
described in the SPECIFICATIONS without being shown in the DRAWINGS shall
nevertheless be deemed to be included in the same manner as if they had been
specifically shown upon the DRAWINGS and described in the SPECIFICATIONS.

Headings and Marginal Notes: All headings and marginal notes to the clauses of
these General Conditions of Contract or to the SPECIFICATIONS or to any other
Tender Document are solely for the purpose of giving a concise indication and
not a summary of the contents thereof, and they shall never be deemed to be
part thereof or be used in the interpretation or construction thereof the
CONTRACT.

Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated
specifically, the singular shall include the plural and vice versa wherever the
context so requires.

Interpretation: Words implying “Persons' shall include relevant “Corporate

Companies / Registered Associations/ Body of Individuals/ Firm of Partnership’
as the case may be.
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Special Conditions of Contract:

Special Conditions of Contract shall be read in conjunction with the General
Conditions of Contract, specification of Work, Drawings and any other
documents forming part of this CONTRACT wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate sections
and volumes every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the
CONTRACT so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, unless a
different intention appears the provisions of the Special Conditions of Contract
shall be deemed to over-ride the provisions of the General Conditions of
Contract and shall to the extent of such repugnancy, or variations, prevail.

Wherever it is mentioned in the specifications that the CONTRACTOR shall
perform certain WORK or provide certain facilities, it is understood that the
CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall be
deemed to have included cost of such performance and provisions, so
mentioned.

The materials, design and workmanship shall satisfy the relevant INDIAN
STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred
to. Where the job specification stipulate requirements in addition to those
contained in the standard codes and specifications, these additional
requirements shall also be satisfied.

PROCUREMENTS FROM A BIDDER WHICH SHARES A LAND BORDER  WITH
INDIA:

l. Order (Public Procurement No. 1) dated 23.07.2020, Order (Public
Procurement No. 2) dated 23.07.2020 and Order (Public Procurement
No. 3) dated 24.07.2020, Department of Expenditure, Ministry of
Finance, Govt. of India refers. The same are available at

website https://doe.gov.in/procurement-policy-divisions.

Il. Any bidder from a country which shares a land border with India will
be eligible to bid in this tender only if the bidder is registered with the
Competent  Authority. For details of competent authority refer to
Annexure | of Order (Public Procurement No. 1) dated 23.07.2020.
Further the above will not apply to bidders from those countries (even
if sharing a land border with India) to which the Government of India
has extended lines of credit or in which the Government of India is
engaged in development projects. Updated lists of countries to which
lines of credit have been extended or in which development projects are
undertaken are given in the website of the Ministry of External Affairs,
Govt. of India.
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"Bidder" (including the term 'tenderer’, 'consultant' 'vendor' or 'service
provider' in certain contexts) for purpose of this provision means any
person or firm or company, including any member of a consortium or
joint venture (that is an association of several persons, or firms or
companies), every artificial juridical person not falling in any of the
descriptions of bidders stated hereinbefore, including any agency,
branch or office controlled by such person, participating in a
procurement process.

"Bidder from a country which shares a land border with India" for the
purpose of this:

An entity incorporated, established or registered in such a country; or

A subsidiary of an entity incorporated, established or registered in

such a country; or

An entity substantially controlled through entities incorporated,
established or registered in such a country; or

An entity whose beneficial owner is situated in such a country; or

An Indian (or other) agent of such an entity; or

A natural person who is a citizen of such a country; or

A consortium or joint venture where any member of the consortium or
joint venture falls under any of the above

"Beneficial owner" for the purpose of above (4) will be as under:

In case of a company or Limited Liability Partnership, the beneficial
owner is the natural person(s), who, whether acting alone or together,
or through one or more juridical person(s), has a controlling ownership
interest or who exercises control through other means.

Explanation -
a) "Controlling ownership interest” means ownership of,
or entitlement to, more than twenty-five per cent of
shares or capital or profits of the company.

b) "Control" shall include the right to appoint the maijority
of the directors or to control the management or policy
decisions, including by virtue of their shareholding or
management rights or shareholder’'s agreements or
voting agreements.

In case of a partnership firm, the beneficial owner is the natural
person(s) who, whether acting alone or together, or through one or more
juridical person, has ownership of entitlement to more than fifteen
percent of capital or profits of the partnership.

In case of an unincorporated association or body of individuals, the
beneficial owner is the natural person(s), who, whether acting alone or
together, or through one or more juridical person, has ownership of or
entittement to more than fifteen percent of the property or capital or
profits of such association or body of individuals.
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iii) Where no natural person is identified under (i) or (ii) or (iii) above, the
beneficial owner is the relevant natural person who holds the position of
senior managing official.

iv) In case of a trust, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with
fifteen percent or more interest in the trust and any other natural person
exercising ultimate effective control over the trust through a chain of
control or ownership.

VL. "Agent" for the purpose of this Order is a person employed to do any
act for another, or to represent another in dealings with third persons

VII. SUBMISSION OF CERTIFICATE IN BIDS: Bidder shall submit a
certificate in this regard as Form-I to Section-Il. If such certificate given
by a bidder whose bid is accepted is found to be false, this would be a
ground for immediate rejection of the bid/termination and further action
as per “Procedure for Action in case of Corrupt/Fraudulent/ Collusive /
Coercive Practices” of tender document.

VIll.  The registration, wherever applicable, should be valid at the time of
submission of bids and at the time of acceptance of bids. In
respect of supply otherwise than by tender, registration should be valid
at the time of placement of order. If the bidder was validly registered at
the time of acceptance / placement of order, registration shall not be a
relevant consideration during contract execution.

Contractor to obtain his own Information:

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason
may be, deemed to have himself independently obtained all necessary
information for the purpose of preparing his tender and his tender as accepted
shall be deemed to have taken into account all contingencies as may arise due
to such information or lack of same. The correctness of the details, given in the
Tender Document to help the CONTRACTOR to make up the tender is not
guaranteed.

The CONTRACTOR shall be deemed to have examined the CONTRACT
DOCUMENTS, to have generally obtained his own information in all matters
whatsoever that might affect the carrying out of the works at the schedules rates
and to have satisfied himself to the sufficiency of his tender. Any error in
description of quantity or omission there from shall not vitiate the CONTRACT or
release the CONTRACTOR from executing the work comprised in the
CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled
rates. He is deemed to have known the scope, nature and magnitude of the
WORKS and the requirements of materials and labour involved etc., and as to
what all works, he has to complete in accordance with the CONTRACT
documents whatever be the defects, omissions or errors that may be found in
the DOCUMENTS. The CONTRACTOR shall be deemed to have visited
surroundings, to have satisfied himself to the nature of all existing structures, if
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any, and also as to the nature and the conditions of the Railways, Roads,
Bridges and Culverts, means of transport and communication, whether by land,
water or air, and as to possible interruptions thereto and the access and egress
from the site, to have made enquiries, examined and satisfied himself as to the
sites for obtaining sand, stones, bricks and other materials, the sites for disposal
of surplus materials, the available accommodation as to whatever required,
depots and such other buildings as may be necessary for executing and
completing the works, to have made local independent enquiries as to the sub-
soil, subsoil water and variations thereof, storms, prevailing winds, climatic
conditions and all other similar matters effecting these works. He is deemed to
have acquainted himself as to his liability of payment of Government Taxes,
Customs duty and other charges, levies etc.

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining
necessary and reliable information upon the foregoing or any other matters
affecting the CONTRACT shall not relieve him from any risks or liabilities or the
entire responsibility from completion of the works at the scheduled rates and
times in strict accordance with the CONTRACT.

It is, therefore, expected that should the CONTRACTOR have any doubt as to
the meaning of any portion of the CONTRACT DOCUMENT he shall set forth the
particulars thereof in writing to EMPLOYER in duplicate, before submission of
tender. The EMPLOYER may provide such clarification as may be necessary in
writing to CONTRACT, such clarifications as provided by EMPLOYER shall form
part of CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any effect or
employee of the EMPLOYER either before, during or after the execution of the
CONTRACT agreement shall in any way affect or modify and of the terms or
obligations herein contained.

Any change in layout due to site conditions or technological requirement shall
be binding on the CONTRACTOR and no extra claim on this account shall be
entertained.

Contract Performance Security:

The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the
date of notification of award, a security in the sum of 3% of the annualized
contract value of the tender or the actual value of work to be done whichever is
applicable due to any additional work or any other reasons, in the form of a
Bank draft/Banker’'s cheque or Bank Guarantee or irrevocable Letter of credit
(as per proforma enclosed) as Contract Performance Security with the
EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY
PERIOD.

CONTRACTOR can furnish the Contract Performance Security in the form of
Demand Draft or through a Bank Guarantee or through an irrevocable Letter of
Credit from any Indian scheduled bank or a branch of an international bank
situated in India and registered with Reserve Bank of India as scheduled foreign
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bank. The bank guarantee or the Letter of Credit shall be submitted in the
prescribed format.

If the CONTRACTOR/SUB-CONTRACTOR or their employees or the
CONTRACTOR'’s agents and representatives shall damage, break, deface or
destroy any property belonging to the EMPLOYER or others during the
execution of the CONTRACT, the same shall be made good by the
CONTRACTOR at his own expenses and in default thereof, the ENGINEER-IN-
CHARGE may cause the same to be made good by other agencies and recover
expenses from the CONTRACTOR (for which the certificate of the ENGINEER-
IN-CHARGE shall be final).

All compensation or other sums of money payable by the CONTRACTOR to the
EMPLOYER under terms of this CONTRACT may be deducted from or paid by
the encashment or sale of a sufficient part of his Contract Performance Security
or from any sums which may be due or may become due to the CONTRACTOR
by the EMPLOYER of any account whatsoever and in the event of his Contract
Performance Security being reduced by reasons of any such deductions or sale
of aforesaid, the CONTRACTOR shall within ten days thereafter make good in
cash, bank drafts as aforesaid any sum or sums which may have been deducted
from or realized by sale of his Contract Performance Security, or any part
thereof. No interest shall be payable by the EMPLOYER for sum deposited as
Contract Performance Security.

Failure of the successful bidder to comply with the requirements of this Clause
shall constitute sufficient grounds for the annulment of the award and the
forfeiture of bid security.

Time of Performance:

Time for Mobilization

The work covered by this CONTRACT shall be commenced within seven (7)
days, the date of letter/Fax of Intent/Service Order or as mentioned in Letter/Fax
of Intent/Service Order and be completed in stages on or before the dates as
mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. The
CONTRACTOR should bear in mind that time is the essence of this agreement.
Request for revision of construction time after tenders are opened will not
receive consideration. The above period is included within the overall
COMPLETION SCHEDULE, not over and above the completion time to any
additional work or any other reasons.

Time Schedule of Construction:

The general Time Schedule of construction is given in the TENDER
DOCUMENT. CONTRACTOR should prepare a detailed monthly or weekly
construction program jointly with the ENGINEER-IN-CHARGE within 15 days of
receipt of LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The WORK
shall be executed strictly as per the Time Schedule given in the CONTRACT
DOCUMENT. The period of construction given includes the time required for
mobilization testing, rectifications, if any, retesting and completion in all
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26

26.1

respects in accordance with CONTRACT DOCUMENT to the entire satisfaction
of the ENGINEER-IN-CHARGE.

The CONTRACTOR shall submit a detailed PERT network within the time frame
agreed above consisting of adequate number of activities covering various key
phases of the WORK such as design, procurement, manufacturing, shipment
and field erection activities within fifteen (15) days from the date of LETTER/FAX
OF INTENT. This network shall also indicate the interface facilities to be
provided by the EMPLOYER and the dates by which such facilities are needed.

CONTRACTOR shall discuss the network so submitted with the EMPLOYER and
the agreed network which may be in the form as submitted with the EMPLOYER
or in revised form in line with the outcome of discussions shall form part of the
CONTRACT, to be signed within fifteen (15) days from the date of LETTER OF
ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the
opinion of the EMPLOYER proper progress is not maintained suitable changes
shall be made in the CONTRACTOR's operation to ensure proper progress.

The above PERT network shall be reviewed periodically, and reports shall be
submitted by the CONTRACTOR as directed by EMPLOYER.

Force Majeure :

CONDITIONS FOR FORCE MAJEURES

In the event of either party being rendered unable by Force Majeure to perform
any obligations required to be performed by them under the CONTRACT the
relative obligation of the party affected by such Force Majeures shall upon
notification to the other party be suspended for the period during which Force
Majeures event lasts. The cost and loss sustained by the either party shall be
borne by the respective parties.

The term "Force Majeures” as employed herein shall mean acts of God,
earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions,
explosions, hurricane, sabotage, civil commotions and acts and regulations of
respective Government of the two parties, namely the EMPLOYER and the
CONTRACTOR.

Upon the occurrence of such cause(s) and upon its termination, the party
alleging that it has been rendered unable as aforesaid thereby, shall notify the
other party in writing immediately but not later than 72 (Seventy-two) hours of
the alleged beginning and ending thereof giving full particulars and satisfactory
evidence in support of its claim.

Time for performance of the relative obligation suspended by the Force
Majeures shall then stand extended by the period for which such cause lasts.

If deliveries of bought out items and/or works to be executed by the
CONTRACTOR are suspended by Force Majeure conditions lasting for more
than 2 (Two) months, the EMPLOYER shall have the option to terminate the
CONTRACT or re-negotiate the contract provisions.
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27
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OUTBREAK OF WAR

If during the currency of the CONTRACT there shall be an out-break of war
whether declared or not, in that part of the World which whether financially or
otherwise materially affect the execution of the WORK the CONTRACTOR shall
unless and until the CONTRACT is terminated under the provisions in this
clause continue to use his best endeavor to complete the execution of the
WORK, provided always that the EMPLOYER shall be entitled, at any time after
such out-break of war to terminate or re-negotiate the CONTRACT by giving
notice in writing to the CONTRACTOR and upon such notice being given the
CONTRACT shall, save as to the rights of the parties under this clause and to
the operation of the clauses entitled settlement of Disputes and Arbitration
hereof, be terminated but without prejudice to the right of either party in respect
of any antecedent breach thereof.

If the CONTRACT shall be terminated under the provisions of the above clause,
the CONTRACTOR shall with all reasonable diligence remove from the SITE all
the CONTRACTOR's equipment and shall give similar facilities to his SUB-
CONTRACTORS to do so.

Price Reduction Schedules:

Time is the essence of the CONTRACT. In case the CONTRACTOR fails to
complete the WORK within the stipulated period, then, unless such failure is
due to Force Majeure as defined in Clause 26 here above or due to
EMPLOYER's defaults, the Total Contract price shall be reduced by %% of the
total Contract Price per complete week of delay or part thereof subject to a
maximum of 5% of the Total Contract Price, by way of reduction in price for
delay and not as penalty. The said amount will be recovered from amount due
to the Contractor/ Contractor’'s Contract Performance Security payable on
demand.

The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price
Reduction Schedule shall be final and binding on the CONTRACTOR.

All sums payable under this clause is the reduction in price due to delay in
completion period at the above agreed rate.

Rights of the employer to forfeit contract performance security:

Whenever any claim against the CONTRACTOR for the payment of a sum of
money arises out or under the CONTRACT, the EMPLOYER shall be entitled to
recover such sum by appropriating in part or whole the Contract Performance
Security of the CONTRACTOR. In the event of the security being insufficient or if
no security has been taken from the CONTRACTOR, then the balance or the
total sum recoverable, as the case may be deducted from any sum then due or
which at any time thereafter may become due to the CONTRACTOR. The
CONTRACTOR shall pay to the EMPLOYER on demand any balance remaining
due.
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29.2

Failure by the contractor to comply with the provisions of the contract:

If the CONTRACTOR refuses or fails to execute the WORK or any separate part
thereof with such diligence as will ensure its completion within the time
specified in the CONTRACT or extension thereof or fails to perform any of his
obligation under the CONTRACT or in any manner commits a breach of any of
the provisions of the CONTRACT it shall be open to the EMPLOYER at its option
by written notice to the CONTRACTOR:

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand
terminated and shall cease to be in force and effect on and from the date
appointed by the EMPLOYER on that behalf, whereupon the CONTRACTOR
shall stop forthwith any of the CONTRACTOR's work then in progress, except
such WORK as the EMPLOYER may, in writing, require to be done to safeguard
any property or WORK, or installations from damage, and the EMPLOYER, for
its part, may take over the work remaining unfinished by the CONTRACTOR and
complete the same through a fresh contractor or by other means, at the risk and
cost of the CONTRACTOR, and any of his sureties if any, shall be liable to the
EMPLOYER for any excess cost occasioned by such work having to be so taken
over and completed by the EMPLOYER over and above the cost at the rates
specified in the schedule of quantities and rate/prices.

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the
CONTRACTOR or any part thereof and complete the same through a fresh
contractor or by other means at the risk and cost of the CONTRACTOR. The
CONTRACTOR and any of his sureties are liable to the EMPLOYER for any
excess cost over and above the cost at the rates specified in the Schedule of
Quantities/ rates, occasioned by such works having been taken over and
completed by the EMPLOYER.

In such events of Clause 29.1(a) or (b) above.

a) The whole or part of the Contract Performance Security furnished by the
CONTRACTOR is liable to be forfeited without prejudice to the right of the
EMPLOYER to recover from the CONTRACTOR the excess cost referred to in
the sub-clause aforesaid, the EMPLOYER shall also have the right of taking
possession and utilizing in completing the works or any part thereof, such as
materials equipment and plants available at work site belonging to the
CONTRACTOR as may be necessary and the CONTRACTOR shall not be
entitled for any compensation for use or damage to such materials, equipment
and plant.

b) The amount that may have become due to the CONTRACTOR on account of
work already executed by him shall not be payable to him until after the expiry
of Six (6) calendar months reckoned from the date of termination of CONTRACT
or from the taking over of the WORK or part thereof by the EMPLOYER as the
case may be, during which period the responsibility for faulty materials or
workmanship in respect of such work shall, under the CONTRACT, rest
exclusively with the CONTRACTOR. This amount shall be subject to deduction
of any amounts due from the CONTRACT to the EMPLOYER under the terms of
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30
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the CONTRACT authorized or required to be reserved or retained by the
EMPLOYER.

Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the
judgement of the EMPLOYER, the default or defaults committed by the
CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an
opportunity given to him, then the EMPLOYER may issue Notice in writing
calling the CONTRACTOR to cure the default within such time specified in the
Notice.

The EMPLOYER shall also have the right to proceed or act as per 29.1(a) or (b)
above, in the event that the CONTRACTOR becomes bankrupt, insolvent,
compounds with his creditors, assigns the CONTRACT in favor of his creditors or
any other person or persons, or being a company or a corporation goes into
voluntary liquidation, provided that in the said events it shall not be necessary
for the EMPLOYER to give any prior notice to the CONTRACTOR.

Termination of the CONTRACT as provided for in sub-clause 29.1(a) above shall
not prejudice or affect their rights of the EMPLOYER which may have accrued
up to the date of such termination.

Contractor remains liable to pay compensation if action not taken under
clause 29:

In any case in which any of the powers conferred upon the EMPLOYER BY
CLAUSE 29.0 thereof shall have become exercisable and the same had not
been exercised, the non-exercise thereof shall not constitute a waiver of any of
the conditions hereof and such powers shall notwithstanding be exercisable in
the event of any further case of default by the CONTRACTOR for which by any
clause or clauses hereof he is declared liable to pay compensation amounting
to the whole of his Contract Performance Security, and the liability of the
CONTRACTOR for past and future compensation shall remain unaffected. In the
event of the EMPLOYER putting in force the power under above sub-clause (a),
(b) or (c) vested in him under the preceding clause he may, if he so desired,
take possession of all or any tools, and plants, materials and stores in or upon
the works or the site thereof belonging to the CONTRACTOR or procured by him
and intended to be used for the execution of the WORK or any part thereof
paying or allowing for the same in account at the CONTRACT rates or in case of
these not being applicable at current market rates to be certified by the
ENGINEER-IN-CHARGE whose certificate thereof shall be final, otherwise the
ENGINEER-IN-CHARGE may give notice in writing to the CONTRACTOR or his
clerk of the works, foreman or other authorized agent, requiring him to remove
such tools, plant, materials or stores from the premises (within a time to be
specified in such notice), and in the event of the CONTRACTOR failing to
comply with any such requisition, the ENGINEER-IN-CHARGE may remove them
at the CONTRACTOR's expense or sell them by auction or private sale on
account of the CONTRACTOR and at his risk in all respects without any further
notice as to the date, time or place of sale and the certificate of the ENGINEER-
IN-CHARGE as to the expenses of any such removal and the amount of the
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proceeds and expenses of any such sale shall be final and conclusive against
the CONTRACTOR.

Change in constitution:

Where the CONTRACTOR is a partnership firm, the prior approval of the
EMPLOYER shall be obtained in writing, before any change is made in the
constitution of the firm. Where the CONTRACTOR is an individual or a Hindu
undivided family business concern, such approval as aforesaid shall, likewise be
obtained before such CONTRACTOR enters into any agreement with other
parties, where under, the reconstituted firm would have the right to carry out the
work hereby undertaken by the CONTRACTOR. In either case if prior approval
as aforesaid is not obtained, the CONTRACT shall be deemed to have been
allotted in contravention of clause 37 hereof and the same action may be taken,
and the same consequence shall ensure as provided in the said clause.

Termination of contract
TERMINATION OF CONTRACT FOR DEATH:

If the CONTRACTOR is an individual or a proprietary concern and the individual
or the proprietor dies or if the CONTRACTOR is a partnership concern and one
of the partner dies then unless, the EMPLOYER is satisfied that the legal
representative of the individual or the proprietary concern or the surviving
partners are capable of carrying out and completing CONTRACT, he (the
EMPLOYER) is entitled to cancel the CONTRACT for the uncompleted part
without being in any way liable for any compensation payment to the estate of
the diseased CONTRACTOR and/or to the surviving partners of the
CONTRACTOR'S firm on account of the cancellation of CONTRACT. The
decision of the EMPLOYER in such assessment shall be final and binding on the
parties. In the event of such cancellation, the EMPLOYER shall not hold the
estate of the diseased CONTRACTOR and/or the surviving partners of the
CONTRACTOR'S firm liable for any damages for non-completion of CONTRACT.

TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY
ETC.

If the Contractor shall dissolve or become bankrupt or insolvent or cause or
suffer any receiver to be appointed of his business of any assets thereof
compound with his Creditors, or being a corporation commence to be wound
up, not being a member's voluntary winding up for the purpose of
amalgamation or reconstruction, or carry on its business under a Receiver for
the benefits of its Creditors any of them, EMPLOYER shall be at liberty:

To terminate the contract forthwith upon coming to know of the happening of
any such event as aforesaid by notice in writing to the Contractor or to give the
Receiver or liquidator or other person, the option of carrying out the contract
subject to his providing a guarantee up to an amount to be agreed upon by
EMPLOYER for due and faithful performance of the contract.
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32 (C) In case of termination of CONTRACT herein set forth (under clause 29.0) except

33

33.1

34

34.1

35

35.1

36

36.1

under conditions of Force Majeure and termination after expiry of contract, the
CONTRACTOR shall be put under holiday [i.e. neither any enquiry will be issued
to the party by Maharashtra Natural Gas Limited against any type of tender nor
their offer will be considered by MNGL against any ongoing tender (s) where
contract between MNGL and that particular CONTRACTOR (as a bidder) has not
been finalized] for three years from the date of termination by Maharashtra
Natural Gas Limited to such CONTRACTOR.

Members of the employer not individually liable:

No Director, or official or employee of the EMPLOYER shall in any way be
personally bound or liable for the acts or obligations of the EMPLOYER under
the CONTRACT or answerable for any default or omission in the observance or
performance of any of the acts, matters or things which are herein contained.

Employer not bound by personal representations:

The CONTRACTOR shall not be entitled to any increase on the scheduled rates
or any other right or claim whatsoever by reason of any representation,
explanation statement or alleged representation, promise or guarantees given or
alleged to have been given to him by any person.

Contractor's office at site:

The CONTRACTOR shall provide and maintain an office at the site for the
accommodation of his agent and staff and such office shall be open at all
reasonable hours to receive instructions, notice or other communications. The
CONTRACTOR at all time shall maintain a site instruction book and compliance
of these shall be communicated to the ENGINEER-IN CHARGE from time to
time and the whole document to be preserved and handed over after
completion of works.

Contractor's subordinate staff and their conduct

The CONTRACTOR, on or after award of the WORK shall name and depute a
qualified engineer having sufficient experience in carrying out work of similar
nature, to whom the equipments, materials, if any, shall be issued and
instructions for works given. The CONTRACTOR shall also provide to the
satisfaction of the ENGINEER-IN- CHARGE sufficient and qualified staff to
superintend the execution of the WORK, competent sub-agents, foremen and
leading hands including those specially qualified by previous experience to
supervise the types of works comprised in the CONTRACT in such manner as
will ensure work of the best quality, expeditious working. Whenever in the
opinion of the ENGINEER-IN- CHARGE additional properly qualified supervisory
staff is considered necessary, they shall be employed by the CONTRACTOR
without additional charge on accounts thereof. The CONTRACTOR shall ensure
to the satisfaction of the ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if
any, shall provide competent and efficient supervision, over the work entrusted
to them.
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If and whenever any of the CONTRACTOR's or SUBCONTRACTOR'S agents,
sub-agents, assistants, foremen, or other employees shall in the opinion of
ENGINEER-IN- CHARGE be guilty of any misconduct or be incompetent or
insufficiently qualified or negligent in the performance of their duties of that in
the opinion of the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable
for administrative or any other reason for such person or persons to be
employed in the works, the CONTRACTOR, is so directed by the ENGINEER-IN-
CHARGE, shall at once remove such person or persons from employment
thereon. Any person or persons so removed from the works shall not again be
employed in connection with the WORKS without the written permission of the
ENGINEER-IN- CHARGE. Any person so removed from the WORK shall be
immediately re-placed at the expense of the CONTRACTOR by a qualified and
competent substitute. Should the CONTRACTOR be requested to repatriate any
person removed from the works he shall do so and shall bear all costs in
connection herewith.

The CONTRACTOR shall be responsible for the proper behavior of all the staff,
foremen, workmen, and others, and shall exercise a proper degree of control
over them and in particular and without prejudice to the said generality, the
CONTRACTOR shall be bound to prohibit and prevent any employees from
trespassing or acting in any way detrimental or prejudicial to the interest of the
community or of the properties or occupiers of land and properties in the
neighborhood and in the event of such employee so trespassing, the
CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all
consequent claims or actions for damages or injury or any other grounds
whatsoever. The decision of the ENGINEER-IN-CHARGE upon any matter
arising under this clause shall be final. The CONTRACTOR shall be liable for
any liability to EMPLOYER on account of deployment of CONTRACTOR's staff
etc. or incidental or arising out of the execution of CONTRACT.

The CONTRACTOR shall be liable for all acts or omissions on the part of his
staff, Foremen and Workmen and others in his employment, including
misfeasance or negligence of whatever kind in the course of their work or during
their employment, which are connected directly or indirectly with the
CONTRACT.

If and when required by the EMPLOYER and CONTRACTOR's personnel
entering upon the EMPLOYER's premises shall be properly identified by badges
of a type acceptable to the EMPLOYER which must be worn at all times on
EMPLOYER's premises. CONTRACTOR may be required to obtain daily entry
passes for his stafffemployees from EMPLOYER to work within operating areas.
These being safety requirements, no relaxations on this account shall be given
to CONTRACTOR.

Sub-letting of works:
No part of the CONTRACT nor any share or interest therein shall in any manner

or degree be transferred, assigned or sublet by the CONTRACTOR directly or
indirectly to any person, firm or corporation whatsoever without the consent in
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writing, of the ENGINEER/EMPLOYER except as provided for in the succeeding
sub-clause.

i)

i)

SUB-CONTRACTS FOR TEMPORARY WORKS ETC.:

The EMPLOYER may give written consent to Sub- contract for the
execution of any part of the WORK at the site, being entered in to by
CONTRACTOR provided each individual Sub- contract is submitted to
the ENGINEER-IN-CHARGE before being entered into and is approved
by him.

LIST OF SUB-CONTRACTORS TO BE SUPPLIED:

At the commencement of every month the CONTRACTOR shall furnish
to the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other
persons or firms engaged by the CONTRACTOR and working at the SITE
during the previous month with particulars of the general nature of the
Subcontract or works done by them.

CONTRACTOR'S LIABILITY NOT LIMITED BY SUBCONTRACTORS:
Notwithstanding any sub-letting with such approval as aforesaid and
notwithstanding that the ENGINEER-IN-CHARGE shall have received
copies of any Subcontracts, the contractor shall be and shall remain
solely responsible for the quality, proper and expeditious execution of
the Contract in all respects as if such sub-letting or Subcontracting had
not taken place, and as if such work had been done directly by the
CONTRACTOR.

The CONTRACTOR shall bear all responsibility for any act or omission
on the part of sub- contractors in regard to work to be performed under
the CONTRACT.

EMPLOYER MAY TERMINATE SUB-CONTRACTS:

If any SUB-CONTRACTOR engaged upon the works at the site executes
any works which in the opinion of the ENGINEER-IN-CHARGE is not in
accordance with the CONTRACT documents, the EMPLOYER may by
written notice to the CONTRACTOR request him to terminate such
subcontract and the CONTRACTOR upon the receipt of such notice shall
terminate such Subcontract and dismiss the SUB-CONTRACTOR(S) and
the later shall forthwith leave the works, failing which the EMPLOYER
shall have the right to remove such SUB- CONTRACTOR(S) from the
site.

NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE:

No action taken by the EMPLOYER under the clause shall relieve the
CONTRACTOR of any of his liabilities under the CONTRACT or give rise
to any right or compensation, extension of time or otherwise failing
which the EMPLOYER shall have the right to remove such SUB-
CONTRACTOR(S) from the site.
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Power of entry:

If the CONTRACTOR shall not commence the WORK in the manner previously

described in the CONTRACT documents or if he shall at any time in the opinion

of the ENGINEER-IN-CHARGE.

i) fail to carry out the WORK in conformity with the CONTRACT
documents, or

ii) fail to carry out the WORK in accordance with the Time Schedule, or

iii) substantially suspend work or the WORK for a period of fourteen days
without authority from the ENGINEER-IN-CHARGE, or

iv) fail to carry out and execute the WORK to the satisfaction of the
ENGINEER-IN-CHARGE, or

V) fail to supply sufficient or suitable construction plant, temporary works,
labour, materials or things, or

Vi) Commit, suffer, or permit any other breach of any of the provisions of

the CONTRACT on his part to be performed or observed or persist in any
of the above-mentioned breaches of the CONTRACT for fourteen days,
after notice in writing shall have been given to the CONTRACTOR by the
ENGINEER-IN-CHARGE requiring such breach to be remedied, or

vii) if the CONTRACTOR shall abandon the WORK or

viii) If the CONTRACTOR during the continuance of the CONTRACT shall
become bankrupt, make any arrangement or composition with his
creditors, or permit any execution to be levied or go into liquidation
whether compulsory or voluntary not being merely a voluntary
liquidation for the purpose of amalgamation or reconstruction

then in any such case, the EMPLOYER shall have the power to enter upon the
WORK and take possession thereof and of the materials, temporary WORK,
construction plant, and stock thereon, and to revoke the CONTRACTOR's
license to use the same, and to complete the WORK by his agents, other
CONTRACTORS or workmen or to relate the same upon any terms and to such
other person, firm or corporation as the EMPLOYER in his absolute discretion
may think proper to employ and for the purpose aforesaid to use or authorize
the use of any materials, temporary work, CONSTRUCTION PLANT, and stock
as aforesaid, without making payment or allowance to the CONTRACTOR for
the said materials other than such as may be certified in writing by the
ENGINEER-IN-CHARGE to be reasonable, and without making any payment or
allowance to the CONTRACTOR for the use of the temporary said works,
construction plant and stock or being liable for any loss or damage thereto, and
if the EMPLOYER shall by reason of his taking possession of the WORK or of
the WORK being completed by other CONTRACTOR (due account being taken
of any such extra work or works which may or be omitted) then the amount of
such excess as certified by the ENGINEER-IN- CHARGE shall be deducted from
any money which may be due for work done by the CONTRACTOR under the
CONTRACT and not paid for. Any deficiency shall forthwith be made good and
paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have
power to sell in such manner and for such price as he may think fit all or any of
the construction plant, materials etc. constructed by or belonging to and to
recoup and retain the said deficiency or any part thereof out of proceeds of the
sale.
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Contractor's responsibility  with  the mechanical, electrical,
intercommunication system, air conditioning contractors and other
agencies:

Without repugnance of any other condition, it shall be the responsibility of the
CONTRACTOR executing the work of civil construction, to work in close
cooperation and coordinate the WORK with the Mechanical, Electrical, Air-
conditioning and Intercommunication Contractor's and other agencies or their
authorized representatives, in providing the necessary grooves, recesses, cuts
and opening etc., in wall, slabs beams and columns etc. and making good the
same to the desired finish as per specification, for the placement of electrical,
intercommunication cables, conduits, air-conditioning inlets and outlets grills
and other equipments etc. where required. For the above said requirements in
the false ceiling and other partitions, the CONTRACTOR before starting-up the
work shall in consultation with the Electrical, Mechanical, Intercommunication,
Air-conditioning contractor and other agencies prepare and put-up a joint
scheme, showing the necessary openings, grooves, recesses, cuts, the methods
of fixing required for the WORK of the aforesaid, and the finishes therein, to the
ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR before finally
submitting the scheme to the ENGINEER-IN-CHARGE, shall have the written
agreement of the other agencies. The ENGINEER- IN-CHARGE, before
communicating his approval to the scheme, with any required modification, shall
get the final agreement of all the agencies, which shall be binding. No claim
shall be entertained on account of the above.

The CONTRACTOR shall confirm in all respects with provision of any statutory
regulations, ordinances or byelaws of any local or duly constituted authorities or
public bodies which may be applicable from time to time to the WORK or any
temporary works. The CONTRACTOR shall keep the EMPLOYER indemnified
against all penalties and liabilities of every kind, arising out of non-adherence to
such stains, ordinances, laws, rules, regulations, etc.

Other agencies at site:

The CONTRACTOR shall have to execute the WORK in such place and
conditions where other agencies will also be engaged for other works such as
site grading, filling, and leveling, electrical and mechanical engineering works,
etc. No claim shall be entertained due to WORK being executed in the above
circumstances.

Notice:

TO THE CONTRACTOR:

Any notice hereunder may be served on the CONTRACTOR or his duly
authorized representative at the job site or may be served by registered mail
direct to the address furnished by the CONTRACTOR. Proof of issue of any such
notice could be conclusive of the CONTRACTOR having been duly informed of
all contents therein.

Page 77 of 168




MAHARASHTRA NATURAL

Steel, MDPE Pipeline & PNG connections
Sindhudurg GA for CGD Network of MNGL.

MNGL

BID NO.: MNGLI/CP/2022-23/181

GAS LTD., PUNE

Tender for Rate Contract for a period of 2 (Two) years
for hiring of the support services for PNG O&M of

in

41.2

42

42.1

43

43.1

43.2

TO THE EMPLOYER:

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR
shall be served by sending the same by Registered mail to or delivering the
same at the respective site offices of M/S. MAHARASHTRA NATURAL GAS
LIMITED addressed to the HEAD/SITE-IN-CHARGE.

Right of various interests:

i) The EMPLOYER reserves the right to distribute the work between more than
one agency (ies). The CONTRACTOR shall cooperate and afford other agency
(ies) reasonable opportunity for access to the WORK for the carriage and
storage of materials and execution of their works.

ii) Wherever the work being done by any department of the EMPLOYER or by
other agency(ies) employed by the EMPLOYER is contingent upon WORK
covered by this CONTRACT, the respective rights of the various interests
involved shall be determined by the ENGINEER-IN-CHARGE to secure the
completion of the various portions of the work in general harmony.

Patents and royalties:

The CONTRACTOR, if licensed under any patent covering equipment,
machinery, materials or compositions of matter to be used or supplied or
methods and process to be practiced or employed in the performance of this
CONTRACT, agrees to pay all royalties and license fees which may be due with
respect thereto. If any equipment, machinery, materials, composition of matters,
be used or supplied or methods and processes to be practiced or employed in
the performance of this CONTRACT, is covered by a patent under which the
CONTRACTOR is not licensed then the CONTRACTOR before supplying or
using the equipment, machinery materials, composition method or processes
shall obtain such licenses and pay such royalties and license fees as may be
necessary for performance of this CONTRACT. In the event the CONTRACTOR
fails to pay any such royalty or obtain any such license, any suit for infringement
of such patents which is brought against the CONTRACTOR or the EMPLOYER
as a result such failure will be defended by the CONTRACTOR at his own
expense and the CONTRACTOR will pay any damages and costs awarded in
such suit. The CONTRACTOR shall promptly notify the EMPLOYER if the
CONTRACTOR has acquired the knowledge of any plant under which a suit for
infringement could be reasonably brought because of the use by the
EMPLOYER of any equipment, machinery, materials, process and methods to
be supplied hereunder. The CONTRACTOR agrees to and does hereby grant to
EMPLOYER, together with the right to extend the same to any of the
subsidiaries of the EMPLOYER as irrevocable, royalty free license to use in any
country, any invention made by the CONTRACTOR or his employee in or as
result of the performance of the WORK under the CONTRACT.

All charges on account of royalty, toilage, rent, octroi terminal or sales tax
and/or other duties or any other levy on materials obtained for the work or
temporary work or part thereof (excluding materials provided by the
EMPLOYER) shall be borne by the CONTRACTOR.
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44
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The CONTRACTOR shall not sell or otherwise dispose of or remove except for
the purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or
other substances, or materials obtained from any excavation made for the
purpose of the WORK or any building or produce upon the site at the time of
delivery of the possession thereof, but all such substances, materials, buildings
and produce shall be the property of the EMPLOYER provided that the
CONTRACTOR may with the permission of the ENGINEER-IN-CHARGE, use the
same for the purpose of the work by payment of cost of the same at such a rate
as may be determined by the ENGINEER-IN- CHARGE.

The EMPLOYER shall indemnify and save harmless the CONTRACTOR from
any loss on account of claims against CONTRACTOR for the contributory
infringement of patent rights arising out and based upon the claim that the use
of the EMPLOYER of the process included in the design prepared by the
EMPLOYER and used in the operation of the plant infringes on any patent right.
With respect to any subcontract entered into by CONTRACTOR pursuant to the
provisions of the relevant clause hereof, the CONTRACTOR shall obtain from
the SUB-CONTRACTOR an undertaking to provide the EMPLOYER with the
same patent protection that CONTRACTOR is required to provide under the
provisions of this clause.

Liens:

If, at any time there should be evidence or any lien or claim for which the
EMPLOYER might have become liable and which is chargeable to the
CONTRACTOR, the EMPLOYER shall have the right to retain out of any
payment then due or thereafter to become due an amount sufficient to
completely indemnify the EMPLOYER against such lien or claim and if such lien
or claim be valid, the EMPLOYER may pay and discharge the same and deduct
the amount so paid from any money which may be or may become due and
payable to the CONTRACTOR. If any lien or claim remain unsettled after all
payments are made, the CONTRACTOR shall refund or pay to the EMPLOYER
all money that the latter may be compelled to pay in discharging such lien or
claim including all costs and reasonable expenses. EMPLOYER reserves the
right to do the same.

The EMPLOYER shall have lien on all materials, equipments including those
brought by the CONTRACTOR for the purpose of erection, testing and
commissioning of the WORK.

The final payment shall not become due until the CONTRACTOR delivers to the
ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or
which may arise out of his agreement or receipt in full or certification by the
CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices
for labour, materials, services have been paid in lien thereof and if required by
the ENGINEER-IN-CHARGE in any case an affidavit that so far as the
CONTRACTOR has knowledge or information the releases and receipts include
all the labour and material for which a lien could be filled.
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CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of
two years after the issue of FINAL CERTIFICATE, from all liens and other
encumbrances against the EMPLOYER on account of debts or claims alleged to
be due from the CONTRACTOR or his SUB-CONTRACTOR to any person
including SUB- CONTRACTOR and on behalf of EMPLOYER will defend at his
own expense, any claim or litigation brought against the EMPLOYER or the
CONTRACTOR in connection therewith. CONTRACTOR shall defend or contest
at his own expense any fresh claim or litigation by any person including his
SUB-CONTRACTOR, till its satisfactory settlement even after the expiry of two
years from the date of issue of FINAL CERTIFICATE.

Delays by employer or his authorized agents:

In case the CONTRACTOR's performance is delayed due to any act or omission
on the part of the EMPLOYER or his authorized agents, then the CONTRACTOR
shall be given due extension of time for the completion of the WORK, to the
extent such omission on the part of the EMPLOYER has caused delay in the
CONTRACTOR's performance of his WORK.

No adjustment in CONTRACT PRICE shall be allowed for reasons of such
delays and extensions granted except as provided in TENDER DOCUMENT,
where the EMPLOYER reserves the right to seek indulgence of CONTRACTOR
to maintain the agreed Time Schedule of Completion.

In such an event the CONTRACTOR shall be obliged for working by
CONTRACTOR's personnel for additional time beyond stipulated working hours
as also Sundays and Holidays and achieve the completion date/interim targets.

Payment if the contract is terminated:

If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29
of GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such
amounts or items shall not have already been covered by payments of amounts
made to the CONTRACTOR for the WORK executed and accepted by
ENGINEER-IN-CHARGE prior to the date of termination at the rates and prices
provided for in the CONTRACT and in addition to the following:

a) The amount payable in respect of any preliminary items, so far as the
Work or service comprised therein has been carried out or performed
and an appropriate portion as certified by ENGINEER-IN- CHARGE of
any such items or service comprised in which has been partially carried
out or performed.

b) Any other expenses which the CONTRACTOR has expended for
performing the WORK under the CONTRACT subject to being duly
recommended by ENGINEER-IN-CHARGE and approved by EMPLOYER
for payment, based on documentary evidence of his having incurred
such expenses.
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The CONTRACTOR will be further required to transfer the title and provide the
following in the manner and as directed by the EMPLOYER.

a) Any and all completed works.

b) Such partially completed WORK including drawings, information and
CONTRACT rights as the CONTRACTOR has specially performed,
produced or acquired for the performance of the CONTRACTOR.

No waiver of rights:

Neither the inspection by the EMPLOYER or any of their officials, employees, or
agents nor any order by the EMPLOYER for payment of money or any payment
for or acceptance of the whole or any part of the Work by the EMPLOYER nor
any extension of time, nor any possession taken by EMPLOYER shall operate as
a waiver of any provision of the CONTRACT, or of any power herein reserved to
the EMPLOYER, or any right to damages herein provided, nor shall any waiver
of any breach in the CONTRACT be held to be a waiver of any other subsequent
breach.

Certificate not to affect right of employer and liability of contractor:

No interim payment certificate(s) issued by the Engineer-in-Charge of the
EMPLOYER, nor any sum paid on account by the EMPLOYER, nor any
extension of time for execution of the work granted by EMPLOYER shall affect
or prejudice the rights of the Employer against the CONTRACTOR or relieve the
CONTRACTOR of his obligations for the due performance of the CONTRACT, or
be interpreted as approval of the WORK done or of the equipment supplied and
no certificate shall create liability for the EMPLOYER to pay for alterations,
amendments, variations or additional works not ordered, in writing, by
EMPLOYER or discharge the liability of the CONTRACTOR for the payment of
damages whether due, ascertained, or certified or not or any sum against the
payment of which he is bound to indemnify the EMPLOYER.

Language and measures:

All documents pertaining to the CONTRACT including Specifications, Schedules,
Notices, Correspondence, operating and maintenance Instructions, DRAWINGS,
or any other writing shall be written in English language. The Metric System of
measurement shall be used in the CONTRACT unless otherwise specified.

Transfer of title:

The title of Ownership of supplies furnished by the CONTRACTOR shall not
pass on to the EMPLOYER for all Supplies till the same are finally accepted by
the EMPLOYER after the successful completion of PERFORMANCE TEST and
GUARANTEE TEST and issue of FINAL CERTIFICATE.

However, the EMPLOYER shall have the lien on all such works performed as
soon as any advance or progressive payment is made by the EMPLOYER to the
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CONTRACTOR and the CONTRACTOR shall not subject these works for use
other than those intended under this CONTRACT.

Release of information:

The CONTRACTOR shall not communicate or use in advertising, publicity, sales
releases or in any other medium, photographs, or other reproduction of the
Work under this CONTRACT or description of the site dimensions, quantity,
quality or other information, concerning the Work unless prior written permission
has been obtained from the EMPLOYER.

Brand names:

The specific reference in the SPECIFICATIONS and documents to any material
by trade name, make or catalogue number shall be construed as establishing
standard or quality and performance and not as limited competition. However,
TENDERER may offer other similar equipments provided it meets the specified
standard design and performance requirements.

Completion of contract:

Unless otherwise terminated under the provisions of any other relevant clause,
this CONTRACT shall be deemed to have been completed at the expiration of
the PERIOD OF LIABILITY as provided for under the CONTRACT.

Spares:

The CONTRACTOR shall furnish to the EMPLOYER all spares required for
COMMISSIONING of the plants, recommendatory and/or mandatory spares,
which are required essential by the manufacturer/supplier. The same shall be
delivered at SITE, 3(Three) months before COMMISSIONING.

Also, the CONTRACTOR should furnish the manufacturing drawings for fast
wearing spares.

The CONTRACTOR guarantees the EMPLOYER that before the manufacturers
of the equipments, plants and machineries go out of production of spare parts
for the equipment furnished and erected by him, he shall give at least twelve
(12) months' advance notice to the EMPLOYER, so that the latter may order his
requirement of spares in one lot, if he so desires.

Section-V (Performance of Work)

Execution of work:

All the Works shall be executed in strict conformity with the provisions of the
CONTRACT Documents and with such explanatory detailed drawings,
specification and instructions as may be furnished from time to time to the
CONTRACTOR by the ENGINEER-IN-CHARGE whether mentioned in the
CONTRACT or not. The CONTRACTOR shall be responsible for ensuring that
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works throughout are executed in the most substantial, proper and workmanlike
manner with the quality of material and workmanship in strict accordance with
the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-
CHARGE. The CONTRACTOR shall provide all necessary materials equipment
labour etc. for execution and maintenance of WORK till completion unless
otherwise mentioned in the CONTRACT.

Co-ordination and inspection of work:

The coordination and inspection of the day-to-day work under the CONTRACT
shall be the responsibility of the ENGINEER-IN-CHARGE. The written instruction
regarding any particular job will normally be passed by the ENGINEER-IN-
CHARGE or his authorized representative. A work order book will be maintained
by the CONTRACTOR for each sector in which the aforesaid written instructions
will be entered. These will be signed by the CONTRACTOR or his authorized
representative by way of acknowledgement within 12 hours.

Work in monsoon and dewatering:

Unless otherwise specified elsewhere in the tender, the execution of the WORK
may entail working in the monsoon also. The CONTRACTOR must maintain a
minimum labour force as may be required for the job and plan and execute the
construction and erection according to the prescribed schedule. No extra rate
will be considered for such work in monsoon.

During monsoon and other period, it shall be the responsibility of the
CONTRACTOR to keep the construction work site free from water at his own
cost.

Work on Sundays and holidays:

For carrying out Work on Sundays, and Holidays, the CONTRACTOR will
approach the ENGINEER-IN-CHARGE or his representative at least two days in
advance and obtain permission in writing. The CONTRACTOR shall observe all
labour laws and other statutory rules and regulations in force. In case of any
violations of such laws, rules and regulations, consequence if any, including the
cost thereto shall be exclusively borne by the CONTRACTOR and the
EMPLOYER shall have no liability whatsoever on this account.

General conditions for construction and erection work:

The working time at the site of work is 48 hours per week. Overtime work is
permitted in cases of need and the EMPLOYER will not compensate the same.
Shift working at 2 or 3 shifts per day will become necessary and the
CONTRACTOR should take this aspect into consideration for formulating his
rates for quotation. No extra claims will be entertained by the EMPLOYER not
this account. For carrying out work beyond working hours the CONTRACTOR
will approach the ENGINEER-IN-CHARGE or his authorized representative and
obtain his prior written permission.
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The CONTRACTOR must arrange for the placement of workers in such a way
that the delayed completion of the WORK or any part thereof for any reason
whatsoever will not affect their proper employment. The EMPLOYER will not
entertain any claim for idle time payment whatsoever.

The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-INCHARGE
reports at regular intervals regarding the state and progress of WORK. The
details and proforma of the report will mutually be agreed after the award of
CONTRACT. The CONTRACTOR shall provide display boards showing progress
and labour strengths at worksite, as directed by the ENGINEER-IN-CHARGE.

Alterations in specifications, desigh and extra works:

The WORK covered under this CONTRACT having to be executed by the
CONTRACTOR on a lump sum firm price/item rate quoted by him, the
EMPLOYER will not accept any proposals for changes in VALUE OF CONTRACT
or extension in time on account of any such changes which may arise to the
CONTRACTOR's scope of WORK as a result of detailed Engineering and
thereafter during the execution of WORK. The only exception to this will be a
case where the EMPLOYER requests in writing to the CONTRACTOR to upgrade
the SPECIFICATIONS or the size of any major pieces of equipments, plant or
machinery beyond what is normally required to meet the scope of WORK as
defined in the CONTRACT DOCUMENT.

In such cases, a change order will be initialed by the CONTRACTOR at the
appropriate time for the EMPLOYER's prior approval giving the full back-up data
for their review and for final settlement of any impact on price within 30 (thirty)
days thereafter.

The ENGINEER-IN-CHARGE shall have to make any alterations in, omission
from, additions to or substitutions for, the Schedule of Rates, the original
specifications, drawings, designs and instructions that may appear to him to be
necessary or advisable during the progress of the WORK and the
CONTRACTOR shall be bound to carry out the such altered/ extra/ new items of
WORK in accordance with any instructions which may be given to him in writing
signed by the ENGINEER-INCHARGE, and such alterations, omissions, additions
or substitutions shall not invalidate the CONTRACT and any altered, additional
or substituted work which the CONTRACTOR may be directed to do in the
manner above specified as part of the WORK shall be carried out by the
CONTRACTOR on the same conditions in all respects on which he agreed to do
the main WORK. The time of completion of WORK may be extended for the part
of the particular job at the discretion of the ENGINEER-IN- CHARGE, for only
such alterations, additions or substitutions of the WORK, as he may consider as
just and reasonable. The rates for such additional, altered or substituted WORK
under this clause shall be worked out in accordance with the following
provisions:

Page 84 of 168




MAHARASHTRA NATURAL
GAS LTD., PUNE

MNGL

Steel, MDPE Pipeline & PNG connections
Sindhudurg GA for CGD Network of MNGL.

BID NO.: MNGLI/CP/2022-23/181

Tender for Rate Contract for a period of 2 (Two) years
for hiring of the support services for PNG O&M of

in

For Item Rate Contract

a)

b)

d)

If the rates for the additional, altered or substituted WORK are
specified in the CONTRACT for the WORK, the CONTRACTOR is
bound to carry on the additional, altered or substituted WORK at
the same rates as are specified in the CONTRACT.

If the rates for the additional, altered or substituted WORK are
not specifically provided in the CONTRACT for the WORK, the
rates will be derived from the rates for similar class of WORK as
are specified in the CONTRACT for the WORK. The opinion of the
ENGINEER-IN- CHARGE, as to whether or not the rates can be
reasonably so derived from the items in this CONTRACT will be
final and binding on the CONTRACTOR.

If the rates for the altered, additional or substituted WORK
cannot be determined in the manner specified in sub-clause (a)
and (b) above, then the CONTRACTOR shall, within 7 days of the
date of receipt of order to carry out the WORK, inform the
ENGINEER-IN-CHARGE of the rates which it is his intention to
charge for such class of WORK, supported by analysis of the rate
or rates claimed, and the ENGINEER-IN-CHARGE shall
determine the rate or rates on the basis of the prevailing market
rates, labour cost at schedule of labour rates plus 10% to cover
contractor's supervision, overheads and profit and pay the
CONTRACTOR accordingly. The opinion of the ENGINEER- IN-
CHARGE as to current market rates of materials and the
quantum of labour involved per unit of measurement will be final
and binding on the CONTRACTOR.

Where the item of work will be executed through nominated
specialist agency as approved by the ENGINEER-IN-CHARGE,
then the actual amount paid to such nominated agency
supported by documentary evidence and as certified by
ENGINEER-IN-CHARGE shall be considered plus 10% (ten
percent) to cover all contingencies, overhead, profits to arrive at
the rates.

Provisions contained in the Sub-clause (a) & (d) above shall,
however, not apply for the following:

Where the value of additions of new items together with the
value of alterations, additions/deletions or substitutions does not
exceed by or is not less than plus/minus (+/-)25% of the VALUE
OF CONTRACT. The item rates in the Schedule of Rates shall
hold good for all such variations between the above-mentioned
limits, irrespective of any increase/decrease of quantities in the
individual items of Schedule of Rates.
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SlL. No. Range of Variation

b)

Where the value of addition of new items together with the value
of alterations, additions/deletions or substitutions reduces more
than 25% of the contract value but is within the following limits
the tenderer shall be paid compensation for decrease in the
value of work, as follows:

Percentage compensation for
decrease in the value of work in
the respective range.

Beyond (+) 25% up to & No increase and/or decrease

inclusive of (+) 50% shall be applicable for the Schedule
of Rates (The rates quoted for this
increase shall be valid).

Beyond (-) 50% up to & For reduction beyond 50%
inclusive of (-) 100% contractor shall be compensated by
an amount equivalent to 10% of
the reduction in value of the
contract as awarded. For example
if the actual contract value is 40%
of awarded value then
compensation shall be 10% of
(50-40) i.e. 1% of awarded
contract value.

For Lump sum Contracts

CONTRACTOR shall, within 7 days of the date of receipt of order to
carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates
which it is his intention to charge for such class of WORK, supported by
analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE
shall determine the rate or rates on the basis of the prevailing market
rates, labour cost at schedule of labour rates plus 10% to cover
contractor's  supervision, overheads and profit and pay the
CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE
as to current market rates of materials and the quantum of labour
involved per unit of measurement will be final and binding on the
CONTRACTOR.

Drawings to be supplied by the employer

The drawings attached with tender are only for the general guidance to the
CONTRACTOR to enable him to visualize the type of work contemplated and
scope of work involved. The CONTRACTOR will be deemed to have studied the
DRAWINGS and formed an idea about the WORK involved.

Detailed working drawings on the basis of which actual execution of the WORK
is to proceed, will be furnished from time to time during the progress of the

work. The CONTRACTOR shall be deemed to have gone through the
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DRAWINGS supplied to him thoroughly and carefully and in conjunction with all
other connected drawings and bring to the notice of the ENGINEER-IN-CHARGE
discrepancies, if any, therein before actually carrying out the Work.

Copies of all detailed working drawings relating to the WORK shall be kept at
the CONTRACTOR's office on the site and shall be made available to the
ENGINEER-IN- CHARGE at any time during the CONTRACT. The drawings and
other documents issued by the EMPLOYER shall be returned to the EMPLOYER
on completion of the WORK.

Drawings to be supplied by the contractor:

The drawings/date which are to be furnished by the CONTRACTOR are
enumerated in the special conditions of contract and shall be furnished within
the specified time.

Where approval/review of drawings before manufacture/ construction/fabrication
has been specified, it shall be CONTRACTOR's responsibility to have these
drawings prepared as per the directions of ENGINEER-IN-CHARGE and got
approved before proceeding with manufacture/construction/fabrication as the
case may be. Any change that may have become necessary in these drawings
during the execution of the work shall have to be carried out by the
CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost.
All final drawings shall bear the certification stamp as indicated below duly
signed by both the CONTRACTOR and ENGINEER-IN-CHARGE.

"Certified true for (Name of Work)

Agreement No.

Signed:

(CONTRACTOR) (ENGINEER-IN-CHARGE)

The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the
ENGINEER-IN-CHARGE as far as practicable within 3 (Three) weeks and shall
be modified by the CONTRACTOR, if any modifications and/or corrections are
required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate
such modifications and/or corrections and submit the final drawings for
approval. Any delays arising out of failure by the CONTRACTOR to rectify the
drawing in good time shall not alter the Contract Completion Time.

As built drawings showing all corrections, adjustments etc. shall be furnished by

the CONTRACTOR in six copies and one transparent for record purposed to the
EMPLOYER.
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Setting out works:

The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four
corners of the Works site and a level benchmark and the CONTRACTOR shall
set out the Works and shall provide an efficient staff for the purpose and shall
be solely responsible for the accuracy of such setting out.

The CONTRACTOR shall provide, fix and be responsible for the maintenance of
all stakes, templates, level marks, profiles and other similar things and shall
take all necessary precautions to prevent their removal or disturbance and shall
be responsible for the consequence of such removal or disturbance should the
same take place and for their efficient and timely reinstatement. The
CONTRACTOR shall also be responsible for the maintenance of all existing
survey marks, boundary marks, distance marks and center line marks, either
existing or supplied and fixed by the CONTRACTOR. The work shall be set out
to the satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining
with the CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work,
shall not relieve the CONTRACTOR of any of his responsibility.

Before beginning the Works, the CONTRACTOR shall at his own cost, provide
all necessary reference and level posts, pegs, bamboos, flags, ranging rods,
strings and other materials for proper layout of the works in accordance with the
schemes for bearing marks acceptable to the ENGINEER-IN-CHARGE. The
center, longitudinal or face lines and cross lines shall be marked by means of
small masonry pillars. Each pillar shall have distinct mark at the centre to
enable theodolite to be set over it. No work shall be started until all these points
are checked and approved by the ENGINEER-IN-CHARGE in writing, but such
approval shall not relieve the CONTRACTOR of any of his responsibilities. The
CONTRACTOR shall also provide all labour, material and other facilities, as
necessary, for the proper checking of layout and inspection of the points during
construction.

Pillars bearing geodetic marks located at the sites of units of WORKS under
construction should be protected and fenced by the CONTRACTOR.

On completion of WORK, the CONTRACTOR must submit the geodetic
documents according to which the WORK was carried out.

Responsibility for level and alighment:

The CONTRACTOR shall be entirely and exclusively responsible for the
horizontal and vertical alighment, the levels and correctness of every part of the
WORK and shall rectify effectively any errors or imperfections therein, such
rectifications shall be carried out by the CONTRACTOR, at his own cost, when
instructions are issued to that effect by the ENGINEER- IN-CHARGE.
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65.1

65.2

65.3

66

66.1

66.2

Materials to be supplied by contractor:

The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT
the whole of the materials required for the construction including steels, cement
and other building materials, tools, tackles, construction plant and equipment
for the completion and maintenance of the WORK except the materials which
will be issued by the EMPLOYER and shall make his own arrangement for
procuring such materials and for the transport thereof. The EMPLOYER may
give necessary recommendation to the respective authority if so desired by the
CONTRACTOR but assumes no further responsibility of any nature. The
EMPLOYER will insist on the procurement of materials which bear ISI stamp
and/or which are supplied by reputed suppliers.

The CONTRACTOR shall properly store all materials either issued to him or
brought by him to the SITE to prevent damages due to rain, wind, direct
exposure to sun, etc. as also from theft, pilferage, etc. for proper and speedy
execution of his works. The CONTRACTOR shall maintain sufficient stocks of all
materials required by him.

No material shall be dispatched from the CONTRACTOR's stores before
obtaining the approval in writing of the ENGINEER-IN-CHARGE.

Stores supplied by the employer:

If the SPECIFICATION of the WORK provides for the use of any material of
special description to be supplied from the EMPLOYER's stores or it is required
that the CONTRACTOR shall use certain stores to be provided by the
ENGINEER-IN-CHARGE, such materials and stores, and price to be charged
there for as hereinafter mentioned being so far as practicable for the
convenience of the CONTRACTOR, but not so as in any way to control the
meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to
purchase and shall be supplied such materials and stores as are from time to
time required to be used by him for the purpose of the CONTRACT only. The
sums due from the CONTRACTOR for the value of materials supplied by the
EMPLOYER will be recovered from the running account bill on the basis of the
actual consumption of materials in the works covered and for which the running
account bill has been prepared. After the completion of the WORK, however,
the CONTRACTOR has to account for the full quantity of materials supplied to
him as per relevant clauses in this document.

The value of the stores/materials as may be supplied to the CONTRACTOR by
the EMPLOYER will be debited to the CONTRACTOR's account at the rates
shown in the schedule of materials and if they are not entered in the schedule,
they will be debited at cost price, which for the purpose of the CONTRACT shall
include the cost of carriage and all other expenses whatsoever such as normal
storage supervision charges which shall have been incurred in obtaining the
same at the EMPLOYER's stores. All materials so supplied to the CONTRACTOR
shall remain the absolute property of the EMPLOYER and shall not be removed
on any account from the SITE of the WORK and shall be at all times open for
inspection to the ENGINEER-IN-CHARGE. Any such materials remaining unused
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at the time of the completion or termination of the CONTRACT shall be returned
to the EMPLOYER's stores or at a place as directed by the ENGINEER-IN-
CHARGE in perfectly good condition at CONTRACTOR's cost.

67 Conditions for issue of materials:

67.1 i)

Vi)

Vii)

Materials specified as to be issued by the EMPLOYER will be supplied to
the CONTRACTOR by the EMPLOYER form his stores. It shall be
responsibility of the CONTRACTOR to take delivery of the materials and
arrange for its loading, transport and unloading at the SITE of WORK at
his own cost. The materials shall be issued between the working hours
and as per the rules of the EMPLOYER as framed from time to time.

The CONTRACTOR shall bear all incidental charges for the storage and
safe custody of materials at site after these have been issued to him.
Materials specified as to be issued by the EMPLOYER shall be issued in
standard sizes as obtained from the manufacturers.

The CONTRACTOR shall construct suitable Godowns at the SITE of
WORK for storing the materials safe against damage by rain, dampness,
fire, theft etc. He shall also employ necessary watch and ward
establishment for the purpose.

It shall be duty of the CONTRACTOR to inspect the materials supplied to
him at the time of taking delivery and satisfy himself that they are in
good condition. After the materials have been delivered by the
EMPLOYER, it shall be the responsibility of the CONTRACTOR to keep
them in good condition and if the materials are damaged or lost, at any
time, they shall be repaired and/or replaced by him at his own cost
according to the instructions of the ENGINEER-IN-CHARGE.

The EMPLOYER shall not be liable for delay in supply or non-supply of
any materials which the EMPLOYER has undertaken to supply where
such failure or delay is due to natural calamities, act of enemies,
transport and procurement difficulties and any circumstances beyond
the control of the EMPLOYER. In no case, the CONTRACTOR shall be
entitled to claim any compensation or loss suffered by him on this
account.

It shall be responsibility of the CONTRACTOR to arrange in time all
materials required for the WORK other than those to be supplied by the
EMPLOYER. If, however, in the opinion of the ENGINEER-IN-CHARGE
the execution of the WORK is likely to be delayed due to the
CONTRACTOR's inability to make arrangements for supply of materials
which normally he has to arrange for, the ENGINEER-IN-CHARGE shall
have the right at his own discretion to issue such materials, if available
with the EMPLOYER or procure the materials from the market or as
elsewhere and the CONTRACTOR will be bound to take such materials
at the rates decided by the ENGINEER-IN-CHARGE. This, however, does
not in any way absolve the CONTRACTOR from responsibility of making
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68.1

arrangements for the supply of such materials in part or in full, should
such a situation occur, nor shall this constitute a reason for the delay in
the execution of the WORK.

viii)  None of the materials supplied to the CONTRACTOR will be utilized by
the CONTRACTOR for manufacturing item which can be obtained as
supplied from standard manufacturer in finished form.

iX) The CONTRACTOR shall, if desired by the ENGINEER-IN-CHARGE, be
required to execute an Indemnity Bond in the prescribed form for safe
custody and accounting of all materials issued by the EMPLOYER.

X) The CONTRACTOR shall furnish to the ENGINEER-INCHARGE
sufficiently in advance a statement showing his requirement of the
quantities of the materials to be supplied by the EMPLOYER and the
time when the same will be required by him for the works, so as to
enable the ENGINEER-IN-CHARGE to make necessary arrangements for
procurement and supply of the material.

Xi) Account of the materials issued by the EMPLOYER shall be maintained
by CONTRACTOR indicating the daily receipt, consumption and balance
in hand. This account shall be maintained in a manner prescribed by the
ENGINEER-IN-CHARGE along with all connected papers viz.
requisitions, issues, etc., and shall be always available for inspection in
the CONTRACTOR's office at SITE.

Xii) The CONTRACTOR should see that only the required quantities of
materials are got issued. The CONTRACTOR shall not be entitled to
cartage and incidental charges for returning the surplus materials, if any,
to the stores wherefrom they were issued or to the place as directed by
the ENGINEER-IN-CHARGE.

xiii)  Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for
any purpose(s) than issued for.

Material procured with assistance of employer/return of surplus:

Notwithstanding anything contained to the contrary in any or all the clauses of
this CONTRACT where any materials for the execution of the CONTRACT are
procured with the assistance of the EMPLOYER either by issue from
EMPLOYER's stock or purchases made under order or permits or licenses
issued by Government, the CONTRACTOR shall hold the said materials as
trustee for the EMPLOYER and use such materials economically and solely for
the purpose of the CONTRACT and not dispose them off without the permission
of the EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall
determine having due regard to the condition of the materials. The price allowed
to the CONTRACTOR, however, shall not exceed the amount charged to him
excluding the storage charges, if any. The decision of the ENGINEER-IN-
CHARGE shall be final and conclusive in such matters. In the event of breach of
the aforesaid condition, the CONTRACTOR shall, in terms of the licenses or
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69

69.1

70

70.1

71

71.1

72

72.1

73

73.1

permits and/or criminal breach of trust, be liable to compensate the EMPLOYER
at double rate or any higher rate, in the event of those materials at that time
having higher rate or not being available in the market, then any other rate to be
determined by the ENGINEER-IN-CHARGE and his decision shall be final and
conclusive.

Materials obtained from dismantling:

If the CONTRACTOR in the course of execution of the WORK is called upon to
dismantle any part for reasons other than those stipulated in Clauses 74 and 77
hereunder, the materials obtained in the WORK of dismantling etc., will be
considered as the EMPLOYER's property and will be disposed off to the best
advantage of the EMPLOYER.

Articles of value found:

All gold, silver and other minerals of any description and all precious stones,
coins, treasure relics, antiquities and other similar things which shall be found
in, under or upon the SITE, shall be the property of the EMPLOYER and the
CONTRACTOR shall duly preserve the same to the satisfaction of the
ENGINEER-IN-CHARGE and shall from time to time deliver the same to such
person or persons indicated by the EMPLOYER.

Discrepancies between instructions:

Should any discrepancy occur between the various instructions furnished to the
CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any
such instructions or should there be any misunderstanding between the
CONTRACTOR's staff and the ENGINEER-IN-CHARGE's staff, the
CONTRACTOR shall refer the matter immediately in writing to the ENGINEER-
IN-CHARGE whose decision thereon shall be final and conclusive and no claim
for losses alleged to have been caused by such discrepancies between
instructions, doubts, or misunderstanding shall in any event be admissible.

Action where no specification is issued:

In case of any class of WORK for which there is no SPECIFICATION supplied by
the EMPLOYER as mentioned in the Tender Documents such WORK shall be
carried out in accordance with Indian Standard Specifications and if the Indian
Standard Specifications do not cover the same, the WORK should be carried out
as per standard Engineering Practice subject to the approval of the ENGINEER-
IN-CHARGE.

Inspection of works:

The ENGINEER-IN-CHARGE will have full power and authority to inspect the
WORK at any time wherever in progress either on the SITE or at the
CONTRACTOR's premises/workshops wherever situated, premises/ workshops
of any person, firm or corporation where WORK in connection with the
CONTRACT may be in hand or where materials are being or are to be supplied,
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73.2

73.3

74

74.1

74.2

74.3

and the CONTRACTOR shall afford or procure for the ENGINEER-IN- CHARGE
every facility and assistance to carry out such inspection. The CONTRACTOR
shall, at all times during the usual working hours and at all other time at which
reasonable notice of the intention of the ENGINEER-IN- CHARGE or his
representative to visit the WORK shall have been given to the CONTRACTOR,
either himself be present or receive orders and instructions, or have a
responsible agent duly accredited in writing, present for the purpose. Orders
given to the CONTRACTOR's agent shall be considered to have the same force
as if they had been given to the CONTRACTOR himself. The CONTRACTOR
shall give not less than seven days’ notice in writing to the ENGINEER-IN-
CHARGE before covering up or otherwise placing beyond reach of inspection
and measurement of any work in order that the same may be inspected and
measured. In the event of breach of above the same shall be uncovered at
CONTRACTOR's expense for carrying out such measurement or inspection.

No material shall be dispatched from the CONTRACTOR's stores before
obtaining the approval in writing of the Engineer-in-Charge.

The CONTRACTOR is to provide at all times during the progress of the WORK
and the maintenance period, proper means of access with ladders, gangways
etc. and the necessary attendance to move and adopt as directed for inspection
or measurements of the WORK by the ENGINEER-IN-CHARGE.

The CONTRACTOR shall make available to the ENGINEER-INCHARGE free of
cost all necessary instruments and assistance in checking or setting out of
WORK and in the checking of any WORK made by the CONTRACTOR for the
purpose of setting out and taking measurements of WORK.

Tests for quality of work:

All workmanship shall be of the respective kinds described in the CONTRACT
DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-
CHARGE and shall be subjected from time to time to such test at
CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at the place of
manufacture or fabrication or on the site or at all or any such places. The
CONTRACTOR shall provide assistance, instruments, labour and materials as
are normally required for examining, measuring and testing any workmanship as
may be selected and required by the ENGINEER-IN-CHARGE.

All the tests that will be necessary in connection with the execution of the
WORK as decided by the ENGINEER- IN-CHARGE shall be carried out at the
field-testing laboratory of the EMPLOYER by paying the charges as decided by
the EMPLOYER from time to time. In case of non-availability of testing facility
with the EMPLOYER, the required test shall be carried out at the cost of
CONTRACTOR at Government, or any other testing laboratory as directed by
ENGINEER-IN-CHARGE.

If any tests are required to be carried out in conjunction with the WORK or
materials or workmanship not supplied by the CONTRACTOR, such tests shall
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75.1

76

76.1

77

77.1

be carried out by the CONTRACTOR as per instructions of ENGINEER-IN-
CHARGE and cost of such tests shall be reimbursed by the EMPLOYER.

Samples for approval:

The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval,
when requested or if required by the specifications, adequate samples of all
materials and finished to be used in the WORK. Such samples shall be
submitted before the WORK is commenced and in ample time to permit tests
and examinations thereof. All materials furnished and finishes applied in actual
WORK shall be fully equal to the approved samples.

Action and compensation in case of bad work:

If it shall appear to the ENGINEER-IN-CHARGE that any work has been
executed with unsound, imperfect or unskilled workmanship, or with materials
of any inferior description, or that any materials or articles provided by the
CONTRACTOR for the execution of the WORK are unsound, or of a quality
inferior to that contracted for, or otherwise not in accordance with the
CONTRACT, the CONTRACTOR shall on demand in writing from the
ENGINEER-IN-CHARGE or his authorized representative specifying the WORK,
materials or articles complained of notwithstanding that the same may have
been inadvertently passed, certified and paid for, forthwith rectify or remove
and reconstruct the WORK so specified and provide other proper and suitable
materials or articles at his own cost and in the event of failure to do so within
the period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the
CONTRACTOR shall be liable to pay compensation at the rate of 1% (One
percent) of the estimated cost of the whole WORK, for every week limited to a
maximum of 10% (ten percent) of the value of the whole WORK, while his
failure to do so shall continue and in the case of any such failure the
ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and re-
execute the WORK or remove and replaced with others, the materials or articles
complained of to as the case may be at the risk and expense in all respects of
the CONTRACTOR. The decision of the Engineering-in-charge as to any
question arising under this clause shall be final and conclusive.

Suspension of works:

i) Subject to the provisions of sub-para (i) of this clause, the
CONTRACTOR shall, if ordered in writing by the ENGINEER-IN-
CHARGE, or his representative, temporarily suspend the WORKS or any
part thereof for such written order, proceed with the WORK therein
ordered to be suspended until, he shall have received a written order to
proceed therewith. The CONTRACTOR shall not be entitled to claim
compensation for any loss or damage sustained by him by reason of
temporary suspension of the WORKS aforesaid. An extension of time for
completion, corresponding with the delay caused by any such
suspension of the WORKS as aforesaid will be granted to the
CONTRACTOR should he apply for the same provided that the
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suspension was not consequent to any default or failure on the part of
the CONTRACTOR.

ii) In case of suspensions of entire WORK, ordered in writing by
ENGINEER-IN-CHARGE, for a period of more than two months, the
CONTRACTOR shall have the option to terminate the CONTRACT.

Employer may do part of work:

Upon failure of the CONTRACTOR to comply with any instructions given in
accordance with the provisions of this CONTRACT the EMPLOYER has the
alternative right, instead of assuming charge of entire WORK, to place additional
labor force, tools, equipments and materials on such parts of the WORK, as the
EMPLOYER may designate or also engage another CONTRACTOR to carry out
the WORK. In such cases, the EMPLOYER shall deduct from the amount which
otherwise might become due to the CONTRACTOR, the cost of such work and
material with ten percent (10%) added to cover all departmental charges and
should the total amount thereof exceed the amount due to the CONTRACTOR,
the CONTRACTOR shall pay the difference to the EMPLOYER.

Possession prior to completion:

The ENGINEER-IN-CHARGE shall have the right to take possession of or use
any completed or partially completed WORK or part of the WORK. Such
possession or use shall not be deemed to be an acceptance of any work
completed in accordance with the CONTRACT agreement. If such prior
possession or use by the ENGINEER-IN- CHARGE delays the progress of
WORK, equitable adjustment in the time of completion will be made and the
CONTRACT agreement shall be deemed to be modified accordingly.

(Defect liability period) Six months period of liability from the date of issue
of completion certificate:

The CONTRACTOR shall guarantee the installation/WORK for a period of 6
months from the date of completion of WORK as certified by the ENGINEER-IN-
CHARGE which is indicated in the Completion Certificate. Any damage or defect
that may arise or lie undiscovered at the time of issue of Completion Certificate,
connected in any way with the equipment or materials supplied by him or in the
workmanship, shall be rectified or replaced by the CONTRACTOR at his own
expense as deemed necessary by the ENGINEER-IN-CHARGE or in default, the
ENGINEER- IN-CHARGE may carry out such works by other work and deduct
actual cost incurred towards labor, supervision and materials consumables or
otherwise plus 100% towards overheads (of which the certificate of ENGINEER-
IN-CHARGE shall be final) from any sums that may then be or at any time
thereafter, become due to the CONTRACTOR or from his Contract Performance
Security, or the proceeds of sale thereof or a sufficient part on thereof.

If the CONTRACTOR feels that any variation in WORK or in quality of materials

or proportions would be beneficial or necessary to fulfill the guarantees called
for, he shall bring this to the notice of the ENGINEERIN-CHARGE in writing.
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81

81.0

81.1

If during the period of liability any portion of the WORK/equipment, is found
defective and is rectified/ replaced, the period of liability for such equipment/
portion of WORK shall be operative from the date such rectification/
replacement are carried out and Contract Performance Guarantee shall be
furnished separately for the extended period of liability for that portion of
WORK/ equipment only. Notwithstanding the above provisions the supplier's,
guarantees/warrantees for the replaced equipment shall also be passed on to
the EMPLOYER.

LIMITATION OF LIABILITY

Notwithstanding anything contrary contained herein, the aggregate total liability
of CONTRACTOR under the Agreement or otherwise shall be limited to 100% of
Agreement / Contract Value. However, neither party shall be liable to the other
party for any indirect and consequential damages, loss of profits or loss of
production.

Care of works:

From the commencement to completion of the WORK, the CONTRACTOR shall
take full responsibility for the care for all works including all temporary works
and in case any damages, loss or injury shall happen to the WORK or to any
part thereof or to any temporary works from any cause whatsoever, shall at his
own cost repair and make good the same so that at completion the WORK shall
be in good order and in conformity in every respects with the requirement of the
CONTRACT and the ENGINEER-IN- CHARGE's instructions.

DEFECTS PRIOR TO TAKING OVER:
If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall:

a) Decide that any works done, or materials used by the CONTRACTOR or
by any SUB-CONTRACTOR is defective or not in accordance with the
CONTRACT, or that the works or any portion thereof are defective, or do
not fulfill the requirements of CONTRACT (all such matters being
hereinafter, called "Defects' in this clause), and

b) As soon as reasonably practicable, gives to the CONTRACTOR notice in
writing of the said decision, specifying particulars of the defects alleged
to exist or to have occurred, then the CONTRACTOR shall at his own
expenses and with all speed make good the defects so specified.

In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost
of the CONTRACTOR, such steps as may in all circumstances, be reasonable to
make good such defects. The expenditure so incurred by the EMPLOYER will be
recovered from the amount due to the CONTRACTOR. The decision of the
ENGINEER-IN-CHARGE with regard to the amount to be recovered from the
CONTRACTOR will be final and binding on the CONTRACTOR. As soon as the
WORK has been completed in accordance with the CONTRACT (except in minor
respects that do not affect their use for the purpose for which they are intended
and except for maintenance thereof provided in clause 80.1 of General
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82
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83
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Conditions of Contract) and have passed the tests on completion, the
ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called Completion
Certificate) in which he shall certify the date on which the WORK have been so
completed and have passed the said tests and the EMPLOYER shall be deemed
to have taken over the WORK on the date so certified. If the WORK has been
divided into various groups in the CONTRACT, the EMPLOYER shall be entitled
to take over any group or groups before the other or others and there upon the
ENGINEER-IN-CHARGE shall issue a Completion Certificate which will,
however, be for such group or groups so taken over only. In such an event if the
group /section/ part so taken over is related, to the integrated system of the
work, notwithstanding date of grant of Completion Certificate for group/ section/
part. The period of liability in respect of such group/ section/ part shall extend
12 (Twelve) months from the date of completion of WORK.

DEFECTS AFTER TAKING OVER:

In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he
shall make good, with all possible speed, any defect arising from the defective
materials supplied by the CONTRACTOR or workmanship or any act or omission
of the CONTRACT or that may have been noticed or developed, after the works
or groups of the works has been taken over, the period allowed for carrying out
such WORK will be normally one month. If any defect be not remedied within a
reasonable time, the EMPLOYER may proceed to do the WORK at
CONTRACTOR's risk and expense and deduct from the final bill such amount as
may be decided by the EMPLOYER.

If by reason of any default on the part of the CONTRACTOR a COMPLETION
CERTIFICATE has not been issued in respect of any portion of the WORK within
one month after the date fixed by the CONTRACT for the completion of the
WORK, the EMPLOYER shall be at liberty to use the WORK or any portion
thereof in respect of which a completion certificate has not been issued,
provided that the WORK or the portion thereof so used as aforesaid shall be
afforded reasonable opportunity for completing these works for the issue of
Completion Certificate.

Guaranteeltransfer of guarantee:

For works like waterproofing, acid and alkali resisting materials, pre-construction
soil treatment against termite or any other specialized works etc. the
CONTRACTOR shall invariably engage SUB-CONTRACTORS who are
specialists in the field and firms of repute and such a SUB-CONTRACTOR shall
furnish guarantees for their workmanship to the EMPLOYER, through the
CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not prepared to
furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give that
guarantee to the EMPLOYER directly.

Training of employer's personnel:
The CONTRACTOR undertakes to provide training to Engineering personnel

selected and sent by the EMPLOYER at the works of the CONTRACTOR without
any cost to the EMPLOYER. The period and the nature of training for the
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individual personnel shall be agreed upon mutually between the CONTRACTOR
and the EMPLOYER. These engineering personnel shall be given special
training at the shops, where the equipment will be manufactured and/ or in their
collaborator's works and where possible, in any other plant where equipment
manufactured by the CONTRACTOR or his collaborators is under installation or
test to enable those personnel to become familiar with the equipment being
furnished by the CONTRACTOR. EMPLOYER shall bear only the to and fro fare
of the said engineering personnel.

Replacement of defective parts and materials:

If during the progress of the WORK, EMPLOYER shall decide and inform in
writing to the CONTRACTOR, that the CONTRACTOR has manufactured any
plant or part of the plant unsound or imperfect or has furnished plant inferior to
the quality specified, the CONTRACTOR on receiving details of such defects or
deficiencies shall at his own expenses within 7 (seven) days of his receiving the
notice, or otherwise within such time as may be reasonably necessary for
making it good, proceed to alter, re-construct or remove such work and furnish
fresh equipments up to the standards of the specifications. In case the
CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7
(seven) days’ notice in writing of his intentions to do so, proceed to remove the
portion of the WORK so complained of and at the cost of CONTRACTOR's,
perform all such works or furnish all such equipments if nothing in the clause
shall be deemed to deprive the EMPLOYER of or affect any rights under the
CONTRACT, the EMPLOYER may otherwise have in respect of such defects and
deficiencies.

The CONTRACTOR's full and extreme liability under this clause shall be
satisfied by the payments to the EMPLOYER of the extra cost, of such
replacements procured including erection/installation as provided for in the
CONTRACT; such extra cost being the ascertained difference between the price
paid by the EMPLOYER for such replacements and the CONTRACT price
portion for such defective plants and repayments of any sum paid by the
EMPLOYER to the CONTRACTOR in respect of such defective plant. Should the
EMPLOYER not so replace the defective plant the CONTRACTOR's extreme
liability under this clause shall be limited to the repayment of all such sums paid
by the EMPLOYER under the CONTRACT for such defective plant.

Indemnity

If any action is brought before a Court, Tribunal or any other Authority against
the Employer or an officer or agent of the EMPLOYER, for the failure, omission
or neglect on the part of the CONTRACTOR to perform any acts, matters,
covenants or things under the CONTRACT, or damage or injury caused by the
alleged omission or negligence on the part of the CONTRACTOR, his agents,
representatives or his SUB-CONTRACTOR's, or in connection with any claim
based on lawful demands of SUB-CONTRACTOR's workmen suppliers or
employees, the CONTRACTOR, shall in such cases indemnify and keep the
EMPLOYER and/or their representatives harmless from all losses, damages,
expenses or decrees arising out of such action.
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Construction aids, equipments, tools & tackles:

CONTRACTOR shall be solely responsible for making available for executing
the WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges,
Cranes and the like, all Tools, Tackles and Testing Equipment and Appliances,
including imports of such equipment etc. as required. In case of import of the
same the rates applicable for levying of Custom Duty on such Equipment, Tools,
& Tackles and the duty drawback applicable thereon shall be ascertained by the
CONTRACTOR from the concerned authorities of Government of India. It shall
be clearly understood that EMPLOYER shall not in any way be responsible for
arranging to obtain Custom Clearance and/or payment of any duties and/or duty
draw backs etc. for such equipments so imported by the CONTRACTOR and the
CONTRACTOR shall be fully responsible for all taxes, duties and documentation
with regard to the same. Tenderer in his own interest may contact, for any
clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of
India. All clarifications so obtained, and interpretations thereof shall be solely
the responsibility of the CONTRACTOR.

Section-VI (Certificates and Payments)

Schedule of rates and payments:

i) CONTRACTOR'S REMUNERATION:

The price to be paid by the EMPLOYER to CONTRACTOR for the whole
of the WORK to be done and for the performance of all the obligations
undertaken by the CONTRACTOR under the CONTRACT DOCUMENTS
shall be ascertained by the application of the respective Schedule of
Rates (the inclusive nature of which is more particularly defined by way
of application but not of limitation, with the succeeding sub-clause of
this clause) and payment to be made accordingly for the WORK actually
executed and approved by the ENGINEERIN-CHARGE. The sum so
ascertained shall (excepting only as and to the extent expressly
provided herein) constitute the sole and inclusive remuneration of the
CONTRACTOR under the CONTRACT and no further or other payment
whatsoever shall be or become due or payable to the CONTRACTOR
under the CONTRACT.

ii) SCHEDULE OF RATES TO BE INCLUSIVE:
The prices/rates quoted by the CONTRACTOR shall remain firm till the
issue of FINAL CERTIFICATE and shall not be subject to escalation.
Schedule of Rates shall be deemed to include and cover all costs,
expenses and liabilities of every description and all risks of every kind to
be taken in executing, completing and handing over the WORK to the
EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be deemed
to have known the nature, scope, magnitude and the extent of the
WORK and materials required though the CONTRACT DOCUMENT may
not fully and precisely furnish them. Tenderer shall make such provision
in the Schedule of Rates as he may consider necessary to cover the cost
of such items of WORK and materials as may be reasonable and
necessary to complete the WORK. The opinion of the ENGINEER-IN-
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CHARGE as to the items of WORK which are necessary and reasonable
for COMPLETION OF WORK shall be final and binding on the
CONTRACTOR, although the same may not be shown on or described
specifically in CONTRACT DOCUMENTS.

Generality of this present provision shall not be deemed to cut down or
limit in any way because in certain cases it may and in other cases it
may not be expressly stated that the CONTRACTOR shall do or perform
a work or supply articles or perform services at his own cost or without
addition of payment or without extra charge or words to the same effect
or that it may be stated or not stated that the same are included in and
covered by the Schedule of Rates.

SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS,
MATERIALS, LABOUR ETC.:

Without in any way limiting the provisions of the preceding sub-clause
the Schedule of Rates shall be deemed to include and cover the cost of
all construction equipment, temporary WORK (except as provided for
herein), pumps, materials, labor, insurance, fuel, consumables, stores
and appliances to be supplied by the CONTRACTOR and all other
matters in connection with each item in the Schedule of Rates and the
execution of the WORK or any portion thereof finished, complete in
every respect and maintained as shown or described in the CONTRACT
DOCUMENTS or as may be ordered in writing during the continuance of
the CONTRACT.

SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS:
The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to
include and cover the cost of all royalties and fees for the articles and
processes, protected by letters, patent or otherwise incorporated in or
used in connection with the WORK, also all royalties, rents and other
payments in connection with obtaining materials of whatsoever kind for
the WORK and shall include an indemnity to the EMPLOYER which the
CONTRACTOR hereby gives against all actions, proceedings, claims,
damages, costs and expenses arising from the incorporation in or use on
the WORK of any such articles, processes or materials, octroi or other
municipal or local Board Charges, if levied on materials, equipment or
machineries to be brought to site for use on WORK shall be borne by the
CONTRACTOR.

SCHEDULE OF RATES TO COVER TAXES AND DUTIES:

No exemption or reduction of Customs Duties, Excise Duties, Sales Tax,
Sales Tax on works Contract quay or any port dues, transport charges,
stamp duties or Central or State Government or local Body or Municipal
Taxes or duties, taxes or charges (from or of any other body),
whatsoever, will be granted or obtained, all of which expenses shall be
deemed to be included in and covered by the Schedule or Rates. The
CONTRACTOR shall also obtain and pay for all permits or other
privileges necessary to complete the WORK.
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88.1.5

vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY:
The Schedule of Rates shall be deemed to include and cover the risk of
all possibilities of delay and interference with the CONTRACTOR's
conduct of WORK which occur from any causes including orders of the
EMPLOYER in the exercise of his power and on account of extension of
time granted due to various reasons and for all other possible or
probable causes of delay.

vii) SCHEDULE OF RATES CANNOT BE ALTERED:
For WORK under unit rate basis, no alteration will be allowed in the
Schedule of Rates by reason of works or any part of them being
modified, altered, extended, diminished or committed. The Schedule of
Rates are fully inclusive of rates which have been fixed by the
CONTRACTOR and agreed to by the EMPLOYER and cannot be altered.

For lump sum CONTRACTS, the payment will be made according to the
WORK actually carried out, for which purpose an item wise, or work wise
Schedule of Rates shall be furnished, suitable for evaluating the value of
WORK done and preparing running account bill.

Payment for any additional work which is not covered in the Schedule of
Rates shall only be released on issuance of change order.

Procedure for measurement and billing of work in progress:

BILLING PROCEDURE:
Following procedures shall be adopted for billing of works executed by the
CONTRACTOR.

All measurements shall be recorded in sextuplicate on standard measurement
sheets supplied by EMPLOYER and submitted to EMPLOYER for scrutiny and
passing.

EMPLOYER shall scrutinize and check the measurements recorded on the
sheets and shall certify correctness of the same on the measurement sheets.

ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive
checks in accordance with the terms and conditions of the CONTRACTS, within
7 days of submission of the bills, complete in all respects and send the same to
the Employer to effect payment to the CONTRACTOR.

MNGL shall make all endeavor to make payments of undisputed amount of the
bills submitted based on the joint measurements within 15 (Fifteen) days from
the date of certification by the Engineer-in-Charge.

Measurements shall be recorded as per the methods of measurement spelt out
in EMPLOYER SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER shall
be fully responsible for checking the measurements quantitatively and
qualitatively as recorded in the Measurement Books/ Bills.
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88.1.6 While preparing the final bills overall measurements will not be taken again.
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88.3

88.4
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89.1
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Only volume of work executed since the last measured bill along with summary
of final measurements will be considered for the final bill. However, a detailed
check shall be made as to missing measurements and in case there are any
missing items or measurements the same shall be recorded.

SECURED ADVANCE ON MATERIAL:

Unless otherwise provided elsewhere in the tender, no “Secured Advance' on
security of materials brought to site for execution of contracted items(s) shall be
paid to the Contractor whatsoever.

DISPUTE IN MODE OF MEASUREMENT:

In case of any dispute as to the mode of measurement not covered by the
CONTRACT to be adopted for any item of WORK, mode of measurement as per
latest Indian Standard Specifications shall be followed.

ROUNDING OF AMOUNTS:

In calculating the amount of each item due to the CONTRACTOR in every
certificate prepared for payment, sum of less than 50 paise shall be omitted and
the total amount on each certificate shall be rounded off to the nearest rupees,
i.e., sum of less than 50 paise shall be omitted and sums of 50 paise and more
up to one rupee shall be reckoned as one rupee.

Lump sum in tender:

The payment against any Lump sum item shall be made only on completion of
that item as per the provision of the CONTRACT after certification by
ENGINEER-IN-CHARGE.

Running account payments to be regarded as advance:

All running account payments shall be regarded as payment by way of advance
against the final payment only and not as payments for WORK actually done
and completed and shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or
re-erected or be considered as an admission of the due performance of the
CONTRACT, or any part thereof, in this respect, or of the occurring of any claim
by the CONTRACTOR, nor shall it conclude, determine or affect in any way the
powers of the EMPLOYER under these conditions or any of them as to the final
settlement and adjustment of the accounts or otherwise, or in any other way
vary or affect the CONTRACT. The final bill shall be submitted by the
CONTRACTOR within one month of the date of physical completion of the
WORK; otherwise, the ENGINEER-IN-CHARGE's certificate of the measurement
and of total amount payable for the WORK accordingly shall be final and
binding on all parties

Page 102 of 168




MAHARASHTRA NATURAL
GAS LTD., PUNE

Steel, MDPE Pipeline & PNG connections
Sindhudurg GA for CGD Network of MNGL.

MNGL

BID NO.: MNGLI/CP/2022-23/181

Tender for Rate Contract for a period of 2 (Two) years
for hiring of the support services for PNG O&M of

in

91

91.1

91.2

92

92.1

Notice of claims for additional payments:

Should the CONTRACTOR consider that he is entitled to any extra payment for
any extra/additional WORKS or MATERIAL change in original SPECIFICATIONS
carried out by him in respect of WORK he shall forthwith give notice in writing to
the ENGINEER-IN-CHARGE that he claims extra payment. Such notice shall be
given to the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such
claims and such notice shall contain full particulars of the nature of such claim
with full details of amount claimed. Irrespective of any provision in the
CONTRACT to the contrary, the CONTRACTOR must intimate his intention to
lodge claim on the EMPLOYER within 10 (ten) days of the commencement of
happening of the event and quantify the claim within 30 (thirty) days, failing
which  the CONTRACTOR will lose his right to claim any
compensation/reimbursement/damages etc. or refer the matter to arbitration.
Failure on the part of CONTRACTOR to put forward any claim without the
necessary particulars as above within the time above specified shall be an
absolute waiver thereof. No omission by EMPLOYER to reject any such claim
and no delay in dealing therewith shall be waiver by EMPLOYER of any of these
rights in respect thereof.

ENGINEER-IN-CHARGE shall review such claims within a reasonably period of
time and cause to discharge these in a manner considered appropriate after due
deliberations thereon. However, CONTRACTOR shall be obliged to carry on with
the WORK during the period in which his claims are under consideration by the
EMPLOYER, irrespective of the outcome of such claims, where additional
payments for WORKS considered extra are justifiable in accordance with the
CONTRACT provisions, EMPLOYER shall arrange to release the same in the
same manner as for normal WORK payments. Such of the extra works so
admitted by EMPLOYER shall be governed by all the terms, conditions,
stipulations and specifications as are applicable for the CONTRACT. The rates
for extra works shall generally be the unit rates provided for in the CONTRACT.
In the event unit rates for extra works so executed are not available as per
CONTRACT, payments may either be released on day work basis for which
daily/hourly rates for workmen and hourly rates for equipment rental shall
apply, or on the unit rate for WORK executed shall be derived by interpolation/
extrapolation of unit rates already existing in the CONTRACT. In all the matters
pertaining to applicability of rate and admittance of otherwise of an extra work
claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be final
and binding.

Payment of contractor's bill:

No payment shall be made for works estimated to cost less than Rs.10,000/- till
the whole of the work shall have been completed and a certificate of completion
given. But in case of works estimated to cost more than Rs.10,000/-, that
CONTRACTOR on submitting the bill thereof be entitled to receive a monthly
payment proportionate to the part thereof approved and passed by the
ENGINEER-IN-CHARGE, whose certificate of such approval and passing of the
sum so payable shall be final and conclusive against the CONTRACTOR. This
payment will be made after making necessary corrections/deductions as
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stipulated elsewhere in the CONTRACT DOCUMENT for materials, Contract
Performance Security, taxes etc.

Payment due to the CONTRACTOR shall be made by the EMPLOYER by
Account Payee cheque forwarding the same to registered office or the notified
office of the CONTRACTOR. In no case will EMPLOYER be responsible if the
cheque is mislaid or misappropriated by unauthorized person/persons. In all
cases, the CONTRACTOR shall present his bill duly pre-receipted on proper
revenue stamp payment shall be made in Indian Currency.

In general payment of final bill shall be made to CONTRACTOR within 60 days
of the submission of bill on joint measurements, after completion of all the
obligations under the CONTRACT.

Receipt for payment:

Receipt for payment made on account of work when executed by a firm, must
be signed by a person holding due power of attorney in this respect on behalf of
the CONTRACTOR, except when the CONTRACTORs are described in their
tender as a limited company in which case the receipts must be signed in the
name of the company by one of its principal officers or by some other person
having authority to give effectual receipt for the company.

Completion certificates:
APPLICATION FOR COMPLETION CERTIFICATE:

When the CONTRACTOR fulfils his obligation under Clause 81.1, he shall be
eligible to apply for COMPLETION CERTIFICATE.

The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the
COMPLETION CERTIFICATE within one month after receiving any application
therefore from the CONTRACTOR after verifying from the completion
documents and satisfying himself that the WORK has been completed in
accordance with and as set out in the construction and erection drawings, and
the CONTRACT DOCUMENTS.

The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible
to present the final bill for the WORK executed by him under the terms of
CONTRACT.

COMPLETION CERTIFICATE:

Within one month of the completion of the WORK in all respects, the
CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-
CHARGE of such completion, but no certificate shall be given, nor shall the
WORK be deemed to have been executed until all scaffolding, surplus materials
and rubbish is cleared off the SITE completely nor until the WORK shall have
been measured by the ENGINEER-IN-CHARGE whose measurement shall be
binding and conclusive. The WORKS will not be considered as complete and
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taken over by the EMPLOYER, until all the temporary works, labour and staff
colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE.

If the CONTRACTOR fails to comply with the requirements of this clause on or
before the date fixed for the completion of the WORK, the ENGINEER-IN-
CHARGE may at the expense of the CONTRACTOR remove such scaffolding,
surplus materials and rubbish and dispose off the same as he thinks fit and
clean off such dirt as aforesaid, and the CONTRACTOR shall forthwith pay the
amount of all expenses so incurred and shall have no claim in respect of any
such scaffolding or surplus materials as aforesaid except for any sum actually
realized by the sale thereof.

COMPLETION CERTIFICATE DOCUMENTS:
For the purpose of Clause 94.0 the following documents will be deemed to form
the completion documents:

i) The technical documents according to which the WORK was carried out.

ii) Six (6) sets of construction drawings showing therein the modification
and correction made during the course of execution and signed by the
ENGINEER-IN-CHARGE.

iii) COMPLETION CERTIFICATE for "'embedded' and “covered' up work.

iv) Certificates of final levels as set out for various works.
V) Certificates of tests performed for various WORKS.
vi) Material appropriation, Statement for the materials issued by the

EMPLOYER for the WORK and list of surplus materials returned to the
EMPLOYER's store duly supported by necessary documents.

Final decision and final certificate:

Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE
being satisfied that the WORKS have been duly maintained by the
CONTRACTOR during monsoon or such period as hereinbefore provided in
Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up any
subsidence and performed all his obligations under the CONTRACT, the
ENGINEER-IN- CHARGE shall (without prejudice to the rights of the EMPLOYER
to retain the provisions of relevant Clause hereof) otherwise give a certificate
herein referred to as the FINAL CERTIFICATE to that effect and the
CONTRACTOR shall not be considered to have fulfilled the whole of his
obligations under CONTRACT until FINAL CERTIFICATE shall have been given
by the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the
WORK and taking possession, working or using of the same or any part thereof
by the EMPLOYER.
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Certificate and payments on evidence of completion:

Except the FINAL CERTIFICATE, no other certificates or payments against a
certificate or on general account shall be taken to be an admission by the
EMPLOYER of the due performance of the CONTRACT or any part thereof or of
occupancy or validity of any claim by the CONTRACTOR.

Deductions from the contract price:

All costs, damages or expenses which EMPLOYER may have paid or incurred,
which under the provisions of the CONTRACT, the CONTRACTOR is liable/will
be liable, will be claimed by the EMPLOYER. All such claims shall be billed by
the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such
claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt
of the corresponding bills and if not paid by the CONTRACTOR within the said
period, the EMPLOYER may, then, deduct the amount from any moneys due
i.e., Contract Performance Security or becoming due to the CONTRACTOR
under the CONTRACT or may be recovered by actions of law or otherwise, if the
CONTRACTOR fails to satisfy the EMPLOYER of such claims.

Section-VII (Taxes and Insurance)

Taxes, Duties, Octroi / LBT etc:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability
for the payment of any and all Taxes, Duties, including Goods & Service Tax,
octroi / LBT etc. now or hereafter imposed, increased, modified, all the Goods &
Service Tax, duties, octroi / LBT etc. now in force and hereafter increased,
imposed or modified, from time to time in respect of WORKS and materials and
all contributions and taxes for unemployment compensation, insurance and old
age pensions or annuities now or hereafter imposed by any Central or State
Government authorities which are imposed with respect to or covered by the
wages, salaries, or other compensations paid to the persons employed by the
CONTRACTOR and the CONTRACTOR shall be responsible for the compliance
of all SUB-CONTRACTORS, with all applicable Central, State, Municipal and
local law and regulation and requirement of any Central, State or local
Government agency or authority. CONTRACTOR further agrees to defend,
indemnify and hold EMPLOYER harmless from any liability or penalty which
may be imposed by the Central, State or Local authorities by reason or any
violation by CONTRACTOR or SUB-CONTRACTOR of such laws, suits or
proceedings that may be brought against the EMPLOYER arising under, growing
out of, or by reason of the work provided for by this CONTRACT, by third
parties, or by Central or State Government authority or any administrative sub-
division thereof.

Tax deductions will be made as per the rules and regulations in force in
accordance with acts prevailing from time to time.

Tenderer should quote all-inclusive prices including the liability of Goods &
Service Tax / Turnover Tax whether on the works contract as a whole or in
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respect of bought out components used by the CONTRACTOR in execution of
the CONTRACT. EMPLOYER shall not be responsible for any such liability of the
CONTRACTOR in respect of this CONTRACT. Since MNGL would be paying
Goods & Service Tax and claims reimbursement / set off for the same contractor
shall furnish appropriate invoice to MNGL for such claims / set off by MNGL.

Goods & Service tax/turnover tax:

Tenderer should quote all-inclusive prices including the liability of Goods &
Service Tax / Turnover Tax whether on the works contract as a whole or in
respect of bought out components used by the CONTRACTOR in execution of
the CONTRACT. EMPLOYER shall not be responsible for any such liability of the
CONTRACTOR in respect of this CONTRACT. Since MNGL would be paying
Goods & Service Tax, and claims reimbursement / set off for the same
contractor shall furnish appropriate invoice to MNGL for such claims / set off by
MNGL

Statutory variations

Tenderer should quote prices inclusive of Goods & Service Tax applicable on
finished product. Any statutory variations on all taxes & duties, Goods & Service
Tax to be included on finished product during the contractual completion
period, shall be to the Employer's account for which the Contractor will furnish
documentary evidence(s) in support of their claims to MNGL. However, any
increase in the rate of these taxes and duties (Goods & Service Tax) beyond the
contractual completion period shall be to Contractor's account and any
decrease shall be passed on to MNGL.

Insurance:

GENERAL

CONTRACTOR shall at his own expense arrange secure and maintain insurance
with reputable insurance companies to the satisfaction of the EMPLOYER as
follows:

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may
be necessary and to its full value for all such amounts to protect the WORKS in
progress from time to time and the interest of EMPLOYER against all risks as
detailed herein. The form and the limit of such insurance, as defined here in
together with the under works thereof in each case should be as acceptable to
the EMPLOYER. However, irrespective of work acceptance the responsibility to
maintain adequate insurance coverage at all times during the period of
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in
this regard shall not relieve him of any of his responsibilities and obligations
under CONTRACT.

Any loss or damage to the equipment, during ocean transportation, port/custom
clearance, inland and port handling, inland transportation, storage, erection and
commissioning till such time the WORK is taken over by EMPLOYER, shall be to
the account of CONTRACTOR. CONTRACTOR shall be responsible for
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preferring of all claims and make good for the damage or loss by way of repairs
and/or replacement of the parts of the Work damaged or lost. CONTRACTOR
shall provide the EMPLOYER with a copy of all insurance policies and
documents taken out by him in pursuance of the CONTRACT. Such copies of
document shall be submitted to the EMPLOYER immediately upon the
CONTRACTOR having taken such insurance coverage. CONTRACTOR shall
also inform the EMPLOYER at least 60(Sixty) days in advance regarding the
expiry cancellation and/or changes in any of such documents and ensure
revalidation/renewal etc., as may be necessary well in time.

Statutory clearances, if any, in respect of foreign supply required for the
purpose of replacement of equipment lost in transit and/or during erection, shall
be made available by the EMPLOYER. CONTRACTOR shall, however, be
responsible for obtaining requisite licenses, port clearances and other
formalities relating to such import. The risks that are to be covered under the
insurance shall include, but not be limited to the loss or damage in handling,
transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of all
kinds, fire, war risk (during ocean transportation only) etc. The scope of such
insurance shall cover the entire value of supplies of equipments, plants and
materials to be imported from time to time.

All costs on account of insurance liabilities covered under CONTRACT will be to
CONTRACTOR's account and will be included in VALUE OF CONTRACT.
However, the EMPLOYER may from time to time, during the currency of the
CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage
risk and in such a case, the parties to the CONTRACT will agree for a mutual
settlement, for reduction in VALUE OF CONTRACT to the extent of reduced
premium amounts.

CONTRACTOR as far as possible shall cover insurance with Indian Insurance
Companies, including marine Insurance during ocean transportation.

i) EMPLOYEES STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full and exclusive
liability for the compliance with all obligations imposed by the Employee
State Insurance Act 1948 and the CONTRACTOR further agrees to
defend, indemnify and hold EMPLOYER harmless for any liability or
penalty which may be imposed by the Central, State or Local authority
by reason of any asserted violation by CONTRACTOR or SUB-
CONTRACTOR of the Employees' State Insurance Act, 1948, and also
from all claims, suits or proceeding that may be brought against the
EMPLOYER arising under, growing out of or by reasons of the work
provided for by this CONTRACTOR, by third parties or by Central or
State Government authority or any political sub- division thereof.

The CONTRACTOR agrees to fill in with the Employee's State Insurance
Corporation, the Declaration Forms, and all forms which may be
required in respect of the CONTRACTOR's or SUB- CONTRACTOR's
employees, who are employed in the WORK provided for or those
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i)

covered by ESI from time to time under the Agreement. The
CONTRACTOR shall deduct and secure the agreement of the SUB-
CONTRACTOR to deduct the employee's contribution as per the first
schedule of the Employee's State Insurance Act from wages and affix
the Employees Contribution Card at wages payment intervals. The
CONTRACTOR shall remit and secure the agreement of SUB-
CONTRACTOR to remit to the State Bank of India, Employee's State
Insurance Corporation Account, the Employee's contribution as required
by the Act. The CONTRACTOR agrees to maintain all cards and Records
as required under the Act in respect of employees and payments and
the CONTRACTOR shall secure the agreement of the
SUBCONTRACTOR to maintain such records. Any expenses incurred for
the contributions, making contributions or maintaining records shall be to
the CONTRACTOR's or SUB-CONTRACTOR's account.

The EMPLOYER shall retain such sum as may be necessary from the
total VALUE OF CONTRACT until the CONTRACTOR shall furnish
satisfactory proof that all contributions as required by the Employees
State Insurance Act, 1948, have been paid. This will be pending on the
CONTRACTOR when the ESI Act is extended to the place of work.

WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY
INSURANCE:

Insurance shall be affected for all the CONTRACTOR's employees
engaged in the performance of this CONTRACT. If any of the work is
sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to
provide workman's Compensation and employer's liability insurance for
the later's employees if such employees are not covered under the
CONTRACTOR's Insurance.

ACCIDENT OR INJURY TO WORKMEN:

The EMPLOYER shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any
accident or injury to any workman or other person in the Employment of
the CONTRACTOR or any SUB-CONTRACTOR save and except an
accident or injury resulting from any act or default of the EMPLOYER, his
agents or servants and the CONTRACTOR shall indemnify and keep
indemnified the EMPLOYER against all such damages and
compensation (save and except and aforesaid) and against all claims,
demands, proceeding, costs, charges and expenses, whatsoever in
respect or in relation thereto.

TRANSIT INSURANCE

In respect of all items to be transported by the CONTRACTOR to the
SITE of WORK, the cost of transit insurance should be borne by the
CONTRACTOR and the quoted price shall be inclusive of this cost.
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v)

Vi)

COMPREHENSIVE AUTOMOBILE INSURANCE

This insurance shall be in such a form as to protect the Contractor
against all claims for injuries, disability, disease and death to members
of public including EMPLOYER’s men and damage to the property of
others arising from the use of motor vehicles during on or off the “site’
operations, irrespective of the Employer ship of such vehicles.

COMPREHENSIVE GENERAL LIABILITY INSURANCE

a)

b)

d)

f)

This insurance shall protect the Contractor against all claims
arising from injuries, disabilities, disease or death of member of
public or damage to property of others due to any act or
omission on the part of the Contractor, his agents, his
employees, his representatives and Sub-Contractor’'s or from
riots, strikes and civil commotion.

Contractor shall take suitable Group Personal Accident Insurance
Cover for taking care of injury, damage or any other risks in
respect of his Engineers and other Supervisory staff who are not
covered under Employees State Insurance Act.

The policy shall cover third party liability. The third party (liability
shall cover the loss/ disablement of human life (person not
belonging to the Contractor) and also cover the risk of damage to
other materials/ equipment/ properties during construction,
erection and commissioning at site. The value of third-party
liability for compensation for loss of human life or partial/full
disablement shall be of required statutory value but not less than
Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs.
1 lakh per partial disablement and shall nevertheless cover such
compensation as may be awarded by Court by Law in India and
cover for damage to others equipment/ property as approved by
the Purchaser. However, third party risk shall be maximum up to
Rs. 10(ten) lakhs to death.

The Contractor shall also arrange suitable insurance to cover
damage, loss, accidents, risks etc., in respect of all his plant,
equipments and machinery, erection tools & tackles and all other
temporary attachments brought by him at site to execute the
work.

The Contractor shall take out insurance policy in the joint name
of EMPLOYER and Contractor from one or more nationalized
insurance company from any branch office at Project site.

Any such insurance requirements as are hereby established as
the minimum policies and coverages which Contractor must
secure and keep in force must be complied with, Contractor shall
at all times be free to obtain additional or increased coverages at
Contractor’s sole expenses.
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102

102.1

103

103.1

Vii)

ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS
OR BY EMPLOYER:

CONTRACTOR shall also carry and maintain any and all other
insurance(s) which he may be required under any law or regulation from
time to time without any extra cost to EMPLOYER. He shall also carry
and maintain any other insurance which may be required by the
EMPLOVYER.

Damage to Property or to any Person or any Third Party

i)

i)

CONTRACTOR shall be responsible for making good to the satisfaction
of the EMPLOYER any loss or any damage to structures and properties
belonging to the EMPLOYER or being executed or procured or being
procured by the EMPLOYER or of other agencies within in the premises
of all the work of the EMPLOYER, if such loss or damage is due to fault
and/or the negligence or willful acts or omission of the CONTRACTOR,
his employees, agents, representatives or SUB-CONTRACTOR.

The CONTRACTOR shall take sufficient care in moving his plants,
equipments and materials from one place to another so that they do not
cause any damage to any person or to the property of the EMPLOYER or
any third party including overhead and underground cables and in the
event of any damage resulting to the property of the EMPLOYER or of a
third party during the movement of the aforesaid plant, equipment or
materials the cost of such damages including eventual loss of
production, operation or services in any plant or establishment as
estimated by the EMPLOYER or ascertained or demanded by the third
party shall be borne by the CONTRACTOR. Third party liability risk shall
be Rupees One lakh for single accident and limited to Rupees Ten lakhs.

The CONTRACTOR shall indemnify and keep the EMPLOYER harmless
of all claims for damages to property other than EMPLOYER's property
arising under or by reason of this agreement, if such claims result from
the fault and/or negligence or willful acts or omission of the
CONTRACTOR, his employees, agents, representative of SUB-
CONTRACTOR.

Section-VIll (Labor Laws)

Labor laws:

i)

i)

i)

No labor below the age of 18 (eighteen) years shall be employed on
the WORK.

The CONTRACTOR shall not pay less than what is provided under law to
laborer’s engaged by him on the WORK.

The CONTRACTOR shall at his expense comply with all labor laws and
keep the EMPLOYER indemnified in respect thereof.
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iv)

v)

Vi)

Vii)

viii)

The CONTRACTOR shall pay equal wages for men and women in
accordance with applicable labor laws.

If the CONTRACTOR is covered under the Contract labor (Regulation
and Abolition) Act, he shall obtain a license from licensing authority (i.e.
office of the labor commissioner) by payment of necessary prescribed
fee and the deposit, if any, before starting the WORK under the
CONTRACT. Such fee/deposit shall be borne by the CONTRACTOR.

The CONTRACTOR shall employ labor in sufficient numbers either
directly or through SUB- CONTRACTORS to maintain the required rate of
progress and of quality to ensure workmanship of the degree specified in
the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.

The CONTRACTOR shall furnish to the ENGINEER-INCHARGE the
distribution return of the number and description, by trades of the work
people employed on the works. The CONTRACTOR shall also submit on
the 4th and 19th of every month to the ENGINEER-IN-CHARGE a true
statement showing in respect of the second half of the preceding month
and the first half of the current month (1) the accidents that occurred
during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them and (2)
the number of female workers who have been allowed Maternity Benefit
as provided in the Maternity Benefit Act 1961 on Rules made there
under and the amount paid to them.

The CONTRACTOR shall comply with the provisions of the payment of
Wage Act 1936, Employee Provident Fund Act 1952, Minimum Wages
Act 1948. Employers Liability Act 1938. Workmen's Compensation Act
1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and
Contract Labor Regulation and Abolition Act 1970, Employment of
Children Act 1938 or any modifications thereof or any other law relating
thereto, and rules made there under from time to time.

The ENGINEER-IN-CHARGE shall on a report having been made by an
Inspecting Officer as defined in Contract Labor (Regulation and
Abolition) Act 1970 have the power to deduct from the money due to the
CONTRACTOR any sum required or estimated to be required for making
good the loss suffered by a worker or workers by reason of non-
fulfillment of the Conditions of the Contract for the benefit of workers,
non-payment of wages or of deductions made from his or their wages
which are not justified by the terms of the Contract or non-observance of
the said regulations.

The CONTRACTOR shall indemnify the EMPLOYER against any
payments to be made under and for the observance of the provisions of
the aforesaid Acts without prejudice to his right to obtain indemnity from
his SUB-CONTRACTOR's. In the event of the CONTRACTOR committing
a default or breach of any of the provisions of the aforesaid Acts as
amended from time to time, of furnishing any information or submitting
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or filling and Form/ Register/ Slip under the provisions of these Acts
which is materially incorrect then on the report of the inspecting Officers,
the CONTRACTOR shall without prejudice to any other liability pay to
the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages
for every default, breach or furnishing, making, submitting, filling
materially incorrect statement as may be fixed by the ENGINEER-IN-
CHARGE and in the event of the CONTRACTOR's default continuing in
this respect, the Liquidated Damages may be enhanced to Rs.50.00 per
day for each day of default subject to a maximum of one percent of the
estimated cost of the WORK put to tender. The ENGINEER-IN-CHARGE
shall deduct such amount from bills or Contract Performance Security of
the CONTRACTOR and credit the same to the Welfare Fund constitute
under these acts. The decision of the ENGINEER-IN-CHARGE in this
respect shall be final and binding.

104 Implementation of apprentice’s act, 1961:

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act,
1961 and the Rules and Orders issued there under from time to time. If he fails
to do so, his failure will be a breach of the CONTRACT and the ENGINEER-IN-
CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR
shall also be liable for any pecuniary liability arising on account of any violation
by him of the provisions, of the Act.

105 Contractor to indemnify the employer:

105.1 i)

The CONTRACTOR shall indemnify the EMPLOYER and every member,
office and employee of the EMPLOYER, also the ENGINEER-IN-CHARGE
and his staff against all actions, proceedings, claims, demands, costs
and expenses whatsoever arising out of or in connection with the
matters referred to in Clause 102.0 and elsewhere and all actions,
proceedings, claims, demands, costs and expenses which may be made
against the EMPLOYER for or in respect of or arising out of any  failure
by the CONTRACTOR in the performance of his obligations under the
CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in
respect of or arising out of any failure by the CONTRACTOR in the
performance of his obligations under the CONTRACT DOCUMENT. The
EMPLOYER shall not be liable for or in respect of any demand or
compensation payable by law in respect or in consequence of any
accident or injury to any workmen or other person. In the employment of
the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall
indemnify and keep indemnified the EMPLOYER against all such
damages and compensations and against all claims, damages,
proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto.

PAYMENT OF CLAIMS AND DAMAGES:

Should the EMPLOYER have to pay any money in respect of such claims
or demands as aforesaid the amount so paid and the costs incurred by
the EMPLOYER shall be charged to and paid by the CONTRACTOR and
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106

106.1

106.2

107

107.1

the CONTRACTOR shall not be at liberty to dispute or question the right
of the EMPLOYER to make such payments notwithstanding the same,
may have been made without the consent or authority or in law or
otherwise to the contrary.

iii) In every case in which by virtue of the provisions of Section 12, Sub-
section (i) of workmen's compensation Act, 1923 or other applicable
provision of Workmen Compensation Act or any other Act, the
EMPLOYER is obliged to pay compensation to a workman employed by
the CONTRACTOR in execution of the WORK, the EMPLOYER will
recover from the CONTRACTOR the amount of the compensation so
paid, and without prejudice to the rights of EMPLOYER under Section
12, Sub- section (2) of the said act, EMPLOYER shall be at liberty to
recover such amount or any part thereof by deducting it from the
Contract Performance Security or from any sum due to the
CONTRACTOR whether under this CONTRACT or otherwise. The
EMPLOYER shall not be bound to contest any claim made under Section
12, Sub-section (i) of the said act, except on the written request of the
CONTRACTOR and upon his giving to the EMPLOYER full security for all
costs for which the EMPLOYER might become liable in consequence of
contesting such claim.

Health and sanitary arrangements for workers:

In respect of all labor directly or indirectly employed in the WORKS for the
performance of the CONTRACTOR's part of this agreement, the CONTRACTOR
shall comply with or cause to be complied with all the rules and regulations of
the local sanitary and other authorities or as framed by the EMPLOYER from
time to time for the protection of health and sanitary arrangements for all
workers.

The CONTRACTOR shall provide in the labor colony all amenities such as
electricity, water and other sanitary and health arrangements. The
CONTRACTOR shall also provide necessary surface transportation to the place
of work and back to the colony for their personnel accommodated in the labor
colony.

Section-IX (Applicable Laws and Settlement of Disputes)

Arbitration:

Unless otherwise specified, the matters where decision of the Engineer-in-
Charge is deemed to be final and binding as provided in the Agreement and the
issues/disputes which cannot be mutually resolved within a reasonable time, all
disputes shall be referred to arbitration by Sole Arbitrator.

The Employer [Maharashtra Natural Gas Limited] shall suggest a panel of three
independent and distinguished persons to the bidder/contractor/supplier/buyer
(as the case may be) to select any one among them to act as the Sole
Arbitrator.
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108

109
109.1

110
110.1

In the event of failure of the other parties to select the Sole Arbitrator within 30
days from the receipt of the communication suggesting the panel of arbitrators,
the right of selection of the sole arbitrator by the other party shall stand forfeited
and the EMPLOYER (MNGL) shall have discretion to proceed with the
appointment of the Sole Arbitrator. The decision of Employer on the
appointment of the sole arbitrator shall be final and binding on the parties.

The award of sole arbitrator shall be final and binding on the parties and unless
directed/awarded otherwise by the sole arbitrator, the cost of arbitration
proceedings shall be shared equally by the parties. The Arbitration proceedings
shall be in English language and venue shall be Pune in Maharashtra, India.

Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT
1996 and the Rules framed there under shall be applicable. All matters relating
to this contract are subject to the exclusive jurisdiction of the court situated at
Pune.

Bidders/suppliers/contractors may please note that the Arbitration & Conciliation
Act 1996 was enacted by the Indian Parliament and is based on United Nations
Commission on International Trade Law (UNCITRAL model law), which were
prepared after extensive consultation with Arbitral Institutions and centers of
International Commercial Arbitration. The United Nations General Assembly
vide resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 December
1976.

Jurisdiction:

The CONTRACT shall be governed by and constructed according to the laws in
force in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the
Courts situated at Pune, MAHARASHTRA STATE for the purposes of disputes,
actions and proceedings arising out of the CONTRACT, the courts at Pune,
MAHARASHTRA STATE only will have the jurisdiction to hear and decide such
disputed, actions and proceedings.

Section-X (Safety Codes)

General:

CONTRACTOR shall adhere to safe construction practice and guard against
hazardous and unsafe working conditions and shall comply with EMPLOYER's
safety rules as set forth herein. Prior to start of construction, CONTRACTOR will
be furnished copies of EMPLOYER's "Safety Code" for information and
guidance, if it has been prepared.

Safety regulations:

i) In respect of all labor, directly employed in the WORK for the
performance of CONTRACTOR's part of this agreement, the
CONTRACTOR shall at his own expense arrange for all the safety
provisions as per safety codes of C.P.W.D., Indian Standards Institution.
The Electricity Act, The Mines Act and such other acts as applicable.
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i)

The CONTRACTOR shall observe and abide by all fire and safety
regulations of the EMPLOYER. Before starting construction, work
CONTRACTOR shall consult with EMPLOYER's safety Engineers or
ENGINEER- IN-CHARGE and must make good to the satisfaction of the
EMPLOYER any loss or damage due to fire to any portion of the work
done or to be done under this agreement or to any of the EMPLOYER's
existing property.

111  First aid and industrial injuries:

111.0 i)

i)

i)

CONTRACTOR shall maintain first aid facilities for its employees and
those of its SUB-CONTRACTOR.

CONTRACTOR shall make outside arrangements for ambulance service
and for the treatment of industrial injuries. Names of those providing
these services shall be furnished to EMPLOYER prior to start of
construction and their telephone numbers shall be prominently posted in
CONTRACTOR's field office.

All critical industrial injuries shall be reported promptly to EMPLOYER,
and a copy of CONTRACTOR's report covering each personal injury
requiring the attention of a physician shall be furnished to the
EMPLOYER.

112 General rules:
112.1 Smoking within the premises of City Gas Station is strictly prohibited. Violators
of the no smoking rules shall be discharged immediately.

113 Contractor's barricades:

113.0 i)

i)

CONTRACTOR shall erect and maintain barricades required in

connection with his operation to guard or protect:

a) Excavations

b) Hoisting Areas.

C) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's
inspectors.

d) EMPLOYER's existing property subject to damage by
CONTRACTOR's Operations.

e) Railroad unloading spots.

CONTRACTOR's employees and those of his SUBCONTRACTOR's shall
become acquainted with EMPLOYER's barricading practice and shall
respect the provisions thereof.

Barricades and hazardous areas adjacent to, but not located in normal
routes of travel shall be marked by red flasher lanterns at nights.
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114

114.1

Scaffolding:

i)

i)

Suitable scaffolding should be provided for workmen for all works that
cannot safely be done from the ground or from solid construction except
such short period work as can be done safely from ladders. When a
ladder is used an extra Mazdoor shall be engaged for holding the ladder
and if the ladder is used for carrying material as well, suitable
footholds and handholds shall be provided on the ladder and the ladder
shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4
vertical).

Scaffolding or staging more than 4 meters above the ground or floor,
swing suspended from an overhead support or erected with stationary
support shall have a guard rail properly attached, bolted, braced and
otherwise retarded at least one meter high above the floor or platform of
such scaffolding or staging and extending along the entire length of the
outside and ends thereof with only such openings as may be necessary
for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.

Working platform, gangway and stairway should be so constructed that
they should not sag unduly or unequally and if the height of platform of
the gangway or the stairway is more than 4 meters above the ground
level or floor level, they should be closely boarded, should have
adequate width and should be suitably fastened as in ii) above.

Every opening in the floor of a building or in a working platform shall be
provided with suitable means to prevent the fall of persons or materials
by providing suitable fencing of railing whose minimum heights shall be
1 meter.

Safe means of access shall be provided to all working platforms and
other working places, every ladder shall be securely fixed. No portable
single ladder shall be over 9 meters in length while the width between
side rails in rung ladder shall in no case be less than 30 cm for ladder up
to and including 3 meters in length. For longer ladder this width should
be increased 5mm for each additional foot of length. Uniform steps
spacing shall not exceed 30 cms. Adequate precautions shall be taken
to prevent danger from electrical equipment. No materials on any of the
sites or work shall be so stacked or placed to cause danger or
inconvenience to any person or public. The CONTRACTOR shall also
provide all necessary fencing and lights to protect the workers and staff
from accidents, and shall be bound to bear the expenses of defense of
every suit, action or other proceeding of law that may be brought by any
person for injury sustained owing to neglect of the above precautions
and pay any damages and costs which may be awarded in any such suit
or action or proceeding to any such person or which may with the
consent of the CONTRACTOR be paid to compromise any claim by any
such person.
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115 Excavation and trenching:

115.1 Al trenches 1.2 meters or more in depth shall at all times be supplied with at
least one ladder for each 50 meters length or fraction thereof.

Ladder shall be extended from bottom of the trenches to at least 1 meter above
the surface of the ground. The sides of the trenches which are 1.5M in depth
shall be stepped back to give suitable slope or securely held by timber bracing,
so as to avoid the danger of sides to collapse. The excavated materials shall not
be placed within 1.5 meters of the edge of the trench or half of the trench width
whichever is more. Cutting shall be done from top to bottom. Under no
circumstances undermining or under-cutting shall be done.

116 Demolition/general safety:

116.1 i) Before any demolition work is commenced and also during the progress
of the demolition works:

a)
b)

0)

All roads and open areas adjacent to the work site shall either be
closed or suitably protected.

No electric cable or apparatus which is liable to be a source of
danger shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons
employed from risk of fire or explosion or flooding. No floor, roof
or other part of the building shall be so overloaded with debris or
materials as to render it unsafe.

i) All necessary personal safety equipment as considered adequate by the
ENGINEER-IN-CHARGE should be kept available for the use of the
persons employed on the SITE and maintained in condition suitable for
immediate use, and the CONTRACTOR shall take adequate steps to
ensure proper use of equipment by those concerned.

a)

b)
0)

d)

e)

Workers employed on mixing asphaltic materials, cement and
lime mortars shall be provided with protective footwear and
protective gloves.

Those engaged in white washing and mixing or stacking or
cement bags or any material which are injurious to the eyes be
provided with protective goggles.

Those engaged in welding and cutting works shall be provided
with protective face & eye shield, hand gloves, etc.

Stone breakers shall be provided with protective goggles and
protective clothing and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are
in use, the CONTRACTOR shall ensure that the manhole covers
are opened and are ventilated at least for an hour before the
workers are allowed to get into the manholes, and the manholes
so opened shall be cordoned off with suitable railing and
provided with warning signals or board to prevent accident to the
public.
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i)

f)

The CONTRACTOR shall not employ men below the age of 18

years and women on the work of painting with products

containing lead in any form. Wherever men above the age of 18

years are employed on the work of lead painting, the following

precautions should be taken.

1) No paint containing lead or lead product shall be used
except in the form of paste or readymade paint.

2) Suitable face masks should be supplied for use by the
workers when paint is applied in the form of spray or a
surface having lead paint dry rubbed and scrapped.

3) Overalls shall be supplied by the CONTRACTOR to the
workmen and adequate facilities shall be provided to
enable the working painters to wash them during and on
cessation of work.

When the work is done near any place where there is risk of drowning,
all necessary safety equipment should be provided and kept ready for
use and all necessary steps taken for prompt rescue of any person in
danger and adequate provision should be made for prompt first aid
treatment of all injuries likely to be sustained during the course of the

work.

Use of hoisting machines and tackles including their attachments,
anchorage and supports shall conform to the following standards or
conditions:

a)

b)

0)

d)

These shall be of good mechanical construction, sound materials
and adequate strength and free from patent defect and shall be
kept in good working order.

Every rope used in hoisting or lowering materials or as means of
suspension shall be of durable quality and adequate strength
and free from patent defects.

Every crane driver or hoisting appliance operator shall be
properly qualified and no person under the age of 21 years
should be in charge of any hoisting machine including any
scaffolding, winch or give signals to the operator.

In case of every hoisting machine and of every chain ring hook,
shackle, swivel, and pulley block used in hoisting or lowering or
as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all
gears referred to above shall be plainly marked with the safe
working load of the conditions under which it is applicable and
the same shall be clearly indicated. No part of any machine or
any gear referred to above in this paragraph shall be loaded
beyond safe working load except for the purpose of testing.

In case of departmental machine, the safe working load shall be
notified by the ENGINEER- IN-CHARGE. As regards
CONTRACTOR's machines, the CONTRACTOR shall notify the
safe working load of the machine to the ENGINEER-IN-CHARGE
whenever he brings any machinery to SITE of WORK and get it
verified by the Engineer concerned.
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117.1

118

v)

Vi)

Vi)

viii)

Motors, gears, transmission lines, electric wiring and other dangerous
parts of hoisting appliances should be provided with efficient safeguards.
Hoisting appliances should be provided with such means as to reduce to
minimum the accidental descent of the load, adequate precautions
should be taken to reduce the minimum risk of any part or parts of a
suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energized,
insulating mats, wearing apparel, such as gloves, sleeves, and boots as
may be necessary should be provided. The workers shall not wear any
rings, watches and carry keys or other materials which are good
conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described
herein shall be maintained in safe conditions and no scaffolds, ladder or
equipment shall be altered or removed while it is in use. Adequate
washing facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned
by displaying on a notice board at a prominent place at the work-spot.
The person responsible for compliance of the safety code shall be
named therein by the CONTRACTOR.

To ensure effective enforcement of the rules and regulations relating to
safety precautions, the arrangements made by the CONTRACTOR shall
be open to inspection by the Welfare Officer, ENGINEER-IN- CHARGE or
safety Engineer of the Administration or their representatives.

Notwithstanding the above clauses there is nothing in these to exempt
the CONTRACTOR for the operations of any other Act or rules in force in
the Republic of India. The work throughout including any temporary
works shall be carried out in such a manner as not to interfere in any
way whatsoever with the traffic on any roads or footpath at the site or in
the vicinity thereto or any existing works whether the property of the
Administration or of a third party.

In addition to the above, the CONTRACTOR shall abide by the safety
code provision as per C.P.W.D. Safety code and Indian Standard Safety
Code from time to time.

Care in handling inflammable gas:

The CONTRACTOR has to ensure all precautionary measures and exercise
utmost care in handling the inflammable gas cylinder/inflammable liquids/paints
etc. as required under the law and/or as advised by the fire Authorities of the
EMPLOYER

Temporary combustible structures:
118.1 Temporary combustible structures will not be built near or around work site.
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120
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121
1211

121.2

122
122.1

Precautions against fire:

The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and
drums at worksite as recommended by ENGINEER-IN-CHARGE. They will have
to ensure all precautionary measures and exercise utmost care in handling the
inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by
ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near
or around the worksite.

Explosives:

Explosives shall not be stored or used on the WORK or on the SITE by the
CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing
and then only in the manner and to the extent to which such permission is
given. When explosives are required for the WORK, they will be stored in a
special magazine to be provided at the cost of the CONTRACTOR in
accordance with the Explosives Rules. The CONTRACTOR shall obtain the
necessary license for the storage and the use of explosives and all operations in
which or for which explosives are employed shall be at sole risk and
responsibility of the CONTRACTOR and the CONTRACTOR shall indemnify the
EMPLOYER against any loss or damage resulting directly or indirectly there
from.

Mines act:

SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the
safety provisions as required by the ENGINEER-IN-CHARGE in respect of all
labour directly employed for performance of the WORKS and shall provide all
facilities in connection therewith. In case the CONTRACTOR fails to make
arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN-
CHARGE shall be entitled to do so and recover the costs thereof from the
CONTRACTOR.

Failure to comply with Safety Code or the provisions relating to report on
accidents and to grant of maternity benefits to female workers shall make the
CONTRACTOR liable to pay Company Liquidated Damages an amount not
exceeding Rs.50/- for each default or materially incorrect statement. The
decision of the ENGINEER-IN-CHARGE in such matters based on reports from
the Inspecting Officer or from representatives of ENGINEER-IN-CHARGE shall
be final and binding and deductions for recovery of such Liquidated Damages
may be made from any amount payable to the CONTRACTOR from all the
provisions of the Mines Act, 1952 or any statutory modifications or re-enactment
thereof the time being in force and any Rules and Regulations made there
under in respect of all the persons employed by him under this CONTRACT and
shall indemnify the EMPLOYER from and against any claim under the Mines Act
or the rules and regulations framed there under by or on behalf of any persons
employed by him or otherwise.

Preservation of place:

The CONTRACTOR shall take requisite precautions and use his best
endeavours to prevent any riotous or unlawful behaviour by or amongst his
worker and others employed or the works and for the preservation of peace and
protection of the inhabitants and security of property in the neighborhood of the
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WORK. In the event of the EMPLOYER requiring the maintenance of a Special
Police Force at or in the vicinity of the site during the tenure of works, the
expenses thereof shall be borne by the CONTRACTOR and if paid by the
EMPLOYER shall be recoverable from the CONTRACTOR.

Outbreak of infectious diseases:

The CONTRACTOR shall remove from his camp such labour and their facilities
who refuse protective inoculation and vaccination when called upon to do so by
the ENGINEER-IN-CHARGE's representative. Should Cholera, Plague or other
infectious diseases break out the CONTRACTOR shall burn the huts, beddings,
clothes and other belongings or used by the infected parties and promptly erect
new huts on healthy sites as required by the ENGINEER-IN-CHARGE failing
which within the time specified in the Engineer's requisition, the work may be
done by the EMPLOYER and the cost thereof recovered from the
CONTRACTOR.

Use of intoxicants:

The unauthorized sale of spirits or other intoxicants, beverages upon the work in
any of the buildings, encampments or tenements owned, occupied by or within
the control of the CONTRACTOR or any of his employee is forbidden and the
CONTRACTOR shall exercise his influence and authority to the utmost extent to
secure strict compliance with this condition.

In addition to the above, the CONTRACTOR shall abide by the safety code

provision as per C.P.W.D. safety code and Indian Standard Code framed from
time to time.
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Annexure-l to GCC

PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER
(To be executed on non-judicial stamped paper of appropriate value)

WHEREAS MAHARASHTRA NATURAL GAS LIMITED (hereinafter referred to as MNGL)
which expression shall unless repugnant to the context includes their legal
representatives, successors and assigns having their registered office at Pune has
entered into a CONTRACT with (hereinafter referred to as
the CONTRACTOR which expression shall unless repugnant to the context include their
legal representatives, successors and assigns) for on the
terms and conditions as set out, inter-alia, in the CONTRACT No.................
Dated............. and various documents forming part thereof hereinafter collectively
referred to as the "CONTRACT" which expression shall include all amendments,
modifications and/or variations thereto.

AND WHEREAS

i) MNGL has agreed to supply to the CONTRACTOR, equipment, plants and
materials (finished, semi-finished and raw)for the purpose of EXECUTION of the
said CONTRACT by the CONTRACTOR (the equipment, plants and materials to
be supplied by MNGL to the CONTRACTOR, hereinafter for the sake of brevity
referred to as the "said materials") and pending execution by the CONTRACTOR
of the CONTRACT incorporating the said materials, the said materials shall be
under the custody and charge of the CONTRACTOR and shall be kept, stored,
altered, worked upon and/or fabricated at the sole risk and expense of the
CONTRACTOR.

ii) As a pre-condition to the supply of the said materials by MNGL to the
CONTRACTOR, MNGL has required the CONTRACTOR to furnish to MNGL an
Indemnity Bond in the manner and upon terms and conditions hereinafter
indicated.

NOW, THEREFORE, in consideration of the premises aforesaid the
CONTRACTOR hereby irrevocably and unconditionally undertakes to indemnify
and keep indemnified MNGL from and against all loss, damage and destruction
(inclusive but not limited to any or all loss or damage or destruction to or of the
said materials or any item or part thereof by theft, pilferage, fire, flood, storm,
tempest, lightning, explosion, storage, chemical or physical action or reaction,
binding, warping, exposure, rusting, faulty workmanship, faulty fabrication, or
faulty method or technique of fabrication, strike, riot, civil commotion, or other
act or omission or commission whatsoever within or beyond the control of the
CONTRACTOR, misuse and misappropriation (inclusive but not limited to the
misuse or misappropriation by the CONTRACTOR and the Contractor's servants
and/or agents) whatsoever to, or of in the said materials or any part of them
thereof from the date that the same or relative part of item thereof was supplied
to the CONTRACTOR up to and until the date of return to MNGL of the said
materials or relative part of item thereof or completed fabricated works(s)
incorporating the said material and undertake to pay to MNGL forthwith on
demand in writing without protest or demur the value as specified by MNGL of
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i)

the said material or item or part thereof, lost, damaged, destroyed, misused
and/or misappropriated, as the case may be or, together with MNGL 'S costs
and expenses (inclusive of but not limited to handling, transportation, cartage,
insurance, freight, packing and inspection costs/or expenses up to) and

aggregate limit of
Rs. (Rupees
)

AND THE CONTRACTOR hereby agrees with MNGL that:

This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and
shall remain valid and irrevocable for all claims of MNGL arising hereunder up
to and until the midnight of . However, if the CONTRACT for
which this Indemnity/Undertaking is given is not completed by this date, the
CONTRACTOR hereby agrees to extend the Indemnity/Undertaking till such
time as is required to fulfill the CONTRACT.

This Indemnity/Undertaking shall not be determined by any change in
constitution or upon insolvency of the CONTRACTOR but shall be in all respects
and for all purposes be binding and operative until payment of all moneys
payable to MNGL in terms of hereof.

The mere statement of allegation made by or on behalf of MNGL in any notice
or demand or other writing addressed to the CONTRACTOR as to any of the
said material or item or part thereof having been lost , damaged, destroyed,
misused or misappropriated while in the custody of the CONTRACTOR and/or
prior to completion of the completed fabricated work(s) and delivery to job site
thereof incorporating the said materials shall be conclusive of the factum of the
said material or item or part thereof having been supplied to the CONTRACTOR
and/or the loss, damage, destruction, misuse or misappropriation thereof, as the
case may be, while in the custody of the CONTRACTOR and/or prior to the
completion of the completed fabricated work(s) and delivery to job site thereof
incorporating the said materials without necessity on the part of MNGL to
produce any documentary proof or other evidence whatsoever in support of
this.

The amount stated in any notice of demand addressed by MNGL to the
CONTRACTOR as to the value of such said materials lost, damaged, destroyed,
misused or misappropriated, inclusive relative to the costs and expenses
incurred by MNGL in connection therewith shall be conclusive of the value of
such said materials and the said cost and expenses as also of the amount liable
to be paid to MNGL to produce any voucher, bill or other documentation or
evidence whatsoever in support thereof and such amount shall be paid without
any demur and on demand and no dispute shall be raised concerning the same.
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The undersigned has full power to execute this Indemnity Bond on behalf of the
CONTRACTOR.

(SIGNED BY COMPETENT AUTHORITY)
Place:

Dated:

Official seal of the CONTRACTOR
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Annexure-ll to GCC

PROFORMA FOR CONTRACT AGREEMENT

Service Order No. dated
Contract Agreement for the work of ----------------- of Maharashtra Natural Gas Limited
made on ---------- between (Name and Address)------------- , hereinafter called the

“CONTRACTOR” (which term shall unless excluded by or repugnant to the subject or
context include its successors and permitted assignees) of the one part and
MAHARASHTRA NATURAL GAS LIMITED hereinafter called the “EMPLOYER” (which
term shall, unless excluded by or repugnant to the subject or context include its
successors and assignees) of the other part.

WHEREAS

A The EMPLOYER being desirous of having provided and executed certain work
mentioned, enumerated or referred to in the Tender Documents including Letter
Inviting Tender, General Tender Notice, General Conditions of Contract, Special
Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of
completion of jobs, Schedule of Rates, Agreed Variations, other documents has
called for Tender.

B. The CONTRACTOR has inspected the SITE and surroundings of WORK
specified in the Tender Documents and has satisfied himself by careful
examination before submitting his tender as to the nature of the surface, strata,
soil, sub-soil and ground, the form and nature of site and local conditions, the
quantities, nature and magnitude of the work, the availability of labour and
materials necessary for the execution of work, the means of access to SITE, the
supply of power and water thereto and the accommodation he may require and
has made local and independent enquiries and obtained complete information
as to the matters and thing referred to, or implied in the tender documents or
having any connection therewith and has considered the nature and extent of
all probable and possible situations, delays, hindrances or interferences to or
with the execution and completion of the work to be carried out under the
CONTRACT, and has examined and considered all other matters, conditions
and things and probable and possible contingencies, and generally all matters
incidental thereto and ancillary thereof affecting the execution and completion
of the WORK and which might have influenced him in making his tender.

C. The Tender Documents including the Notice Letter Inviting Tender, General
Conditions of Contract, Special Conditions of Contract, Schedule of Rates,
General Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for
completion of Jobs, Letter of Acceptance of Tender and any statement of
agreed variations with its enclosures copies of which are hereto annexed form
part of this CONTRACT though separately set out herein and are included in the
expression “CONTRACT” wherever herein used.
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AND WHEREAS

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the
execution of the said WORK at the rates stated in the schedule of quantities of the work
and finally approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon
the terms and subject to the conditions of CONTRACT.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED
AS FOLLOWS:

1.

In consideration of the payment to be made to the CONTRACTOR for the WORK
to be executed by him, the CONTRACTOR hereby covenants with EMPLOYER
that the CONTRACTOR shall and will duly provide, execute and complete the
said work and shall do and perform all other acts and things in the CONTRACT
mentioned or described or which are to be implied there from or may be
reasonably necessary for the completion of the said WORK and at the said
times and in the manner and subject to the terms and conditions or stipulations
mentioned in the contract.

In consideration of the due provision execution and completion of the said
WORK, EMPLOYER does hereby agree with the CONTRACTOR that the
EMPLOYER will pay to the CONTRACTOR the respective amounts for the
WORK actually done by him and approved by the EMPLOYER at the Schedule
of Rates and such other sum payable to the CONTRACTOR under provision of
CONTRACT, such payment to be made at such time in such manner as
provided for in the CONTRACT.

AND

In consideration of the due provision, execution and completion of the said
WORK the CONTRACTOR does hereby agree to pay such sums as may be due
to the EMPLOYER for the services rendered by the EMPLOYER to the
CONTRACTOR, such as power supply, water supply and others as set for in the
said CONTRACT and such other sums as may become payable to the
EMPLOYER towards the controlled items of consumable materials or towards
loss, damage to the EMPLOYER'S equipment, materials construction plant and
machinery, such payments to be made at such time and in such manner as is
provided in the CONTRACT.

It is specifically and distinctly understood and agreed between the EMPLOYER
and the CONTRACTOR that the CONTRACTOR shall have no right, title or
interest in the SITE made available by the EMPLOYER for execution of the
works or in the building, structures or work executed on the said SITE by the
CONTRACTOR or in the goods, articles, materials etc., brought on the said SITE
(unless the same specifically belongs to the CONTRACTOR) and the
CONTRACTOR shall not have or deemed to have any lien whatsoever charge
for unpaid bills will not be entitled to assume or retain possession or control of
the SITE or structures and the EMPLOYER shall have an absolute and
unfettered right to take full possession of SITE and to remove the
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CONTRACTOR, their servants, agents and materials belonging to the
CONTRACTOR and lying on the SITE.

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the
WORK only as a licensee simpliciter and shall not have any claim, right, title or
interest in the SITE or the structures erected thereon, and the EMPLOYER shall
be entitled to terminate such license at any time without assigning any reason.

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or
excavated from the said SITE shall, unless otherwise expressly agreed under
this CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR
shall have no right to claim over the same and such excavation and materials
should be disposed off on account of the EMPLOYER according to the
instruction in writing issued from time to time by the ENGINEER-IN-CHARGE.

In Witness whereof the parties have executed these presents in the day and the
year first above written.

Signed and delivered for and on Signed and delivered for and
on behalf of EMPLOYER. on behalf of the CONTRACTOR.
MAHARASHTRA NATURAL GAS LIMITED (NAME OF THE CONTRACTOR)
Date: Date:

Place: Place:

IN PRESENCE OF TWO WITNESSES

1. 1.

2. 2.
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1.11

1.1.2

1.1.3

1.14

1.15

1.1.6

1.1.7

1.1.8

SECTION-V

SPECIAL CONDITIONS OF CONTRACT

(COMMERCIAL)

LABOUR, LABOUR LAWS AND SITE REQUIREMENTS
Labor

The Contractor shall make his own arrangements for the engagement of all
labor for doing the work at site or in respect of or in connection with the
execution of work as also for the transport, housing, feeding and payment
thereof.

The Contractor shall provide on the site, an adequate supply of drinking and
other water for the use of the Contractor’s staff and labors.

The Contractor shall not import, sell, give, barter or otherwise dispose of any
alcoholic liquor, or drugs, or permit or suffer any such importation, sale, gift,
barter or disposal by his subcontractor/ s, his/their servants, agents or
employees.

The Contractor shall not give, barter or otherwise dispose of to any person or
persons, any arms or ammunition of any kind or permit or suffer the same as
aforesaid by his sub-contractor/s, his/their servants, agents or employees.

The Contractor shall in all dealings with labour in his employment have due
regard to all recognized festivals, days of rest and religious or other customs.

In the event of any outbreak of illness of an epidemic nature, the Contractor
shall comply with any carry out such regulations, orders and requirements as
may be made by the Government, or the local medical or sanitary

The Contractor shall at all times take all reasonable precautions to prevent any
unlawful, riots or disorderly conduct by or amongst his employees/labour and
for the preservation of peace and protection of persons and property in the
neighborhood of the works against the same.

The Contractor shall at all times during the continuance of the contract comply
fully with all existing Acts, Regulations and by laws including all statutory
amendments and re-enactment of State or Central Government and other local
authorities and the Central Government or local authority, including Indian
Workmen’s Compensation Act., Contract labor (Regulation and Abolition) Act.,
1970 and Equal Remuneration Act, 1976, Factories Act, Minimum wages Act,
provident Fund act, etc., and sanitary arrangement for the said Act. Health and
sanitary Arrangements for workmen, Insurance and other benefits etc., and shall
indemnify and keep the Owner/Engineer-in-charge indemnified in case any
proceedings are taken or commenced by any authority against the
Owner/Engineer-in-Charge for any contravention of any of the laws, by laws or
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1.1.9

1.1.10

1.1.11

1.1.12

1.1.13

1.1.14

1.1.15

1.1.16

scheme by the Contractor. If as a result of Contractor’'s failure, negligence,
omission, default or non-observance of any provisions of any laws, the Owner/
Engineer-in-Charge is called upon by any authority to pay or reimburse or
required to pay or reimburse any amount, the Owner/Engineer-in-Charge shall
be entitled to deduct the same from any money due or that may become due to
the Contractor under this contract or any other contract or otherwise recover
from the Contractor any sums which the Owner/Engineer-in-Charge is required
or called upon to pay or reimburse on behalf of the Contractor. All registration
and statutory inspection fees in respect of his work pursuant to the contract
shall be paid by the Contractor.

The Contractor shall pay the labourers engaged by him on the work not less
than a fair wage, which expression shall mean, whether for time or piece work,
rates of wages as may be fixed by the Public Work Department as fair wages for
New Delhi Region payable to the different categories of labours or those notified
under the Minimum Wages Act for corresponding employees of the
Owner/Engineer-in-Charge whichever may be higher.

The Contractor shall notwithstanding the provisions of any contract to the
contrary, cause to be paid a fair wage to the labours indirectly engaged by Sub-
Contractors in connection with the said works as if the labour had been directly
employed by him.

The contractor shall, before he commences the work, display and correctly
maintain in a clean and legible condition at a conspicuous place on the site
notices in English and in a local language spoken by the majority of the workers,
stating therein the rate of wages which have been fixed as fair wages and the
hours of work for which such wages are earned and send a copy of such notices
to the Owner/Engineer-in-Charge.

The Contractor shall maintain records of wages and other remuneration paid to
his employees in such. form as may be convenient and to the satisfaction of the
Owner/Engineer-in-Charge and the Conciliation Officer (Central), Ministry of
Labour, Government of India, or such other authorized person appointed by
Central or State Government.

The Contractor shall provide a wage slip for each worker employed on the
works.

The wage records and wage slips shall be preserved by the Contractor for
minimum period of 12 months after the last entry or such time as the
Owner/Engineer-in-Charge may fix in that behalf.

The Contractor shall allow inspection of the aforesaid wage records and wage
slip to the Owner/Engineer-in-Charge at a convenient time and place after
notice is received by him from the Owner/Engineer-in-Charge demanding such
inspection.

The Owner/Engineer-in-Charge or any other person authorized by him on his
behalf shall have power to make enquiries with a view to ascertaining and

Page 130 of 168




MAHARASHTRA NATURAL

Steel, MDPE Pipeline & PNG connections
Sindhudurg GA for CGD Network of MNGL.

MNGL

BID NO.: MNGLI/CP/2022-23/181

GAS LTD., PUNE

Tender for Rate Contract for a period of 2 (Two) years
for hiring of the support services for PNG O&M of

in

1.1.17

1.2

1.2.1

13

1.3.1

1.4

141

1.4.2

15

151

1.5.2

1.6

enforcing due and proper observance of the Fair wages Clauses. The
Owner/Engineer-in-Charge shall also have the power to investigate into any
complaint regarding any default made by the Contractor or his sub-Contractor in
regard to such provision.

The Owner/Engineer-in-Charge shall have the right to deduct from the moneys
due to the Contractor any sum required or estimated to be required for making
good the loss suffered by a worker or workers by reason of nonpayment of fair
wage, except any deductions that may be permissible under any law for the
time being in force.

Labor Law

Under the provisions of Employees Provident Funds and Misc. Provision Act-
1952, every employee is entitled to and required to become a member of the
PF from the beginning of the month following that in which he completes three
months continuous service or has actually worked for not less than 80 days
during the period of three months or less whichever is earlier.

The Contractor is to fulfill statutory obligations regarding Employees Provident
Fund

Labor License

Before starting of work at site, Contractor shall obtain a license from concerned
authorities under the Contract Labor (Abolition and Regulation) Act 1970 and
furnish copy of the same to Owner.

Labor Relations

In case of labor unrest/labor dispute arising out of non-implementation of any
law, the responsibility shall solely lie with the Contractor and he shall
remove/resolve the same satisfactorily at his cost and risk.

The Contractor shall at all times take all reasonable precautions to prevent any
unlawful, riotous or disorderly conduct by or amongst his staff and labor and to
preserve peace and protection of persons and property in the neighborhood of
the Works against such conduct.

Employment of Local Labor

The Contractor shall ensure that local labor, skilled and/or unskilled, to the
extent available shall be employed in this work.

The Contractor shall not recruit personnel of any category from among those
who are already employed by the other agencies working at site but shall make
maximum use of local labor available.

Access to Site

The Contractor shall obtain prior permission of the Owner/Engineer-in-Charge
before any person not directly connected with the works visits the site.
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Contractor shall obtain prior permission for his workers gate pass/for materials
etc., as may be required to carry out the works at site from the Owner/Engineer-
in-Charge and shall follow the rules and regulations of CISF/Owner/Engineer-in-
Charge which may be enforced from time to time for entry or exit.

Contractor’s Laboure’s to Leave Site on Completion of the Work

The Contractor’s laborers must leave the location of the project site after the
work is tapered/ completed to avoid creation of a slum in the areas adjoining the
project.

Site Cleaning

The Contractor shall clean and keep clean the work site from time to time to the
satisfaction of the Engineer-in-Charge for easy access to work site and to ensure
safe passage, movement and working.

If the work involves dismantling any existing structure in whole or part, care
shall be taken to limit the dismantling up to the exact point and/or lines as
directed by the Engineer-in-Charge and any damage caused to the existing
structure beyond the said line or point shall be repaired and restored to the
original at the Contractors cost and risk to the satisfaction of the Engineer-in-
Charge, whose decision shall be final and binding upon the Contractor.

The Contractor shall be custodian of the dismantled materials till the Engineer-
in-Charge takes charge thereof.

The Contractor shall dispose off the unserviceable materials, debris etc. to any
area within the site premises as decided by the Engineer-in-Charge.

The Contractor shall sort out, clear and stack the serviceable material obtained
from dismantling at places as directed by the Engineer-in-Charge.

No extra payment shall be paid on this account.

Fuel Requirement of Workers

Contractor shall be responsible to arrange at his own cost for the fuel
requirement of his workers and staff. Cutting of trees etc. shall not be permitted
for this purpose.

Protection of Existing Facilities

Contractor shall obtain plans and full details of all existing and planned
underground services from the relevant Department of Owner and shall follow
these plans closely at all times during the performance of work. Contractor shall

be responsible for location and protection of all underground lines and
structures at his own cost.
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Despite all precautions, should any damage to any structure/ utility etc. occur,
the Owner/Authority concerned shall be contacted by the Contractor and repair
shah forthwith be carried out by Contractor at his expenses under the direction
and to the satisfaction of Engineer-in-charge and the concerned Owner/
authority.

The Contractor stall does not store any materials or otherwise occupy any part
of the site in a manner likely to hinder the operation of such services.

Contractor shall obtain all safety clearance (viz. Excavation, Hot/ Cold work
permit) from the Owner prior to start of work. Work without safety permit shall
not be carried out.

Contractor shall in consultation with Owner and the concerned authorities, take
adequate measures for strengthening the existing electric poles, telephone
poles etc. in the proximity of the pipeline alignment. Contractor shall take
adequate protective measures to prevent damage to these facilities during
construction. Contractor shall have to adopt such method of construction as will
be suitable for working in these areas using the limited space available and
without causing any damage to these facilities. Contractor shall be deemed to
have taken cognizance of all such constraints, etc. while working in this area
and Contractor shall not be entitled to claim any extra at a later stage.

Fronts for Work, Where Other Agencies are involved

The work involved under this Contract may include such works as have to be
taken up and completed after other agencies have completed their jobs. The
Contractor will be required and bound to take up and complete such works as
and when the fronts are available for the same and no claim of any sort
whatsoever shall be admissible to the Contractor on this account. Only
extension of time limit shall be admissible, if the availabilities of work fronts to
the Contractor are delayed due to any reason not attributable to the Contractor.

It is to be noted that other contractors will be working during the currency of this
Contract. The Contractor shall co-ordinate with such other contractor(s) and
ensures that the work of other contractor(s) is not affected, The Engineer-in-
Charge will decide the priority and the same shall be binding without any cost
and time effect.

Payment of Wages

The Contractor shall ensure payment of wages to all workmen employed, by
him or sub-contractor or by any other agency on his behalf in connection with
the work before the expiry of the 7th day after the last day of wage period in
respect of which the wages are paid and shall ensure wages standards, period
and provisions (including the provision of wages, privilege and facilities) for all
workmen in this behalf, prescribed under the payment of wages Act, the
Contract Labor (Regulation & Abolition) Act-1970 and rules framed there under,
the Minimum Wages Act and any other applicable law, rule or regulation in this
behalf including but not limited to the following:
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1.12.1.1 Weekly off with Wages
The labor must be given weekly off with wages as admissible.

1.12.1.2 Payment of Overtime Wages
Labor governed under the provision of Factories Act- 1948 (working inside the
battery areas) shall be paid overtime wages at double the normal rate of wages
for working beyond 08 (Eight) hours in a day and 48 hours in a week.

Labor in general should not be engaged for duty for more than 08 hours in a
day except in case of exigencies of work. If they are engaged for performing
duty for more than 08 hours, they should be paid overtime wages at the rates
applicable.

1.13 Site Facilities

1.13.1 The Contractor shall arrange for the following facilities at site, for workmen
deployed/engaged by him/his sub-contractor, at its own cost.
0] Arrangement for First Aid.
(ii) Arrangement for clean & potable drinking water.
(iii) Toilet
(iv) Canteen where tea & snacks are available
(V) A creche where 10 or more women workers are having children below
the age of 6 years
(vi) Any other facility/utility as may be required under the Contract.

2.0 Rounding off

All payments to and recoveries from the Contractor shall be rounded off to the
nearest rupee. Wherever the amount to be paid/recovered consists of a fraction
of rupee (paise), the amount shall be rounded off to the next higher rupee if the
fraction consists of 50 (fifty) paise or more and if the fraction of a rupee is less
than 50 (fifty) paise, the same shall be ignored.

3.0 Computerized Contractors Billing System

Without prejudice to stipulation in General Condition of Contract, Contractor
should follow following billing system.

The bills will be prepared by the Contractor on their own PCs as per the
standard formats and codification scheme proposed by MNGL. The Contractor
will be provided with data entry software to capture the relevant billing data for
subsequent processing. Contractor will submit these data to MNGL in an
electronic media along with the hard cop of the bill, necessary enclosures and
documents. The Contractor will also ensure the correctness and consistency of
data so entered with the hard copy of the bill submitted for payment.

Owner will utilize these data for processing and verification of the Contractor’s
Bills”.
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Leads
For the various works, in case of contradiction, leads mentioned in the Schedule
of Rates shall prevail over those indicated in the Technical Specifications.

Insurance for Personal injuries

The Contractor shall at his own costs and expenses obtain and shall cause any
sub-Contractor to obtain such insurances as may be necessary’ to cover the
liability of the Contractor or as the case may be of such subcontractor in respect
of personal injuries and death arising out of or in the course of or caused during
the execution of the works and shall produce or cause any such subcontractor
to produce for inspection the relevant policy or polices together with receipt for
the premium paid under such policy/policies as and when required by the
Owner/Engineer-in-Charge.

Strike/Lock out by Contractor’'s Employees

Nonavailability of labor or strike by the Contractor’'s employees or lock out shall
not be a ground or any excuse for not completing the works within the
stipulated time nor shell be a ground or any excuse, for extension of period of
completion of works.

Make of Materials

All equipment and materials to be supplied under this contract shall be from
approved vendors as indicated in enclosed Appendix-l to Particular Job
Specification.

Where the makes of materials are not indicated in the Bidding Document,
Contractor shall furnish details of proposed makes and supply the same after
written approval of Owner. Proposed makes will be considered, provided
sufficient information are furnished to the Owner to assess the makes proposed
by the Contractor as equivalent and acceptable.

Preamble to Schedule of Rates

Preamble to schedule of rates attached with SOR is only indicative & shall not
be the basis for any extra item at a later date.

SETTLEMENT OF DISPUTE BETWEEN GOVERNMENT DEPARTMENT/
PUBLIC SECTOR UNDERTAKINGS AND PUBLIC SECTOR UNDERTAKINGS

In the event of any disputes or differences between the Contractor and the
Owner, if the Contractor is a Government department, a Government company
or an undertaking in the public sector, then such disputes or differences shall be
resolved amicably by mutual consultation or through the good offices or
empowered agencies of the Government, If such resolution is not possible, then
the unresolved disputes or differences shall be referred to arbitration of an
arbitrator to be nominated by the Secretary, Department of legal affairs (Law
Secretary) in terms of the Office Memorandum No.55/3/1/75-CF dated 19th
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December, 1975 issued by the Cabinet Secretariat (Deptt. of Cabinet Affairs) as
modified from time to time. The Arbitration Conciliation Act 1996 shall not be
applicable to the arbitrator under this clause. The award of the arbitrator shall
be binding upon parties to the dispute, provided, however any party aggrieved
by such award may make a further reference for setting aside or revision of the
award to Law Secretary whose decision shall bind the parties finally and
conclusively.

CONTRACT DOCUMENT

The Contractor is required to execute a formal Agreement as per the Form of
Contract, with the Owner. For execution of the Agreement, Stamp Paper of
appropriate value shall be provided by the Contractor after ascertaining its
value.

Till the time, the Contract is executed between Owner & Contractor, the
following documents shall be deemed to constitute the Contract:

i) Letter/Fax of Acceptance / Service Order.
ii) Bidding Document along with set of drawings.
iii) Addendum to Bidding Document, if any.

DEFINITIONS

“Bid” means the offer (unpriced as well as priced) submitted by a Bidder in
response to the Invitation to Bid.

“Bidding Document” also referred to as Tender Document means the document
issued to a prospective bidder to enable him to submit his Bid. This shall include
all documents as per the Master Index.

“Addendum/Amendment’ means a document issued to Bidders which
incorporates changes/corrections/additions to the Bidding Document. This shall
form part of Bidding Document.

“OWNER”, “Client”, ‘Company’ or “MNGL” appearing anywhere in this Bidding
Document shall mean the Maharashtra Natural Gas Limited, having its
registered office at A-Block, Plot No. 27, A-Block, Narveer Tanajiwadi P. M. P.
M. L. Bus Depot Commercial Bldg. 1% Floor, Shivaji Nagar, Pune — 411005 (Ph #
020-25611000, Fax No. 020-25511522) and includes its successors and
assigns.

“Bidder / Tenderer” shall mean any company, firm or body who submit the bid
consequent upon issue of Bidding Document.
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CONSTRUCTION WATER & POWER SUPPLY
Construction Power
Clause No. 2.4 of GCC stand modified to the following extent only:

Construction power shall not be provided by Owner. Contractor shall make his
own arrangement at his cost for Construction Power and quoted prices shall be
deemed to have been included the same.

Contractor shall arrange power required for construction for the Project on
behalf of the Owner. All associated activities for obtaining necessary approvals
and sanctions from local authorities for construction power shall be coordinated
by the Contractor, the cost of which shall be deemed to be included in the
quoted rates under various items of work of the “Schedule of Rates” and nothing
extra shall be paid on this account. The renewal of the construction power
connection at regular intervals shall also be the responsibility of the Contractor.
All installations/ fixtures and fittings/fittings/cabling for construction power shall
be the responsibility of the Contractor without any additional cost to the Owner.

Construction Water

Clause No. 2.3 of GCC stand modified to the following extent only:

Construction water will not be supplied by Owner, Contractor shall make his
own arrangement at his own cost for water required for construction work as
well as drinking purposes required by labour force at site and the quoted prices
shall be deemed to have been included the same. The Contractor shall get
approval from the Owner/Engineer-in-Charge regarding suitability of water for
construction purposes.

LAND FOR SITE OFFICE

Clause No. 2.5 of General Conditions of Contract is modified to the following
extent:

Land for Contractor’s site office, godown, workshop, fabrication yard or labour
colony etc. shall not be provided by owner. Contractor shall make his own
arrangement for any and all land required by him for the execution of the works
and the quoted prices shall be deemed to have been included the same.

ADDITION TO GCC:
i) GCC has been extended to the following extent:

In case of range of variation up to inclusive of range of +50% & -50% no
increase and or decrease shall be applicable in Schedule of Rates.

ii) Abnormally High Rated Item (AHR)

In items rate contract where the quoted rates for the item, exceed 50%
of the owners’ estimated rates, such items will be considered as
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Abnormally High Rates Items (AHR) and payment of AHR items beyond
the BOQ stipulated quantities shall be made at the least of the following

rates-
1. Rates as per BOQ, quoted by the Contractor.
2. Rate of the item, which shall be delivered as follows:

a) Based on rate of machine and labor as available from the
contract (which is including 15% cover towards
contractor's profit overhead and other expenses).

b) Based on prevailing market rate of machine materials and
labor plus 15% to cover contractor’s profit, overhead and
other expenses, when the rates are not available in the
contracts.

iii) Notwithstanding the provisions contained in Clause (ii) above, MNGL
would have the right to negotiate all such AHR items before the award of
the work.

THIS BEING “NO DEVIATION” TENDER, NO DEVIATIONS/ STIPULATIONS
SHALL BE ENTERTAINED. OFFERS CONTAINING ANY DEVIATIONS SHALL
BE LIABLE FOR REJECTION.

Octroi / LBT for all free issue materials as applicable shall be in the scope of
MNGL only.

CONTRACT PERIOD:

Contract shall be for the period of 2 (Two) years from the date of SO which is
further extendable for another 6 (Six) Months on same terms and conditions of
tender document at the sole discretion of MNGL depending on the performance
of the Contractor.

The contractor is required to deploy the manpower within 15 days from the date
of Service Order (SO) for carrying out the job as specified in the scope of work
of tender document.

If the contractor fails to mobilize, the owner at its option may terminate the
contract as contractor’s default.

INCOME TAX AND COPORATE TAX
Income Tax deductions shall be made from all payments made to the
Contractor as per the rules and regulations in force in accordance with the

Income Tax Act prevailing from time to time.

Corporate tax liability if any shall be on contractor’s account.
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STATUTORY VARIATION IN TAXES AND DUTIES

All duties, taxes, fees, charges, expenses etc. except where otherwise expressly
provided in the contract, as may be levied / imposed in consequence of
execution of the work or in relation there to or in connection there with as per
Acts, Laws, Rules, Regulations in force shall be in the Contractor’s account.

The base date for the purpose of statutory variation shall be the due date of
submission of last price bid.

Regarding Goods & Service Tax and other CENVATABLE taxes if any, contractor
shall submit CENVATABLE bills giving break up of tax amount, so that owner
can avail the Cenvat benefits as per rule.

PROVIDENT FUND AND ESIC

The Contractor shall strictly comply with the provisions of the Employees
Provident Fund Act.

It is to be noted that the subject contract would be awarded only to those
agencies that have valid P. F. Registration Number allotted to them by RPFC.

The contractor shall deposit employees and employer’s contribution to RPFC
every month.

The contractor shall furnish along with each running bill, challan /receipts for the
payment made to RPFC & ESIC for the preceding months.

TERMS OF PAYMENT:

The Contractor shall raise the Cenvatable Invoice(s) to the Owner for payment
of Bills and billing cycle shall be of 30 days. Payment shall be made based on
actual work done & certified by Engineer-in-charge and completion of all
contractual obligations. Payment shall be made within 15 days from the date of
submission of monthly bill through account payee at par cheque.

MOBILISATION PERIOD:

The deployment for the services shall be within 15 days from the date of
Service Order. In case of failure, MNGL reserves the right to cancel the contract.

CONTRACT PERIOD:
Contract shall be for the period of 2 (Two) years from the date of Service Order
/ intimation given by EIC which is further extendable for another 6 (Six) Months

on same terms and conditions of tender document at the sole discretion of
MNGL depending on the performance of the Contractor.
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The contractor is required to deploy the manpower within 15 days from the date
of Service Order / intimation given by EIC for carrying out the job as specified in
the scope of work of tender document.

If the contractor fails to mobilize, the owner at its option may terminate the
contract as contractor’s default.
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1. PROJECT DESCRIPTION:

MNGL has got the PNGRB authorization for city gas distribution in Sindhudurg GA.
MNGL is a joint venture Company of two navratna PSUs viz. Bharat Petroleum
Corporation Limited (BPCL) and GAIL (India) Limited, (GAIL) with the mission to supply
clean and green (eco-friendly) fuel.

Maharashtra Natural Gas Ltd. (MNGL) requires various support services through
Contractor to provide uninterrupted supply of natural gas to domestic, industrial and
commercial consumers. MNGL has laid underground MDPE gas pipeline network in
various parts of Sindhudurg (which includes Kudal, Vengurla, Sawantwadi), for the
supply of natural gas to its customers and Steel line from Gail SV4 G to CGS wajare,
from CGS wajare to Banda, from band to Zarap and from Malgaon to Sawantwadi. It is
operating and maintenance of various sizes of MDPE pipeline from 32 mm to 125 mm
and GI/Cu network for domestic and commercial and industrial connections.

2. OBJECTIVE:

The objective of the subject contract is to respond to emergency situation like third
party damage to MNGL assets, customer complaints, equipment breakdown etc. Also,
the scope includes to carry out the periodic maintenance of MDPE network and PNG
connections installations including functional checks in order ensure smooth
functioning. It is proposed to engage a service provider who shall be competent enough
to execute repairs to the various components of the installations. The maintenance
activities on these installations shall be carried out on site.

Contractor’s scope of work for subject services is not limited up to following but include
and covers all activities like Liasoning, coordination, emergency response, supervision,
monitoring, maintenance, document recording, customer complaint and service request
handling etc. whichever is required to ensure 24X7 gas supply to customers,
healthiness of the MNGL assets and also the instruction given by EIC. The work
described herein shall be carried for the operation and maintenance as per applicable
technical specifications enclosed along with the tender documents.

3. SPECIAL CONDITIONS:

1. The services shall be provided in terms of shift patterns as mentioned in the
tender document.
2. The contractor is required to carry out all services as mentioned in the scope of

service and schedule of rates as mentioned in the tender document on all the
365 days including Sundays, All Holidays & National Holidays.

3. The contractor shall allow weekly off to his workmen and daily working hours will
be fixed as per relevant Act / Law and rules made there under. However, no
work shall be left incomplete / unattended on any holiday / weekly rest. The
contractor or his authorized representative shall interact with Engineering In-
Charge daily for smooth operation and maintenance of all the stations.

4. Regarding work allocation and completion, the decision of the Engineer in
Charge shall be final.
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5. The contractor shall make his own arrangement to provide all facilities like
accommodation, transport medical attention etc. to his workmen. MNGL does
not make any commitment to provide his employees with facilities such as office
accommodation, transport, canteen, tea, toilet, telephone etc.

6. All personnel of the contractor entering on work premises shall be properly and
neatly dressed and shall wear uniform, badges while working on premises of the
company including work sites.

7. The contractor will strictly adhere to all the laws, acts, safety rules and
regulations prevailing and applicable from time to time at the installations as
directed by MNGL, Government and Local bodies etc. Contractor will provide
and maintain the required PPEs to all the employees at his own cost.

8. It will be the responsibility of the contractor to pay the wages as per the
minimum wages of the appropriate government rules applicable. Weekly Off to
be provided to the employee as per Local Labor Laws. Contractors ensure the
reliever of the person on leave and weekly off etc. Payment shall be done on
man month basis considering:

1 Man month = 24 Man days present of the month of 28 days.
1 Man month = 25 Man days present of the month of 29 days.
1 Man month = 26 Man days present of the month of 30 days.
1 Man month = 27 Man days present of the month of 31 days.

0. Contractor has to pay minimum wages as per minimum wages Act, 1948 under

Shop and establishment Act which will notify time to time by the government.
. Technici
Shift In- an Plumber Patrolman Helper
Sr. charge
No Category s ). s ). sy, .
. Semiskil | Semiskilled | Semiskilled Unskilled
Skilled led
Wages Ml:re\rth MZ‘:lrth Per Month Per Month Per Month
1 | Basic 10440 9664 8828 8828 8828
2 | DA 2106 2106 2106 2106 2106
3 | Total (A=1+2) 12546 11770 10934 10934 10934
Contingency 1044 966 883 883 883
4 Allowances
5 | HRA 627.3 588.5 546.7 546.7 546.7
Sub Total
6 | (B=A+4+5) 14217.3 | 13324.9 12363.5 12363.5 12363.5
7 | PE@13% 1630.98 | 1530.1 1421.42 1421.42 1421.42
8 | ESI@3.25% 462.06 433.06 401.81 401.81 401.81
Leave
Encashment 804.23 754.49 700.90 700.90 700.90
9 | (20 Days)
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10

Bonus @

8.33% 1045.08 | 980.44 910.80 910.80 910.80

11

Maharashtra
Labour 6 6 6 6 6
Welfare Fund

12

Total
(C=7+8+9+10 | 3948.35 | 3704.09 3440.93 6222.93 3440.93
+11)

13

Grand Total

(D=B+C) 18165.65 | 17028.99 15804.43 18586.43 15804.43

The Contractor will pay the contingency allowance to the employees as stated in
the above table.

10.

11.

12.

13.

14.

15.

16.

17.

Overtime to be paid by contractor as per Local Labor Laws applicable to work
location/sites and No separate payment will be made against overtime by MNGL.
Any statutory variations in Minimum wages as per Minimum Wages Act 1948 of
the labour laws shall be paid to contractor. MNGL HR Dept. will share Govt
notification for revision in minimum wages and same will be circulated with
contractor and accordingly MNGL will modify unit rates in SO after approval.
Contractor has to pay the wages as per the notification of government with
immediate effect. The contractor can claim the differential amount (if any) on
submission of documentary to MNGL.

Bidder has to quote the Service charges inclusive of all Taxes & duties EXCEPT
service tax for the mentioned manpower rates.

Four National Holidays payment will be paid to the contractor as per the Labour
Laws. 26™ Jan, 1 May, 15" Aug & 2™ Oct.

Bonus can be payable annually /quarterly / monthly, subject to written
permission and approval to that effect from EIC.

In case where ESIC is not applicable, under such circumstances Employee
Compensation Act 1923 will be applicable and contractor should subscribe such
policy in the said Act. MNGL will reimburse such expenses on production and
submission of policy with other relevant documents.

If the contractor finds any discrepancy in the payment, such discrepancy should
be brought to the notice of the Company within 3 months from the date of such
payment failing which the said discrepancy will be ignored and the contractor
will not be entitled to any payment, therefore. This right of the Company is
without prejudice to any other right; the Company is having under this agreement
orin law.

If at any time during the currency of this agreement the Contractors fails to
provide manpower and or fail to perform its duties as provided herein and/or fails
to perform the various other obligations specified in this contract, the Company
shall at its sole discretion and without prejudice to any other rights and remedies
engage the services of other Agencies to perform the obligations of the
Contractor and in such an event the Contractor undertakes to reimburse the
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18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

Company all the additional expenses incurred by the Company in this
connection.

Nothing herein contained shall prevent the Company from engaging any other
Contractor (s) to carry out the work similar to the work entrusted to the
contractor(s).

The Company will have the right to deduct any amount payable by the
Contractor to the Company from any amount payable by the Company to the
Contractor under this contract.

It is agreed between the parties that if the quality of jobs carried out by the
Contractor are not of standard as required by Company and breach of any of the
terms and conditions herein mentioned, the Company is at liberty to terminate
this Agreement at the option of the Company by giving one-month notice in the
writing to the Contractor without assigning any reasons thereof.

On the termination of this Agreement, the Contractor will immediately remove
him and his directly or indirectly employed or deployed manpower from the said
premises with all the goods, if any, property and effects belonging to him. The
Contractor shall not cause any hindrance or objection in such circumstances.
Double duty by any contractual manpower will not be accepted by MNGL.
Contractor has to appoint the reliever in such cases, failing which penalty will be
applicable. In exceptional cases (Like Festival season, religious occasion,
emergency etc.) double duty will be allowed with prior written permission or
approval from EIC. MNGL is not responsible to pay any sort of compensation for
the extra working hour.

The contractor has to provide required Manpower within 15 days’' time period
from the date of issue of Letter/instructions by MNGL. If a contractor fails to
provide the required manpower as per MNGL, it will be treated as absent or non-
availability of manpower.

Contractor has to inform and take written approval for any replacement,
mobilization and demobilization of manpower etc. Form EIC.

Contractor has to inform MNGL minimum 1 (one) month prior for replacement of
manpower, in the case of resignation, demobilization etc. Contractor has also
ensured the replacement without any delay with proper handover takeover of
both.

Contractor should ensure his manpower to get trained properly and possess STC
card before deploying at site. Without STC training manpower should not allow
to do the PNG O&M activity.

Contractor should provide its photo identity card and uniform to all the
employees deployed for PNG O&M. These I-card and uniform are to be carried
constantly during the duty hours. The ID card should be reissued immediately in
case of lost or damage.

Contractor should submit shift schedule to EIC on monthly basis before 25™ of
every month, for each preceding month and display it in the office. Contractor
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29.

30.

31.
32.

33.

34.

35.

36.

should also display the daily shift wise present manpower as per format on a
board in the office and report the same to Emergency Control Room.

Shuffling of manpower from one area to other in consultation and approval of
EIC.

Stationary required in the day-to-day operations e.g. Envelops papers,
calculator, Register, board, notice board etc. is in the scope of contractor.
Contractor has to maintain record as advised by MNGL.

The Contractor should provide qualified & trained manpower to perform the PNG
O&M activity.

Manpower will be deployed as per the requirement of work. EIC will take
decision for appointment of manpower.

All expenses towards mobilization at site and demobilization including bringing in
equipment, work force, materials, dismantling the equipment etc. shall be
deemed to be included in the prices quoted and no separate payments on
account of such expenses shall be entertained.

The contractor shall take care for cleaning the working site from time to time for
easy access to work site and also from safety point of view.

Working site should be always kept cleaned up to the entire satisfactions of the
EIC. Before handing over any work to MNGL, the contractor in addition to other
formalities to be observed as detailed in the document shall clear the site to the
entire satisfaction of the EIC.

4. PNG O&M SCOPE:

4.1

4.2

4.3

4.4

4.5

4.6

The scope of PNG O&M Contractor covers all the necessary requirements like
tools, equipment, material, manpower, liasoning, coordination, etc. to ensure the
24x7 gas supply to the customers and as per instruction given by EIC.

Contract also covers Daily Patrolling of Steel, MDPE Pipeline, Meter & Flow
Readings of Industrial, Commercial establishments. Responding to all
emergency situations such as Line damage, Gas Leakage, Gas smell, Gas stop,
etc. Onsite maintenance of MDPE, GI/Cu Installations, Meters and Regulators,
DRS, MRS, valve etc. as per schedule and requirement of MNGL.

The emergency response time and service restoration time should be within the
timelines set as benchmark by MNGL, time to time. The communication
protocols should be followed for the escalation of Emergency Cases and
incidents, as per the matrix provided by EIC.

The emergency response time is 30 minutes. Contractor has to respond with in
the given timeline. Failing which a penalty of Rs 20,000 per incident is
applicable.

Contractor has to schedule and perform the month wise preventive maintenance
of the MNGL assets as per direction of EIC.

Cleaning of valve chambers, DRS, MRS, DCS SV and its areas & maintaining it
neat and clean.
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4.7 Regular leak checks and up keeping of DRS, MRS & SERVICE REGULATOR, SV
Leak detection & LPT test to be performed of MDPE & Steel network etc.

4.8 Periodic cleaning of establishment, Leak Detection of all domestic, Industrial &
Commercial Connections on need base.

4.9 Checking of all filters, PRV (Active/Monitor), SSV, SRV, PCV etc. & monthly
monitoring of Diff Pressure of DRS, MRS Skids etc.

4.10 If leakage is found in any of the PNG network flange joint, contractor team has
responsibility to arrest the same. Work should be carried by tools & tackles
through flange-joint then attend the leak by tightening the bolts with torque
wrench suitable for the flange size and its pressure rating. If this does not rectify
the leak replace the gasket.

4.11 If there is leakage from the isolation valves, make arrangements for positive
isolation by using blind flange.

4.12 All the maintenance activities covered under this contract shall be carried out at
site. The contractor shall be responsible for providing transportation /
conveyance facilities for all his personnel like motor bike etc.

4.13 The contractor shall take all the necessary precautions to prevent hazards during
the execution of the work.

4.14 During the integrity checks, respective customer meter's photograph or video
should be taken during the visit.

4.15 Submitting the JMR/Site/Service Report duly signed by customer is must for
billing purpose.

4.16 During the maintenance of steel valve chambers, contractor shall carry painting
(Oil Paint) of steel pipeline, valves etc. As directed by EIC.

4.17 The contract also covers liasioning with Local public, government authorities,
third party agencies, traffic etc. to execute the work, emergency work and ensure
the continuous gas supply to the customers.

4.18 Coordination and monitoring of third-party excavation etc. as per direction of
EIC.

4.19 In General, the frequency of activities to be performed by the contractor is as
follows:

Sr. No. Activity Frequency
1 Monitoring of Steel, MDPE pipeline & MNGL Assets Daily
2 Industrial, Commercial Meter Reading Daily
3 Logbook Maintain - Shift wise Daily
4 DRS Pressure Monitoring (Inlet/Outlet/Differential) Daily
5 Checking and Cleaning of DRS, SR, SV, etc. As per PM schedule
6 Housekeeping in and around the fencing area of DRS, Monthly
SV etc.
7 LPT & LDT testing As per schedule
8 Foot Patrolling on MDPE & Steel Pipeline Quarterly
9 | Tap-Off Valve Operational Checks, Cleaning Quarterly

Page 147 of 168




MAHARASHTRA NATURAL

Tender for Rate Contract for a period of 2 (Two) years
for hiring of the support services for PNG O&M of
Steel, MDPE Pipeline & PNG connections in
Sindhudurg GA for CGD Network of MNGL.

MNGL

BID NO.: MNGLI/CP/2022-23/181

GAS LTD., PUNE

10 | MDPE Valves Operational Checks, Housekeeping Monthly
11 | Steel Line Valves Operational Checks, Housekeeping Bi-Monthly
12 | Attending the Gas Leak, Under Pressure, Over Pressure, | Immediately after the call
Gas stoppage, etc. is received
13 | Emergency complaint handling Immediately after the call
is received
4.20 Some other activities are also in the contractor scope and contractor must
maintain the records for the same.
Sr. No. Description
1 Preventive maintenance of DRS, MRS, SV
2 Temporary disconnection data
3 Permanent disconnection data
4 Third party damage and execution details
5 Faulty Meter replacement data
6 Material Reconciliation
7 Complaint’s data
8 Asset record etc.
9 Any other data etc. as per the instruction of EIC.
10 Actual Field Meter Reading in excel format
11 Patrolling Report with GPS Tracking System generated proofs
12 ERV Movement with GPS Tracking System generated proofs
13 Any other report/documents required as per EIC.
4.21 Contractor has to generate the monthly bill/ invoice and submit to the MNGL on

or before 10" of the following month as per procedure with all supporting
documents. Following are the documents to be submitted along with R.A. bills:
I.  Covering letter.
[I.  Tax invoice.
[ll.  Abstract of cost.
IV.  Monthly material consumption.
V.  Biometric attendance sheet.
VI.  Monthly complaint, Maintenance and service report, Patrolling Reports &
summary comprising of Total complaints received Vs Attended Vs

Closed.
VIl.  Material reconciliation (if applicable)
VIIl.  Legal and statutory compliance as per requirement. (like. Labour License

No./ ESIC/ PF Challan/ECR, Wedge register, muster roll, payment proof,
professional tax, respite of Labour welfare fund, Copy of BG etc. as per
the HR compliance. All the compliances are to be submitted for the same
billing period for which the claim is made.

IX.  Any other document required for the purpose of processing the bills.

X.  Copy of Appointment Letter for all the employees. (One time at DOJ)
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4.22

Xl.  Copy of Monthly Salary Slip signed by the employees.

The following documents shall be submitted in hard binder by the BIDDER, as a
part of completion documents with last or final bill:
I.  Copy of complete approved RA bills.
[I.  Final Bill with all documents as defines above.
[ll.  Final Material Reconciliation and tools equipment verification sheet.
IV.  No Due and NO claim certificate by the BIDDER.
V.  Copies of Time extension. if granted.
VI. Al other requirements as specified in the respective specifications.
VIl.  Any other contractual documents required by EIC.

The Final Invoice will be processed under the Contract closer procedure and payment
will be released under Full & Final payout.

4.23

4.24

4.25

4.26

4.27

4.28

Contractor has to install the biometric machine for the daily attendance in the
office and has to share the same with EIC. Contractor has to submit the same in
monthly bill and payment will be released accordingly.

For close monitoring of the vehicle, other manpower etc. contractor must
install the vehicle tracking system (VTS) in ERV. It is contractor’s
responsibility to track the ERV and manpower to ensure the optimum use
of resources and needs to keep the date wise record (hard or soft) of the
same as per the satisfactory of EIC. On demand contractor has to submit
the same data to the MNGL.

MNGL is developing & updating the system and moving towards the automation
and digitalization. So, contractor shall ensure that the system like VTS, GPS
tracking etc. shall be compatible with MNGL GIS software for the live integration
with the main server.

The tracking system as VTS (Vehicle Tracking System) & GPS for manpower
shall give all information such as Live tracking, daily report generation, etc. and
also can generate the report as per requirement of MNGL.

Site in-charge is reconcilable for preparation of shift schedule, preparation of PM
schedule, preparation of excavation reports & mailed to MNGL on daily basis.
deployment of manpower as per site conditions and coordination, response to
emergencies like Leakage/damage/shutdown/fire etc. within the timeline,
Monitoring complaints & service request to be done on time, DPR preparation
and submission on daily basis, Liasioning with local public, authority’s,
contractors, third party excavating agencies, maintaining daily Logbook of all
activities, monitoring of customer complaints and service requests etc. and as
instructed by EIC.

Contractor has to appoint a coordinator for the contract compliance at his on
cost. He is responsible for such work like Police verification, preparation of
Monthly bill etc. contractor cannot assign these or any such job to the manpower
mobilize for the MNGL, they will act as emergency response team and as per the
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4.29

4.30

4.31

4.32

requirement of MNGL only. The coordinator should manage to provide 24 X 7
on-site support to the team, in case of emergency and requirement of MNGL.
Contractor shall ensure the office decorum and ethics around the clock, if any
employee found under influence of alcohol, tobacco and misbehaves, MNGL has
to right to terminate the employee and contractor has provided immediate
replacement in place of the terminated person or the contract, without any notice
to contractor or also can execute the contract from other party at contractor’s
risk and cost.

As we are the public utility and comes under emergency & essential services any
kind of strike by the Contractor’'s employees or lock out shall not be a ground or
any excuse for not executing the work, in that case contractor has to coordinate
and ensure the sooth and continuous execution, failing which will attract the
penalty.

Contractors ensure the immediate application of all manpower for Police
verification and submit the copy to MNGL. Police verification has to be done
within 90 days and submit to MNGL.

If any employee found under influence of alcohol, in illegal connection
etc., misbehaving will attract penalty of Rs.2000/- per incident. if contractor
is found habitual doing such act MNGL can terminate the service with
immediate effect.

5. OFFICE SET UP:

5.1

Offices should be equipped with required infrastructure namely Furniture,
Landline telephone, Computer, Printer, Stationary, Scanner, Internet
connectivity, proper car parking facility for ERV and other vehicles, washroom
facility etc. Since O&M activities are carried out round of the clock, contractor
has to ensure access to the office 24x7 with provision of CCTV and security as
per safety concern as per direction of EIC. Contractor has to ensure that
Minimum office space for Monitoring and Safe Storage of materials and MNGL
Assets like emergency spares special tools, Gas flow meters etc. The minimum
office area should be of 240 Sq. Feet of carpet area at Zarap location to respond
to the emergencies. The same should get the office set up verified by concerned
MNGL. Copy of Registration Papers/ Agreement, address proof document of the
office should be submitted along with the documents of contract acceptance
before the commencement of contract period. Periodic inspection of the same
offices will be done, any kind of non-compliance observed in the inspection will
attract penalty as per the penalty clause. The draft office layout is below and will
be finalize as per the site.
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TABLE

VY
VY

AIC CABIN

DOOR

STOREROOM WITH RACKS
AND CUPBOARDS etc.

VV VV V

T

Cl:
BL
E

FACILITY

TOILET & WASHROOM

5.2 If MNGL will provide the office space, MNGL will not pay the SOR for the same.
In this case MNGL will provide only office table and chairs other all Stationary,
printer, stationary, scanner, internet, telephone, storage etc. are in the scope of

contractor.

5.3  For close coordination and identification of MNGL assets contractor has to install
the pipeline route drawing in the office as per the guidance of EIC.

5.4 MNGL will give ONE MONTH advance notice to the contractor for shifting of
office to MNGL provided space.
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5.5 The tentative office location and area is defining in the table. The Strategic office
location considering the response time etc. shall be decide and finalized by
MNGL and will be communicated to contractor.

Sr. No. AREA TENTITAVE OFFICE LOCATION

1 Zarap Zero Point

6. EMERGENCY RESPONSE VEHICLE (ERV) & PNG VEHICLE:

6.1 The contractor must provide Mahindra Bolero or equivalent with CNG to MNGL
as per Branding & Necessary Modification (Internal & External) to perform O&M
activity for round the clock for 24 hrs. the vehicle shall be latest model 2022
make with minimum 1.5 Ton Payload capacity and minimum seating
arrangement of Driver + 4 person and necessary provision to store tools &
tackles, fittings, Generator 5.5 kva, Fusion machine, etc. Model shall be BS VI
having running KM not more than 15000 KM. Contractor has to ensure the
compliance with prevailing RTO Regulations and shall be passing from local RTO
(MH). Driver is in the scope of contractor as a part of EVR services and he has to
ensure all compliance for the same. The Average ERV running per month is 2500
KM and will be reconciled in 12 months.

6.2 Contractor must provide the bike (two-wheeler) to the contractual staff for
attending complaints, scheduled maintenance, transportation, mobilization &
other activities for smooth operations along with the tool kit bag. Contractor has
to ensure adequate fuel & other resources for smooth execution of O&M
activities.

6.3 The vehicle must have the ‘Fast Tag’ with minimum balance required from 1
month. Special permissions to cross LBT/ Octroi / Toll area without stoppage in
case of big emergency, contractual clauses to draw manpower/ equipment from
running PE contractor, blanket digging permission from local authorities etc. is in
the scope of Contractor only. Only Statutory payments shall be in the scope of
MNGL which shall be reimbursed on submission of the documentary proof.

6.4 ERV shall be equipped with VTS (Vehicle Tracking System) which shall give all
information such as Live tracking, stoppages, Historical Tracking, Rout Map, daily
report generation, etc.

6.5 The contractor to maintain the minimum fuel level required for 48 Hrs. Minimum
Two Drivers are to be deployed, single driver should not perform continuous
duty for more than 12 Hrs as a safety regulation. Non availability of Fuel / Driver
will be considered as Non-Availability of ERV Services and will attract to penalty.
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MATERIALS, TOOLS AND EUIPMENTS:

7.1.

7.2.

7.3.

7.4.

7.5.

7.6.

7.7.

7.8.

7.9.

7.10.

Owner’s Scope of Supply (Free Issue Material)
The following material will be supplied by MNGL to perform the job:

a. MDPE Pipes PE 100 SDR 11.

b. Domestic and Commercial meters

c. Domestic and Commercial regulators.

d. Service Regulator with and without module

e. MDPE Stop off valves.
In every RA bill contractor shall submit the consumption details of the owner’s
supplied material.
All materials issued by MNGL shall be preserved against deterioration and
corrosion etc. Any damages/losses suffered on account of poor or improper
storage while under CONTRACTOR'S custody and non-compliance with the
requirements stipulated herein shall be considered as losses suffered due to
willful negligence on the part of the CONTRACTOR and he shall be liable to
compensate the COMPANY @ i.e. 125% of landed cost of the material, tools,
equipment etc. for the losses suffered, at penal rates as elaborated elsewhere in
the bid document.
All materials supplied by the COMPANY shall be duly protected by the
CONTRACTOR at his own cost with appropriate preservative like primer/lacquer
coating, grease etc, if required.
As far as possible materials shall be transported to the erection site, just prior to
their actual erection and shall not be left lying around indefinitely. Instructions
for the Engineer-in-charge shall be followed strictly in this regard.
The contractor shall be responsible for proper storage, preservation and watch &
ward of the materials.
In special cases like Temporary Disconnection, Permanent Disconnection etc.,
the assets remove from the customer’s premises are to be kept in the safe
custody of CONTRACTOR till they are reconnected back or returned to MNGL
Store as per EIC.
Contractor has to keep the record of used, faulty, scrap material which removed
form site after performing the operation & maintenance activity and ensure
timely return to MNGL after verification.
Any Shortfall in the MNGL Assets like Domestic Meter, Meter Regulator (if not
reconciled properly) will attract to the penalty as per the MNGL pre-defined
terms.
Contractor’s Scope of Supply:
All materials except what is under Owner’s scope of supply as mentioned in
above and required for successful completion of works in all respects shall be
supplied by the Contractor with the submission of all TC and the cost of such
supply shall be deemed to have been included in the quoted price without any
additional liability on the part of Owner.
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The procurement and supply, in sequence and at the appropriate time, of all
materials and consumables required for completion of the work as defined in
this Bid document except the materials specifically listed below, shall be
entirely the CONTRACTOR'S responsibility and item rates quoted for the
execution of the CONTRACT shall be inclusive of supply of all these materials.
The material to be supplied by the Contractor shall be as per specification and
preferred to make as indicated in Appendix-I or duly approved / recommended
for use by MNGL. The materials will be, but not by way of limitations, as follows:
All materials except what is under Owner's scope of supply (Free Issue
Materials) as mentioned above and required for successful completion of works
in all respects shall be supplied by the Contractor and the cost of such supply
shall be deemed to have been included in the quoted price without any
additional liability on the part of Owner.

The materials shall be procured as per the standards specified in the PNGRB
Regulations for Technical Standards and Specifications including Safety
Standards for City or Local Natural Gas Distribution Networks.

The contractor is to procure all bought out items from approved vendors and
accordingly keep MNGL informed. The inspection of bought out items would be
carried out by MNGL / Third Party Inspection or as instruction by EIC.

7.11. Supply of Tools & Tackles, Equipment & Machinery by owner:

In addition to above, the contractor must have dedicated bar-coded
electrofusion (Automatically readable) machine with power generator (at any
point of time minimum 2 nos.), Pipe Cutters (like circular guillotine), End
Scrapers, Pipe Straightener, approved Top loading clamp for fusing saddle
tapping tee, clamps of all sizes for Electro-fusion fittings, re-rounding tools and
test ends etc. for pipes of following diameters 180mm, 125mm, 90mm 63mm,
32mm & 20mm for this project. Contractor has to arrange his own all equipment
for trenchless crossings such as HDD, rock cutting (Breaker) equipment, HDPE
fusion equipment at the site whenever required.
Contractor must also have to arrange his own equipment for restoration work
like water tanker and jumping jack compactor whichever is required for
compaction of work.
Owners supplied equipment:

Oxygen/LEL meter

Power generating set.

Dewatering pump.
MNGL will hand over the above-mentioned equipment, Tools and Tackles to
Contractor in working condition. The contractor has to maintain the fuel,
servicing and repair cost (if any) for this equipment. The contractor ensures all
equipment, tools etc. shall be in working condition at any time. The upkeep of
equipment services is in contractor’'s scope. Non availability of the services by
any of the equipment will attract to the penalty / damage or repair cost, as
estimated by MNGL.
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V.  The equipment, Tools & Tackles issued by MNGL are to be returned back by the
contractor to MNGL in working condition at the end of contract period.
7.12. Contractors supplied tools, tackles, equipment:
i.  Toolbox (Full size) Taparia or Equivalent Quality Make with complete tools, 2
set/item.
i. Digging tools (Spade + Crowbar + Ghamela) 2 set/team.
iii.  Plier (Taparia or Equivalent Quality Make) with tool set / team
iv. Die set %" -1" (2 set/team)
v. Gl cutter
vi.  Drill machine (13 mm with bits)
vii.  All sizes of pipe wrench / slide spanner
viii.  Conversion kit
ix.  Screwdriver, Tester set (Taparia make) with per team
X.  Electric Breaker 01 number per team.
xi.  Fire Extinguisher 9 kg 2 Nos per team.
xii.  Safety Cones-10 & Plastic Chain 110 Mtr per team. Etc. as per site condition to
complete the job and direction by EIC.
xiii.  Allen key set-2 Sets
Xiv. Fire Blanket, Tarpolin, Rope
xv.  Hand lamp with cable, electric extension board with cable and protection switch
xvi.  End Plugs for ¥2” & 3" Gl pipeline.
7.13. Other Materials, tools, tackles, equipment’s etc.:
The Contractor shall supply the following items where required for safety and
completion of work as per direction of EIC:
I.  All materials required for form work, trench support, temporary trench crossings,
sign boards, barricades, tin sheets, lights, reflectors, protective equipment etc.
II. All minor items not expressly mentioned in the Contract, but which are
necessary for the satisfactory completion and performance of the Work under
this Contract.
[ll.  Such items which is defined or not defined in the contract but it is required to
perform the job is covered as consumables.
7.14. Consumables:
Consumables cover the following but not limited as the scope of supply by
contractor. It covers the supply of Materials, tools, tackles, equipment, repair of
equipment (including owners supply) etc. which is required to perform the work and
directed by EIC.
i. Soldering wire
ii. Flux
ii. Ethyl Alcohol
iv. Teflon Tape
v. Pressure Gauge
vi. Kerosene oil
vii. Diesel & Petrol (For Pump & DG Set-5.5 KVA)

Page 155 of 168




MAHARASHTRA NATURAL

MNGL

GAS LTD., PUNE

Tender for Rate Contract for a period of 2 (Two) years
for hiring of the support services for PNG O&M of
Steel, MDPE Pipeline & PNG connections in
Sindhudurg GA for CGD Network of MNGL.

BID NO.: MNGLI/CP/2022-23/181

viii.
iX.

X.

Xi.
Xii.
Xiii.
Xiv.
XV.
XVi.
XVii.
XViii.
XiX.
XX.
XXi.
XXii.
XXiii.
XXiV.
XXV.
XXVi.
XXVii.
XXViii.

Tissue paper & Old Cloth

Stationary items
Teal/Water

PVC Clamp

Butane Lamp.

Grease

Petrol & Diesel for team
Broadband connection
Telephone

Printer

Screw

Rawal Plug

Telephone and cellphone

Computer

Scanner

Paint

Cement

Internet Connectivity
VTS for ERV Etc.

PPEs like (safety shoes,

helmets, Safety Jackets, Raincoat, Gloves, etc.)

Miscellaneous material required to complete the activity and job.
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. MANPOWER:
8.1 The indicative numbers for deployment of manpower for PNG O&M activity is
as below.
Proposed Shift wise Manpower Proposed Shift wise Manpower
Deployment Centralized Team at Zarap Deployment in Kudal
Team with ERV & Office Kudal Team
Sr
1 2 3
\ Manpower | shi | shi | shi Tot Sr-N Manpower G Total
N al o Shift
ft | ft | ft
o.
1 | Shiftincharge | 1 | 1 | 0 | 2 1 | Technician-cum- 1 1
Plumber
o | Technician- 1111 3 2 | Patrolman/Lineman 1 1
cum-Plumber
3 | Helper 1 (1] 1] 3 3 | Helper/Ex. 1 1
Supervisor
Total Zarap 1 team manpower 8 Total Kudal 1 team manpower 3
Proposed Shift wise Manpower Proposed Shift wise Manpower
Deployment in Vengurla area Deployment in Sawantwadi area
Vengurla Team Sawantwadi Team
Sr G Tot Sr
| Manpower Shi | Manpower G Shift Total
No it al No
Technician-cum- Technician-cum-
! Plumber ! ! ! Plumber ! !
2 Patrolman/Linem 1 1 2 Patrolman/Linem 1 1
an an
3 Helper/Ex.Supervi 1 1 3 Helper/Ex.Superv 1 1
sor isor
Total Vengurla 1 team 3 Total Sawantwadi 1 team manpower 3
manpower
Proposed Shift wise Manpower Deployment for Steel P/L
Patrolman
Sr. No Pipeline 1| 2 3
shif | shi | shif | 10"
t ft t
Zarap to Malgaon to Sawantwadi to Banda steel
1 line 1 1 1 3
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2 Banda to SV4 G Steel Line (KM) 1 1 3
Additional for any SOS work as and when 1 1
3 required
4 0
Total ‘ ‘ 7
Manpower etc. required on SOS basis
Labor/Helper, Excavation supervisor 1152

1 @1 per area per month

Man-day

At 4 location, 2 labour + 2 ex. Supervisor, 3 days in a month for 24 month (2 years)

Sr. No. Manpower Unit Man-Mfmth with
reliever
1 Shift In Charge Man-Month 55.68
2 Technician / Plumber Man-Month 167.04
3 Helper Man-Month 167.04
4 Patrolman Man-Month 278.40
5 Ex. Supervisor / Labor Man-Day 1152.00

8.2 All manpower qualification & experience deployed at site shall be as per
following. The reliever is not indicated in the above table, but contractor has to
provide the reliever of the manpower on weekly off, leave etc.

Manpower Qualification EXPERIENCE
BE / Diploma in Minimum 2 Year Experience with BE or 3 Year
o P experience with Engg. Diploma. The experience in
Shift In- | Mechanical /
. . CNG/PNG, Petroleum products / Industry OR
charge Electrical / Civil

Experience in Relevant field. Preference will be
given for handling of PNG (O&M) activity.

**Technician&
Plumber

Minimum ITI
(Mechanical)

Minimum 2-year experience with ITlI in CNG/PNG
O&M OR experience in Relevant field.
e Work experience / Conversion Technician
Certificates should be required at the time
joining.

**Patrolman &
Helper

Minimum SSC. HSE
/ Graduate in any
discipline.

Minimum 1-year experience with SSC in CNG/PNG
O&M OR experience in Relevant field
e Good communication skill in

language

regional

8.3  Manpower will be deployed solely as per the MNGL requirement basis.
8.4  Area allocation to PNG team will be solely as per MNGL decision.
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8.5

8.6

8.7

8.8

8.9

8.10

8.11

8.12

8.13

The above manpower is indicative numbers only and may vary with the
communication from Engineering In-charge on requirement basis within the
contractual value.

If, because of exigency of work, contractor is required to carry out the work
round the clock, making all necessary arrangements like relieving his
personnel, arranging good etc. for his employees shall be contractor’s
responsibility without any liabilities to MNGL.

The job mentioned under scope of work shall be carried out as per the work
instructions documentation and recommendation of the concerned and as per
the guidelines / directions given from time to time to the contractor by EIC.

If the contractor fails to carry out job within the time stipulated and as per
guidelines given by the EIC, MNGL will have full right to get the job done by
any other party at the sole risk and cost of the contractor.

Personnel of contractor shall abide by the rules and regulations in respect of
safety & security of prohibited areas and follows the procedures laid down by
MNGL from time to time.

In case any unscheduled failure of the installations serviced by the contractor
within the contract period, it shall be binding on the contractor to mobilize his
manpower along with the required tools and equipment immediately to attend
the complaint. It shall be in the scope of the contractor to reach the site along
with trained and competent persons, fully equipped with the necessary tools to
carry out the maintenance activity.

All personnel of the contractor entering on work premises shall be properly and
neatly dressed and shall wear uniform, | card while working on premises of the
company including work sites. uniform and PPEs are in the scope of contractor.
Contractor shall provide uniform (Both Shirt + Trouser are mandatory) & PPEs
safety shoes, helmets, Safety Jackets, Raincoat, Gloves, etc.) per year to All
the Workers as approved by MNGL & All manpower / attendants shall wear
uniform and PPEs. At the time of duty. Workers without proper uniform & PPE
penalty will be imposed.

Contractor shall provide the police verification of all the employees provided by
him to carry out the operation & maintenance at various PNG O&M activity.
Police verification shall be submitted within 90 days after issue of LOA. Failing
of which penalty would be applicable.

9. STATUTORY & LEGAL COMPLIANCES:

9.1

9.2

Payment shall be made to the contractor on each calendar month for the jobs
performed in the preceding month, only if the bills are submitted by the 10th of
the month or as per EIC and subject to deduction of all applicable taxes
including TDS to the Engineer In charge.

The Contractor shall comply with the provisions of all the applicable labour laws,
particularly following Acts and any amendments/medications thereto or any
other law relating thereto and rules and there under from time to time and
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9.3
9.4
9.5
9.6
9.7
9.8
9.9
9.10
9.11
9.12

9.13

9.14

9.15

9.16

9.17

comply with all provisions applicable therein and/or make all the payments
specified therein.

Payment of Wages Act 1936.

Workmen’s Compensation Act 1923. iii) Industrial Disputes Act, 1947

Minimum wages Act 1948

Employees State Insurance Act 1948 vi) Maternity Benefit Act 1961

Mines Act 1952

Employees provided funds and Misc., Provisions Act 1952.

Contract Labor (Regulation and Abolition) Act 1970

Payment of Bonus Act, 1965 xi) Factories Act 1948

Shops and Establishment, Factories Act

The Contractor shall be fully responsible for complying with the provisions
(including documentation and submission of Reports on the above to the
concerned authorities) and shall indemnify the Company from any such lapse for
which the Government/statutory authorities hereunder may take action against
the Contractor and/or the Company.

The Contractor shall be liable to pay his contribution and his employee’s
contribution to the State Insurance Scheme, Provident Fund Authorities, etc. in
respect of all his employees for the performance of his obligations under this
Agreement in accordance with the provisions of the Employees’ State Insurance
Act, 1948. Employees Provident Fund and Miscellaneous Provisions Act 1952 as
amended from time to time. The PF no. & payment details of each employee to
be presented with the monthly bills.

In case the Contractor fails to submit and/or pay full details of his labour
employed and the contributions payable, the Company shall recover from the
monthly Bills of the Contractor the amount of the shortfall in contribution
assessed by the concerned authorities. The amount so recovered shall be paid
to the concerned authorities against the actual contribution payable for
Employees State Insurance or Employees Provident Fund, etc.

The monthly PF, ESIC challans etc. to be presented along ECR statement with
the monthly RA bills for the same claim period only. Also, Individual PF & ESIC
Nos. of all contractual employee to be submitted to MNGL otherwise RA bills will
not be process for releasing the payments.

The contractor will be responsible for making the salary directly to the bank
account of the employees by 7th of each month from his own sources and
subsequently raise bill for reimbursement which will be verified based on actual
amount disbursed and attendance etc. and the concerned bank statement
should be readily available with the contractor and salary transfer bank
statement should submit along with monthly RA bills.

The Company shall also have the power to deduct any sum required/ estimated
to be deducted from the amount due to the Contractor for the following: -

i) Making good the loss suffered by his employees due to non-fulfillment of
Contract Labour (R&A) Act, 1970.
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9.18

9.19

9.20

9.21

9.22

9.23

9.24

9.25

9.26

i) Nonpayment of wages/minimum wages under the applicable statutes.

iii) Deductions from the wages of his employees which cannot be justified under
the Contract Labour (R&A) Act 1970.

iv) Nonobservance of any of the provisions of the Contract Labor (R&A) Act,
1970.

Such deductions mentioned in Clause 17 above will only be made based on a
report from the local Labour Commissioner/Inspecting Officer in accordance with
Contract Labour (R&A) Act, 1970.

The Contractor shall have to deploy on his own cost employ suitably qualified
persons for all the jobs required to be carried out by him under this Contract.

The persons so appointed shall not be construed under any circumstances to be
working under the Company.

All payments shall be made by the Contractor to his employees in accordance
with the various Rules and Regulations stated above. The Contractor shall keep
the Company indemnified from any claims whatsoever inclusive damages/costs
or otherwise arising from injuries or alleged injuries or to death of persons
employed by the Contractor.

The contractor shall provide the manpower as per MNGL’s requirement. If for
any reason manpower is absent, it is the duty of Contractor to immediately
provide the replacement manpower. If contractor fails to do so, Penalty will be
imposed as per the penalty clause.

The Contractor shall, at his own expense, comply with the Model rules of labour
welfare framed by the Govt. /Statutory Authorities under the various labour laws
from time to time for the protection of their health, etc. In case Contractor fails to
decide as aforesaid, the Company shall be entitled to do so and recover the cost
thereof from Contractor.

The insurance for the following will be covered and paid by for Contractor and
he shall indemnify the Company and hold the Company harmless in respect of
all and any expense arising from any injury and or damage in respect of.

i) Workmen’s compensation and risk of accidents of Contractor's own
employees.

i) Risk of accident to third parties through acts of Contractor's own employees,
representatives, subcontractors and agents and the risk of damage to the
property of third parties arising out of the acts of Contractor's employees,
representatives, subcontractors, and agents.

The Contractor will be fully responsible for complying with all relevant provisions
of the Contract Labour (R&A) Act, 1970, including registering himself/themselves
under this Act and shall pay rates

of wages and observe hours of work and conditions of employment according to
rules in force from time to time.

The Contractor shall observe and implement all the laws of the land and the
rules framed there under for the staff employed by him and the Company shall
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9.27

9.28

9.29
9.30

10.

10.1.
10.2.

10.3.

10.4.

10.5.

10.6.

10.7.

10.8.

in no event be liable or responsible for any default or non-observance of such
laws/rules on the part of the Contractor.

Contractor shall provide uniform as minimum two Sky Blue Shirt and one Navy
Blue Trouser with PPEs (safety shoes, helmets, Safety Jackets, Raincoat,
Gloves, high visibility jackets etc.) to All the Workers as approved by MNGL. All
manpower / attendants shall wear uniform and PPEs at the time of duty. Workers
without proper uniform & PPE will attract the penalty or action as per contract.
Contractor shall provide the police verification of all the employees provided by
him to carry out the operation & maintenance at various PNG O&M activity.
Police verification shall be submitted within 90 days after issue of LOA. Failing of
which penalty would be applicable.

Minimum wages are applicable as per the central act.

The minimum wages for personnel to be deployed shall be as per above.
Contractor has to refer the above wages while submitting their offer. MNGL shall
pay to the contractor the revision in minimum wages during the contract period.

HSSE REQUIREMENTS:

Safety is of paramount importance while carrying out the maintenance activities.
The contractor shall take all the necessary pre-cautions to prevent fire hazards
during the execution of the work, necessary safety measures should be taken
while venting the gas.
The contractor shall provide all the PPEs to his workmen like safety shoes, safety
helmet, hand gloves cotton, safety goggles, earmuffs, ear plugs, high visibility
jackets, flame retardant clothing, 2 first aid box (1 For office and 1 for ERV) etc.
Contractor must provide safety equipment’s like

a) ABC type - 10 kg capacity- 2 Nos,

b) ABC type — 5 kg capacity- 1 No.,

c) Barricades (cone & chain) — Min. 6 Cones

d) Signage/Caution board

e) Caution Tape
After the award of the contract, detailed Health, Safety and Environment (HSE)
programmed to be followed for execution of contract under various divisions of
works will be mutually discussed and agreed between Contractor, Client & PMC.
The Contractor shall establish document and maintain an effective Health,
Safety and Environment (HSE) management system.
The Contractor shall adhere to the Health, Safety and Environment (HSE)
management system as per MNGL Specification and General Conditions of
Contract.
It will be the Contractor's responsibility to acquaint his site staff and operatives of
all current safety legislation, statutory requirements and MNGL's safety
standards. In addition, and before any work takes place all the Contractor's
operatives shall be given training in site safety by the trained person under
supervision of MNGL. If the Contractor wishes to start any new operatives on
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11.

site, he must first inform the SE, who will arrange for such training to be
arranged.

10.9. The Contractor shall conform to the requirements outlined elsewhere in the
tender document. In addition, the Contractor shall observe safe working
practices in the storage and handling of cleaning fluids, flammable fluids, etc,
and ensure smoking or naked flames are not permitted in the vicinity when these
materials are being used.

10.10.The Contractor shall also protect all work sites with warning signs, barricades
and night lighting. The Contractor shall inspect all fenced excavations daily and
maintain them in good order.

10.11.The trenches/ pits shall not be kept open in night times. However, in case the
same is essential the same shall be properly barricaded with proper lighting
arrangements & manned.

10.12. Any accident-causing injury to any person or damage to property or equipment
shall be reported to the EIC, Where the EIC determines that the work is being
performed by the Contractor in an unsafe manner, he may suspend the Work
until corrective action is taken by the Contractor.

10.13. Contactor has to ensure the safety compliance at site and all the required PPEs,
safety equipments, lights, reflectors etc. are under the contractor scope.

10.14.The Contractor must maintain First Aid Box, one in the ERV & one in the PNG
Office.

COMPENSATION FOR NON-FULFILLMENT OF OBLIGATIONS:

It is contractor’s responsibility to perform manage the manpower, perform the
responsibilities in given timelines, ensure the compliance of contract, 24X7 gas
supply to the customers etc. failing which penalties as below may applicable
limited up to 50% of the bill.

11.1 For every noncompliance of safety, PPE’s (Helmets, Safety Shoes, Hand gloves

etc.), safety equipment, uniforms (T-Shirt/Shirt and Trouser), Police verification,
Non-availability of manpower & reliever etc. will be penalized @ Rs.1000/- per
person per day.

11.2 For non-performing of the responsibilities, not following the communication
protocols during Emergency, not maintaining the records like DPR, logbook etc.,
not following the instruction, non-availability of office logistic (Like Computer,
Scanner, Telephone, Internet, and Printer etc., non-availability tools, tackles,
equipment, delay in emergency response & its handling, any kind of Indiscipline
etc. will be penalized @ Rs.2000/- per incident.

11.3 The contractor ensures all equipment, tools etc. shall be in working condition at
any time and also has to maintain the fuel etc. The non-availability of the
services by above or any of the equipment, tools etc. found out of service etc.
will attract to the penalty @ Rs.2000/- per incident.

11.4 The emergency response time is 30 minutes. Contractor has to respond with in
the given timeline. Failing which a penalty of Rs 20,000 per incident is
applicable.
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11.5 Non availability of Vehicle or driver will attract a penalty Rs.2000/- per day.

11.6 Shift Schedule / Slow Response Time and Extended Time to Resolve (AIC or EIC
to validate) / Rs.500/- per day.

11.7 For non-availability of office and associated things will attract penalty Rs. 20,000
per month.

11.8 if any employee found under influence of alcohol and misbehaving at site will
attract penalty of Rs.2000/- per incident or can terminate the service.

11.9 For any IR (Industrial Relation) issue (like strike by operators etc.) PNG operation
stopped or threat, Vendor will be penalized Rs. 20,000 per Incident.

11.10 Non submission of biometric attendance shall attract penalty of Rs 1000 /- and
non-submission of biometric attendance for consecutive 3 Months shall attract
penalty of Rs 10000 /-

11.11 Contractor has to pay the salary to his employees on or before 7" of every
month and submit the Bank payment proof along with invoice. If the salary is
paid after 7" for 2 consecutive months, it will attract penalty of Rs. 5000/- per
person per month.
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1.0

11

1.2

1.3

1.4

SECTION - VI

SCHEDULE OF RATES (SOR)

Preamble to Schedule of Rates

The schedule of rate shall be read with all other sections with this bidding
document.

The contractor is deemed to have studied in drawings/specifications and details
of works to be done within the time schedule and should have acquainted
himself of the condition prevailing at site.

The quantities given in the Schedule of Rates are indicative, tentative and
approximate. Actual quantities may vary during execution of works against
various items, as per final approval of the Engineer in-charge.

All costs and expenses for mobilization, equipment, transport and personnel to
start the work within the stipulated time schedule shall be included in the item
rate.

Tenderer's rate for any item in SOR, shall unless otherwise noted, shall include
the cost of labour unskilled, semi-skilled and skilled, Insurance coverage for the
same during work at various sites, royalties, other revenue expenses, travelling,
lodging Boarding expenses, communication expenses, temporary facilities,
rework when advised by MNGL, continuation of work beyond working hours, in
the night and on holidays if situation warrants, additional checks as per
specification or as advised by the Engineer-in-Charge.

15

1.6

1.7

1.8

The quoted price to include all taxes excluding Goods & Service Tax.

No claims whatsoever except other than quantities actually executed shall be
admissible due to any changes in the extent/ Scope of work.

The payments of works shall be made against quantities actually executed.
Contractor shall get all quantities executed duly certified by the Engineer-in-
charge during the course of execution of works. Certified copies of
measurements shall form the part of the invoice.

Bidders are required to quote for all items of Schedule of Rates (PART-F)
otherwise bid shall be rejected.
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UNPRICED SCHEDULE OF RATES (U - SOR)

Item: Tender for Rate Contract for a period of 2 (Two) years for hiring of the
support services for PNG O&M of Steel, MDPE Pipeline & PNG
connections in Sindhudurg GA for CGD Network of MNGL.

Bid Document No.: MNGL/CP/2022-23/181 dated 12.01.2023 - SOR Sheet is to be

filled online through web portal https://letenders.gov.in

Part Description | aQty. | Unit | Quoted
A | Manpower:
1 | Shift In Charge 55.68 | Man-months
2 | Technician / Plumber 167.04 | Man-months
3 | Helper 167.04 | Man-months
4 | Patrolman/ Lineman 278.40 | Man-months
5 | Ex. Supervisor / Labor 1152.00 | Man-months
** | Service charge per man-month covers the manpower
management like appointment of the manpower as define
in tender including the reliever etc. it also covers all the
scope defined in the tender like, transport, handling of
manpower, emergency operations, maintenance, leak
testing, coordination with MNGL, Govt. authorities, other
utility companies, customers, societies, public etc. and any
other requirement to ensure the continuous and 24X7 gas
supply to customers etc., as per the guidance and
satisfactory of EIC.
B | Other items:
1 Consumables: 24 Months

Consumables covers the following but not limited as, the

Soldering Wire, Flux, Ethyl Alcohol, Teflon Tape, Pressure

Gauge, Grease, Diesel & Petrol, Cement, Butane lamp,

Screw, Rawal plug, telephone and cell Phone Computer,

Printer, Scanner, Internet connectivity (Broadband), Tea/water

for employees, etc. GIS/GPS trackers for patrolman,

excavation supervisor (person standing on excavation sites),

VTS etc. the SOR covers all material, tools, equipments etc.

which is required to perform the job and as per the direction

and satisfactory of EIC.

2 ERV-PNG-O&M: 24 Months

The contractor must provide Mahindra bolero or equivalent
with CNG to MNGL as per Branding & Necessary Modification
(Internal & External) to perform O&M activity for round the
clock (24 hrs). Model shall be BS VI having running KM not
more than 15000 KM with necessary provision to store tools &
tackles etc. as per EIC. Contractor must ensure the
compliance with prevailing RTO Regulations. Driver is in the
scope of contractor. Average ERV running per month is 2500
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KM.

O&M Site Office: 24 Months

Office location should be located at strategic locations for
round of clock monitoring O&M activities. It should be well
equipped with required infrastructure namely Furniture and
for reference layout is attached in tender. Minimum office
space for office and storage of materials should be of 350 Sq
Feet of carpet area and space for ERV & bike Parking. Office
facility should include toilet/washroom, electricity bill, rent
agreement, etc. Office preferably be at ground floor. Office
space, interior, should be finalized on satisfaction of EIC.

Hiring of following equipment for doing any emergency

work:

4.1 | JCB 96 Hrs.

4.2 | Hydra up to 10 MT 48 Hrs.

4.3 | Crane 24 Hrs.

4.4 | Tata truck-407 600 Kms.
Hiring of Dewatering/Mud Pump 5 KL with hose pipe and 6

4.5 accessories Day (8 Hrs.)

4.6 | Hiring of Concrete / Rock Breaker 8 Day (8 Hrs.)
Hiring of Air Compressor of 100 CFM capacity, 6 bar for 12

4.7 Flushing & testing etc. Day (8 Hrs.)

5 | Supply and installation:

5.1 | Supply and Installation of TF 1" & 1/2 " with coupler 10 Nos.

5.2 | MDPE EF Fittings Dia. 32mm 10 Nos.

5.3 | MDPE EF Fittings Dia. 63mm-90mm 10 Nos.

5.4 | MDPE EF Fittings Dia. 125mm 10 Nos.

Note:

1) Bidder to quote for all items of the SOR otherwise bid shall be rejected.
Evaluation and comparison shall be done on overall basis (least cost to
the MNGL) considering the Gross Total of Part - A & Part - B SOR
above.

2) For Part - A SOR, Bidder must quote the Service charges inclusive
of all taxes & duties EXCEPT Goods & Service Tax (GST) for the
above-mentioned manpower rates & GST applicable extra.

3) The rate should be ALL INCLUSIVE, including all expenses, like wages,
EPF, ESIC workers, transportation charges, mobile & communication
charges, other costs & charges etc.

4) The Manpower required indicated above is only indicative. Deployment
of manpower shall be as per instructions of EIC, MNGL.

5) Rates quoted should be firm throughout the contract period except for

statutory variation as per Minimum Wages Act, 1948& statutory variation
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in

in Goods &Service Tax during the Contract Period. Statutory variation
shall be paid extra as and when revised as mentioned in Scope of Work.

6) Bidder shall note that any error in estimating these taxes & Duties will be
to Bidder's Account.

Seal & Signature of the bidder
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