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1.0

BID DOCUMENT NO.: MNGL/CP/2022-23/200

PART A

INVITATION FOR BIDS (IFB)

Date: 08.02.2023

M/s Maharashtra Natural Gas Ltd., Pune invites online bids (Technical & Financial) UNDER TWO BID
SYSTEM from eligible bidders for the item(s) in complete accordance with the Bid Documents.

1.0 TENDER INFORMATION

Tender document number

MNGL/CP/2022-23/200 dated 08.02.2023

ITEM(S) ITEM RATE CONTRACT FOR A PERIOD OF 1 YEAR FOR
LAYING OF UNDERGROUND PE PIPELINE &
ABOVEGROUND GI/Cu INSTALLATION FOR CGD
PROJECTS OF NIZAMABAD GA

TYPE OF BID Open Domestic Competitive Bidding

TIME SCHEDULE

As per Scope of Work

EARNEST MONEY/ BIDSECURITY

Rs.2,00,000/- in the form of Demand Draft/BG to be in favor
of “Maharashtra Natural Gas Ltd.” payable at Pune.

Account Details for NEFT / RTGS for EMD:

Name of the Beneficiary: M/s Maharashtra Natural Gas
Limited

Name of the Bank & Address: State Bank of India

Branch: Industrial Finance Branch, "Tara Chambers", Pune-
Mumbai Road, Wakadewadi, Pune-411 003

A/c No: 35310073625

IFSC Code: SBIN0008966

TENDER FEE ((Non-refundable)

Not applicable

BID VALIDITY

4(four) months from the bid due date

Pre-bid meeting date and time

15.02.2023, 11:00 Hrs.

Bid submission due date and time

01.03.2023 till 15:00 Hrs. IST

Bid Submission at

https://etenders.gov.in

Techno-commercial bid opening date
and time

02.03.2023 at 16:00 Hrs. IST

Price bid opening date and time

Date and time shall be intimated later

Address for submission of EMD/Bid
Security and venue for pre-bid
meeting and opening of bids

Chief Manager (C&P)

C&P Department,

Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,

Pune — 411045

Contact details

Telephone: +91 (20) 25611000/1190/1157
Email: gasaid@mngl.in / manan. gupta@mngl.in

BIDDER ELIGIBILITY CRITERIA &
BID EVALUATION CRITERIA

As per Annexure — | to IFB
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NOTE: Bidders are advised to complete the registration with e-tender portal (https://etenders.gov.in)
at least two working days prior to bid submission date.

Please note that in accordance with the general conditions of tender, MNGL may amend these dates of
the tender process at its sole discretion. In case any of the specified dates are declared a public
holiday, the deadline shall be the next working date.

2.0

3.0

4.0

BIDDING PROCEDURE

Bidding will be conducted through Open Domestic Tendering. Single Stage Two Bid system is
adopted for this tender. The submission and opening of bids will be through e-tendering mode
at https:/letenders.gov.in/eprocure/app. Tender document can be downloaded from the
website https://letenders.gov.in/eprocure/app or from e-tender link given on official MNGL

website www.mngl.in.

Note: To participate in the e-tendering, it is mandatory for the bidders to have user ID &
password. For this purpose, the bidder has to register itself on CPPP’s website
https://letenders.gov.in/eprocure/app. Please also note that the bidder has to obtain digital
signature token for applying in the tender and in general, activation of registration may take 24
hours subject to the submission of all requisite documents required in the process.

Note: MNGL in no way shall be responsible if the bidder fails to apply due to non-possession of
Digital Signature & non registration.

(The bids have to be submitted online in electronic form on
https://etenders.qgov.in/eprocure/app only. No physical bids will be accepted.)

DOWNLOADING OF TENDER DOCUMENT

The tender document is available for downloading from CPPP’s e-tendering website
https://letenders.gov.in/eprocure/app or from e-tender link given on official MNGL website
www.mngl.in for viewing / participation of the eligible bidders. Bidders meeting the bid
evaluation criteria who intend to submit their bid may download the tender for submission by
the bid due date and time. Bidder shall give an undertaking on his letter-head that the contents
of the bidding document have not been altered or modified. Bid evaluation criteria shall be
applicable for all the bidders.

Disclaimer clause: Bidders are advised to visit CPPP’s e-tendering website and MNGL website
regularly for any updates on the tender. The ignorance to visit the website will not be accepted
as a reason for any gap / missing information like corrigenda, amendments, clarifications etc.

PRE-BID MEETING

The bidder(s) or their designated representatives, who have downloaded the bid document, or
to whom tender document has been issued and intend to bid are invited to attend the pre-bid
meeting. Bidder(s) queries if any, must reach Purchaser office at least one day prior to pre-bid
meeting date. The pre bid meeting can be organized through video conferencing or physically.
In case of physical meeting, the venue of pre bid meeting is MNGL office at Pride Purple
Coronet, 2" Floor, Baner Road, Baner, Pune — 411045.



NATURAL GAS LIMITED

TENDER FOR ITEM RATE CONTRACT FOR A PERIOD

OF 1 YEAR FOR LAYING OF UNDERGROUND PE
MNGL PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA

Bid No.: MNGL/CP/2022-23/200

5.0
5.1
5.2

5.3

5.4

Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder.
Corrigendum / addendum, if any, to the tender document, shall be hosted on the website
subsequent to the pre-bid meeting.

Bidders may also note that the registration process for new bidders on e-tender portal shall
take a minimum of 24 hrs. Hence, bidders are advised to kindly complete their registration on
e-tender portal well in advance of the pre-bid meeting.

In case of pre-bid meeting through video conferencing, Link shall be sent to all the interested
bidders by the purchaser.

Instructions to bidders for Pre-bid meeting through video conferencing: All bidders intending to
attend pre-bid meeting must send their interest through email (at least 2 hours prior to the
scheduled time of pre-bid meeting) to the purchaser. E-mail received from bidders within
specified timeline shall be invited through email to attend the meeting.

Advisories for the bidders attending the pre-bid meeting:

(1) All the Bidders who have submitted their registration details and interest to attend the pre-
bid meeting will be invited to join as guests through the link shared in mail.

(2) All bidders/participants mandatorily have to pin MNGL screen on their computer screens
during the pre-bid meeting.

(3) Bidders shall be allowed to discuss their queries in sequence of their responses received.
(4) Time slot shall be allotted to each bidder to ask his queries.

(5) Recording of the pre-bid meeting by the bidders is strictly prohibited. Subsequent to pre-bid
meeting, corrigendum shall be issued by the purchaser regarding clarifications or queries

raised during meeting.

OTHERS:
Bid Document is non-transferable.

Bids complete in all respects should reach on or before the BID DUE DATE AND TIME. Bids
through Fax/ E-mail shall not be considered.

The Bid Document calls for offers on single point "Sole Bidder" responsibility basis.

Order will be placed on the "Sole Bidder" alone (in whose name the bid document has been
issued) who will be responsible for all contractual purposes.

Further the bidders are advised to ensure that their offer is on single bidder responsibility basis
and in total compliance of scope of supply as specified in Bid Document.

The bid should be prepared by the "Sole Bidder" and should be sent to MNGL directly. MNGL
reserve the right to reject offers made by intermediaries’ representatives.



TENDER FOR ITEM RATE CONTRACT FOR A PERIOD
OF 1 YEAR FOR LAYING OF UNDERGROUND PE
— PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA
NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

5.5 Bidder shall ensure that Bid Security having a validity of 6(SIX) months from the bid due date,
must accompany the offer in the format made available in the Bid Document.

5.6 This Invitation for Bids (IFB) is an integral and inseparable part of the enclosed Bid Document.

5.7 MNGL reserves the right to accept or reject any or all offers without assigning any reason,
whatsoever.

5.8 ZERO DEVIATION TENDER
Bidder shall note that if any deviations are taken to the under mentioned provisions of Bid
Documents by the Bidder the bid is liable to be rejected:

i) Do not meet BEC Criteria

ii) Bid Security

iiil) Performance Security (Contract Performance Bank Guarantee), 3% of Contract/Order value
iv) Delivery Period

V) Terms of Payment

Vi) Force Majeure

vii) Resolution of Dispute/Arbitration

viii) Termination of Contract,

ix) Warranty and Guarantee

X) Offer not submitted for complete scope of work

Xi) Firm prices

Xii) Prices not quoted as per Schedule of Rates formats.

Xiii) Bidder have been banned by Government of India or any it's Agency/ Undertaking/ Department
of Government of India.

Xiv) Bidder is under liquidation.

XV) Bids not conforming to technical specification/requirements.

XVi) Any other such provisions if specifically stipulated elsewhere in the Bid Document.

XVii) Price Reduction Schedule.

However, MNGL reserve the right to request the bidder to withdraw the deviations

against above-mentioned provisions of Bid Documents.

THIS IS NOT AN ORDER
Yours faithfully,
for Maharashtra Natural Gas Limited, Pune

Ganesh Said
Chief Manager (C&P)

Encl. 1. Bid Document.

Note:

Please confirm your intention to quote or not within 5(Five) days. In case not
intending to quote then please give your valuable feedback to us.



NATURAL GAS LIMITED

TENDER FOR ITEM RATE CONTRACT FOR A PERIOD

OF 1 YEAR FOR LAYING OF UNDERGROUND PE
MNGL PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA

Bid No.: MNGL/CP/2022-23/200

1.0

2.0

A1

A.2

ANNEXURE-I to IFB

BIDDER’S ELIGIBILITY CRITERIA (BEC) FOR ITEM RATE CONTRACT FOR A
PERIOD OF 1 YEAR FOR LAYING OF UNDERGROUND PE PIPELINE &
ABOVEGROUND GI/Cu INSTALLATION FOR CGD PROJECTS OF NIZAMABAD
GA

INTRODUCTION

Maharashtra Natural Gas Limited (MNGL) is a joint venture company of M/s. GAIL
(India) Limited and M/s. Bharat Petroleum Corporation Limited (BPCL). MNGL has
been set up to supply natural gas to domestic, commercial, and industrial sectors
including setting up of CNG filling stations to cater to the automobile sector for vehicle
in Pune, Nashik — Dhule, Sindhudurg, Nanded in Maharashtra, Nizamabad in
Hyderabad and Ramanagara in Karnataka.

BRIEF PROJECT DETAILS

This tender deals with item rate contract for a period of 1 year for laying of
underground PE pipeline & aboveground GI/CU installation work for City Gas
Distribution Projects at Nizamabad GA of MNGL, Pune.

Item Description Quantity (Nos.) Geographical Area

D-PNG Connections (FY 2023-24) 65,000 Nizamabad GA

Bidder’s Eligibility Criteria: The following are the BEC parameters: -

TECHNICAL:

The bidder must have executed as a main contractor (*) a single service order/work
order/purchase order of at least 1 Km of MDPE/Steel Gas Pipeline laying & associated
works (Dia.63 mm & above) or 150 Nos. PNG Domestic Meter-Cu installation and
conversion/RFC or 500 Nos. MCV-I at any of the City Gas Distribution Network entity
in India in preceding 5 years reckoned from the final bid due date.

Bidder to meet below mentioned minimum execution value criteria in a single service
order/work order/purchase order as a main contractor (*) at any of the City Gas
Distribution Network entity in India in preceding 5 years reckoned from the final bid
due date:

Item No. | Item Description Minimum Work
Execution Value

Nizamabad-Kamareddy-Nirmal-Adilabad-Asifabad-
Mancherial GA:

1 Laying of underground MDPE/Steel Gas Pipeline / 7.49 Lakhs.
aboveground Gl / Meter, Cu installation, conversion
works for a City Gas Distribution company.
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A.3  Bidder must submit documentary evidence like service order/ work order/ Purchase
order/letter of award (LOA)/letter of Intent (LOI) and work execution certificate / work
completion certificate issued by client in support to fulfil the criteria mentioned above.

Note:

1. (*) Main Contractor means a contractor/vendor who has received work order/
service order/LOI/FOI/LOA on their company/firm name directly from any of the
City Gas Distribution Network entity in India.

2. In absence of requisite documents, MNGL reserves the right to reject the bid
without making any reference to the bidder.

B. FINANCIAL:

B.1. Turnover
The bidder should have achieved a minimum annual turnover as under in any one of
the last 3 (three) audited financial years i.e., 2019-20, 2020-21 and 2021-22:

Part Item Description Minimum Annual
No. Turnover Requirement
1 Laying of underground MDPE / Steel Gas Pipeline / Rs.50 Lakhs.
aboveground Gl / Meter, Cu installation, conversion
works for a City Gas Distribution company for
Nizamabad GA

B.2. Net worth
Net worth must be positive as per last audited financial statement i.e., for the year
2021-22

B.3. Working Capital

The bidder should have a minimum working capital as under as per latest audited
balance sheet i.e., for the year 2021-22.

Part Item Description Minimum Working
No. Capital Requirement
1 Laying of underground MDPE / Steel Gas Pipeline / Rs.10 Lakhs.

aboveground Gl / Meter, Cu installation, conversion
works for a City Gas Distribution company for
Nizamabad GA

If the bidder’s working capital is inadequate, the bidder should supplement this with a
letter from bidder’s bank, having net worth not less than Rs.100 crores, confirming the
availability of line of credit to cover the inadequacy of previous year and meet the
current working capital requirement.
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3.0

Bidders must submit documentary evidence such as balance sheet & Profit & Loss A/c
Statement for last three audited financial years i.e. 2019-20, 2020-21 & 2021-22 in
support of the above.

Note: In absence of requisite documents, MNGL reserves the right to reject the
bid without making any reference to the bidder.

Bidding Philosophy & Evaluation and award of work:
Evaluation shall be done on following points:

a)

b)

f)

Bidder is required to quote for the complete SOR of the quoted Geographical Area
(GA) as given in the tender failing which the offer shall not be considered for
evaluation.

Unit rates & estimated quantities shall be indicated for each item in Schedule of
Rates”. Bidder shall quote / mention overall discount or mark up in percentage in
“Price Schedule” applicable on the unit rates in the range from -5% to +5% in
terms of percentage (%), for evaluation and award. Non-acceptance of declared
rates shall render the bid liable for rejection. Quoted % rates shall be applicable
uniformly to all the SOR items (+ or -).

If bidders total quoted price is found lower / higher beyond 5% of declared rates,
then their offer will be rejected and will not be considered for further evaluation.

Price Bid offers not meeting the above requirement will be rejected and will not be
considered for further evaluation.

Evaluation & award shall be done as per complete SOR (i.e. on total evaluated
price including all taxes & duties).

Bidders are required to get themselves acquainted with scope of work and site

conditions so as to quote rates for all the items.

Based on the evaluated total price, the inter-se ranking of the bidders i.e. L1, L2,
L3 and so on will be made.

Note: In case of tie for two or more bidders, the inter-se ranking shall be decided
on the basis of highest turnover in any one of the preceding 3 financial years i.e.
2019-20, 2020-21 & 2021-22 amongst the bidders.

MNGL reserves the right to negotiate the rates with L1 bidder.
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)

h)

i)

Rates negotiated / accepted of L1 bidder will become uniform rates for complete
scope of work.

Bidder shall note that the quantities mentioned against each activity in Schedule of
Rates are tentative only and subject to change based on actual requirement. The
L-1 unit rates derived after applying quoted discount/mark up percentage shall
remain fixed and firm throughout the contract period i.e. no price adjustment shall
be allowed after bid submission.

All the bidders (L2, L3, L4 & so on) will be asked to match the negotiated / finalized
uniform rate of L1 Bidder. Bidders who do not match L-1 rate will not be
considered for award.

Successful bidders, who agree to match the SOR rates of L-1 bidder, shall be
considered for award of work. In first phase, work shall be awarded to 50 Nos. of
bidders for Nizamabad GA as under:

For Nizamabad GA:

L-1: Rs.1 Crore
L2 to L25: Rs.75 Lakhs each
L26 to L50: Rs.50 Lakhs each

Above Service order value is inclusive of all taxes.

k)

Further as per requirement of the company, service orders may be issued to the
other techno-commercially qualified bidders in sequence of ranking against the
subject tender who submit their consent for execution of works at L1 rate of that
particular GA for service order value of Rs.15,00,000/- at the discretion of MNGL.

Additional service orders may be issued to the agencies performed satisfactorily,
during the contract period of one year.
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Annexure- | to IFB

FORMAT-A
ANNUAL TURNOVER
Applicant’s Legal Name : Date:
Tender No.:
Page ......... of .cooenis
Each bidder must fill in this form (Single Entity)
Annual Turnover data for the last 3 audited financial years.
Year Currency Amount Exchange Amount
Rate (*) (INR) (*)
Year 1:
Year 2:
Year 3:
1. The information supplied should be the — Annual Turnover of the applicant.
2. A brief note should be appended describing details as per audited results.
3. Indicate Financial year if it is different from April to March.
Signature of Bidder

(*) To filled by Owner
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Annexure- | to IFB

FORMAT-B
FINANCIAL SITUATION
Applicant’s Legal Name : Date:
Tender No.:
Page ......... of ...
Each bidder must fill in this form
FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR
SI. Description Year
No. Amount Exchange Amount
Rate (INR) (*)
(*)
1. Current Assets
2. Current Liabilities
3. Working Capital (1-2)
4, Net Worth
Owners funds (Paid up
share capital and Free
Reserves & Surplus)
5. Profits before taxes
6. Return on Equity (5/4) x
100
1. Attached are copies of the audited balance sheets, including all related notes, and

income statement for the last Audited Financial year, as indicated above, complying
with the following conditions.

« All such documents reflect the financial situation of the bidder and not sister or parent
companies.

* Historic financial statements must be audited by a certified accountant

+ Historic financial statements must be complete, including all notes to the financial
statements

» Historic financial statements must correspond to accounting periods already
completed and audited (no statement for partial period shall be requested or
accepted).

Signature of Bidder

(*) Applicable for foreign bidders to be filled by Owner.
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2.0 ACKNOWLEDGEMENT CUM CONSENT
LETTER
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ACKNOWLEDGEMENT CUM CONSENT LETTER

To,

M/s. Maharashtra Natural Gas Limited

Pride Purple Coronet, 2™ Floor,

Baner Road, Baner,

Pune — 411045

Ph.No. :91-20-25611000

E-mail : gasaid@mngl.in ; manan.gupta@mngl.in

Kind Attn: Shri Ganesh Said, Chief Manager (C&P) / Shri Manan A. Gupta, Asst. Manager (C&P)

Sub:

Dear Sir,

We hereby acknowledge receipt of complete set of Bid Document along with enclosures for the subject
works. We understand that documents received remain property of M/s. Maharashtra Natural Gas
Limited and further undertake that the contents of the above bid documents shall be kept confidential
and shall not be transferred. We indicate below our intentions with respect to the Invitation for Bid.

a) We intend to bid as requested and furnish following details with respect to our quoting office:

) POSTAL ADDRESS

1)) TELEPHONE NO.

) TELEFAX NO.

V) E-MAIL

V) CONTACT PERSON

b) We are hereby returning the bid document as we are unable to bid for the reasons given below.

Reasons for non-submission of Bid:

COMPANY’S NAME
SIGNATURE

NAME

DESIGNATION

DATE :

Note: Bidder is requested to furnish the details mentioned at (a) & (b) above as applicable, immediately
after receipt of Bid Document.

(SIGNATURE OF BIDDER)
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3.0 SUBMISSION OF BID
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From:

M/s

To:

SUBMISSION OF BID

M/s Maharashtra Natural Gas Limited
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,

Pune —

1.

411045

I/lWe hereby tender for execution of the WORKS of TENDER FOR ITEM RATE
CONTRACT FOR A PERIOD OF 1 YEAR FOR LAYING OF UNDERGROUND PE PIPELINE
& ABOVEGROUND GI/Cu INSTALLATION FOR CGD PROJECTS OF NIZAMABAD GA as
per TENDER DOCUMENT within the Time Schedule of completion of work for jobs, as
separately signed and accepted by me/us, at the Schedule of Rates quoted by me/us
for the whole work in accordance with Notice/Letter Inviting Tender, General
Conditions of Contract, Special Conditions of Contract, Schedule of Rates of
Completion of Job, and other documents and papers, all as detailed in the Tender
documents.

It has been explained to me/us that the time stipulated for jobs and completion of
WORKS in all respects and in different stages mentioned in the "Time Schedule" of
completion of jobs and signed and accepted by me/us in the essence of the
CONTRACT. I/We agree that in the case of failure on my/our part to strictly observe
the Time of Completion mentioned for jobs or any of them and to the Final Completion
of WORK in all respects according to the schedule set out in the said "Time Schedule"
of completion of jobs. I/We shall pay compensation to the OWNER as per provisions
and stipulations contained in General Conditions of Contract and I/We agree to
recovery being made as specified therein. In exceptional circumstances, extension of
time which shall always be in writing may, however, be granted by the Engineer-in-
Charge at his entire discretion for some items of work, and I/We agree that such
extension of time will not be counted for the extension of completion dates stipulated
for job and for the Final Completion of WORK as stipulated in the said "Time
Schedule" of completion of jobs.

I/lWe agree to pay the Earnest Money and Contract Performance Bank Guarantee
(CPBG) and accept the terms and conditions laid down in the memorandum below in
this respect.
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MEMORANDUM

(a) General Description of Work

(b) Contract Performance Bank 3% of the CONTRACT amount which will be paid
Guarantee (CPBG) in the manner set out in the General Conditions of
Contract.

4, Should this tender be accepted, I/We hereby agree to abide by and fulfill all terms and
conditions referred to above and in default thereof, to forfeit and pay to the OWNER or
its successors or its authorized nominees such sums of money as are stipulated in
conditions contained in General Tender Notice and other Tender Documents.

5. If I/We fail to commence the work specified in the Memorandum in Para (3) above, or
I/lWe to deposit the amount of Contract Performance Bank Guarantee (CPBG)
specified in the Memorandum in (3) above, I/We agree that the said OWNER or its
successors without prejudice to any other right or remedy be at liberty to cancel the
Notice of Acceptance of Tender if I/We fail to deposit the Contract Performance Bank
Guarantee (CPBG) as aforesaid or to execute an Agreement or to start WORK as
stipulated in the Tender Documents.

I/lWe enclose herewith evidence of my/our experiment of execution of works of similar
nature and magnitude carried out by me/us in the prescribed proforma and also the
Income- Tax Clearance Certificates.

Dated the day of 2023

Witness:

Name in Block Letters:
Address:
Yours faithfully,

Signature of Tenderer(s) with the
seal of the Firm.

Name and Designation of authorized person signing the
Tender on behalf of the Tenderer(s).
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INSTRUCTIONS TO BIDDERS

A. INTRODUCTION
INTRODUCTION
The Owner invites bids through e-tendering mode for item rate contract for a period of
1 year for laying of Underground PE pipeline & Aboveground GI/Cu installation for
CGD projects of Nizamabad GA as mentioned in the tender documents.

The biding document specifies the contractor scope of work, terms and conditions.

All terms, conditions and specifications of the bidding document shall be construed as
applicable in general, unless specifically indicated to the contrary.

Bidders shall quote in the manner as specified in the bidding document. Owner
reserves the right to evaluate and accept bids at their sole discretion.

ELIGIBILITY OF BIDDERS
Bidders shall as part of their bid, submit a written Power of Attorney authorizing the
signatory of the bid to bind the bidder.

Bidders should not be associated, or have been associated in the past, directly or
indirectly, with a firm or any of its affiliates which have been engaged by the Owner to
provide consultancy services for the preparation of the design, specifications, and
other documents to be used for carrying out the Works under this Invitation for Bids.

The Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the Owner in accordance with ITB. The bidder should not be on
holiday or black listed by Owner or any Government Department/ Public Sector/ Joint
Venture CGD company of PSU. If the documents were issued inadvertently/
downloaded from website, offers submitted by such bidders shall not be considered for
opening/ evaluation/award.

ONE BID PER BIDDER

Each bidder shall submit only one bid. A bidder who submits or participates in more
than one bid will be disqualified. If bid of companies which is managed & controlled by
same group of individual (common owners / proprietor, common partner / common
directors), the participation in a particular tender by more than one such bidder will not
be allowed and bids will be disqualified.

Also, if this fact is known at a later stage during bid evaluation or even after finalization
of contract, the award will be made null and void and appropriate action including
forfeiting of security deposit in any form and putting the firms on holiday list will be
taken.

Alternative bids are not acceptable.
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COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of its
bid, and the Owner will in no case be responsible or liable for those costs, regardless
of the conduct or outcome of the bidding process.

NON-TRANSFERABILITY OF THE BID DOCUMENTS

Bid document is non-transferable. Bid received from the bidders in whose name bid
document fee has been submitted shall only be considered. Bidder must submit the
bid document fee in their name. Bid document fee shall be submitted by the bidder as
defined in tender document.

SITE VISIT

The bidder is advised to visit and examine the site of works and its surroundings and
obtain for himself at his own responsibility all information that may be necessary for
preparation of the bid and entering into the Contract. The cost of visiting the site shall
be at bidder's own expenses.

The bidder and any of his personnel or Agents will be granted permission by the
Owner to enter upon his premises and lands for the purpose of such inspection, but
only upon the explicit condition that the bidder, his personnel or agents will release
and indemnify the Owner and his personnel and agents from and against all liability in
respect thereof and will be responsible for personnel injury (whether fatal or
otherwise), loss of or damage to property and any other loss, damage, cost and
expenses incurred as a result thereof.

B. THE BID DOCUMENTS

CONTENT OF BID DOCUMENTS
The bidding procedures, and contract terms are prescribed in the bid documents. In
addition to the Invitation for Bids (IFB), the bid document includes:

Part A: Invitation for Bids (IFB)

Part B: Instructions to Bidders (ITB)

Part C: General Conditions of Contracts (GCC)
Part D: Special Conditions of Contracts (SCC)
Part E: Scope of work

Part F: Schedule of Rates (SOR)

The Bidder is expected to examine all instructions, forms, terms, and specifications in
the bid documents. Failure to furnish all information required by the bid documents or
to submit a bid not substantially responsive to the bid documents in every respect will
be at the Bidder’s risk and may result in the rejection of its bid.
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CLARIFICATION ON BID DOCUMENTS

A prospective Bidder requiring any clarification of the bid documents may notify the
Owner, in writing or by cable (hereinafter, the term ‘cable’ is deemed to include
electronic mail and facsimile) at the address indicated in the tender. The Owner will
respond in writing to any request for clarification of the bid documents which it
receives after issue of the bid documents but prior to at least two (02) working days
before the pre-bid meeting date. Owner will not entertain any queries received after
1800 HRS post one (1) day of pre-bid meeting. Written copies of the Owner’s
response (including an explanation of the query but without identifying the source of
inquiry) will be hosted on etenders.gov.in website along with the corrigendum before
the bid due date. All such clarifications issued shall deem to form a part and parcel of
the Bid documents.

AMENDMENT OF BID DOCUMENTS

At any time prior to the deadline for submission of bids, the Owner, for any reason,
whether at its own initiative or in response to a clarification requested by a prospective
Bidder, may modify the bid documents by amendment.

Any addendum / corrigendum / clarifications to bidders query thus issued shall be part
of the bidding documents pursuant to ITB Clause- 7.0 and shall be hosted on the
website etenders.gov.in and www.mngl.in, before bid due date. All the prospective
bidders who have attended the Pre-Bid meeting / submitted bid document fee, shall be
informed by email / post about the addendum / corrigendum / clarifications to bidder’s
query for their reference. Bidders desirous to submit its bid have to take into
consideration of all the addendum(s)/ corrigendum (s)/ clarifications to bidder’'s query
hosted on the above websites before submitting the bid.

In order to allow prospective bidders reasonable time to take care of the addendum/
corrigendum into account in preparing their bids, the Owner, at its discretion, may
extend the deadline for the submission of bids.

Bidders are advised to visit https://etenders.gov.in & www.mngl.in from time to time
to get updated information / documents.

C. PREPARATION OF BIDS

LANGUAGE OF BID

The bid prepared and submitted by the Bidder, as well as, all correspondence and
documents relating to the bid exchanged by the Bidder and the Owner, shall be in
English.

In the event of submission of any document/ certificate by the bidder in a language
other than English, the English translation of the same duly authenticated by Chamber
of Commerce of bidder’s country shall be submitted by the bidder along with the bid.
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DOCUMENTS CONSTITUTING THE BID
The bid prepared by the Bidder shall comprise the following components:

i. Un-priced Techno-commercial bid along with the Bid Forms completed in
accordance with the tender documents;

. Price Bid having Price Schedule/SOR filled up in accordance with tender
documents in a separate envelope.

iii. Documentary evidence established in accordance with ITB that the goods and
ancillary services to be supplied by the Bidder are eligible goods and services
and conform to the bid documents; and

iv. Bid security furnished in accordance with Performa given in this bid
documents.

All pages of the bid offer to be signed and stamped by an authorized representative of
the bidder.

BID FORM

The Bidder shall complete all the Bid Forms attached in Section-1l of bid document
and submit the same as a part of “Techno-Commercial Un-priced bid” as per clause
no. 21.1 of ITB.

In two-part bidding as specified in IFB, Bidder shall furnish its sealed bid in two parts,
the first part will contain all bid forms with related documents, SOR without prices and
bid security but not the price schedule, the second part will contain only price
schedule, each such part being furnished in two separate sealed envelopes.

BID PRICES

The Bidder shall indicate percentage discount/mark up on estimated price given in the
appropriate Schedule of Rates. The estimate price includes unit prices inclusive of all
applicable taxes viz. GST, freight, Insurance including Transit Insurance, overheads,
provision of safety gadgets to their personnel, transportation, conveyance, trainings,
recruitments, communication charges, liaising work, cost for providing tools & tackles,
equipment, machineries, spares, etc.

All corrections and alterations in the entries shall be signed in full by the bidder with
date. No erasures or over-writings are permissible.

PRICE BASIS

Prices quoted by the bidder shall be considered as firm and fixed during the entire
execution of the contract and not subject to variation on any account (except statutory
variation in taxes for Indian bidders).
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CURRENCIES OF BID
Bidders shall submit bid in INR only.

DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND QUALIFICATION
Pursuant to IFB, the Bidder shall furnish, as part of its bid, documents establishing the
Bidder’s eligibility to bid and its qualifications to perform the contract if its bid is
accepted.

The documentary evidence of the Bidder’s qualifications to perform the contract if its
bid is accepted shall establish to the Owner’s satisfaction:

a. that the Bidder has the financial, technical, and production capability necessary
to perform the contract;
b. that the Bidder meets the qualification criteria stipulated in the Tender

BID SECURITY/ EMD
Bid Security / EMD has been waived and a bid security declaration shall be submitted
by the bidder.

Bidder is required to submit dully filled and signed Declaration for Bid Security as per
proforma as attached in bid. (Declaration Format is attached as Format — F4)

The Indian / Domestic firms registered with NSIC / MSME, under its single point
registration scheme is exempted from furnishing Bid Security, provided they are
registered for the items / work they intend to quote and subject to their enclosing with
their bid a copy of latest and current registration certificate.

PERIOD OF VALIDITY OF BIDS
Bids shall remain valid for the period specified in the IFB after the date of bid
submission as prescribed by the Owner. Owner may reject the bid having shorter
validity period as nonresponsive.

In exceptional circumstances, the Owner may request the Bidder for an extension of
the period of validity. The request and the responses thereto shall be made in writing.
The bid security provided under ITB shall also be suitably extended. A Bidder may
refuse the request without forfeiting its bid security. A Bidder granting the request for
extension of its bid validity will not be required nor permitted to modify its bid.

FORMAT AND SIGNING OF BID

The bid shall be typed or written in indelible ink. Each page of bid offer shall be
stamped and signed by the Bidder or a person or persons duly authorized by
competent authority in order to bind the bidder to the contract.

Any interlineations, erasures, or corrections shall be valid only if the person or persons
signing the bid initial them. Overwriting will not be treated as correction and may lead
to rejection of bid. A correction shall be considered if a part of text or figures or dates
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21.1.1

needing corrections are deleted and a separate text or figure or date, as the case may
be, is written separately having proper link to the place of correction.

As bidding shall be done through e-tendering, digitally signed documents to be
uploaded.

DEVIATIONS

Owner will appreciate submission of offer based on the terms and conditions in the
enclosed GCC, SCC, ITB, Scope of Work, Technical Specification etc. to avoid delay
seeking clarifications on technical/ commercial aspect of the offer.

Deviations if any have to be listed only in the cover letter & Form F-6 of the bid
submitted by the bidder. Deviations listed anywhere else will not be considered and in
case of award of the job to the bidder, the job has to be completed in accordance with
the tender terms and conditions without any commercial implications to the Owner.

Notwithstanding to the above, bids with the deviation(s) to the bid conditions shall be
summarily rejected without any post bid reference to the bidder. However, Owner
reserves the right to take the final decision in this regard, without assigning any
reason.

D. PREPARATION AND SUBMISSION OF BIDS

PREPARATION OF BIDS

Scanned documents (duly signed by the authorized signatory) and/or pre-formatted
excel files to be uploaded by the bidder on the e-portal which shall comprise of the
following:

Technical cover:
Scanned documents (duly signed by the authorized signatory) to be uploaded by the
bidder on the portal as per list below:

i) Covering Letter as per format “Submission of Tender” / “Submission of Bid”
enclosed with Part- A of Vol-I of Il.

ii) Bidder’s general/ details information as per format F-1.

iii) Power of Attorney in favor of person(s) signing the bid that such person (s)

is/fare authorized to sign the bid on behalf of the bidder and any consequence
resulting due to such signing shall be binding on the bidder.

iv) Specific experience, annual turnover and equipment deployment details as
called for in qualifying requirements.

V) A Bid Form as per format F-2.

Vi) Copies of documents as required in list of enclosure.

vii) Documents establishing the eligibility and conformity to the Bid Documents of
all Goods and services, which the bidder proposes to supply under the award.
Such document may be, literature, drawing or data and shall also include (a)
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the detailed description of the Good’s essential technical and performance
characteristics; (b) a clause by clause commentary on Employer’s technical
specification and demonstrating supplies substantial responsiveness to the
specifications.

iX) Copy of Bid security in accordance with IFB & Clause 17 of ITB to be furnished
as per format F-4.

X) Letter of authority in favor of any one or two of bidder's executives having
authority to attend the un-priced and price bid opening on specified dates and
venue as per format F-5.

Xi) Confirmation of no deviation as per Format F-6.

Xii) Present commitments strictly as per form F-9.

Xiii) Indian Bidders are required to submit Employees Provident Fund
registration certificate, ESIC registration certificate, Professional Tax
Registration certificate, Labor welfare registration under Maharashtra
Labor Welfare Fund Act and Shop Act Registration certificate.

xiv)  Bidder’s declaration that they are not under liquidation, court receivership or
similar proceedings.

XV) Any other information/details required as per bid document.

Financial cover:
Price bid SOR as per prescribed format on the e-tender portal.

All the documents submitted shall be duly signed and stamped on each page by the
bidder or an authorized signatory of the bidder.

Bidders are advised to submit quotations based strictly on the terms and conditions
and specifications contained in the bid document and not stipulate any deviations.
Should it, however, become unavoidable, deviations should be stipulated only in the
prescribed Pro forma. Owner reserves the right to evaluate quotations containing
deviations having financial implications after adding the cost for such deviations as
determined by Owner.

Original schedule of rates duly filled in shall not contain any condition whatsoever. Any
condition given in this part shall not be considered and shall render the offer liable for
rejection.

All signatures in bids shall be dated, as well as all pages of bids shall be initialed at
lower right hand corner by the Bidder or by a person holding power of attorney
authorizing him to sign on behalf of the bidder before the submission of bids.

The Bidder’s bid is central to the evaluation and selection process. Therefore, it is
important that the Bidder carefully prepares the bid and answers all questions
completely. Missing information and vague answers may delay the evaluation of a bid
and may impair the Bidder’s chances of success.
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Information received by Purchaser from the Bidder will be disclosed to Purchaser’s
employees and/or advisers or external consultants for the purpose of evaluating the
bid response.

INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the
Central Public Procurement (CPP) Portal i.e. hitp://etendrs.gov.in/eprocure/app, using
valid Digital Signature Certificates. The instructions given below are meant to assist
the bidders in registering on the CPP Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the CPP Portal.

REGISTRATION

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL:https://etenders.gov.in/eprocure/app) by clicking on the link
“Online Bidder Enrolment” option available on the home page. Enrolment on the CPP
Portal is free of charge.

During enrolment/ registration, the bidders should provide the correct / true information
including valid email-id & mobile no. All the correspondence shall be made directly
with the contractors / bidders through email-id provided.

As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

For e-tendering, possession of valid Digital Signature Certificate (Class Il Certificates
with signing key usage) is mandatory which can be obtained from SIFY
/nCode/eMudra or any Certifying Authority recognized by CCA India on eToken/
SmartCard.

Upon enrolment on CPP Portal for e-tendering, the bidders shall register their valid
Digital Signature Certificate with their profile.

Only one valid DSC should be registered by a bidder. Bidders are responsible to
ensure that they do not lend their DSCs to others which may lead to misuse and
should ensure safety of the same.

Bidders can then log into the site through the secured login by entering their user ID/
password and the password of the DSC/ eToken.
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SEARCHING FOR TENDER DOCUMENTS
There are various search options built in the CPP Portal to facilitate bidders to search

active tenders by several parameters. These parameters could include Tender ID,
organization name, location, date, value, etc. There is also an option of advanced
search for tenders, wherein the bidders may combine a number of search parameters
such as organization name, form of contract, location, date, other keywords, etc., to
search for a tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download
the required documents / tender schedules. These tenders can be moved to the
respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate the bidders
through SMS / e-mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in
case they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS:
For preparation of bid, Bidders shall search the tender from published tender list

available on site and download the complete tender document and should take into
account corrigendum if any published before submitting their bids.

After selecting the tender document same shall be moved to the ‘My favorite’ folder of
bidders account from where bidder can view all the details of the tender document.

Bidder shall go through the tender document carefully to understand the documents
required to be submitted as part of the bid. Bidders shall note the number of covers in
which the bid documents have to be submitted, the number of documents — including
the names and content of each of the document that need to be submitted. Any
deviations from these may lead to rejection of the bid.

Any pre-bid clarifications if required, then same may be obtained online through the
tender site, or through the contact details given in the tender document.

Bidders should get ready in advance the bid documents in the required format
(PDF/xlIs/rar/dwf/jpg formats) to be submitted as indicated in the tender
document/schedule. Bid documents may be scanned with 100 dpi with black and
white option which helps in reducing size of the scanned document.

Bidders can update well in advance, the documents such as experience certificates,
annual report, PAN, EPF & other details etc., under “My Space/ Other Important
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Document” option, which can be submitted as per tender requirements. This will
facilitate the bid submission process faster by reducing upload time of bids.

SUBMISSION OF BIDS:
Bidder should log into the site well in advance for bid submission so that he/ she

upload the bid in time i.e. on or before the bid submission time. Bidder will be
responsible for any delay.

Bidder should prepare the EMD as per the instructions specified in the NIT/ tender
document. The details of the DD/BG/others physically sent, should tally with the
details available in the scanned copy and the data entered during bid submission time.
Otherwise the uploaded bid will be rejected.

While submitting the bids online, the bidder shall read the terms & conditions (of CPP
portal) and accepts the same in order to proceed further to submit their bid.

Bidders shall select the payment option as offline to pay the EMD and enter details of
the DD/BG/others.

Bidder shall digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidders shall note that the very act of using DSC for downloading the tender document
and uploading their offers is deemed to be a confirmation that they have read all
sections and pages of the tender document without any exception and have
understood the complete tender document and are clear about the requirements of the
tender document.

Bid documents may be scanned with 100 dpi with black and white option which helps
in reducing size of the scanned document. For the file size of less than 1 MB, the
transaction uploading time will be very fast.

If price quotes are required in XLS format, utmost care shall be taken for
uploading Schedule of quantities & Prices and any change/ modification of the
price schedule shall render it unfit for bidding.

Bidders shall download the Schedule of Quantities & Prices i.e. Schedule of
Rates, in XLS format and save it without changing the name of the file. Bidder
shall quote their rate in figures in the appropriate cells, thereafter save and
upload the file in financial bid cover (Price bid) only.



NATURAL GAS LIMITED

TENDER FOR ITEM RATE CONTRACT FOR A PERIOD

OF 1 YEAR FOR LAYING OF UNDERGROUND PE
MNGL PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA

Bid No.: MNGL/CP/2022-23/200

(ix)

(x)

(xi)

(xii)

22.6
(i)

22.7

If the template of Schedule of Quantities & Prices file is found to be
modified/corrupted in the eventuality by the bidder, the bid will be rejected and
further dealt as per provision of clause no 17.0 of ITB including forfeiture of
EMD.

The bidders are cautioned that uploading of financial bid elsewhere i.e. other
than in cover 2 will result in rejection of the tender.

Bidders shall submit their bids through online e-tendering system to the Tender
Inviting Authority (TIA) well before the bid submission end date & time (as per Server
System Clock). The TIA will not be held responsible for any sort of delay or the
difficulties faced during the submission of bids online by the bidders at the
eleventh hour.

After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal),
the bidders shall take print out of system generated acknowledgement number
and keep it as a record of evidence for online submission of bid, which will also act as
an entry pass to participate in the bid opening.

Bidders should follow the server time being displayed on bidder’s dashboard at the top
of the tender site, which shall be considered valid for all actions of requesting, bid
submission, bid opening etc., in the e-tender system.

All the documents being submitted by the bidders would be encrypted using PKI
(Public Key Infrastructure) encryption techniques to ensure the secrecy of the data.
The data entered cannot be viewed by unauthorized persons until the time of bid
opening. The confidentiality of the bids is maintained using the secured Socket Layer
128-bit encryption technology.

ASSISTANCE TO BIDDERS:
Any queries relating to the tender document and the terms and conditions contained

therein should be addressed to the Tender Inviting Authority for a tender or the
relevant contract person indicated in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 24 x 7 Help
Desk Number 0120-4001002, 0120-6277787 and 0120-4001005. The helpdesk email
id is support-eproc@nic.in

Bidders are advised to use the portal in advance so that any issue can be
resolved with adequate time before any deadline.
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DEADLINE FOR SUBMISSION OF BIDS

The bid must be submitted on the specified e-tendering portal as specified in IFB not
later than the time and date as specified in IFB. The online e-tendering portal will not
allow any bid or part thereof whatsoever to be submitted after the due time on the due
date.

The Purchaser may, in exceptional circumstances and at its discretion, on giving
reasonable notice by uploading on website, email or any written communication to all
prospective bidders who have been issued the bid document to extend the deadline
for the submission of bids in which case all rights and obligations of the Purchaser and
bidders, previously subject to the original deadline will thereafter be subject to
deadline as extended.

LATE BIDS
Any bid received by the Owner after the deadline for submission of bids prescribed by
the Owner will be rejected.

MODIFICATION AND WITHDRAWAL OF BIDS

The Owner will open all bids on the e-tendering portal in the presence of Bidders’
representatives who choose to attend, at the time, on the date (as specified in IFB),
and at the place specified in the Tender. The Bidders’ representatives, who are
present, shall sign a register evidencing their attendance, if so required by the Owner /
Consultant.

The Bidders’ names, bid modifications or withdrawals, and the presence or absence of
requisite bid security and such other details as the Owner, at its discretion, may
consider appropriate, will be announced at the opening. No bid shall be rejected at bid
opening, except for late bids, which shall be later returned unopened to the concerned
Bidder.

Bids (and modifications) that are not opened and read out at bid opening shall not be
considered further for evaluation, irrespective of the circumstances. Bidder's specific
attention is drawn to this stipulation to enable the representative of the Bidder at the
bid opening time to bring out to the attention for the Owner any documents pertaining
to its bid is not being acknowledged and relevant portions read out.

The Owner will prepare a bid opening statement to be signed by all representatives
present during bid opening.

E. OPENING AND EVALUATION OF BIDS
OPENING OF BIDS BY THE OWNER

The Owner will open all bids on the e-tendering portal, on the date (as specified in
IFB), and at the place specified in the Tender.
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Bids (and modifications) that are not opened and read out at bid opening shall not be
considered further for evaluation, irrespective of the circumstances. Bidder's specific
attention is drawn to this stipulation to enable the representative of the Bidder at the
bid opening time to bring out to the attention for the Owner any documents pertaining
to its bid is not being acknowledged and relevant portions read out.

The Owner will prepare a bid opening statement to be signed by all representatives
present during bid opening, in case bid opening is held physically at MNGL.

CLARIFICATION OF BIDS

During evaluation of the bids, the Owner may, at its discretion, ask the Bidder for a
clarification of its bid. The request for clarification (shall be sent to e-mail ID provided
in e-tendering portal) and the response shall be in writing, and no change in the prices
or substance of the bid shall be sought, offered, or permitted.

PRELIMINARY EXAMINATION

The Owner will examine the bids to determine whether they are complete, whether
required sureties have been furnished, whether the documents have been properly
signed and whether the bids are generally in order.

The Owner may waive any minor informality, non-conformity, or irregularity in a bid
which does not constitute a material deviation, provided such waiver does not
prejudice or affect the relative ranking of any Bidder.

Prior to the detailed evaluation, pursuant to ITB, the Owner will determine the
substantial responsiveness of each bid to the bidding documents. For purposes of
these Clauses, a substantially responsive bid is one, which conforms to all the terms
and conditions of the Bid Documents without deviations.

If a bid is not substantially responsive, it will be rejected by the Owner and shall not
subsequently be made responsive by correction of the nonconformity by the Bidder.

REJECTION CRITERIA

Minor unconformities may be neglected and/or bidders may be required to rectify such
minor unconformities.

Any deviation/unconformity on following conditions will result in summarily rejection of
the bid:

Bid security declaration as attached at Format F-4

Contract Performance Bank Guarantee as per tender.

Period of validity of bid shorter than specified.

Price change on account of technical/ commercial clarification and/ or validity extension.
Resolution of Dispute/ Arbitration clause.

Payment terms.

Completion schedule

Price Reduction Schedule.
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Price not quoted as per SOR

Warranty / Guarantee

Force Majeure

Applicable Law

Scope of Work

Any other condition specifically mentioned in the tender documents elsewhere that
noncompliance of the clause lead to rejection of the bid

OPENING OF PRICE BID
Bidders whose bids are found substantially responsive shall be informed about the
date and time of opening of price bid.

The bid prices stated in the price schedules will be announced during price bid
opening.

EVALUATION AND COMPARISON OF BIDS
Evaluation shall be carried out as per Clause No. 3.0 of Annexure — | to IFB.

CONTACTING THE OWNER
From the time of bid opening to the time of contract award, if any Bidder wishes to
contact the Owner on any matter related to the bid, it should do so in writing.

Any effort by a Bidder to influence the Owner in its decisions on bid evaluation, bid
comparison, or contract award may result in the rejection of the Bidder’s bid.

F. AWARD OF CONTRACT

POST-QUALIFICATION

In the absence of pre-qualification, the Owner will determine to its satisfaction whether
the Bidder that is selected as having submitted the lowest evaluated responsive bid is
qualified to perform the contract satisfactorily, in accordance with the criteria listed in
ITB.

The determination will take into account the Bidder’'s financial, technical, and
production capabilities. It will be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted by the Bidder, as well as such other
information as the Owner deems necessary and appropriate.

An affirmative determination will be a prerequisite for award of the contract to the
Bidder. A negative determination will result in rejection of the Bidder’s bid.

AWARD CRITERIA
Award of work shall be made as per Clause No. 3.0 of Annexure — | to IFB.
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SPLIT OF AWARD

Tentative 25 Nos. contractors for Pune GA & 50 Nos. contractors for Nashik GA have
been envisaged for this project, based on present assessment of work. In case
number of qualified bidders are more than required, then additional contractors may
be considered for award of contract on need basis only, in future as per Clause No.
3.0 of Annexure — | to IFB.

OWNER’S RIGHT TO VARY QUANTITIES AT TIME OF AWARD

Owner reserves the right to increase or decrease the quantities specified in the
Schedule of Rates during contract period, without any change in unit price or other
terms and conditions.

Bidder shall note that the quantities mentioned against each activity in Schedule of
Rates are tentative only and subject to change based on actual requirement. The L-1
unit rates derived after applying quoted discount/mark up percentage shall remain
fixed and firm throughout the contract period i.e. no price adjustment shall be allowed
after bid submission.

OWNER’S RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS

The Owner reserves the right to accept or reject any bid in full or part, to annul the
bidding process and reject all bids at any time prior to contract award, without thereby
incurring any liability to the affected Bidder or Bidders. Owner also reserves the right
not to accept lowest rates quoted by the bidder.

NOTIFICATION OF AWARD

Prior to the expiration of the period of bid validity, the Owner will notify the successful
Bidder in writing by Letter of Acceptance (LOA) or registered letter or by cable, to be
confirmed in writing by registered letter, that its bid has been accepted.

The date of Letter of Acceptance for notification of award will constitute effective date.

The bidder shall promptly, but not later than Seven (7) days of notification of award
shall furnish its acceptance of award.

Upon the successful Bidder’s furnishing of the performance Bank Guarantee pursuant
to ITB Clause, the Owner will discharge the bid security of unsuccessful Bidders as
early as possible.

Letter of Acceptance read in conjunction with bid documents shall be binding Contract.
CORRUPT OR FRAUDULENT PRACTICES

It is required that all concerned in the entire execution process to observe the highest
standard of ethics during the said process. In pursuance of this policy, the Owner:

(a) defines for the purposes of this provision, the terms set forth below as follows:
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41:

(b)

(c)

(i) “corrupt practice” means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the
procurement process or in contract execution; and

(ii) “fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Borrower, and includes collusive practice among
Bidders (prior to or after bid submission) designed to establish bid
prices at artificial non-competitive levels and to deprive the Borrower of
the benefits of free and open competition;

will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the
contract in question;

will declare a firm ineligible, either indefinitely or for a stated period of time, to
be awarded a Bank-financed contract if it at any time determines that the firm
has engaged in corrupt or fraudulent practices in competing for, or in
executing, a Bank financed contract.

Furthermore, Bidders shall be aware of the provision stated in General Conditions of
Contract (GCC).

SINGLE POINT RESPONSIBILITES
The bidder shall submit bid on single point sole / prime bidder responsibility basis. No
consortium / joint bid shall be accepted.

The status of all the other bidder(s) / collaborator(s), if any, referred / identified by the
bidder in their offer shall be that of bidder's sub-bidder / Contractor / sub-service
provider.

PROCUREMENT FROM A BIDDER WHICH SHARES A LAND
BORDER WITH INDIA.
Order (Public Procurement No. 1) dated 23.07.2020, Order (Public
Procurement No. 2) dated 23.07.2020 and Order (Public Procurement No. 3)
dated 24.07.2020, Department of Expenditure, Ministry of Finance, Govt. of
India refers. The same are available at website https://doe.gov.in/procurement-
policy-divisions.

Any bidder from a country which shares a land border with India will be eligible
to bid in this tender only if the bidder is registered with the Competent
Authority. For details of competent authority refer to Annexure | of Order
(Public Procurement No. 1) dated 23.07.2020. Further the above will not apply
to bidders from those countries (even if sharing a land border with India) to
which the Government of India has extended lines of credit or in which the



O OF 1 YEAR FOR LAYING OF UNDERGROUND PE
MNGL PIPELINE & ABOVEGROUND GI/Cu INSTALLATION
MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA

NATURAL GAS LIMITED

TENDER FOR ITEM RATE CONTRACT FOR A PERIOD

Bid No.: MNGL/CP/2022-23/200

Government of India is engaged in development projects. Updated lists of
countries to which lines of credit have been extended or in which development
projects are undertaken are given in the website of the Ministry of External
Affairs, Govt. of India

"Bidder" (including the term 'tenderer’, 'consultant' ‘vendor' or 'service provider'
in certain contexts) for purpose of this provision means any person or firm or
company, including any member of a consortium or joint venture (that is an
association of several persons, or firms or companies), every artificial juridical
person not falling in any of the descriptions of bidders stated hereinbefore,
including any agency, branch or office controlled by such person, participating
in a procurement process.

"Bidder from a country which shares a land border with India" for the purpose
of this:

a. An entity incorporated, established or registered in such a country; or

b. A subsidiary of an entity incorporated, established or registered in such a
country; or

c. An entity substantially controlled through entities incorporated, established
or registered in such a country; or

d. An entity whose beneficial owner is situated in such a country; or

e. An Indian (or other) agent of such an entity; or

f. A natural person who is a citizen of such a country; or

g. A consortium or joint venture where any member of the consortium or joint
venture falls under any of the above

"Beneficial owner" for the purpose of above (4) will be as under:

i) In case of a company or Limited Liability Partnership, the beneficial owner is
the natural person(s), who, whether acting alone or together, or through one or
more juridical person(s), has a controlling ownership interest or who exercises
control through other means.
Explanation—
a) "Controlling ownership interest" means ownership of, or entitlement
to, more than twenty-five per cent of shares or capital or profits of the
company.
b) "Control" shall include the right to appoint the majority of the directors
or to control the management or policy decisions, including by virtue of
their shareholding or management rights or shareholder’'s agreements
or voting agreements.
i) In case of a partnership firm, the beneficial owner is the natural person(s)
who, whether acting alone or together, or through one or more juridical person,
has ownership of entitlement to more than fifteen percent of capital or profits of
the partnership.
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i) In case of an unincorporated association or body of individuals, the
beneficial owner is the natural person(s), who, whether acting alone or
together, or through one or more juridical person, has ownership of or
entitlement to more than fifteen percent of the property or capital or profits of
such association or body of individuals.

iv) Where no natural person is identified under (i) or (ii) or (iii) above, the
beneficial owner is the relevant natural person who holds the position of senior
managing official.

V) In case of a trust, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with fifteen
percent or more interest in the trust and any other natural person exercising
ultimate effective control over the trust through a chain of control or ownership.

VI. "Agent" for the purpose of this Order is a person employed to do any act for
another, or to represent another in dealings with third persons

VII. SUBMISSION OF CERTIFICATE IN BIDS: Bidder shall submit a certificate in
this regard as Form-l to Section-Il. If such certificate given by a bidder whose bid is
accepted is found to be false, this would be a ground for immediate rejection of the
bid/termination and further action as per “Procedure for Action in case of
Corrupt/Fraudulent/ Collusive / Coercive Practices” of tender document.

VIII. The registration, wherever applicable, should be valid at the time of
submission of bids and at the time of acceptance of bids. In respect of supply
otherwise than by tender, registration should be valid at the time of placement of
order. If the bidder was validly registered at the time of acceptance / placement of
order, registration shall not be a relevant consideration during contract execution.
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Attachment 1
UNDERTAKING ON LETTERHEAD

To,

M/s Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,

Pune — 411045

Sub:
Tender No:
Dear Sir,

We have read the clause regarding Provisions for Procurement from a Bidder which shares a
land border with India, we certify that, bidder M/s (Name of Bidder) is:

(i) Not from such a country [ ]

(i) If from such a country, has been registered [ ]
With the Competent Authority.
(Evidence of valid registration by the
Competent Authority shall be attached)

(Bidder to tick appropriate option above)

We hereby certify that bidder M/s (Name of bidder) fulfils all requirements
in this regard and is eligible to be considered against the tender.

Place: {Signature of Authorised Signatory of Bidder}
Date: Name:
Designation:

Seal:
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BID EVALUATION CRITERIA
{Annexure — I TO Instruction to Bidder (ITB)}
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1.0

2.0

3.0

4.0

5.0

6.0

7.0

8.0

EVALUATION / COMPARISON OF BIDS

The Employer will examine the bids to determine whether the bids are complete as per Check
List, Stamped and signed on each page and are in order.

DEVIATION TO STIPULATIONS

“It may be noted that since this is zero deviation tender the bidder is advised to quote
strictly as per terms & conditions of tender document & not to stipulate any deviation/
exception. Offers requesting deviation shall not be amended for further evaluation &
shall be summarily rejected”.

CONFORMANCE TO SCOPE OF WORK
Bidder will be required to confirm to the Scope of Work as mentioned in SCC, Scope of work,
Schedule of Rates and Job Specification/ Technical Specifications.

CONFORMANCE TO SCOPE OF SUPPLY
Bidder will be required to confirm to the Scope of Supply as mentioned in SCC, Schedule of
Rates, scope of work and Jobs Specification/ Technical Specifications.

DETERMINATION OF RESPONSIVENESS

The bid submitted by the bidder should be responsive to the requirements of the Bidding
Document. A responsive bid is one which conforms to the terms, conditions and specifications
of the Bidding Document and Bid Evaluation Criteria without Deviation.

Bidders are advised to quote strictly as per terms and conditions of the Bidding Document and
not to stipulate any deviation/ exception as it is “No Deviation” tender. Offers with any
Exception/ deviation shall be liable for rejection.

Bidder will be required to establish up to the satisfaction of Owner that the resources proposed
to be deployed as per SCC by the bidder are in conformity with the WORK REQUIREMENT.

The following requirement must be noted while submitting the resource deployment details.

i) Construction Equipment

Mechanized type of construction equipment should be considered. All requisite equipment such
as cranes, diesel generators, compressors, welding machines, pumps, tractor-trailer, etc. shall
be considered. Deployment of minimum equipment must be furnished as per tender.

i) Deployment of Supervisory/ Skilled Personnel

Bidder must furnish a site organization with qualified and experienced personnel in adequate
numbers keeping in view the specific requirement for this work. Bidder will prepare & submit
these details also keeping in view the minimum no. of skilled personal as per tender.

EVALUATION OF PRICE BIDS
i) The price part of only those bidders will be evaluated whose bid is technically and
commercially acceptable to Owner.

i) Quoted price for the complete scope of work and supply as per SOR shall be taken into
account for arriving at the lowest evaluated price.



NATURAL GAS LIMITED

TENDER FOR ITEM RATE CONTRACT FOR A PERIOD

OF 1 YEAR FOR LAYING OF UNDERGROUND PE
MNGL PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA

Bid No.: MNGL/CP/2022-23/200

9.0

iii)) Evaluation shall be done as per Cl. No. 3 of Bidders Eligibility Criteria (Annexure — | to
IFB)

BIDDERS MUST CHECK THAT THEIR BID IS COMPLETE IN ALL RESPECTS WITH ALL
DETAILS AS PER VARIOUS FORMATS ENCLOSED IN INSTRUCTIONS TO BIDDERS,
CHECK LIST AND COMMERCIAL QUESTIONNAIRE REPLIED

Issue of any technical/ commercial questionnaire or having any classificatory discussions, in
general, is not envisaged. Bidders in their own interest must ensure that their bid is complete in
all respects complying with the requirement of Instructions to Bidders and have furnished all
details/ clarifications/ confirmations. Also note that all details/ documents shall be submitted in
relevant SECTIONS and mentioned in CHECK LIST.
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LIST OF FORMATS
{Annexure — II TO Instruction to Bidder (ITB)}
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Sl. No.
1)
2)
3)
4)
3)
6)
7)
8)
9)
10)
11)
12)
13)
14)
15)
16)

17)

18)

19)

Description
F-1

F-1A

F-2

F-3

F-3A

F-4

F-8

F-9

F-10
F-11
F-12
F-13
F-14

F-15

F-16

CONTENT

Bidder’s General Information

Detail information about bidder (in case of open Tender)
Bid Form

List of Enclosures

Financial Detalil

Proforma for Bid Security Declaration

Letter of Authority

No Deviation Confirmation

Certificate

Details of Similar Work done during past five years
Present commitments of the Bidder

Proforma of Bank Guarantee for Contract Performance Security
Proposed Site Organization Chart

Construction Schedule with Bar Chart

Confirmation regarding schedule of labor rate
Confirmation regarding schedule of equipment rate

Rate for Extended Stay Compensation (Loading Schedule for
Price Comparison Purpose)

Format for No Claim Certificate

Format for Tender acceptance letter

TENDER FOR ITEM RATE CONTRACT FOR A PERIOD
OF 1 YEAR FOR LAYING OF UNDERGROUND PE
PIPELINE & ABOVEGROUND GI/Cu INSTALLATION
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To

F-1
BIDDER’S GENERAL INFORMATION

M/s Maharashtra Natural Gas Limited
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,

Pune - 411045

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

Bidder Name

Number of Years in Operation

Registered Address

Operation Address
if different from above

Telephone Number :
(Country Code) (Area Code) (Telephone No.)

E-mail address & Web Site

Telefax Number :
(Country Code) (Area Code) (Telephone No.)

ISO Certification, if any : {If yes, please furnish details}

(SIGNATURE OF BIDDER WITH SEAL)
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1.1

1.2

1.3

1.4

2.1

22

2.3

24

3.1

3.2

3.3

3.4

F-1A
DETAILED INFORMATION ABOUT BIDDERS
(In case of open Tender)

IN CASE OF INDIVIDUAL

Name of Business

Whether his business is registered

Date of commencement of business

Whether he pays Income Tax over Rs.10, 000/- per year

IN CASE OF PARTNERSHIP

Name of Partners
Whether the partnership is registered
Date of establishment of firm

If each of partners of the firm pays Income Tax over Rs. 10,000/- per year and if so, which of
them pays the same.

IN CASE OF LIMITED LIABILITY COMPANY OR COMPANY LIMITED BY GUARANTEE

Amount of paid up capital
Name of Directors
Date of Registration of Company

Copies of the balance sheet of the company of the last three years.

(SEAL AND SIGNATURE OF BIDDER)
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F-2
BID FORM
To
M/s Maharashtra Natural Gas Limited
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,
Pune - 411045

Dear Sir,

After examining/ reviewing the Bidding Documents for TENDER FOR ITEM RATE CONTRACT FOR A
PERIOD OF 1 YEAR FOR LAYING OF UNDERGROUND PE PIPELINE & ABOVEGROUND GIl/Cu
INSTALLATION FOR CGD PROJECTS OF NIZAMABAD GA including technical specifications,
drawings, General and Special Conditions of Contract and schedule of rates etc. The receipt of which is
hereby duly acknowledged, we, the undersigned, pleased to offer to execute the whole of the Job of
TENDER FOR ITEM RATE CONTRACT FOR A PERIOD OF 1 YEAR FOR LAYING OF
UNDERGROUND PE PIPELINE & ABOVEGROUND GI/Cu INSTALLATION FOR CGD PROJECTS
OF NIZAMABAD GA and in conformity with, the said Bid Document, including Addenda Nos. (if any).

We confirm that this bid is valid for a period of four (4) months from the date of opening of Techno-
commercial Bid, and it shall remain binding upon us and may be accepted by any time before the
expiration of that period.

If our bid is accepted, we will provide the performance security equal to 3% (three percent) of the
Contract Price, for the due performance with in fifteen days of such award.

Until a final Agreement is prepared and executed, the bid together with your written acceptance thereof
in your notification of award shall constitute a binding Agreement between us.

We understand that Bid Document is not exhaustive and any action and activity not mentioned in Bid
Documents but may be inferred to be included to meet the intend of the Bid Documents shall be
deemed to be mentioned in Bid Documents unless otherwise specifically excluded and we confirm to
perform for fulfillment of Agreement and completeness of the Work in all respects within the time frame
and agreed price.

We understand that you are not bound to accept the lowest priced or any bid that you may receive.

SEAL AND SIGNATURE
DATE:

Duly authorized to sign bid for and on behalf of

(SIGNATURE OF WITNESS)
WITNESS NAME:
ADDRESS:
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F-3

LIST OF ENCLOSURES
To,
Maharashtra Natural Gas Limited
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,
Pune - 411045

Dear Sir,

We are enclosing the following documents as part of the bid:

1. Power of Attorney of the signatory to the Bidding Document.

2. QA/OC Manuals.

3. Health Safety and Environment (HSE) Policy and HSE Manual.

4. Document showing annual turnover for the last three years such as annual reports, profit and

loss account, net worth etc. along with information as sought in enclosed format F-3A.

5. Organization chart of the bidder and the structure assigned for execution of the work under this
bid.

6. Methodology of execution of work.

7. Execution schedule with interlinking of various activities.

8. Copy of Bidding Documents along with addendum/ corrigendum no. duly signed and sealed on

each page, in token of confirmation that Bid Documents are considered in full while preparing
the bid and in case of award, work will be executed in accordance with the provisions detailed
in Bid Documents.

(SEAL AND SIGNATURE OF BIDDER)



TENDER FOR ITEM RATE CONTRACT FOR A PERIOD
OF 1 YEAR FOR LAYING OF UNDERGROUND PE
— PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA
NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

F-3A
FINANCIAL DETAIL

EACH BIDDER MUST FILL IN THIS FORM

a) Annual Turnover data for the last 3 years.
Year Currency Amount Ex. Rate (*) Amount (INR) (*)
Year 1
Year 2
Year 3
1. The information supplied should be the Annual Turnover of the Bidder.
2. A brief note should be appended describing thereby details of turnover along with

audited balance sheet with profit & loss account statement for the last 3 years.

b) Annual Net-worth data for the last 3 years.

Year Currency Amount Ex. Rate (*) Amount (INR) (*)
Year 1

Year 2

Year 3

1. Net Worth = Reserves + Capitals — Accumulated Loss

(SEAL AND SIGNATURE OF BIDDER)

(*) To be filled by Employer



TENDER FOR ITEM RATE CONTRACT FOR A PERIOD
OF 1 YEAR FOR LAYING OF UNDERGROUND PE
— PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA
NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

F-4
BID BOND PROFORMA / PROFORMA FOR EMD IN THE FORM OF BG

Bank Guarantee No.:
Date:

To

M/s MAHARASHTRA NATURAL GAS LIMITED
2" Floor, Pride Purple Coronet,

Baner Road, Pune — 411045

TENDER NO. FOR CARRYING OUT
WHEREAS.........o o, (HEREINAFTER CALLED ‘THE Bidder’) has
submitted his Bid dated................ for carrying out of ... (Herein

after called ‘The Bid’) KNOW ALL MEN by these presents that WE
........................................... (hereinafter called ‘The Bank’) are bound unto
MAHARASHTRA NATURAL GAS LIMITED, 2™ Floor, Pride Purple Coronet, Baner Road,

Baner, Pune—411045 (herein after called ‘MNGL’) in the sum of ....................oooinl. for
which payment well and truly made to MNGL, the BANK binds itself its successor and assigns
by these presents. Sealed with the Common Seal of the said BANK this .......... day of
............ 2023

THE CONDITIONS of this obligation are:

1. If the Bidder withdraws his Bid during the period of Bid validity specified by the Bidder
on the Bid Form; or
2. If the Bidder, having been notified of the acceptance of his bid by MNGL during the

period of bid validity

a) Fails or refuses to execute the Contract Form, if required: or
b) Fails or refuses to furnish the PERFORMANCE SECURITY in accordance with
the Instructions to the Bidder.

We undertake to pay MNGL up to the above amount upon receipt of its first written demand,
without MNGL having to substantiate its demand, provided that in its demand MNGL will note
the amount claimed by it is due to it owing to the occurrence of one or both of the two
conditions specifying the occurred condition or conditions.

The Guarantee will remain in force up to and including 60 days after the period of bid validity
and any demand in respect thereof should reach the BANK not later than the above date.

(Signature of the BANK)
(Signature of the Witness)
Name & address of Witness:
Date:
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NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

F-5
LETTER OF AUTHORITY
PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT
NEGOTIATIONS/CONFERENCES

No.: Date:

To,

Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,

Pune - 411045

Dear Sir,
We hereby authorize following

representative(s) to attend un-priced bid opening and price bid opening and for any other
correspondence and communication against above Bidding Document:

1) Name & Designation Signature

2) Name & Designation Signature

We confirm that we shall be bound by all commitments made by aforementioned authorized
representatives.

Yours faithfully,
Signature
Name & Designation
For and on behalf of
Note: This letter of authority should be on the letterhead of the bidder and should be signed by a
person competent and having the power of attorney to bind the bidder.

Not more than two persons are permitted to attend techno-commercial un-priced and price bid
opening.
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MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA
NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

F-6
NO DEVIATION CONFIRMATION

(Tender/ Bid Document No. )

EXCEPTION AND DEVIATION STATEMENT
NAME OF WORK:
BID DOCUMENT NO.:

Bidder may stipulate exceptions and deviations to Bid Document, if considered unavoidable as per the
following format:

SL. NO. CLAUSE NO. | PAGE NO. OF TENDER DEVIATION REASONS FOR
DOCUMENT DEVIATION

Any exceptions / deviations brought out by us elsewhere in our Offer shall not be considered as valid
and should be ignored by the Owner.

NAME OF BIDDER:

SIGNATURE OF BIDDER:
& SEAL




TENDER FOR ITEM RATE CONTRACT FOR A PERIOD
OF 1 YEAR FOR LAYING OF UNDERGROUND PE
— PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA
NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

F-7
CERTIFICATE

To,

Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,

Pune - 411045

Dear Sir,

If, we become a successful bidder and pursuant to the provisions of the Bidding Documents and
contract is awarded to us the following certificate shall be automatically enforceable:

‘We agree and acknowledge that the Employer is entering into the Agreement solely on its own behalf
and not on behalf of any other person or entity. In particular, it is expressly understood and agreed that
the Government of India is not a party to the Agreement and has no liabilities, obligations or rights there
under. It is expressly understood and agreed that the Employer is authorized to enter into Agreement,
solely on its own behalf under the applicable laws of India. We expressly agree, acknowledge and
understand that the Employer is not an agent, representative or delegate of the Government of India. It
is further understood and agreed that the Government of India is not and shall not be liable for any
acts, omissions, commissions, breaches or other wrongs arising out of the Agreement. Accordingly, we
hereby expressly waive, release and forego any and all actions or claims, including cross claims, VIP
claims or counterclaims against the Government of India arising out of the Agreement and covenants
not to sue to Government of India as to any manner, claim, cause of action or things whatsoever arising
of or under the Agreement.”

(SEAL AND SIGNATURE OF BIDDER)



MNGL

MAHARASHTRA
NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

TENDER FOR ITEM RATE CONTRACT FOR A PERIOD
OF 1 YEAR FOR LAYING OF UNDERGROUND PE
PIPELINE & ABOVEGROUND GI/Cu INSTALLATION
FOR CGD PROJECTS OF NIZAMABAD GA

F-8
DETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARS

Description | Location | Full Post Value of | Date of Scheduled | Date of | Reasons for
of of the Address and | Contract | Commen | Completion | Actual | delay in
the work work Phone nos. of cement Time Comple | project

Client & of work (Months) tion completion, if

Name any

of  Officer-in

charge

Note:

The work completed earlier than three years need not be indicated here.

The list of work, not of similar nature need not be indicated here.

Failing to comply aforementioned instructions may lead to rejection of bid.

Copies of letter of award and completion certificate for the above works to be enclosed.

(SEAL AND SIGNATURE OF BIDDER)




TENDER FOR ITEM RATE CONTRACT FOR A PERIOD
OF 1 YEAR FOR LAYING OF UNDERGROUND PE
— PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA
NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

F-9
PRESENT COMMITMENTS OF THE BIDDER
Full Postal Description | Date of Scheduled | %Age Expected Remarks
Address and of Work Commencement | Completion | Completion | Date of
phone nos. of of Work Period as on Date | Completion

Client & Name of
Officer-in-charge

Note: This list must be a full list of all type of works in hand

(SEAL AND SIGNATURE OF BIDDER)




TENDER FOR ITEM RATE CONTRACT FOR A PERIOD
OF 1 YEAR FOR LAYING OF UNDERGROUND PE
— PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA
NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

Sheet 1 of 2
F-10
PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE SECURITY
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE)

To:

M/s Maharashtra Natural Gas Limited
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,

Pune - 411045

Dear Sir,

M/s have been awarded the work of
for Maharashtra Natural Gas Limited, vide Service Order

No. dated

The Contracts conditions provide that the CONTRACTOR shall pay a sum of Rs.

(Rupees ) as full
Contract Performance Guarantee in the form therein mentioned. The form of payment of Contract
Performance Guarantee includes guarantee executed by Nationalized Bank, undertaking full
responsibility to indemnify Maharashtra Natural Gas Limited, in case of default.

The said has approached us and at
their request and in consideration of the premises we having our office at
have agreed to give such guarantee as hereinafter

mentioned.
1. We hereby undertake and agree with you
that if default shall be made by M/s in

performing any of the terms and conditions of the tender or in payment of any money payable
to Maharashtra Natural Gas Limited we shall on demand pay without any recourse to the
contractor to you in such manner as you may direct the said amount of Rupees
only or such portion thereof not exceeding the said sum

as you may from time to time require.

2. You will have the full liberty without reference to us and without affecting this guarantee,
postpone for any time or from time to time the exercise of any of the powers and rights
conferred on you under the contract with the  said

and to enforce or to forbear from endorsing any powers or

rights or by reason of time being given to the said which under

law relating to the sureties would but for provision have the effect of releasing us.

3. Your right to recover the said sum of Rs.
(Rupees ) from us in manner aforesaid will not be
affected or suspended by reason of the fact that any dispute or disputes have been raised by
the said M/s and/ or that any dispute or disputes are

pending before any officer, tribunal or court.
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MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA
NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

Sheet 2 of 2

The guarantee herein contained shall not be determined or affected by the liquidation or
winding up dissolution or changes of constitution or insolvency of the said but shall in all
respects and for all purposes be binding and operative until payment of all money due to you in
respect of such liabilities is paid.

This guarantee shall be irrevocable and shall remain valid up to If any
further extension of this guarantee is required, the same shall be extended to such required
period on receiving instruction from M/s

on whose behalf this guarantee is issued.

The Bank Guarantee’s payment of an amount is payable on demand and in any case within 48
hours of the presentation of the letter of invocation of Bank Guarantee. Any dispute arising out
of or in relation to the said Bank Guarantee shall be subject to the jurisdiction of Pune, Nashik
or High Court of Mumbai.

We have power to issue this guarantee in your favor under Memorandum and Articles of
Association and the undersigned has full power to do under the Power of Attorney dated
granted to him by the Bank.
Yours faithfully,

Bank

By its Constituted Attorney

Signature of a person duly authorized
to sign on behalf of the Bank.



TENDER FOR ITEM RATE CONTRACT FOR A PERIOD
OF 1 YEAR FOR LAYING OF UNDERGROUND PE
MNGL PIPELINE & ABOVEGROUND GI/Cu INSTALLATION
MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA
NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

F-11
PROPOSED SITE ORGANIZATION

The BIDDER is to indicate here the proposed site organization he proposes to set up for execution of
the work. It is understood that this will be augmented from time to time depending on the requirements
for timely completion of work, as directed by Engineer-in-Charge. The BIDDER is also to furnish the
Bio-data of Site-in-Charge and key personnel to be deployed at site.

(SEAL AND SIGNATURE OF BIDDER)



MNGL

MAHARASHTRA
NATURAL GAS LIMITED

TENDER FOR ITEM RATE CONTRACT FOR A PERIOD
OF 1 YEAR FOR LAYING OF UNDERGROUND PE
PIPELINE & ABOVEGROUND GI/Cu INSTALLATION
FOR CGD PROJECTS OF NIZAMABAD GA

Bid No.: MNGL/CP/2022-23/200

F-12

CONSTRUCTION SCHEDULE WITH BAR CHART

Bidder shall submit Construction Schedule with Bar Chart for complete work covering all the following
activities of work as applicable.

1)
2)

3)

4)
5)
6)
7)
8)

9)

Mobilization:

Route Survey:

Design package Submission &:

Approval

Ordering for Supply Materials:

Supply of Material at site:
Installation:

Testing:

Commissioning:

Other Miscellaneous Works:

(SEAL AND SIGNATURE OF BIDDER)



TENDER FOR ITEM RATE CONTRACT FOR A PERIOD
OF 1 YEAR FOR LAYING OF UNDERGROUND PE
MNGL PIPELINE & ABOVEGROUND GI/Cu INSTALLATION
MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA
NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

F-13

CONFIRMATION REGARDING SCHEDULE OF LABOUR RATES

We accept Schedule of Labor Rates attached in SCOPE OF WORK and also confirm acceptance for
using the same for analyzing rates for extra items.

(SEAL AND SIGNATURE OF BIDDER)



TENDER FOR ITEM RATE CONTRACT FOR A PERIOD
OF 1 YEAR FOR LAYING OF UNDERGROUND PE
MNGL PIPELINE & ABOVEGROUND GI/Cu INSTALLATION
MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA
NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

F-14
CONFIRMATION REGARDING SCHEDULE OF EQUIPMENT RATES

We accept Schedule of Equipment Rates attached in SCOPE OF WORK and also confirm acceptance
for using the same for analyzing rates for extra items.

(SEAL AND SIGNATURE OF BIDDER)
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Bid No.: MNGL/CP/2022-23/200

F-15
RATE FOR EXTENDED STAY COMPENSATION

Not Applicable
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OF 1 YEAR FOR LAYING OF UNDERGROUND PE
— PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA
NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

F-16

Format for No Claim Certificate
[On the Letter-head of Contractor]

NO CLAIM CERTIFICATE

We, , a company incorporated under the laws of India, having its
Registered Office at and carrying on business under the name and style
M/s. were awarded the Contract by Maharashtra Natural Gas Ltd. in
reference to Tender No. dated .

After completion of the above said Work under the contract, we have scrutinized all our claims,
contentions, disputes, issues with the project officials and we hereby confirm that after adjusting all
payments received by us against our R.A. Bills, our balance entitlement under the contract is to a sum
of Rs. (Rupees only) as per our Final Bill dated

towards full and final settlement of all our claims, dues, issues and contentions from
Maharashtra Natural Gas Ltd.

We confirm and declare that with the receipt of aforesaid monies, all our claims, dues, disputes,
differences between M/s. and Maharashtra Natural Gas Ltd. under
and with reference to above said contract stands fully and finally settled.

We further absolve Maharashtra Natural Gas Ltd. from all liabilities present or future arising directly or
indirectly out of the contract.

We further confirm that the present settlement has been arrived at after mutual negotiations and is

freely and fairly entered into between the parties. There is no economic duress or any other compulsion
on us in entering into this settlement.

Signature with Seal of Contractor

Dated:



TENDER FOR ITEM RATE CONTRACT FOR A PERIOD
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MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA
NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

FORMAT FOR TENDER ACCEPTANCE LETTER

(To be given on Company Letter Head)
Date:
To,
M/s Maharashtra Natural Gas Limited
Pride Purple Coronet, 2™ Floor,
Baner Raod, Baner,
Pune — 411045

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No:

Name of Tender / Work: -

Dear Sir / Madam,

I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from the web site(s) namely:

as per your advertisement, given in the above mentioned website(s).

| / We hereby certify that | / we have read the entire terms and conditions of the tender
documents from Page No. to (including all documents like
annexure(s), schedule(s), etc.,), which form part of the contract agreement and | / we
shall abide hereby by the terms / conditions / clauses contained therein.

The corrigendum(s) issued from time to time by your department / organization too have
also been taken into consideration, while submitting this acceptance letter.

| / We hereby unconditionally accept the tender conditions of above mentioned tender
document(s) / corrigendum(s) in its totality / entirety.

| / We do hereby declare that our Firm has not been blacklisted/ debarred/ terminated/
banned by any Govt. Department/Public sector undertaking.

| / We certify that all information furnished by our Firm is true & correct and in the event
that the information is found to be incorrect/untrue or found violated, then your
department/ organization shall without giving any notice or reason thereof summarily
reject the bid or terminate the contract, without prejudice to any other rights or remedy
including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,
(Signature of the Bidder, with Official Seal)
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Bid No.: MNGL/CP/2022-23/200

COMMERCIAL QUESTIONNAIRE
{Annexure — Ill to Instruction to Bidder (ITB)}




TENDER FOR ITEM RATE CONTRACT FOR A PERIOD

OF 1 YEAR FOR LAYING OF UNDERGROUND PE
MNGL PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA

NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

COMMERCIAL QUESTIONNAIRE

Note:

1) The Bidder shall submit reply to each query.

2) The bidder’s reply/ confirmation as furnished in the Commercial Questionnaire (CQ) shall

supersede the stipulation mentioned elsewhere in the Bid.

Sl. MNGL’s Query Bidder’s Reply/

No. Confirmation

1. Confirm that your Bid is valid for 4(four) month from the last date of
submission of Bid.

2. Confirm that all details in unpriced part have been submitted. Bidding
Document and drawings, signed and stamped on each page shall be
submitted in original on e-tendering portal

3. Confirm that the following documents are submitted with Part-1 :

i) All documents in relevant Section as per CHECK LIST

i) Schedule of Rates/ Prices without specifying the rates/ prices are submitted
in unpriced part, exactly as per the priced portion submitted in Part-1l. In case
some of items have not been quoted, such items should be identified in blank
price format.

iii) | Addendum duly signed and stamped on each page as a token of acceptance
(applicable if issued).

iv) | Confirm Acceptance of Labor rates submitted as per Annexure-11 of SCC.

4, Confirm that price has been submitted in 1 ORIGINAL only on e-tendering
portal as per tender

5. Rates/ amount must be filled in format for “Schedule of Rates’ enclosed as
part of Bidding Document. If quoted in separate typed sheets and any
variation in item description, unit or quantity is noticed, the bid is liable to be
rejected. In any case, Bidder shall be presumed to have quoted against the
tendered description of work and the same shall be binding on the Bidder.
Please confirm.

6. Confirm that deviation/ terms & conditions are not mentioned in the price part.
In case any terms and condition is mentioned in the price part, the same shall
be treated as null and void.

7. Confirm that you have studied complete Bidding Document including
Technical and commercial part and your Bid is in accordance with the
requirements of the Bidding Document.

8. Confirm your compliance to total Scope of Work mentioned in the Bidding
Document.

9. Confirm your acceptance for "Scope of Supply’ as mentioned in Bidding
Document.

10. | Confirm your compliance to critical stipulations of tender document as
mentioned below

i Defect Liability Period clause no. 80.0 of GCC

ii Contract Performance Security — clause no. 24.0 of GCC

iii Schedule of Rates — clause no. 87.0 of GCC




TENDER FOR ITEM RATE CONTRACT FOR A PERIOD

; OF 1 YEAR FOR LAYING OF UNDERGROUND PE
MNGL PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA

NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

SI.
No.

MNGL’s Query

Bidder’s Reply/
Confirmation

Arbitration — clause no. 107.0 of GCC

Termination — Clause nos. 32.0 A & B of GCC

vi

Terms of Payment — as per Annexure-5 to SCC Technical

Vii

Price Reduction Schedule — Clause no. 27 of GCC

11.

Confirm your acceptance for "Time Schedule’ as per Annexure — 3 to SCC
(Technical).

12.

Confirm that your quoted price includes following taxes/ duties, insurance etc.

All taxes, charges and duties assessed or levied in respect of profits earned
or income receivable by the Contractor by reason of this Contract.

All taxes, duties as per applicable for this WORK in accordance with the
provision of General Conditions of Contract and Special Conditions of
Contract.

i)

All types of insurance as per the provisions of General Conditions of Contract
and Special Conditions of Contract.

13.

Confirm that you have proposed adequate project/ site organization with
qualified supervisory personnel having requisite experience including
personnel responsible for safety, planning stores, QA/ QC etc.

14.

Confirm that all costs resulting from safe execution of WORK, such as safety
induction, use of protective clothing, safety glasses and helmet, safety
precaution taken during monsoon, or any other safety measures to be
undertaken by the Contractor for execution of work are included in the quoted
rates.

Confirm the following :

The planning schedule, manpower estimates, construction equipment
deployment schedule etc., submitted by the bidder with his Bid, are indicative
and shall not be basis for extra compensation in case actual needs are
higher.

Detailed planning schedule developed by CONTRACTOR after contract
award may be subject to fluctuations depending upon actual progress of the
project and available work front.

Co-ordination and making available by Contractor of all staff, manpower,
construction equipment, tools, cranes, etc. and materials are required for a
timely completion of all WORK as per Owner’s construction and priority
schedule and in accordance with the available work front are included in the
quoted rates.

Bio-Data of Key Personnel(s), such as Project Manager, Construction
Manager, Lead Engineer for all relevant categories have been submitted in
your Bid.

16.

Please confirm that the deployment schedule of supervisory personnel(s) &
deployment schedule of construction equipment shall be reviewed and firmed
up after award of work

17.

Please confirm the rate schedule of extra works and recovery rate of
equipment as per SCC Technical is acceptable to you.
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SI.
No.

MNGL’s Query

Bidder’s Reply/
Confirmation

Note:

Please note that Schedule of Rates/ Prices embodied in the Bidding
Document is deemed to include all activities of work specified under Scope of
Work, Scope of Supply, technical specifications, Conditions of Contract,
drawings or any other document forming part of Bidding Document,
irrespective of whether such activities of work are specified in the Schedule of
Rates/ Prices or not.

(STAMP & SIGNATURE OF BIDDER)
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CHECK LIST
{Annexure — IV to Instruction to Bidder (ITB)}




TENDER FOR ITEM RATE CONTRACT FOR A PERIOD
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MAHARASHTRA
NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

CHECK LIST FOR SUBMISSION OF BID

Bidder is requested to fill this check list and ensure that all details/ documents have been furnished as
called for in the Bidding Document along with duly filled in, signed & stamped check list with each
copy of the “Unpriced Part” of his bid.

OTHER ESSENTIAL DOCUMENTS REQUIRED (to be submitted by the bidder)

Sr. | Tender Clause/ltem Documents Submitted | Reference in
No. Required (Yes/No) Offer (Refer
Page No.)
1. Letter of Submission As given in Part-A of
the tender document
2. EMD/ BID GUARANTEE/ BID As per Tender
SECURITY Proforma F-4 of ITB
3. Past Similar work done during last five | As per Format : F-8 of
years ITB
4, Present Commitments As per Format : F-9 of
ITB
5. PF & ESIC Registration Certificate Relevant documents
6. Goods & Service Tax Registration | Relevant documents
Certificate
7. Power of Attorney in favor of the person | Valid power of

who has signed the bid on stamp paper of
appropriate value.

Attorney

8. Partnership Deed in case of partnership | Relevant documents
firm and Article of Association in case of
limited company.
9. Deployment List of Supervisory | As per tender
personnel.
10. | Minimum No. of major equipment As per Annexure-9 of
SCC(Technical).
11. | Minimum no. of skilled labor As per Annexure-10
of SCC(Technical)
12 | A Tentative Quality Assurance Plan in As per Annexure-6 to
line with Spec. and Format SCC (Technical)
13. | Site Organization Chart As per Format - F-11
of ITB
14. | Bio-Data of key supervisory personnel | Bio-data of all key
such as Project Manager, Construction | supervisory personal
Manager, A/ QC Manager, lead engineer, | to be deployed
site engineer etc.:
15. | An overall schedule in the form of Bar As per format-12
Chart
16. | Schedule of Labor Rates As per Format - F-13

& SCC(Technical)
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DEFINITIONS
All the initial capitalized terms used in the Agreement shall have the meaning as ascribed to such
term hereunder:

(a) ‘Agreement’ or ‘Contract’ means the agreement entered into between the Purchaser / Owner and
the Supplier, including all attachments and appendices thereto and all documents incorporated by
reference therein, as modified, reinstated or amended from time to time.

(b) ‘Completion Schedule’ or ‘Delivery Schedule’ means a schedule approved by the Owner for
completion of all obligations of the Supplier under the Agreement.

(c) ‘Contract Documents’ mean all the documents referred to in the Agreement for discharging the
requisite obligations by respective party.

(d) ‘Contract Price’ means the price payable to the Supplier under the Contract for the full and
proper performance of all its contractual obligations.

(e) ‘Day’, ‘Month’ or ‘Year’ means calendar day, calendar month or calendar year.

(f) ‘Engineer In-charge’ means an authorized representative of the Purchaser / Owner, if any, to
which the Purchaser / Owner has entrusted various tasks in relation to the carrying out of his Project
and in particular the implementation of the relevant Agreement. The Engineer is fully empowered
to represent the Purchaser / Owner. For avoidance of doubt, Consultant may be an Engineer. In case
the Agreement does not specify the intervention by the Engineer, the rights and obligations are
exercised and borne by the Purchaser / Owner, mutatis mutandis.

(g) ‘Effective Date’ means a date on which Supplier’s obligations will commence and thereupon
Delivery Schedule and/or Completion Schedule will be drawn up.

(h) ‘Goods’ means all of the equipment, machinery, and/or other materials which the Supplier is
required to supply to the Purchaser / Owner under the Agreement.

(1) ‘GCC’ means the General Conditions of the Contract contained in this section.

(j) ‘Inspector’ means any person or outside Agency nominated by Purchaser / Owner to inspect
equipment, stage wise as well as final, before dispatch, at Supplier’s works and/or on receipt at Site
as per terms of the Agreement.

(k) ‘Notification of Award’ means date which is earlier of either a Fax of Intent (FOI) or Letter of
Intent LOI) or Letter of Award (LOA) or Service Order (SO) issued to a successful bidder for
award of the work pursuant to bidding process.

(1) ‘Purchaser’ or ‘Owner’ shall mean Maharashtra Natural Gas Limited (MNGL), a company
incorporated in India having its registered office at Plot No. 27, Narveer Tanaji Wadi,
Shivajinagar, Pune, Maharashtra 411005. The term OWNER includes its successors & assigns.
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(m) ‘Services’ or ‘Ancillary Services’ means those services ancillary to the supply of the Goods, such
as transportation and insurance, and any other incidental services, such as installation,
commissioning, provision of technical assistance, training and other such obligations of the Supplier
covered under the scope of the Agreement.

(n) ‘Site’ or 'Purchaser’s stores’ means the place or places named in tender document.
(0) ‘SCC’ means the Special Conditions of the Contract forming a part of the Contract Documents.

(p) ‘Supplier’ or ‘Seller’ or ‘Contractor’ or ‘Vendor’ means the individual person or firm or body
corporate supplying the Goods and/or Services under the Agreement.

(q) ‘FOT’ — means that the Goods or supply items or services shall be delivered and done at site(s)
warehouses or places mentioned by the Purchaser on FOT (Free on Terminal) basis.

APPLICATION

These General Conditions of Contract shall apply to the extent that they are not superseded by
provisions of the Contract Agreement.

CONTRACTOR TO INFORM

The Contractor / Supplier / Seller shall be deemed to have carefully examined all contract
documents to his entire satisfaction. Any lack of information shall not in any way relieve the
Contractor / Supplier / Seller of his responsibility to fulfill his obligation under the Contract.

SCOPE OF CONTRACT

Scope of the CONTRACT shall be as defined in the Purchase Order / Contract specifications,
drawings and Annexure thereto. For provisions not covered under the Purchase Order / Contract,
provisions of General Conditions of Contract (GCC) and Special Conditions of Contract (SCC) of
the tender document against which the Purchase Order / Contract has been placed shall prevail.

Completeness of the equipment shall be the responsibility of the Seller. Any equipment, fittings and
accessories which may not be specifically mentioned in the specifications or drawings, but which
are usual or necessary for the satisfactory functioning of the equipment (successful operation and
functioning of the equipment being Seller’s responsibility) shall be provided by Seller without any
extra cost.

The Seller shall follow the best modern practices in the manufacture of high grade equipment
notwithstanding any omission in the specifications. The true intent and meaning of these documents
is that Seller shall in all respects, design, engineer, manufacture and supply the equipment in a
thorough workmanlike manner and supply the same in prescribed time to the entire satisfaction of
Purchaser.
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The Seller shall furnish 2 nos. copies in English language of Technical documents, final drawings,
preservation instructions, operation and maintenance manuals, test certificates, spare parts
catalogues for all equipment’s to the Purchaser.

The documents once submitted by the Seller shall be firm and final and not subject to subsequent
changes. The Seller shall be responsible for any loss to the Purchaser / Consultant consequent to
furnishing of incorrect data/drawings.

All dimensions and weight should be in metric system.

All equipment to be supplied and work to be carried out under the Contract shall conform to and
comply with the provisions of relevant regulations / Acts (State Government or Central
Government) as may be applicable to the type of equipment / work carried out and necessary
certificates shall be furnished.

The Seller shall provide cross sectional drawings, wherever applicable, to identify the spare part
numbers and their location. The size of bearings, their make and number shall be furnished.

Specifications, design and drawings issued to the Seller along with RFQ and Contract are not sold
or given but loaned. These remain property of Purchaser / Consultant or its assigns and are subject
to recall by Purchaser / Consultant. The Seller and his employees shall not make use of the
drawings, specifications and technical information for any purpose at any time except for
manufacture against the Contract and shall not disclose the same to any person, firm or corporate
body, without written permission of Purchaser / Consultant. All such details shall be kept
confidential.

Seller shall pack, protect, mark and arrange for dispatch of equipment as per instructions given in
the Contract.

INTERPRETATION OF CONTRACT DOCUMENTS

Notwithstanding the sub-divisions of the contract documents into separate sections and volumes
every part of each shall be deemed to be supplementary to and complementary of every other part
and shall be read with and into the Contract so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at variance with any
provisions of the Special Conditions of Contract then, unless a different intention appears the
provisions of the Special Conditions of Contract shall be deemed to override the provisions of the
General Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail.

COUNTRY OF ORIGIN

For purpose of this Clause, ‘origin’ means the place where the Goods were mined, grown, or
produced. Goods are produced when, through manufacturing, processing, or substantial and major
assembly of components, a commercially recognized new product results that is substantially
different in basic characteristics or in purpose or utility from its components.
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The origin of Goods and services may be different from the nationality of the Supplier.

STANDARDS

The Goods supplied under this Agreement shall conform to the standards mentioned in the
Technical Specifications and when no applicable standard is mentioned, to the authoritative
standards appropriate to the Goods’ in country of origin. Such standards shall be the latest issued by
the concerned institution.

CONFIDENTIALITY

The Supplier cannot, without agreement of the Purchaser, disclose nor enable third parties to benefit
from the documents drawn up in the course of his obligations under the Agreement or information
received from the Purchaser / Consultant / Engineer / Inspector.

Further, Supplier is not allowed to publish copy or transmit to third parties the documents that are
transmitted to him by Purchaser or Consultant or Engineer or Inspector. The Purchaser or
Consultant retains the right to claim damages from the supplier in the case where these documents
have been used without such written consent.

However, these obligations do not apply to documents for which it can be demonstrated that,

Such documents were already public before these were communicated to the other party, or have
become public since without any fault or negligence of the party concerned, or

Such documents were already in its possession without having obtained them directly or indirectly
from the other party, or

Such documents were obtained from an independent source that had neither direct nor indirect
secrecy commitment to the other party.

Regarding the application of this clause, the experts appointed by the Purchaser / Engineer are not
considered as third parties, and for this reason they have to respect, towards the Supplier, the same
obligations as the Purchaser in these matters.

Any document, other than the Agreement itself as enumerated in GCC Clause

(a), shall remain the property of the Purchaser and shall be returned (all copies) to the Purchaser on
completion of the Supplier’s obligations under the Agreement.

The Seller shall not, without the Purchaser’s prior written consent, disclose the Contract or any
provision thereof, or any specification, plan, drawing, pattern, sample or information furnished by
or on behalf of the Purchaser in connection therewith, to any person other than a person employed
by the Seller in the performance of the Contract. Disclosure to any such employed person shall be
made in confidence and shall extend only as far as may be necessary for purpose of such
performance.

CONTRACT OBLIGATIONS
If after award of the contract, the Seller does not acknowledge the receipt of award or fails to
furnish the performance guarantee within the prescribed time limit, the Purchaser reserves the right
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to cancel the contract and apply all remedies available to him under the terms and conditions of this
contract.

Once a contract is confirmed and signed, the terms and conditions contained therein shall take
precedence over the Seller’s bid and all previous correspondence.

Any neglect or omission or failure on the part of the Contractor in obtaining necessary and reliable
information upon the foregoing or any other matters affecting the Contract shall not relieve him
from any risks or liabilities or the entire responsibility from completion of the works at the
scheduled rates and times in strict accordance with the Contract.

Any change in layout due to site conditions or technological requirement shall be binding on the
Contractor and no extra claim on this account shall be entertained.

MODIFICATION IN CONTRACT

All modifications leading to changes in the Contract with respect to technical and/or commercial
aspects including terms of delivery, shall be considered valid only when accepted in writing by
Purchaser by issuing amendment to the Contract. Issuance of acceptance or otherwise in such cases
shall not be any ground for extension of agreed delivery date and also shall not affect the
performance of contract in any manner except to the extent mutually agreed through a modification
of contract.

Purchaser shall not be bound by any printed conditions or provisions in the Seller’s Bid Forms or
acknowledgment of Contract, invoices, packing list and other documents which purport to impose
any conditions at variance with or supplemental to Contract.

DELAYS BY OWNER OR HIS AUTHORISED AGENTS

In case the Contractor's performance is delayed due to any act or omission directly attributable to
Owner or his authorized agents, then the Contractor shall be given due extension of time for the
completion of the Work, to the extent such omission on the part of the Owner has caused delay in
the Contractor's performance of his Work against written request by contractor and after Owner’s
verification.

No adjustment in Contract Price shall be allowed for reasons of such delays and extensions granted,
except when contractor is requested by Owner to maintain the agreed time schedule of completion
by engaging additional Contractor's personnel for additional time beyond stipulated working hours
as also on Sundays and Holidays and achieve the completion date / interim targets.

PATENT RIGHTS

The Supplier shall alone bear the liability and costs of any prejudicial consequence of any
infringement of all or part of the patents, industrial trademarks, designs and models relating to the
Goods. Therefore, the Supplier shall make the arrangements at his own expense with the holders
and pay the royalties, obtain the necessary licenses and authorizations, failing which he agrees to
modify the Goods to the extent needed to avoid any such infringement.
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In case of legal action or proceedings for infringement against the Owner, the Supplier undertakes
to:

Stand up for the Owner in the defense of his rights and interests.

Save Purchaser harmless of any legal, financial and other consequences as may result to him from
the legal action or proceedings;

Bear all the damages and interests as may be due to the holders of the patents, industrial trademarks,
designs and models, in principal, costs and interests;

Reimburse to the Purchaser, at the Purchaser’s first request, the costs of any nature whatsoever,

including the fees of lawyers, experts and technical advisers, etc. incurred due to or on the occasion
of the legal action or proceedings.

To modify if need to be and without delay, the incriminated Goods / equipment, or have it replaced,

free of charge, by equivalent Goods / equipment free of any infringement. Supplier alone shall bear
all the costs, risks and liability that result thereof including the costs of dismantling, erecting,
adapting or modifying such Goods/ equipment and starting up, etc.

In case of legal action or proceedings for infringement brought against the Purchaser, the Supplier
has the right to participate in the Owner’s defense. Any transaction with the third party in such
cases shall be discussed and jointly agreed by the parties, wherever feasible.

The modifications to be brought to the Goods must have the prior consent of the Purchaser. This
consent cannot in any way lessen the obligations of the Supplier that result from the present article,
also in cases when new legal action or proceedings are initiated following the modifications that
were made.

CONTRACT-CUM-EQUIPMENT PERFORMANCE BANK GUARANTEE

Within 21 days from the receipt of notification of award of the Contract / Purchase Order, the Seller
shall furnish Performance Guarantee to the Purchaser in the form of Demand Draft or Bank
Guarantee from any Nationalized / Scheduled bank, in the format provided in the Tender
Document.

The performance guarantee shall be denominated in the currency of the Contract.

The Performance Bank Guarantee shall be valid for a duration of 90 days beyond the expiry of
Contract period / Defect Liability Period / Warranty Period, whichever later. The claim period of
the Performance Bank Guarantee (BG) shall be further one month beyond the validity of the BG.
The Bank Guarantee will be discharged by Purchaser not later than 6 months from the date of
expiration of the Seller’s entire obligations, including any warrantee obligations, under the
Contract.

The CPBG shall be refunded after successful completion of the contract and after adjustment of any
and all dues of the MNGL which may arise during the execution of the contract and a confirmation
that contractor has cleared all its dues pertaining to the contract and all liabilities etc., in addition
indemnifying MNGL against any future claims, if any.
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The Company shall have the right to forfeit the security deposit in case of non-satisfactory
performance of the contract.

INSPECTIONS AND TESTS

The Supplier will submit to Purchaser the Quality Assurance Plan (QAP) regarding design,
manufacture and testing of all the items required under the Agreement within 15 days of
Notification of Award. Purchaser will then review the QAP and inform the Seller, the stages when
the Purchaser / Inspector / Engineer would witness the tests and/or inspect the Goods under
manufacturing, beyond which the progress of the specified activity / manufacturing will not
proceed, without written approval. Such points during the progress of work under the Agreement
shall be called as Customer Hold Points (CHP’s)

The Seller will inform Purchaser fifteen (15) Days in advance for readiness of material for all such
identified CHP’s.

The Purchaser or its representative shall have the right to inspect and / or to test the Goods to
confirm their conformity to the requirements of the Agreement at no extra cost to the Purchaser.
SCC and / or the Technical Specifications shall specify what inspections and tests the Purchaser
requires and to the extent feasible, where they are to be conducted. All costs for such inspections
and tests except the cost of travel, boarding and lodging of the Purchaser’s representative / Inspector
shall be to the account of the Supplier. The Purchaser shall notify the Supplier in writing, in a
timely manner, of the identity of any such representatives, (if outside of Purchaser’s organization)
retained by it for these purposes.

The inspections and tests may be conducted on the premises of the manufacturer or Supplier or its
sub-supplier(s), at point of delivery, and / or at the Goods’ final destination. If conducted on the
premises of the manufacturer or Supplier or its sub-supplier(s), all reasonable facilities and
assistance, including access to drawings and production data, shall be provided by the Supplier to
the inspectors at no charge to the Owner.

Should any inspected or tested Goods fail to conform to the Specifications, the Owner may reject
the Goods, and the Supplier shall either replace the rejected Goods meeting the Specification
requirements or make alterations necessary to meet Specification requirements free of cost to the
Purchaser.

Nothing mentioned in this Inspection and Tests clause shall in any way release the Supplier from
any warranty or other obligations under the Agreement.

Inspection & Rejection of Materials by consignees - When materials are rejected by the consignee,
the supplier shall be intimated with the details of such rejected materials, as well as the reasons for
their rejection, also giving location where such materials are lying at the risk and cost of the
contractor/supplier. The supplier will be called upon either to remove the materials or to give
instructions as to their disposal within 14 days and in the case of dangerous, infected and perishable
materials within 48 hours, failing which the consignee will either return the materials to the
contractor freight to pay or otherwise dispose them off at the contractor’s risk and cost. The
Purchaser shall also be entitled to recover handling and storage charges for the period, during which
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the rejected materials are not removed @ 5% of the value of materials for each month till the
rejected materials are finally disposed-off.

ADDITIONAL TEST

The Purchaser can also request for additional tests which were not identified and specified in the
QAP, but considers necessary to ensure the quality of the raw materials or of the manufacturer.

In any case, additional tests shall be designed so as to require a minimum of time. Provided further
before starting these additional tests, the Supplier defines and justifies, to the Purchaser’s
satisfaction, the possible effects of the duration of these tests on the contractual time-limits /
schedule(s).

The Supplier places at the disposal of the Purchaser, or of the chosen official or approved
organization, the tools and/or items of general use, which belong to him as well as the staff
necessary for the additional tests decided by the Purchaser.

Should these additional tests reveal unacceptable faults, taking into account the features asked for
and the Specifications that entail the repair or rejection of the relevant item or components, the
Supplier will be responsible of the ensuing delays, inasmuch as these tests have been made in the
shortest possible time. He shall bear, in such case, any costs he has had to incur for the carrying out
of the tests.

If, on the other hand, the additional tests do not reveal, in the opinion of the Purchaser, unacceptable
faults as indicated above, the cost borne by the supplier for the carrying out of these tests will be
invoiced to the Owner, after prior justification, and the Supplier may be entitled to reasonable
extension of the time limit.

PACKING

The Supplier shall provide such packing of the Goods as is required to prevent their damage or
deterioration during transit to their final destination, as indicated in the Agreement. The packing
shall be sufficient to withstand, without limitation, rough handling during transit and tropical humid
conditions as exposure to extreme temperatures, salinity and precipitation during transit, and open
storage. Further the size and weights of the packing cases shall take into consideration, where
appropriate, the remoteness of the Goods’ final destination and the absence of heavy handling
facilities at all points in transit.

The packing, marking and documentation within and outside the packages shall comply strictly with
such special requirements as shall be expressly provided for in the Agreement, including additional
requirements, if any, specified in the SCC, and in any subsequent instructions of the Purchaser.

DISPATCH INSTRUCTIONS
At least fifteen (15) Days before the expected dispatch date, the Supplier shall obtain authorization

from the Purchaser / Consultant to go ahead with the dispatching, after ensuring compliance to other
requirements of the Agreement.



NATURAL GAS LIMITED

TENDER FOR ITEM RATE CONTRACT FOR A PERIOD

OF 1 YEAR FOR LAYING OF UNDERGROUND PE
MNGL PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA

Bid No.: MNGL/CP/2022-23/200

18.0

18.1

18.2

18.3

18.4

18.5

18.6

19.0

19.1

19.2

19.3

19.4

20.0

20.1

DELIVERY AND DOCUMENTS

Delivery of the Goods shall be made by the Supplier in accordance with the Delivery Schedule
specified in the Agreement. The details of shipping and/or other documents are to be furnished by
the Supplier.

The delivery terms are binding and essential and consequently, no delay is allowed without the
written approval of Purchaser / Consultant. Any request concerning delay will be void unless
accepted by Purchaser / Consultant through a modification to the Contract.

Delivery time shall include time for submission of drawings for approval, incorporation of
comments, if any, and final approval of drawings by Purchaser / Consultant

In the event of delay in delivery, Price Reduction Schedule shall apply.

The documentation, in English Language, shall be delivered in due time, in proper form and in the
required number of copies as specified in the contract.

The Seller should comply with the Packing, Marking and Shipping Documentation Specifications
enclosed.

TRANSPORTATION

Where the Supplier is required under the Scope of the Contract to transport the Goods to a specified
place of destination or to Site, the Supplier shall transport to such place of destination or site, as the
case may be, including insurance and storage, if required. The Contract Price will include costs of
all such transportation.

The Supplier shall select such carrier which could deliver the Goods in requisite time. In such case,
Supplier shall be required to check (i) Age of the carrier; (ii) scheduled and actual maintenance; (iii)
payment of relevant fees; (iv) pending claims, if any; (v) past accident records etc., so as to ensure
safe and timely transportation of the Goods.

In case delay occurs for reasons not attributable to Purchaser alone, the Supplier shall, if directed by
Purchaser, adapt a specific way of delivery of Goods (air freight or likewise) at destination, the
additional cost which will be borne by the Supplier. If such specific way of delivery is required by
Purchaser to pre-pone the deliveries, nevertheless, Supplier will arrange the same and difference of
justified transportation charges will also be borne by the Purchaser.

Supplier has to make necessary arrangement to deliver and load/unload the Goods to MNGL

designated sites at his own arrangement after intimation of erection, installation, testing and
commissioning by the MNGL Engineer-In-charge.

GUARANTEE/ WARRANTY

The Supplier warrants that the Goods supplied under the Agreement are new, unused, of the most
recent or current models and that they incorporate all recent improvements in design and materials
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unless provided otherwise in the Contract Documents. The Supplier further warrants that all Goods
supplied under this Agreement shall have no defect, arising from design, materials, or workmanship
(except when the design and / or material is required by the Purchaser’s specifications and the
Supplier has given his disclaimer of warranty obligations with respect to such requirement) or from
any act or omission of the Supplier, that may develop under normal use of the supplied Goods in the
conditions prevailing in the place of use / destination.

This warranty shall remain valid for at least twelve (12) months from the date of successful
commissioning of individual equipment or Eighteen (18) Months after the date of last shipment
whichever is earlier or as specified under the Special Conditions of Contract. However, if warranty
period exceeds due to any defect observed in the equipment at site and the time taken in
rectification and commissioning, the warranty will stand extended for at least another 12 months
from the date of completion of rectification free of cost.

Bidder will assume responsibility for obtaining manufacturer’s warranty for all bought out items
and maintain sufficient stock of spares at each site to meet urgent requirements.

After the successful completion of Test run, Warranty phase will start and system taking over
certificate shall be issued by the Owner.

The Owner shall promptly notify the Supplier in writing of any claims arising under this warranty.

Upon receipt of such notice, the Supplier shall, within a reasonable period, repair or replace the
defective Goods or parts thereof, free of cost to the Purchaser, deliver at the appropriate destination.
The Supplier may take over the replaced parts / Goods at the time of their replacement. No claim
whatsoever shall lie on the Purchaser for the replaced parts / goods thereafter. In the event of any
correction of defects or replacement of defective material during the warranty period, the warranty
for the corrected / replaced Goods or item or material shall be extended to a further period of twelve
(12) Months from the date of such repair/replacement if put to use immediately or eighteen (18)
Months.

If the Supplier, having been notified, fails to remedy the defect(s) within a reasonable period, the
Purchaser may proceed to take such remedial action as may be necessary, at the Supplier’s risk and
expense and without prejudice to any other rights which the Purchaser may have against the
Supplier under the Agreement.

LATENT DEFECT

If any latent defect (a defect which could not have manifested itself in the normal course of
inspection and testing as per relevant codes, test procedures and contract specifications and normal
usage as per industry practice will be referred to as latent defect) surfaces within five years of
putting the Goods or parts thereof into operation, the Supplier shall repair or replace such Goods or
parts, as the case may be, within technically reasonable period to the satisfaction of the Purchaser
and without any additional liability on the Purchaser, whatsoever.
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PAYMENT TERMS

The Seller’s request(s) for payment shall be made to the Purchaser in writing accompanied by an
invoice describing, as appropriate, the Goods delivered and services performed, and by shipping
documents submitted, and upon fulfilment of other obligations stipulated in the Contract.

Payment will be made in the currency or currencies in which the Contract Price has been stated in
the Seller’s bid, as well as in other currencies in which the Seller had indicated in his bid that he
intends to incur expenditure in the performance of the Contract and wishes to be paid. If the
requirements are stated as a percentage of the bid price along with exchange rates used in such
calculations these exchange rates shall be maintained.

General Notes:

All foreign currency payments to foreign bidder shall be released through an irrevocable Letter of
Credit, which shall be opened through Government of India Nationalized Bank and hence shall not
be confirmed. In case any bidder insists on confirmation, charges towards confirmation shall be
borne by him. L/C shall be established within 30 days after receipt of unconditional acceptance of
Fax of Intent together with Performance Guarantee as applicable.

For dispatches on FOT dispatch point (in India) basis, the payment shall be through Purchaser’s
bank. Payment through Bank, wherever applicable, shall be released as per normal banking
procedures.

Payment shall be released within 45 days after receipt of relevant documents complete in all
respects.

All bank charges incurred in connection with payments shall be to Seller’s account in case of Indian
bidders and to respective accounts in case of foreign bidder.

Unless otherwise specifically stated in bid document, all payments shall be made in the currency
quoted.

No interest charges for delay in payments, if any, shall be payable by Purchaser.

In case of Indian bidder, variation, if any, on account of customs duty on their built-inimport
content, as per terms of tender document, shall be claimed separately by bidder after receipt of
goods at site(s). However, any price benefits to the Purchaser, on account of such variation as per
terms specified in the tender document, shall be passed on to the Purchaser along with invoicing
itself.

Agency commission, if any, to Indian agent for foreign bidders, indicated in prices, shall be paid to
the agent in equivalent Indian Rupees on receipt and acceptance of material at site.

PRICES AND PRICE BASIS

Prices charged by the Supplier for Goods delivered and Services performed under the Agreement
shall be on firm price basis and not vary from the prices quoted by the Supplier in its bid, with the
exception of any price adjustments authorized in the tender document. Prices quoted by the Bidder,
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shall remain firm and fixed and valid until completion of the Contract and will not be subject to
variation on any account except as per provisions of the tender document only.

FALL CLAUSE

The price charged for the materials supplied under the order by the supplier shall in no event exceed
the lowest price at which the supplier or his agent / principal / dealer, as the case may be, sells the
materials of identical description to any Persons / Organizations including the Purchaser or any
Department of the Central Govt. or any Department of a State Govt. or any Statutory Undertaking
of the Central or State Govt. as the case may be, during the currency of the order.

If at any time during the said period, the supplier or his agent / principal / dealer, as the case may
be, reduces the sale price, sells or offers to sell such materials to any persons / organizations
including the Purchaser or any Department Of Central Govt. or State Govt. as the case may be, at a
price lower than the price chargeable under the order, he shall forthwith notify such reduction or
sale or offer of sale to the Purchase Authority who has issued this order and the price payable under
the order for the materials supplied after the date of coming into force of such reduction or sale or
offer of sale shall stand correspondingly reduced.

The above stipulation will, however, not apply to:

(a) Exports by the Contractor / Supplier or

(b) Sale of goods as original equipment at prices lower than the prices charged for normal
replacement

(c) Sale of goods such as drugs which have expiry dates.

The supplier shall furnish the following certificate to the concerned Paying Authority along with
each bill for payment for supplies made against this order:

“I/We certify that there has been no reduction in sale price of the items / goods / materials of
description identical to those supplied to MNGL under the order herein and such items / goods /
materials have not been offered/sold by me/us to any person / organizations including the Purchaser
or any Dept. of Central Govt. or any Dept. of State Govt. or any Statutory Undertaking of the
Central or State Govt. as the case may be up to the date of bill / during the currency of the order
whichever is later, at a price lower than the price charged to MNGL under the order”. Such a
certificate shall be obtained, except for quantity of items / goods / materials categories under
exceptions mentioned above, of which details shall be furnished by the supplier.

ASSIGNMENT

The Supplier shall not assign, in whole or in part, any of its obligations to be performed under this
Agreement to any third party, except with the Owner’s prior written consent.

SUB-CONTRACTING
The Supplier shall notify the Owner in writing of all subcontracts awarded under this Agreement if

not already notified in the Supplier’s bid and incorporated in the Agreement Such notification and
incorporation shall not relieve the Supplier from any liability or obligation under the Agreement.
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Such sub-contract shall be limited to certain bought-out items and sub-assemblies, which are not in
line of Supplier’s manufacturing or proposed manufacturing unit of authorized Supplier.

Such purchases and subcontracted items shall have to be necessarily in full compliance with the
terms and conditions of the Agreement and do not relieve the Supplier of any of his contractual
obligations. The Supplier shall be solely responsible for any action, deficiency or negligence of his
sub-contractors.

For any subcontract, the Purchaser is entitled to demand from the Supplier, for approval of the list
sub-contractors the Supplier intends to involve and of the orders he may entrust to them. The
Purchaser may further demand that proposals of competitors be produced for him to examine.
Approval by the Owner cannot give rise to any legal bond between the Purchaser and the sub-
contractors and leaves full responsibility only to the Supplier.

In the event where the warranty agreed between the Supplier and his sub-Suppliers exceeds in scope
or in period those required under the Agreement, the Supplier undertakes to make the Purchaser the
full and direct beneficiary of such warranty.

TIME SCHEDULE & PROGRESS REPORTING

Time Schedule Network / Bar Chart

Together with the Contract confirmation, Seller shall submit to Purchaser, his time schedule
regarding the documentation, manufacture, testing, supply, erection and commissioning of the
Goods.

The time schedule will be in the form of a network or a bar chart clearly indicating all main or key
events regarding documentation, supply of raw materials, manufacturing, testing, delivery, erection
and commissioning.

The original issue and subsequent revisions of Seller’s time schedule shall be sent to Purchaser.

The time schedule network / bar chart shall be updated at least every second month.

Progress Trend Chart / Monthly Report

Seller shall report monthly to Purchaser, on the progress of the execution of Contract and
achievement of targets set out in time bar chart.

The progress will be expressed in percentages as shown in the progress trend chart attached to the
Time Schedule specification.

The first issue of the Progress Trend Chart will be forwarded together with the time bar chart along
with Contract confirmation.

Purchaser’s / Consultant’s representatives shall have the right to inspect Seller’s premises with a
view to evaluating the actual progress of work on the basis of Seller’s time schedule documentation.
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Irrespective of such inspection, Seller shall advise Consultant, with copy to Purchaser, at the earliest
possible date of any anticipated delay in the progress.

Notwithstanding the above, in case progress on the execution of contract at various stages is not as
per phased time schedule and is not satisfactory in the opinion of the Purchaser / Consultant which
shall be conclusive or Seller shall neglect to execute the Contract with due diligence and expedition
or shall contravene the provisions of the Contract, Purchaser / Consultant may give notice of the
same in writing to the Seller calling upon him to make good the failure, neglect or contravention
complained of. Should Seller fail to comply with such notice within the period considered
reasonable by Purchaser / Consultant, the Purchaser / Consultant shall have the option and be at
liberty to take the Contract wholly or in part out of the Seller’s hand and make alternative
arrangements to obtain the requirements and completion of Contract at the Seller’s risk and cost and
recover from the Seller, all extra cost incurred by the Purchaser on this account. In such event
Purchaser shall not be responsible for any loss that the Seller may incur and Seller shall not be
entitled to any gain. Purchaser shall, in addition, have the right to encash Performance Guarantee in
full or part.

DELAYS IN THE SUPPLIER’S PERFORMANCE

Delivery of the Goods and performance of Services shall be made by the Supplier in accordance
with the time schedule prescribed by the Purchaser in the Delivery Schedule.

If at any time during performance of the Agreement, the Supplier or its subcontractor(s) encounters
conditions impeding timely delivery of the Goods and performance of Services, the Supplier shall
promptly notify the Purchaser in writing of the fact of the delay, its likely duration and its cause(s).
As soon as practicable after receipt of the Supplier’s notice, the Purchaser shall evaluate the
situation and may at its discretion extend the Supplier’s time for performance, with or without levy
of Price Reduction Schedule, in which case the extension shall be ratified by the parties by
amendment of Agreement.

Except as provided under GCC Clause — “Force Majeure” or for the reasons solely attributable to
the Purchaser, a delay by the Supplier in the performance of its delivery obligations shall render the
Supplier liable to the imposition of Price Reduction Schedule (PRS) unless an extension of time is
agreed upon pursuant to above sub-clause (ii) without the application of PRS.

PRICE REDUCTION SCHEDULE (PRS)

Time is the essence of the Contract. In case the Contractor fails to complete the Work within the
Contractual Completion period, then, unless such failure is due to Force Majeure as defined
herewith or due to Owner's defaults, the Contractor shall pay to the Owner, by way of compensation
for delay and not as penalty, a sum @ '2% (half per cent) per complete week of delay of the value
of the “supply portion for the quantity” OR “the work portion” that is delayed per complete week
subject to maximum of 5% (Five Per Cent) of the total contract value.

The parties agree that this is a genuine pre-estimate of the loss/damage which will be suffered on
account of delay/breach on the part of the Contractor and the said amount will be payable on
demand without there being any proof of the actual loss or damages caused by such delay/breach.
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The decision of Owner in regard to the actual delay shall be final and binding on the Contractor. All
sums payable by way of compensation shall be considered as reasonable compensation without
reference to the actual loss or damage which shall have been sustained.

In case of delay in delivery on the part of Seller, the invoice/document value shall be reduced
proportionately for the delay and payment shall be released accordingly. In the event the invoice
value is not reduced proportionately for the delay, the Purchaser may deduct the amount so payable
by Seller, from any amount falling due to the Seller or by recovery against the Performance
Guarantee.

TERMINATION FOR DEFAULT

Except for the cases provided for in Clause” Force Majeure”, if the Supplier fails to execute the
work or any part thereof with such diligence as will ensure its completion within the time specified
in the contract or extension thereof or fails to perform any of his obligation under the contract or in
any manner commits a breach of any of the provisions of the contract it shall be open to the owner
at its option by written notice to the supplier

(a) TO DETERMINE THE CONTRACT in which event the Contract shall stand terminated and
shall cease to be in force and effect on and from the date appointed by the Owner on that behalf,
where upon the Contractor shall stop forthwith any of the Contractor's work then in progress, except
such Work as the Owner may, in writing, require to be done to safeguard any property or WORK,
or installations from damage, and the Owner, for its part, may take over the work remaining
unfinished by the Contractor and complete the same through a fresh Contractor or by other means,
at the risk and cost of the Contractor, and any of his sureties if any, shall be liable to the Owner for
any excess cost occasioned by such work having to be so taken over and completed by the Owner
over and above the cost as worked out in terms of the contract.

(b) WITHOUT DETERMINING THE CONTRACT to take over the work of the Contractor or any
part thereof and complete the same through a fresh Contractor or by other means at the risk and cost
of the Contractor and any of his sureties are liable to the Owner for any excess cost over and above
the cost as worked out in terms of the contract, occasioned by such works having been taken over
and completed by Owner.

Before determining the Contract, provided in the judgment of the Owner, the default or defaults
committed by the Contractor is/are curable and can be cured by the Contractor if an opportunity is
given to him, then the Owner may issue notice in writing calling the Contractor to cure the default
within such time specified in the notice.

The Owner shall also have the right to proceed or take action as per above, in the event that the
Contractor becomes bankrupt, insolvent, compounds with his creditors, assigns the Contract in
favor of his creditors or any other person or persons, or being a company or a corporation goes into
voluntary liquidation, provided that in the said events it shall not be necessary for the Owner to give
any prior notice to the Contractor.

Termination of the Contract as provided for above shall not prejudice or affect the rights of the
Owner which may have accrued up to the date of such termination.

In case of termination of CONTRACT herein set forth except under conditions of Force Majeure
and termination after expiry of contract, the CONTRACTOR shall be put under holiday [i.e. neither
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any enquiry will be issued to the party by Maharashtra Natural Gas Limited against any type of
tender nor their offer will be considered by MNGL against any ongoing tender (s) where contract
between MNGL and that particular CONTRACTOR (as a bidder) has not been finalized] for three
years from the date of termination by Maharashtra Natural Gas Limited to such CONTRACTOR.

OWNER MAY DETERMINE / TERMINATE CONTRACT

Owner shall, at any time, be entitled to determine and terminate the Contract, in whole or in part for
any cause whatsoever. A notice in writing from the Owner to the Contractor shall be issued giving
30 (Thirty) days' time for such determination including the reason thereof.

The Contractor upon receipt of such notice shall discontinue the Work on the date and to the extent
specified in the notice, make all reasonable efforts to obtain cancellation of all orders and contracts
to the extent they are related to works terminated and upon terms satisfactory to Owner, stop all
further sub-contracting or purchasing activity related to the works terminated and assist the Owner
in maintenance, protection and disposition of the works acquired under the Contract by the Owner.

TERMINATION FOR INSOLVENCY

The Purchaser, may at any time, terminate the Contract by giving written notice to the Seller,
without compensation to the Seller, if the Seller becomes bankrupt or otherwise insolvent, provided
that such termination will not prejudice or affect any right of action or remedy which has accrued or
will accrue thereafter to the Purchaser.

TERMINATION FOR OWNER’S CONVENIENCE

The Owner, by written notice sent to the Contractor, may terminate the Agreement, in whole or in
part, at any time for its convenience. The notice of termination shall specify that termination is for
the Owner’s convenience, the extent to which performance of the Contractor under the Agreement
is terminated, and the date upon which such termination becomes effective.

The Goods that are complete and ready for shipment / dispatch as on the date of Contractor’s
receipt of notice of termination shall be accepted by the Owner on the terms and prices mutually
agreed at that time.

For the remaining Goods, the Owner may elect:

(a) To have any portion completed and delivered at the Agreement terms and prices and / or

(b) To cancel the remainder and pay to the Contractor an agreed amount for partially
completed Goods and Services and for materials and parts previously procured by the
Contractor; and/or

(c) To pay any reasonable and demonstrable otherwise non-recoverable expenses incurred by
the Contractor.

MNGL reserves the right to award the contract for a shorter duration than the specified or foreclose

it with adequate advance notice not less than 30 days due to change in its business requirement.

FORCE MAJEURE

For purposes of this clause, ‘Force Majeure’ means an event beyond the control of the Supplier or
Purchaser and not involving the Supplier’s fault or negligence and not foreseeable, all having
impact on the performance of the respective obligations as detailed hereinafter. Such events may
include, but are not restricted to:
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a) War, whether declared or not, civil war, unrest and revolution, piracy, terrorism, sabotage;

b) Natural disasters such as tornadoes, earthquakes, tidal waves, floods, destruction by lightning,
etc.

¢) Explosions, fires, destruction of machinery, plant and installations of any nature

d) Arbitrary action, if any of the Government of India or a relevant State;

e) Refusal by government authority of Government of India to grant the necessary permits needed
to carry out the Agreement, provided such refusal is not the result of the doing of the parties.

f) Boycotts, strikes and lock-outs of any nature, disruptive, occupation of plant and premises, work
stoppages occurring at the premises of the party requesting to be relieved of its liability, so long
such cause is not effected by such party’s controlled administration or employees.

Should any one or more of the events referred to in this clause occur, affecting the performance of
the obligations of either of the parties, under the Agreement, such party shall notify to the other
party the existence of a cause for force majeure as soon as it has knowledge of such event but not
later than fifteen (15) Days from such date the event has arisen. The notification shall contain the
details regarding the nature, starting date, presumed end date, as well as the estimated effects of the
case of force majeure or other cause of force majeure on the obligations of the party which has
incurred the event.

As soon as the cause for exoneration has ended, the party, the performance of which has been
affected shall notify, in writing, to the other party the precise date of the end of the cause of force
majeure and the extent, with justification, to which it has actually been affected in the performance
of its obligations. It adds to this statement the necessary certificates issued by an authorized entity.

Any case of force majeure suspends the carrying out of the obligations affected. However, the party
which claims force majeure shall show every diligence towards reducing as much as feasible the
effects thereof. It is exonerated only for the minimum period, which may (in no event exceed the
period of existence of the force majeure itself) have actually occurred as a result of the force
majeure.

The parties may request that the Agreement be deemed cancelled if it’s carrying out has become
totally impossible.

SETTLEMENT OF DISPUTES
The rules of procedure for arbitration proceedings shall be as per Indian Arbitration and
Conciliation Act 1996 or as amended.

If any dispute or difference arising between the Parties in respect of or concerning or connected
with the interpretation or implementation of this Agreement or otherwise arising out of this
Agreement, the parties hereto shall promptly and in good faith negotiate with a view to bring out
and amicable resolution and settlement.

If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual
consultation, then either the Owner or the Supplier may give notice to the other party of its intention
to commence arbitration, as hereinafter provided, as to the matter in dispute, and no arbitration in
respect of this matter may be commenced unless such notice is given.
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Maharashtra Natural Gas Limited will nominate three independent persons who can be the Sole
Arbitrator and intimate the same to Vendor. The Vendor needs to choose one person from the said
nominees as Sole Arbitrator. If Vendor fails to choose the arbitrator within thirty (30) days from
receipt of a nomination by Maharashtra Natural Gas Limited, Maharashtra Natural Gas Limited will
have right to choose the Sole Arbitrator.

The Arbitration proceedings shall be held in Pune and shall be conducted in English Language. The
decision of such arbitration shall be binding and conclusive upon the Parties. The Parties to the
arbitration shall equally share the costs and expenses of any such arbitration.

It is hereby clarified that the Courts at Pune alone shall have jurisdiction to try and entertain any and
all suits or other proceedings in respect of, relating to or otherwise arising out of this Agreement.

Notwithstanding any reference to arbitration herein, the parties shall continue to perform their
respective obligations under the Agreement unless they otherwise agree. The WORK under the
CONTRACT shall continue during the Arbitration proceedings and no payment due or payable to
the Seller shall be withheld on account of such proceedings.

LIMITATION OF LIABILITY

Except in cases of willful negligence or willful misconduct, and in the case of infringement, the
Supplier shall not be liable to the Purchaser, whether in contract, tort, or otherwise, for any indirect
or consequential loss or damage, loss of use, loss of production, or loss of profits provided that this
exclusion shall not apply to any obligation of the Supplier to pay Price Reduction to the Purchaser
and the aggregate liability of the Supplier to the Purchaser, whether under the Contract, in tort or
otherwise, shall not exceed the total Contract Price, provided that this limitation shall not apply to
the cost of repairing or replacing defective equipment.

PUBLICITY AND ADVERTISMENT

Seller shall not without the written permission of Purchaser / Consultant make a reference to
Purchaser / Consultant or any Company affiliated with Purchaser / Consultant or to the destination
or the description of goods or services supplied under the contract in any publication, publicity or
advertising media.

GOVERNING LANGUAGE

The agreement shall be written in English language unless specified otherwise in the SCC. All
correspondence and other documents pertaining to the agreement which are exchanged by the
parties shall be written in the same language. Printed literature in other language shall only be
considered, if it is accompanied by an English translation. In case, any document/brochure etc. Is
written in any other language then its English translation shall govern.

APPLICABLE LAW
The Contract shall be governed and interpreted in accordance with laws of India and Courts at Pune
shall have exclusive jurisdiction.

NOTICES

Any notice given by one party to the other pursuant to this Agreement shall be sent to the other
party in writing by registered mail and confirmed in writing to the other party’s address specified in
the Agreement.
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A notice shall be effective when delivered or on the notice’s effective date, whichever is later.

TAXES, DUTIES AND LEVIES

The Contractor agrees to and does hereby accept full and exclusive liability for the payment of any
and all Taxes, Duties now in force and hereafter increased, imposed or modified from time to time
in respect of Works and materials and all contributions and taxes for unemployment compensation,
insurance and old age pensions or annuities now or hereafter imposed by any Central or State
Government authorities which are imposed with respect to or covered by the wages, salaries, or
other compensations paid to the persons employed by the Contractor. The Contractor shall be
responsible for the compliance with all obligations and restrictions imposed by the Labor Law or
any other law affecting employer-employee relationship The Contractor further agrees to comply
and to secure the compliance of all Sub-Contractors with all applicable Central, State, Municipal
and local law and regulation, and requirement of any central, State or Local Government agency or
authority. Contractor further agrees to defend, indemnify and hold Owner harmless from any
liability or penalty which may be imposed by the Central, State or Local authorities by reason of
any violation by Contractor or Sub-Contractor of such laws, regulations or requirements and also
from all claims, suits or proceedings that may be brought against the Owner arising under, growing
out of, or by reason of the work provided for by this Contract, by third parties, or by Central or
State Government authority or any administrative sub-division thereof.

Owner shall directly pay the Customs Duty and Tax to concerned Authorities in case of foreign
bidders.

Owner shall make from contractor’s bills such tax deductions as are required as per rules and
regulations in force from time to time.

Bidder shall be entirely responsible for scope of work, all taxes, GST, license fees, any other duty
on services or any other tax payable and/ or other levies etc. imposed by Central, state, municipal
and local law and regulatory agency or authority. The rate in SOR is inclusive of all the above
referred taxes/duties.

Any statutory variation in GST within the contractual period for the SOR items shall be to MNGL's
account. However, in case the contractual completion period gets extended for reasons solely
attributable to contractor, the statutory variation shall be limited to contractual completion period
only.

Any new taxes & duties, if imposed by the State / Central Govt. of India after due date of bid
submission but before the Contractual Delivery Date, shall be paid / reimbursed to the contractor on
submission of copy of notification(s) issued from State / Central Govt. Authorities along with
submission of documentary evidence for proof of payment of such taxes / duties to State / Central
Govt. Authorities and after ascertaining its applicability with respect to the contract.

Returns and details required to be filled under GST laws & rules should be timely filed by Supplier
of Goods / Service Provider with requisite details to enable the Owner to avail tax credits including
input tax credit. Payments to Service Provider claiming GST amount will be made provided the
above formalities are fulfilled. Further, MNGL may seek copies of challan and certificate from
Chartered Accountant of Supplier / Service Provider for deposit of GST collected from Owner. Any
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loss or non-availability of input tax credit by the Owner due to non-compliance of applicable tax
laws (including but not limited to GST laws in force or otherwise) or for any reason which is not
attributable to MNGL, then MNGL shall not be obligated or liable to pay or reimburse GST
charged in the invoice(s) and an amount equivalent to any tax liability accruing to the Owner and/or
to the extent of any loss accrued to the Owner together with all penalties, costs, liabilities, dues, fees
and interest if any, shall be deducted from the payment due to the Vendor or shall be reimbursed by
the Vendor, as the case may be, till such default is either rectified or made good by the Vendor and
the Owner is satisfied that it is in a position to claim valid input tax credit within the time-lines as
per applicable laws.

Supplier of Goods / Service Provider providing taxable service shall issue an Invoice / Bill, as the
case may be as per rules / regulation of GST. GST, if applicable, shall be paid after verifying GST
Registration number. Each item’s cost and GST as applicable shall be provided in all the invoices
along with GST registration no. & HSN/SAC codes for the services provided.

In case of statutory variation in GST, other than due to change in turnover, payable on the contract
value during contract period, the Supplier of Goods / Services (Service Provider) shall submit a
copy of the 'Government Notification' to evidence the rate as applicable on the Bid due date and on
the date of revision. In case GST is not applicable to the vendor at the time of Contract / Order
placement, as per turnover criteria, GST due to change in turnover is not payable. If applicable in
future, the same shall be borne by vendor.

In case of delay in completion period beyond the contractual date, for reasons attributable to
contractor, any increase in these rates or any new taxes and duties introduced during the period
beyond the contractual completion date shall be borne by the contractor, whereas any decrease shall
be passed on to MNGL.

The base date for the purpose of applying statutory variation shall be the Bid Due Date.

Claim for payment of GST / Statutory variation, should be raised within two (02) months from the
date of issue of 'Government Notification' for payment of differential GST, otherwise claim in
respect of above shall not be entertained for payment of arrears.

Beyond the contract period, in case MNGL is not entitled for input tax credit of GST, then any
increase in the rate of GST beyond the contractual delivery period shall be to Service Provider’s
account whereas any decrease in the rate GST shall be passed on to the Owner.

Beyond the contract period, in case MNGL is entitled for input tax credit of GST, then statutory
variation in applicable GST on supply and on incidental services, shall be to MNGL’s account.

MNGL will prefer to deal with registered supplier of goods / services under GST. All Vendors shall
have GST registration in the concerned State from where he intends to supply the goods. Therefore,
bidders are requested to get themselves registered under GST, it not registered yet.

In case CBEC (Central Board of Excise and Customs) / any equivalent Central Government agency
/ State Government agency brings to the notice of MNGL that the Supplier of Goods / Service
Provider has not remitted the amount towards GST collected from MNGL to the government
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exchequer, then MNGL shall have the right to put that Supplier of Goods / Service Provider under
Holiday List.

Bidders are required to strictly consider the following key points while preparing the bid document
as the following shall be applicable in all awarded Contracts and Purchase Orders:

(a) If prior to the placement of award, vendor realizes that the actual applicable rates of taxes
are higher than the GST rates quoted in the bid against any particular HSN Code, then the
vendor shall do reverse calculation and reduce the “basic unit price” of the product / service
accordingly to match the “total price inclusive of taxes” of that product / service. Whereas,
in case the vendor realizes that the actual applicable rates of taxes are lower than the GST
rates quoted in the bid against any particular HSN Code, then the vendor shall reduce the
“GST rate” of the product / service accordingly without changing the “basic unit price” of
that product / service and the invoices shall be raised as per the actual applicable GST.

(b) The tax rates shall only be changed under statutory variation if there is a change in the GST
rates after the due date of bid submission as per government notification in the applicable
HSN code which is quoted in the bid only and not in any other HSN Code. The differential
tax amount will be paid / recovered depending upon whether the revised rate notified by
government has increased / decreased as compared to the existing rates.

Bidders are required to quote and comply with all applicable statutory requirements for invoicing.

TIME FOR PERFORMANCE
The effective date of Contract shall be the date of Notification of Award (Fax of Intent) or as
mentioned therein. The completion period specified in the Bid Document shall be reckoned from
such date of effectiveness.

Contractor shall furnish bar charts specifying intermediate milestones to achieve the final
completion period as per contract. The bar chart agreed shall be for reference purpose only & shall
in no way release the contractor’s responsibility to complete the work within the completion period.

TRANSFER OF TITLE

The title of Ownership in respect of equipment, materials etc. supplied by Contractor for
incorporation in permanent works for execution of contract shall pass on to Owner on the date of
issue of completion certificate.

However, Owner shall have the lien on all such equipment, materials, etc. at any time during the
performance of the contract after the date on which Owner releases any advance payment towards
the said equipment, materials, etc. and contractor shall thereafter be bound to use the same only for
the purpose intended under the contract.

Ownership of goods supplied by domestic / foreign seller will transfer to purchaser on receipt
of Goods at MNGL stores.
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CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN UNDER CLAUSE
ENTITLED TERMINATION FOR DEFAULT

In any case in which any of the powers conferred upon the Owner by the clause entitled
"Termination for Default" hereof shall have become exercisable and the same had not been
exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and
such powers shall notwithstanding be exercisable in the event of any further case of default by the
Contractor for which by any clause or clauses hereof he is declared liable to pay compensation
amounting to the whole of his Performance guarantee and the liability of the Contractor for past and
future Compensation shall remain unaffected.

In the event of the Owner putting in force the power vested in him under the preceding clause he
may, if he so desires, take possession of all or any tools, and plants, materials and stores in or upon
the works or the site thereof belonging to the Contractor or procured by him and intended to be used
for the execution of the Work or any part thereof paying or allowing for the same in account at the
Contract prices or in case of these not being applicable at current market prices to be certified by the
Engineer-In-Charge may give notice in writing to the Contractor or his authorized agent, requiring
him to remove such tools, plant, materials or stores from the premises (within a time to be specified
in such notice), and in the event of the Contractor failing to comply with any such requisition, the
Engineer- In-Charge may remove them at the Contractor's expense or sell them by auction or
private sale on account of the Contractor and at his risk in all respects without any further notice as
to the date , time or place of the expenses of any such removal and the amount of the proceeds and
expenses of any such sale shall be final and conclusive against the Contractor.

CHANGE IN CONSTITUTION

The prior approval, in writing, of the Owner shall be obtained before any change is made in the
constitution of the contractor. If prior approval is not obtained, the Contract shall be deemed to have
been allotted in contravention of Clause entitled "sub-letting of works" hereof and the same action
may be taken and the same consequence shall ensure as provided in the said clause.

MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE

No Director, or Official or employee of the Owner shall in any way be personally bound or liable
for the acts or obligations of the Owner under the Contract or answerable for any default or
omission in the observance or performance of any of the acts, matters or things which are herein
contained.

CONTRACTOR TO INDEMNIFY THE OWNER

The Contractor shall indemnify the Owner and every member, officer and employee of the Owner,
also the Engineer-In-Charge and his staff against all actions, proceedings, claims, demands, costs
and expenses whatsoever arising out of all actions, proceedings, claims, demands, costs and
expenses which may be made against the Owner for or in respect of or arising out of any failure by
the Contractor in the performance of his obligations under the Contract. The Owner shall not be
liable for or in respect of consequence of any accident or injury to any workmen or other person in
the employment of the Contractor or his Sub- Contractor and Contractor shall indemnify and keep
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indemnified the Owner against all such damages and compensations and against all claims,
damages, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereof.

Should the Owner have to pay any money in respect of such claims or demands as aforesaid the
amount so paid and the costs incurred by the Owner shall be charged to and paid by the Contractor
and the Contractor shall not be at liberty to dispute or question the right of the Owner to make such
payments notwithstanding the same may have been made without the consent or authority or in law
or otherwise to the contrary.

SAFETY REGULATIONS

In respect of all labor, directly or indirectly employed in the Work the Contractor shall at his own
expense arrange for all the safety provisions and abide by all labor laws, safety codes, and all fire
and statutory regulation and keep owner indemnified in respect thereof.

OWNER MAY DO PART OF WORK

Upon failure of the Contractor to comply with any instructions given in accordance with the
provisions of this Contract the Owner has the alternative right, instead of assuming charge of entire
Work, to place additional labor force, tools, equipment’s and materials on such parts of the Work,
as the Owner may designate or also engage another Contractor to carry out the Work. In such cases,
the Owner shall deduct from the amount which otherwise might become due to the Contractor, the
cost of such Work and materials with fifteen percent (15%) added to cover all Owners charges and
should the total amount thereof exceed the amount due to the Contractor, the Contractor shall pay
the difference to the Owner.

POSSESSION PRIOR TO COMPLETION

The Engineer-In-Charge shall have the right to take possession of or use any completed or partially
completed Work or part of the Work. Such possession or use shall not be deemed to be an
acceptance of any work completed in accordance with the Contract agreement. If such prior
possession or sue by the Engineer-In-Charge delays the progress of Work, equitable adjustment in
the time of completion will be made and the Contract agreement shall be deemed to be modified
accordingly.

DEFECTS IN WORK
DEFECTS PRIOR TO TAKING OVER
If at any time, before the Work is taken over, the Engineer-In-Charge shall:

(a) Decide that any work done or materials used by the Contractor or by any Sub- Contractor is
defective or not in accordance with the Contract, or that the works or any portion thereof are
defective, or do not fulfil the requirements of Contract (all such matters being hereinafter, called
“Defects” in this clause), and

(b) As soon as notice is given to the Contractor in writing of the said decision, specifying particulars
of the defects alleged to exist or to have occurred, then the Contractor shall at his own expenses and
with all speed make good the defects so specified.
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In case Contractor shall fail to do so, the Owner may take, at the cost of the Contractor, such steps
as may in all circumstances, be reasonable to make good such defects. The expenditure so incurred
by the Owner will be recovered from the amount due to the Contractor. The decision of the
Engineer-in-Charge with regard to the amount to be recovered from the Contractor will be final and
binding, on the Contractor. As soon as the WORK have been completed in accordance with the
Contract (except in minor respects that do not affect their use for the purpose for which they are
intended and except for maintenance thereof and have passed the tests on completion, the Engineer-
In-Charge shall issue a certificate (hereinafter called Completion Certificate) in which he shall
certify the date on which the Work have been so completed and have passed the said tests and the
Owner shall be deemed to have taken over the Work on the date so certified. If the Work has been
divided into various groups in the Contract, the Owner shall be entitled to take over any group or
groups before the other or others and there upon the Engineer-In-Charge shall issue a Completion
Certificate which will, however, be for such group or groups so taken over only. In such an event if
the group/section/part so taken over is related to the integrated system of the work, no withstanding
date of grant of Completion Certificate for group/section/part, the period of liability in respect of
such group/section/part shall extend 12 (twelve) months from the date of completion of Work.

DEFECTS AFTER TAKING OVER:

In order that the Contractor could obtain a Completion Certificate he shall make good, with all
possible speed, any defect arising from the defective materials supplied by the Contractor or
workmanship or any act or omission of the Contractor that may have been noticed or developed,
after the works or groups of the works has been taken over, the period allowed for carrying out such
Work will be normally one month. If any defect be not remedied within a reasonable time, the
Owner may proceed to do the Work at Contractor’s risk and expense and deduct from the final bill
such amount as may be decided by the Owner.

If by reason of any default on the part of the Contractor a Completion Certificate has not been
issued in respect of any portion of the Work within one month after the date fixed by the Contract
for the completion of the Work, the Owner shall be at liberty to use the Work or any portion thereof
in respect of which a completion certificate has not been issued, provided that the Work or the
portion thereof so used as aforesaid shall be afforded reasonable opportunity for completing these
works for the issue of Completion Certificate.

REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS

If during the progress of the Work, Owner shall decide and inform in writing to the Contractor, that
the Contractor has manufactured any plant or part of the plant unsound or imperfect or has
furnished plant inferior to the quality specified, the Contractor on receiving details of such defects
or deficiencies shall at his own expenses within 7 (seven) days of his receiving the notice, or
otherwise within such time as may be reasonably necessary for making it good, proceed to alter, re-
construct or remove such work and furnish fresh equipment up to the standards of the
specifications. In case the Contractor fails to do so, Owner may on giving the Contractor 7 (seven)
days’ notice in writing of his intentions to do so, proceed to remove the portion of the Work so
complained of and at the cost of Contractor perform all such works or furnish all such equipment’s
provided that nothing in the clause shall be deemed to deprive the Owner of or affect any rights
under the Contract, the Owner may otherwise have in respect of such defects and deficiencies
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The Contractor’s full and extreme liability under this clause shall be satisfied by the payments to the
Owner of the extra cost, of such replacements procured including erection/installation as provided
for in the Contract; such extra cost being the ascertained difference between the price paid by the
Owner for such replacements and the Contract Price portion for such defective plants and
repayments of any sum paid by the Owner to the Contractor in respect of such defective plant.
Should the Owner not so replace the defective plant the Contractor’s extreme liability under this
clause shall be limited to the repayment of all such sums paid by the Owner under the Contract for
such defective plant.

DEFENCE OF SUITS:

If any action in court is brought against the Owner or an officer or agent of the Owner, for the
failure, omission or neglect on the part of the Contractor to perform any acts, matters, covenants or
things under the Contract, or damage or injury caused by the alleged omission or negligence on the
part of the Contractor, his agents, representatives or his Sub- Contractor’s, or in connection with
any claim based on lawful demands of Sub-Contractor’s workmen, suppliers or employees, the
Contractor, shall in such cases indemnify and keep the Owner and/or their representatives harmless
from all losses, damages, expenses or decrees arising out of such action.

PACKING, FORWARDING AND SHIPMENT

The Contractor, wherever applicable, shall, after proper painting, pack and crate all items in such a
manner as to protect them from deterioration and damage during rail and road transportation to the
Site and storage at the Site till the time of erection. The Contractor shall be held responsible for all
damages due to improper packing.

The Contractor shall notify Owner of the date of each shipment from his works and expected date
of arrival at the Site for the information of Owner.

The Contractor shall also give all shipping information concerning the weight, size and content of
each packing including any other information Owner may require.

Fragile articles shall be packed with special precaution and shall bear the marking like ‘Fragile
Handle with Care and/or ‘this side up’ etc. Items shipped in bundle must be securely tied with steel
wire or straps at suitable intervals.

All delicate surfaces on equipment/materials shall be carefully protected and painted with protective
paint/compound and wrapped to prevent rusting and damage.

Attachments and parts of equipment and small pieces shall be packed in wooden cases with
adequate protection inside the case and wherever possible should be sent along with the major
equipment. Each item shall be tagged so as to identify it with the main equipment and part number
and reference number shall be indicated.

All protrusions shall be suitably protected and openings shall be blocked by wooden covers.

Wherever required, equipment/material shall be packed in polythene bags and silica gel or similar
dehydrating compound shall be put inside the bags for protecting them



NATURAL GAS LIMITED

TENDER FOR ITEM RATE CONTRACT FOR A PERIOD

OF 1 YEAR FOR LAYING OF UNDERGROUND PE
MNGL PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA

Bid No.: MNGL/CP/2022-23/200

55.0
55.1

56.0

56.1

56.2

56.3

56.4

56.5

56.6

57.0
57.1

DEDUCTIONS FROM THE CONTRACT PRICE

All costs, damages or expenses which Owner may have paid or incurred for which under the
provisions of the Contract, the Contractor is liable/will be liable, will be deducted from contractors
bills or from any moneys due or becoming due to the Contractor.

COMPLETION CERTIFICATE
Application for Completion Certificate:

When the Contractor fulfils his obligation under the contract he shall be eligible to apply for
Completion Certificate in respect of the Work by submitting the completion documents along with
such application for Completion Certificate.

The Engineer-In-Charge shall normally issue to the Contractor the Completion Certificate within
one month after receiving an application thereof from the Contractor after verifying from the
completion documents and satisfying himself that the Work has been completed in accordance with
and as set out in the construction and erection drawings and the Contract Documents.

The Contractor, after obtaining the Completion Certificate, is eligible to present the final bill for the
Work executed by him under the terms of Contract.

Issue of Completion Certificate:

Within one month of the completion of the Work in all respects, the Contractor shall be furnished
with a certificate by the Engineer-In-Charge of such completion, but neither Completion Certificate
shall be given nor shall the Work be deemed to have been executed until all scaffolding, surplus
materials and rubbish is cleared off the Site completely. The Work will not be considered as
complete and taken over by the Engineer-In-Charge, until all the Temporary Work, labour and staff
colonies etc. Constructed are removed and worksite cleared to the satisfaction of the Engineer-In-
Charge.

If the Contractor shall fail to comply with the requirements of this clause on or before the date fixed
for the completion of the Work, the Engineer-In-Charge may at the expense of the Contractor
remove such scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit and
clean off such dirt as aforesaid, and the Contractor shall forthwith pay the amount of all expenses so
incurred and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid
except for any sum actually realized by the sale thereof.

FINAL DECISION AND FINAL CERTIFICATE

Upon the expiration of the Defect Liability Period and subject to the Engineer-In-Charge being
satisfied that the WORK has been duly completed by the Contractor and performed all his
obligations under the Contract, the Engineer-In-Charge shall (without prejudice to the rights of
Owner to retain the provisions of relevant clause thereof) otherwise give a certificate herein referred
to as the Final Certificate to that effect and the ‘Contractor shall be not considered to have fulfilled
the whole of his obligations under the Contract until Final Acceptance Certificate shall have been
given by the Engineer-In-Charge notwithstanding any previous entry upon the Work and taking
possession, working or using of the same or any part thereof by the Owner.
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CERTIFICATE AND PAYMENTS ON EVIDENCE OF COMPLETION

Except the Final Certificate no other certificates or payment against a certificate or on general
account shall be taken to be an admission by Owner of the due performance of the Contract or any
part thereof or of occupancy or validity of any claim by the Contractor.

VoID

INSURANCE
Contractor shall at his own expense arrange secure and maintain insurance with reputable insurance
companies to the satisfaction of the Owner as follows:

Contractor at his cost shall arrange, secure and maintain insurance as may be necessary and to its
full value for all such amounts to protect the works in progress from time to time and the interest of
Owner against all risks as detailed herein. The form and the limit of such insurance, as defined
herein together with the under writer works thereof in each case should be as acceptable to the
Owner. However, irrespective of work acceptance, the responsibility to maintain adequate insurance
coverage at all times during the period of Contract shall be that of Contractor alone. Contractor’s
failure in this regard shall not relieve him of any of his responsibilities and obligations under
Contract.

Any loss or damage to the equipment, during ocean transportation, port/custom clearance, inland
and port handling, inland transportation, storage, erection, testing and commissioning till such time
the work is taken over by Owner, shall be to the account of Contractor. Contractor shall be
responsible for preferring of all claims and make good for the damage or loss by way of repairs
and/or replacement of the parts of the work damaged or lost. Contractor shall provide the Owner
with a copy of all insurance policies and documents taken out by him in pursuance of the Contract.
Such copies of documents shall be submitted to the Owner immediately upon the Contractor having
taken such insurance coverage. Contractor shall also inform the Owner at least 60 (Sixty) days in
advance regarding the expiry cancellation and/or changes in any of such documents and ensure
revalidation/renewal etc., as may be necessary well in time.

Statutory clearance, if any, in respect of foreign supply required for the purpose of replacement of
equipment lost in transit and/or during Testing & Commissioning, shall be made available by the
Owner. Contractor shall, however be responsible for obtaining requisite licenses, port clearances
and other formalities relating to such import. The risks that are to be covered under the insurance
shall include, but not be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil
commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean transportation
only) etc. The scope of such insurance shall cover the entire value of supplies of equipment, plants
and materials to be imported from time to time.

All costs on account of insurance liabilities covered under Contract will be to Contractor's account
and will be included in Value of Contract. However, the Owner may from time, during the currency
of the Contract, ask the Contractor in writing to limit the insurance coverage risk and in such a case,
the parties to the Contract will agree for a mutual settlement, for reduction in Value of Contract to
the extent of reduced premium amounts.
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Contractor as far as possible shall cover insurance with Indian Insurance Companies, including
marine Insurance during ocean transportation.

COMPLIANCE OF LAWS
The contractor deploying contract labor shall obtain license from appropriate licensing authority as
per prevailing rules & regulation and as modified from time to time during contract period.

The contractor (which shall include the contracting firm / company) shall be solely liable to obtain
and to abide by all necessary licenses from the concerned authorities as provided under the various
Labor Laws / legislations including labor license from the competent authority under the Contract
Labor (“Regulation & Abolition”) Act 1970 and Acts made thereafter.

The Contractor shall also be bound to discharge obligations as provided under various statutory
enactments including the Employees Provident Fund and Miscellaneous Provisions Act 1952, ESI
Act 1948, Contract Labor (“Regulation & Abolition”) Act 1970, Minimum Wages Act 1948,
payment of wages Act 1936, Workmen’s Compensation Act 1923 and other relevant Acts, Rules &
Regulations in force from time to time.

The Contractor shall be responsible for necessary contributions towards PF, Family Pension, ESIC
or any other statutory payments to Government Agencies as applicable under the laws in respect of
the contract and of personnel deployed by the contractor for rendering services to Owner and shall
deposit the required amount with the concerned statutory authorities on or before due dates. The
contractor shall obtain a separate PF number from the concerned Regional Provident Fund
Commissioner and submit necessary proof of having deposited the employees as well as the
Owner’s contribution to the Provident Fund. The contractor shall also be responsible for payment of
any administration / inspection charges thereof, wherever applicable, in respect of personnel
deployed by him relating to the work of Owner.

The Contractor shall not engage / deploy any person of less than 18 years under this contract, and
the person(s) to be deployed should be physically and mentally fit.

The installations where job is to be carried out are live and have hydrocarbon environment.
Contractor shall comply with all safety and security rules and regulations and other rules laid down
by Owner for its operation. Contractor shall follow best Engineering practice and relevant
international safety standards. It shall be duty / responsibility of the Contractor to ensure the
compliance of fire safety, security and other operational rules and regulations by his personnel.
Disregard to these rules by the Contractor’s personnel will lead to the termination of the Contract in
all respects and shall face penal / legal consequences.

Personnel protective items like safety helmets, safety shoes, hand gloves, eye protection, cotton
working overalls / dresses (not synthetic materials) and other required materials for the safety of the
contractor’s personnel shall be arranged by the contractor himself. However firefighting equipment
shall be arranged by Owner.

The Contractor shall arrange for life insurance for all his personnel deployed on the job as per the
relevant Acts, rules and regulations, etc. In case by virtue of provisions of Workers Compensation
Act, 1923 or any other law in force, Owner has to pay compensation for a workman employed by
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the Contractor due to any cause whatsoever, the amount so paid shall be recovered from the dues
payable to the Contractor and/or security deposit with Owner. General third party insurance for
CNG Station shall be arranged by Owner.

THE ENGINEER-IN-CHARGE

Issue the contractor from time to time during the running of the Contract such further instructions as
shall be necessary for the purpose of proper and adequate execution of the Contract and the
Contractor shall carry out and bound by the same.

During the currency of this Contract, Owner can increase and / or decrease the number of the
services required & quantity of work /services shown in from the Schedule of Rates.

Order the Contractor to remove or replace any workmen whom the Owner considers incompetent or
unsuitable and opinion of the Owner representative as to the competence of any workman engaged
by the contractor shall be final and binding on the Contractor. Key personnel can be deployed at site
only after getting approval from the Owner.

INDEMNITY

Contractor shall exclusively be liable for non-compliance of the provisions of any act, laws rules
and regulations having bearing over engagement of workers directly or indirectly for execution of
Contract and the Contractor hereby undertake to indemnify the Owner against all actions, suits,
proceedings, claims, damages demands, losses, etc. which may arise under Minimum Wages Act
1948, payment of wages Act 1936, Workmen’s Compensation Act 1923, Personnel Injury
(Compensation Insurance) Act, ESI Act, Fatal accident Act, Industrial Dispute Act, Shops and
Establishment Act, Employees Provident Fund Act, Family Pension and deposit Linked Insurance
schemes or any other act or statutes not herein specifically mentioned but having direct or indirect
application for the persons engaged under this contract.

LABOUR LAWS
No labor below the age of 18 (eighteen) years shall be employed on the Work.

The Contractor shall not pay less than what is provided under law to laborers engaged by him on the
Work.

The Contractor shall at his expense comply with all labor laws and keep the Employer indemnified
in respect thereof.

The Contractor shall pay equal wages for men and women in accordance with applicable labor laws.

If the Contractor is covered under the Contract labor (Regulation and Abolition) Act, he shall obtain
a license from licensing authority (i.e. office of the labor commissioner) by payment of necessary
prescribed fee and the deposit, if any, before starting the Work under the Contract. Such fee/deposit
shall be borne by the Contractor.

The Contractor shall employ labor in sufficient numbers either directly or through Sub-Contractor's
to maintain the required rate of progress and of quality to ensure workmanship of the degree
specified in the Contract and to the satisfaction of the Engineer-In-Charge.
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The Contractor shall furnish to the Engineer-In- Charge the distribution returns of the number and
description, by trades of the work people employed on the works. The Contractor shall also submit
on the 4th and 19th of every month to the Engineer-In-Charge a true statement showing in respect
of the second half of the preceding month and the first half of the current month (1) the accidents
that occurred during the said fortnight showing the circumstances under which they happened and
the extent of damage and injury caused by them and (2) the number of female workers who have
been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made
thereunder and the amount paid to them.

The contractor shall comply with the provisions of the Payment of Wage Act 1936, Employee
Provident Fund Act 1952, Minimum Wages Act 1948, Employers Liability Act 1938, Workmen's
Compensation Act 1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961, Contract
Labor Regulation and Abolition Act 1970, Employment of Children Act 1938 and any
modifications thereof or any other law relating thereto and rules made thereunder from time to time.

The engineer-in-charge shall on a report having been made by an Inspecting Officer as defined in
Contract Labor (Regulation and Abolition) Act 1970 have the power to deduct from the money due
to the contractor any sum required or estimated to be required for making good the loss suffered by
a worker or workers by reason of non- fulfilment of the Conditions of the Contract for the benefit of
workers, non-payment of wages or of deductions made from his or their wages which are not
justified by the terms of the Contract or non-observance of the said regulations.

The contractor shall indemnify the employer against any payments to be made under and for the
observance of the provisions of the aforesaid acts without prejudice to his right to obtain indemnity
from his Sub-Contractor's. In the event of the contractor committing a default or breach of any of
the provisions of the aforesaid acts as amended from time to time, of furnishing any information or
submitting or filling and form/ register/ slip under the provisions of these acts which is materially
incorrect then on the report of the inspecting officers, the contractor shall without prejudice to any
other liability pay to the employer a sum not exceeding r5.50.00 as liquidated damages for every
default, breach or furnishing, making, submitting, filling materially incorrect statement as may be
fixed by the engineer-in- charge and in the event of the contractor's default continuing in this
respect, the liquidated damages may be enhanced to rs.50.00 per day for each day of default subject
to a maximum of one percent of the estimated cost of the work put to tender. The engineer-in-
charge shall deduct such amount from bills or contract performance security of the contractor and
credit the same to the welfare fund constitute under these acts. The decision of the engineer-in-
charge in this respect shall be final and binding Implementation of Apprentices Act, 1961:

The contractor shall comply with the provisions of the apprentices’ act, 1961 and the rules and
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the
contract and the engineer-in-charge may, at his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by him of the
provisions, of the act. Contractor to indemnify the employer:

The contractor shall indemnify the employer and every member, office and employee of the
employer, also the engineer-in-charge and his staff against all actions, proceedings, claims,
demands, costs and expenses whatsoever arising out of or in connection with the matters referred to
in clause 102.0 and elsewhere and all actions, proceedings, claims, demands, costs and expenses
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which may be made against the employer for or in respect of or arising out of any failure by the
contractor in the performance of his obligations under the contract document. The employer shall
not be liable for or in respect of or arising out of any failure by the contractor in the performance of
his obligations under the contract document. The employer shall not be liable for or in respect of
any demand or compensation payable by law in respect or in consequence of any accident or injury
to any workmen or other person. In the employment of the contractor or his sub-contractor the
contractor shall indemnify and keep indemnified the employer against all such damages and
compensations and against all claims, damages, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

Payment of claims and damages: should the employer have to pay any money in respect of such
claims or demands as aforesaid the amount so paid and the costs incurred by the employer shall be
charged to and paid by the contractor and the contractor shall not be at liberty to dispute or question
the right of the employer to make such payments notwithstanding the same, may have been made
without the consent or authority or in law or otherwise to the contrary.

In every case in which by virtue of the provisions of section 12, sub-section (i) of workmen's
compensation act, 1923 or other applicable provision of workmen compensation act or any other
act, the employer is obliged to pay compensation to a workman employed by the contractor in
execution of the work, the employer will recover from the contractor the amount of the
compensation so paid, and without prejudice to the rights of employer under section 12, sub-
section (2) of the said act, employer shall be at liberty to recover such amount or any part thereof by
deducting it from the contract performance security or from any sum due to the contractor whether
under this contract or otherwise. The employer shall not be bound to contest any claim made under
section 12, sub-section (i) of the said act, except on the written request of the contractor and upon
his giving to the employer full security for all costs for which the employer might become liable in
consequence of contesting such claim. Health and sanitary arrangements for workers:

In respect of all labor directly or indirectly employed in the works for the performance of the
contractor's part of this agreement, the contractor shall comply with or cause to be complied with all
the rules and regulations of the local sanitary and other authorities or as framed by the employer
from time to time for the protection of health and sanitary arrangements for all workers.

The contractor shall provide in the labor colony all amenities such as electricity, water and other
sanitary and health arrangements. The contractor shall also provide necessary surface transportation
to the place of work and back to the colony for their personnel accommodated in the labor colony.

EVALUATION OF PERFORMANCE
Performance against the contract awarded (if any) shall be evaluated on half yearly basis or earlier
on need basis as per approved MNGL policy.

CONTRACTOR SAFETY MANUAL

The contractor / vendor needs to ensure all the safety conditions as mentioned in the Contractor
Safety manual.
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Annexure-l to GCC

PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER
(To be executed on non-judicial stamped paper of appropriate value)

WHEREAS MAHARASHTRA NATURAL GAS LIMITED (hereinafter referred to as MNGL ) which
expression shall unless repugnant to the context includes their legal representatives, successors and
assigns having their registered office at Pune has entered into a CONTRACT with
(hereinafter referred to as the CONTRACTOR which expression shall
unless repugnant to the context include their legal representatives, successors and assigns) for

on the terms and conditions as set out, inter-alia, in the CONTRACT
NO....oooerrre Dated............. and various documents forming part thereof hereinafter collectively
referred to as the "CONTRACT" which expression shall include all amendments, modifications and/or
variations thereto.

AND WHEREAS

i) MNGL has agreed to supply to the CONTRACTOR, equipment, plants and materials (finished,
semi-finished and raw)for the purpose of EXECUTION of the said CONTRACT by the
CONTRACTOR (the equipment, plants and materials to be supplied by MNGL to the
CONTRACTOR, hereinafter for the sake of brevity referred to as the "said materials") and
pending execution by the CONTRACTOR of the CONTRACT incorporating the said materials,
the said materials shall be under the custody and charge of the CONTRACTOR and shall be
kept, stored, altered, worked upon and/or fabricated at the sole risk and expense of the
CONTRACTOR.

i) As a pre-condition to the supply of the said materials by MNGL to the CONTRACTOR, MNGL
has required the CONTRACTOR to furnish to MNGL an Indemnity Bond in the manner and
upon terms and conditions hereinafter indicated.

NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR hereby
irrevocably and unconditionally undertakes to indemnify and keep indemnified MNGL from and
against all loss, damage and destruction (inclusive but not limited to any or all loss or damage
or destruction to or of the said materials or any item or part thereof by theft, pilferage, fire,
flood, storm, tempest, lightning, explosion, storage, chemical or physical action or reaction,
binding, warping, exposure, rusting, faulty workmanship, faulty fabrication, or faulty method or
technique of fabrication, strike, riot, civii commotion, or other act or omission or commission
whatsoever within or beyond the control of the CONTRACTOR, misuse and misappropriation
(inclusive but not limited to the misuse or misappropriation by the CONTRACTOR and the
Contractor's servants and/or agents) whatsoever to, or of in the said materials or any part of
them thereof from the date that the same or relative part of item thereof was supplied to the
CONTRACTOR up to and until the date of return to MNGL of the said materials or relative part
of item thereof or completed fabricated works(s) incorporating the said material and undertake
to pay to MNGL forthwith on demand in writing without protest or demur the value as specified
by MNGL of the said material or item or part thereof, lost, damaged, destroyed, misused and/or
misappropriated, as the case may be or, together with MNGL 'S costs and expenses (inclusive
of but not limited to handling, transportation, cartage, insurance, freight, packing and inspection
costs/or expenses up to) and aggregate limit of

Rs. (Rupees

AND THE CONTRACTOR hereby agrees with MNGL that:
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ii)

This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall remain valid
and irrevocable for all claims of MNGL arising hereunder up to and until the midnight of
. However, if the CONTRACT for which this Indemnity/Undertaking is given
is not completed by this date, the CONTRACTOR hereby agrees to extend the
Indemnity/Undertaking till such time as is required to fulfill the CONTRACT.

This Indemnity/Undertaking shall not be determined by any change in constitution or upon
insolvency of the CONTRACTOR but shall be in all respects and for all purposes be binding
and operative until payment of all moneys payable to MNGL in terms of hereof.

The mere statement of allegation made by or on behalf of MNGL in any notice or demand or
other writing addressed to the CONTRACTOR as to any of the said material or item or part
thereof having been lost , damaged, destroyed, misused or misappropriated while in the
custody of the CONTRACTOR and/or prior to completion of the completed fabricated work(s)
and delivery to job site thereof incorporating the said materials shall be conclusive of the
factum of the said material or item or part thereof having been supplied to the CONTRACTOR
and/or the loss, damage, destruction, misuse or misappropriation thereof, as the case may be,
while in the custody of the CONTRACTOR and/or prior to the completion of the completed
fabricated work(s) and delivery to job site thereof incorporating the said materials without
necessity on the part of MNGL to produce any documentary proof or other evidence
whatsoever in support of this.

The amount stated in any notice of demand addressed by MNGL to the CONTRACTOR as to
the value of such said materials lost, damaged, destroyed, misused or misappropriated,
inclusive relative to the costs and expenses incurred by MNGL in connection therewith shall be
conclusive of the value of such said materials and the said cost and expenses as also of the
amount liable to be paid to MNGL to produce any voucher, bill or other documentation or
evidence whatsoever in support thereof and such amount shall be paid without any demur and
on demand and no dispute shall be raised concerning the same.

The undersigned has full power to execute this Indemnity Bond on behalf of the CONTRACTOR under
the Power of Attorney dated .

Place:

Dated:

(SIGNED BY COMPETENT AUTHORITY)

Official seal of the CONTRACTOR
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Annexure-ll to GCC

PROFORMA FOR CONTRACT AGREEMENT

SO No. dated -------—--
Contract Agreement for the work of ----------------- of Maharashtra Natural Gas Limited made on -------—---
between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term shall

unless excluded by or repugnant to the subject or context include its successors and permitted
assignees) of the one part and MAHARASHTRA NATURAL GAS LIMITED hereinafter called the
“EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or context include its
successors and assignees) of the other part.

WHEREAS

A. The EMPLOYER being desirous of having provided and executed certain work mentioned,
enumerated or referred to in the Tender Documents including Letter Inviting Tender, General
Tender Notice, General Conditions of Contract, Special Conditions of Contract, Specifications,
Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates, Agreed Variations,
other documents has called for Tender.

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the
Tender Documents and has satisfied himself by careful examination before submitting his
tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and nature of
site and local conditions, the quantities, nature and magnitude of the work, the availability of
labor and materials necessary for the execution of work, the means of access to SITE, the
supply of power and water thereto and the accommodation he may require and has made local
and independent enquiries and obtained complete information as to the matters and thing
referred to, or implied in the tender documents or having any connection therewith and has
considered the nature and extent of all probable and possible situations, delays, hindrances or
interferences to or with the execution and completion of the work to be carried out under the
CONTRACT, and has examined and considered all other matters, conditions and things and
probable and possible contingencies, and generally all matters incidental thereto and ancillary
thereof affecting the execution and completion of the WORK and which might have influenced
him in making his tender.

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of
Contract, Special Conditions of Contract, Schedule of Rates, General Obligations,
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of
Acceptance of Tender and any statement of agreed variations with its enclosures copies of
which are hereto annexed form part of this CONTRACT though separately set out herein and
are included in the expression “CONTRACT” wherever herein used.

AND WHEREAS

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution of the
said WORK at the rates stated in the schedule of quantities of the work and finally approved by
EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to the conditions
of CONTRACT.
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NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS
FOLLOWS: -

1.

In consideration of the payment to be made to the CONTRACTOR for the WORK to be
executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the
CONTRACTOR shall and will duly provide, execute and complete the said work and shall do
and perform all other acts and things in the CONTRACT mentioned or described or which are
to be implied there from or may be reasonably necessary for the completion of the said WORK
and at the said times and in the manner and subject to the terms and conditions or stipulations
mentioned in the contract.

In consideration of the due provision execution and completion of the said WORK, EMPLOYER
does hereby agree with the CONTRACTOR that the EMPLOYER will pay to the
CONTRACTOR the respective amounts for the WORK actually done by him and approved by
the EMPLOYER at the Schedule of Rates and such other sum payable to the CONTRACTOR
under provision of CONTRACT, such payment to be made at such time in such manner as
provided for in the CONTRACT.

AND

In consideration of the due provision, execution and completion of the said WORK the
CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER for
the services rendered by the EMPLOYER to the CONTRACTOR, such as power supply, water
supply and others as set for in the said CONTRACT and such other sums as may become
payable to the EMPLOYER towards the controlled items of consumable materials or towards
loss, damage to the EMPLOYER'S equipment, materials construction plant and machinery,
such payments to be made at such time and in such manner as is provided in the CONTRACT.

It is specifically and distinctly understood and agreed between the EMPLOYER and the
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE made
available by the EMPLOYER for execution of the works or in the building, structures or work
executed on the said SITE by the CONTRACTOR or in the goods, articles, materials etc.,
brought on the said SITE (unless the same specifically belongs to the CONTRACTOR) and the
CONTRACTOR shall not have or deemed to have any lien whatsoever charge for unpaid bills
will not be entitled to assume or retain possession or control of the SITE or structures and the
EMPLOYER shall have an absolute and unfettered right to take full possession of SITE and to
remove the CONTRACTOR, their servants, agents and materials belonging to the
CONTRACTOR and lying on the SITE.

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK only
as a licensee simpliciter and shall not have any claim, right, title or interest in the SITE or the
structures erected thereon and the EMPLOYER shall be entitled to terminate such license at
any time without assigning any reason.

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated from
the said SITE shall, unless otherwise expressly agreed under this CONTRACT, exclusively
belong to the EMPLOYER and the CONTRACTOR shall have no right to claim over the same
and such excavation and materials should be disposed off on account of the EMPLOYER
according to the instruction in writing issued from time to time by the ENGINEER-IN-CHARGE.
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In Witness whereof the parties have executed these presents in the day and the year first
above written.

Signed and Delivered for and on Signed and Delivered for and

on behalf of EMPLOYER. on behalf of the CONTRACTOR.
MAHARASHTRA NATURAL GAS LIMITED (NAME OF THE CONTRACTOR)
Date: Date:

Place: Place:

IN PRESENCE OF TWO WITNESSES

1. 1.
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PART -D
SPECIAL CONDITIONS OF CONTRACT
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SPECIAL CONDITIONS OF THE CONTRACT (SCC)

The following Special Conditions of Contract shall supplement the General Conditions of
Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the
General Conditions of the Contract. The corresponding clause number of the GCC is
indicated in parentheses.

1.0

2.0

2.1

2.2

2.3

24

2.5

3.0

3.1

3.2

DEFINITIONS

Bid Documents: shall mean documents issued to the bidder pursuant to IFB and listed
in ITB Clause 7.

GCC 1.1 (h): Effective Date: shall mean the date on which Contractor’s obligations will
commence and that will be the date of first intimation of award / Letter of Acceptance.

INTERPRETATIONS

Where any portion of the GCC is repugnant to or at variance with any provisions of the
SCC then, unless a different intention appears, the provisions of the SCC shall be
deemed to govern the provisions of the GCC and SCC provisions shall prevail to the
extent of such repugnancy, or variations exist.

In Contract Documents unless otherwise stated specifically, the singular shall include
the plural and vice versa wherever the context so requires.

Notwithstanding the sub-division of the Contract Documents into separate sections
and volumes every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the Agreement so
far as it may be practicable to do so.

All headings, subtitles and marginal notes to the clauses of the GCC, SCC or to the
Specifications or to any other part of Bid Document are solely for the purpose of giving
a concise indication and not a summary of the contents thereof, and they shall never
be deemed to be part thereof or be used in the interpretation or construction thereof.

The terms fully capitalized and/or initial capitalized shall be interchangeable and shall
have the meaning as assigned to fully capitalized term or initial capitalised term.

INSPECTIONS AND TESTS
The SCC provisions shall supplement GCC Clause 14 as detailed below.

During execution of work, the works shall be inspected by the Owner or its authorised
representative for acceptance of the same.

For contractor’s supplied items, Third Party Inspection report shall be submitted by the
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3.3

3.4

3.5

3.6

4.0

41

5.0

contractor.

The Owner or its representative shall have the right to inspect and/ or to test the
material to confirm their conformity to the specifications

If any inspected or tested material fail to conform the specifications, the Owner may
reject them and the Contractor shall either replace the rejected materials or make all
the alterations necessary to meet the specifications, free of cost to the Owner.

Contractor shall hire Third Party Inspection Agency (TPIA) for carrying out the
inspection of contractor supplied material as per approved ITP. TPIA charges shall be
borne by contractor.

Name of approved TPIA are as under:

. Moody International (India) Pvt. Ltd.,

2. Dr. Amin Controllers Pvt. Ltd.,

. Certification Engineers International Ltd.,

. International Certification Service Pvt. Ltd.,

. Bureau Veritas (India) Pvt. Ltd.,

. Hertz Inspection & Services Pvt. Ltd.,

. Quality Evaluation and Systems Team Pvt. Ltd.
. TUV SUD South Asia,

. Apave Assessment India Pvt. Ttd. (Formely Vincotte International India Assessment
Service Pvt. Ltd.),

10. TUV India Pvt. Ltd.,

11. Llyod Register,

12. SGS India Pvt. Ltd.,

—

O©ooNOOLh W

13. TUV — Nord,
14. DNV-GL,
15. ABS,

Contractor shall obtain MNGL’s approval before finalizing the TPIA
STATUTORY VARIATIONS IN TAXES

The entire work covered under this contract shall be treated as works contract
services. Bidder shall be required to quote their unit rates for all the SOR items
inclusive of all applicable taxes viz. GST freight, Insurance including Transit Insurance
as defined in the tender document. Any statutory variation in the GST during the
scheduled completion period only shall be considered by the owner against
documentary evidence.

PAYMENT TERMS AND MODE OF PAYMENT
GCC clause 22.0 is modified as below:
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5.1

5.2

5.3

5.4

5.5

d)

1st running bill (RA bill) shall be processed only after submission of statuary
documents like Workmen Compensation (WC) policy, Insurance policies (Open transit
policy), labour license, BOCW registration, Contractor All Risk (CAR) policy, GST
registrations of Maharashtra / Karnataka. Running bill shall be processed only after
submission of RPFC/ESI challans of previous month and BOCW Challan.

The Payment terms for Execution of Work shall be as stipulated in scope of work.

The contractor shall submit material reconciliation statement. Contractor will raise the
RA bill on monthly basis and payment shall be made on certification of bill by
Engineer- in-Charge as stipulated in scope of work.

The Payment shall be released through RTGS only.

Contractor to note that they can raise RA bills up to 90% of total awarded value of
individual Purchase/ Work Order, balance amount will be paid on closure of Purchase
[ Work Order.

DEFECT LIABILITY PERIOD

The Contractor warrants that the work carried out under the Agreement are meeting
the requirement of the Bid document and will rectify/ repair any defective work on
receipt of instructions from Owner.

The Owner shall promptly notify the Contractor in writing of any claims/recovery
arising under this warranty.

Upon receipt of such notice, the Contractor shall, within a reasonable period, repair or
replace the defective Goods or parts thereof, free of cost to the Owner. No claim
whatsoever shall lie on the Owner for the replaced parts/ goods thereafter. In the
event of any correction of defects or replacement of defective material during the
warranty period, the warranty for the corrected / replaced Goods or item or material
shall be extended to a further period of twelve (12) Months from the date of such
repair/replacement if put to use immediately or eighteen (18) Months. Defect liability
period shall be 12 months from the date of handing over of the system to MNGL. The
defect liability period shall be 12 months from the date of installation & commissioning
of network.

If the Contractor, having been notified, fails to remedy the defect(s) within a
reasonable period, the Owner may proceed to take such remedial action as may be
necessary, at the Contractor’s risk and expense and without prejudice to any other
rights which the Owner may have against the Contractor under the Agreement.
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6.0

6.1

6.2

6.3

7.0

7.1

8.0

8.1

8.2

9.0

9.1

PAYMENT METHODOLOGY

The contractor shall raise invoices on monthly basis for works carried out duly certified
by Engineer-in- Charge in triplicate. The contractor to ensure that the invoices of
completed work should be raised & duly certified by Engineer-in-charge within one
month to avoid any statutory penalties on delay in paying taxes.

The payments to the Contractor will be released within 30 days from the date of
receipt of invoice, duly certified by EIC as per the terms and conditions of the Contract.

Owner will release payment as per SCC clause 5.
COMPENSATION FOR IDLE TIME

The Owner shall make every reasonable effort to have free issue materials and right -
of - use (ROU) available so as not to delay laying activities. No Idle time claim shall be
entertained under any circumstances.

PRICE REDUCTION SCHEDULE (PRS)
GCC clause 29.0 is modified as below:

In case contractor fails to complete the work/ services within stipulated period as
defined in Contract then unless such failure is due to force majeure as defined in Bid
document, there will be reduction in order value @ 0.5% per week of delay or part
thereof “on the delayed work portion” subject to maximum of 5% of order value.

Owner may without prejudice to any methods of recovery, deduct the amount of such
PRS from any money due or which may at any time become due to contractor from its
obligations or liabilities under the contract or by recovery against the performance
bank guarantee. Both Owner and contractor agree that the above percentage of price
reduction are genuine pre-estimates of the loss/ damage which Owner would have
suffered on account of delay/ breach on the part of contractor and the said amount will
be payable on demand without there being any proof of the actual loss/ damage
caused by such delay/ breach. Owner decision in the matter of applicability of price
reduction shall be final and binding.

ALTERATIONS IN SPECIFICATIONS, DESIGN AND EXTRA WORKS

The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from,
additions to or substitutions for, the Schedule of Rates, the original specifications,
drawings, designs and instructions that may appear to him to be necessary or
advisable during the progress of the WORK and the CONTRACTOR shall be bound to
carry out the such altered/ extra/ new items of WORK in accordance with any
instructions which may be given to him in writing signed by the ENGINEER-IN-
CHARGE, and such alterations, omissions, additions or substitutions shall not
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101

invalidate the CONTRACT and any altered, additional or substituted work which the
CONTRACTOR may be directed to do in the manner above specified as part of the
WORK shall be carried out by the CONTRACTOR on the same conditions in all
respects on which he agreed to do the main WORK. The time of completion of WORK
may be extended for the part of the particular job at the discretion of the ENGINEER-
INCHARGE, for only such alterations, additions or substitutions of the WORK, as he
may consider as just and reasonable. The rates for such additional, altered or
substituted WORK under this clause shall be worked out in accordance with the
following provisions: -

For Iltem Rate Contract

(a) If the rates for the additional, altered or substituted WORK are specified in the
CONTRACT for the WORK, the CONTRACTOR is bound to carry on the
additional, altered or substituted WORK at the same rates as are specified in
the CONTRACT.

(b) If the rates for the additional, altered or substituted WORK are not specifically
provided in the CONTRACT for the WORK, the rates will be derived from the
rates for similar class of WORK as are specified in the CONTRACT for the
WORK. The opinion of the ENGINEER-INCHARGE, as to whether or not the
rates can be reasonably so derived from the items in this CONTRACT will be
final and binding on the CONTRACTOR.

(c) If the rates for the altered, additional or substituted WORK cannot be
determined in the manner specified in sub-clause (a) and (b) above, then the
CONTRACTOR shall, within 7 days of the date of receipt of order to carry out
the WORK, inform the ENGINEER-INCHARGE of the rates which it is his
intention to charge for such class of WORK, supported by analysis of the rate
or rates claimed, and the ENGINEER-INCHARGE shall determine the rate or
rates on the basis of the prevailing market rates, labour cost at schedule of
labour rates plus 10% to cover contractor's supervision, overheads and profit
and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-
CHARGE as to current market rates of materials and the quantum of labour
involved per unit of measurement will be final and binding on the
CONTRACTOR.

(d) Where the item of work will be executed through nominated specialist agency
as approved by the ENGINEER-IN-CHARGE, then the actual amount paid to
such nominated agency supported by documentary evidence and as certified
by ENGINEER-IN-CHARGE shall be considered plus 10% (ten percent) to
cover all contingencies, overhead, profits to arrive at the rates.

HEALTH SAFETY AND ENVIRONMENT (HSE)

The Contractor will strictly adhere to Health Safety and Environment policy as stated in
Technical Specifications Vol. Il of Il of this Bid document and/ or the policies followed
by the Owner.
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All the safety rules and regulations prevailing and applicable from time to time at the
installations as directed by OWNER will be strictly adhered to by the Contractor.

Contractor has to ensure the safety of man and machine all the times. Damages to
equipment due to bad workmanship/negligence will be recovered as per the decision
of Engineer-in-Charge, which will be final and binding upon the contractor.

The contractor shall supply all the protective safety equipment like helmets / hard head
hats, gumboots / safety shoes, hand gloves, safety belts, eye protection, ear
protection etc. to his workmen at his own cost as required by operations.

Carrying / striking of matches, open flames, lighters or smoking or other such acts,
which may cause fire hazards at the work site / in the terminals / installations, is strictly
prohibited.

Tobacco/ Ghutka chewing or other such acts, are strictly prohibited at the site.

In addition to the PRS clause, penalties for violation of HSE shall be imposed as per
“PENALTIES” clause of SCC.

Contractor shall follow MNGL'’s Safety Manual.

PROVIDENT FUND

The Contractor shall strictly comply with the provisions of Employees Provident Fund
Act applicable in India and register them with Regional Provident Fund Commission
(RPFC) before commencing the work. The Contractor shall deposit employees and
Owners contributions to the RPFC every month. The Contractor shall furnish along
with each running bill, the challan / receipt for payment made to the RPFC for the
preceding months.

In case the RPFC’s challan / receipt, as above, is not furnished, Owner shall deduct
5% (Five percent) of the payable amount from Contractor’s running bill and retain the
same as a deposit such retained amount shall be refunded to Contractor on
production of RPFC Challan /receipt for the period covered by the related running bill.

In case it is observed that contractor fails to submit requisite RPFC Challans along
with bills more than once during the tenancy of the contract and submits subsequently
a token penalty per instance may be imposed by owner as per clause 24.

POWER AND WATER CONNECTION

The Owner will not provide any power and water during construction period.
Contractor shall apply and obtain necessary power and water connection from
relevant authority and will pay its uses charges or arrange the same from the other
sources.
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CONSTRUCTION AIDS, EQUIPMENTS, TOOLS & TACKLES

CONTRACTOR shall be solely responsible for making available for executing the
WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes
and the like, all Tools, Tackles and Testing Equipment and Appliances, including
Customs of such equipment etc. as required. In case of Customs of the same the
rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and
the duty drawback applicable thereon shall be ascertained by the CONTRACTOR
from the concerned authorities of Government of India. It shall be clearly understood
that OWNER shall not in any way be responsible for arranging to obtain Custom
Clearance and/or payment of any duties and/or duty draw backs etc. for such
equipment so imported by the CONTRACTOR and the CONTRACTOR shall be fully
responsible for all taxes, duties and documentation with regard to the same.

CONDITIONS FOR ISSUE OF MATERIALS
Whenever any material is issued by Owner, following conditions in addition to other
conditions as specified in the contract shall be applicable.

Necessary indents will have to be raised by the Contractor as per procedure laid down
by the Engineer in- charge from time to time, when he requires the above material for
incorporation in permanent works.

Materials will be issued only for permanent works and not for temporary works,
enabling works etc. unless specifically approved by the Engineer-in-charge and the
same shall not be taken into account for the purpose of materials reconciliation.

The contractor shall bear all other cost including lifting, carting from issue points to
work. Site/ contractor's store, custody and handling etc. and return of surplus/
serviceable scrap materials to Owner's storage points to be designated by the
Engineer-in-charge etc. No separate payment for such expenditure will be made.

No material shall be allowed to be taken outside the plant without a gate pass.

The contractor shall be responsible for proper storage, preservation and watch & ward
of the materials.

All free issue material shall be issued to contractor against submission of indemnity
bond against each PO (as per Format attached in bid document) for 150% value of the
initial PO value.

In case manufacturing defect found in free issue material, same shall be
communicated to Engineer-In-Charge within one month from the date of issue of
material and material shall be return to MNGL store within 45 days from the date of
issue of material. In case contractor fail to return the defective materials to MNGL
store, penalty equal to twice of landed cost of defective materials shall be imposed by
Engineer in Charge & his decision will be final & binding on the contractor.
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Contractor to ensure that all free issue material shall be installed within a maximum
period of 30 days from the date of issue.

Unconsumed free issue material value at any point of time against any PO should not
exceed 20% of the maximum PO Value.

FIM will be issued to contractor against PO only after receipt of CPBG & Indemnity
bond.

BUILDING AND OTHER CONSTRUCTION WORKERS (BOCW), ACT 1996
Applicability — the said act is applicable to every establishment which employs or had
employed on any day often preceding twelve months, 10 or more building workers in
any ‘Building or other construction work’ (Building or other construction work means
the construction, repairs, maintenance or demolition of or in relation to building ,
streets, roads, railways, tramways, airfields, drainages, embankment, transmission
and distribution of power, water works, oil and gas installations, pipeline etc.( refer
section 2(d) of the act). It does not include any building and other construction work to
which the factory act 1948 and the mines act 1952 is applicable).

CONTRACTOR'’S OBLIGATION AT SITE

Contractor shall establish site office in the respective areas, allotted to them with
adequate facilities like three tables, six chairs, telephone, computer with mailing
(internet), printer (including consumables), file rack etc. for effective communication
and documentation.

In addition to above, contractor shall provide separate space with facilities like two
tables, six chairs, two computers with mailing (internet), printer with consumables, file
racks, AC etc. and one office boy within the site office for MNGL for effective
monitoring & documentation of the project.

Contractor shall provide as and when required a wagon(s) suitable for soil removal, for
the delivery or reinstatement materials and for the transport of pipe to and from site.

Contractor shall provide transport for their technical staff and operatives to move from
site to site, and to move tools and equipment from site to site, this vehicle will also be
fitted with a tow bar suitable for the towing of a mobile air compressor or pipe trailer.

Contractors shall make appropriate arrangements to ensure that their supervisor(s)
are adequately mobile and can attend sites or meetings with MNGL, other authorities
or customers as required, without any undue delay.

Contractors shall provide cell phones to their supervisors for day-to-day
communication with MNGL and site representatives of MNGL.
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Contractor shall employ a Project Manager / Coordinator, Billing engineer and site
engineers on company roll. Contractor shall submit Electronic Challan cum Return
(ECR) of PF deposit of all employees deployed on MNGL site as proof that employees
are on company pay role. The Project Manager / Coordinator must have qualification
of BE Mech / Diploma in Mech Engineering with min. 7 years, Billing engineer must be
Graduate with minimum 3 years’ experience & Site Engineers must have minimum
Diploma in Mechanical Engineering with 3 years of work experience in gas pipe line
job.

Project Manager/ Coordinator shall be single point of contact for all the works and
must represent company in the meetings. However, for all monthly review meetings,
Owner of the contractor company shall have to be present as and when called by
MNGL

Any change in key persons working at site shall be informed to the Owner promptly

Owner will not allow switching/swapping of key personnel of any contractor working at
site from one contractor to another during the continuity of the contract.

Contractor shall deploy Equipment, Tools & tackles etc., at site as defined in tender
documents.

1 No. commercial vehicle (four wheelers with driver) shall deployed at site. It shall be
well equipped with tools and tackles for attending online connections, VIP cases/
urgent installation and on-going execution work.

IT RELATED RESOURCES:

Contractor is required to arrange for Smartphones/Tablets for its
teams/supervisor/Plumbers which would be required to capture the connection details
through field mobility software provided by MNGL. The tentative requirement for
smartphone shall be as follows:

4GB RAM.

5.3-inch Screen (minimum).

2G/3G/ 4G (2300 MHz) Connectivity (4G for video uploads).

GPS Chip (for Location Tracking) with A-GPS (for accuracy during absence of
internet).

GHz Quad Core Processor.

8MP+ Back Camera.

5MP+ Front Camera.

3,500+ mAh Battery Size.

Android Version 6.0 and above.

Contractor shall arrange a high speed scanner at his office to ensure scanning and
uploading of documents prepared on site as per MNGL requirement.
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Contractor shall arrange to provide the optical code scanner with option for
connectivity with smartphone to ensure automatic scanning and meter serial no.
capturing in the smartphone application.

RECONCILIATION OF OWNER SUPPLIED MATERIALS

The Contractor is responsible for completing the “Material Used” section of the
worksheet for each job completed. This record will be used for the reconciliation of
material at the end of the job or contract.

The full replacement or repair costs of all damages items will be recharged to the
contractor.

It is mandatory that the contractor is required to undertake and submit inventory
details of free issue and purchased materials on fortnightly basis to Owner/ Owner’s
representative as per the approved format of the owner. The inventory details shall be
in correlation with the Daily progress chart and material reconciliation sheet. Material
reconciliation statement of all free issue materials shall be carried out on every month
& reconciliation statement shall be submitted to MNGL

After the final reconciliation is carried out, the variances in materials issued against
materials used and returned, will be assessed. All unused, scrap materials and
salvageable materials shall be the property of the Owner and shall be returned by the
Contractor category-wise at his cost to the Owner’s designated store yard (s). In case
the Contractor fails to do so or exceeds the limits of allowances specified below for
scrap/ serviceable materials, then recovery for such quantities not returned as well as
returned in excess of permitted limit by the Contractor will be done at the penal rate
i.,e. 125% of landed cost at the time of final bill/ closing of contract by Engineer-in-
charge shall be effected from the Contractor's bill (s) or from any other dues of the
Contractor to the Purchaser. Contractor shall be responsible for the adjustment and
measurement of the surplus materials to be returned to the store. Contractor shall also
be responsible for suitable segregation of returned materials into

separate stacks of serviceable and scrap materials. Wherever certain material is
covered under Contractor's scope of supply whether part or in full for any item of work
covered under SOR, no allowance towards wastage/ scrap etc. shall be accounted for
during execution stage.

ltem Scrap Unaccountable
Gas Meters 0% 0%
Regulators 0% 0%
Gas Isolation, Appliance Valves | 0% 0%
MDPE Pipes 2% (Less than the length defined below) | 2%

Note: "Pipe length less than 5.0 m for Dia- 125mm & 180mm shall be considered as
nonreturnable scrap. Pipe length less than 10 m for Dia- 20mm/32mm/63mm shall be
considered as non-returnable scrap."
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Material consumption will be recorded on area wise basis. Material issued from the
MNGL stores shall be consumed, recorded and returned using the same MNGL item
code.

Any payments due to the Contractor may be withheld to cover these charges.

All waste materials, part lengths of pipe and other partly used items are the property of
MNGL and must be returned to the stores with the appropriate documentation so that
they can be considered as part of the material reconciliation.

COMPLIANCE WITH LAW

Contractor shall abide by all prevailing Laws of India including but not limited to:
a) Apprentices Act.

b) Contract labour (Regulation & Abolition) Act.

c) Employers Liability Act.

d) Environment Protection Act.

e) Factory Act.

f) Industrial Dispute Act.

g) Minimum Wages Act.

h) Payment of Wages Act.

i) Workman Compensation Act.

j) Building and Other Construction Workers (Regulation of Employment and Condition
of service) Act, 1996

k) Any other Statute, Act, Law as applicable.

INSURANCE
The SCC provisions shall supplement GCC Clause 60 as detailed below.

Contractor shall at his own expense arrange, secure and maintain insurance with
reputed insurance companies to the satisfaction of the Owner as may be necessary
and to its full value for all such amounts to protect the works in progress and his
personnel from time to time and the interest of Owner against all risks as detailed in
bid document. The form and the limit of such insurance as defined herein together with
the under writer works thereof in each case should be as acceptable to the Owner.
However, irrespective of work acceptance, the responsibility to maintain adequate
insurance coverage at all times during the period of Contract shall be that of
Contractor alone. Contractor’s failure in this regard shall not relieve him of any of his
responsibilities and obligation under the Contract.

Any loss or damage to the work/ material, during transportation, storage, erection and
completion of work till such time the WORK is taken over by OWNER, shall be to the
account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all
claims and make good for the damage or loss by way of repairs and/or replacement of
the parts of the Work damaged or lost. CONTRACTOR shall provide the OWNER with
a copy of all insurance policies and documents taken out by him in pursuance of the
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CONTRACT. Such copies of document shall be submitted to the OWNER immediately
upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR
shall also inform the OWNER at least thirty days in advance regarding the expiry
cancellation and/or changes in any of such documents and ensure
revalidation/renewal etc., as may be necessary well in time.

All costs on account of insurance liabilities covered under CONTRACT will be to
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However,
the OWNER may from time to time, during the currency of the CONTRACT, ask the
CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the
parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE
OF CONTRACT to the extent of reduced premium amounts.

CONTRACTOR as far as possible shall cover insurance with Indian Insurance
Companies.

(a) EMPLOYEES STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full and exclusive
liability for the compliance with all obligations imposed by the Employee State
Insurance Act 1948 and the CONTRACTOR further agrees to defend,
indemnify and hold OWNER harmless for any liability or penalty which may be
imposed by the Central, State or Local authority by reason of any asserted
violation by CONTRACTOR or SUBCONTRACTOR of the Employees' State
Insurance Act, 1948, and also from all claims, suits or proceeding that may be
brought against the OWNER arising under, growing out of or by reasons of the
work provided for by this CONTRACTOR, by third parties or by Central or State
Government authority or any political sub- division thereof.

The CONTRACTOR agrees to fill in with the Employee’s State Insurance
Corporation, the Declaration Forms, and all forms which may be required in
respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who
are employed in the WORK provided for or those covered by ESI from time to
time under the Agreement. The CONTRACTOR shall deduct and secure the
agreement of the SUBCONTRACTOR to deduct the employee’s contribution
as per the first schedule of the Employee’s State Insurance Act from wages
and affix the Employee’s Contribution Card at wages payment intervals. The
CONTRACTOR shall remit and secure the agreement of SUB-CONTRACTOR
to remit to the State Bank of India, Employee's State Insurance Corporation
Account, the Employee's contribution as required by the Act. The
CONTRACTOR agrees to maintain all cards and Records as required under
the Act in respect of employees and payments and the CONTRACTOR shall
secure the agreement of the SUBCONTRACTOR to maintain such records.
Any expenses incurred for the contributions, making contributions or
maintaining records shall be to the CONTRACTOR'’s or SUB-CONTRACTOR's
account.
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The OWNER shall retain such sum as may be necessary from the total VALUE OF
CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all
contributions as required by the Employees State Insurance Act, 1948, have been
paid. This will be pending on the CONTRACTOR when the ESI Act is extended to the
place of work.

(b) WORKMEN COMPENSATION AND OWNER'S LIABILITY INSURANCE:
Workmen Compensation and Owner’s Liability Insurance shall be taken by the
CONTRACTOR at its own cost covering all its employees who are engaged in the
performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR shall
require the SUB-CONTRACTOR to provide workman's Compensation and Owner’s
liability insurance for the latter’'s employees if such employees are not covered under
the CONTRACTOR's Insurance.

The policy shall indicate:

1. Contract No./ Work Order no.

2. Complete scope of work

3. Site/ location details

4. Details of workmen to be insured

5. Validity period of the insurance coverage

(c) TRANSIT INSURANCE

Open transit policy of all items to be transported by the CONTRACTOR to the SITE of
WORIK, shall be taken by the CONTRACTOR and monthly declaration of the materials
to be transported or transported to be declared to the insurance agency. This will
include the materials to be supplied by the CONTRACTOR to MNGL site and or any
free issue materials issued by MNGL, to be transported to site for execution of work.
The cost of transit insurance should be borne by the CONTRACTOR and the quoted
price shall be inclusive of this cost.

(d) CONTRACTOR’S ALL RISK INSURANCE POLICY (CAR)

The contractor shall take all risk insurance policy at its own cost to cover physical loss
or damage to the works at the site occurring prior to acceptance of work or part hereof
taken over by the owner at its sole discretion with an extended maintenance coverage
for the contractor’s liability including Third Party Liability in respect of any loss or
damage during the warranty period. Endorsements to the policy shall include coverage
for faulty workmanship and materials.

Contractor will be required to take insurance coverage of minimum 1.5 times the order
value to cover the cost of free issue material/items issued by the Owner and the cost
of materials being procured by the CONTRACTOR.
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The policy shall indicate:

1. Contract No./ Work Order no.

2. Complete scope of work

3. Site/ location details

4. Type of risks covered

5. Validity period of the insurance coverage

The contractor shall take all risk insurance policy at its own cost to cover physical loss
or damage to the works at the site occurring prior to acceptance of work or part thereof
taken over by the owner at its sole discretion with an extended maintenance coverage
for the contractor’s liability in respect of any loss or damage during the warranty
period. Endorsements to the policy shall include coverage for faulty workmanship and
materials.

The policy shall indicate complete scope of work, site, location details of work, type of
risks covered and validity of the insurance

(e) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR
BY OWNER:

CONTRACTOR shall also carry and maintain any and all other insurance(s), which he
may be required under any law or regulation from time to time without any extra cost
to OWNER. He shall also carry and maintain any other insurance which may be
required by the OWNER

STATUTORY APPROVALS

General permissions shall be obtained by the Purchaser. However, working approval
from any authority required as per statutory rules and regulation of Central/ State
Government/Local Bodies shall be the Contractor's responsibility unless otherwise
specified in the bid document. The application on behalf of the Purchaser for
submission to relevant authorities along with copies of required certificates complete in
all respects shall be prepared and submitted by the Contractor well ahead of time so
that the actual construction/commissioning of the work is not delayed for want of the
approval/ inspection by concerned authorities.

The Contractor shall be responsible for arranging the inspection of the work by the
authorities and necessary co-ordination and liaison work. However, Owner will
reimburse the statutory fees paid by the contractor at actual on production of
documentary evidence.

Any change/ addition required to be made to meet the requirements of the statutory
authorities shall be carried out by the Contractor without additional cost to Owner. The
inspection and acceptance of the work by statutory authorities shall however, not
absolve the Contractor from any of his responsibilities under this Contract.
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SITE CLEANING

Contractor shall clean and keep clean (Housekeeping and cleanliness) the work site

always to the satisfaction of the Engineer—in-charge for easy access to work site and

to ensure safe passage, movement and working.

The Contractor shall dispose of the unserviceable materials, debris etc. to any area,

as decided by the Engineer—In—Charge.

No extra payment shall be paid on this account.

WORKMANSHIP

Regarding work completion, the decision of the Engineer-in-Charge will be final and

binding.

The work executed and material supplied shall be to the satisfaction of Engineer-in-

Charge and contract price shall include for any incidental and contingent work

although not specifically mentioned in the contract but is necessary for its completion

in an efficient and workman like manner.

The Engineer-in-Charge or his authorized representative shall approve the quality of

all the materials used by contractor from time to time.

PENALTIES — Penalties shall be as specified in scope of work.

VOID

COMPLETION DOCUMENT

Contractor in three sets shall submit the following documents in hard binder, as a part

of completion documents:

a) Copies of the Inspection reports, welding, lowering etc, HDD Profiles,
Approved construction drawing, As-built drawing, Pre testing, final Hydrostatic
and other Test reports.

b) Consumption statements of PE Line Pipes certified by Owner’s Site Engineer.

c) Material Reconciliation.

d) All other requirements as specified in the respective specifications.

e) Completion Certificate issued by Owner’s Site Engineer.

f) No claim and No dues certificate by the Contractor.

9) Recovery statement, if any.

h) Statement for reconciliation of all the payments and recoveries made in the
progress bills.

i) Copies of deviation statement and order of extension of time, if granted.

i) Copies of all documents related to statutory requirements like Labour License,
CAR Policy, WCP, EPF, ESI challans etc.

k) Any other contractual documents required on completion.

) Soft copy of Isometric drawing and other relevant documents.
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TIME LIMIT FOR CLAIMS

Under no circumstances whatsoever, shall the contractor be entitled to any
compensation from Owner on any account unless the contractor shall have submitted
claim pertaining to the contract in writing to the Engineer-in-Charge within 30 days of
cause of such a claim occurring. Contractor shall be deemed to have waived off is its
writes rights to claim the same, if the claim is not raised within this period.

VOID

MATERIAL TO BE SUPPLIED BY THE CONTRACTOR

Contractor will place timely orders on Owner’s specified manufacturers/agencies so as
to receive the material in accordance with the execution of project activities. The
orders to be placed by the contractor shall incorporate certain clauses with respect to
delivery schedule, guarantee/warranty, inspection and despatch clearance by Owner.
The items and quantities shall be in accordance with the work to be executed and
shall be verified by Owner for its appropriations.

All material will be manufactured as per approved Quality Assurance Plan (QAP) only
to be specified by Owner. Material will be inspected by owner’s approved third party
inspection (TPIA), the charges of which shall be borne by contractor.

After approval of QAP, Contractor will submit a schedule production plan mentioning
gty’s of production along with inspection call at-least one week in advance from the
date of commencement of production.

Contractor will submit a written request to Owner for dispatch clearance of material.
For this purpose, he will be required to submit detailed material test inspection report
and release note issued by the TPIA. On getting the dispatch clearance, the contractor
will arrange material dispatch to the designated project site(s).

Contractor shall arrange for proper storage of his material distinctly separate from free
issued material. Contractor shall require appraising Owner regarding cover area, lock
& key arrangement of its safe custody, resources marked safe and proper receiving,
stocking, issuing, and maintaining all verifying records on regular basis.

Contract shall invariably submit copies of order placed by them on various agencies
for sourcing material and shall ensure submission of invoices, challans/packing lists,
LR Copy, material inspection report and guarantee/warranty certificate for each lot of
material received at Owner’s site.

All material should be covered under warranty for satisfactory performance for
maximum period of defect liability of executed work. Any defect noticed during defect
liability period shall be promptly attended as faulty material must be contractor's
responsibility to take-up the matter with material supplier. Any delay on account of
non-availability of ordered material or replacement of faulty material shall not be
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waived by the reason of material having ordered to and inspected by Owner’s
recommended agencies. Faulty material must be contractor’s responsibility to take-up
the matter with material supplier. Any delay on account of non-availability of ordered
material or replacement of faulty material shall not be waived by the reason of material
having ordered to and inspected by Owner’s recommended agencies.

In case of non-availability of required material to be provided by the contractor and the
material being available with MNGL, it can be issued to the contractor on chargeable
basis. The charges payable by the contractor shall be in advance and at the last PO
rate plus 15% overhead charges. However, any delay on account of non-availability of
material shall be to contractor’s account for applicability of PRS clause.

Before award of works order/ starting of work at allotted site, contractor shall provide
details of stores and site office established by him for the intended work. Failing which
the allocation of work may be deferred by Owner. Also, the contractors shall submit
details of tools & tackles under his procession required for execution of the work.
Owner shall verify all these aspects before allocating work to the contractor.

The networking work includes Horizontal Directional Drilling (HDD) at various locations
by means of HDD machines of appropriate capacities. Contractor advised to apprise
himself of all such requirements and confirm in writing to the owner of having HDD
machines with him or having tie-up with some reputed contractor. Any delay during the
executing due to nonavailability of HDD machine shall not be accepted by Owner.

Contractor will not transfer any free issue as well as his supplied material to any other
site/ any other contractor without prior written approval of the Engineer- In-charge

STC TRAINING

STC Training is compulsory for each contractual manpower which shall be arranged
by MNGL and cost of same shall be recovered from contractor @ Rs. 500 in their RA
bills in case of absenteeism as per schedule provided by MNGL if the reason of
absenteeism is attributable to contractor, the cost shall be recovered as per the
expenditure of MNGL for arranging training on per person per training basis.

CONTRACT CUM EQUIPMENT PERFORMANCE BANK GUARANTEE

Within thirty (30) Days of receipt of the Letter of Acceptance / Notification of Award,
the successful bidder shall furnish to the Purchaser the Contract-Cum-Equipment
Performance Bank Guarantee (CPBG) of 3% of order value / contract value (Total
order value will be inclusive of all taxes, duties and charges towards transportation,
unloading etc. up to MNGL site/store).

All bank guarantees will also have 30 day’s claim period beyond expiry date.
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The proceeds of the Contract-Cum-Equipment Performance Bank Guarantee shall be
payable to the Purchaser as compensation for any loss or damage resulting from the
Supplier’s failure to complete its obligations under the Agreement.

The Contract-Cum-Equipment Performance Bank Guarantee shall be denominated in
the currency of the Contract/ Letter of award.

A bank guarantee issued by a nationalized bank or a scheduled Indian bank or by the
branch of a reputable international bank located in India and registered with RBI.

The Contract Performance Guarantee will be discharged by the Owner and returned to
the Supplier not later than thirty (30) days following the date of completion of all the
Supplier’s performance obligations under the Contract, including any warranty
obligations.

The Contract-Cum- Equipment Performance Bank Guarantee should be kept valid for
90 days beyond the completion of contract performance period. Additional one-month
claim period shall be included in CPBG. For the format of the CPBG please refer
Format F-10.

FALL CLAUSE
GCC clause 24 i.e. Fall Clause is not applicable.

GENERAL

All personnel of the contractor entering the work premises shall be properly and neatly
dressed and shall wear uniform badges while working on premises of the Purchaser
including work sites. Non-compliance of this clause shall attract a penalty of Rs. 1000
per instance.

Contractor shall provide all labour and necessary supervision to carry out the work as
per the scope of work as defined in tender document, which forms part of this contract
in accordance with the conditions of the contract laid down in this part of contract read
in conjunction with General Conditions of Contract.

CLOSING OF PO

It is contractor’s obligation to close the PO within 3 months, once the value is
consumed or validity is expired. In case contractor fails to close the PO within this
period, MNGL will short close the PO as per data available on the record. MNGL
reserves the right to adjust any pending liability of the closed PO/contract from the any
other running PO/contract.
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A) TECHNICAL

1.1

1.2

1.3

1.

INTRODUCTION

Maharashtra Natural Gas Limited (MNGL) is a Joint Venture company between Gail (India)
Limited and Bharat Petroleum Corporation Ltd. (BPCL). MNGL has been setup to provide CNG
(Compressed Natural Gas) as fuel vehicles through CNG filling stations and PNG (Piped
Natural Gas) to Industrial, Commercial & Domestic Sectors in Pune including PMC, Pimpri-
Chinchwad, Dapodi, Chakan, Hinjewadi and surrounding areas like Talegaon, Nashik-Dhule &
Valsad(excluding already authorized areas),Sindhudurg,Ramanagara, Nanded-Parbhani-
Buldhana & Nizamabad,Kamareddy,Nirmal,Adilabad,Asifabad and Mancherial GA.

For that, MNGL plans to install a PNG Distribution network in
Nizamabad,Kamareddy,Nirmal,Adilabad,Asifabad and Mancherial GA. MNGL through this
tender is seeking contractors to lay an underground Medium Density Polyethylene (MDPE)
pipelines and provide Natural Gas connections to domestic,commercial and industrial
consumers in Nizamabad,Kamareddy,Nirmal,Adilabad,Asifabad and Mancherial GA.

The main scope of this specification comprises of laying of underground Medium Density
Polyethylene (MDPE) main pipelines and services pipelines from the DRS to PE / Gl transition
fitting (inclusive). All the materials shall be supplied by contractor except MDPE pipes, Gl and
Cu pipes, meters, regulators and valves (MCV, RIV and appliance valve), rectification (if any).
The scope covers the activities associated with supply laying, testing and commissioning of
MDPE main pipelines and services pipelines of sizes ranging from 20 mm to 180 mm OD up to
and including the PE / Gl transition fitting above ground level.

MNGL is planning to connect domestic, commercial and Industrial customers through this
tender for City Gas Distribution Projects at
Nizamabad,Kamareddy,Nirmal,Adilabad,Asifabad and Mancherial GA. However the pipe route
& number of connections planned is tentative & may undergo changes as per actual
requirement as decided by the Engineer-in-Charge.

Special conditions of contract shall be read in conjunction with the General Conditions of
Contract (GCC). Schedule of rates, specifications of work, drawings and any other document
forming part of this contract wherever the context so requires.

Notwithstanding the sub-division of the document into these separate sections and volumes,
every part of each with and into the contract so far as it may be practicable to do so.

Where any portion of the GCC is repugnant to or at variance with any provisions of the special
conditions of contract, then unless a different intention appears, the provision(s) of the special
conditions of contract shall be deemed to override the provision(s) of GCC only to the extent
that such repugnancies of variations in the special conditions of contract are not possible of
being reconciled with the provisions of GCC.
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Wherever it is stated in this Bidding Document that such and such a supply is to be effected or
such and such a work is to be carried out, it shall be understood that the same shall be
effected/carried out by the contractor at his own cost, unless a different intention is specifically
and expressly stated herein or otherwise explicit from the context. Contract value (also referred
to as Contract price) shall be deemed to have included such cost.

The materials, design and workmanship shall satisfy the applicable relevant Indian Standards,
the job specifications stipulate requirements in addition to those contained in the standard
codes and specifications, these additional requirements shall also be satisfied. In the absence
of any Standard/ Specifications/codes of practice for detailed specifications cove1ring any part
of the work covered in this Bidding on the contractor.

In partial modification to Clause No.21.0 of GCC the following shall apply:
In case of contradiction between Indian or other applicable Standards, General Conditions of

Contract, Special Conditions of Contract, Specifications, drawings, Schedule of Rates, the
following shall prevail in order of precedence:

i) Letter of acceptance along with statement of Agreed variations.
i) Fax / Letter of Intent / Fax of Acceptance / Item Rate Contract
iii)) Schedule of Rates as enclosures to letter of acceptance

iv) Job / Particular Specifications

V) Drawings

Vi) Technical / Material Specifications

vii) Special Conditions of Contract

viii) General Conditions of Contract

ix) Indian Standards

X) Other Applicable Standards

It will be contractor's responsibility to bring to the notice of Engineer-in-charge any
irreconcilable conflict in the contract documents before starting the work(s) of making the
supply with reference which the conflict exists.

In the absence of any specifications covering any material, design of work(s) in the same shall
be performed / supplies / executed in accordance with Standards Engineering Practice as per
the instructions / directions of the Engineer-in-charge, which will be binding on the Contractor.

The requirements of any statutory body and authority like Indian boiler regulation, Tariff
Advisory Committee, Chief controller of Explosives, etc, shall govern where these are more
stringent than the requirements specified above.

Owner’s representative means authorized representative of Owner (i.e. M/s MNGL).
PROJECT DESCRIPTION

Maharashtra Natural Gas Limited (MNGL) is a Joint Venture company between GAIL (India)
Limited and Bharat Petroleum Corporation Ltd. (BPCL). MNGL has been setup to provide CNG
(Compressed Natural Gas) as fuel to vehicles through CNG filling stations and PNG (Piped
Natural Gas) to Industrial, Commercial & Domestic Sectors in PMC, PCMC, Chakan, Talegaon,
Hinjewadi and surrounding area, Nashik-Dhule & Valsad(excluding already authorized areas),
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Sindhudurg, Ramanagara, Nanded-Parbhani-Buldhana and Nizamabad-Nirmal-Nirmal-
Adilabad, Mancherial, Asifabad GA.

MNGL through this tender is seeking contractors to lay an underground Medium Density
Polyethylene (MDPE) pipelines, above ground GlI/ Cu works and provide Natural Gas
connections to Commercial/ Industrial & Domestic consumers in
Nizamabad,Kamareddy,Nirmal,Adilabad,Asifabad and Mancherial GA.

The main scope of this specification comprises of Laying, testing and commissioning of
underground Medium Density Polyethylene (MDPE) pipelines of sizes ranging from 20 mm to
180 mm OD from the DRS to PE / Gl transition Fitting & installation of GI/Cu Pipelines for
Natural Gas supply to Domestic and commercial/ industrial consumers. The scope also covers
supply & installation of the Gl fitting & other associated fittings for aboveground installation and
all MDPE Pipeline’s associated Fittings, Valves, HDPE Casing, Warning Mat, etc. for
underground installation for City gas project of Maharashtra Natural Gas Limited (MNGL) for
Pune area. The scope also covers the laying of MDPE service pipelines and Gl & Copper
piping to connect new customers in the charged areas. The scope also includes the residual
engineering of MDPE Pipeline network from the down stream of Service Regulators within the
colonies.

Project Details
A brief description of the proposed facilities are given below :-

1) Nizamabad,Kamareddy,Nirmal,Adilabad,Asifabad and Mancherial GA.

MDPE Pipeline Diameter : 180 mm to 20 mm

Pipe Material : MDPE PE-80/100, SDR-11

Operating Pressure/ Rating : 4 kg/cm? (g) in Main pipeline and 100 mbar in LP Pipeline
WORK TENDERED

Work tendered in this bid package pertains to laying of underground MDPE Pipeline (including
supply of casing pipe, associated fittings, valves, etc.) and Gl Service pipe installation
(including supply of Gl fitting) to domestic & commercial/ industrial consumers complete with
associated facilities.

The Contractor is to broadly carry out the following activities:-
Laying of the underground MDPE Pipeline, supply & installation of valves & fittings (wherever
required) along with associated facilities from the proposed DRS for each industry / commercial

consumer / housing society / cluster as indicated in drawings or as directed by the owner/EIC.

Complete aboveground installation of GI/Cu piping system including Meters, Regulators,
Valves, etc.

Valve chamber wherever required.

Installation of MDPE pipeline including supply of casing pipe (with or without casing) at all
crossing of rail, road, utilities, underground pipeline & water bodies (drain, stream & nala etc.).
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SCOPE OF WORK
The scope of work covered in this Contract will be as described in to SCC, Particular job
specifications, Standard Specifications, Schedule of Rates etc. & various other parts of this
Bidding Document.

The scope of work shall generally be, but not limited to the following:-

Plan and prepare a schedule for execution and work implementation as per QA/QC plans to be
issued by MNGL. Contractor has to submit the Construction/ Execution procedures before
commencement of work.

Primary responsibility of obtaining permissions from various authorities, management
of sites, land owning agencies for road cutting / excavation for laying of pipeline to
complete the job is contractors responsibility. Liasioning with concerned authorities
(Government / Private) during the execution of the job is the scope of the Contractor.

Receipt of free issue items from MNGL's designated stores, loading, transportation, unloading
at Contractor’s stores near project sites.

Proper storing, stacking, identification, providing security, and insurance, during storage, laying
and upto handing over of pipelines.

Making trial pits to determine the underground utilities /services such as existing pipelines,
Cables (Electrical/Communication), Conduits, U/G drainage, Sewers, tunnels, Subways
foundations etc, and deciding optimum routes and depths for laying the pipelines based on the
route plans provided in the tender.

Obtaining the approval for optimum route and ROU from the concerned authority and EIC.
Grading the ROU as per requirement for proper movement of workmen, equipment and QA/QC
personnel.

Wherever required the grass/turfing, pavement, linings, drains roads and other such 'pucca’
area shall be locally removed to facilitate trenching and pipe laying works. The same is to be
reinstated as original.

Supply & Installation of Safety/ Warning Signs, barricading of the entire route to be trenched.
Pits to be similarly barricaded along the warning sign.

To make trenches with stable slopes but restricting minimum disturbance to above
ground/underground services/ installation as per specifications and approved route plans; keep
the trenches free from water and soil till placement of pipes;

Uncoiling/ stringing the PE pipes of required sizes (i.e. 20, 32, 63, and 90, 125 & 180 mm)
pipes into trenches as per specification.

Joining the pipe ends with fittings and valves by approved electro-fusion techniques as per
specification.
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Removal (if any in GI-Cu work), Installation of pipe fittings/installation like elbow, tee, reducers,
tapping saddles, joints, connectors, transition fittings, valves etc. including construction of
supports, valves pits, inspection chambers etc. as per specification.

Laying pipeline using trench less technology methods with or without casing pipes as per
specification and as directed by EIC.

Supply & Laying of HDPE duct as casing pipe wherever applicable, alongwith MDPE Pipe.

Supply of good quality Gl sleeves, Transition Fitting Guard, MS enamel coated sleeves,
concrete casing pipes, sand and other material, fittings to be supplied by the Contractor as per
provisions of tender.

Back filling and compaction by jumping jack compactor using approved 'good' soil or using
excavated earth or borrow earth as per requirement and specification and replacement of tiles,
slabs removed during the excavation. Cleaning all unserviceable material, debris, excess earth
near trenches etc to designated disposal area.

Carrying out pneumatic testing and purging as per specifications and approved procedures;
providing all tools, tackles, instruments, manpower and other related accessories for carrying
out the testing of pipes.

Nitrogen purging (including supply), commissioning & gas charging of tested pipeline as per
approved procedure.

Restoration of existing ground features such as grass/ turfing, paving, roads, drains, concrete,
floral beds, fencing, titles, flooring masonry etc. to original condition and to match with adjoining
conditions- functionally and aesthetically upto the entire satisfaction of MNGL any other third
party agency designated by MNGL and local authorities, failing which, it will be done at the risk
and cost of the contractor. Obtaining satisfactory completion certificates for the restoration work
done from the concerned authorities.

Installing of permanent site markers, warning signs, valve chamber etc.

Returning surplus material to MNGL stores, reconciliation of free issue material/ consumables
and obtaining 'no objection certificates' from MNGL

Handing over the completed works to MNGL for their operation / use purposes.

Maintaining the completed pipelines/installation for any defect, failures during defect liability
period.

Preparation and submission of As—built drawings, details of crossings, utility graphs,
measurement sheets and deviation statements on completion / commissioning of work by way
of drawing, sketches and tables.

Any other activity(ies) not mentioned/ covered explicitly above, but otherwise required for
satisfactory completion/ operation/ safety/ statutory/ maintenance of the works shall also be
covered under the Scope of work and has to be completed by the Contractor within specified
schedule at no extra cost to MNGL.
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Procurement

CONTRACTOR shall procure and supply all the materials other than OWNER supplied
materials, required for permanent installation of main pipeline and aboveground GI/Cu
Installation in sequence and at appropriate time. All equipment, materials, components etc.
shall be suitable for the intended service. Approved vendor list has been indicated in the bid
package for various items. For items which are not covered in the vendor list, CONTRACTOR
shall obtain OWNER's prior approval for the vendor.

CONTRACTOR shall procure all materials, components, equipment, consumable etc. required
for successful completion of the pipeline system. CONTRACTOR shall also procure and supply
spares required for pre-commissioning and commissioning/ start up as recommended for all
items supplied by him as per specifications provided in the bid package. Where no specification
is available in the contract, the same shall be prepared by the CONTRACTOR based on the
piping material specification and shall be subject to OWNER's approval.

Material take-off with complete description of size, rating, material, thickness and
specifications.

Only single offer shall be provided by the bidder fully complying to specifications/ drawings/
requirements for OWNER's review and approval. CONTRACTOR shall provide for inspection of
the items at vendor's works by the OWNER/ OWNER's REPRESENTATIVE or by a reputed
inspection agency and shall submit inspection reports for OWNER's clearance.

Stores management including receipt, warehousing, preserving the material in good condition,
issue of material to construction site, reconciling/ handing over surplus material to OWNER for
OWNER supplied items.

Carryout proper documentation of inspection and quality assurance programmes for all
equipment and bulk materials duly approved by OWNER. CONTRACTOR shall maintain an
accurate and traceable listing of procurement records for the location, quality and character of
all permanent materials in the Project.

CONTRACTOR shall immediately report to the OWNER of all changes which will affect
material quality, and recommend any necessary corrective actions to be taken.

Submit periodic manufacturing progress reports highlighting hold ups and slippages, if any, to
OWNER and take remedial measures.

Interact with authorities such as Sales Tax, Octroi / LBT, Excise, Customs etc. as necessary
and arrange for transportation of the materials under his scope of supply to site.

4.26.10 All purchase requisitions including purchase orders shall be approved by OWNER/ OWNER's

REPRESENTATIVE.

4.26.11 Compliance with vendor's and supplier's instructions and recommendations for transportation,

4.27

handling, installation & commissioning.

Construction
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4.27.1 All construction works shall be carried out as per “Approved for Construction” drawings,
procedures, specification and applicable codes and standards. Any changes at site shall also
need prior approval from the OWNER and revision of drawings. Construction drawings will be
submitted by the Contractor in a phased manner for owner’s approval in accordance with the
procurement and construction plan prepared and furnished by contractor & agreed by Owner.

Owner will take minimum 7 working days from the date of submission of the documents /
drawings submitted by the contractor for owner’'s comments / approval.

4.27.2 Statutory Approvals

The Owner shall provide to the Contractor the basic / in principal approval for laying the
pipeline. However, the Contractor at his own initiative shall obtain all permissions, permits and
licenses necessary for the performance of the work. If any such permission, permit or license
required for the performance of the work by the contractor can only be granted at the request
or recommendation of the Owner, the Owner shall at the request of the Contractor, provide
recommendatory letters to the contractor to obtain or procure the same. The contractor shall
not, however be entitled to any additional compensation over and above contracted rates of
services for any hardship or increased cost caused by any idleness, suspension or disruption
of work or any other account whatsoever as a result of the inability of the contractor to obtain
the permission(s), permit(s), license(s) aforesaid to match with the progress of the work nor
shall the same constitute a ground for extension of time.

a) The approval from any authority required as per statutory rules and regulations of
Central/ State Government, PWD, Irrigation Deptt. etc. shall be the contractor’s
responsibility unless otherwise specified in the tender document. The application on
behalf of the Owner for submission to relevant authorities alongwith copies of required
certificates complete in all respects shall be prepared and submitted by the Contractor
well ahead of time so that the actual construction/ commissioning of the work is not
delayed for want of the approval/ inspection by concerned authorities. The Contractor
shall arrange the inspection of the works by the authorities and necessary coordination
and liaison work in this respect shall be the responsibility of the Contractor. However
statutory fees paid, if any, for all inspections and approvals by such authorities shall be
reimbursed at actuals by the Owner to the Contractor on production of documentary
evidence.

b) The defective work resulting from poor workmanship and/ or material supplied by
contractor, as pointed out by any statutory authority shall be rectified by the contractor
at no extra cost to the Owner. Any change/ addition required to be made to meet the
requirements of the statutory authorities, the same shall be carried out by the
contractor free of charge. The inspection and acceptance of the work by statutory
authorities shall, however, not absolve the contractor from any of his responsibilities
under this contract.

4.27.3 The Contractor shall comply with all the conditions and requirements issued by Authorities
having jurisdiction in the area where the work is to be performed.
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It shall be the Contractor’s sole responsibility to make arrangements for land for setting up of its
string fabrication yards, all storage areas for line pipe and other materials, wherever required,
and all other work areas.

The Contractor shall make all arrangements for access to his work site at his own cost and
responsibility. If no public road exists Contractor shall arrange on his own for access to his
work area at no extra cost to the COMPANY.

The CONTRACTOR shall be responsible for claims if any arising out of damage/ obstruction to
public utilities like lines of DOT etc. where the claims will cover the restoration costs as well as
loss of revenue due to down time.

Providing schedules, progress reporting, organization chart at construction site, quality
assurance plan and developing quality control procedures, as per requirements indicated
elsewhere in the bid package.

Coordination and supervising the work of sub-contractors.

Transportation of appropriate materials and taking delivery of Company supply materials, store,
worksite, intermediate storage points, maintaining and operating an adequate material control
procedure at worksite.

Fabrication of all Gl piping, structural components as per approved drawings.

All civil/ structural works, electrical and instrumentation, laying and commissioning works shall
be performed in accordance with relevant specifications and requirements enclosed elsewhere
in the bid package.

CONTRACTOR shall provide complete details of manpower, equipment etc. to be deployed.
Mobilizing and providing all equipment’s, manpower (skilled and unskilled), consumable and
other resources etc. for each spread as required for the execution of the complete job defined
herein and thereafter demobilizing the same upon completion of work.

4.27.10 Provide, maintain and operate all temporary facilities required for the construction related
works and remove after completion of work. Providing barricades along the trench in city area as per
instruction of Engineer-in-charge for safety.

4.27.11 Hook up/ tie-in of pipeline and piping system with other facilities like DRS/MRS etc.

4.27.12 All works related to cleaning, testing, pre-commissioning and commissioning of the work

tendered.

4.27.13 Idle time preservation of pipeline, if required.

4.27.14 All incidental and associated works and any other works not specifically listed therein but are

4.28

4.28.1

required to be carried out to complete entire work related to pipelines and terminals.
Main Pipeline

Topographic Survey
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4.28.2

4.28.3

4.28.4

The contractor shall be deemed to have familiarized themselves with route prior to quoting and
take care of all the eventualities. No extra cost shall be admissible in any form at a later date.
Any additional survey/ route survey and their details required either for local detours during
execution or for which the survey work for sections of pipeline have not been carried out by
owner, shall be carried out by contractor in similar manner without any extra cost to the owner.
However, laying and construction of entire pipeline including detoured portion and pipeline
section/ sections of pipeline for which survey work has not been carried out by Owner, shall be
within the scope of contractor without any cost implication. Contractor shall be deemed to
have considered such survey works while formulating his bid.

Preliminary schematic layout of MDPE pipeline route and other standard drawings are included
in the Bid Package. These drawings are indicative & tender purpose only and are furnished to
enable Bidder to estimate the quantum of work and to quote a firm price for the work. Final
construction drawings of all type shall be prepared and submitted for approval to Owner by
successful bidder / contractor at or before project execution stage. Approved for Construction
drawings may vary to some extent from the drawings included in the Bid Package. Contractor
shall carry out all works in accordance with the construction drawings duly approved by Owner
without any extra time & cost implication to the Owner.

Familiarization of Pipeline Route

Bidders are advised to make site visits to familiarize themselves with all the salient features of
terrain and available infrastructure along the pipeline route. Contractor shall be deemed to
have considered all constraints and eventualities on account of site conditions along pipeline
route while formulating his bid. Contractor shall not be eligible for any compensation in terms of
cost and/ or time, on account of site conditions along pipeline route varying to any extent from
whatever described in the Bid Package and the drawings furnished along with the Package.

Soil Investigation

Work will be in Nizamabad,Kamareddy,Nirmal,Adilabad,Asifabad and Mancherial GA hence
the pipeline route and its major crossing location in general may encounter hard soil area /
rocky area while excavating by open cut / trenchless method. It shall be Bidder’s responsibility
to familiarize himself with sub-soil conditions along the pipeline route, and work out the lengths
of pipeline to be laid in different subsoil conditions including quantum of rock excavation by
control blasting (Permission / approval / NOC / work permit will however be obtained by the
contractor) / cutting and chiseling of hard soil / rock / stone, that would be necessary and shall
be required while formulating their bid. Unit rates for pipeline construction as quoted by
Bidder shall include the above and be inclusive of all excavation. Contractor shall not be
entitled for any extra compensation in terms of time and cost for any kind of excavation
and variation in actual site condition from the data furnished in the tender document,
whatsoever.

The survey drawings / documents detail to the extent available are being furnished to the
bidder along with tender document. It shall be bidder’s responsibility to verify the available data
and satisfy himself with regard to accuracy and utility of data.

The city condition field / other fields may have lots of PVC, PE & utility pipelines or other
pipelines & cables being used for city utility / other utilities purposes. CONTRACTOR shall
ensure that these lines shall not be damaged/ cut affecting the water / power / communication /
other supply to concerned Users / Owners / Authorities. Wherever required temporary
necessary precautions had to be maintained for uninterrupted supply.
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4.28.5

4.28.6

4.28.7

4.28.8

4.28.9

Right of Way (ROW)/ Right of Use (ROU)

For MDPE |laying (Mainline/4 Bar pressure) construction purposes, in
Nizamabad,Kamareddy,Nirmal,Adilabad,Asifabad and Mancherial GA pipeline restricted
ROU / Corridor and ROU acquisition / principal permission from respective OWNER’s
like local Municipal Council/Corporation, ZP, Nagarpanchyat, Grampanchyat, NHAI ,
PWD, Railway, Metro, Private land owner (if required), any local authority etc. for laying
the pipeline including permission for all crossing i.e. rail, road, river, foreign
hydrocarbon & utility pipelines, utility cables etc. and day to day coordination on site
during execution, will be in the scope of contractor. For LP pipeline (100 mbar operating
pressure) construction purposes, permissions from the societies, Bungalows, individual
houses, authority (for tapping etc.) & other private parties for laying of pipelines and day
to day coordination, will be the scope of contractor.

Where the pipeline passes through city areas / industrial areas / forest areas etc., the ROU will
be restricted to required width may reduce up to 1 meter as made available by concerned
department. Contractor shall carry out construction work in the width as made available to him
with no time and cost implication to the Owner. It shall be Contractor's sole responsibility to
make arrangement for any additional land required for fabrication, construction, storage and all
other work areas, if required.

The contractor shall notify the owner the probable date of commencement of work at ROU site
at least three (3) weeks in advance to enable the owner to arrange handing over of the ROU/
site on the date requested. Should contractor fail in such natification, the owner shall not be
liable for any claim by contractor, of whatsoever nature, for delay in the available of a ROU/
site.

"Receiving and Taking-over" as defined in the specifications of OWNER supplied pipes at
OWNER's designated stacking yards/ dump site. Management of dumpsite after receiving and
taking over of pipes transportation including loading/ unloading, handling, stacking, hauling and
stringing of pipes from OWNER's stacking yards to CONTRACTOR's worksite(s)/ workshop(s)/
pipeline Right-of-use (ROU), including arranging all necessary intermediate storage area(s)
required thereof till the pipes are installed in permanent installation.

Carrying out inspection of OWNER supplied pipes, fitting & valves etc. at the time of receiving
and taking-over. Carrying out all handling, lifting, stacking of above materials required during
inspection.

Loading, unloading, handling, stacking, storing and transportation to workshop/ work site of all
materials that may be used for the construction of pipeline system either supplied by OWNER
at their designated stack yard/ dump site/ store and/ or by CONTRACTOR as the case may be.

All necessary approvals, work permits and liasioning / coordination works for ROU acquisition /
permission for laying of pipeline and its all crossing from concerned local authorities and
respective OWNER’s having jurisdiction, as applicable for performing the work including
shifting/ relocation and restoration of telephone/ electrical poles and underground pipes and
other utilities etc. as required by local authorities and as directed by OWNER shall be
responsibility of contractor.
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4.28.10 Stacking, clearing, grading, fencing of Right-of-Use (ROU) as required, trenching to all depths
in all types of soil including soft & hard rock, controlled rock blasting (if permitted, however,
permission / approval / NOC / work permit will be obtained by the contractor) by special
techniques, chiseling or otherwise cutting etc. to a width to also accommodate the MDPE
pipeline as per relevant standards, drawings, specification etc. transportation of MDPE pipes to
ROU along the route, stringing, aligning, bending, jointing including testing, inspection, field
jointing including supply of all materials as per specifications, sand padding, laying and
lowering of the pipeline, back filling, slope breakers as required, carrying out road, canal, utility
and submerged minor water course crossings including bank stabilization of water course
crossings as required, crossing of nallah/ canal by HDD / conventional method. Supply and
installation of antibuoyancy measures viz. extra cover etc. on pipeline as shown in approved
drawings and as directed by OWNER, installation of supports wherever required, supply of
select backfill material as required, clean-up, pigging, flushing, pneumatic testing, nitrogen
purging / pre-commissioning and commissioning of complete pipeline system, including all
associated works as per relevant specifications, standards and approved drawings.

4.28.11Installation of casing pipes (by open cut/ moling/ HDD) assembly, including supply of all
materials (excluding free issue material if any) viz. as per the drawings/ specifications enclosed
with bid package.

Cased crossings shall be installed at locations indicated in alignment sheets or as per
instruction of Engineer-in-charge. The number of crossings indicated in drawings is subject to
change based on engineering, construction and statutory requirements or the requirements of
the authority having jurisdiction over a utility crossing.

4.28.12All works/ provisions including installation of slope breakers to be provided in the
trench in areas where slope is more than 1 in 10.

4.28.13 Sand / soft soil padding around pipe wherever required in areas where trenching has been
done in hard soil area / rocky area including supply of sand/ soft soil. The thickness of sand/
soft soil padding at the top of coated pipe shall be minimum 150 mm and bottom of coasted
pipe shall be minimum 150 mm or as per standard drawing no. MNGL/PLNG/DWG-09,
whichever is more.

4.28.14 Installation of all inline/ online instruments/ valves/ fittings/ transition fittings/ appurtenances etc.
as per requirements of approved drawings.

4.28.15 Crossings

4.28.15.1 Railway Crossings (If applicable as per SOR)

The general arrangement drawings for railway crossings shall be approved by Indian Railways
and construction shall be carried out accordingly. These drawings shall be made available to
the Contractor at appropriate time during the execution of the project. Pipeline at railway
crossings shall be provided with a casing pipe. The casing pipe shall be at least three nominal
pipe sizes larger than carrier and shall be installed by boring/ jacking. It should be noted that
the extent of casing pipe generally specified by Railways, is 15.0m beyond centerlines of the
outermost tracks on either side or 0.6 meter beyond the ROU limits of railways on either side,
whichever is more. All railway crossings shall be cased crossings. The railway crossing shall
comply with the requirements of API 1102 and Indian Railway regulations. The crossing angle
shall be as close to 90° as possible.
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4.28.15.2 Road Crossings

4.28.15.3

4.28.15.4

i)

The method of crossing of roads such as open cut/ boring shall be firmed up
by Contractor in consultation with concerned authorities and Company. The
Contractor shall also take due care to identify and take due precautions so as
not to disturb or damage the utilities like cables, water lines and other
structures.

After laying the pipeline in a road crossing by open cut method, the Contractor
shall completely restore the road to its original condition.

While laying the pipeline in road crossings by open cut method the Contractor
should ensure that the traffic is not stopped during the execution of work. This
may be done by cutting half of the road at a time so as to enable the traffic to
pass on the remaining half of the road. Alternatively, the Contractor can
provide diversion roads to maintain the flow of traffic.

The Contractor shall provide proper caution boards during day time and
danger lights during night time when the cutting operation of the road is going
on.

For cased crossings, the pipeline should be taken through the casing pipe which
should be at least 1.5 meters below the road top as specified or as per the
requirements of local authorities, whichever is higher. All national highway and state
highway as indicated in relevant drawings/ alignment sheets/ or as directed by
Engineer-in-charge shall be cased crossing.

Crossings of rivers/ streams/ canals by conventional method :

i)
i

Vi)

vii)
viii)

ix)

No damage should be caused to any irrigation sources, while laying the
pipeline through canal crossings.

The flood banks of the River/ Canal should be brought to the original condition,
if they are damaged by the laying of the pipeline. Stabilization of banks shall be
carried out as per requirements of concerned authorities.

In general the top of the pipeline shall be taken at least 2.5 meter below the
scour level of river crossing. If scour level is not known minimum 3.5 m cover
should be kept unless specified otherwise.

The top of pipeline shall be at least 1.5m to 2.0m below the drain/ canal bed
unless specified other wise.

Pre-construction survey, preparation of the detailed construction methodology/
plan and time etc. shall have to be finalised by Contractor in consultation with
concerned authorities having jurisdiction over canals/ rivers. Company shall
provide assistance by providing introductory letters.

Pre-construction surveys, preparation of detailed construction method
statement and calculations for OWNER's approval.

Geo-technical investigations, if required.

Site preparation, arranging required land for setting up of string fabrication yard
and obtaining necessary permissions from concerned authorities.

The major canals with lining/ perennial canals need to be crossed by HDD/
boring method only.

Laying/Crossings by Horizontal Directional Drilling (HDD)
Contractor shall cross the roads / water crossings by HDD method at various depth in
different locations as directed by Owner / Consultant either as per site conditions or as
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per instruction received from concerned authorities, whichever will be higher / stringent
and decision of Owner / Consultant in this regard shall be final & binding to the
contractor. Before start of HDD, the contractor shall ascertain by pre-construction
survey all underground obstacles namely electrical/ telecommunication cable, foreign
pipeline, water line, drain/ sewerage line and prepare crossing profile drawings
showing all elevations & levels. The contractor shall also ascertain the type of soil &
their terrain whether rocky or normal by way of trial pit etc. before start of job. The
contractor shall submit procedure; profile drawing with complete design calculations of
HDD as per requirement of ASME B31.8/ OISD norms and safety requirement that
pipe is not under stress during and after crossing for Owner/ Consultant's approval
prior to start the execution of works.

Contractor shall determine the minimum allowable elastic bend radius for pipe from the
following considerations:
i) Maximum longitudinal stress during installation
Total maximum longitudinal stress in the pipeline due to tension and bending
at any location shall not exceed 90% of the SMYS of the pipe material.

Contractor shall in order to check this requirement evaluate the maximum
tensile forces to which the pipeline is subjected to at any phase of its
installation during the pulling operation.

i) Maximum equivalent stress during final hydrostatic test
After installation the pipeline shall be hydrostatically tested (for 6 hours) at a
pressure stipulated in the Special Conditions of Contract. During hydrostatic
testing the combined equivalent stress in the pipeline due to bending and test
pressure shall not exceed 90% of the SMYS of pipe material.

iiil) Maximum equivalent stress during service
Permissible values of maximum equivalent stress during service shall be
governed by the requirements of ANSI N31.8/ B31.4 as applicable. The details
of pipeline operating parameters are provided in the Special Conditions of
Contract.

The minimum allowable radius of curvature for the pipeline shall be the highest
value of the minimum pipeline elastic radius as computed from the
considerations outlined in clause no. i), ii) & iii) above after correction for
drilling inaccuracies whichever results in the highest permissible value of
minimum elastic bend radius.

Contractor shall ensure all safety norms regarding distances from end point or
from bottom of crossing and also ensure that external coating of pipe is not
damaged during pulling & handling of pipe for crossing. For field joint coating in
pipeline string made for HDD, special type of heat shrink sleeve shall be used
as per specification enclosed with the tender. For line pipe coating repair,
special type of high shear strength repair patch material shall be used which
characteristic shall be same or equivalent as original wraparound heat shrink
sleeve used in pipeline string for HDD crossing.
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4.28.16

A)

B)

The contractor shall ensure that no any u/g existing utilities/ pipelines/ cable
etc. are damaged. It shall be responsibility of contractor to compensate any
loss or damage to other agency if damaged while crossing. All statutory
permission from concerned authority shall be arranged by Contractor before
start of job. Contractor shall deploy only MNGL’s approved HDD Agency and
approval of agency shall be sought before deploying HDD agency.

Testing & Purging

Testing
Pressure testing will be carried out with compressed air. Compressed air will be
provided by Contractor for testing purposes and is to be included in the SOR rates.

For main pipelines work (MP & LP) the Contractor shall perform progressive
pressure testing with two pressure gauges to avoid having to find leaks in long
lengths of pipe.

For Gl pipelines work the Contractor shall perform progressive pressure testing
with digital pressure gauge.

For Cu tubing work the Contractor shall perform progressive pressure testing
with digital pressure gauge.

Measuring instruments shall have been calibrated and their accuracy and sensitivity
confirmed (least count of pressure gauge shall be 1 mbar OR 3 decimal pressure
gauge (0.000 barg) of suitable range for MDPE main pipeline testing). For testing of
Network, calibrated pressure gauges of suitable range shall be supplied by the
contractor. The pressure gauges shall be calibrated from time to time as desired by
Engineer-in-Charge. All testing shall be witnessed and approved by the EIC or his
delegated representative. Tie-in joints may be tested at working pressure following
commissioning.

Supply of all kind of fittings, gauges etc which is required to perform the testing of
MDPE, Gl, Cu pipeline is in the scope of contractor.

Purging
Purging shall be carried out in accordance with the principles defined in the American
Gas Association publication ‘Purging Principles and Practice”.

Nitrogen required for purging will also be provided by the Contractor. Nitrogen shall be
supplied in labeled, tested and certified cylinders, and completed with all necessary
regulators, hoses and connections, which will be in good condition and working order.

In addition the Contractor shall submit and get approved a Purging Plan before
commencing any purging work. The Plan shall include, but not be limited to, the
provision of the following materials and equipment: Personal safety equipment, Fire
extinguisher, Purging adaptor, Purge stack with flame trap and gas sampling point,
Gas sampling equipment (may be gas leak detector), squash-off tool, Polyethylene
connecting pipe work.
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4.28.17

4.28.18

4.28.19

4.28.20

4.28.21

The Plan shall also include the purging process along with detail on the sequence of
events. The process is to also specifically mention the need to lay a wet cloth over the
PE main and in contact with the ground, to disperse static electricity during the purging
work.

A purge stack with flame trap shall be used when purging services. Care shall be taken
to ensure that the purge outlet is so located that vent gas cannot drift into buildings.

Markers

Installation of all types of markers including all associated civil works. Any other work
not specifically mentioned above but required for making the entire pipeline system
ready for operation.

Priorities

The Contractor shall start the execution work for entire length of mainline
simultaneously and shall deploy adequate manpower, machinery, tool & tackles etc.
accordingly.

However, Owner may, at its sole option, assign priority of construction to either any
spread or any section in spread of total pipeline length or to any part/ segment of the
work. Contractor shall comply with such priority of execution and their deployment
without any time and cost implication to the Owner.

Survey Pillars

Owner has got the entire pipeline route surveyed and survey pillars have been
established along the pipeline centerline or the ROW centerline and along the pipeline
route. However, the pipeline route survey had been carried out sometime back and
when Contractor mobilize at site, the survey pillars may be missing from ground. It
shall be Contractor's responsibility to re-establish all missing survey pillars based on
the survey data furnished by the Owner. Such work shall be done at no extra cost or
time to Owner.

Forest/ Plantation Areas

Where the pipeline route passes through forest/ plantation areas, Contractor shall clear
only the minimum width required for laying the pipeline as per Owner approved
procedure for pipeline construction. Number of trees/ plants to be felled down shall be
restricted to a minimum.

Restoration of ROU

Clean-up and restoration of ROW and other conveniences like road, rail, canals,
cultivable land etc. to original conditions as per specification and drawings to the entire
satisfaction of OWNER and/ or Authorities having jurisdiction over the same, including
disposal of surplus construction materials to a location identified by CONTRACTOR
approved by local authority without causing any disturbance to environment, locals and
to the entire satisfaction of OWNER.

Upon restoration of ROU the Contractor shall furnish documentary evidence in support
of acceptance of the same duly signed by land Owner without any extra cost.
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4.28.22 Preparation and submission of as built drawings, pipe books, documents, photographs
of major activities, and project records as per specification and instructions of the
OWNER including furnishing of all Test Certificates/ Inspection Reports for all materials
used for permanent installation in requisite numbers as mentioned elsewhere in this
document.
4.28.23 ROW Clearing
During ROU clearing, the vegetation shall be cut off at ground level leaving the roots
intact. Only stumps and roots directly over the trench shall be removed for pipeline
installation.
4.28.24 Pre-commissioning and Commissioning Assistance
4.28.24 1 Pre-commissioning including supply of all materials, consumables and manpower of
the complete pipeline system
4.28.24.2 Making the entire system ready for commissioning and providing assistance during the
complete duration of commissioning operations.
4.28.24.3 Completion of all mainline activities as detailed in SOR.
4.28.25 Civil Works
Civil works shall be carried out as per scope mentioned at SOR and as per Indian
Standard norms.
4.28.26 Other Works
. Obtaining all necessary approvals and work permits, as applicable, for
performing the work.
. Carrying out all additional surveys, test and collection of data not furnished by
company but required for construction of facilities.
. Any other work not specifically listed herein but required for the construction of
the terminals and making it ready for the operation.
429 Temporary Works

4.30

All temporary works, ancillary works, enabling works, including dewatering of surface and
subsoil water, temporary drains at the work site, preparing approaches to working areas,
wherever required, for execution of the work, shall be the responsibility of Contractor.

Temporary Fencing

The Contractor shall, at his own costs and expenses, erect and maintain in good condition
temporary fences and gates along the boundaries of the site assigned to him wherever
required as per instruction of Engineer-in-charge. Wherever trenching is being done specially
at crossing site near habitation and public movement. The contractor shall fence with bamboo
or other materials of sufficient strength for all excavations and shall light the same at night. The
Contractor shall, except when authorized by the Engineer-in-Charge, confine his men,
materials and plant etc. within the site of which he is given possession. The Contractor shall
not use any part of the site for purpose not connected with the works unless prior written
permission or consent of the Owner/Engineer-in-Charge has been obtained. Access to site
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4.31

4.32

4.33

4.33.1

4.33.2

shall be made only through the approved gateways. The Contractor shall maintain sufficient
watchmen at site to the satisfaction of the Owner/Engineer-in-Charge.

Contractor’s Temporary Structure

The Contractor may, at his own costs and expenses and subject to the approval of the
Engineer-in-Charge and statutory authorities, construct offices, stores, workshop and remove
the same as per the orders of the Engineer-in-Charge on completion of the contract. Whenever
required the Contractor shall furnish such details of his temporary works as may be called for
by the Owner/Engineer-in-Charge as to their safety and efficiency. The Owner/Engineer-in-
Charge may direct those temporary works which he considers unsafe or, inefficient be removed
and replaced in a satisfactory manner. The Contractor shall immediately follow
Owner/Engineer-in-Charge’s direction/instruction, on maintenance of all the equipments and he
shall ensure that they are suitable for the work and is maintained in such a manner as to
ensure their efficient working. The Owner/Engineer-in-Charge, may if they deem fit, direct the
Contractor to remove from site any equipment which are not efficient and/or prejudicial to the
quality of work to be replaced by equipment to their satisfaction. The Contractor shall
immediately follow Owner/Engineer-in-Charge’s direction/instruction.

Statutory Approvals

All associated activities required for obtaining necessary clearances, permissions, approvals,
all licenses from all concerned authorities in respect of pipeline crossing & all related works
shall be the responsibility of the Contractor and the cost of the same shall be deemed to have
been included in the quoted prices.

The approval from any authority required as per statutory rules and regulations of Central/State
Government shall be the Contractor’s responsibility unless otherwise specified in the Bidding
Document. The application on behalf of the Owner for submission to relevant authorities
alongwith copies of required certificate complete in all respects shall be prepared and
submitted by the Contractor well ahead of time so that the actual construction of the work is not
delayed for want of the approval/inspection by concerned authorities. The inspection of the
works by the authorities shall be arranged by the Contractor and necessary coordination and
liason work in this respect shall be the responsibility of the Contractor. However statutory fees
paid, if any, for all inspections and approvals by such authorities shall be reimbursed at actual
by the Owner to the Contractor on production of documentary evidence.

Any change/addition required to be made to meet the requirements of the statutory authorities
shall be carried out by the Contractor free of charge. The inspection and acceptance of the
work by statutory authorities shall however, not absolve the Contract from any of his
responsibilities under this Contract.

SURVEY AND LEVEL/SETTING OUT WORK

Before the WORK or any part thereof are begun, the CONTRACTOR's agent and the
Engineer-in-Charge's representative shall together survey and take levels of the SITE and
decide all particulars on which the survey is to be made, and on which measurements of the
WORK are to be based. Such particulars shall be plotted by the CONTRACTOR and after
agreement the drawings shall be signed by the Engineer-in-Charge.

The CONTRACTOR shall be entirely responsible for the horizontal and vertical alignment, the
level and correctness of every part of the WORK and shall rectify any errors or imperfections
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4.33.3

4.33.4

4.33.5

4.33.6

4.33.7

4.34

4.34.1

4.34.2

therein. Such rectifications shall be carried out by the CONTRACTOR at his own cost, when
instructions are issued to this effect by the Engineer-in-Charge or his representative.

The Engineer-in-Charge shall furnish the relevant existing grid point with Bench Mark on the
land. It shall be CONTRACTOR's responsibility to set out the necessary control points in and to
set out the alignment of the various works. The CONTRACTOR shall have to employ efficient
survey team for this purpose and the accuracy of such setting out work shall be
CONTRACTOR's responsibility.

The CONTRACTOR shall give the Engineer-in-Charge not less than 24 (twenty four) hours
notice in writing of his intention to set out or give levels for any part of the WORK so that
arrangements may be made checking the same.

WORK shall be suspended for such times as necessary for checking lines and levels on any
part of the WORK.

The CONTRACTOR shall at his own expense provide all assistance, which the Engineer-in-
Charge may require for checking the setting out of WORKS.

Before commencement of any activity, contractor's quality control set up duly approved by
company must be available at site.

ORDER OF WORKS/PERMISSIONS/RIGHT OF ENTRY/CARE OF EXISTING SERVICES.
The order in which the WORK shall be carried out shall be subject to the approval of the
Engineer-in-charge and shall be so as to suit the detailed method of construction adopted by
the CONTRACTOR, as well as the agreed joint program. The WORK shall be carried out in a
manner so as to enable the other contractors, if any, to work concurrently.

OWNER reserves right to fix up priorities which will be conveyed by Engineer-in-Charge and
the CONTRACTOR shall plan and execute work accordingly.

Existing Service

4.34.2.1 Drains, pipes, cables, overhead wires and similar services encountered in course of the works

shall be guarded from injury by the CONTRACTOR at his own cost, so that they may continue
in full and uninterrupted use to the satisfaction of the Owners thereof, or otherwise occupy any
part of the SITE in a manner likely to hinder the operation of such services.

4.34.2.2 Should any damage be done by the CONTRACTOR to any mains, pipes, cables or lines

4.35

(whether above or below ground etc.), whether or not shown on the drawings the
CONTRACTOR must make good or bear the cost of making good the same without delay to
the satisfaction of the Engineer-in-Charge.

MAKE OF MATERIAL/BOUGHT OUT ITEMS

Approved vendors for various major items are enclosed as Appendix-l to Particular Job
Specification with this tender document. The bidder shall consider such names only as
indicated in the aforesaid list and clearly indicate in the bid the name(s) as selected against
these items. For any other item not covered in the list enclosed with this tender document, prior
approval shall be obtained by the contractor for its make/ supplier's name.
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4.36

4.37

4.38

4.39

INSPECTION OF SUPPLY ITEMS

All inspections and tests shall be made as required by the specifications forming part of this
contract. Contractor shall advise Owner/ Consultant in writing at least 10 days in advance of
the date of final inspection/tests. Manufactures inspection or testing certificates for equipment
and materials supplied, may be considered for acceptance at the discretion of Owner/
Consultant. All costs towards testing etc. shall be borne by the contractor within their quoted
rates. All inspection of various items shall be carried out based on Quality Assurance Plan,
which will be submitted by the Contractor and duly approved by Owner/ Consultant.

ESCALATION
The Unit Rates quoted shall be kept firm till completion of work/contract and no price
Escalation shall be paid.

Construction Equipment & Mechanization of Construction Activities

Contractor shall, without prejudice to his overall responsibility to execute and complete the
Work as per specifications and time schedule, adopt as far as practicable, mechanized
construction techniques for major site activities. However, Contractor agrees that he will deploy
the required numbers and types of the part & machinery applicable for different activities in
consultation with the Engineer-In-Charge during execution of works.

The Contractor shall mechanize the construction activities to the maximum extent by deploying
all necessary construction equipment/machinery in adequate numbers and capacities.

Wherever Structural/Piping works are included in the scope, the Contractor’'s responsibilities
shall include establishing and maintaining of a proper fabrication workshop with transportation
facilities to site to carryout fabrication of steel structures, piping specials etc., preparing
approaches working areas for the movement/operation of cranes and levelling the areas for
assembly/erection to ensure effective mechanization on the works. The Contractor shall
acquaint himself with availability of access, facilities such as railway siding, local labour etc.
and the Contractor may have to build temporary access roads to aid his work and the quoted
and agreed rates shall be deemed to include the same. It may be noted that all fabrication work
shall be carried out in fully mechanized workshops to reduce site fabrication to minimum.

For speedy execution of work, Contractor shall also ensure use of computer software for at
least the following:
(i) Billing

(ii) Planning & Scheduling

(iii) Progress Reporting

(iv) Material Control & Warehousing
(v Safety Records

(vi Resource Deployment

(vii) Communication

Contractor further agrees that Contract price is inclusive of all the associated costs) which he
may incur for actual mobilization, required in respect of use of mechanized construction
techniques and that the Owner/Consultant in this regard shall entertain no claim whatsoever.

Site Organization
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4.39.1

5.0

5.1

The Contractor shall provide all necessary superintendence during the design and execution of
the Works and as long thereafter as the Engineer-in-Charge may consider necessary for the
proper fulfilling of the Contractor’s obligations under the Contract. Such superintendence shall
be given by sufficient persons having adequate knowledge of the operations to be carried out
including the methods and techniques required, the hazards likely to be encountered and
methods of preventing accident(s) for the satisfactory and safe execution of the Work. The
workmen deployed ,by the Contractor should also possess the necessary license etc., if
required under any law, rules and regulations.

Subject to the provisions in the Contract Document and without prejudice to Contractor’s
liabilities and responsibilities to provide adequate qualified and skilled personnel on the Work,
Contractor shall augment the same as decided by the Engineer-in-Charge depending on the
exigencies of Work.

SUPERVISION

All construction work will be carried out as per direction of EIC, and this will be the primary
point of contact between the Contractor and MNGL on site. All work will be issued and
sanctioned through the EIC and site control exercised by site engineers. The Contractor shall
ensure that technical quality standards are maintained, that construction is carried out cost
effectively and that a good customer and public image is maintained for MNGL.

The Contractor will appoint his own supervisors of minimum number instructed by EIC. These
personnel will be responsible to the SE for monitoring construction standards and for ensuring
that all detailed technical requirements are met on each and every job which is undertaken.
The Contractor's supervisor(s) will have day to day liaison with the SE, and will provide the SE
with technical reports and audits, and other management information as is required on work
progress and construction quality standards.

The Contractor's supervisor shall have mobile telephones or pagers to ensure that they can be
contacted at all times. The Contractor will also nominate one person who can be contacted if
necessary out of hours, for the duration of the works. The Contractor's supervisor will have
access to transport at all times to allow them to visit sites and attend meetings with MNGL as is
required. The normal day to day issue of work instructions, communication between MNGL and
the Contractor's supervisor and the SE. No deviation from the approved technical specification
/ issued construction drawings shall be undertaken without written approval of EIC.

SCOPE OF SUPPLY

Owner’s Scope of Supply (Free Issue Item)

Free Issue Materials shall be issued to the Contractor from the designated store(s) of Owner.
Contractor shall be responsible for lifting the free issue materials from Owner’s storage point(s)
and transporting the same to work site(s) at his own cost.

MNGL'’s storage point for free issue material of this project shall be located in Pune City or its
nearby region.

Contractor shall also return materials after completion of work to MNGL’s designated store in
Nizamabad,Kamareddy,Nirmal,Adilabad,Asifabad and Mancherial GA or its nearby region or as
directed by MNGL / Engineer-in-charge.
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The following free issue item will be supplied by the owner.

A) MDPE Pipes PE 100 SDR 11
i) MDPE pipe (20mm)
ii) MDPE Pipes (32mm OD)
iii) MDPE Pipes (63mm OD)
iv) MDPE Pipes (90mm OD)
V) MDPE pipes (125 mm OD)
Vi) MDPE pipes (180 mm OD)

B) Gl Pipes bare/painted/power coated
i) Gl Pipes (12 ")
ii) Gl Pipes (34")
iiil) Gl Pipes (1")
iv) Gl Pipes (1'2")

V) Gl Pipes(2”)
C) Copper Pipes

i) Copper Pipes (12 mm OD)
D) Isolation & Appliance Valves

i) 2" Isolation Ball Valve

i) %" Isolation Ball Valve

iii)) 1" Isolation Ball Valve

iv) 12" Isolation Ball Valve

V) V2" Appliance Ball Valve

Vi) Ya” Appliance Ball Valve etc.
E) Meters

Commercial Meter (Diaphragm Meter) — 16 m3/hr
Commercial Meter (Diaphragm Meter) — 10 m3/hr
Commercial Meter (Diaphragm Meter) — 6 m3/hr
Commercial Meter (Diaphragm Meter) — 2.5 m3/hr
Domestic Meter (Diaphragm Meter) — 2.5 m3/hr etc.
RPD/Diaphragm meter -25m3/hr

RPD/Diaphragm meter -40m3/hr

F) Regulator
Commercial Regulator 4 kg/cm? to 300 mbar, Flow rate of 6, 10, 15, 25,50,100 & 200
m3/hr
Service Regulator 4 kg/cm? to 100 mbar, Flow rate of 25 & 50 m3/hr
Domestic Regulator 100 mbar to 21 mbar, Flow rate of 2.5 m3/hr etc.
Domestic Regulator 4 bar to 21 mbar, Flow rate of 2.5 m3/hr etc.

G) Service Regulator
i) 25 SCMH
ii) 50 SCMH

iii) 100 SCMH
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5.1

iv) 200 SCMH

H) DRS
i) 5000 SCMH
i) 10000 SCMH
ii) 15000 SCMH

1) MDPE Stop off Valves
i) MDPE Stop off Valves dia 125 mm
i) MDPE Stop off Valves dia 90 mm

iii)) MDPE Stop off Valves dia 63 mm

Conditions for issue of Company Supplied Material

Whenever any material is issued by Owner, following conditions for issue of material in addition
to other conditions specified in the contract shall be applicable.

Contractor shall prepare and submit Material Issue Vouchers to enable stage wise issue of
materials. All materials shall be issued for incorporation in permanent works only and shall not
be used for any temporary or ancillary works without the written consent of Engineer-in-charge.
These materials shall be issued to the contractor from the Owner’s storage points. Contractor
shall be responsible, at this own cost, for lifting of the materials from Owners issue points,
measuring, weighing, loading, unloading, transportation and return of materials to designated
storage points. Contractor shall also be responsible for constructing covered godowns with
adequate supports and clearances for safe storage of materials.

In every RA bill contractor shall submit an account for all the materials issued by the owner in
the proforma prescribed by the Engineer-in-charge. On completion of the work, the contractor
shall submit materials appropriation statement for all materials issued by Owner.

All materials issued by the COMPANY to the CONTRACTOR shall be preserved against
deterioration and corrosion. Any damages/losses suffered on account of poor or improper
storage while under CONTRACTOR'S custody and non-compliance with the requirements
stipulated herein shall be considered as losses suffered due to willful negligence on the part of
the CONTRACTOR and he shall be liable to compensate the COMPANY, for the losses
suffered, at penal rates as elaborated elsewhere in the bid document.

Various equipments/ materials intended for the installation will be received by COMPANY in
unpacked, skidded, crated, packed or loose condition and will be stored in the COMPANY
warehouses & open yards. In general, material will be issued to the CONTRACTOR in "as-
received" condition. It will be the CONTRACTOR'S responsibility to draw, load and transport all
materials from Company’s designated place (s) of issue to the point of installation.

All materials supplied by the COMPANY shall be duly protected by the CONTRACTOR at his
own cost with appropriate preservative like primer/lacquer coating, grease etc, if required.

The Contractor shall be required to take Insurance Cover in terms of general conditions of
contract.
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The CONTRACTOR shall check that valves, fittings and specials are not subject to corrosion
from hydrostatic test liquid remaining saturated in the packings. Any such conditions when
detected should be brought to the notice of the Engineer-in-charge and remedial measures
taken as directed. Small and medium size pipe fittings shall be stored in rack to be constructed
from this purpose in a covered godown. When large size pipe fittings are to be stored, these
may be kept in the open on surfaced storage yards on proper wooden supports.

All machined surfaces shall be properly greased and shall be maintained and protected from
damages.

Openings of equipment, machinery, valves etc. shall be kept blocked/ covered with blinds to
prevent entry of foreign matter.

All valves supplied independently, as well as along with equipment and machinery shall be
stored separately, inside the covered godown on racks.

As far as possible materials shall be transported to the erection site, just prior to their actual
erection and shall not be left laying around indefinitely. Instructions for the Engineer-in-charge
shall be followed strictly in this regard.

Necessary indents will have to be raised by the Contractor as per procedure laid down by the
Engineer-in-charge from time to time, when he requires the above material for incorporation in
permanent works.

Materials will be issued only for permanent works and not for temporary works, enabling works
etc. unless specifically approved by the Engineer-in-charge and the same shall not be taken
into account for the purpose of materials reconciliation.

The contractor shall bear all other cost including lifting, carting from issue points to work site/
contractor’s store, custody and handling etc. and return of surplus/ serviceable scrap materials
to Owner’s storage points to be designated by the Engineer-in-charge etc. No separate
payment for such expenditure will be made.

No material shall be allowed to be taken outside or transfer to other contractor, site etc. without
prior approval form EIC.

The contractor shall be responsible for proper storage, preservation and watch & ward of the
materials.

Maximum material stock allowable in contractor’s storage location for issuing further

material:
Sl. No. Material Qty Unit
1. Meter 75 No.
2, Copper Pipe 300 Meter
3. Domestic Regulator 75 No.
4. Appliance Valve 75 No.
5. Gl Pipe 2" 800 Meter
6. Isolation Ball Valve %" 200 No.
7. MDPE Pipe 32mm 800 Meter
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5.3

5.3.1

| 8. | Service Regulator | 2 | No.

Maximum material quantity to be issued by AIC:
Sl. No. Material Qty Unit
1. Meter 200 No.
2. Copper Pipe 1000 Meter
3. Domestic Regulator 200 No.
4. Appliance Valve 200 No.
5. Gl %" 1500 Meter
6. Isolation Ball Valve %" 500 No.
7. MDPE 32mm 1500 Meter
8. Service Regulator 5 No.

If contractor required the material quantity over the quantity mentioned in above table,
EIC approval is required.

Reconciliation of Owner supplied materials

In every RA bill, the contractor shall submit an account for all materials issued by Owner in the
proforma prescribed by the Engineer-in-charge. On completion of the work the contractor shall
submit “Material Appropriation Statement” for all materials issued by the Owner in the proforma
prescribed by the Engineer-incharge.

Also after every 3 months physical verification of Material supplied by MNGL shall be
shown to MNGL AIC/EIC/GET/CSA and in case of any shortfall of material recovery will
be done in immediate basis in next RA/Final bill as per actual cost of material plus 25%
administrative charges by MNGL.

In case of any faulty Domestic/Commercial Diaphragm Meters and Regulators found
within warranty period., it shall be returned to MNGL store with proper reasons of
fault/condition with AIC/EIC approval.

For missing Domestic/Commercial Diaphragm Meter a penalty of Rs.5000 in addition to
actual cost and 25% administrative charges will be deducted by MNGL.

Waste materials part lengths of pipes and other partly used items are the property of MNGL
and must be returned to the store with the appreciate documentation so that they can be
considered as part of the material reconciliation.

Item Unaccountable Accountable-Scrap
Gas Meters 0% 0%
Regulators 0% 0%
Gl Service Pipes 1% 1% (less than 0.5 mtrs)
Cu Pipes 1% 1% (less than 0.3 mtrs)
PE Pipes 1% 1% (less than 2.0 mtrs)
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5.3.2

5.3.3

54

Accountable scrap shall be at actual as per site assessment subject to maximum as stated
above.

For unused pipe from a standard coil/length of MDPE, Gl and Cu pipe must be returned
to the store as good/standard length or by giving the fitting additionally.

The percentage allowance shall be accounted on the basis of final measurement book/
consumption.

All unused, scrap materials and salvageable materials shall be the property of the Owner and
shall be returned by the Contractor category-wise at his cost to the Owner’s designated store
yard(s). In case the Contractor fails to do so/ or exceeds the limits of allowances specified
above for scrap/ serviceable materials, then recovery for such quantities not returned as well
as returned in excess of permitted limit by the Contractor will be done at the penal rate i.e.
125% of landed cost at the time of final bill/ closing of contract by Engineer-in-charge shall be
effected from the Contractor’s bill(s) or from any other dues of the Contractor to the Owner.
Contractor shall be responsible for the adjustment/ weighment / measurement of the surplus
materials to be returned to the store. Contractor shall also be responsible for suitable
segregation of returned materials into separate stacks of serviceable and scrap materials.

Wherever certain material is covered under Contractor’s scope of supply whether part or in full
for any item of work covered under SOR, no allowance towards wastage/ scrap etc. shall be
accounted for during execution stage.

Contractor’s Scope of Supply

All materials except what is under Owner’'s scope of supply as mentioned in above, and
required for successful completion of works in all respects shall be supplied by the Contractor
with the submission of all TC and the cost of such supply shall be deemed to have been
included in the quoted price without any additional liability on the part of Owner.

The procurement and supply, in sequence and at the appropriate time, of all materials and
consumables required for completion of the work as defined in this Bid document except the
materials specifically listed below, shall be entirely the CONTRACTOR'S responsibility and
item rates quoted for the execution of the CONTRACT shall be inclusive of supply of all these
materials. The material to be supplied by the Contractor shall be as per specification and
preferred make as indicated in Appendix-I or duly approved / recommended for use by MNGL.
The materials will be, but not by way of limitations, as follows:-

All materials except what is under Owner’s scope of supply (Free Issue Materials) as
mentioned below, and required for successful completion of works in all respects shall be
supplied by the Contractor and the cost of such supply shall be deemed to have been included
in the quoted price without any additional liability on the part of Owner.

The following indicative materials to be supplied by the contractor as required to complete the
work. The contractor shall submit the Test Certificates of all the free issue materials used at
site. The materials shall be procured as per the standards specified in the PNGRB
Regulations for Technical Standards and Specifications including Safety Standards for
City or Local Natural Gas Distribution Networks.
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Unless otherwise specified contractor will supply all size of HDPE casing pipe Gl fittings
(powder coated) and other materials as per SOR & scope of supply necessary to complete the
laying of gas main pipelines and service pipelines. However free issue item would be supplied
to the contractor as per Owner’s scope of supply mentioned in the tender documents.

The contractor is to procure all bought out items from approved vendors and accordingly keep
MNGL informed. The inspection of bought out items would be carried out by MNGL / Third
Party Inspection or as instruction by EIC.

In general PE pipe shall be of the following lengths indicated.

20mm/32mm 100 to 300 Mtrs. coils
63 mm 100 Mtrs. coils
90 mm 50 Mtrs. coils
125 mm 50 Mtrs. coils
180 mm 10 to 12 Mtrs. lengths

The Contractor shall provide the skilled labour, tools, material and equipment necessary for the
proper execution of the Work. This will include but not be limited to list of specialized items
included in the enclosure furnished herewith.

Material under Contractor’s Scope of Supply

A) HDPE Casing Pipes PE 63, PN 6
i) HDPE Ducting Pipes (50mm)
i) HDPE Ducting Pipes (75mm)
iiil) HDPE Ducting Pipes (125mm)
iv) HDPE Ducting Pipes (250mm) etc.

B) MDPE Valves
i) MDPE Ball Valve 32mm OD
ii) MDPE Ball Valve (with Stem) 63 mm OD
iii) MDPE Ball Valve (With Stem) 90 mm OD
iv) MDPE Ball Valve (With Stem) 125 mm OD
V) MDPE Ball Valve (With Stem) 125 mm OD etc.

C) Warning Grid
Warning Mat 300mm Wide-1mm Thick

D) MDPE Fittings:

a) Bends
i) Bends (90 Degree), 180mm, 125mm, 90mm, 63mm, 32mm (MDPE)
i) Bends (45 Degree), 180 mm, 125 mm, 90mm, 63mm, 32 mm (MDPE)
b) Coupler
i) Coupler 20mm (MDPE)
i) Coupler 32 mm (MDPE)

iii)) Coupler 63mm (MDPE)
iv) Coupler 90mm (MDPE)
V) Coupler 125mm (MDPE)
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d)

f)

g)

Vi) Coupler 180mm (MDPE) etc.

End Caps

i) Ends caps 20mm (MDPE)
ii) Ends caps 32mm (MDPE)
iiil) Ends caps 63mm (MDPE)

iv) Ends caps 90mm (MDPE)
V) Ends caps 125mm (MDPE)
Vi) Ends caps 180mm (MDPE) etc.

Equal Tee

i) Equal Tee 20mm OD (MDPE)
i) Equal Tee 32mm OD (MDPE)
iiil) Equal Tee 63mm OD (MDPE)
iv) Equal Tee 90mm OD (MDPE)
V) Equal Tee 125mm OD (MDPE)

Vi) Equal Tee 180mm OD (MDPE) etc.

Saddle Tapping Tee

i) Saddle Tapping Tee 32x20 (MDPE)
i) Saddle Tapping Tee 63x20 (MDPE)
iii)) Saddle Tapping Tee 63 x32 (MDPE)
iv) Saddle Tapping Tee 90x20 (MDPE)
V) Saddle Tapping Tee 90x32 (MDPE)
Vi) Saddle Tapping Tee 125x32 (MDPE
vii) Saddle Tapping Tee 125x63 (MDPE
viii) Saddle Tapping Tee 180x32 (MDPE

~— — ~— ~—

ix) Saddle Tapping Tee 180x63 (MDPE) etc.
Reducer

i) Reducers 32x20 (MDPE)

i) Reducers 63x32 ( MDPE)

iii)) Reducing Tee 90x63 (MDPE)

iv) Reducing Tee 125x63 (MDPE)

V) Reducing Tee 125x90 (MDPE)

vi) Reducing Tee 180x63 (MDPE)

vii) Reducing Tee 180x125 (MDPE) etc.

Transition Fitting

i) PE to G.I. (20 mm to 1/2")

ii) PE to G.I. (20 mm to 3/4")

iiil) PE to G.I. (32 mm to 1")

iv) CS to PE (4” to 125mm) - Steel weld adaptor

V) CS to PE (4" to 180mm) - Steel weld adaptor etc.

E) Gl Fittings (powder coated)

i)
i)
ii)

iv)

Elbows F End (%4") (GI)
Elbows F End (%") (GI)
Elbows F End (1") (Gl)
Elbows F End (1%") (Gl)




TENDER FOR ITEM RATE CONTRACT FOR A PERIOD
OF 1 YEAR FOR LAYING OF UNDERGROUND PE
— PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA

NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

F)

V) M & F Elbows End ('2") (GI)
Vi) M & F Elbows End (34") (Gl)
vii) M & F Elbows End (1") (Gl)
viii) M & F Elbows End (17%") (Gl)
ix) Equal Tee (12") (GI)

X) Equal Tee (34") (Gl)
Xi) Equal Tee (1") (Gl)
Xii) Equal Tee (17%") (GI)
Xiii) Union (72") (GI)

Xiv) Union (%4") (GI)

XV) Union (1) (GI)

Xvi) Union (172") (GI)
Xvii) Sockets (2") (Gl)
xviii)  Sockets (%") (G)

XiX) Sockets (1") (Gl)

XX) Sockets (17%2") (Gl)

XXi) Reduced Elbows (%4” x 1%") (Gl)
XXii) Reduced Elbows (1" x %4") (Gl)
xxiii)  Reduced Elbows (172" x %4") (Gl)
xxiv)  Reduced Elbows (172" x 1") (Gl)
XXV) Reduced Elbows (2" x 1%2") (Gl)
xxvi)  Hex Nipple Size (?2" x 2") Long (Gl)
xxvii)  Hex Nipple Size (¥2" x 3") Long (Gl)
xxviii) Hex Nipple Size (34" x 2") Long (Gl)
xxix)  Hex Nipple Size (1" x 2") Long (Gl)
xxx)  Hex Nipple Size (172" x 2") long (Gl)
xxxi)  Reduced Sockets (%" x ¥42") long (Gl)
xxxii) Reduced Sockets (1" x %4") (Gl)
xxxiii) Reduced Sockets (12" x %4") (Gl)
xxxiv) Reduced Sockets (174" x 1") (Gl)
xxxv) Reduced sockets (2" x 1%2") (Gl)
xxxvi) Gl Plugs %" etc.

Copper Tube associated fittings

It including brass fittings at the inlet/outlet of the meter, entry/exit of isolation
valve/Appliance Valves, 4" end plug with washer (female thread).

HDPE Ducts, 40 mm OD, # 6 kg/cm?.

All supports and fixture for Gl Raisers, Copper Tube, Regulators and Meters as
approved by the EIC

Steel braided hose of min 1.0 Mtr length (Suraksha/equivalent make as per ISI
standard)

Burner nozzles for conversion of burners as approved by the EIC

Pipeline route markers and RCC Protection tiles as approved by the EIC
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5.6

5.7

5.8

L) Transition fitting Guard / Gl Sleeve / Concrete Sleeves / MS Sleeve as per the
instructions of EIC etc.

The contractor’s supply of material is not limited up to above, it covers all the fittings, material
etc. which is requires to complete the job in all respect as per scope of works.

In case of non-availability of contractor's scope of material and contractor fails to
arrange material in time and any site/works/activities get delayed then suitable penalty
upto Rs.10,000 will be applicable and will be deducted from upcoming RA/Final bill/bills
of contractor.

Equipment & Machinery

All vehicular type machinery shall be in good working order and shall not cause spillage of oil
or grease. To avoid damage to paved surfaces the Contractor will provide pads of timber or
thick rubber under the hydraulic feet or outriggers of machinery.

In addition to above, the contractor must have dedicated bar coded electrofusion (Automatically
readable) machine with power generator (at any point of time minimum 2 nos.), Pipe Cutters
(like circular guillotine), End Scrapers, Pipe Straightener, approved Top loading clamp for
fusing saddle tapping tee, clamps of all sizes for Electro-fusion fittings, re-rounding tools and
test ends etc. for pipes of following diameters 180mm, 125mm, 90mm 63mm, 32mm & 20mm
for this project. Contractor has to arrange his own all equipments for trenchless crossings such
as HDD, Moling & rock cutting equipment, HDPE fusion equipment at the site whenever
required.

Contractor must also have to arrange his own equipment for restoration work like water tanker
and jumping jack compactor for compaction of backfilled trenches and roller and other required
equipment/ machinery for asphalting/ road works.

Imported Backfill and Material

The Contractor shall be responsible to arrange the supply of any imported backfill including
approved Sweet earth/ Coarse Sand and aggregate etc. Payment for the supply of sand only is
included in Schedule of Rates. The other soils shall be supplied without any cost implication to
Owner.

In case specified trench depths are not achieved & if directed by Engineer-in-charge Contractor
to provide concrete casing pipes/ slabs or cement concrete, without any cost implication to
Owner.

Other Materials
The Contractor shall supply the following items where required.

. All materials required for form work, trench support, temporary trench crossings.
. All sign boards, barricades, tin sheets, lights and protective equipment.

. All minor items not expressly mentioned in the Contract but which are necessary for
the satisfactory completion and performance of the Work under this Contract.
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5.9.2

5.9.2.1

5.9.2.2

59.23

59.24

. Permanent markers as shown in the drawings enclosed in the tender.
INSURANCE FOR FREE ISSUE MATERIAL

Insurance for Free Issue Material

Contractor shall at his own expense arrange, secure and maintain insurance cover for Owner’s
supplied free issue materials as defined in Tender Document. Contractor’s quoted price shall
be inclusive of all costs on account of insurance liabilities covered under the Contract.
Contractor to note that the beneficiary of insurance cover shall be MNGL. (The approximate
cost of free issues material is Rs. 50.0 Lakhs). The Contractor may take the insurance as per
the following schedule.

Upto 12 months — 40.0% of the value
Upto 18 months — 80.0% of the value
Upto 24 months — 100.0% of the value

Insurances in India

In addition to the insurance covers specified in the General conditions of Contract to be
obtained and maintained by the Contractor, Contractor shall at his own expense arrange,
secure and maintain insurance with Indian insurance companies to the satisfaction of the
owner as may be necessary and to its full value for all such amounts to protect the works in
progress from time to time and the interest of Owner against all risks as detailed herein. The
form and the limit of such insurance as defined herein together with the under writer works
thereof in each case should be as acceptable to the Owner. However, irrespective of work
acceptance the responsibility to maintain adequate insurance coverage at all times during the
period of Contract shall be that of Contractor alone. Contractor’s failure in this regard shall not
relieve him of any of this responsibilities and obligations under Contractor.

Any loss of damage to the equipment during inland transportation, storage, erection and
commissioning till such time the Work is taken over by Owner shall be to the account of
Contractor. Contractor shall be responsible for preferring of all claims and make good for the
damage or loss by way of repairs and/ or replacement of the parts of the Work damaged or
lost. Contractor shall provide the Owner with a copy of all insurance policies and documents
shall be submitted to the owner immediately upon the Contractor having taken such insurance
coverage. Contractor shall also inform the Owner regarding the expiry cancellation and/ or
changes in any of such documents and ensure revalidation/ renewal etc., as may be necessary
well in time.

The risks that are to be covered under the insurance shall include, but not be limited to the loss
or damage in handling, transit, theft, pilferage, riot, civii commotion, weather conditions,
accidents of all kinds, fire, war risk etc. The scope of such insurance shall cover the entire
value of supplies of equipments, plants and materials.

All cost on account of insurance liabilities covered under this Contract will be to Contractor’s
account and will be included in Contract Price. However, the Owner may from time to time,
during the currency of the Contract, ask the Contractor in writing to limit the insurance
coverage risk and in such a case, the parties to the Contract will agree for a mutual settlement,
for reduction in Value Of Contract to the extent of reduced premium amounts.
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5.9.2.5 Contractor as far as possible shall cover insurance with Indian Insurance Companies.

6.0

LIST OF APPROVED SUPPLIER FOR BOUGHT OUT ITEMS
PE FITTINGS & PE VALVES

1) M/s Friatech AG, Germany (represented by M/s Sherman Sales in India)

2) M/s Jain Irrigation systems Ltd. Jalgaon (Fusion, UK)

3) M/s George Fisher Piping Systems Pvt. Ltd., Mumbai

4) M/s Plasson Ltd.

5) M/s Agru, Australia

6) M/s Kimplas Piping Systems Ltd., Nashik

7) M/s. Al-Aziz Plastics Pvt. Ltd., Mumbai (For Electrofusion fittings upto 125 mm)

8) M/s. Aliaxis Utilities and Industry Pvt. Ltd., New Delhi (Formerly Glynwed Pipe Systems
(India) Pvt. Ltd.)

9) M/s. Daeyoun Co. Ltd., South Korea Make (For PE Valves only) (represented by
M/s. Rhino Services Pvt. Ltd., Mumbai)

10) M/s AVK Valves Pvt Ltd

HDPE PIPES & DUCT

1) M/s Climax Synthetics (P) Ltd., Vadodra
2) M/s Indian Poly Pipes, Calcutta

3) M/s Jain Irrigation Systems Ltd., Jalgaon
4) M/s Kirti Industries (India) Ltd., Indore
5) M/s Ori Plast Limited, Calcutta

6) M/s Phoel Industries Limited, Delhi

7) M/s Sangir Plastics (P) Ltd., Mumbai

8) M/s Veekay Plast,Jaipur

9) M/s Kisan Irrigation

10) M/s Dutron Polymers Ltd.

11) M/s Manikya Plastichem (P) Ltd

WARNING GRID/MAT.

M/s. Bina Enterprises, Mumbai

M/s. K.B. Industries, Nashik

M/s. M.N.C. Industrial Corporation, New Delhi

M/s. Pooja Packaging, Mumbai

M/s. Rolls Packs Pvt. Ltd., Mumbai

M/s. Shubham Paperplas, Mumbai

M/s. Sparco Multiplast Pvt. Ltd., Ahmedabad

M/s. Shree Enterprises, Silvassa (Make — Shree Plastometch)
M/s. Shree Vijay Wire and Cable Industries.

©CONO>ORWN =
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GI FITTINGS

M/s Jainsons Industries, Jalandhar

M/s RAJNESH Malleables Ltd.Delhi

M/s Industrial Valves & Components, Delhi
M/s Sarin industries Ltd., Delhi

M/s. Mehta Brothers & Co., Mumbai

M/s. Jupiter Metal Industries Ltd.

M/s Poline Technologies Pvt Ltd.

NoO oA WN =

Copper FITTINGS

1 M/s Jay Banas Metals Pvt. Ltd., Gandhinagar
2 M/s Mehta Tubes Ltd., Mumbai
3 M/s Rajco Metal Industries Pvt. Ltd., Mumbai

FORGED FITTINGS

M/s Commercial Supplying Agency, Mumbai
M/s Dee Development Engineers Ltd.

M/s Eby Industries, Mumbai

M/s Flash Forge Pvt. Ltd., Vishakhapatnam
M/s Gujarat Infra Pipes Pvt. Ltd., Vadodara
M/s M.S. Fittings Mfg. Co. Pvt. Ltd., Kolkata
M/s Stewarts & Lloyds of India Ltd., Kolkata
M/s Teekay Tubes Pvt. Ltd., Mumbai

M/s Pipe Fit, Baroda

10. M/s Sawan Engineers, Baroda

11. M/s Sky Forge, Faridabad

12. M/s Vijay Cycle & Steel Industries, Jalandhar

CoOoNOGORrWN =

Brass Fittings

M/s. Chandan Enterprises, Mumbai

M/s. Greenglobe Fuel Solutions, Mumbai
M/s. NSSL Ltd., Mumbai

M/s. Umesh Enterprises, Mumbai

M/s. Paras Industries, Jamnagar

M/s. Om Brass Industries, Jamnagar
M/s. Radiant Corporation, Pune.

M/s Poline Technologies Pvt Ltd.

NGO A WN =

Notes:

1) For procuring bought out items from vendors other than those listed above, the same may be
acceptable subject to the following:-
a) The vendor/supplier of bought out item(s) is a regular and reputed
manufacturer/supplier of said item(s) for intended services and the sizes being offered
is in their regular manufacturing/supply range.
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2)

7.1

b) The vendor/supplier should not be in the Holiday list of MNGL.

c) Should have supplied at least 50% of required quantity or minimum 1 number
whichever is higher of maximum size and rating of item(s) as required for intended
services.

The bidder should enclose documentary evidences i.e. PO copies, Inspection Certificate, end-
user certificate etc. for all the bought out components, alongwith their bids.

For any other item(s) for which the vendor list is not provided, bidders can supply those item(s)
from reputed vendors/ suppliers who have earlier supplied same item(s) for the intended
services in earlier projects and the item(s) offered is in their regular manufacturing/ supply
range.

The bidder is not required to enclose documentary evidences (PO copies, Inspection
Certificate, end-user certificate etc.) alongwith their offer. However in case of successful bidder,
these documents shall be required to be submitted by them for prior approval of MNGL within
30 days from date of Placement of Order.

TIME SCHEDULE

The work shall be executed strictly as per time schedule given below table. The period of
completion given includes the time required for mobilization as well as testing, rectifications, if
any, retesting, demobilization and completion in all respects to the satisfaction of the Engineer-
in-Charge.

Name of Work Time of Completion

Item rate contract for Laying of | i) Contract Period: Contract period shall be
Underground MDPE Pipelines & | One year from the date of Notification of
Aboveground Gl / Cu Installation in | Award.

Nizamabad,Kamareddy,Nirmal,
Adilabad, Asifabad,Manchierial GA for | SO will be issued against the contract. The
City Gas Distribution Network of MNGL. | period of the SO Value from the date of
award shall be as per following-

1)1Cr- 4.5 months
2) 75 Lacs- 4 months
3) 50 Lacs- 3.5 months

Work front will be provided to the contractor
through written communication.

The initial mobilization time shall be 15 days as
per the Annexure-9 of SCC (Technical).

ii) The completion date of the Contract shall be
considered as the last date on which MDPE
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7.2

7.3

7.4

8.0

pipeline / domestic connections is tested and
commissioned. It shall be the Contractor’s
responsibilities to hand over each line
separately vide proper written communication.

i) MNGL reserves the rights to extend the
Work Order validity date with same terms &
conditions if the total work could not be
completed within the stipulated time period due
to unforeseen reasons.

Note: Contractor shall be required to
mechanically complete the pipeline in part as
per the requirement of the Company / EIC
before the scheduled completion date.

Note:

1) The time of completion shall be reckoned from the date of award of SO.

2) The time indicated is for completing all the works in all respects as per specifications,
codes, drawings and instructions of Engineer-in-charge.

3) It should be noted that the period of construction given above includes permission
preconstruction survey, preparation of design, other execution document / drawings,
procurement and supply of materials including their inspection & testing, mobilization at site,
installation, construction, laying, fabrication, erection inspection, testing, rectification (if any),
pre-commissioning, commissioning and demobilization works etc. complete in all respects to
the entire satisfaction of Owner/ Engineer-in-charge.

A joint programme of execution of work will be prepared by the Engineer-in-Charge and
Contractor. This programme will take into account the time of completion mentioned in 2.3.1
above.

Monthly/Weekly execution programme will be drawn up by the Engineer-in-Charge jointly with
the Contractor based on availability of materials, work fronts and the joint programme of
execution as referred to above. The contractor shall scrupulously adhere to the
Targets/Programmes by deploying adequate personnel, Construction Equipment, Tools and
Tackles and also by timely supply of required materials coming within his scope of supply as
per Contract. In all matters concerning the extent of target set out in the weekly/monthly
programme and the degree of achievement, the decision of the Engineer-in-Charge will be final
and binding on the Contractor.

Contractor shall give every day category-wise labour and equipment deployment report
alongwith the progress of work done on previous day in the proforma prescribed by the
Engineer-in-Charge.

MEASUREMENT OF WORKS
In addition to the provisions of Clause 88.1 of the General Conditions of Contract and
associated provisions thereof, the following shall apply.
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8.6

8.7

8.8

8.9

9.0

The mode of measurement shall be as mentioned in relevant standard specification
incorporated in the Bidding Document. Any other mode of measurements not covered in above
specifications shall be followed in accordance with relevant BIS codes/ Schedule of Rates/
Specifications etc. and/ or as decided by Engineer-in-charge.

Payment will be made on the basis of joint measurements taken by Contractor and certified by
Engineer-in-charge. Measurement shall be based on “Approved for Construction” drawings, to
be the extent that the work conforms to the drawings and details are adequate.

Wherever work is executed based on instructions of Engineer-in-charge or details are not
adequate in the drawings, physical measurements shall be taken by Contractor in the presence
of Engineer-in-charge.

Measurements of weights shall be in metric tonnes corrected to the nearest Kilogram. Linear
measurements shall be in meters corrected to the nearest centimeters.

The weights mentioned in the drawing or shipping list shall be the basis for payment. If
mountings for panels etc. are packed separately, their erection weights shall include all
mountings.

Welds, bolts, nuts, washers etc. shall not be measured. Rates for structural steel work shall be
deemed to include the same.

No other payment either for temporary works connected with this Contractor for any other item
such as weld, shims, packing plates etc. shall be made. Such items shall be deemed to have
been included for in the rates quoted.

Measurement will be made for various items under schedule of rates on the following basis as
indicated in the unit column.

i) Weight : MT or Kg
i) Length : M (Metre)
iii)) Number : No.

iv) Volume : CuM

V) Area : Sq.M

Length of pipes shall be measured along the curvilinear centre of the pipelines laid/ installed
and shall include all types of specials, fittings, bends etc. but excluding all types of valves.
Length of valves shall be excluded from piping measurement and shall be considered on
number basis.

TERMS OF PAYMENT

Pending completion of the whole works, provisional progressive payments for the part of work
executed by the contractor shall be made by Owner on the basis of said work completed and
certified by the Owner’s representative as per the agreed milestone payment schedule and the
percentage break-ups given below.

Contractor shall submit his invoices to the Owner’s representative monthly in the manner as
instructed by Owner. Each invoice will be supported by documentation acceptable to Owner
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9.0

9.1

and certified by the Owner’s representative. Payments made by owner to the contractor for any
part of the work shall not deem that the Owner has accepted the work.

The Contractor has to raise the RA bill on monthly basis or as per instructions of MNGL
with all HR compliance supporting documents as per check list with each RA/Final bill
and payment shall be made as per the following terms:-

TERMS OF PAYMENT

Pending completion of the whole works, provisional progressive payments for the part of work
executed by the contractor shall be made by Owner on the basis of said work completed and
certified by the Owner’s representative as per the agreed milestone payment schedule and the
percentage break-ups given below.

Contractor shall submit his invoices to the Owner’s representative monthly in the manner as
instructed by Owner. Each invoice will be supported by documentation acceptable to Owner
and certified by the Owner’s representative. Payments made by owner to the contractor for any
part of the work shall not deem that the Owner has accepted the work.

The Contractor has to raise the RA bill on monthly basis or as per instructions of MNGL
with all HR compliance supporting documents as per check list with each RA/Final bill
and payment shall be made as per the following terms:-

MDPE Laying

For SOR item 1.1,1.2,1.3

60% MDPE pipeline should in continuation from 00.00 point and complete the
Trenching, lowering, jointing of pipeline, back-filling, crossings,
compaction, permissions, Liasioning,Testing & flushing of network &
restoration of the trench as per scope of work for the complete stretch.
Submission of all TC, Area wise Material consumption, periodic material
reconciliation etc.

25% Installation of Permanent Markers/Plate Markers, Valve chamber and SR
installation etc as per the scope of work for the complete stretch &
submission of Auto-CAD check print drawings.

10% Certified As-Built drawing submission, closing of punch points (if any), N2
Purging, Commissioning of the system/Pipeline, Handing over of
documents to O&M Dept.

5% Submission of documents, Final material reconciliation, Closure of Service
order.

For SOR item 1.4, 1.6, 1.7,1.10, 1.11, 1.12, 1.13,1.14,1.16

90% Testing & flushing of network, jointing of pipeline, installation of Permanent
Markers, Valve chambers, SR & restoration of the trench etc, irrespective of
any scenario/weather to complete all works, permissions, Liasioning,
restoration, Completion of Restoration of trench inside the society &
submission of Society NOC, authority NOC in case of public roads,
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Submission of all TC, Area wise Material consumption, Periodic material
reconciliation etc.

For Safety barricade:

Colored photographs with location identification/landmark is required with
back filling report, Gap between two safety barricade shall not be more than
1m and shall be covered by caution tape at minimum three location.

10% Completion of all other associated works/Repair/rework, Submission of
documents, Final material reconciliation, Closure of Service order

For SOR item 1.5,1.17,1.18,1.19,1.20,1.21

90% Testing & flushing of network, jointing of pipeline, commissioning,
installation of Permanent Markers, Valve chambers, SR & restoration of the
trench etc, irrespective of any scenario/weather to complete all works,
permissions, Liasioning, restoration, Completion of Restoration of trench
inside the society & submission of Society NOC, NOC in case of public
roads, Submission of all TC, Area wise Material consumption, Periodic
material reconciliation, Certified As-Built drawing submission, Handing over
of documents to O&M Dept. etc.

10% Completion of all other associated works/Repair/rework, Submission of
documents, Final material reconciliation, Closure of Service order,

For SOR item 1.8, 1.9,1.15

85% After successful testing of the system/pipeline, After completion of all
respective work and submission of TC, Submission of NOC in all respects.

10% After successful commissioning in respective arealline/network. Certified
As-Built drawing submission etc, After submission of all documents.

5% Submission of documents, Closure of Service order

For SOR item 1.22 and 1.23

90% After complete works in all respect as per scope work and as per the
instructions of EIC/AIC, Submission of documents, TC, Handing over of skid in
all respect.

10% Completion of all other associated works/Repair/rework, Submission of
documents, Final material reconciliation, Closure of Service order

For SOR item 1.24

85% MDPE pipeline should in continuation from 00.00 point and complete the

Trenching, lowering, jointing of pipeline, back-filling, crossings, compaction,
permissions, Liasioning,Testing & flushing of network & restoration of the
trench as per scope of work for the complete stretch. Submission of all TC,
Area wise Material consumption, periodic material reconciliation, Installation of
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Permanent Markers/Plate Markers, Valve chamber and SR etc as per the
scope of work for the complete stretch & submission of Auto-CAD check print
drawings.

10% After successful commissioning in respective arealline/network. Certified As-
Built drawing submission etc, After submission of all documents.
5% Submission of documents, Closure of Service order

Gl and Cu laying:

For SOR item 2.1, 2.2, 3.1,

85% After completion of Gl installation up to MCV-I, GI testing, Complete details of
installation till MCV-I, Submission of TC. Installation of plate markers, Painting.

10% Purging, Commissioning of the system, Submission of documents, Submission of all
documents etc. (Before Commissioning testing is required)

5% Submission of documents, Final material reconciliation, Closure of Service order.

For SOR item 2.3 (a), 3.2

80% Meter cu installation, testing, MJC submission to AIC/EIC

15% Purging, Commissioning of the system, After submission of documents,
completion of all works including conversion of all types of appliances and
submission of JMR to AIC/EIC.

5% Submission of documents, Final material reconciliation, Closure of Service order

For SOR item 2.3 (b)

95% After successful testing of already installed Meter, Cu and conversion work of all
type of appliances with supply of rubber tube and necessary Cu fittings, Clips
and submission of JMR to AIC/EIC.

F5% Submission of documents, Closure of Service order

For SOR item 2.4, 2.5,

75% Meter & Regulator installation, testing, MJC submission to AIC/EIC, Permission,
Liasioning, restoration which needs to complete the job, Submission of TC.

20% Purging, Commissioning of the system, After submission of documents,
completion of all works including conversion of appliance and submission of JMR
to AIC/EIC.

5% Submission of documents, Final material reconciliation, Closure of Service order

For SOR item 2.6

90%

After completion of GI testing, purging, commissioning, Complete details of Gl
installation till MCV-I, Submission of TC. Installation of plate markers, Painting.
(Before Commissioning testing is required)

10%

Submission of documents, Final material reconciliation, Closure of Service order.
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10.4
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12
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For SOR item 3.3, 3.4

85% After supply & installation of the fitting, Submission of JMR along with TC,
Completion of the job with required patch up (restoration) etc. and successful
completion of testing & flushing of the pipeline.

10% Purging, Commissioning of the system, After submission of documents, completion
of all works.
5% Closure of Service order.
QUALITY ASSURANCE

Detailed quality assurance program to be followed for the execution of Contract under various
divisions of works will be mutually discussed and agreed to in line with SCC-Technical. Bidder
shall prepare the QAP and get it approved by EIC.

The Contractor shall establish document and maintain an effective quality assurance system as
outlined in recognized codes.

Quality Assurance System plans/procedures of the Contractor shall be furnished in the form of
QA manual. This document should cover details of the personnel responsible for the quality
assurance, plans or procedures to be followed for quality control in respect of Design,
Engineering, Procurement, Supply, Installation, Testing and Commissioning. The quality
assurance system should indicate organizational approach for quality control and quality
assurance of the construction activities, at all stages of work at site as well as at
manufacturer’s works and dispatch of materials.

The Owner/Consultant or their representative shall reserve the right to inspect/witness, review
any or all stages of work at shop/site as deemed necessary for quality assurance.

The Contractor has to ensure the deployment of quality Assurance and Quality Control
Engineer(s) depending upon the quantum of work.

NOTICE AND LICENCES

The Contractor shall at his costs and expenses give to the Municipal or Panchayat, Police and
other authorities all notices etc., that may be required in law to be given and obtain all
necessary permissions and licences etc., for temporary obstructions, enclosures and pay all
fees, taxes charges etc. which may be leviable by such authorities for that purpose. The
Contractor shall make good any damage to the adjoining property whether public or private.

WORKING HOURS

Depending upon the requirements, time schedule/ drawn up programmes and the target set to
complete the job in time the works may have to continue beyond normal working hours to the
extent of round the clock and on holidays also for which no extra claim shall be entertained.

RESPONSIBILITY OF CONTRACTOR
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15.0

15.1

15.2

15.3

Preparing approaches and working area for the movement and operation or the cranes,
leveling the area for assembly and erection shall also be the responsibility of the Contractor.
The Contractor shall acquaint himself with access availability, facilities such as railway siding,
local labour etc.

The procurement and supply in sequence and at the appropriate time of all materials and
consumables covered under Contractor's scope of supply, shall be entirely the Contractor’s
responsibility. Contractor shall not use any of the equipment or materials issued to him by
Owner for temporary works, manufacturing erection aids etc. Misuse of materials will be
seriously viewed and deduction at penal rates will be made from the Contractors bill for such
quantities that are misused.

Contract Price is deemed to be inclusive of all expenses towards above responsibilities.

ADDITIONAL WORKS/EXTRA WORKS

Owner reserve their right to execute any additional works/ extra works, during the execution of
Work, either by themselves or by appointing any other agency, even though such works are
incidental to and necessary for the completion of works awarded to the Contractor. In the event
of such decisions taken by Owner, Contractor is required to extend necessary cooperation and
act as per the instructions of Engineer-in-Charge

CONSTRUCTION

OWNER reserves the right to inspect all phases of Contractor's operations to ensure
conformity to the SPECIFICATIONS. Owner will have Engineers, Inspectors or other duly
authorized representatives, made known to the Contractor present during progress of the
WORK and such representatives shall have free access to the WORK at all times. The
presence or absence of a OWNER's representative does not relieve the Contractor of the
responsibility for quality control in all phases of the WORK. In the event that any of the WORK
being done by the Contractor or any Sub-Contractor is found by OWNER's representatives to
be unsatisfactory or not in accordance with the DRAWINGS, procedures and
SPECIFICATIONS, the Contractor shall, upon verbal notice of such, revise the work in a
manner to conform to the relevant DRAWINGS, procedures and SPECIFICATIONS.

Rules and Regulations

Contractor shall observe in addition to Codes specified in respective specification, all national
and local laws, ordinances, rules and regulations and requirements pertaining to the work and
shall be responsible for extra costs arising from violations of the same.

Procedures

Various procedures and method statements to be adopted by Contractor during the
construction as required in the respective specifications shall be submitted to Engineer-in-
Charge in due time for approval. No construction activity shall commence unless approved by
Engineer-in-Charge in writing.

Security

The work being in protected area, entry into the work area shall be restricted and governed by
issue of photo gate passes by the Security/CISF. The Contractor shall arrange to obtain
through the Engineer-in-Charge, well in advance, all necessary entry permits/gate pass for his
staff and labour and entry and exit of his men and materials shall be subject to vigorous check
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15.4

15.5

15.6

15.7

15.7.1

15.7.2

15.7.3

16.0

by the security staff. The Contractor shall not be eligible for any claim or extension of time
whatsoever on this account.

Field Inspection

CONTRACTOR shall have at all times during the performance of the WORK, a Competent
Superintendent on the premises. Any instruction given to such superintendent shall be
construed as having been given to the CONTRACTOR.

Erection and Installation

The CONTRACTOR shall carry out required supervision and inspection as per quality
Assurance plan and furnish all assistance required by the OWNER in carrying out inspection
work during this phase. The OWNER will have engineers, inspectors or other authorized
representatives present who are to have free access to the WORK at all times. If an OWNER's
representative notifies the CONTRACTOR's authorized representative not lower than a
Foreman of any deficiency, or recommends action regarding compliance with the
SPECIFICATIONS, the CONTRACTOR shall make every effort to carry out such instructions to
complete the WORK conforming to the SPECIFICATIONS and approved DRAWINGS in the
fullest degree consistent with best industry practice.

Construction Aids, Equipment, Tools & Tackles

CONTRACTOR shall be solely responsible for making available for executing the work, all
requisite Construction Equipments, Special Aids, Tools, Tackles and testing equipments and
appliances. Such construction equipments etc. shall be subject to examination by owner and
approval for the same being in first class operating condition. Any discrepancies pointed out by
OWNER shall be immediately got rectified, repaired or the equipment replaced altogether, by
CONTRACTOR. OWNER shall not in any way be responsible for providing any such
equipment, machinery, tools and tackles.

The OWNER reserves the right to rearrange such deployment depending upon the progress
and priority of work in various sections.

Tie-end between main line and starting point of terminal is included in the scope of contract, as
and when main line section is available for Tie-ins.

RESOURCES FACILITIES

Recruitment of Personnel by Contractor

The Contractor shall not recruit personnel of any category from among those who are already
employed by the other agencies working at the sites but shall make maximum use of local
labor available.

Construction Water and Power Supply
No water and power will be provided by the owner. It should be the responsibilities of the
contractor to arrange water and power at his own cost.

Land for Residential Accommodation
Owner shall not provide any land for residential accommodation of contractors staff and labor.

DOCUMENTS, SPECIFICATION, STANDARDS AND DRAWINGS
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16.1

16.2

16.3

16.4

16.5

Owner shall furnish tender purpose drawings as listed in content of the tender document and
other typical standard drawings attached with respective technical specifications of the tender
document. Contractor shall prepare detail engineering drawing, bill of materials and all
construction drawings and submit to Consultant/CSA/GET/AIC/EIC for approval prior to start of
the job / any procurement.

Contractor shall ensure the timely certification of all measurement book/inspection
reports form CSA, GET, AIC & EIC at least once in a week or as directed/communicated
by AIC/EIC, if fails a deduction of Rs 100.00 per inspection report will be applicable for
delay in submission.

Contractor shall prepare isometric drawings, any specific detail drawings (if required by
Engineer-in-charge) & bill of materials and submit the same for Owner/ Consultant’s approval/
record.

Contractor shall prepare drawing for utilities line as required or as per SOR and submit the
same for Owner/ Consultant’s approval/ record.

No construction small or big shall be carried out without proper construction / standard
drawings duly approved by Owner's Engineers at Delhi or site office or Owner's representative
duly authorized to do so.

However, detail pipeline route alignment sheets, detail-crossing drawings with crossing
methodology shall be submitted by Contractor for prior approval after survey carried out
by contractor at site before execution of pipeline work. Any additional survey and data
required to complete above shall be also done by Contractor without any extra time &
cost implementation to Owner.

After Completion of construction & commissioning of pipeline system, Contractor shall
incorporate all the correction in drawings, prepare and issue the drawings "as built drawings"
as listed below to Owner as final submission of drawings. For Mainline pipeline alignment
sheet, all block valves location & details, all X-ing details, pipe book etc. and for tap-off point &
consumers premises, various DRS, MRS/SRM at Industrial / Commercial Consumer’s Stations
— layout drawing, piping GAD, Isometric and all civil drawings including hook-up arrangement
with DPRS / IPRS / Meter Regulator. For final submission only 4 sets of documents plus the
original transparencies shall be handed over by Contractor. Any construction done by
Contractor without duly approved drawings shall be wholly at his risk and cost. Soft copy of all
as-built drawings shall be also submitted in AutoCAD. Please refer guidelines attached for
preparation of as-built drawing. For details of documentation to be submitted for mainline
and terminal refer enclosed specification for documentation for pipeline construction enclosed
elsewhere with the tender.

Specifications

The work shall be carried out by CONTRACTOR strictly in accordance with the following
specifications :-

1) PNGRB guideline (T4S)

2) Laying of Underground MDPE Main Pipeline

2) Installation of Aboveground Gl Piping for Domestic & Commercial Consumers

3) Gl Fittings

4) HDPE Pipes etc.
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16.6

The contractor shall carry out the work in accordance with the requirement of latest relevant
applicable standards, this specification, MNGL’s Engineering Standards; relevant Oil India
Safety Directorate (OISD) norms, PNGRB Regulations for Technical Specifications(T4S),
ASME B31.8 — Gas Transmission and Distribution Piping Systems; Australian Standard 3723 —
Installation and Maintenance of Plastics Pipe Systems for Gas; and the American Gas
Association Document — Purging Principles and Practice. 1SO:4437/ 1S:14885 for underground
polyethylene pipes and MNGL'’s approved procedures.

Should the contractor find any discrepancy, ambiguity or conflict in or between any of the
Standards and the contract documents, then this should be promptly referred to the Engineer-
in-Charge (EIC) for his decision, which shall be considered binding on the contractor.

The manpower deployed on the respective work shall be adequately trained & shall have
necessary skills to executive / supervise the work. However, the assessment on the
qualification of the personal shall be at the discretion of EIC.

Fusion operators and other skilled personnel shall be approved by MNGL and identification
cards duly signed by EIC shall be issued to them. Only those personnel who are approved by
EIC shall be allowed to execute the critical activities like joining of PE Pipes.

Drawings/ "As Built" Drawings

Notwithstanding the provisions contained in standard specifications, upon completion of
WORK, the CONTRACTOR shall complete all of the related drawings to the "AS BUILT" stage
and provide the OWNER, the following:-

a) One complete set of all original tracings.

b) Five complete bound sets of CONTRACTOR's specifications including design
calculations.

c) Five complete sets, in the form of hand bound volumes, of the manufacturer's data

book for all the equipment’s; instruments etc. including certified prints and data. Data
books shall be completed with index as to tag numbers associated with manufacturer's
data shown, Equipment data shall include as a minimum requirement the principle and
descriptions of operations, installation and maintenance instructions, drawings and
dimensions, parts list and priced purchase orders including those of major sub-vendors
and suppliers. Requirements pertaining to "WVENDOR DATA REQUIREMENT" attached
with standard specifications for the documents to be included in the Data Book for each
equipment, instruments etc. shall also be complied with.

d) Soft copy of all the as built drawings prepared in AutoCAD in one set of rewritable
compact Disc and photographs covering measure activities at site.
f) The Contractor shall submit colored photographs covering all the activities of pipeline

constructions highlighting the progress or other areas of work in 2 sets to Engineer-in-
charge at site office along with monthly progress report. Similarly photographs for
problem areas should be submitted well in advance with a proposed methodology to
execute the works and meet the construction schedule. The cost of same shall be
deemed to be inclusive in the rates and no separate payment shall be made.

g) All as-built drawings as mentioned in specification for documentation enclosed
elsewhere in the tender.

Guidelines for preparation of As-laid/ As-built Drawings:-
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A) Preparation of As-laid/ As-built drawings:

a.

Medium pressure network:

Vi.

Vii.

viii.

Xi.

The As laid drawing for MP laying should be in the scale of 1:500. For smaller
stretches/ tap offs, scale of 1: 50 or as suggested by MNGL engineer should
be used. It is mandatory to mention “scale used” in the drawing.

Diameter, pipe material, length and location of pipeline whether on road or on
footpath, should be clearly indicated.

Distance of pipeline from electric pole/ permanent property, i.e. boundary wall,
gate of the society, manhole of other utility (Manhole owner name to be
mentioned) should be provided at every 25 meters and at every change in
alignment/ orientation of pipeline.

Trench details (i.e. top cover of the pipe) at every 50 meters, details of every
change in depth (increase or decrease), details and offset distance from other
utilities present (e.g. MSEB, BSNL, MIDC water line etc.) and details (material,
size and length) of additional protection like sleeve (if any) provided to our
pipeline should be clearly indicated.

Details of PE stop off valve and other fittings used (i.e. tee, elbow, coupler,
transition fittings etc.) should be shown with adequate information on chainage,
orientation and offsets (X and Y coordinates) from permanent structure in the
immediate vicinity.

Technical deviation (if any) should be provided with reference to the building/
permanent structures around, and the same should be cited clearly with all the
relevant details, including separate sketches.

Total as laid length (size wise), bill of materials with a standard legend
approved by MNGL (attached herewith) should be mentioned in each sheet.

Complete details of nallah crossings should be shown in separate sketch.

Names of roads, major landmarks and buildings should be mentioned
appropriately for reference.

Details like name and exact location of the society/ commercial customer/
industrial customer in which SR/ MRS modaule is installed should be provided.

Proper chainage (with reference to the distance from DRS/ starting point) and
mention of all the drawings to be referred in continuation should be cited
correctly.
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Xii.

xiii.

Xiv.

Distance from at least 3 permanent structures should be provided for starting
point, end points and for tap off locations.

Direction of gas flow should be indicated in each of the drawing.

Text on the as laid drawings should be clearly visible etc as directed by EIC.

b. Low Pressure network:

Vi.

Vii.

viii.

Xi.

The as laid drawing should be in the scale of 1:200 (or as suitable). It is
mandatory to mention “scale used” in the drawing.

Diameter, pipe material, length and location of pipeline whether on road or on
footpath (inside society) should be clearly indicated.

Distance of pipeline from electric pole/ permanent property, i.e. boundary wall,
gate of the society, manhole of other utility (Manhole owner name to be
mentioned) should be provided at every 25 meters and at every change in
alignment/ orientation of pipeline.

Trench details (i.e. top cover of the pipe) at every 50 meters, details of every
change in depth (increase or decrease), details and offset distance from other
utilities present (e.g. MSEB, BSNL, MIDC water line etc.) and details (material,
size and length) of additional protection like sleeve (if any) provided to our
pipeline should be clearly indicated.

Details of fittings used (i.e. tee, elbow, coupler, transition fittings etc.) should
be shown with adequate information on distance, orientation and offsets (X
and Y coordinates) from permanent structure in the immediate vicinity.

Details of crimp position, kitchen positions and riser nos to be mention in the
drawing.

Technical deviation (if any) should be provided with reference to the building/
permanent structures around, and the same should be cited clearly with all the
relevant details, including separate sketches.

Total as laid length (size wise), bill of materials with a standard legend
approved by MNGL (attached herewith) should be mentioned in each sheet.

Complete details of nallah crossings should be shown in separate sketch.

Names of roads, major landmarks and buildings should be mentioned
appropriately for reference.

Details like name and exact location of the society in which SR module is
installed should be provided.
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xii. Proper distances and mention of all the drawings to be referred in continuation
should be cited correctly.

xiii. Distance from at least 3 permanent structures should be provided for starting
point, end points and for tap off locations.

xiv. Direction of gas flow should be indicated in each of the drawing.

xv. Text on the as laid drawings should be clearly visible. Etc as directed by EIC.

16.6.1 The As-built is an essential document for MNGL, thus contractor shall ensure the
submission of Approved as-built drawing within 15 days from date of commissioning. If
fails a penalty of Rs 10,000.00 per MP line stretch/ society will be applicable.

16.7

16.8

DOCUMENTS TO BE SUBMITTED/ PRODUCED ALONGWITH R.A. BILLS

i)
i

vii)
viii)
viii)
Vi)

Covering letter.

Tax invoice.

Abstract of cost.

Final measurement cum consumption sheet.

Material reconciliation.

HR compliance documents- Legal and statutory compliance as per requirement. (like.
Labour Licence No./ ESIC/ PF Challan/ECR, Wedge register, muster roll, payment
proof, professional tax, receipt of Labour welfare fund, Copy of BG etc.

Insurance Policy/WCP as per relevant clauses of Contract Agreement.

Consumption sheet along with certified inspection reports.

Material inspection report with TC (if any)

Any other document required for the purpose of processing the bills.

Contractor shall submit scan copy also of all the documents in each RA bills to AIC/EIC
on monthly basis along with hard copy.

COMPLETION DOCUMENT - MDPE & Gl
The following documents shall be submitted in hard binder by the BIDDER in two sets (one
original and one copy), as a part of completion documents:-

Copy of complete approved RA bills.

Final Bill with all documents as defines in clause no 16.7 of SSC.

Material Reconciliation, stores issue, total material consumption report. & return statements
No Due and NO claim certificate by the BIDDER

Statement for reconciliation of all the payments and recoveries made in the progress bills
Recovery, PRS statement if any.

SOR Deviation statement.

Work and Claim Status.

Delay analysis (If required).

Copies of Time extension. if granted.

All other requirements as specified in the respective specifications.

Any other contractual documents required on completion.
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16.10

17.0

m) Total list of total houses & commercial establishments in the area allotted to him giving
details of connections provided & reasons where connection could not be given /
completed.

n) Testreports & test certificates of gauges etc.

0) Any other documents / records required by EIC.

Note: All the material issue / consumption reports shall be submitted along with SAP generated
statements.

STATEMENT OF FINAL BILLS-ISSUE OF NO DEMAND CERTIFICATE
The final bill of Contractor shall be accompanied by no-demand certificate from the following
departments of the Owner:

i) Administration & Personnel Department regarding vacation of land, housing
accommodation, recovery of tents etc.
ii) Fire and Safety Officer and CISF.

The Contractor shall obtain such no-demand certificates from the concerned authorities and
furnish the same to the Engineer-in-Charge.

ORDER PLACEMENT OF BOUGHT OUT ITEMS

The contractor is required to place firm order for all bought out items within 15 days from the
date of placement of order, failing which owner reserves the right to procure the same at the
risk & cost of the contractor.

HEALTH SAFETY AND ENVIRONMENT (HSE) MANAGEMENT

After the award of the contract, detailed Health, Safety and Environment (HSE) programmed to
be followed for execution of contract under various divisions of works will be mutually
discussed and agreed between Contractor, Client & PMC.

The Contractor shall establish document and maintain an effective Health, Safety and
Environment (HSE) management system.

The Contractor shall adhere to the Health, Safety and Environment (HSE) management system
as per MNGL Specification and General Conditions of Contract.

It will be the Contractor's responsibility to acquaint his site staff and operatives of all current
safety legislation, statutory requirements and MNGL'’s safety standards. In addition, and before
any work takes place all the Contractor's operatives shall be given training in site safety by the
trained person under supervision of MNGL. If the Contractor wishes to start any new operatives
on site, he must first inform the SE, who will arrange for such training to be arranged.

The Contractor shall conform to the requirements outlined elsewhere in the tender document.
In addition, the Contractor shall observe safe working practices in the storage and handling of
cleaning fluids, flammabile fluids, etc, and ensure smoking or naked flames are not permitted in
the vicinity when these materials are being used.

Trench walls shall be battered with sufficient slope in order to minimize a trench collapse.
Where there is a danger of an earth slide or collapse, the trench shall remain open for the



NATURAL GAS LIMITED

TENDER FOR ITEM RATE CONTRACT FOR A PERIOD

OF 1 YEAR FOR LAYING OF UNDERGROUND PE
MNGL PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA

Bid No.: MNGL/CP/2022-23/200

17.1

minimum time possible with proper barricading. The Contractor is to ensure that no person
enters a trench, which is of a depth of 1.5 metres or greater, unless the trench has adequate
shoring or the sides are battered to such an extent as to prevent a trench collapse

The Contractor shall also protect all work sites with warning signs, barricades and night
lighting. The Contractor shall inspect all fenced excavations daily, and maintain them in good
order.

The trenches/ pits shall not be kept open in night times. However in case the same is essential
the same shall be properly barricaded with proper lighting arrangements & manned.

The Contractor shall provide all safety equipments like helmets, boots, insulated crowbar etc.
to the labour which are necessary for safe working practice.

Contractor shall ensure the use of Full body Safety harness belt with ascender-
descender and three life line. All other kind of equipment and tools like only belt, Jhula
etc are prohibited.

Any accident causing injury to any person or damage to property or equipment shall be
reported to the EIC.

Where the EIC determines that the work is being performed by the Contractor in an unsafe
manner, he may suspend the Work until corrective action is taken by the Contractor.

The contractor should make First Aid Box available at all the sites. The contents of the kit
shall include the following items as a minimum.

1 Triangular bandages 90 cm wide x 127 cm base 8 Nos
2 First Aid Dressings 6Nos (3med+3Large)
3 Burn Dressings 3 Nos
4 Roller Bandages 4 Nos
5 Absorbent white Gauze 1 Roll
6 Water proof Adhesive Tape 1 Roll
7 Premeditated Adhesive Dressing Strips 10 Nos
8 Cotton Wool, Sterilized 3 Pkis
9 Ophthalmic pads 2 Nos
10 | Antiseptic & Burn Qintment 1 Tube
11 Aspirin Tablets 1 Strip

12 Mouth to mouth Resuscitator, plastic consisting of a | 2 Nos
short oral airway with a non-return valve.

13 | Rust less Safety Pins on a card 10 Nos
14 | Scissors 1 Pair

15 | Inflatable splints, arm 1 Set

16 | Leg 1 Set

17 | Tweezers 1 Pair

18 | Silica-gel or any other dehumidifier 1 Capsule

19 | First aid manual containing instructions for first aid as | 1 No
well as mouth to mouth resuscitation
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17.1.1 All the items shall be contained in a weatherproof box. The container shall be suitable for
mounting on as well as being carried in hand.

17.1.2 All the contents shall be kept in clearly marked and easy to remove cartons stored in
such a manner that there is no rattling or spilling over even when the container is being
moved. Whenever applicable the cartons shall bear instructions for use, dosage etc.

17.1.3 The contractor must provide PPEs to all the workmen, PPE will include

Sr Standard/In | Salient Feature
NO’ ltem spection
' Criteria
1 ::So5r852-sgel Safety shoe with injection molded PVC /
toe Initr:l;: rul_bb%r sszlhe, tCOHIatr cushion, fully
eather lined with steel toe cap as per
Safety Shoe |883 18?&2 BIS. Shoe sole to be anti skid and
for provide adequate insulation. No nails
: be used on sole.
selection
2 Full size (up to Knee height ) Molded
Gum Boot IS 12254-199 foot wear made up of PVC and cotton
fabric with Fiber toe cap
3 Made of high density polyethylene
thermoplastic with radium Should have
Safety helmet 1S2925-84 head harness and chin strapped for
fixing  Polyester fiber reinforced
polycarbonate /polyester fiber glass
material shall also be considered.
4 Hand Gloves
Cotton IS6994(PT | Should be PVC dotted for grip
1)-73 -
I(Eggter 1S6994-73 | Suitable for 11 KV Working potential
Resistant)
5 gverall / dangri/ Boiler 1S8519-77 One piece apparel of cotton material.
uit -
6
Safety goggles 1S7524 Impact resistant & thermally toughened
glass, suitable to be worn over normal
X: For Drilling & spectacles.
Grinding
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Sr.

No. ltem

Standard/In | Salient Feature
spection
Criteria

Ear muff with head
band-

Noise protection should be made of
high impact polypropylene for rugged
use. No metal parts to be used. Should
attenuate sound level by 30 to 30 db.

1S6229-80

Ear plug

Moisture & heat resistant. Should be
made of soft pliable, non allergic rubber
should reduce sound level by minimum
17 db.

1S9167-79

High Visibility Jackets

The vest of jacket shall be made of net
type cloth and must be made of dual
colour, vertically to give more visibility
and the glass bed reflective fabric
mounted on fluorescent organic fabric
around the vertical band of each
shoulder and horizontally tape around
the chest and back to create 360
degree visibility as per EN 471

EN 471

Cross belt 2 inch “Glass Bead EN — 471
reflective tape having cross at back &
two vertical bands in front having Velcro
opening both sides.
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Sr Standard/In | Salient Feature
© | Item spection
No. o
Criteria

17.1.4 The contractor must provide barricades and safety sign boards at and around open trench,
working area:

6'TOY

DETAILS OF BARRICADE
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NO ENTRY

Category HHaartd ggg; gzg‘:z Hand Gloves Vj:illgi“ty GiaJS:Zs Coverall 'éaarr rl:llltlfi!fl
acket
Atype | B type

Labour N 0 -- O - [ - - -
Helper [ - 0 - ] - - -
Gl Plumber O - 0 - 0 -

Cu Plumber O - O - - 0 -

CV technician [ - [ - - N - - -
PE technician 0 - - 0

Breaker Operator O - - 0

Compressor Operator 0 -- 0 0 -- 0 - -
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A type hand gloves: Cotton hand gloves with PVC dotted for grip
B type hand gloves: Rubber hand gloves (11 KvA)

Ear plug/ Ear muff should be available with all the site people during flushing/ purging/ commissioning
activities.
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17.2

17.21

17.2.2

17.2.3

17.2.4

17.2.5

17.2.6

17.3

17.4

General Guidelines During and Before Erection

The Contractor shall be responsible for organizing the lifting of the structural element,
equipment in the proper sequence, that orderly progress of the work is ensured and access
routes for erecting the other structures/ equipments are kept open.

During the performance of the work the Contractor at his own cost, shall keep structures,
materials and equipment adequately braced by guys, struts or otherwise approved means
which shall be Supplied and installed by the Contractor as required till the installation work is
satisfactorily completed.

Such guys, shoring, bracing, strutting, planking supports etc. shall not interfere with the work
of other agencies and shall not damage or cause distortion to other works executed by him or
other agencies.

Manufacturer’s recommendations and detailed specifications for the installation of the various
equipment and machines shall be fulfilled by the Contractor.

Various tolerances required as marked on the drawings and as per specifications and
instructions of the Engineer-in-Charge, shall be maintained.

Verticality shall be maintained. Verticality shall be verified with the Theodolite/advanced
instruments.

Contractor shall ensure safety at site as define above or as required by the authority if
noncompliance found at site, MNGL may take following action without any prior notice.

If MNGL will provide the PPEs and Barricades etc from third party, the cost of the same
will be recovered from upcoming RA bill with addition of 25% administration charges.

Or

A penalty of Rs 10,000.00 shall be applicable for each written communication (e-mail,
letter, audit report etc.) of non- compliance of safety.

Construction Photographs

The Owner desires to have area wise/ society wise/ stretch wise photographs showing the
progress of construction. Contractor has to keep all the photographs in hard or soft form and
submit the same to EIC as per requirement. Before utilizing any photograph for publicity, the
Contractor shall obtain prior approval of the Owner.

Following points shall be taken care by the contractor before during execution works.

i) Contractor shall be responsible for taking necessary precautions regarding traffic
(installation of notice / warning boards).

ii) Contractor shall be totally responsible for the occurrence of any accident during
excavation of road and shall be liable for damages / expenses due to the same.

iii) Concerned authority / Owner shall not be responsible for any loss / damage.

iv) One copy of the permission shall be made available with contractor’s responsible

workman at the place where excavation is undertaken.
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v)

vi)

SCHEDULE OF LABOUR & EQUIPMENT

While executing the subject work, excavation shall be done in consultation with the
concerned authority engineer of that area.

Necessary safety measures shall be taken for the gas pipeline, since high tension
lines and other services carriers are running alongwith in gas pipeline route in the

area.

Schedule of Labour Rates as follow shall be used for analysing rates for extra items.

Sl. Classification Rates in INR for 8 hours
No. Personnel

Standard Time (Rs)
1. Engineer 2500/-
2. Surveyor Foreman 2000/-
3. Pipe Fitter 750/-
4, Pipe Welder 850/-
5. Gas Cutter 700/-
6. Grinder 700/-
7. Mason 520/-
8. Plumber 500/-
9. Carpenter 500/-
10. Painter 500/-
11. Electrician 600/-
12. Cable Jointer 780/-
13. Instrument Technician 1000/-
14. Rigger 400/-
15. Watchman/Helper 390/-
16. Concrete Mixer Operator 520/-
17. Heavy Machine Operator 700/-
18. Fusion Operation/ Jointer 500/-
NOTES:-

Rates are final and Tenderer is to sign only without deviation.
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Schedule of equipment rates as following shall be used for analysing rates for extra

items.
SL. DESCRIPTION OF HOURLY RENTAL RATES FOR
NO. EQUIPMENT EXTRA WORKS INCLUDING
CONSUMABLES
1) Dozers Rs. 1100/-
2) Back Hoe 1.2 m3 Rs. 1500/-
3) Back Hoe 0.7 m3 Rs. 1000/-
4) Side Boom 45 ton Rs. 2000/-
5) Side Boom 15 ton Rs. 1200/-
6) Moling machine Rs. 1200/-
7) Bending machine Rs. 400/-
8) Welding machine Rs. 300/-
9) Compressors 210 CFM Rs. 500/-
10) Craneupto 15T Rs. 1100/-
11) Dewatering Pumps Rs. 125/-
12) Fusion Jointing Machine Rs. 250/-
13) Diesel operated power generators Rs. 200/-
14) Grinding machine Rs. 50/-
15) Gas cutting set with cylinders Rs. 100/-
16) Compressor 600 CFM Capacity Rs. 750/-
17) Trucks Rs. 225/-
18) Car/Jeep Rs. 200/-
19) Pipe beveling m/c Rs. 150/-
20) Tractor with trolley Rs. 225/-
21) Tripod with 5 Tons Chain Pulley Block Rs. 100/-
22) Pipe Trailor 20 T capacity Rs. 450/-
23) High pressure test pump upto 200 Bar capacity Rs. 450/-
24) Dumper Rs. 350/-
25) External x-ray with generator Rs. 500/-

19.0 CONSTRUCTION EQUIPMENT

19.1 Minimum construction equipment to be deployed by contractor. However, Any other
equipment required for completion of pipeline laying work but not specifically mentioned here,
shall be deployed by contractor without any additional cost. The list of equipment mentioned
below are the minimum to be deployed by contractor and contractor shall ensure the
availability at site of listed equipments in good working condition.
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Sl. Description of Item Qty. to be
No. Deployed*
1 Electro-fusion machine with Bar Code and control box 1 No’s
with leads
2 Moling Equipment, HDD Equipment As per requirement
3 MDPE Squeeze Tools for 180 & 125mm pipe 2 No’s
(Hydraulic)
4 MDPE Squeeze Tools for 125, 90, 63mm Pipes 2 No’s each
5 MDPE Squeeze Tools for 32 and 20mm Pipes 1 No’s each
6 Universal pipe scrapper 20mm - 180mm/ hand 1 No’s
scrappers
7 Tapping tools for PE service tees (if required) 1 No’s
8 PE pipe cutter 125, 90, 63 mm pipe 1 No’s each
9 PE pipe cutter/ Guillotine 180, 125 mm 1 No’s
10 Pipe alignment clamps for jointing of elbow, tee etc. 1 No for each
180, 125, 90,63,32 & 20mm pipe
11 Jumping Jack compactor 1 No
12 Power Generator (5.5 kVA) 1 No
13 Conversion Kit 1 No per technician and 1
No’s extra
14 Pneumatic Test Pumps 1 No per plumber team
15 Die sets for thread preparation (17, %", 12" ) 1 No per plumber team
16 Pipe Cutter for Gl (17, %", 2" ) & Cu 1 No each for per plumber
team
17 Pressure Gauge 7 Kg 2 No’s
18 Pressure Gauge 400 mbar 2 No’s
19 Manometer 2 No'’s
20 Full body Safety harness belt with ascender & 1 No’s
descender
Any other equipment required for completion of pipeline laying work but not specifically
mentioned above here, shall be deployed by contractor without any additional cost.
Contractor shall deploy above mentioned equipments in good working condition.
Contractor shall indicate the quantities to be deployed against each Item / equipment.

19.2  Contractor shall ensure the availability of above maintain minimum construction
equipment, For non-compliance a penalty of Rs 5,000.00 shall be applicable against
each written communication (e-mail, letter, audit report etc.) by MNGL.

20.0 MINIMUM REQUIREMENT OF SKILLED MANPOWER
201 Minimum No. of Skilled Manpower to be deployed by contractor. The below proposed list of

skilled manpower is the minimum to be deployed by Contractor and Contractor shall ensure
the availability of these at site.
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SI.
No. Description Educational qualification Man_power
requirement
Project  Manager BI_E/!Engg D|ploma/Graduat§ wqh
1 , minimum 5/8/10 year experience in 1
(Pune site) L
the relative field
2 Computer operator- 1
cum-Back office Good computer knowledge.
3 Site Supervisor 1
MDPE Graduate with good experience in
4 Site Supervisor fthe relative field 1
(M/cu)
5 Conversion : ; L 1
L Good experience in relative field
Technician
6 MDPE Technician |2-3 years experience in relative field 1
7 Plumber - As required
9 Labour - As required

The above proposed list of skilled manpower is the minimum to be deployed
by Contractor.

NOTE:-

(1) Crew as required shall be deployed based on the Scope of Work finalized
and as per instruction of EIC.

(2) The details of minimum manpower required to be mobilized by the execution

contractor to complete the entire work within schedule given above is not
exhaustive. Contractor is required to augment the above list with additional
numbers/categories of workmen as required and directed by Engineer-In
charge to complete the work within the completion time schedule and
quoted price.

(3) The Manpower as identified above should have required qualification and
adequate relevant experience.
(4) These manpower are to be mobilized within 15 days of award of work.

20.2  Specific Requirements
Specific requirements of manpower as communicated by EIC shall be mobilize within 15 days
by Contractor.

Minimum wages for deployed manpower Nizamabad,Kamareddy,Nirmal, Adilabad,
Asifabad,Manchierial GA shall be followed by contractor.

20.3  Contractor shall ensure the mobilization of maintain minimum manpower, for non-
compliance a penalty of Rs 5,000.00 per person shall be applicable against each
written communication (e-mail, letter, audit report etc.) by MNGL.

21.0 PROJECT SCHEDULING & MONITORING
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21.2

The Contractor shall proceed with the Work under the Contract with due expedition and
without delay.

The EIC may direct in what order and at what time the various stages or parts of the work
under the Contract shall be performed.

Contractor has to regularly submit daily progress reports, weekly progress reports, graphs
with utilities, testing reports, material consumption and inventory reports, deviation
statements etc.

The following schedules/documents/reports shall be prepared and submitted by the
Bidder/Contractor for review/approval at various stages of the contract.

Along with Bid

a) Time Schedule
The Completion Time Schedule for the work (including mobilization period) as per
time schedule to Invitation for bid, PART-A of Tender in all respect, from the date of
issue of telex/telegram/letter/Fax of Intent.

The Bidder is required to submit a Project Time Schedule in Bar Chart Form, along
with the Bid. The Schedule shall cover all aspects like sub-ordering, manufacturing
and delivery, indicated in the Bid Document. The Owner interface activities shall be
clearly identified with their latest required dates. Owner reserves the right to
disqualify the Bidder if the above Schedule submitted by the Bidder is not in line with
the over all Project requirement.

b) Scheduling & Monitoring System
The Bidders should describe their system of Project Scheduling and monitoring, the
extent of computerization, level of detailing, tracing methodology etc. with the name
of computer package and sample outputs.

After the Award of Contract

a) Overall Project Schedule
The Contractor shall submit within 1 week of LOA, a sufficiently detailed over all
Project Schedule in the activity network form, clearly indicating the major milestones,
interrelationship/ interdependence between various activities together with analysis of
critical path and floats.

The network will be reviewed and approved by Engineer- in-Charge and the
comments if any shall be incorporated in the network before issuing the same for
implementation. The network thus finalised shall form part of the contract document
and the same shall not be revised without the prior permission from Engineer-in-
Charge during the entire period of contract.

b) Progress Measurement Methodology
The contractor is required to submit within 1 week of award of WORK, the
methodology of progress measurement of sub-ordering, manufacturing/ delivery, sub-
contracting construction and commissioning works and the basis of computation of
overall services/physical progress informed. Owner reserves the right to modify the
methodology in part or in full.
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Functional Schedules

The contractor should prepare detailed functional schedules in line with network for
functional monitoring and control and submit scheduled progress covers for each
function viz. ordering, delivery and construction.

21.3  Project Review Meetings
The Contractor shall present the programme and status at various review meetings as
required.

a)

Weekly Review Meeting

Level of Participation  : Contractor’s/Consultant’'s RCM/ Site In charge &
Job Engineers.

Agenda a) Weekly programme v/s actual achieved
in the past week & programme for next
week.

b) Remedial Actions and hold up analysis.
c) Client query/ approval.

Venue Site Office

Monthly Review Meeting

Level of Participation  : Senior Officers of MNGL and Contractors.

Agenda : a) Progress Status/ Statistics

b) Completion Outlook
¢) Major holds up/slippages
d) Assistance required
e) Critical issues
f) Client query/ approval
Venue MNGL Office/ Site at the discretion of Owner

21.4  Progress Reporting Proforma

A)

B)

Monthly Progress Report

This report shall be submitted on a monthly basis within 10(ten) calendar days from
cut-off date, as agreed upon covering overall scenarios of the work. The report shall
include, but not limited to the following:

a) Brief Introduction of the work.

b) Activities executed/ achievements during the month.

c) Schedule versus actual percentage progress and progress curves for Detail
Engg. Sub-ordering, Manufacturing/ Delivery, Subcontracting, Construction,
Commissioning and Overall and quantum wise status & purchase orders
against schedule.

d) Area of concern/ problem/ hold-ups, impacts and action plans.

e) Resources deployment status.

f) Annexures giving status summary for drawings, MRs, deliveries, sub-
contracting and construction.

g) Procurement status for items to be supplied by Contractor.

Weekly Reports

The report will be prepared and submitted by the Contractor on weekly basis and will
cover following items:

a)

Activities programmed and completed during the week.
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b) Resource deployed men and machines.

c) Quantities achieved against target in construction

d) Record of Mondays lost.

e) Construction percentage progress schedule and actual.

C) Daily Repots
a) Activity program for the day
b) Progress of the previous day and commutative progress.
c) Manpower & machinery deployed.

Contractor shell ensure the submission of DPR by end of the day or up to 10AM of
next day to MNGL through email on daily basis

Contractor has to prepare and update the progress data like Society status, Customer
complaint status etc. and kept it in hard or soft. MNGL can ask for such reports or data
at any time or it may require in review meeting. Contractor shell ensure the timely
submission or availability of such required data in review meeting or time as
communicated. if fails penalty of Rs 5000.00 shall be applicable in each such case for
non-submission of data.

Progress Reports

CONTRACTOR shall make every effort to keep the OWNER adequately informed as to the
progress of the WORK throughout the CONTRACT period.

CONTRACTOR shall keep the OWNER informed well in advance of the construction
schedule so as to permit the OWNER to arrange for requisite inspection to be carried out in
such a manner as to minimize interference with progress of WORK. It is imperative that close
coordination be maintained with the OWNER during all phases of WORK.

By the 10th (tenth) of each month, CONTRACTOR shall furnish the OWNER a detailed report
covering the progress as of the last day of the previous month. These reports will indicate
actual and scheduled percentage of completion of construction as well as general comments
of interest or the progress of various phases of the WORK. The frequency of progress
reporting by the CONTRACTOR shall be weekly.

Once a week, CONTRACTOR shall submit a summary of the WORK accomplished during
the preceding week in form of percentage completion of the various phases of the WORK, to
the OWNER.

Progress reports shall be supplied by CONTRACTOR with documents such as chart,
networks, photographs, test certificate etc. Such progress reports shall be in the form and
size as may be required by the OWNER and shall be submitted in at least 3 (three) copies.

Contractor shall prepare daily progress report (DPR) in the desired format and submit along
with schedule/planning of next day to Engineer-in-charge.

All progress or activity performed by the contractor shall be recorded in measurement
card/inspection report. The format of the same will be provided by MNGL.
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Contractor has to submit the activity plan one day before. Contractor cannot start or
perform any activity without TPI/CSA and prior information.

Contractor shall ensure the preparation of all inspection report/ measurement card,
immediate after the completion of the activity and also ensure the timely certification
of measurement / other inspection reports by TPIA/CSA and MNGL.

It is Contractors responsibility to get the measurement / inspection reports certified
from TPIA/CSA and MNGL within three days from the completion date of respective
activity. (MJC and JMR shall be prepared on spot get the signature of TPIA/CSA and
Customer), If fails Contractor has to take approval from EIC to get the inspection
report certified from TPIA/CSA & MNGL with proper justification.

ROUTE SURVEY

Plans detailing the size, operating pressure and approximate location of the proposed mains,
connections and associated regulator installations will be issued to the contractor at the start
of the works.

The final alignment of mains will be worked out at site in consultations with the site engineers
after route survey and trial pits, at his cost, have been carried out. Any change in routing from
the issued drawings due to site constraint will be notified to EIC & his specific written
approval shall be obtained before carrying out the job.

Service Lines

A survey will be conducted jointly by MNGL/ third party inspection and the contractor at each
premises or housing colony to be supplied. The survey record will note customer details, the
potential gas supply points and proposed regulator positions and estimates of material
quantities. The contractor’s representatives will make as sketch of the agreed pipe routes if
necessary.

The contractor will be responsible for contacting the customer and making the necessary
arrangements for access, and appointments to carry out the work. Contractor shall maintain
job card and complaint books at site. MNGL will not be responsible for any time lost due to
broken appointments or disputes with customers.

ORGANIZATION OF WORK

All construction work will be carried out as per direction of EIC, and this will be the primary
point of contact between the contractor and MNGL on site. All work will be issued and
sanctioned through the EIC and site control exercised by Site Engineer MNGL. The
contractor shall ensure that technical quality standards are maintained, that construction is
carried out cost effectively and that a good customer and public image of MNGL is
maintained.

The contractor will appoint his own supervisors of minimum number instructed by EIC. These
personnel will be responsible to the SE for monitoring construction standards and for
ensuring that all detailed technical requirements are met on each and every job which is
undertaken. The contractor's supervisor(s) will have day to day liaison with the SE, and will
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provide the SE with technical reports and audits, and other management information as is
required on work progress and construction quality standards.

The contractor's supervisor shall have mobile telephones to ensure that they can be
contacted at all times. The contractor will also nominate one person who can be contacted if
necessary out of hours, for the duration of the works. The contractor's supervisor will have
access to transport at all times to allow them to visit sites and attend meetings with MNGL as
is required. The normal day to day issues of work instructions, communication between
MNGL and the contractor’s supervisor and the SE. No deviation from the approved technical
specification / issued construction drawings shall be undertaken without written approval of
EIC.

STRUCTURES, SERVICES AND OTHER PROPERTY
Location of Underground Utilities

The contractor shall locate all buried utility pipes, underground cables, water mains and other
obstructions intersecting or adjacent to the Works, and shall make available the necessary
labor to expose and record the depth of cover over all obstructions in advance of excavation.
This shall be done far enough in advance of excavation to facilitate gradual change in grade
or position found necessary to clear any obstructions.

In addition, the contractor shall excavate trial pits as necessary to determine the pipe route.
The number of trial pits will be agreed with the EIC in advance of any excavation. In any
event, trial pits shall be made at intervals of a maximum of 30 meters. Restoration of the
abandoned trial pits and trenches shall be the contractor’s responsibility. No payments shall
be made for such type of jobs.

There will be no additional payments in respect of abandoned trenches incurred because of
insufficient or inadequate trial pits, or any associated lost time or delays.

Protection of Structures and Utilities

The Contractor shall at his own cost, support and protect all buildings, walls, fences or other
structures and all utilities e.g. Electrical cables, Telephone Cables, Water pipelines, Sewer
pipelines etc., and property which may, unless so protected, be damaged as a result of the
execution of the works. He shall also comply with the requirements in the specification
relating to protective measures applicable to particular operations or kind of work. Special
care shall be taken while laying Pipelines near the trees.

Interference with Traffic, Street Drainage and General Public

The Work shall be executed in such a manner as to cause a minimum of inconvenience to
persons requiring to use public or private roads, lanes, thoroughfares, walkways, rights-of
use or passages through which the Works are to be executed. The trench shall be back filled,
compacted, leveled and extra earth shall be removed immediately after laying of pipeline to
avoid public inconvenience. Closure of roads, etc, shall not be permitted without the approval
of the EIC.

The Contractor shall comply with all local Authorities requirements to traffic, and keep roads
open to traffic, and maintain access to and within any private property.
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Wherever the pipe route crosses driveways, access tracks or entrances to private properties,
the Contractor shall give the owner, occupier or relevant authority at least 24 hours prior
notice of intended commencement of excavation and shall be restricted to pass through.

The Contractor shall not, in any circumstance, use a private driveway, access track or
entrance without the prior approval of the EIC.

The Contractor shall provide suitable access where necessary in the form of temporary
bridges, culverts, flumes, etc, of a size and type approved by the EIC.

The Contractor shall comply with all relevant road Laws. Where limits and/or speed limits
have been placed in the vicinity of the Works, the Contractor shall provide for the necessary
movement of plant and equipment in accordance with the requirements of the relevant
authority.

The Contractor shall not obstruct any drainage pipes or channels in any road but shall
deviate them where necessary and use all proper measures to provide for the free passage
of water.

The Contractor shall deliver the completed works after proper cleaning of the site.

The contractor shall conduct his operations at all times, with a view to minimizing as far as
practicable noise from plant and other objectionable nuisance (e.g. oil leakage).

TRENCHING
The schematic diagram with the detail of trench is enclosed as Annexure.

The Contractor shall perform the excavation works so as to enable the pipe to be laid in
conformity with the levels, depths, slopes, curves, dimensions and instructions shown on the
Drawings, Specifications or as otherwise directed by the EIC.

The cost of breaking of surface like PCC, RCC, Asphalt, Blocks, tiles, bricks etc for
laying of MDPE pipeline is already covered under the SOR of MDPE laying.

Contractor shall excavate and maintain the pipeline trench on staked centerline as per
approved alignment sheets taking into account the horizontal curves of the pipelines.

While trenching care shall be taken to ensure that all underground structures and utilities are
disturbed to the minimum. Suitable crossing shall be provided and maintained over the ROU
wherever necessary to permit general public, property owners or his tenants to cross or move
stock or equipment from side of the trench or another.

Trenching shall be made with sufficient slopes on sides in order to minimize collapsing of the
trench. On slopes wherever there is danger of land slides, the pipeline trench shall be
maintained open only for the time strictly necessary. MNGL may require excavation by hand
tools, local rerouting and limiting the period of executing of the works. Before trench cuts
through water table, proper drainage shall be ensured, both near the ditch and ROU in order
to guarantee the soil stability.
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The Contractor shall ensure that trench bottom is maintained in the square form as far as
possible, with equipment, so as to avoid/ minimize the hand grading at the bottom of the
trench. The Contractor shall do all such handwork in the trench as required to free the bottom
of trench from loose rock, pebbles and to trim protruding roots from the bottom and sidewalls
of the trench.

Excavation by blasting is not permitted wherever required in hard strata other mechanical
tools shall be used.

The contractor shall ensure that excavated soil is stacked at a distance of minimum
300 mm from trench edge. Contractor shall provide proper walk over plates for
pedestrian crossing.

Depth of Trench

The minimum depth of cover shall be measured from top of pipe to the top of undisturbed
surface of the soil or top of the graded working strip or top of road or top of rail, whichever is
lower.

The depth of the trench will be such as to provided minimum cover as stipulated below:

a) For Distribution Main and Service Lines
i) Major Water Crossing/ Canal 2.5 meter
ii) Uncased/ Cased Road Crossing 1.5 meter
iii) Rail/ Road/nala Cased Crossing 1.5 meter
iv) Normal Areas 1.0 meter

The minimum depth as mentioned above may be greater than as may be required by
Government/ Public authorities under jurisdictions. The Contractor shall perform such work
without extra compensation, according to the requirement of concerned authorities.

In cases of Drain/ Culvert crossing through open cut where excavation cut is more than 1.5m,
the extra excavation shall be paid in quantity basis. The rate shall include backfiling as
specified.

In case the depth could not be achieved due to practical problems and the same is
demonstrated, EIC after examining thoroughly and considering the codes and standards may
allow the contractor to provide suitable protection by way of concrete casing pipes, HDPE
pipe or slabs without extra cost to MNGL.

Sr. Deviation details Control measures Approv!ng
no. authority

1 Medium Pressure PE pipeline network (4 bar)
Additional protection of

Top cover between 0.80 to

A RCC/HDPE Pipe + 4" PCC below AIC
0.99 meter .
warning mat.
B Top cover between 0.6 to 0.80 | Additional protection of

meter RCC/HDPE pipe + 6" thick PCC

EIC/HOD
Based on risk assessment on

C | Top cover less than 0.6 meter )
case to case basis
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2 | Low Pressure PE pipeline network (100 bar)

Top cover between 0.75 to 1.0 Additional protection of

A RCC/HDPE Pipe below warning AIC
meter
mat.
Additional protection of
B | [OP coverbetween 0.5100.75 | RCCHDPE Pipe + 4" PCC below
warning mat.
Additional protection of EIC/HOD

RCC/HDPE pipe + 6" thick PCC
C | Top cover less than 0.5 meter | Or

Based on risk assessment on
case to case basis

Width of Trench

The width of the trench shall be wide enough to provide bedding around the pipe and to
prevent damage to the pipe inside the trench. Unless otherwise directed by the EIC and
where ground conditions permit, the minimum distance from the inside edge of the trench
wall to the outside of the pipe shall be as per drawing enclosed herewith.

The minimum trench width (at bottom) should be:
Dia 20 and 32 mm: 350 mm
Dia 63 to 180 mm: 400mm

Trench Base

The trench bottom shall be cut or trimmed to provide a uniform bedding for the pipe, and shall
be free of stones, metal, wood, vegetation, clods of earth or other debris before placement of
the pipe.

Hard rock is defined as trench material with a single piece dimension exceeding 1.5 m
in length in any direction which cannot be removed other than by the use of pneumatic
chisel/drill or sledge hammer and chisel. Additional Rates will be paid for hard rock
excavation as per the SOR.

Excavation through soil mixed with boulders that have been used for a road base, Road
surface, PCC, RCC etc will not be considered as hard rock for the purposes of payment.

Clearances
Unless otherwise approved, the following clearances shall be maintained between the
external wall of the gas pipe and the external surface of other underground assets in the

vicinity of the Works.

. 150 mm, where the gas pipe crosses other assets, other than electric cables,
whereupon the clearance shall be 300 mm.
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. 300 mm, where the gas pipe is on a similar alignment to the other assets.

Where the above clearances cannot be achieved, or in other special circumstances, the EIC
may approve/specify protection with concrete/MS coated pipe, HDPE pipe etc. The protective
material shall be supplied and installed by the Contractor at his cost.

Under Ground Interferences

The Contractor shall locate and expose manually all underground facilities (if any) during
trenching. Safety barriers, if required shall be erected to prevent any damages or accident.
On locations where pipeline is laid under the existing facilities and near the approaches to the
crossing, the trench shall be gradually deepened to avoid sharp bends.

All sewers, drains, ditches and other natural waterways encountered while trenching shall be
maintained open and functional by providing proper temporary installations if required.
Suitable dewatering pumps shall be deployed to dewater, if required.

Whenever it is permitted by Authorities and/ or MNGL to open cut paved road crossing, or
where line is routed within the road pavement, the Contractor shall remove the paving in
accordance with the restrictions and requirements of the authorities having jurisdiction thereof
as directed by MNGL. After laying the pipeline, backfilling shall be immediately performed
and all the areas connected with the works shall be temporarily restored.

In case of damage to any above referred structures/ utilities the contractor shall be
responsible for repairs/ replacement immediately at his own cost, which shall be
carried out to satisfaction of concerned authorities / resident / MNGL. If contractor fails
to attend it on immediate basis or showing his unwillingness, MNGL may complete the
job from another agency at risk & cost of executing agency / contractor with additional
50% administrative charges.

Others

Throughout the period of execution of such work, the Contractor shall provide and use
warning signs, traffic lights or lanterns, barricades, fencing, watchman etc. as required by the
local authorities having jurisdiction and/ or MNGL.

For all roads, paths, walkways etc. that are open-cut, the Contractor shall provided temporary
diversions properly constructed to allow the passage of normal traffic with the minimum of
inconvenience and interruptions.

The paving shall be restored to its original condition after the pipeline is installed.

The Contractor shall excavate to additional depth at all the points where the contour of the
earth may require extra depth, or where as deep trench is required at the approaches to
crossings of roadways, railroads, rivers, streams, drainage ditches without any extra cost
implication to MNGL.

The Contractor shall excavate all such aforesaid depths as may be required at no extra cost
of MNGL.
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The trench shall be cut to a grade that will provide a firm, uniform and continuous support for
the pipe.

The Contractor shall take conducive measures to ensure the protection of underground
utilities as per the instructions of MNGL or relevant authorities.

Where the pipeline crosses underground utilities/ structures, Contractor shall first manually
excavate to a depth and in such a manner that the utilities/ structures are located, then
proceed with the conventional methods.

The locations, where the pipeline has to be laid more or less parallel to an existing pipeline
cable and/ or other utilities in the Right-of-way the Contractor shall maintain proper distances
and perform the work to the satisfaction of MNGL and other utility agencies. In such
locations, the Contractor shall perform work in such a way that even under the worst weather
and flooding conditions, the existing pipeline/ utilities remain stable and shall neither become
undermined nor have the tendency to slide towards the trench.

Bedding

The contractor shall ensure that the pipe when placed in the trench is supported and
surrounded by a bed of screened excavated soil, which shall be stone free and have a
maximum grit size of 5mm in order to ensure no damage occurs to the pipe.

However in case of rocky soil, the bedding shall be done with approved/ good quality packing
sand, subject to the approval of the EIC, the size distribution of the sand/ shall be the same
as per soil. The packing sand shall be placed to a minimum thickness of 150mm around the
pipe in case of rocky terrain. The payment for supply of sand will be as per SOR item.

Unless directed by the EIC the quantity of bedding & surrounding sand shall confirm to
specifications. There shall be no void space in packing sand around the pipe.

LAYING

Laying of MDPE pipelines shall commence only after ensuring proper dimensions and clean
surface of the trench. The trench bottom shall be free from the presence of cuts, stones,
roots, debris, stakes, rock projections upto 150mm below underside of pipe and any other
material which could lead of perforation/ tearing of the pipe wall. After ensuring above the
MDPE pipe coil shall be uncoiled smoothly through proper equipment's/ care inside the
trench ensuring no damage to pipe coil during laying. The Contractor must ensure that pipe
caps are provided before lowering of pipeline. The trench after this can be released for back
filling leaving adequate lengths open at the ends, for jointing.

Where given specific approval by the EIC a pipe may pass through an open drain or nala.
Where this is permitted the pipe shall be installed inside a concrete or steel sleeve for
protection. The sleeve material shall be procured and laid by the Contractor. In general the Gl
Sleeve and MS sleeves material specification shall be confirming to IS 1239 (Heavy Duty)
specification of reputed make. The payment for the length of pipe in the sleeve will be made
as per SOR. All other work necessary to break through the walls of the obstruction, and to
seal the annulus between the pipe and the sleeve and the sleeve and the wall, shall be
deemed to be included in the rates.
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Open ends of pipe placed in the trench shall be securely capped or plugged to prevent the
ingress of water or other matter. The Contractor is to ensure that nothing enters the inside of
the pipe during the laying process as this could cause a future blockage or regulator
malfunction due to dust, etc.

Service lines shall be installed in accordance with the drawing enclosed. Note that the service
pipe rises out of the ground at the customer’s premises within a Gl sleeve pipe. The vertical
portion of the sleeve shall be fixed to the wall of the premises in a secure manner. A bending
tool shall be used to bend the Gl sleeve pipe so that it has the appropriate curvature and is
free of kinks. The bending of the sleeve, its fitting and clamping, and the installation of the
transition fitting excluding service-isolating valve, is all included in the service connection
rate. A rate is included in the SOR for the provision of sleeves for PE laying.

The installation of the Gl sleeve (2 '2” and 3”) for service lines shall be done by sealing
the annulus, between the pipe and the sleeve and the wall shall be deemed to be
included in the rates. Making of pedestal of size 150x150x150 mm around the sleeve,
excavation & restoration within the size of the pedestal and vertical length of pipe shall
be deemed included in the rates of MDPE laying.

Valves shall be installed at locations shown on the Design Plan or as directed by the EIC and
joined with PE pipes by electro-fusion techniques. The valves shall be supported on a bed of
fine fill of grit size not greater than 5mm to achieve equivalent support as the incoming and
outgoing pipe work.

Laying graphs with details of depth, length, offsets from fixed references, other utility
crossings, fittings, size of casing pipe used for the pipeline shall be prepared on daily basis
and submitted to Site Engineers of the Owner for approval. These details will be further
incorporated into As-Built Drawings.

For any deviation, contractor has to take prior approval from EIC as per approved
format of MNGL.

JOINTING OF POLYETHYLENE PIPE

The procedure for jointing of PE pipe and fittings is enclosed. Only Bar coded electro-fusion
machine (Automatically Readable) that can read the bar code of the fittings automatically
shall be used for jointing of MDPE pipe / fittings. Manual feeding electro-fusion machines are
not acceptable for jointing purpose

The contractor shall flush the Pipeline with air to remove dust, water, mud etc. before fusing
the joints. Before jointing, the Contractor shall place packing sand under the pipes on both
sides of the joint to keep the pipes in line and at the correct alignment during the jointing
process. Alignment clamps with the correct size shells should be used to align the pipe during
the electro-fusion cycle.

The Contractor shall ensure that polyethylene pipe is only cut with an approved plastic pipe
cutting tool (Rotary cutter up to 32 mm / Guillotine cutter for 63mm and above). Before
fusion is attempted he shall remove the oxidized surface of the pipe using Universal scrapper
up to 63mm / rotary Peeler for 63 mm and above inserted into the electro-fusion coupling.
The tool must remove a layer of 0.1 mm to 0.4 mm from the outer surface of the polyethylene
pipe. It may also be noted that no fusion will be allowed without clamping device and
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only the approved cutting tools (Hack Saw shall not be allowed for cutting the Pipe) shall
be used.

The contractor has to supply all the consumables required for carrying fusion of the joints
(like cloth/ paper napkin, acetone etc.).

If, upon inspection, the EIC determines a joint is defective, Contractor shall remove the joint
by an approved method. The cost of this work shall be borne by the Contractor.

For electro-fusion jointing, the contractor must bring own tools, tackles and equipments.

Contractors has ensure that first he get the approval for his Jointer to perform on site. Only,
approved Jointer shall carry out the fusion of all joints. Contractors shall provide the list of
jointers to be used on the job and make arrangements for qualification testing of the jointers
in presence of MNGL/Consultant/TPIA. Contractors have to issue the identity cards signed by
MNGL/Consultant to qualified jointer. Applicable penalties shall be levied, in case; it is found
that fusion is being carried by non-qualified jointers as per the provisions made in SCC.

Contractor shall arrange generator for power supply for fusion machine. Taking power
connection from electric poles, connections without written permission from concerned
authorities or residential premises is strictly not permitted.

BACKFILLING

Backfilling shall be done after ensuring that appurtenance have been properly fitted and the
pipe is following the ditch profile at the required depth that will provide the required cover and
has a bed which is free of extraneous material and which allows the pipe to rest smoothly and
evenly. Dewatering shall be carried out prior to backfilling. No backfilling shall be allowed if
the trench is not completely dewatered.

Prior to backfilling it should be ensured that the post padding where required of compacted
thickness 150mm is put over and around the pipe immediately after lowering.

Backfilling shall be carried out immediately after the post padding where required has been
completed in the trench, inspected and approved by MNGL, so as to provide a natural
anchorage for the pipe, avoiding, sliding down of trench sides and pipe moment in the trench.
If immediate backfilling is not possible, a padding of at least 200mm of earth, free of rock and
hard lumps shall be placed over and around the pipe and coating.

The backfill material shall contain no extraneous material and/ or hard lumps of soil, which
could damage the pipe and/ or coating or leave voids in the backfilled trench. In case, it is
required and directed by EIC, screening of the backfill material shall be carried out with
specified equipment before backfilling the trench.

The surplus material shall be neatly crowned directly over the trench and the adjacent
excavated areas on both sides of the trench to such a height which will, in MNGL opinion of
provide adequately for future settlement of the trench backfill during the maintenance period
and thereafter. The down shall be high enough to prevent the formation of the depression in
the soil when backfill has settled into its permanent position should depression occur after
backfill, Contractor shall be responsible for remedial work at no extra cost to Company.
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Surplus material, including rock, left from this operation shall be disposed off to the
satisfaction of land owner or authority having jurisdiction at no extra cost to MNGL.

Where rock, gravel, lumps of hard soil or like materials are encountered at the time of trench
excavation, sufficient earth or select backfill materials shall be placed around and over the
pipe to form a protective cushion extending at least to a height of 150mm above the top of the
pipe. Select backfill materials for padding that are acceptable shall be screened sail,
containing no gravel. All these works shall be carried out by Contractor at no extra cost to
MNGL. Loose rock may be returned to the trench after the required selected backfill material
has been placed, provided the rock placed in the ditch will not interfere with the use of the
land by landowner, or tenant.

In case where hard rock is encountered or as desired by EIC sand padding is to be provided
upto height of 150mm around the pipe and the same shall be paid as per SOR.

When the trench has been dug through drive ways or roads, all backfilling shall be executed
with suitable material in layers as approved by MNGL and shall be thoroughly compacted.
Special compaction methods as specified may be adopted. All costs incurred there upon shall
be borne by the Contractor.

Trenches excavated in dikes which are the properties of railways or which are parts of main
roads shall be graded and backfilled in their original profile and condition. If necessary, new
and/ or special backfill materials shall be supplied and worked-upto.

PE Warning Grid/Mat 1mm thick and 300mm wide will be placed on distribution main and on
service lines inside premises, after backfill of the trench upto a height of 300mm on the top of
the carrier pipes. The warning grid is to be unrolled centrally over the pipe section and
thereafter further backfilling will commence.

Backfilling activity shall include proper compaction by jumping jack compactor and
watering in layers of 150mm above the warning mat. Proper crowning of not more than
150mm shall be done. All the excavated material required to be used during the Restoration
process shall be stacked and kept separately and properly. Wherever Road cutting/ Tiles
removal/ PCC cutting has been done during excavation for laying, the area shall be back
filed and compacted immediately so that no inconvenience is caused to the general public.

Electro-fusion of joints is to be undertaken immediately after lowering and the activity shall
not be kept pending for lack of Electro-fusion jointing. The backfilling shall be considered
complete only after the joint in completed.

Debris and other surplus material shall be removed immediately after the back filling. If
contractor fails to attend it on immediate basis or showing his unwillingness, MNGL
may complete the job from another agency at the risk & cost of executing agency /
contractor with additional 50% administrative charges.

The contractor shall not be entitled for payment on laying & backfilling till the above activities
are completed.

CASING PIPE

The tentative sizes of the HDPE casing pipe for Moling/ HDD/deviation/extra protection etc
shall be as follows:-
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Size of MDPE pipe Size of HDPE pipe
20 mm 50mm
32 mm 75/90 mm
63 mm 90/125 mm
90 mm 200 mm
125 mm 250 mm
180 mm 315 mm

However, size of the casing pipe may vary according to length of the carrier pipe and
requirement of laying of OFC Duct.

RESTORATION

Clean-up and restoration of ROW and other conveniences like road, rail, canals, cultivable
land etc. to original conditions as per specification and drawings to the entire satisfaction of
OWNER and / or Authorities having jurisdiction over the same, including disposal of surplus
construction materials to a location identified by CONTRACTOR approved by local authority
without causing any disturbance to environment, locals and to the entire satisfaction of Land
Owner.

Upon restoration of ROU the Contractor shall furnish documentary evidence in
support of acceptance of the same duly signed by land Owner without any extra cost.

Restoration of existing ground features such as grass / turfing, paving, roads, drains,
concrete, floral beds, fencing, titles, flooring masonry etc. to original condition and to match
with adjoining conditions - functionally and aesthetically up to the entire satisfaction of MNGL
any other third party agency designated by MNGL and local authorities, failing which, it will be
done at the risk and cost of the contractor. Obtaining satisfactory completion certificates for
the restoration work done from the concerned authorities.

Contractor must also have to arrange his own equipment for restoration work like water
tanker and jumping jack compactor for compaction of backfilled trenches and roller and other
required equipment / machinery for restoration work of roads by asphalting / concreting / tiles.

Restoration activity shall include proper compaction by jumping jack compactor and
watering. All the excavated/excess material required to be stacked and kept separately and
properly. Wherever Road cutting/ Tiles removal/ PCC cutting has been done during
excavation for restoration, the area shall be restored and compacted immediately so that no
inconvenience is caused to the general public.

Debris and other surplus material shall be removed immediately after the restoration. If
the contractor fails, MNGL may get the work done form third party and will recover
from RA bill.

RESTORATION by concrete/blocks:

Wherever the restoration is required, the roads, footpaths (including roads and footpaths
inside colonies) shall be restored to original condition, and the same shall be done as per
concerned local authorities’ norms and to the satisfaction of the concerned local Authority. To
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retard curing of the installed concrete, wet sack cloth is to be placed on the finished surface
and kept damp for a period of 36 hours.

Where slabs and blocks are to be restored, the level of the compacted sub-base is to be
adjusted according to the slab/block thickness. The slabs or blocks should be laid on moist
bedding material, which should be graded sand, mortar or mortar mix. The slabs or blocks
should be tapped into position to ensure they do not rock after laying.

The restored slabs or blocks should match the surrounding surface levels. Joint widths
should match the existing conditions, and be filled with a dry or wet mix of mortar.

The sketch for restoration of Road, Footpath and Channel is enclosed herewith and is
indicative. However, the restoration shall be done in accordance with the norms of concerned
land owning agencies.

Turf shall be replaced in highly developed grassed area. In lesser-developed grassed areas
topsoil should be replaced during the restoration process.

Where permanent surface restorations cannot be completed immediately, the Contractor
shall provide and maintain a suitable temporary running surface for vehicular traffic and
pedestrians. The Contractor will be responsible for the maintenance of all restoration carried
out, for the duration of the Contract guarantee period.

The Contractor is to ensure the restoration work is properly supervised, and that the material
used is suitable for the purpose and properly compacted. Where the required standards are
not achieved the Contractor will be required to replace the defective restoration work.

Note that Payment for pipe laying will only be authorized on satisfactory restoration, and
where the sites has been cleared of all surplus materials, etc.

Contractor has to obtain the clearance certificate from the concerned local authorities after
completion of the restoration work. The restoration specification specified in the tender is only
a typical specification and the contractor has to carry out restoration as per latest version of
the (PWD/ IRC) specification to its original condition and also to the entire satisfaction of land
owner (Private/Public).

The expenditure incurred towards testing of the material used for restoration as per
applicable standards, shall be born by the contractor.

Restoration Procedure/Guide line :

1.

Purpose and Obijective:

The main purpose and objective of this document is to ensure that all the works are carried
out with proper specifications and standards with high quality and timely accomplishment &
the restoration of infrastructure is according to standards Aimed at achieving the original
condition of the road infrastructure.

Documents to be maintained:
The following documents shall be maintained during the execution of the job and shall be
handed over to MNGL/consultant/TPIA after completion the job;

e Copy of permission letter obtained by authority.




TENDER FOR ITEM RATE CONTRACT FOR A PERIOD
OF 1 YEAR FOR LAYING OF UNDERGROUND PE
— PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA
NATURAL GAS LIMITED

Bid No.: MNGL/CP/2022-23/200

e Drawing/Sketch showing the details of stretch to be cut, highlighting the type of
surface and its chainage/length (area).

Stage wise photographs of the stretch.

TC of the construction materials to be used.

Routine Test certificates for construction materials during progress of job.

NOC from land owning authority

3. Restoration of the trenches/Pits:
After completion of backfilling activity by the gas pipeline laying contractor / agency,
restoration work shall be carried out by the restoration agency, depending upon the surface
types the following specification shall be adopted,;

Sr. Surface Types Specification Recommended
No
1 Restoration of trenches i. Excavation over areas up to 0.37 m deep in any
for Asphalted / soil/murum/existing road surface & getting out and
Bituminous Roads removing (disposed) the excavated material away

from site etc.

ii. Rolling and consolidating formation surface in
cutting with power roller 2-4 tonne etc.

iii. Soling with broken boulders interstices filled,
surface formed and rolled with power roller and
consolidated to reqd. gradient & camber 200 mm
spread thk.

iv. Kankar or laterite spread rolled & consolidated
100 mm spread thk to gradient and camber reqd.

v. Surface dressing by spraying evenly paving
bitumen @ 20 kg/10 sgm blinding with 12.5 mm
stone chippings @ 0.14 cum/10sgm and rolling to
reqd gradient and camber.

vi. Preparing surfaces by brushing with wire
brushes on any surface for removing caked mud
etc. sweeping with brooms etc.

vii. Applying evenly priming tack coat @ 5 kg/10
sqm of paving bitumen.

viii. Premix bituminous macadam laid/rolled &
compacted with vibratory roller to reqd. gradient &
camber ( consolidated thickness 40 mm thk.) binder
content 4% by weight of total mix.

ix. Bituminous premix asphaltic dense concrete ( 25
mm consolidated thickness ) with 6% binder content
by wt. of total mix rolled & compacted with vibratory
roller to reqd. gradient & camber complete incl. tack
coat 5 kg/10 sgm bituminous.

2 Cement Concrete | Top Surface- PCC 1:2:4, Min as original thickness
Surface compacted with plate vibrator shall be laid over
base course.

Base course- PCC 1:5:10, min 75mm thick laid over
compacted backfilled earth.

3 Chequered Cement | Top Surface- Tiles/floor (as per original surface)
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32.0

concrete  Tiles/Pre-cast | shall be laid over cement Sand Mortar 1:6,min
CC Tiles/[Kota stone | 20mm thick over base course.

floor/red stone floor. Inter | Base course- PCC 1:5:10, min 75mm thick laid over
locking CC/paver black compacted backfilled earth.

4. Groove cutting Groove cutting in RCC/CC/PCC etc. with supply of
all type of tools, material,

manpower, helper etc as required and bitumen
filling (if required) in the gap after the trench
restoration as per specifications and cleaning the
area complete to the satisfaction of EIC.

During the execution of underground pipeline contractor has ensure the convenience
of the customers/peoples etc. To reduce the inconvenience, contractor shall have to
complete the restoration work of the society, Building, Loop etc as soon as possible. if
contractor is not willing to perform the job or there will be any delay from the given
date as communicated, a penalty of Rs 10,000.00 per written communication for
noncompliance will be applicable.

TESTING OF MDPE PIPELINE

Pressure testing will be carried out with compressed air and minimum two pressure gauges.
Compressed air will be provided by Contractor for testing purposes and is to be included in
the rates.

For main pipelines work the Contractor shall perform progressive pressure testing to avoid
having to find leaks in long lengths of pipe. The test pressure shall be 6.0 bar(g), and there
shall be no unaccountable pressure loss during the test period.

Test procedure with sketches showing the pipeline to be tested, vent points, gauge location,
and inlet pressure print is to prepared & got approved by EIC.

For main line the test duration shall be 24 hrs. With these tests the pressure should be
allowed to stabilize for a period of 30 minutes after pressurization. The holding period may
then commence and continue for 24 hours. Measuring instruments shall have been calibrated
and their accuracy and sensitivity confirmed (least count of pressure gauge shall be 1
mbar OR 3 decimal pressure gauge (0.000 barg) of suitable range for MDPE main pipeline
testing). For testing of Network, calibrated pressure gauges of suitable range shall be
supplied by the contractor. The pressure gauges shall be calibrated from time to time as
desired by Engineer-in-Charge. All testing shall be withessed and approved by the EIC or his
delegated representative. Tie-in joints may be tested at working pressure following
commissioning.

For service/short length lines (100 mtrs or less) in some cases testing will be carried out
independently of the testing of the mains for which the test duration may be reduced to 4 hrs.
The service testing in this case will be performed after the service installation is complete but
before the service tee has been tapped. Also in some cases the tapping of the service
tee/elbow/coupler will be delayed pending the completion and purging of the main pipelines.

PURGING
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Purging shall be carried out in accordance with the principles defined in the American Gas
Association publication ‘Purging Principles and Practice”.

Nitrogen required for purging will also be provided by the Contractor. Nitrogen shall be
supplied in labeled, tested and certified cylinders, and completed with all necessary
regulators, hoses and connections, which will be in good condition and working order.

In addition the Contractor shall submit and get approved a Purging Plan before commencing
any purging work. The Plan shall include, but not be limited to, the provision of the following
materials and equipment: Personal safety equipment, Fire extinguisher, Purging adapter,
Purge stack with flame trap and gas sampling point, Gas sampling equipment (may be gas
leak detector), squash-off tool, Polyethylene connecting pipe work.

The Plan shall also include the purging process along with detail on the sequence of events.
The process is to also specifically mention the need to lay a wet cloth over the PE main and
in contact with the ground, to disperse static electricity during the purging work.

A purge stack with flame trap shall be used when purging services. Care shall be taken to
ensure that the purge outlet is so located that vent gas cannot drift into buildings.

VALVE PIT

The valve pit shall be constructed in accordance with enclosed drawing & payment shall be
as per SOR item.

The construction of RCC valve chambers shall be taken up immediately after installation of
valve pit. Chamber cover shall be SFRC as per dimensions provided in drawing.
“MNGL-Stop off Valve” name shall be embossed on valve chamber cover for easy
identification.

Workmanship

The excavation work shall be done at a location given by Engineer—in-Charge. All care shall
be taken not to damage existing facilities and surface of construction shall be restored to its
original state.

Sandbags to be placed below pipeline without disturbing the laid pipe. Gunny bags and Sand
should be of approved quality.

Precast RC slab shall be placed as indicated in the drawing issued to the contractor. PCC to
be placed below the pipe as indicated. Once PCC is set sand is to be filled and properly
rammed so that pipe and pre-cast concrete blocks are firmly placed.

Valve will be supplied without the operating stem. Contractor has to supply the operating
stem with a handle for the valves of the different sizes. The Contractor has to take prior
approval for design and material specification of the stem for installation. Approved quality
sand is to be placed in between area.

Surrounding area to be properly cleared and PCC to be placed around the location where
precast slab with ClI Manhole cover is placed. The RC precast slab to be laid in level and
finished smooth.

PERMANENT MARKERS
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37.

1.0

Permanent Marker (As per typical Drawings Placed at Tender) shall be installed on the ROU
at every 50m as shown below and as per the instructions of the EIC immediately after laying
of the pipeline. The installation of the type of the Permanent Marker shall be decided by the
EIC depending on the site condition. The Markers shall be painted before installation as per
the approved procedure. The supply of the paint and painting as per the specification is in
contractor’'s scope. Separate payment for installation of the markers shall be paid to the
Contractor as per the SOR item.

RCC RCC
1 1
| |
I |

50m 50m

The artwork shown in the drawing is typical for all the markers. The contractor must take prior
approval for the artwork from EIC before installation of Markers. The artwork must have
MNGL'’s logo and specify the location of the pipeline from the marker.

Markers should be installed properly. Plate markers are installed inside the societies and
other locations, where installation of RCC route marker or pole marker is not possible.

ASSISTANCE IN COMMISSIONING

Contractor shall provide the required personnel, Vehicles, labour, supervision, tools,
equipment, instruments and technical assistance for performance tests and commissioning
activities as per requirement of MNGL.

Prior to commissioning Contractors has to take the written approval from EIC and O&M. For
approval contractor has to submission a copy of planning of commissioning, testing report,
line diagram/ approved as built, pre-commission report, closer of chick points etc to EIC
before 3 days of schedule date.

Contractor has ensure the submission of all commissioning record as define above (like
approved as built, copy of testing reports, pre-commissioning reports etc.) within 2 days to
O&NM. if fails it will attract the penalty as define in contract.

RESIDUAL ENGINEERING

The contractor is required to carry out the design of the LP Network in case there are any
minor changes in the routing and change in the location of the Service Regulator without any
additional cost to MNGL. The contractor shall submit the same to EIC for approval before
commencement of the work.

TECHNICAL SPECIFICATION FOR HDPE PIPES
INTENT OF SPECIFICATION

The intent of this specification is to establish minimum requirements to manufacture and
supply of HDPE Pipes used for casing purpose of carrier pipe, supplying natural gas.
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SCOPE OF WORK

The scope of the tenderer will include manufacture/ supply, inspection/ testing/ marking/
packaging/ handling and despatch of HDPE Pipes of ratings and grades as indicated in the
Material Requisition & Schedule of Rates, as per 1S:4984 (Specification for HDPE Pipes for
water supply).

All codes and standards for manufacture, testing, inspection etc. shall be of latest edition.

Purchaser reserves the right to delete or order additional quantities during execution of order,
based on unit rates and other terms & conditions in the original order.

INSTRUCTION OF TENDERER

Length of the Pipes and their supply will be as per following :-
- DN 50

- DN 75

- DN 125

- DN 250

- DN 315

Protection

i) The ends shall be protected by proper end caps to prevent from shocks and ingress
of the foreign body.

ii) Coils shall be covered by black PVC/ PE Film to prevent exposure to direct sun light.

The successful bidder shall submit following for approval of Purchaser/ Consultant after
placement of order
a) The Quality Assurance Plan (QAP & Sampling Plan)
b) Material test report as per clause 5 of 1S:4984.
) Performance Requirements (clause 8 of 1S:4984)
) Type Test (clause 9.1 of 1S:4984).

o 0

The bidder shall submit following documents at the time of bidding,
) BIS Certification

) List of current orders in hand for similar items with full details such as specification,
name of purchaser etc.
Details of the largest supply executed
Name and address of proposed test laboratories alongwith their credentials/ past
records for carrying out all required tests.

T Q

o 0

)
)

TECHNICAL SPECIFICATION FOR WARNING MATS

Purpose : For using as a warning sign for Under
Ground Natural Gas Pipeline

Width : 300mm
Thickness : 1.0mm thick

Material of the mat : The material shall be of high density Polyethylene
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Colour of the mat : Golden Yellow

Mechanical Properties of HDPE

Tensile Strength : Minimum 1.8 kg/cm 2
Elongation at Break : Minimum 125%
Bundle Length : 1.0mm thick warning mat shall be supplied as

50 mtrs. bundle.

Test Certificates : Vendor has to submit the all test certificates to
Purchaser
Inspection : The manufacturer has to submit the QAP

before commencement of production

Art Work : A sample piece of 30mm wide and 200mm
long of every batch shall be checked by immersing
in 20% solution of Ammonium Sulphide for period of
2 weeks at a temperature of 15°C for colour
intactness of the strip. Copy of Art work shall have
English/Marathi Languages alternatively is as
follows:

HIGHLY INFLAMMABLE GAS PIPELINE
BELOW

MAHARASHTRA NATURAL GAS LIMITED

MNGL|

IN EMERGENCY PLEASE CONTACT
PHONE NOS. ...,
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Emergency numbers /Toll Free No. to be confirmed with AIC/EIC before start
of laying works/placing order of Warning Mat.

TECHNICAL SPECIFICATION FOR MDPE FITTINGS INCLUDING TRANSITION FITTINGS

This specification elaborates the requirements for Electrofusion fittings in the nominal size
range 16 to 180 mm made from PE compound used with PE pipes for supply of natural gas

The material grades to be used are PE 80 and PE 100. The fittings shall be yellow or black in

The dimensions and main symbols used in this part of ISO 8085 are shown in figure 1, where
D1 is the mean inside diameter in the fusion zone comprising the mean inside diameter
measured in a plane parallel to the plane of the mouth at a distance of L3 + 0.5 L2 from the

D2 is the minimum bore comprising the minimum diameter of the flow channel through the

L1 is the depth of penetration of the pipe or of the male end of a spigot fittings.

L2 is the nominal length of the fusion zone corresponding to the heated

L3 is the nominal unheated entrance length of the fitting comprising the distance between the

39.0
1.0 SCOPE AND FIELD OF APPLICATION
and to be used at operating temperature not more than 40°C.
colour.
2.0 SYMBOLS & DEFINITIONS
21 Symbols for Electrofusion Fittings
2.1.1  Symbols for Electrofusion Socket Fittings
plane at the mouth.
body of the fitting.
length.
mouth of the fittings and the near end of the fusion zone.
2.1.2 Symbols for Electrofusion Tapping Tees

The main symbols used for tapping tees are shown in Figure 2, where. h is the height of the
service pipe and comprising the distance between the axis of the main pipe and the axis of
the service pipe.
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Fig 2 - Tappinglee Rimensions

L is the width of the tapping tee and comprising the distance between the axis of the main
pipe and the plane of the mouth of the service pipe.

H is the height of the saddle which comprises the distance from the top of the main to the top
of the tapping tee or saddle.

2.2 Definitions

2.2.1  Geometrical Definitions

2.2.1.1 Nominal diameter, dn, of a fitting:

The nominal diameter of a fitting is taken as the nominal outside diameter of the
corresponding pipe series.
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2.2.1.2 Nominal wall thickness. en, of a fitting:

The nominal wall thickness of the fittings is taken as the nominal wall thickness of the
corresponding pipe series.

2.2.1.3 Mean inside diameter:

The arithmetic mean of at least two inside diameter measured at right angles to each other in
transverse planes.

2.2.1.4 Out of roundness of the Socket:

The maximum inside diameter minus the minimum inside diameter of the socket, measured
in the same plane, parallel to the plane of the mouth.

2.2.1.5 Maximum out of roundness of the socket:

The greatest value of the out of roundness between the plane of the mouth and a plane
separated from it by a distance L1.

2.2.1.6 SDR value for a fitting:

The SDR value for a fittings is taken as being the same as that for the corresponding pipe
series.

Where, SDR =dn/en

2.2.1.7 Wall thickness, E of a fitting:

The wall thickness of a fittings at any point of the body of the fitting which could be submitted
to a stress inducted by the pressure of the gas in the piping system.

2.2.2 Material Definition

2.2.2.1 Virgin Material :

Materials in form such as granules or powder that has not been subjected to use or
processing other than that required for its manufacturer and to which no reprocessable or
recyclable materials have been added.

2.2.2.2 Own Reprocessable Material :

Material prepared from rejected unused pipes, fittings or valves, including trimmings from the
production of pipes, fittings or valve, that will be reprocessed in a manufacturer’s plant after
having been previously processed by the same manufacturer by a process such as injection
moulding or extrusion.

2.2.2.3 Compound:
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A homogenous mix of base polymer (PE) and additives, i.e. antioxidants, pigments, UV-
stabilizers and others..., at a dosage level necessary for the processing and of components
of this standards. The additives shall not have a negative influence on the performance with
respect to feasibility. All additives shall be uniformly dispersed.

2.2.3 _ Definition related to Material Characteristics

2.2.3.1 Lower Confidence Limit (LCL):

A quantity with the unit in mega pascals (MPs), which can be considered as a property of the
material representing the 97.5% lower confidence limit of the predicted long-term hydrostatic
strength at a temperature 20° C for 50 years in water.

2.2.3.2 Overall Service (Design) Coefficient (C):

An over all coefficient with a value larger than 1.0 which takes into consideration service
conditions as well properties of the components of a piping system other than those
represented in Icl. For gas applications, C can have any value equal to or greater than 2.0.

2.2.3.3 Minimum Required Strength (MRS):

The value of the LCL rounded down to the next lower value of the R 10 series when the LCL
is less than 10 Mpa, or to the next lower value of the R 20 series when the LCL is greater
than or equal to 10 Mpa.

Note: R10 and R 20 series are the Renard number series according the 1SO 3 and ISO 497

2.2.3.4 Melt Mass Flow Rate (MFR):

A value relating to the viscosity of the molten material at a specified temperature and rate of
shear.

2.2.4 Definitions Related to Service Conditions

2.2.4.1 Gaseous Fuel:

Any fuel which is in the gaseous state at a temperature of + 15° C and a pressure of 1 bar.

2.2.4.2 Maximum Operating Pressure (MOP)

The maximum effective pressure of the gas in the piping system, expressed in bar, which is
allowed in continuous use. It takes into account the physical and the mechanical
characteristics of the components of a piping system.

Note : It is given by the equation : MOP = ———mememmeeeeem

2.2.5 Definition on Design of Electrofusion Fittings:

2.2.5.1 Electrofusion Socket Fitting:
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A polyethylene (PE) fittings which contains one or more integral heating elements, that are
capable of transforming electrical energy into heat to realise a fusion joint with a spigot — end
or a pipe.

2.2.5.2 Electrofusion Saddle Fitting:
A polyethylene (PE) fitting (top loading or wrap around) which contains one or more integral
heating elements, that are capable of transforming electrical energy into heat to realise a
fusion joint onto a pipe.

2.2.5.3 Tapping Tee:
An Electrofusion saddle fitting which contains an integral cutter, to cut through the pipe wall.
The cutter remains in the body of the saddle after installation.

2.2.5.4 Branch Saddle:
An Electrofusion saddle fitting which requires an ancillary cutting tool for drilling a hole in the
adjoining main pipe.

2.2.5.5 U Regqulation :
Control of the energy supplied during the fusion process of an  Electrofusion  fitting, by
means of the voltage parameter.

2.2.5.6 | Regulation:
Control of the energy supplied, during the fusion process of an electrofusion fitting by means
of the current parameter.

3.0 DESIGNATION
3.1 Fittings shall be designed according to the grade of material, nominal diameter and
Standard Dimension Ratio (SDR).

3.2 Grade of Material:
3.2.1 Fittings shall be classified according to the grade of material as given in following table:

Table-1
Material M.R.S. LCL (20° C, 50 Yrs Maximum allowable
Mpa 97.5%) Mpa Operating Pressure
PE 80 8.0 8.00=<LCL<9.99 5.5 Bar
PE 100 10.0 10.00<LCL<11.19 7.0 Bar

3.3 Nominal Diameter

The Nominal Diameter for fittings covered in this standard are 16, 20, 25, 32, 40, 63, 75, 90,
110, 125, 140, 160,180 mm.

34 Material

3.4.1 Polyethylene Compound:
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The Polyethylene compound used in the manufacture of fitting shall be a cadmium free
compound. It shall be free from visible water, shall comply with the requirements as specified

in Table — 2.

Table-2 : Characteristics of PE Compound
Characteristics Units Requirements Test Test Method
Parameters
Conventional Density | Kg/m3 = 930 (base polymer) 23 °C ISO 1183 - ISO
1872/1

Melt Mass-flow Rate g/10 min | £ 20% of value nominated 190 °C ISO 1133

by compound producer condition 18
Thermal Stability Minutes | > 20 200 °C (2) ISO TR 10837
Volatile Content at mga/kg <350 ISO 4437
Extrusion Annex. A
Water Content (3) mg/kg <300 ASTM D 4019
Carbon Black Content | % (m/m) | 2,0<........ <25 ISO 6964
Carbon Black Grade <3 ISO DIS 11420
Dispersion (4)
Pigment Dispersion Grade <3 ISO DIS 13949
(5)
Resistance to Gas h =20 80 °C 2 Mpa | ISO 4437
Constituents Annex. B
Resistance to rapid Mpa The critical pressure in the | 0°C ISO DIS 13478
crack propagation FS test shall be greater
(RCP) (6) than or equal to the value of

the MOP of the system

multiplied by 1:5
Full Scale (FS) test : d
= 250mm
Or Mpa The critical pressure in the | 0°C ISO DIS 13477

S4 test shall be equal to or
S4 Test : in principle greater than the value of
according to all the MOP of the system
diameters (7) divided by 2,4 (8)
Resistance to slow h 165 165 80 °C, ISO DIS 13479
crack growth en > 8,0 bar (f) (9)
5mm 80 °C, 9,2

bar (f) (10)

1) Non black compound shall conform to the weathering requirements to ISO 4437
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4.1

4.2

4.3

4.3.1

4.3.2

Test may be carried out at 210°C providing that there is a clear correlation to the results at
200°C, in case of dispute the reference temperature shall be 200°C

Only applicable if the compound does not conform to the requirement for volatile content. In
case of dispute the requirements for water content shall apply

Carbon black dispersion for black compounds only.

Pigment dispersion method for non-black compounds only.

Only applicable for fittings which incorporate extruded pipe elements.

Shall be performed on pipe with a wall thickness of 215 mm.

This factor 2.4 is still under study and may be subject to change. If the requirement is not
met, then retesting by using the Full Scale (FS) test shall be performed

Test parameter for PE 80.

Test parameter for PE 100.

DESIGN

Fittings shall be designed for system operation at the pressures given in Table — |

Fittings shall be free from cracks, voids, blisters, distortion, dent or other defects.

Fittings shall be capable of being fusion jointed to pipes using control boxes. The fittings shall
exhibit the strengths and fusion compatibility with, pipes of respective sizes.

Each fitting shall be bar coated and shall have a permanent fusion indicator.

Heating coil design shall be such that it should not be damaged during assembly leading to
short circuit of heating coil.

Electrofusion Socket Fittings

Electrofusion Socket Fittings shall incorporate a method of controlling pipe penetration within
each socket. The inner cold zone of each socket shall not be less than (0.1 d + 5) mm for
sizes upto 125 mm & 0.1 d for sizes greather than 125 mm.

Tapping Tees

Tapping tees shall be capable of installation by a force between 1 kN and 1.5 kN applied from
above and on the centre line of the tapping tees stack. The tapping tees shall provide a
means of cutting through the pressurised main pipe and allowing the gas flow into the outlet

pipe.
Transition Pieces

To make connection between steel pipe and MDPE pipe specially fabricated transition pieces
consisting of steel and MDPE pipes should conform to the requirements mentioned herein.

MDPE Pipe:
The MDPE pipe with one end plain should conform to the specification (1S:14885/ SDR 11)

Steel Pipe:
Black ERW steel pipe should conform to the specifications as laid in APl STD 5L (latest

revision)

4.3.2.1 Pipe End:

4.3.3

One end of the pipe should be bevelled for welding angle of bevel should
be 30° + 5°.

Jointing between Steel and MDPE Pipes:
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4.4

5.0

6.0

6.1

6.2

6.2.1

Steel and MDPE pipes should be so jointed in the factory so as to have a monolithic joint
which is leak free and should be mechanically as strong or stronger than the PE Pipe.

Transition Fittings (MDPE Pipes to threaded G.I. Fitting):

Transition fitting for jointing of MDPE Pipes confirming to specification 1S:14855/ SDR 11 to
threaded G.I. tubing confirming to specification. The MDPE end of the transition fitting shall
be jointed with MDPE Pipe with the electrofusion method.

ELECTRICAL CHARACTERISTICS

For each size and type of fitting, the manufacturer shall declare the nominal resistance of the
heating element and specify the production tolerances.

The manufacturer shall demonstrate that satisfactory joint can be made using the extremes of
these tolerances.

All fittings shall have mechanically shrouded malo electrical terminals. The fittings terminals
connections shall be suitable for use with voltage less than or equal to 48 volts.
Considerations should be given to the design of the shroud with respect to impact damage.
When hollow terminal pins are used, the hole at the top of the pin shall be less than 1 mm
diameter. The terminal pin material shall be corrosion resistant and the surface finish shall be
N7.

Fittings incorporation two electrofusion sockets shall have both sockets fused in a single
operation.

The heating elements shall be suitable designed to prevent short circuiting
or local overheating/ under heating during the fusion operation. Protective coating applied to
the heating element shall not have a detrimental effect on the joint.

The heating element wire shall not be disturbed during assembly.
DIMENSIONS

Measuring Temperature

Fittings shall not be measured within 24 hrs. of manufacturer to allow for normalization. The
fittings shall be measured at an ambient temperature of 23 + 2°C, after a conditioning period
of 5 Hrs.

Methods of measurements shall provided the appropriate degree of accuracy, and the
reference conditions specified in this clause 6 apply in case of disputes in dimensional
measurement.

Dimensional Stability

Couplers (Including all forms of socket fittings)

All coupler dimensions shall conform to their specified value when the fitting has been stored
for a period of 12 months at a temperature of 30

2°C.
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6.2.2 Tapping Tees and Branch Saddles:
All tapping tee and branch saddle dimensions shall conform to their specified agreed values
when the fitting has been stored for a period of 12 month at a temperature of 30 + 2°C.

TABLE 3 : SOCKET DIMENSIONS

Pipe Size | Limits for average diameter d on | Apparent fusion | Penetration
d mm each fitting measured over length depth L mm
apparent fusion length L mm L mm
Maximum Minimum Maximum Minimum
16 16.6 16.4 15 41
20 20.6 20.4 16 41
25 25.6 25.4 18 41
32 32.9 32.5 18 41
40 41.0 40.6 18 49
50 51.1 50.7 20 55
55 56.1 55.7 21 63
63 64.1 63.7 23 63
75 76.3 75.9 25 70
90 91.5 91.1 28 79
110 111.3 111.1 32 82
125 126.7 126.2 35 87
140 141.7 141.2 38 92
160 162.1 161.4 42 98
180 182.1 181.5 46 105

Notes:

The apparent fusion length, L, is the length of the integral heating elements, from the first regular
section of the element to the end of the regular section, on one side of the fitting. This dimension to
be measured from outside edge to outside edge of wire.

e Any protrusions into the bore of the fitting (e.g. centralization ribs) shall not prevent easy
assembly in the field.

e The overall length of a straight coupler is equal to twice the quoted maximum penetration

depth L.
TABLE 4: OVERALL LENGTH OF REDUCERS
Major Diameter Maximum Length
mm mm
25 90
32 90
63 120
90 180
125 215
180 280
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200 245
225 260
250 280
280 300
315 320

TABLE 5: BRANCH SADDLE ASSEMBLY OUTLET LENGTH

Off-take Size Shut-off Dimension from flange face to Dimension from pipe end to
mm method crown of main crown of main
Class B fitting | Class B fitting | Class B fitting | Class B fitting
mm mm mm mm

63 Valve - - - -
63 Squeeze - 260* - -
90 Valve - - 400 -
90 Squeeze 400 180** - -
125 Valve - - 550 -
125 Squeeze 360 180*** - -
180 Valve - - 750 -
180 Squeeze 360 180+ - -
250 Valve - - - -
250 Squeeze 360 180++ - -

* Flange size DN 50
** Flange size DN 100

*** Flange size

DN 150

+ Flange size DN 250

++ Flange size

7.0

DN 250

PERFORMANCE REQUIREMENTS

7.1

Mechanical Characteristics

Fittings shall be tested using pipes, which conform to ISO 4437, Test
assembled in accordance with ISO DIS 11413, following the technical instruction of the
manufacturer and using fusion equipment conforming ISO DIS 12176.2.

When tested in accordance with the test methods as specified in table — 6
using the indicated parameters, the fittings have mechanical characteristics confirming to the
requirements given in Table 6.

samples shall be
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TABLE 6: MECHANICAL PROPERTIES

Characteristics | Units | Requirements Test Parameters Test Method
Hydrostatic H Failure time = End caps orientation | Type a) free | ISO DIS 9356
strength at 100 conditioning time. 1
20°C Type of test h
circumferential 9 Mpa, 12.4
(hoop) stress pipe Mpa, 20°C
PE
80, PE 100, Test
temperature.
Hydrostatic H Failure time = End caps orientation | Type a) free | ISO DIS 9356
strength at 165 conditioning time. 12
80°C Type of test h water-in
circumferential water
(hoop) stress pipe 4.6 Mpa 5.5
PE Mpa 80°C
80, PE 100, Test
temperature.
Hydrostatic H Failure time = End caps orientation | Type a) free | ISO DIS 9356
strength at 1000 conditioning time. 12
80°C Type h water-in
of test circumferential | water
(hoop) stress pipe 4 Mpa, 5
PE Mpa, 80°C
80, PE 100, Test
temperature.
Cohesive mm | Length of Test temperature 23°C ISO 13954
resistance initiation of choice (A)
brittle fracture of method ISO 13955
L/3 (A)
ISO 13956
(B)
Impact No failure Test temperature 20°C ISO DIS
strength No leakage Falling height 23°C 13957
(B) Mass of the striker 5m
5kg

(A) Electrofusion Socket Fittings
(B) Tapping Tees

For hydrostatic strength test at 80°C only brittle failure shall be taken into account. If ductile
failure occurs before the required time, a lower stress shall be selected and the minimum test
time will be obtained from the line through the stress/ time points given in Table — 7.
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TABLE 7
Hydrostatic strength (80°C) — Stress/
Minimum Failure Time Correlation

PE-80 PE-100
Stress Mpa Minimum Failure Stress Mpa Minimum Failure
Time Time
h h

4.6 165 5.5 165
4.5 219 5.4 233
4.4 293 5.3 332
4.3 394 5.2 476
4.2 533 5.1 688
4.1 727 5.0 1000
4.0 1000

7.2 Physical Characteristics

When tested in accordance with the test methods as specified in Table 8 using the indicated
parameters, the fittings shall have physical characteristics conforming to the requirements
given in Table 8.

TABLE 8 : Physical Characteristics of Fittings

Property Units Requirements Test Test Method
Parameters
Thermal minutes | > 20 200° C (1) ISO TR 10837
Stability
Melt Mass Flow | g/10 0.2=<MFR =14 and Condition Rate
Rate (MFR) min after processing 18 ISO
maximum deviation of + 4440.1
20% of the value
measured on the batch
compound
(1) Test may be carried out at 210 °C providing that there is a clear correlation to the

results at 200 °C, in case of dispute the reference temperature shall be 200 °C.

7.3 Technical File

The manufacturer of the fittings shall make availability of a technical file (generally
confidential) with all relevant data to prove the conformity of the fittings to this specification. It
shall include all results of the type testing and shall conform to the specification relevant
technical brochure (e.g. ISO 12093 for electro fusion fittings).

The technical description of the manufacturer shall include the following information:

1. Field of appliance (pipe and fitting temperature limits SDR’s and out of roundness):
2. Assembly instructions:
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8.0

3. Fusion instruction (fusion parameters with limits)
4. For saddles and tapping tee:

- The means of attachment (tools and/ or under clamp).
- The need to maintain the under clamp in position in order to ensure the
performances of the assembly.

For electro fusion fitting, the format of the technical brochure shall conform to ISO DIS 12093.

In the event of modification of the fusion parameters, the manufacturer shall ensure that the
joint conforms to this standard.

MARKING

9.0

Following information shall be embossed upto height of 0.15 mm onto the fitting and also in
the form of bar code:

a) The manufacturer’s identity

b The size of the fitting in mm

Material and Designation

The date of manufacturer (code may be used)

Fusion time in seconds

) Cooling time in minutes

) Fusion parameters in BAR code

) Lot Number.

)
)
)
)

s NoJNe N o]

o «Q

The information may be printed on a label associated with the fitting.

PACKAGING

Note:

The fittings shall be packaged in bulk or individually protected where necessary in order to
prevent deterioration. Whenever possible, they shall be placed in airtight plastic bags in card
board boxes or cartons.

The cartons and/or individual bags shall bear at least one label with the manufacturer’s
name, date of manufacturer, type and dimensions of the part, number of units in the box, and
any special storage conditions and storage time limits.

All the fittings required shall be bar coded electro fusion fitting type. In case bidder is quoting
for spigot fittings, the necessary electro fusion coupler for all non Electrofusion ends shall be
included in the complete package.

The transition fittings shall also be bar coded electro-fusion type for PE connection, NPT
Female threading confirming to ANSI B1.20.1 for G.I connection & butt welded for carbon
steel end.

The carbon steel material of transition fittings shall be confirming to APL 5L x 42 and
thickness shall be of 4.8 mm.

All the fittings shall be used for the network operating at 4.0 Bar (g) Pressure.
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40.0

40.1

40.2

40.2.1

40.2.2

40.2.3

40.2.4

TECHNICAL SPECIFICATION FOR INSTALLATION OF ABOVE GROUND GI /Cu PIPING

INTRODUCTION

The main intent of the specification is removal (if any), installation of above ground GI pipes,
fittings, valves, meters and regulators, from the outlet of 'PE/GI transition fitting' up to the
DOMESTIC consumers 'Appliance / stove/ oven valve' including the supply of Hose pipe as
per the Distribution Schedule enclosed herewith.

The scope for commercial consumer includes removal (if any), installation of above ground
Gl pipes and associated fittings, valves, regulator up to and including meter. However, the
piping may have to be carried out up to Appliance valve, in case of some commercial
customers.

In case of large commercials, completely assembled metering skids would be supplied to the
contractor who would be required to install and provide inlet & outlet connection.

This technical specification defines the basic guidelines to develop an acceptable design and
suitable construction methodology for carrying out different activities listed out in the schedule
of rates of this tender.

Compliance with these specifications and / or approval of any of the Contractor’'s documents
shall in no case relieve the Contractor of his contractual obligations.

SCOPE OF WORK
Generally the following shall constitute the contractor's scope of work:

Plan and prepare a detailed execution schedule and procedure for implementation based on
QA / QC formats plans issued by MNGL.

Receipt of Appliance Valve, Isolation Valves from MNGL's stores, providing security, and
insurance, during and before installation and commissioning of pipelines. Obtaining the
approval for optimum route and permission for work from the society/owner, concerned
authority and EIC.

Selection of route and marking on walls / floors between 'transition fitting' to 'cooking oven /
stove / appliance' making openings and making provisions for fixing clamps. Making
temporary but stable platforms / scaffolding / rope ladder etc., required for installation of pipes
/ fittings at all heights / multi storied flats and locations. Providing safety equipment to workers
/ plumbers.

Installation of Gl pipes of %", %", 17, 172" dia. between transition fittings (installed by PE
contractor) and customer's kitchen appliances which would include NPT threading of pipes,
and jointing of fittings such as elbows, tees, connectors, regulators, meters, isolation valves
etc., as per laid procedures and specification including supply of Gl fittings (powder coated) &
Teflon tapes for sealing of joints. Painting of Gl Pipes & fittings as per specification, if Gl pipe
is supplied. Painting of Gl fittings only in case painted Gl Pipe supplied. Scope covers the
installation of Gl pipes up to MCV2.
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40.2.5

40.2.6

40.2.7

40.2.8

40.2.9

Installation of Copper pipes of 2" (12 mm) OD from the downstream of Meter upto the
isolation valve prior to the customers appliance, including the installation of valves including
application of lacquer paint etc. to the satisfaction of EIC.

Supply, removal (if any) & Installation of clamps for fixing pipes, box for regulator wherever
required, painting of steel pipes & fittings. Providing consumables grout material, repair /
restoration of walls / floors / holes including the materials required for conversions along with
tools and tackles etc., complete as per specification.

Conversion of all types of LPG kitchen appliances to NG based appliances inclusive of supply
of nozzles. Signing of Joint Meter Records (JMRs) with customers.

To demonstrate to the customer regarding use, safety and maintenance related aspects of
NG based appliances and installations.

Testing & Commissioning of installations including purging as per specification and handling
over the installation of MNGL / customer to the entire satisfaction of MNGL.

40.2.10 Dismantling of scaffolding / temporary structures and cleaning of site.

40.2.11Restoration of walls, flooring and other damages while executing the above ground

installation.

40.2.12 Preparation and submission of above ground installation card for each house / commercial

establishment indicating the list of materials used, reasons of not providing connections,
testing pressure and date etc. Deviation statements, if any, on completion / commissioning of
work.

40.2.13 Any other activity (ies) not mentioned / covered explicitly above, but otherwise required for

40.3.0

40.3.1

satisfactory completion / operation / safety / statutory/ maintenance of the works shall also be
covered under the Scope of work and has to be completed by the Contractor within specified
schedule at no extra cost to MNGL.

MATERIAL, LABOUR, PLANT AND EQUIPMENT

SUPPLIED BY MNGL

Unless otherwise specified MNGL will supply to the contractor, free of charge, Appliance
Valves V2" & 2" and isolation Valves 2" & %" only, necessary to complete the laying of above
ground service pipes. The contractor shall not use the said material from any other source of
supply other than MNGL except with written approval from the EIC.

MNGL would also supply metering skid as free issue materials to be installed in large
commercials.

Free Issue materials are as mentioned below:
Gl Pipe — V2", %", 17 & 112"

Copper Tube — 12 mm OD & 0.6mm thk
Isolation Valves — %", 34", 17, 12"

Appliance Valves — V4" & V%"

All types of Meters & Regulators
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40.3.2 SUPPLIED BY THE CONTRACTOR
The contractor to supply all Gl Fittings (only powder coated), Valves, Fittings, Clamps,
Fixtures for Meters/Regulators etc. and other materials required for completion of said
works.

The contractor shall provide the labour, tools (such as Hammer Drill, Piston Drill, Pipe cutters,
Dies for threading, Pipe wrenches, spanners, all types of clamps, Plant and equipment
necessary for the proper execution of the work. This will include but not be limited to list of
specialised tools & tackles enclosed herewith. Contractor shall submit the specification of all
the material to be supplied by him to EIC for approval and get the material checked &
approved by him before commencement of execution.

The contractor is to be procure all bought out items from approved vendors and accordingly
keep MNGL informed. The inspection of bought out items would be carried out by MNGL /
Third Party Inspection or as instruction by EIC.

The contractor shall use forged fittings as per IS 1239 Part2. All forged fittings & pipes should
be pure polyester powder coated of min.70-micron thickness.

40.3.2.1 Plant and Equipment
All vehicular type machinery shall be in good working order and shall not cause spillage of oil
or grease. To avoid damage to paved surfaces the contractor will provide pads of timber or
thick rubber under the hydraulic feet or outriggers of machinery.

40.3.2.2 Sealant, grout
The contractor shall be responsible to arrange the supply of any consumable sealant or ready
mix grout material required for execution of work. The sealant / grout supplied by the
contractor shall be compatible with the area to be restored / rectified. No separate payment
for the supply of sealant and grout shall be made to the contractor.

40.3.2.3 Clamps, Rawal Plugs, Screws, Nozzles etc.
The locking Clamps, Rawal Plugs, Screws, Nozzles, etc shall be approved lot wise by EIC
prior to installation. Re-drilling of existing appliance nozzles is strictly not permitted. Clamps
shall be Gl & powder coated or Aluminum. Screw shall be of SS in order to avoid rusting.

40.3.2.4 Other Materials

The contractor shall supply the following items where required.

- All materials required for formwork, NPT threading, testing etc.

- All signs, barricades, lights and protective equipment.

- All material required for working at higher floor levels (i.e., scaffolding, Ladder, safety
belts etc.).

- Special consumable such as grease for maintenance of domestic appliances and all
paints or painting of G.lI pipes, clamps, sleeves, brackets for meters, consumables
such as Teflon Tapes, Petrol, diesel, fuels and oils required are to be supplied by the
contractor and are included for within the rates.

- All minor items not expressly mentioned in the contract but which are necessary for
the satisfactory completion and performance of the work under this contract.

40.4.0 ISSUE OF WORK INSTRUCTIONS
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40.41

40.4.2

40.4.3

40.4.4

40.5.0

40.6.0

40.6.1

40.6.2

40.6.3

40.7

The contractor will be required to carry out Gl installation in the areas where MDPE laying is
under progress. However, testing of Gl installation shall be done in conjunction with laying of
MDPE Service Lines to respective premises. A general scheme of distribution to domestic
consumer is indicated in the sketch enclosed herewith, for reference. It may vary in case of
individual and multistoried flats. A general scheme of distribution to small commercials
consumers is indicated in the sketch enclosed herewith for reference.

All skilled personnel like plumbers, conversion technicians shall be approved and certified by
EIC. Those who are certified and possess the identify cards duly signed by EIC shall only be
authorized to take up respective jobs. The contractor has to arrange the identify cards.

The rates to be quoted by contractor shall be inclusive of all preparatory / bye works,
platforms, materials, labour, skills , supervision, tools , taxes, duties, levies, salaries, wages,
overheads, profits, escalations, fluctuations in exchange rates and no change in the rates
shall be admissible during tenancy of the contract.

The schedule of items of SOR have been described in brief and shall be held to be complete
in all respect including safety requirements as per clause 9.0, tests, inspection, QA/ QC
works, enabling and sundry works. The payment shall be made against completed and
measured works only. No extra works whatsoever shall be considered in execution of these
items.

PROGRESS OF WORK
The contractor shall proceed with the work under the contract with due expedition and without
delay.

The EIC may direct in what order and at what time the various stages or parts of the work
under the contract shall be performed.

Weekly progress reports shall be submitted in the formats approved by MNGL, indicating
broadly the laying, testing, RFC, conversions and extra piping.

WORK SHEETS

The quantities and other details will be checked by MNGL 's site engineer and the same shall
be incorporated in measurement cards, signed & dated as certified on site. The cards will
then be approved by the EIC.

Measurement sheets shall be prepared based on the measurement cards and checked and
certified by the site engineers for billing purpose.

If measurement sheets submitted are illegible, incomplete or incorrectly booked, they will be
returned to the contractor.

PERMISSIONS / APPROVALS

Contractor shall be responsible for obtaining approval from authorities like ADA / LDA and
any other concerned authority, if required for completion of the work. Contractor must take
the prior appointment from the resident for carrying out the work.
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40.8

40.9

40.10

RIGHT-OF-USE SURVEY AND MARKING

The route of the pipeline to be installed shall be decided with consent of the consumer and
SE / EIC. Contractor must ensure that the persons/ workers/ supervisors/workers at site shall
have proper identity cards prior to entering the premises of the consumer.

No temporary or permanent deposit of any kind of material resulting from the work shall be
permitted in the approach and any other position which might hinder the passage and / or
natural water drainage or any area where there is objection from consumer.

The contractor shall obtain necessary permissions from landowners and tenants and shall be
responsible for all damages caused by the construction and use of such approaches,
pavements, gardens, rooms, walls, roof etc., at no extra cost to MNGL.

A survey will be conducted jointly by MNGL and the contractor at each premises or housing
colony to be supplied. The survey record will note customer details, the potential gas supply
points and proposed meter positions and estimates of material quantities. The contractor's
representatives will make as sketch of the agreed pipe routes, if necessary.

The contractor will be responsible for contacting the customer and making the necessary
arrangements for access, and appointments to carry out the work. MNGL will not be
responsible for any time lost due to broken appointments or disputes with customers.

The contractor shall confine its operations within limits of the Right - in-use. The contractor
shall restore any damage to property outside ROU, attributable to him.

The contractor shall also carryout all necessary preparatory work if needed to permit the
passage of men and equipment. Lights, curbs, signs shall be provided wherever and / or
required by the MNGL necessary to protect the public.

PROTECTION OF STRUCTURES AND UTILITIES

The contractor shall at his own cost, support and protect all buildings, walls, fences or other
structures and all utilities and property which may, unless so protected, be damaged as a
result of the execution of the works. He shall also comply with the requirements in the
specification relating to protective measures applicable to particular operations or kind of
work.

While painting contractor must take care of the consumer premises while carrying out the job/
such as spillage on floor, walls, ceilings, sun shades etc. if the same does occur, the
contractor is to immediately make good to original.

Gl ABOVE GROUND SERVICE PIPE

The Gl service pipe installation work includes all work necessary to connect from the PE / Gl
transition fitting on the down-stream of the PE service, to the customer’s appliance, including
the installation of appliance valve and insulated valves, except meters Regulator. The
contractor shall be required to provide all equipment, tools and materials necessary to
execute the work in an efficient and effective manner. Amongst other things he will be
required to provide ladders, scaffolding pipe, dies, tripods, vices, fittings and teflon tape, drills
for concrete and other masonry, drills for timber and laminated surfaces inside customers
property, bending tools, clamps, sleeves to facilitate the pipe passing through floors and
walls, paint for pipe marking etc. Gl pipes, valves and regulator shall be provided by MNGL.
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All Gl risers on the outside of buildings shall be fully supported to carry the weight of piping.
Risers shall be supported by a flanged foot, or similar device, capable of supporting the total
weight of the riser. The riser shall rise in a vertical line from its point of support to its highest
point with a minimum of changes in direction. The threading of GI pipe shall be NPT and
conforming to ASME / ANSI B1. 20.1.

Contractor has to supply different types / sizes of approved bracket clamps (Mild
Steel) for fixing Gl pipes suiting to the site conditions and the same shall be painted
before fixing, as per the painting specifications. Every fresh lot of the clamps, brackets,
regulators boxes and other consumables shall be approved by the EIC prior to start of
installation. All riser and lateral pipe shall be clamped to the building at intervals not
exceeding two meters.

Where pipe passes through a balcony floor, the floor surface shall be made slightly elevated
around the service pipe or its surrounding sleeve to prevent the accumulation of water at that
point. Where a short piece of sleeve is used around the gas pipe, the sleeve should be
embedded in the concrete with a mix of mortar and the void between the pipe and sleeve
filed with a suitable sealant. The sealant should be beveled such as to prevent an
accumulation of water. Supply of clamps for all sizes of the GI pipes is in contractor’'s scope.
Contractor has to take prior approval for design of clamps, paintings etc.

Pipe shall preferably enter a building aboveground and remain in a ventilated location. The
location for entry shall be such that it can be routed to the usage points by the shortest
practicable route.

The rates are to be paid in bands as shown in SOR which includes the supply of all fittings,
clamps, drill holes, painting and installation of regulator in case 4 bar to 21 m bar etc.

INSTALLATION OF WELDED Gl PIPES

The rest of materials other than the above mentioned like all types of fittings, all types of
brass adaptors, meter/regulator supports/brackets, Anaconda, clamps, Screws, Rawal Plugs,
etc. are in the scope of the contractor, which includes all the consumables.

Laying of Gl pipe riser up to 40 mtr. Height with threaded joints and any riser having length
more than 40 mtr. Height from the ground level should have welded type joint for complete
length of pipe line in place of conventional threaded joints. In above said welded type risers
Contractors shall use forged fittings Gl pipe as per IS 1239 Part 1, Heavy class. All forged
fittings should be painted min. 70-micron thickness after completion of welding, testing, etc.
Supply of necessary equipment, electrodes and other consumables is in the scope of the
contractor. Contractor may conduct survey to assess the requirement of Gl pipe (of height
more than 40 mtr.).

Supply of welding rectifier/generator, and consumables like welding electrodes, wire brush,
grinding wheels leather gloves etc shall be in the scope of contractor. The contractor shall
ensure the removal of Zinc coating/painting before carrying of the seal welding.

Welding shall be performed with Advani orlikon, ESAB, D&H electrodes of size 2.5 mm dia
for SMAW welding. Batch/Test certificates shall be furnished before welding.
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The entire fillet welding shall be done using 2.5mm size electrodes for all size of pipes upto
50 NB pipe.

The pipeline shall be supported at average 1 mtrs length and at the bottom of the riser. The
pipe shall be supported properly using angle supports, anchor fasteners and U/C—clamps as
directed by EIC.

Leak testing: The inside surface of pipe shall be cleaned/flushed properly before testing.
After successful cleaning, the pipeline shall be tested pneumatically, test pressure of 250
mbar (g) shall be held for a minimum period of 15 min for threaded risers and 1 bar (g)
pressure shall be held for a minimum period of 60 min for welded risers (stabilization
period of 5 min should be provided at test pressure before taking initial reading in all
the cases). No leakage shall occur during the test.

The contractor shall complete the touch up job with red oxide coating and subsequently with
canary yellow paint, to be supplied by the contractor, after successful testing.

PAINTING OF Forged/Gl Fittings

The entire length of the pipeline along with fittings and clamps are to be painted after proper

surface preparation and painting as follows.

e One coat of Primer application (Appropriate Zinc based primer)

e Two coats of synthetic enamel paint — canary yellow of minimum of 30 microns per coat
of reputed make like Asian, Berger, Nerolac.

All painting materials including primers and thinners brought to site by contractor for
application shall be procured directly from manufacturers/ dealers as per specifications and
shall be accompanied by manufacturer's test certificates. Paint formulations without
certificates are not acceptable.

Engineer-in-Charge at his discretion may call for tests for paint formulations. Contractor shall
arrange to have such tests performed including batch wise test of wet paints for physical &
chemical analysis. All costs there shall be borne by the contractor.

The painting work shall be subject to inspection and certification by Engineer-in-Charge at all
times.

After installation of the entire piping system, final touching shall be done to the satisfaction of
EIC.

Supply by the Contractor of all ladders, scaffolding and other equipment necessary to provide
access to install the pipes.

Supply by the Contractor of all tools and equipment necessary to carry out cutting and
threading of Gl pipes to NPT Threading confirming to ANSI B1.20.1 wherever required.
Contractor will be required to cut the G.l. pipe at suitable length to match with site
requirement.

Supply by the Contractor of all tools and equipment necessary to install Gl pipes. The
Contractor will also be required to supply portable tripods and vices for pipe fabrication work
on site. All consumable are in the scope of the contactor.
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Supply of Teflon tape and its use by the contractor for all joints in Gl pipe work for leakage
free joint.

Installation of pipe saddle/ clamps/ supports (supplied by contractor) at 1.0 meter intervals.

Cleaning of pipes identification marking after installation. Any paint or identification tapes/
markers required will be supplied by contractor.

Breaking through or drilling of RCC/ brick walls, etc. and the subsequent making good.
Where required, suitable protection for the pipe will be provided, in the form of mastic, tape,
or a protective sleeve. Mastic tape/ protective sleeve shall be in scope of contractor. The
rates include for this and any necessary grouting or sealing.

Supply by the Contractor of all tools, equipment and power required to drill the above holes.
A power drill and portable generator must be supplied by the Contractor for this operation.

Final testing, purging and commissioning of riser from riser Isolation valve to Meter Isolation
Valve as per MNGL requirement.

The contractor will also be required to submit the as laid drawings for GI/ERW pipe network,
duly certified by concurred Third party Inspector and MNGL, in the format given by MNGL.
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Typical Riser and lateral installation

The scope of Gl service covers the pipe removal (if any, as per site condition and as
directed & satisfactory of EIC), installation includes all work necessary to connect
from the PE / Gl transition fitting on the down-stream of the PE service, to the
customer’s appliance, including the installation of appliance valve and insulated
valves, except meters Regulator.

40.11 SPECIFICATIONS FOR WELDING OF GI PIPES

The requirements stated herein shall be followed for the fabrication of fillet (sealing) type of
welded joints of carbon steel (IS 1239 heavy class) piping systems connected with pipeline
and related facilities.

The welded pipe joints shall include the following:
a) All line pipe joints of the circumferential fillet(seal) welded type
b) Contractor shall ensure removal of Gl coating / painting before carrying out the seal
welding
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c) Attachments of fittings and other support pipes.

Base Material:
In general carbon steel (IS 1239 Heavy Class) is used in this specification.

Welding consumables:

The welding electrodes shall confirm to the class AWS E 6013. All electrodes shall be
purchased in sealed containers and stored properly to prevent deterioration. The electrodes
shall be handled with care to avoid any damage to the flux coating.

Welding Equipments:
Welding rectifiers OR welding generators shall be used.

Welding process:
Welding of carbon steel material under this specification shall be carried out using Shielded
Metal Arc Welding process (SMAW).

Cleaning:

Before welding all rust and foreign matter shall be removed from the ends of pipe and fittings
by wire brush. Cleaning shall be carried out for the surfaces to be welded and for a minimum
distance of 25mm from the edge.

Alignment and Spacing:

Pipe shall be set up correctly spaced, allowing for temperature changes during welding. In
correct alignment and shall in no circumstances be sprung into position. Temporary
attachments of any kind shall not be welded to the pipe.

Weather conditions:

The parts being welded and the welding personnel shall be adequately protected from rain
and strong winds. In the absence of such a protection no welding shall be carried out. The
completed welds shall be suitably protected in case of bad weather conditions.

Welding:

Root pass and final pass shall be made with 2.5mm dia electrode. Position and roll welding
may be permitted. Welding shall be continuous and uninterrupted during a pass. On
completion of each run, craters, welding irregularities, slag etc. shall be removed by grinding
and chiseling. While welding is in progress care shall be taken to avoid any kind of the
movement of the components, shocks, vibration and stresses to prevent occurrence of weld
cracks.

Fillet welds shall be made by SMAW process. Welding to be carried out in line with the
approved PQR/WPS. PQR/WPS to be approved by MNGL/MNGL'’s representatives. Welding
to be done by the qualified welders who have undergone welder test. All welders shall
possess welder identification cards duly approved by MNGL representative.
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Joint Design: :
: Cx

1.6mm APPROX.

Note: Cx (min) = 1.25%1 BUl Noliess ian 3.2,
t = Design pressure thickness

40.12 PAINTING OF GI PIPES (if supplied without painting) & Fittings

The entire length of the pipeline along with fittings and clamps are to be painted after proper

surface preparation and painting as follows.

0 One coat of Primer application (Appropriate Zinc based primer)

0 Two coats of synthetic enamel paint — canary yellow of minimum of 30 microns per
coat of reputed make like Asian, Berger, Nerolac.

All painting materials including primers and thinners brought to site by contractor for
application shall be procured directly from manufacturers/ dealers as per specifications and
shall be accompanied by manufacturer's test certificates. Paint formulations without
certificates are not acceptable.
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41.0

Engineer-in-Charge at his discretion may call for tests for paint formulations. Contractor shall
arrange to have such tests performed including batch wise test of wet paints for physical &
chemical analysis. All costs there shall be borne by the contractor.

The painting work shall be subject to inspection and certification by Engineer-in-Charge at all
times.

After installation of the entire piping system, final touching shall be done to the satisfaction of
EIC.

ABOVE GROUND SERVICES PIPE: METER-COPPER INSTALLATION

The Copper service pipe dismantling work (if any, as per site condition and directed &
satisfactory of EIC), installation work includes all work necessary to connect from the
downstream of Meter up to the isolation valve prior to the customers appliance,
including the installation of valves including application of lacquer paint etc. The
contractor shall be required to provide all equipment, tools and material necessary to execute
the work in an efficient and effective manner. Amongst other things he will be required to
provide ladders, scaffolding pipe, drills for concrete and other masonry, drills for timber and
laminated surfaces inside customer’s property, bending tools, clamps, sleeves to facilitate the
pipe passing through floors and walls, etc. Meter, Copper pipes, valves and regulator shall be
provided by MNGL.

During installation the COPPER pipe is to be cut to proper length with a tube cutter, the burrs
removed with a file, cleaning of outside surface of pipe & inside surface of fitting, applying flux
to the tube and fitting around the outer / inner ends, inserting the tube in to the fitting,
applying heat to the assembled joints using conventional Blow torch to melt Solder wire and
lacquering.

Installation of copper pipeline will be limited to kitchen premises.

Lacquer is to be applied to the copper tubes by mixing lacquer with thinner in approved
proportions and applied by dipping method or with brush. It should be applied only once at a
time and drying time of minimum one hr. is to be given.

Contractor has to supply different types / sizes of approved locking clamps for fixing
COPPER pipes suiting to the site conditions at maximum 0.5 m distance. Contractor has to
take prior approval of EIC for quality of the clamps, solder, flux, lacquer, thinner etc. The
approval shall be taken for every fresh lot of clamps from EIC before installation at site.

Supply of clamps for all sizes of the COPPER pipes is in contractor’'s scope. Contractor has
to take prior approval for design of clamps, painting etc.

Contractor has to ensure the following activity, if customer is not willing for
conversion:

- Disconnection of inlet copper pipe.

- Isolation valve (MCV-II) shall be closed and properly plugged.

- Installation of Brass end plug rather than appliance valve.
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Contractor has to ensure the installation of PVC sleeve for any crossing by copper
pipe and Gl like wall crossing etc. Supply of PVC pipe is in the scope of contractor.

TESTING OF COPPER INSTALLATION

The Cu installation from downstream of meter to appliance valve or already installed cu pipe
shall be tested at a pressure of 32.0 mbar (g) for a hold period of 15 min and all the joints
shall be checked with soap solution.

The meter shall be removed while carrying out the testing and joints of the meter shall be
tested on line with soap solution after completion of the work. Proper test ends shall be made
along with mercury manometer or any other gauge approved by EIC. Valves supplied by
MNGL, shall not be used for testing purpose.

The calibrated pressure gauges/ mercury manometer of suitable range shall be supplied by
the contractor for testing.

The details of testing shall be properly recorded in the measurement cards / inspection
report.

INSPECTION

Any defect noticed during the various stages of inspection shall be rectified by the contractor
to the entire satisfaction of Engineer-in-Charge before proceeding further. Irrespective of the
inspection, repair and approval at intermediate stages of work, contractor shall be
responsible for making good any defects found during final inspection/ guarantee period/
defect liability period as defined in general condition of contract.

PURGING & COMMISSIONING

Payment for the tapping of live mains and Gl piping prior to the actual purge is included in
normal laying & testing. The connection may involve the fitting of a temporary bypass,
disconnection etc. Purging shall be carried in accordance with the principles defined in the
American Gas Association Publication "Purging Principles and Practice".

In addition the contractor shall submit and have approved Purging Plan before commencing
any purging work. The plan shall include, but not be limited to the provision of the following
materials and equipment : personal safety equipment, fire extinguisher, Purging adapter,
Purge stack with flame trap and gas sampling point, Gas sampling equipment (may be gas
leak detector), squeeze-off tool, Polyethylene connecting pipe work etc.

The plan shall also include the purging process along with detail on the sequence of events.
The process is to also specially / mentions the need to lay a wet cloth over the Gl pipe and in
contact with the ground, to disperse static electricity during the purging work.

A purging stack with flame trap shall be used when purging services. Care shall be taken to
ensure that the purge outlet is so located that vent gas cannot drift into buildings.

The purging work should be performed as follows:

- Ensure the method of purging is such that no pockets of air are left in any part of the
customer's piping.
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- Ensure that all appliance connections are gas tight, all appliance gas valves are
turned off and there are no open ends.

- Where possible, select an appliance with an open burner at which to commence the
purge i.e., a hotplate burner.

- Ensure the area is well ventilated, and free from ignition sources.

- Ensure branches that do not have an appliance connected are fitted with a plug or
cap.

- Turn on one burner control valve until the presence of gas is detected. A change in
the audible tone and smell is a good indication that gas is at the burner. Let the gas
flow for a few seconds longer, then turn off and allow sufficient time for any
accumulated gas to disperse.

- Turn on one gas control valve again and keep a continuous flame at the burner until
the gas is a light and the flame is stable.

- Continue to purge until gas is available at other appliances.

INSTALLATION OF METERS & REGULATOR
The work in this section includes:

Removal & installation (if any), Installation of domestic and non-domestic / small commercial
meters with associated inlet and outlet connections, on the wall with approved meter brackets
and angles.

Supply of approved meter brackets and angle brackets, properly painted with one coat of
Zinc primer and two coats of synthetic enamel paint of approved make. A sketch of the
brackets is enclosed herewith. It is required that one sample of each type of bracket is got
approved beforehand.

Firmly securing the meters on the wall with good quality supply of proper rowel plugs, screws
etc. In case the rowel plugs are not holding than wooden blocks or other fixing arrangements
like cement etc. to be used for proper grouting.

The above activities along with restoration of the area to original shall be carried out to the
complete satisfaction of consumer and EIC.

It is contractor’s responsibility to ensure the submission of MJC/JME to MNGL AIC/EIC
at least once in a week or as directed/communicated by EIC, if fails a deduction of Rs
100 per MJC is applicable for delay in submission of MJC/JMR.

RESTORATION

Contractor has to restore the area where ever he has carried out drilling, clamping etc. to its
original condition to the satisfaction of the consumer and to ensure no passage to the
premises and seepage. If the work was carried out in Govt. Flats (PWD, Banks, CPWD,
Defence etc), contractor has to restore the area according to CPWD specifications. For
government flats the contractor has to obtain a clearance certificate form the concerned
authorities maintaining the flats, after completion of the work.

Where slabs and brick work are to be reinstated, the level of the compacted subbase is to be
adjusted according to the slab / block thickness. The slabs or brick work should be laid on
moist bedding material, which should be graded sand, mortar or mortar mix. The slabs or
brick work should be tapped into position.
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The restored slabs or brick work should match the surrounding surface levels. Joint widths
should match the existing conditions, and be filled with a dry or wet mix of mortar.

Wherever any items of the consumer is damaged / broken during working, the same will be
made good or replaced to the total satisfaction of the consumer.

The contractor will be responsible for the maintenance of all restoration carried out, for the
duration of the contract guarantee period.

The contractor is to ensure the restoration work is properly supervised, and that the material
used is suitable for the purpose and proper. Where the required standards are not achieved
the contractor will be required to replace the defective reinstatement work.

Note that Payment for Gl piping will only be authorized on satisfactory restoration, and where
the sites has been cleared of all surplus materials etc.,

CONVERSION OF DOMESTIC APPLIANCES

The work in this section includes,

- The changing of nozzles and associated controls in accordance with manufactures
instructions for both domestic and imported burners/ ovens/grills/hotplate.

- The changing of old appliance connection hoses and nozzles and re-greasing taps
as necessary.

- The contractor has to supply all types of nozzles / jets required for all types of
appliances including imported burners, Grills, Ovens.

- Cleaning and performing minor maintenance of appliances.

- Testing for gas escapes and the soundness and performance of the appliance.

- Instructing the customer in the safe use of natural gas and for fixing of safety and
conversion labels.

- Contractor must attend the complaints regarding appliances till the total area is
handed over to MNGL'’s operation and maintenance.

- All consumables (Nozzles, greases etc.) are in contractor’s scope.

- Changing or repairing of any items damaged during conversion.

- Supply and installation of steel braided hose (Suraksha or equivalent as per ISI
standard), wherever required as per the EIC instructions.

It may be noted that the rates will apply to all appliance found in both domestic and
commercial premises. The contractor will be required under the Rates to provide both Pin
gauges and standard sized nozzles.

Contractor shall ensure the priority of installation of MCV-Meter-Gl/Cu-conversion in
gasified areal/society, customer complaints etc. Contractor has to take immediate
action on such cases as & when came in to notice. If it is found that contractor is not
willing to approach such cases after the written communication from AIC/EIC. MNGL
can take suitable action against such contractor or no front will be released till the
completion of such cases as communicated.

It is contractor’s responsibility to ensure the submission of JMR to MNGL AIC/EIC at
least once in a week or as directed/communicated by EIC, if fails a deduction of Rs 100
per JMR is applicable for delay in submission.
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Contractor shall submit scan copy of all the JMR documents with BP numbers to
AIC/EIC as per instructions of AIC/EIC.

Use of Copper tube/Gl pipe with Meter installation will be as per instructions of
EIC/AIC.

45.0 TECHNICAL SPECIFICATION FOR COPPER FITTINGS (ENDFEED) FOR NATURAL GAS
USE UP TO 100 mbar

1.0

2.0

3.0

4.0

5.0

SCOPE

This specification covers the requirements for Copper Capillary fittings (End feed). Unless
modified by this specification requirement of BS 864 of the new European EN 1254 Part-| &
part-Il shall be valid. Copper Pipe will be supplied by MNGL and contractor is required to
supply the Copper fittings.

MATERIAL
i) The material used for the manufacturer of Copper Capillary Fittings shall confirm to
BS EN 1057: 1996. Half Hard.

ii) Material used for the solder should conform to BS 219 & BS EN 29453 or equivalent
and should be lead free.

DIMENSIONAL TOLERANCES
Dimensions tolerances of various types of copper capillary fittings (End feed) shall be as per
BS 864 Part-2 (latest) & EN 1254 (Open tolerances on dimensions shall be +/-0.1 mm).

The tolerances as specified in EN 1254 in nominal diameter are as follows (Ref Table 2).

Nominal Tolerance on the mean diameter Resulting Diametrical
Diameter with Difference
respect to the nominal diameter
D Outside Dia of Inside Dia of Max. (mm) | Min. (mm)
male end (mm) Socket (mm)
12 mm +.0.04 +0.15 0.20 0.02
—-.0.05 —0.06

The minimum wall thickness of a fitting shall be in accordance as given below (Ref. Table 5
of EN 1254).
Nominal Dia mm D

Minimum wall thickness (mm)
Wrought Coppers
12 0.6

CARBON IN BORE

The internal surface of copper capillary fittings for soldering or brazing shall not contain any
detrimental film nor present a carbon level high enough to allow the formation of such a film
during installation. The maximum total carbon level on internal surfaces shall not exceed 1.0
mg/dm2 when tested in accordance with the specification.

CHEMICAL PROPERTIES



NATURAL GAS LIMITED

TENDER FOR ITEM RATE CONTRACT FOR A PERIOD

OF 1 YEAR FOR LAYING OF UNDERGROUND PE
MNGL PIPELINE & ABOVEGROUND GI/Cu INSTALLATION

MAHARASHTRA FOR CGD PROJECTS OF NIZAMABAD GA

Bid No.: MNGL/CP/2022-23/200

6.0

7.0

8.0

9.0

46.0

47.0

Each heat no. of the copper fitting will be tested for chemical properties to conform to non-
arsenical copper DHP grade C 106 as per BS EN 1057 & BS 2871 to have the following
chemical composition :

Copper Percentage : Min 99.9%
Phosphorus Percentage : 0.015 to 0.040%

FREEDOM FROM DEFECTS

The fittings shall be free from internal fins, blow holes, skin defects etc. or other irregularities
which might restrict the free flow of fluid, and shall be designed that resistance to the flow of
fluid through the fittings is minimized.

PRESSURE TEST

All fittings shall be leak tested at the option of MNGL at a pressure of 1 bar (g) for a period of
2 minutes and no leakage is permitted during this period Manufacturer's Test Certificate is
necessary with supply.

MARKING

Each tube shall be embossed with manufacturers name or trade mark BS 864 or EN 1254.
Each packing containing fittings shall carry the following stamped or written in indelible ink.

a) Manufacturers name or trade mark

b) Designation of tubes

c) BS Symbol mentioning as 864 or EN 1254 to be used.

INSPECTION / DOCUMENTS

i) Inspect shall be carried out as per MNGL Technical Specification and Inspection Plan
/ QAP.

ii) MNGL representative or third party inspection agency appointed by MNGL shall carry
out stage wise inspection during manufacturing / final inspection.

iii) Vendor shall furnish all the material test certificates, proof of approval / licence from

specified authority as per specified standard, if relevant, internal test / inspection
reports as per MNGL Technical Specification and specified code for 100% material,
at the time of final inspection of each supply lot of material.

iv) Even after third party inspection, MNGL reserves the right to Select a sample of tube
randomly from each manufacturing batch and have these independently tested.
Should the results of these tests fall outside the limits specified in MNGL Technical
specification, then MNGL reserves the rights to reject all production supplied from the

batch.
TECHNICAL SPECIFICATION FOR FLUX
) Flux should be Non-Acidic, Lead Free as per ANSI / NSF 6 or equivalent to be
approved by MNGL.
1)} The Flux should be supplied in paste form packed in small tin container of 500 gms.
& should have compatibility to use with solder wire (Lead free & as per BS 219 or equivalent).
) Certificate of confirmation with the specified standard & relevant material test
certificate should be furnished by vendor.
V) Vendor should supply branded material.

TECHNICAL SPECIFICATION FOR SOLDER WIRE
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) Solder wire ¢ 3.25 mm, Lead free, should be as per BS 219 or Equivalent to be
approved by MNGL.

) Solder wire should be supplied in 500 gms. coil.

) Certificate of confirmation with the specified standard & relevant material test
certificate should be furnished by the vendor.

V) Vendor should supply branded material.

TECHNICAL SPECIFICATION FOR GI FITTINGS (POWDER COATED)

Service
Standard/ Code

Working Pressure
Test Pressure
Working Temperature
Material Description

Min. Tensile Strength
Min. Elongation

End Threads
Alignment of Threads
Protective Coating

Minc. Zinc Coating
Reinforcement

Inspection

: Natural Gas
: Malleable Cast Iron Pipe Fittings as per 1S:1879-1987 (re-affirmed

1996)

: 4 bar (g)

: 6 bar (g)

:0°Cto 50°C

: Malleable Cast Iron as per 1S:2108-1977 or equivalent

: 30 kgf/sg.mm

1 6%

: NPT ANSI B.1.20.1

: Variations not more than 0.5%

: Galvanised uniformly to protect from corrosion both inside and

outside except on Threaded portion as per standards/ codes for hot
dipping 1S:4759-1985 and for mass of Zinc coating 1S:6745-1972 /
EQ.

: 610 gms/ sq.m
: Additional material at outside diameter of an internally threaded

fitting

: 100% Pressure Testing shall be carried out at factory

SPECIAL NOTES PERTAINING TO SCHEDULE OF RATES (SOR)

i) SOR has three parts first: MDPE PIPELINE, second: GI-Cu installation and third:
rectification work.

i) The quantities mentioned in the SOR are indicative and shall not be binding on
MNGL. The quantities may be increased, decreased or deleted at the time of
actual execution and as per discretion of Owner/ Engineer-in-charge. The unit
rate shall be operated to work out for the payment to Contractor.

iiii) The payment will be made as per actual certified measurement at site.

iii) The scope as mentioned in the SOR is of indicative nature only and shall
include all activities as detailed in the relevant clauses of the respective
Particular Job Specifications, Technical Specifications, Data Sheets &
drawings, etc and include all works/jobs which needs to be done as per
instructions of EIC/AIC as per site conditions/requirements.
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50.0 PENALTY
The below penalty is additional to the Price reduction schedule define in GCC clause No: 27.

1

Safety

If MNGL will provide the PPEs and Barricades etc from
third party, the cost of the same will be recovered from
upcoming RA bill with addition of 25% administration
charges.

Or

A penalty of Rs 10,000.00 shall be applicable for each
written communication (e-mail, letter, audit report etc.)
of non- compliance of safety.

Minimum construction
equipment

Contractor shall ensure the availability of minimum
construction equipment as mentioned in Special
conditions of contract- Technical- Point no. 19.0, For
non-compliance a penalty of Rs 5,000 shall be
applicable against each written communication (e-mail,
letter, audit report etc.) by MNGL.

Minimum requirement
of skilled manpower

Contractor shall ensure the mobilization of minimum
manpower as mentioned in Special conditions of
contract- Technical- Point no. 20.0, for non-compliance
a penalty of Rs 5,000 per person shall be applicable
against written communication (e-mail, letter, audit
report etc.) by MNGL.

DPR, MIS, Data for
review meetings & any
report required by
MNGL.

Contractor has to prepare and update the progress data
like Society status, Customer complaint status etc. and
kept it in hard or soft. MNGL can ask for such reports or
data at any time or it may require in review meeting.
Contractor shall ensure the timely submission or
availability of such required data in review meeting or
time as communicated. if fails penalty of Rs 5000 shall
be applicable for non-submission of data.

Laying & Backfilling

Damage during Execution:

In case of damage to any buildings/structures/
utilities/cables/vehicles the contractor shall be
responsible for repairs/ replacement immediately at his
own cost, which shall be carried out to satisfaction of
concerned authorities / resident / MNGL. If contractor
fails to attain it on immediate basis or showing his
unwillingness, MNGL may complete the job from
another agency at risk & cost of executing agency /
contractor with additional 50% administrative charges
etc.

Debris etc. removal:

Debris and other surplus material shall be removed
immediately after the back filling. If contractor fails to
attain it on immediate basis or showing his
unwillingness, MNGL may complete the job from
another agency at risk & cost of executing agency /
contractor with additional 50% administrative charges
etc.
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6 Restoration of Trench

During the execution of underground pipeline contractor
has ensure the convenience of the customers/peoples
etc. To reduce the inconvenience, contractor shall have
to complete the restoration work of the society, Building,
Loop etc as soon as possible. if contractor is not willing
to perform the job or there will be any delay from the
given date as communicated, a penalty of Rs 10,000
per written communication for noncompliance will be
applicable.

7 As-built submission

The As-built is an essential document for MNGL, thus
contractor shall ensure the submission of Approved as-
built drawing within 15 days from date of
commissioning. If fails a penalty of Rs 10,000 per MP
line starch/ society /As-built will be applicable.

8 Data uploading in SAP

Inspection report (Material Consumption):

Contractor shall ensure the timely certification of all
measurement book/inspection reports form
CSA/TPIA,GET, AIC & EIC at least once in a week or
as directed/communicated by GET/AIC/EIC, if fails a
deduction of Rs 100 per inspection report will be
applicable for delay in updation.

MJC/JMR submission to AIC/EIC:

It is contractor’s responsibility to submit the MJC/JMR
papers to his GET/AIC/EIC for the further updating in
the MNGL system (SAP) at least once in a week or as
directed/communicated by AIC/EIC, if fails a deduction
of Rs 100 per MJC/JMR is applicable for delay in
submission.
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PART - F
SCHEDULE OF RATES (SOR)

Schedule of Rates(SOR) is enclosed on e-tendering portal.

Following to be submitted along with Technical Bid duly filled in quoted / not quoted:

Sl. No. | Work Description Quoted / Not Quoted

BOQ1 ITEM RATE CONTRACT FOR A
PERIOD OF 1 YEAR FOR LAYING OF
UNDERGROUND PE PIPELINE &
ABOVEGROUND GI/Cu INSTALLATION
FOR CGD PROJECTS OF NIZAMABAD
GA

Evaluation Formula: Evaluation shall be done as per Clause No. 3.0 of Annexure — | to IFB.
Note:

1. The quantities given above against individual items are indicative and shall not be
considered to be binding. The quantities may increase or decrease at site at the time of
actual execution and as per the discretion of Owner/ Engineer-in-charge. The unit rate shall
be operated to work out the final payment due to Contractor.

2. Prices quoted shall be inclusive of all taxes/duties and nothing extra shall be payable by

the owner except for statutory variation in Goods & service tax rate during the contractual
period.

Seal & Signature of Bidder




