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INVITATION FOR BIDS (IFB) 
 
BID DOCUMENT NO.: MNGL/CP/2023-24/33            Date: 07.06.2023 
 
M/s Maharashtra Natural Gas Ltd., Pune invites online bids (Technical & Financial) UNDER TWO 
BID SYSTEM from eligible bidders for the item(s) in complete accordance with the Bid 
Documents. 
 
1.0 TENDER INFORMATION 
Tender document number MNGL/CP/2023-24/33 dated 07.06.2023 
ITEM(S) Rate contract for a period of 2 years for Installing 

Transformer Rectifier (TR) Unit, Monitoring & 
Maintenance of Cathodic Protection (CP) System 
installed for steel pipeline in Nashik & Sindhudurg GA.  

TYPE OF BID Open Domestic Competitive Bidding 
TIME SCHEDULE As per Scope of Work (Vol. II OF II) 
EARNEST MONEY/  BIDSECURITY Rs.2,00,000/- in the form of Demand Draft/BG to be in 

favour of “Maharashtra Natural Gas Ltd.” payable at 
Pune. 
 
Account Details for NEFT / RTGS for EMD: 
Name of the Beneficiary: M/s Maharashtra Natural Gas 
Limited 
Name of the Bank & Address: State Bank of India 
Branch: Industrial Finance Branch, "Tara Chambers", 
Pune-Mumbai Road, Wakadewadi, Pune-411 003 
A/c No.: 35310073625                     
IFSC Code : SBIN0008966 

BID SECURITY VALIDITY 6 (SIX) months from bid due date 
TENDER FEE ((Non-refundable) Not applicable 
BID VALIDITY 4(four) months from the bid due date 
Pre-bid meeting date and time 14.06.2023, 11:00 Hrs. 
Bid submission due date and time 28.06.2023 till 15:00 Hrs. IST 
Bid Submission at https://etenders.gov.in 
Techno-commercial bid opening date 
and time 

29.06.2023 at 16:00 Hrs. IST 
 

Price bid opening date and time Date and time shall be intimated later 
Address for submission of EMD/Bid 
Security and venue for pre-bid 
meeting and opening of bids 

Chief Manager (C&P)  
C&P Department, 
Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner,  
Pune – 411045 

Contact details Telephone: +91 (20) 25611000/1190/1157  
Email: gasaid@mngl.in / manan.gupta@mngl.in  

Eligibility criteria & Evaluation As per Annexure – I to IFB 
NOTE: Bidders are advised to complete the registration with e-tender portal 
(https://etenders.gov.in) at least two working days prior to bid submission date. 
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Please note that in accordance with the general conditions of tender, MNGL may amend these 
dates of the tender process at its sole discretion. In case any of the specified dates are declared 
a public holiday, the deadline shall be the next working date.  
 
2.0  BIDDING PROCEDURE  

Bidding will be conducted through Open Domestic Tendering. Single Stage Two Bid 
system is adopted for this tender. The submission and opening of bids will be through e-
tendering mode at https://etenders.gov.in/eprocure/app. Tender document can be 
downloaded from the website https://etenders.gov.in/eprocure/app or from e-tender 
link given on official MNGL website www.mngl.in.  
 
Note: To participate in the e-tendering, it is mandatory for the bidders to have user ID & 
password. For this purpose, the bidder has to register itself on CPPP’s website 
https://etenders.gov.in/eprocure/app. Please also note that the bidder has to obtain 
digital signature token for applying in the tender and in general, activation of registration 
may take 24 hours’ subject to the submission of all requisite documents required in the 
process.  
 
Note: MNGL in no way shall be responsible if the bidder fails to apply due to non-
possession of Digital Signature & non registration.  
 
(The bids have to be submitted online in electronic form on 
https://etenders.gov.in/eprocure/app only. No physical bids will be 
accepted.) 
 

3.0  DOWNLOADING OF TENDER DOCUMENT  
The tender document is available for downloading from CPPP’s e-tendering website 
https://etenders.gov.in/eprocure/app or from e-tender link given on official MNGL 
website www.mngl.in for viewing / participation of the eligible bidders. Bidders meeting 
the bid evaluation criteria who intend to submit their bid may download the tender for 
submission by the bid due date and time. Bidder shall give an undertaking on his letter-
head that the contents of the bidding document have not been altered or modified. Bid 
evaluation criteria shall be applicable for all the bidders.  
 
Disclaimer clause: Bidders are advised to visit CPPP’s e-tendering website and MNGL 
website regularly for any updates on the tender. The ignorance to visit the website will not 
be accepted as a reason for any gap / missing information like corrigenda, amendments, 
clarifications etc.  

 
4.0  PRE-BID MEETING  

The bidder(s) or their designated representatives, who have downloaded the bid 
document, or to whom tender document has been issued and intend to bid are invited to 
attend the pre-bid meeting. Bidder(s) queries if any, must reach Purchaser office at least 
one day prior to pre-bid meeting date. The pre bid meeting can be organized through 
video conferencing or physically. In case of physical meeting, the venue of pre bid 
meeting is MNGL office at Pride Purple Coronet, 2nd Floor, Baner Road, Baner, Pune – 
411045.  
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Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 
Corrigendum / addendum, if any, to the tender document, shall be hosted on the website 
subsequent to the pre-bid meeting.  
 
Bidders may also note that the registration process for new bidders on e-tender portal 
shall take a minimum of 24 hrs. Hence, bidders are advised to kindly complete their 
registration on e-tender portal well in advance of the pre-bid meeting.  
 
In case of pre-bid meeting through video conferencing, Link shall be sent to all the 
interested bidders by the purchaser.  
 
Instructions to bidders for Pre-bid meeting through video conferencing: All bidders 
intending to attend pre-bid meeting must send their interest through email (at least 2 
hours prior to the scheduled time of pre-bid meeting) to the purchaser. E-mail received 
from bidders within specified timeline shall be invited through email to attend the meeting.  
 
Advisories for the bidders attending the pre-bid meeting:  
 
(1) All the Bidders who have submitted their registration details and interest to attend the 
pre-bid meeting will be invited to join as guests through the link shared in mail.  
 
(2) All bidders/participants mandatorily have to pin MNGL screen on their computer 
screens during the pre-bid meeting.  
 
(3) Bidders shall be allowed to discuss their queries in sequence of their responses 
received.  
 
(4) Time slot shall be allotted to each bidder to ask his queries.  
 
(5) Recording of the pre-bid meeting by the bidders is strictly prohibited. Subsequent to 
pre-bid meeting, corrigendum shall be issued by the purchaser regarding clarifications or 
queries raised during meeting.  

 
5.0  OTHERS: 
5.1  Bid Document is non-transferable. 
 
5.2  Bids complete in all respects should reach on or before the BID DUE DATE AND TIME. 

Bids through Fax/ E-mail shall not be considered. 
 
5.3  The Bid Document calls for offers on single point "Sole Bidder" responsibility basis. 
 

Order will be placed on the "Sole Bidder" alone (in whose name the bid document has 
been issued) who will be responsible for all contractual purposes. 

 
Further the bidders are advised to ensure that their offer is on single bidder responsibility 
basis and in total compliance of scope of supply as specified in Bid Document. 
 

5.4  The bid should be prepared by the "Sole Bidder" and should be sent to MNGL directly. 
MNGL reserve the right to reject offers made by intermediaries’ representatives. 
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5.5  Bidder shall ensure that Bid Security having a validity of 6(SIX) months from the bid due 
date, must accompany the offer in the format made available in the Bid Document. 

 
5.6  This Invitation for Bids (IFB) is an integral and inseparable part of the enclosed Bid 

Document. 
 
5.7  MNGL reserves the right to accept or reject any or all offers without assigning any 

reason, whatsoever. 
 
5.8  ZERO DEVIATION TENDER 

Bidder shall note that if any deviations are taken to the under mentioned provisions of Bid 
Documents by the Bidder the bid is liable to be rejected: - 

i)  Do not meet BEC Criteria 
ii)  Bid Security 
iii)  Performance Security (Contract Performance Bank Guarantee), 3% of Annualized 

Contract/Order value 
iv)  Delivery Period 
v)  Terms of Payment 
vi)  Force Majeure 
vii)  Resolution of Dispute/Arbitration 
viii)  Termination of Contract, 
ix)  Warranty and Guarantee 
x)  Offer not submitted for complete scope of work 
xi)  Firm prices 
xii)  Prices not quoted as per Schedule of Rates formats. 
xiii)  Bidder have been banned by Government of India or any its Agency/ Undertaking/ 

Department of Government of India. 
xiv)  Bidder is under liquidation. 
xv)  Bids not conforming to technical specification/requirements. 
xvi)  Any other such provisions if specifically stipulated elsewhere in the Bid Document. 
xvii)  Price Reduction Schedule. 
 

However, MNGL reserve the right to request the bidder to withdraw the deviations 
against above-mentioned provisions of Bid Documents. 
 
THIS IS NOT AN ORDER 

Yours faithfully, 
for Maharashtra Natural Gas Limited, Pune 

 
 

Ganesh Said 
Chief Manager (C&P) 

Encl.  1.  Vol.-I of II & Vol.-II of II of the Bid Document. 
 
Note: Please confirm your intention to quote or not within 5(Five) days. In case not 
intending to quote then please give your valuable feedback to us. 
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ANNEXURE-I to IFB 
 

BIDDER’S ELIGIBILITY CRITERIA FOR RATE CONTRACT FOR A PERIOD OF TWO 
YEARS FOR INSTALLING TRANSFORMER RECTIFIER (TR) UNIT, MONITORING & 
MAINTENANCE OF CATHODIC PROTECTION (CP) SYSTEM INSTALLED FOR 
STEEL PIPELINE IN NASHIK & SINDHUDRUG GA 

 
0.0  INTRODUCTION 

Maharashtra Natural Gas Limited (MNGL) is a joint venture company of M/s 
GAIL (India) Limited and M/s Bharat Petroleum Corporation Limited (BPCL). 
MNGL has been set up to supply natural gas to domestic, commercial and 
industrial sectors including setting up of CNG filling stations to cater to the 
automobile sector for vehicle in Pune, Nashik, Nanded & Sindhudurg GA in 
Maharashtra, Ramanagara in Karnataka & Nizamabad in Telanga. 

 
1.0  GENERAL INFORMATION 

This tender deals with the Rate contract for a period of 2 years for Installing TR 
Unit, Monitoring & Maintenance of Cathodic Protection (CP) System installed for 
steel pipeline in Nashik & Sindhudurg GA. 

 
2.0  BIDDER’S ELIGIBILITY CRITERIA: 

A. TECHNICAL CRITERIA: 
A.1 FOR BOQ-1: Transformer Rectifier Installation 

The bidder should have executed a similar work, such as Transformer Rectifier 
(TR) Installation for the Cathodic Protection (CP) system installed for the Steel 
Pipeline through a single work order of value not less than Rs.21 Lakhs in 
preceding 5 years reckoned from the final bid due date.   

 
A.2 FOR BOQ-2: Monitoring & maintenance of Cathodic Protection (Nashik GA) 

The bidder should have executed Cathodic Protection work for a minimum order 
value of Rs.8.35 Lacs in a single work order for Monitoring & Maintenance of 
Cathodic Protection System or Cathodic Protection Project work (TCP/PCP 
system installation) or Corrosion Monitoring of hydrocarbon steel pipeline in India 
in preceding 05 years from the final bid due date. 

 
OR 

 
Bidder must have maintained a minimum of 01 number of Impressed Current 
Cathodic Protection System or Installed minimum of 01 number of Impressed 
Current Cathodic Protection System in a single work order in India in preceding 
05 years from the final bid due date. 
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A.3 FOR BOQ-3: Monitoring & maintenance of Cathodic Protection (Sindhudurg 
GA) 
The bidder should have executed Cathodic Protection work for a minimum order 
value of Rs.5.80 Lacs in a single work order for Monitoring & Maintenance of 
Cathodic Protection System or Cathodic Protection Project work (TCP/PCP 
system installation) or Corrosion Monitoring of hydrocarbon steel pipeline in India 
in preceding 05 years from the final bid due date. 

 
OR 

 
Bidder must have maintained a minimum of 01 number of Impressed Current 
Cathodic Protection System or Installed minimum of 01 number of Impressed 
Current Cathodic Protection System in a single work order in India in preceding 
05 years from the final bid due date. 
 
NOTE: In case the bidder quotes for more than one BOQ, the requirement of 
eligibility criteria shall be on a cumulative basis. In support of this bidder must 
submit a copy of the Work Order / Letter of Award / Letter of Acceptance and its 
completion / execution certificate issued by the Client or any other relevant 
documents supporting his claim. In the absence of requisite documents, MNGL 
reserves the right to reject the bid without making any reference to the bidder. 

 
B.  FINANCIAL CRITERIA:  
B.1 Turnover  

 
The bidder should have achieved a minimum annual turnover as under in any 
one of the last 3 (three) audited financial years i.e. 2020-21, 2021-22 & 2022-23: 
 

BOQ Minimum Annual Turnover requirement 

BOQ No. 1 Rs.21 Lakhs 

BOQ No. 2 Not applicable 

BOQ No. 3 Not applicable 

 
B.2 Net worth  

 
Net worth must be positive as per last audited financial statement i.e. for the year 
2022-23. 

 
B.3 Working Capital 

The bidder should have a minimum working capital as under as per latest audited 
financial statement i.e. for the year 2022-23.  
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BOQ Minimum Working Capital requirement  

BOQ No. 1 Rs.4.20 Lakhs 

BOQ No. 2 Not applicable 

BOQ No. 3 Not applicable 

 
If the bidder’s working capital is inadequate, the bidder should supplement this 
with a letter from bidder’s bank, having net worth not less than Rs.100 crores, 
confirming the availability of line of credit to cover the inadequacy of previous 
year and meet the current working capital requirement. 
 
Bidders must submit documentary evidence such as balance sheet & Profit & 
Loss A/c Statement for last three audited financial years i.e. 2020-21, 2021-22 & 
2022-23 in support of the above. 
 
If the audited financial results of the immediate preceding financial year i.e. 2022-
23 is not available, then the audited financial results of the year immediately prior 
to 2022-23 i.e. 2021-22 shall be considered for calculation of Net Worth and 
Working Capital and audited Financial Results of the year 2019-20, 2020-21 & 
2021-22 shall be considered for calculation of Annual Turnover as specified at Cl. 
B of Financial Criteria. 
 
In absence of requisite documents, MNGL reserve the right to reject the bid 
without making any reference to the bidder. 
 

3.0 EVALUATION METHODOLOGY: - 
 
Evaluation shall be done on overall least cost basis to the Purchaser for 
each BOQ separately & order shall be placed on L-1 bidder for each BOQ 
separately.  
 
In case of tie for L1 bidder, the order shall be placed on the bidder having highest 
turnover during the preceding 3 Financial Years i.e. 2020-21, 2021-22 & 2022-
23. 
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Annexure- I to IFB 
FORMAT-A 

 
ANNUAL TURNOVER 

 
Applicant’s Legal Name   :     Date: 
         Tender No.: 

 
Page ……… of ……….. 

 
Each bidder must fill in this form (Single Entity) 

 
Annual Turnover data for the last 3 audited financial years. 
 
Year  
 

Currency  Amount  Exchange 
Rate (*)  

Amount 
(INR) (*) 

Year 1: 
 

    

Year 2: 
 

    

Year 3: 
 

    

 
1.  The information supplied should be the – Annual Turnover of the applicant. 
2.  A brief note should be appended describing details as per audited results. 
3.  Indicate Financial year if it is different from April to March. 

 
Signature of Bidder 

(*) To filled by Owner  
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Annexure- I to IFB 
FORMAT-B 

FINANCIAL SITUATION 
 
Applicant’s Legal Name  :      Date: 
         Tender No.: 

 
Page ……… of ……….. 

 
Each bidder must fill in this form 

 
FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR 

 
Sl. 
No. 

 

Description 
 

Year 
 

Amount Exchange 
Rate 

(*) 

Amount 
(INR) (*) 

 

1.  Current Assets    
2.  Current Liabilities    
3.  Working Capital (1-2)    
4.  
 

Net Worth 
Owners funds (Paid up 
share capital and Free 
Reserves & Surplus) 

   

5.  Profits before taxes    
6.  
 

Return on Equity (5/4) x 
100 

   

 
1. Attached are copies of the audited balance sheets, including all related notes, 

and income statement for the last Audited Financial year, as indicated above, 
complying with the following conditions. 

 
• All such documents reflect the financial situation of the bidder, and not sister or 
parent companies. 
• Historic financial statements must be audited by a certified accountant 
• Historic financial statements must be complete, including all notes to the 
financial statements 
• Historic financial statements must correspond to accounting periods already 
completed and audited (no statement for partial period shall be requested or 
accepted). 

 
Signature of Bidder 

(*) Applicable for foreign bidders to be filled by Owner. 
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2.0 ACKNOWLEDGEMENT CUM CONSENT 
LETTER 
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ACKNOWLEDGEMENT CUM CONSENT LETTER 
 
To, 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune – 411045 
Ph.No. : 91-20-25611000 
E-mail  : gasaid@mngl.in ; manan.gupta@mngl.in 
 
 
Kind Attn: Shri Ganesh Said, Chief Manager (C&P) 
 
Sub: TENDER DOCUMENT FOR RATE CONTRACT FOR A PERIOD OF TWO YEARS FOR 

INSTALLING TRANSFORMER RECTIFIER (TR) UNIT, MONITORING & 
MAINTENANCE OF CATHODIC PROTECTION (CP) SYSTEM INSTALLED FOR 
STEEL PIPELINE IN NASHIK & SINDHUDRUG GA 

 
Dear Sir, 
 
We hereby acknowledge receipt of complete set of Bid Document along with enclosures for the 
subject works. We understand that documents received remain property of M/s Maharashtra 
Natural Gas Limited and further undertake that the contents of the above bid documents shall be 
kept confidential and shall not be transferred. We indicate below our intentions with respect to the 
Invitation for Bid. 
 
a)  We intend to bid as requested and furnish following details with respect to our quoting 

office: - 
 

I)  POSTAL ADDRESS   : ___________________________________________ 
___________________________________________ 
___________________________________________ 

 
II)  TELEPHONE NO.   : ___________________________________________ 
 
III) TELEFAX NO.    : ___________________________________________ 
 
IV)  E-MAIL    : ___________________________________________ 
 
V)  CONTACT PERSON   : ___________________________________________ 
 

b)  Contact Person at Pune, if any: - 
 

I)  POSTAL ADDRESS   : ___________________________________________ 
___________________________________________ 
___________________________________________ 

 
II)  TELEPHONE NO.   : ___________________________________________ 
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III)  TELEFAX NO.    : ___________________________________________ 
 
IV)  E-MAIL    : ___________________________________________ 
V)  CONTACT PERSON   : ___________________________________________ 
 

c)  We are hereby returning the bid document as we are unable to bid for the 
reasons given below. 

 
Reasons for non-submission of Bid: 
_________________________________________________________________________ 
_________________________________________________________________________ 
_________________________________________________________________________ 
 
COMPANY’S NAME  : ___________________________________________ 
 
SIGNATURE   : ___________________________________________ 
 
NAME    : ___________________________________________ 
 
DESIGNATION   : ___________________________________________ 
 
DATE    : ___________________________________________ 
 
Note: Bidder is requested to furnish the details mentioned at (a), (b) & (c) above as applicable, 
immediately after receipt of Bid Document. 

 
_____________________ 

 
(SIGNATURE OF BIDDER) 
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3.0 SUBMISSION OF BID 
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SUBMISSION OF BID 
 
From: 
 
M/s 
 
To: 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune – 411045 
Ph.No. : 91-20-25611000 
E-mail  : gasaid@mngl.in ; manan.gupat@mngl.in 
 
1.  I/We hereby TENDER FOR RATE CONTRACT FOR A PERIOD OF TWO 

YEARS FOR INSTALLING TRANSFORMER RECTIFIER (TR) UNIT, 
MONITORING & MAINTENANCE OF CATHODIC PROTECTION (CP) SYSTEM 
INSTALLED FOR STEEL PIPELINE IN NASHIK & SINDHUDRUG GA GA as per 
TENDER DOCUMENT within the Time Schedule of completion of work for jobs, 
as separately signed and accepted by me/us, at the Schedule of Rates quoted by 
me/us for the whole work in accordance with Notice/Letter Inviting Tender, 
General Conditions of Contract, Special Conditions of Contract, Schedule of 
Rates of Completion of Job, and other documents and papers, all as detailed in 
the Tender documents. 

 
2.  It has been explained to me/us that the time stipulated for jobs and completion of 

WORKS in all respects and in different stages mentioned in the "Time Schedule" 
of completion of jobs and signed and accepted by me/us in the essence of the 
CONTRACT. I/We agree that in the case of failure on my/our part to strictly 
observe the Time of Completion mentioned for jobs or any of them and to the 
Final Completion of WORK in all respects according to the schedule set out in 
the said "Time Schedule" of completion of jobs. I/We shall pay compensation to 
the OWNER as per provisions and stipulations contained in General Conditions 
of Contract and I/We agree to recovery being made as specified therein. In 
exceptional circumstances, extension of time which shall always be in writing 
may, however, be granted by the Engineer-in-Charge at his entire discretion for 
some items of work, and I/We agree that such extension of time will not be 
counted for the extension of completion dates stipulated for job and for the Final 
Completion of WORK as stipulated in the said "Time Schedule" of completion of 
jobs. 

 
3.  I/We agree to pay the Earnest Money and Contract Performance Bank 

Guarantee (CPBG) and accept the terms and conditions laid down in the 
memorandum below in this respect. 
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MEMORANDUM 
 

(a)  General Description of Work  : TENDER DOCUMENT FOR RATE CONTRACT 
FOR A PERIOD OF TWO YEARS FOR INSTALLING TRANSFORMER RECTIFIER 
(TR) UNIT, MONITORING & MAINTENANCE OF CATHODIC PROTECTION (CP) 
SYSTEM INSTALLED FOR STEEL PIPELINE IN NASHIK & SINDHUDRUG GA 
 
(b)  Earnest Money   Rs.____________________________________ 

(Rupees)_______________________________ 
______________________________________ 

 
The Earnest Money is payable in the manner set 
out in para 5 below. 

 
The Earnest Money, if the tender is accepted, will 
be adjusted against the Contract Performance 
Bank Guarantee (CPBG), when Earnest Money is 
paid by demand draft only. 

 
(c)  Contract Performance Bank  3% of the Annualized CONTRACT amount which  

Guarantee (CPBG)  will be paid in the manner set out in the General 
Conditions of Contract. 

 
4.  Should this tender be accepted, I/We hereby agree to abide by and fulfill all 

terms and conditions referred to above and in default thereof, to forfeit and pay to 
the OWNER or its successors or its authorized nominees such sums of money 
as are stipulated in conditions contained in General Tender Notice and other 
Tender Documents. 

 
5.  I/We hereby pay the Earnest Money of Rs.________________   ______ (Rupees 

________________________________________________ _) in Bank Demand 
Draft/Bank Guarantee No.___________________________ issued by 
_____________________________ (name and office of the State Bank of India 
or any Nationalized Bank) in favour of Maharashtra Natural Gas Limited, Pune. 

 
6.  If I/We fail to commence the work specified in the Memorandum in Para (3) 

above, or I/We to deposit the amount of Contract Performance Bank Guarantee 
(CPBG) specified in the Memorandum in (3) above, I/We agree that the said 
OWNER or its successors without prejudice to any other right or remedy be at 
liberty to forfeit the said Earnest Money in full, otherwise the said Earnest Money 
shall be retained by OWNER towards the Contract Performance Bank Guarantee 
(CPBG) specified in (3) above. The said OWNER shall also be at liberty to cancel 
the Notice of Acceptance of Tender if I/We fail to deposit the Contract 
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Performance Bank Guarantee (CPBG) as aforesaid or to execute an Agreement 
or to start WORK as stipulated in the Tender Documents. 

 
I/We enclose herewith evidence of my/our experiment of execution of works of 
similar nature and magnitude carried out by me/us in the prescribed proforma. 

 
Dated the ________day of _______2023 

 
Witness: 
 
 
 
Name in Block Letters: 
 
 
Address: 
 
 

Yours faithfully, 
Signature of Tenderer(s) with the 

seal of the Firm. 
 
 
 
 

Name and Designation of authorized person signing the 
Tender on behalf of the Tenderer(s). 
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PART – B 
 
 

 
 

1.0 INSTRUCTION TO BIDDERS (ITB) 
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INSTRUCTIONS TO BIDDERS 
 
INSTRUCTION FOR ONLINE BID SUBMISSION 
 
The bidders are required to submit soft copies of their bids electronically on the Central 
Public Procurement (CPP) Portal i.e. http://etendrs.gov.in/eprocure/app, using valid 
Digital Signature Certificates. The instructions given below are meant to assist the 
bidders in registering on the CPP Portal, prepare their bids in accordance with the 
requirements and submitting their bids online on the CPP Portal. 
 
REGISTRATION  
 
(i) Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:https://etenders.gov.in/eprocure/app) by clicking on the 
link “Online Bidder Enrolment” option available on the home page. Enrolment on 
the CPP Portal is free of charge. 
 

(ii) During enrolment/ registration, the bidders should provide the correct / true 
information including valid email-id & mobile no. All the correspondence shall be 
made directly with the contractors / bidders through email-id provided. 
 

(iii) As part of the enrolment process, the bidders will be required to choose a unique 
username and assign a password for their accounts. 
 

(iv) For e-tendering, possession of valid Digital Signature Certificate (Class II or 
Class III Certificates with signing key usage) is mandatory which can be obtained 
from SIFY /nCode/eMudra or any Certifying Authority recognized by CCA India 
on eToken/ SmartCard. 
 

(v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their 
valid Digital Signature Certificate with their profile. 
 

(vi) Only one valid DSC should be registered by a bidder. Bidders are responsible to 
ensure that they do not lend their DSCs to others which may lead to misuse and 
should ensure safety of the same. 
 

(vii) Bidders can then log into the site through the secured login by entering their user 
ID/ password and the password of the DSC/ eToken. 
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SEARCHING FOR TENDER DOCUMENTS  
 
1) There are various search options built in the CPP Portal to facilitate bidders to 

search active tenders by several parameters. These parameters could include 
Tender ID, organization name, location, date, value, etc. There is also an option of 
advanced search for tenders, wherein the bidders may combine a number of 
search parameters such as organization name, form of contract, location, date, 
other keywords, etc., to search for a tender published on the CPP Portal.  
 

2) Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal to 
intimate the bidders through SMS / e-mail in case there is any corrigendum issued 
to the tender document.  
 

3) The bidder should make a note of the unique Tender ID assigned to each tender, 
in case they want to obtain any clarification / help from the Helpdesk.  

 
PREPARATION OF BIDS: 
 
(i) For preparation of bid, Bidders shall search the tender from published tender list 

available on site and download the complete tender document and should take 
into account corrigendum if any published before submitting their bids. 
 
After selecting the tender document same shall be moved to the ‘My favourite’ 
folder of bidders account from where bidder can view all the details of the tender 
document. 
 

(ii) Bidder shall go through the tender document carefully to understand the 
documents required to be submitted as part of the bid. Bidders shall note the 
number of covers in which the bid documents have to be submitted, the number 
of documents – including the names and content of each of the document that 
need to be submitted. Any deviations from these may lead to rejection of the bid. 
 

(iii) Any pre-bid clarifications if required, then same may be obtained online through 
the tender site, or through the contact details given in the tender document. 
 

(iv) Bidders should get ready in advance the bid documents in the required format 
(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender 
document/schedule. Bid documents may be scanned with 100 dpi with black 



 
MAHARASHTRA 

NATURAL GAS LIMITED 

TENDER DOCUMENT FOR RATE CONTRACT FOR A 
PERIOD OF TWO YEARS FOR INSTALLING 
TRANSFORMER RECTIFIER (TR) UNIT, MONITORING 
& MAINTENANCE OF CATHODIC PROTECTION (CP) 
SYSTEM INSTALLED FOR STEEL PIPELINE IN 
NASHIK & SINDHUDRUG GA  
  

Bid No.: MNGL/CP/2023-24/33 
 

 

and white option which helps in reducing size of the scanned document.   
(v) Bidders can update well in advance, the documents such as experience 

certificates, annual report, PAN, EPF & other details etc., under “My Space/ 
Other Important Document” option, which can be submitted as per tender 
requirements. This will facilitate the bid submission process faster by reducing 
upload time of bids. 

 
SUBMISSION OF BIDS: 
 
(i) Bidder should log into the site well in advance for bid submission so that he/ she 

upload the bid in time i.e. on or before the bid submission time. Bidder will be 
responsible for any delay. 
 

(ii) Bidder should prepare the EMD as per the instructions specified in the NIT/ 
tender document. The details of the DD/BG/others physically sent, should tally 
with the details available in the scanned copy and the data entered during bid 
submission time. Otherwise the uploaded bid will be rejected. 
 

(iii) While submitting the bids online, the bidder shall read the terms & conditions (of 
CPP portal) and accepts the same in order to proceed further to submit their bid. 
 

(iv) Bidders shall select the payment option as offline to pay the EMD and enter 
details of the DD/BG/others. 
 

(v) Bidder shall digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 
 

(vi) Bidders shall note that the very act of using DSC for downloading the tender 
document and uploading their offers is deemed to be a confirmation that they 
have read all sections and pages of the tender document without any exception 
and have understood the complete tender document and are clear about the 
requirements of the tender document. 
 

(vii) Bid documents may be scanned with 100 dpi with black and white option which 
helps in reducing size of the scanned document. For the file size of less than 1 
MB, the transaction uploading time will be very fast.  
 

(viii) If price quotes are required in XLS format, utmost care shall be taken for 
uploading Schedule of quantities & Prices and any change/ modification of 
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the price schedule shall render it unfit for bidding. 
 
Bidders shall download the Schedule of Quantities & Prices i.e. Schedule 
of Rates, in XLS format and save it without changing the name of the file. 
Bidder shall quote their rate in figures in the appropriate cells, thereafter 
save and upload the file in financial bid cover (Price bid) only. 
 
If the template of Schedule of Quantities & Prices file is found to be 
modified/corrupted in the eventuality by the bidder, the bid will be rejected 
and further dealt as per provision of clause no 17.0 of ITB including 
forfeiture of EMD.  
 
The bidders are cautioned that uploading of financial bid elsewhere i.e. 
other than in cover 2 will result in rejection of the tender. 
 

(ix) Bidders shall submit their bids through online e-tendering system to the Tender 
Inviting Authority (TIA) well before the bid submission end date & time (as per 
Server System Clock). The TIA will not be held responsible for any sort of 
delay or the difficulties faced during the submission of bids online by the 
bidders at the eleventh hour. 
 

(x) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the 
portal), the bidders shall take print out of system generated 
acknowledgement number and keep it as a record of evidence for online 
submission of bid, which will also act as an entry pass to participate in the bid 
opening. 
 

(xi) Bidders should follow the server time being displayed on bidder’s dashboard at 
the top of the tender site, which shall be considered valid for all actions of 
requesting, bid submission, bid opening etc., in the e-tender system. 
 

(xii) All the documents being submitted by the bidders would be encrypted using PKI 
(Public Key Infrastructure) encryption techniques to ensure the secrecy of the 
data. The data entered cannot be viewed by unauthorized persons until the time 
of bid opening. The confidentiality of the bids is maintained using the secured 
Socket Layer 128-bit encryption technology. 

 
ASSISTANCE TO BIDDERS: 
 

(i) Any queries relating to the tender document and the terms and conditions 
contained therein should be addressed to the Tender Inviting Authority for a 
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tender or the relevant contract person indicated in the tender. 
 

(ii) Any queries relating to the process of online bid submission or queries relating to 
CPP Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 24 
x 7 Help Desk Number 0120-4001002, 0120-6277787 and 0120-4001005. The 
helpdesk email id is support-eproc@nic.in 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
MAHARASHTRA 

NATURAL GAS LIMITED 

TENDER DOCUMENT FOR RATE CONTRACT FOR A 
PERIOD OF TWO YEARS FOR INSTALLING 
TRANSFORMER RECTIFIER (TR) UNIT, MONITORING 
& MAINTENANCE OF CATHODIC PROTECTION (CP) 
SYSTEM INSTALLED FOR STEEL PIPELINE IN 
NASHIK & SINDHUDRUG GA  
  

Bid No.: MNGL/CP/2023-24/33 
 

 

A.  GENERAL 
 
1.  Scope of Bid 
 
1.1  The Employer, as defined in the General Conditions of Contract, hereinafter “the 

Employer”, wishes to receive bids for the Work as described in biding document. 
 
1.2  The successful bidder will be expected to complete the Works within the period stated in 

Special Conditions of Contract. 
 
1.3  Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 

(“bidder/ tenderer”, “bid tendered”, “bidding/ tendering”, etc.) are synonymous, and day 
means calendar day. Singular also means plural. 

 
2.  Eligible Bidders 
 
2.1  Bidders shall, as part of their bid, submit duly executed power of attorney authorizing the 

signatory of the bid to bind the bidder. 
 
2.2  This invitation for bid is open to any bidder. 
 
2.3  A bidder shall not be affiliated with a firm or entity 

(i)  that has provided consulting services related-to the Works to the Employer 
during the preparatory stages of the Works or of the Project of which the Works 
form a part, or 

(ii)  that has been hired (or is proposed to be hired) by the Employer as Engineer/ 
Consultant for the contract. 

 
2.4  The bidder shall not be under a declaration of ineligibility by Employer for corrupt or 

fraudulent practices as defined in ITB. 
 
2.5  While evaluating the bids, pursuant to bid evaluation criteria in Global Notice of IFB, 

bidders and / or his sub-contractors past performance shall be assessed for ascertaining 
the responsiveness of the bid. In such case the decision of employer / consultant shall be 
final and binding on the bidder. 

 
2.6  The bidder is not put on holiday by MNGL or black listed by any Government Department 

Public Sector. 
 
3.  Bid Evaluation Criteria: - 
 
3.1  Technical 
 
3.1.1  Experience Criteria - As per Annexure – I of IFB. 
 
3.1.2  Equipment Deployment Criteria 

 
The bidder shall meet the requirement regarding deployment and ownership of minimum 
critical construction equipment as specified in SCC Technical of the bidding document.  
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3.2  Financial - As per Annexure – I of IFB 
 
3.3  Bidder shall not be affiliated with a firm or entity, (i) that has provided consulting services 

related to Works to Employer during preparatory stages of Works or of the Project of 
which the Works form a part, or (ii) that has been hired (or is proposed to be hired) by 
Employer as Engineer/ Consultant for the contract. 

 
3.4  Bidder shall meet the technical, as well as, commercial qualification criteria as stated 

above. Bidder shall furnish necessary documentary evidence such as LOA Copy/ Audited 
Financial Statement along with the bid, to justify meeting the stipulated qualification 
criteria. In absence of requisite documents, MNGL reserve the right to reject the bid 
without making any reference to the bidder. 

 
4.  Bids from Consortium – Not applicable 
 
5.  One Bid per Bidder 
 
5.1  A firm shall submit only one bid in the same bidding process. A bidder who submits or 

participates in more than one bid will cause all the proposals in which the bidder has 
participated to be disqualified. 

 
5.2 More than one bid means bid(s) by bidder(s) having same Proprietor / Partners / Limited 

Liability Partner in any other bidder(s). Further, more than one bids shall also include two 
or more bidders having common power of attorney holder. 

 
 Failure to comply this clause during tendering process will disqualify all such bidders from 

process of evaluation of bids. 
 
5.3 Alternative Bids shall not be considered. 
 
5.4 The provisions mentioned at Sl. No. 5.1 and 5.2 shall not be applicable wherein bidders 

are quoting for different Items / Sections / Parts / Groups / SOR items of the same tender 
which specifies evaluation on Items / Sections / Parts / Groups / SOR items basis. 

 
6.  Cost of Bidding 
 
6.1  The bidder shall bear all costs associated with the preparation and submission of the bid, 

and MNGL will in no case, be responsible or liable for these costs, regardless of the 
conduct or outcome of the bidding process. 

 
7.  Site Visit 
 
7.1  The bidder is advised to visit and examine the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the Works. The costs of 
visiting the Site shall be at the bidder’s own expense. 

 
7.2  The bidder and any of its personnel or agents will be granted permission by the Employer 

to enter upon its premises and lands for the purpose of such visit, but only upon the 
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express condition that the bidder, its personnel, and agents will release and indemnify the 
Employer and its personnel and agents from and against all liability in respect thereof, 
and will be responsible for death or personal injury, loss of or damage to property, and 
any other loss, damage, costs, and expenses incurred as a result of the inspection. 

 
7.3  The Employer may conduct a Site visit concurrently with the pre-bid meeting. 
 
B.  BIDDING DOCUMENTS 
 
8.  Content of Bidding Document 
 
8.1  The Bidding Documents/ Tender Documents should be read in conjunction with any 

addenda issued in accordance with ITB Clause 10. 
Volume I of III 
Volume II of III 
Volume III of III 

 
8.2  The bidder is expected to examine all instructions, forms, terms and specifications in the 

bidding documents. The Invitation for Bids (IFB) together with all its attachments thereto, 
shall be considered to be read, understood and accepted by the bidders. Failure to 
furnish all information required by the bidding documents or submission of a bid not 
substantially responsive to the bidding documents in every respect will be at bidder’s risk 
and may result in the rejection of his bid. 

 
9.  Clarification of Bidding Documents 
 
9.1 A prospective bidder requiring any clarification of the Bid Documents may notify the 

Owner and / or the Consultant as the case may be, in writing or by email at the address 
indicated in the tender/RFQ. The Owner will respond in writing to any request for 
clarification of the bid documents which it receives after issue of the bid documents but 
prior to at least one (01) working day prior to the pre-bid meeting date. Written copies of 
the Owner’s response (including an explanation of the query but not necessarily 
identifying the source of inquiry) will be hosted on CPPP’s e-tendering website 
https://etenders.gov.in/eprocure/app and official MNGL website www.mngl.in along 
with the corrigendum before the bid due date. All such clarifications issued shall deem to 
form a part and parcel of the Bid documents.  

 
Any Clarification or information required-by the bidder but same not received by the 
Employer, one (01) working day prior to the pre-bid meeting date, the same is liable to be 
considered as no clarification/information required. 

 
10.  Amendment of Bidding Documents 
 
10.1  At any time prior to the bid due date, Purchaser may, for any reason, whether at its own 

initiative or in response to a clarification requested by a prospective bidder, modify the 
tender document, by issuing corrigendum.  

 
10.2  Any addendum /corrigendum/ clarifications to bidders query thus issued shall be part of 

the bidding documents pursuant to ITB Clause-8.0 and shall be hosted on the MNGL’s 
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official website before bid due date. All the prospective bidders who have attended the 
Pre-Bid meeting till date shall be informed by email/ post about the addendum/ 
corrigendum/ clarifications to bidder’s query for their reference. Bidders desirous to 
submit its bid have to take into consideration of all the addendum(s)/ corrigendum (s)/ 
clarifications to bidder’s query hosted on the above websites before submitting the bid.  

 
10.3  Bidders are advised to visit MNGL’s websites and CPPP’s e-tendering website from time 

to time to get updated information / documents.  
 
10.4  In case of any inconsistency between an addendum and this tender document, the 

addendum shall prevail and in similar case between two or more addenda, the last issued 
addendum shall prevail.  

 
10.5  The Purchaser may, at its discretion, extend the bid due date in order to allow 

prospective bidders, a reasonable time to furnish their most competitive bid taking into 
account the addenda / corrigenda issued.  

 
C.  PREPARATION OF BIDS 
 
11.  Language of Bid 
 
11.1  The bid prepared by the bidder and all-correspondence/drawings and documents relating 

to the bid exchanged by bidder and MNGL shall be written in English language. Any 
printed literature furnished by the bidder may be written in another language so long as 
accompanied by an ENGLISH translation duly authenticated by the chamber of 
commerce of Bidders country, in which case, for the purpose of interpretation of the bid, 
the ENGLISH translation shall govern. Metric measurement system shall be applied. 

 
12.  Documents Comprising the Bid 
 
12.1  The bid prepared by the bidder shall comprise the following components: 
 
12.1  The bid prepared by the bidder shall comprise of the following components that are 

required to be provided on the e-tendering portal: 
 
12.1.1  Technical cover:  

Scanned documents (duly signed by the authorized signatory) to be uploaded by the 
bidder on the portal as per list below: 

 
i) Covering Letter as per format “Submission of Tender” / “Submission of Bid” 

enclosed with Part- A of Vol-I of II. 
ii)  Bidder’s general/ details information as per format F-1. 
iii)  Power of Attorney in favour of person(s) signing the bid that such person (s) 

is/are authorized to sign the bid on behalf of the bidder and any consequence 
resulting due to such signing shall be binding on the bidder. 

iv)  Specific experience, annual turnover and equipment deployment details as called 
for in qualifying requirements. 

v)  A Bid Form as per format F-2. 
vi)  Copies of documents as required in list of enclosure. 
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vii)  Documents establishing the eligibility and conformity to the Bid Documents of all 
Goods and services, which the bidder proposes to supply under the award. Such 
document may be, literature, drawing or data and shall also include (a) the 
detailed description of the Good’s essential technical and performance 
characteristics; (b) a clause by clause commentary on Employer’s technical 
specification and demonstrating supplies substantial responsiveness to the 
specifications. 

ix)  Copy of Bid security in accordance with IFB & Clause 16 of ITB to be furnished 
either in the form of Cashier’s / Banker’s cheque / Bank Draft payable to MNGL 
at Pune/ Bank Guarantee as per format F-4. 

x)  Letter of authority in favour of any one or two of bidder’s executives having 
authority to attend the un-priced and price bid opening on specified dates and 
venue as per format F-5.  

xi)  Confirmation of no deviation as per Format F-6. 
xii)  Present commitments strictly as per form F-9. 
xiii)  Indian Bidders are required to submit Employees Provident Fund 

registration certificate, ESIC registration certificate, Professional Tax 
Registration certificate, Labour welfare registration under Maharashtra 
Labour Welfare Fund Act and Shop Act Registration certificate. 

xiv)  Bidder’s declaration that they are not under liquidation, court receivership or 
similar proceedings. 

xv)  Any other information/details required as per bid document. 
 
12.1.2  Financial cover: 

Price bid SOR as per prescribed format on the e-tender portal.  
 
12.2  All the documents submitted shall be duly signed and stamped on each page by the 

bidder or an authorized signatory of the bidder.  
 
12.3  Bidders are advised to submit quotations based strictly on the terms and conditions and 

specifications contained in the bid document and not stipulate any deviations. Should it, 
however, become unavoidable, deviations should be stipulated only in the prescribed Pro 
forma. Owner reserves the right to evaluate quotations containing deviations having 
financial implications after adding the cost for such deviations as determined by Owner.  

 
12.4  Original schedule of rates duly filled in shall not contain any condition whatsoever. Any 

condition given in this part shall not be considered and shall render the offer liable for 
rejection.  

 
12.5  All signatures in bids shall be dated, as well as all pages of bids shall be initialed at lower 

right hand corner by the Bidder or by a person holding power of attorney authorizing him 
to sign on behalf of the bidder before the submission of bids.  

 
12.6  The Bidder’s bid is central to the evaluation and selection process. Therefore, it is 

important that the Bidder carefully prepares the bid and answers all questions completely. 
Missing information and vague answers may delay the evaluation of a bid and may impair 
the Bidder’s chances of success.  
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12.7  Information received by Purchaser from the Bidder will be disclosed to Purchaser’s 
employees and/or advisers or external consultants for the purpose of evaluating the bid 
response.  

 
 
13.  Bid Prices 
13.1  Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole 

works as described in Bidding Document, based on the unit rates and prices submitted 
by the Bidder and accepted by the EMPLOYER. 

 
13.2  Prices must be filled in format for ‘Schedule of Rates’ enclosed as part of Bidding 

Document. If quoted in separate typed sheets and any variation in item description, unit 
or quantity is noticed; the bid is liable to be rejected. 

 
13.3  Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost 

involved for the performance of the completed item considering all parts of the Bidding 
Document. In case any activity though specifically not covered in description of item 
under ‘Schedule of Rates’ but is required to complete the works as per Scope of Work, 
Scope of supply, Specifications, Standards, Drawings, General Conditions of Contract, 
Special Condition of Contract or any other part of Bidding Document, the prices quoted 
shall deemed to be inclusive of cost incurred for such activity. Items against which no rate 
or price is entered by the bidder will not be paid for by the Employer when executed and 
shall be deemed covered by the rates for other items and prices in the SOR. 

 
13.4  All duties and taxes including applicable Custom duty, Works Contract tax, Goods & 

Service Tax and other levies payable by the Contractor under the Contract, or for any 
other cause, shall be included in the rates and prices and the total bid price submitted by 
the bidder. 

 
13.5  Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the 

Contract and will not be subject to variation on any account except statutory variations in 
Goods & Service tax as mentioned below. 

 
Statutory variations in Goods & Service Tax on finished product during the contractual 
completion period, shall be to the Employer’s account for which the Contractor will furnish 
documentary evidence(s) in support of their claims to MNGL. However, any increase in 
the rate of these taxes and duties beyond the contractual completion period shall be to 
Contractor’s account and any decrease shall be passed on to MNGL. 

 
13.6  The Bidder shall quote the prices both in figures as well as in words. There should not be 

any discrepancies between the price indicated in figures and the price indicated in words. 
In case of any discrepancy, the price indicated in words shall prevail over the price 
indicated in figure. 

 
13.7  Alternative bids shall not be considered. 
 
13.8  Conditional discount, if offered, shall not be considered for evaluation. 
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13.9  The bidder shall have to raise the Cenvatable invoice in the name of Director 
(Commercial), MNGL, Pune 

 
14.  Bid Currencies – VOID 
 
15.  Bid Validity 
 
15.1  Bids shall be kept valid for 4 (four) month from the final bid due date. 
 
15.2  In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request that the bidders extend the period of validity for a specified 
additional period. The request and the responses thereto shall be made in writing or by 
fax / e-mail. A bidder may refuse the request without forfeiture of his bid security. A 
bidder agreeing to the request will not be required or permitted to modify his bid, but will 
be required to extend the validity of its bid security for the period of the extension and in 
accordance with Clause 16 in all respects. 

 
16.  Bid Security 
 
16.1  Pursuant to Clause-5A, the bidder shall furnish, as part of his bid, bid security in the 

amount specified in the Invitation for Bids (IFB). 
 
16.2  The bid security is required to protect MNGL against the risk of bidder’s conduct which 

would warrant the security’s forfeiture, pursuant to Clause-16.7 
 
16.3  The bid security in Indian Rupees for bidders quoting in Indian currency shall be in the 

form of a Bank Draft/ Banker’s Cheque/ Bank Guarantee.  
 

MNGL shall not be liable to pay any bank charges, commission or interest on the amount 
of Bid Security. 

 
In case Bid Security is in the form of a Bank Guarantee or irrevocable Letter of Credit, the 
same shall be from any Indian scheduled bank or a branch of an International bank 
situated in India and registered with Reserve bank of India as scheduled foreign bank in 
case of Indian bidder and from any reputed International bank or Indian scheduled bank 
in case of foreign bidder. Bid Security shall be valid for 2 months beyond the validity of 
the Bid. 

 
16.4  Any bid not secured in accordance with Clause-16.1 and 16.3 may be rejected by MNGL 

as nonresponsive. 
 
16.5  Unsuccessful bidder’s bid security will be discharged/ returned as promptly as possible 

after award of contract and signing of agreement. 
 
16.6  The successful bidder’s bid security will be discharged upon the bidder’s accepting the 

award & signing the Agreement, pursuant to Clause-39 and furnishing the Contract 
Performance Security pursuant to Clause-40. 

 
16.7  The bid security may be forfeited: 
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a)  If a bidder withdraws his bid during the period of bid validity. 
b)  in the case of a successful bidder, if the bidder fails: 

i)  to accept the Notification of Award/Service Order (SO) or 
ii)  to furnish Contract Performance Security in accordance with Clause-40. 
iii)  to accept arithmetical corrections, 

 
16.8  Bid Security should be in favour of Maharashtra Natural Gas Limited and addressed to 

MNGL. In case Bid Security is in the form of Bank Guarantee, the same must indicate the 
Bid Document and the work for which the bidder is quoting. This is essential to have 
proper co-relation at a later date. The Bid Security shall be in the form provided at F-4 
(Bank Guarantee). 

 
16.9 The Indian / Domestic firms registered with NSIC/MSME, under its single point 

registration scheme are exempted from furnishing Tender Fee & Bid Security, 
provided they are registered for the items / work they intend to quote and subject 
to their enclosing with their bid a copy of latest and current registration certificate. 

 
17.  Pre-Bid Meeting – As per IFB 
 
17.1  The bidder(s) or his designated representative, who have purchased bid document, are 

invited to attend a pre-bid meeting which will take place as indicated in IFB 
 
17.2  The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 
 
17.3  Text of the questions raised and the responses given, together with any responses 

prepared after the meeting, will be transmitted without delay (without identifying the 
sources of the question) to all purchasers of the bidding documents. Any modification of 
the bidding documents listed in ITB Sub-Clause 8.1 that may become necessary as a 
result of the pre-bid meeting shall be made by the Employer exclusively through the issue 
of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 
meeting. 

 
17.4  Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 
 
18.  Format and Signing of Bid 
 
18.1  The original of the bid shall be typed or written in indelible ink and shall be signed by a 

person or persons duly authorized to sign on behalf of the bidder. The name and position 
held by each person signing, must be typed or printed below the signature. All pages of 
the bid except for unamended printed literature where entries or amendments have been 
made shall be initialed by the person or persons signing the bid. 

 
18.2  The bid shall contain no alterations, omissions, or additions, unless such corrections are 

initialed by the person or persons signing the bid. 
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19.  Zero Deviation 
 
19.1  Bidders shall note that if any deviation are taken to the under mentioned provisions of Bid 

Document by the Bidder the bid is liable to be rejection. 
i)  Do not meet BEC Criteria 
ii)  Bid Security 
iii)  Performance Security (Contract Performance Bank Guarantee), 3% of Annualized 

Contract/Order value 
iv)  Delivery Period 
v)  Terms of Payment 
vi)  Force Majeure 
vii)  Resolution of Dispute/Arbitration 
viii)  Termination of Contract, 
ix)  Warranty and Guarantee 
x)  Offer not submitted for complete scope of work 
xi)  Firm prices 
xii)  Prices not quoted as per Schedule of Rates formats. 
xiii)  Bidder is under liquidation. 
xiv)  Bids not conforming to technical specification/requirements. 
xv)  Any other such provisions if specifically stipulated elsewhere in the Bid Document. 
xvi)  Price Reduction Schedule. 
 

However, MNGL reserve the right to request the bidder to withdraw the deviations 
against above mentioned provisions of Bid Documents. 

 
20.  Mode of Payment 

Maharashtra Natural Gas Limited will issue A/C payee cheque for payment payable at 
par, in case work is awarded to bidder. 

 
21.  Agent/ consultant/ Representative/ Retainer/ Associate - VOID 
 
D.  SUBMISSION OF BIDS 
 
22.0  DEADLINE FOR SUBMISSION OF BID  
 
22.1  The bid must be submitted on the specified e-tendering portal as specified in IFB not later 

than the time and date as specified in IFB. The online e-tendering portal will not allow any 
bid or part thereof whatsoever to be submitted after the due time on the due date.  

 
22.2  The Purchaser may, in exceptional circumstances and at its discretion, on giving 

reasonable notice by email or any written communication to all prospective bidders who 
have been issued the bid document to extend the deadline for the submission of bids in 
which case all rights and obligations of the Purchaser and bidders, previously subject to 
the original deadline will thereafter be subject to deadline as extended.  

 
23.0  LATE BIDS  

Any Bid Security / EMD received by the Purchaser after the deadline for submission of 
bid may render the bid to be declared “Late” and such bid is liable for rejection; such 
EMD may be returned unopened to the bidder at the sole discretion of the Purchaser.  
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24.0  MODIFICATION AND WITHDRAWAL OF BIDS 
24.1  The bidder may modify or withdraw its bid after the bid submission, but, before the due 

date of submission as per provisions provided on the e-tendering portal. After the bid due 
date & time however, no modifications whatsoever are allowed in the bid.  

 
24.2  No bid shall be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the Bid form. In case 
of request in written by the authorized signatory for withdrawal of a bid during this 
interval, the Bidder’s bid security shall be forfeited.  

 
E.  BID OPENING AND EVALUATION 
 
25.  Bid Opening 
 
25.1  The Purchaser will open all bids on the e-tendering portal in the presence of bidder(s) 

representatives who choose to attend, at the time, on the date and place (as specified in 
IFB). The bidder(s) representatives, who are present, shall sign an attendance sheet 
evidencing their attendance, if so required by the Purchaser.  

 
25.2  The Bidder’s names and the presence or absence of requisite Bid Security (EMD) and 

such other details as the Purchaser, at its discretion, may consider appropriate, will be 
announced at the opening. No bid shall be rejected at bid opening, except for bids 
without EMD.  

 
25.3  Bids that are not opened and read out at bid opening shall not be considered further for 

evaluation, irrespective of the circumstances. Bidder’s specific attention is drawn to this 
stipulation to enable the representative of the Bidder at the bid opening time to bring out 
to the attention for the Purchaser any documents pertaining to its bid is not being 
acknowledged and relevant portions read out.  

 
25.4 The Purchaser will prepare a bid opening statement to be signed by all representatives 

present during bid opening.  
 
26.  Process to be Confidential 
 
26.1  Information relating to the examination, clarification, evaluation and comparison of bids, 

and recommendations for the award of a contract, shall not be disclosed to bidders or 
any other persons officially concerned with such process. Any effort by a bidder to 
influence the Employer’s processing of bids or award decisions may result in the rejection 
of the bidder’s bid. 

 
27.  Contacting the Employer 
 
27.1  From the time of bid opening to the time of Contract award, if any bidder wishes to 

contact the Employer on any matter related to the bid, it should do so in writing. 
 
27.2  Any effort by the bidder to influence the Employer in the Employer’s bid evaluation, bid 

comparison, or Contract award decisions may result in the rejection of the bidder’s bid. 
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28.  Examination of bids and Determination of Responsiveness 
 
28.1  Prior to the detailed evaluation of bids, the Employer will determine whether each bid 

a)  meets the Bid Evaluation Criteria; 
b)  has been properly signed; 
c)  is accompanied by the required securities; 
d)  is substantially responsive to the requirements of the bidding documents; and 
e)  provides any clarification and/ or substantiation that the Employer may require to 

determine responsiveness pursuant to Sub-Clause 28.2. 
 
28.2  A substantially responsive bid is one which conforms to all the terms, conditions and 

specifications of the bidding documents without material deviations or reservations. A 
material deviation or reservation is one 
a)  that affects in any substantial way the scope, quality, or performance of the 

Works; 
b)  that limits in any substantial way, inconsistent with the bidding documents, the 

Employer’s rights or the bidder’s obligations under the contract; or 
c)  whose rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive bids. 
 
28.3  If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 
deviation or reservation. 

 
29.0  OPENING OF PRICE BID  
 
29.1  In case of two-part bidding, the Bidders whose bids are found substantially responsive 

shall be invited to attend the opening of price bid. Such bidders may be required to attend 
the price bid opening at a short notice. The place, date and time of price bid opening will 
be informed to all such Bidders. The Bidder’s representatives who are present shall sign 
a register evidencing their attendance.  

 
29.2  The bid prices stated in the price schedules will be announced during price bid opening.  
 
30.  Correction of Errors 
 
30.1  Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 
a)  where there is a discrepancy between the amounts in words and in figures, the 

amount in words will govern; and 
b)  where there is a discrepancy between the unit rate and the total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
 
30.2  The amount stated in the bid will be adjusted by the Employer in accordance with the 

above procedure for the correction of errors and, with the concurrence of the bidder, shall 
be considered as binding upon the bidder. If the bidder does not accept the corrected 
amount of bid, its bid will be rejected, and the bid security shall be forfeited. 

 
31.  Conversion to Single Currency for Comparison of Bids - NOT APPLICABLE 
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32.  Evaluation and Comparison of Bids 
32.1  The evaluation and comparison of bids will be done as per the provisions of the bid 

evaluation criteria as per Annexure – I to ITB (to be separately enclosed along with 
bidding document against individual tenders). 

 
33.  Preference for Domestic Bidders - VOID 
 
34.  Purchase Preference - VOID 
 
35.  Compensation for extended stay - VOID 
 
F.  AWARD OF CONTRACT 
 
36.  Award 
36.1  Subject to Clause 29, MNGL will award the contract to the successful bidder whose bid 

has been determined to be substantially responsive and has been determined as the 
lowest, is determined to be qualified to satisfactorily perform the contract. 

 
37.  Employer’s Right to Accept Any Bid and to Reject Any or all Bids 
37.1  MNGL reserves the right to accept or reject any bid, and to annul the bidding process and 

reject all bids, at any time prior to award of contract, without thereby incurring any liability 
to the affected bidder or bidders or any obligations to inform the affected bidder or 
bidders of the ground for MNGL’S ACTION. 

 
38.  Notification of Award 
 
38.1  Prior to the expiration of period of bid validity MNGL will notify the successful bidder in 

writing by fax, cable or telex to be confirmed in writing, that his bid has been accepted. 
The notification of award/ Service Order will constitute the formation of the Contract. 

 
38.2  Delivery/ completion period shall be counted from the date of notification of award / 

Service Order. 
 
The notification of award will constitute the formation of a Contract, until the Contract has 
been effected pursuant to signing of Contract as per Clause 39 of ITB. 
 
Upon the successful bidder’s furnishing of contract performance security, pursuant to 
Clause 40 of ITB, MNGL will promptly notify each unsuccessful bidder and will discharge 
his bid security, pursuant to Clause 16 of ITB. 
 
Also, successful bidder has to ensure that purchase order (PO) of long lead items (i.e. 
fittings and flanges) is made available to MNGL within 10 days of Service Order. Failure 
to do so shall result in termination of contract. 

 
39.  Signing of Agreement 
39.1  MNGL will award the Contract to the successful bidder, who, within 15 days of receipt of 

the same, shall sign and return the acceptance copy to MNGL. 
39.2  The successful bidder shall be required to execute an AGREEMENT in the proforma 

given in of this standard bidding document on non-judicial paper of appropriate value (the 
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cost of stamp paper shall be borne by the Contractor), within 15 days of the receipt by 
him of the Notification of Acceptance of Tender. In the event of failure on the part of the 
successful bidder to sign the AGREEMENT within the above stipulated period, the Bid 
Security shall be forfeited and the acceptance of the tender shall be considered as 
cancelled. 

 
40.  Contract Performance Security 
40.1  Within 15 days of the receipt of the notification of award/ Service Order from MNGL, the 

successful bidder shall furnish the contract performance security in accordance with 
Article 24 of General Conditions of the Contract in the form provided in the bidding 
documents. The Contract Performance Security shall be in the form of either Banker’s 
Cheque or Demand Draft or Bank Guarantee or Letter of Credit and shall be in the 
currency of the Contract. 

 
40.2  The contract performance security shall be for an amount equal to 3% of the annualized 

value of the contract towards faithful performance of the contractual obligations and 
performance of equipment. This Bank Guarantee/ DD/ Letter of Credit shall be from any 
Indian scheduled bank or a branch of an International bank situated in India and 
registered with Reserve bank of India as scheduled foreign bank. This Bank Guarantee 
shall be valid for a period as stated in Article-24 of General Conditions of ‘The Contract’. 

 
40.3  Failure of the successful bidder to comply with the requirements of this article shall 

constitute sufficient grounds for the annulment of the award and forfeiture of the bid 
security, in which event MNGL may award the order to the next lowest evaluated bidder 
or call for new bids. 

 
41.  Corrupt or Fraudulent Practices 
41.1  MNGL requires that bidders/ contractors observe the highest standard of ethics during 

the execution of contracts. In pursuance of this policy, the Employer: 
 
a)  defines, for the purposes of this provision, the terms set forth below as follows: 

i)  “corrupt practice” means the offering, giving or soliciting of anything of 
value to influence the action of a public official in the procurement 
process or in contract execution; and 

ii)  “fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice among 
bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition; 

 
b)  will reject a proposal for award if it determines that the bidder recommended for 

award has engaged in corrupt or fraudulent practices in competing for the 
contract in question; 

 
c)  will declare a firm ineligible and put on holiday, either indefinitely or for a stated 

period of time if it at any time determines that the firm has engaged in corrupt or 
fraudulent practices in competing for, or in executing a contract. 
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2.0   ANNEXURE TO INSTRUCTIONS TO 

BIDDERS (ITB) 
 

 
CONTENTS 

 
Sl. No.   Description 
 
1)   Annexure-I  :  Bid Evaluation Criteria 
 
2)   Annexure-II  :  List of Formats 
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EVALUATION / COMPARISON OF BIDS 
 

1.0  The Employer will examine the bids to determine whether the bids are complete as per 
Check List, Stamped and signed on each page and are in order. 

 
2.0  EARNEST MONEY DEPOSIT 

The bids without requisite EMD and / or EMD not in the prescribed proforma will not be 
considered and bids of such bidders shall be rejected. 

 
Note:  
The Indian / Domestic firms registered with NSIC/MSME, under its single point 
registration scheme are exempted from furnishing Tender Fee & Bid Security, 
provided they are registered for the items / work they intend to quote and subject 
to their enclosing with their bid a copy of latest and current registration certificate. 

 
3.0  DEVIATION TO STIPULATIONS 

“It may be noted that since this is zero deviation tender the bidder is advised to 
quote strictly as per terms & conditions of tender document & not to stipulate any 
deviation/ exception. Offers requesting deviation shall not be amended for further 
evaluation & shall be summarily rejected”. 

 
4.0  CONFORMANCE TO SCOPE OF WORK 

Bidder will be required to confirm to the Scope of Work as mentioned in SCC, Scope of 
work, Schedule of Rates and Job Specification/ Technical Specifications. 

 
5.0  CONFORMANCE TO SCOPE OF SUPPLY 

Bidder will be required to confirm to the Scope of Supply as mentioned in SCC, Schedule 
of Rates, scope of work and Jobs Specification/ Technical Specifications.  
 

6.0  DETERMINATION OF RESPONSIVENESS 
The bid submitted by the bidder should be responsive to the requirements of the Bidding 
Document. A responsive bid is one which conforms to the terms, conditions and 
specifications of the Bidding Document and Bid Evaluation Criteria without Deviation. 

 
7.0  Bidders are advised to quote strictly as per terms and conditions of the Bidding 

Document and not to stipulate any deviation/ exception as it is “No Deviation” tender. 
Offers with any Exception/ deviation shall be liable for rejection. 

 
8.0  Bidder will be required to establish up to the satisfaction of Owner that the resources 

proposed to be deployed as per SCC by the bidder are in conformity with the WORK 
REQUIREMENT. 
The following requirement must be noted while submitting the resource deployment 
details. 
 
i) Construction Equipments 
Mechanized type of construction equipments should be considered. All requisite 
equipments such as cranes, diesel generators, compressors, welding machines, pumps, 
tractor-trailor, etc. shall be considered. Deployment of minimum equipments must be 
furnished as per tender. 
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ii) Deployment of Supervisory/ Skilled Personnel 
Bidder must furnish a site organization with qualified and experienced personnel in 
adequate numbers keeping in view the specific requirement for this work. Bidder will 
prepare & submit these details also keeping in view the minimum no. of skilled personal 
as per tender. 

 
9.0  EVALUATION OF PRICE BIDS 

i)  The price part of only those bidders will be evaluated whose bid is technically 
and commercially acceptable to Owner. 

 
ii)  Quoted price for the complete scope of work and supply as per SOR shall be 

taken into account for arriving at the lowest evaluated price. 
 
10.0  BIDDERS MUST CHECK THAT THEIR BID IS COMPLETE IN ALL RESPECTS WITH 

ALL DETAILS AS PER VARIOUS FORMATS ENCLOSED IN INSTRUCTIONS TO 
BIDDERS, CHECK LIST AND COMMERCIAL QUESTIONNAIRE REPLIED 

 
Issue of any technical/ commercial questionnaire or having any classificatory discussions, 
in general, is not envisaged. Bidders in their own interest must ensure that their bid is 
complete in all respects complying with the requirement of Instructions to Bidders and 
have furnished all details/ clarifications/ confirmations. Also note that all details/ 
documents shall be submitted in relevant SECTIONS and mentioned in CHECK LIST. 
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FORM F-1 
BIDDER’S GENERAL INFORMATION 

(Information must be provided on bidder’s letterhead) 
 
To, 
M/s MAHARASHTRA NATURAL GAS LIMITED 
2nd Floor, Pride Purple Coronet, 
Baner Road, Baner, 
Pune – 411045 
 
1-1  Bidder Name: __________________________________________________ 
 
1-2  Number of Years in Operation: _____________________________________ 
 
1-3  Address of Registered Office: _____________________________________ 

 
_____________________________________ 

 
City______________ District _______________ 

 
State _______________PIN _______________ 

1-4  Operation Address 
(If different from above): ________________________________________ 

 
__________________________________________ 

 
City_________________District ___________ 

 
State _______________PIN _______________ 

 
1-5  Telephone Number: ____________________________________________ 

(Area Code)   (Telephone Number) 
 
1-6  Mobile Number, if any ________________________________________ 
 
1-7  E-mail address: __________________________________________________ 
 
1-8  Website: __________________________________________________ 
 
1-9  Fax Number: __________________________________________________ 

(Area Code)   (Telephone Number) 
 
1-10  ISO Certification, if any {If yes, please furnish details}____________________ 
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__________________________________________________ 
 
 
1-11  Whether Supplier / Manufacturer 

/ Dealer / Trader / Service Provider ___________________________________ 
 
1-12  Types of material / service provided ___________________________________ 
 
1-13  Bank’s Name : __________________________________________________ 
 
1-14  Bank’s Branch : __________________________________________________ 
 
1-15  Branch Code : __________________________________________________ 
 
1-16  Bank account number : _________________________________________ 
 
1-17  Account type: __________________________________________________ 
 
1-18  IFSC Code: __________________________________________________ 
 
1-19  MICR Code: __________________________________________________ 
 
1-20  Type of Firm: Proprietary/ Partnership/ PVT/Public Ltd.: ___________________ 
 
1-21  If others, please specify __________________________________________ 
 
1-22  Details of Directors/ Proprietors/ Partners __________________________ 
 

__________________________________________________ 
 
__________________________________________________ 

 
(Kindly attach separate sheets giving details for name of directors / proprietors 
and their stakes) along with the supporting documents. 
 
1-23  PAN No.: __________________________________________________ 
 
1-24  EPF No.: __________________________________________________ 
 
1-25  MSME category, if applicable (i) Type of Enterprises: _____________________ 
 

(ii) Social Category of Enterprises: _____________ 
 

(iii) Gender (Male/Female/Transgender/NA: ______ 
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1-26  GST Registration no. 

(If registered) __________________________________________________ 
 
1-27  If unregistered (Reason) 
 

a)  Turnover threshold 
 

b)  Providing exemption goods/services 
 

c)  Others (specify) 
 
 

(SIGNATURE OF BIDDER WITH SEAL) 
 
Note: 
 
1  The above required information is required on the bidder’s letterhead. 
 
2  Bidders have to submit supporting documents for the above details including the 

following: 
a.  PAN card copy 
b.  GST certificate copy (of the same state as the office address mentioned 

above) 
c. Cancelled cheque of the bank account mentioned above 
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FORM F-2 
 

BID BOND PROFORMA / PROFORMA FOR EMD IN THE FORM OF BG 
 
Bank Guarantee No.: 
 
Date: 
 
To 
M/s MAHARASHTRA NATURAL GAS LIMITED 
2nd Floor, Pride Purple Coronet, 
Baner Road, Baner, 
Pune – 411045 
 
TENDER NO. ___________________________ FOR CARRYING OUT ___________ 
 
 
WHEREAS………………………………... (HEREINAFTER CALLED ‘THE Bidder’) has 
submitted his Bid dated……………. for carrying out of ………………………………… 
(Herein after called ‘The Bid’) KNOW ALL MEN by these presents that WE 
……………………………………. (hereinafter called ‘The Bank’) are bound unto 
MAHARASHTRA NATURAL GAS LIMITED, 2nd Floor, Pride Purple Coronet, Baner 
Road, Baner, Pune – 411045 (herein after called ‘MNGL’) in the sum of 
……………………………. for which payment well and truly made to MNGL, the BANK 
binds itself its successor and assigns by these presents. Sealed with the Common Seal 
of the said BANK this ………. day of …………2023 
 
THE CONDITIONS of this obligation are: 
 
1.  If the Bidder withdraws his Bid during the period of Bid validity specified by the 

Bidder on the Bid Form; or 
 
2.  If the Bidder, having been notified of the acceptance of his bid by MNGL during 

the period of bid validity 
 

a)  Fails or refuses to execute the Contract Form, if required: or 
 

b)  Fails or refuses to furnish the PERFORMANCE SECURITY in 
accordance with the Instructions to the Bidder. 

 
We undertake to pay MNGL up to the above amount upon receipt of its first written 
demand, without MNGL having to substantiate its demand, provided that in its demand 
MNGL will note the amount claimed by it is due to it owing to the occurrence of one or 
both of the two conditions specifying the occurred condition or conditions. 
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The Guarantee will remain in force up to and including 60 days after the period of bid 
validity and any demand in respect thereof should reach the BANK not later than the 
above date. 

 
 

(Signature of the BANK) 
 
(Signature of the Witness) 
 
Name & address of Witness: 
 
Date: 
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BID BOND PROFORMA / PROFORMA FOR EMD IN THE FORM OF "LETTER OF 
CREDIT" 

 
To, 
M/s MAHARASHTRA NATURAL GAS LIMITED 
2nd Floor, Pride Purple Coronet, 
Baner Road, Baner, 
Pune – 411045 
 
Sub: TENDER DOCUMENT FOR RATE CONTRACT FOR A PERIOD OF TWO 
YEARS FOR INSTALLING TRANSFORMER RECTIFIER (TR) UNIT, MONITORING & 
MAINTENANCE OF CATHODIC PROTECTION (CP) SYSTEM INSTALLED FOR 
STEEL PIPELINE IN NASHIK & SINDHUDRUG GA 
 
Tender No: MNGL/CP/2023-24/33  
 
Irrevocable and confirmed Letter of Credit No. …………… Amount: Rs. ____ 
 
Validity of this Irrevocable: ………………………………………… (in India) 
Letter of Credit   (2 months beyond validity of Offer) 
 
Dear Sir, 
 
1.  You are here by authorized to draw on ………………….. (Name of Applicant with 

full address) for a sum not exceeding …………………… available by your 
demand letter (draft) on them at sight drawn for Rs.………… accompanied by a 
certificate by MNGL, with the Tender No. duly incorporated therein, that one or 
more of the following conditions has/have occurred, specifying the occurred 
condition(s): 

 
(i)  The Bidder withdraws its Bid during the period of Bid validity or any extension 

thereof duly agreed by the Bidder. 
 
(ii)  The Bidder varies or modifies its Bid in a manner not acceptable to MNGL during 

the period of bid validity or any extension thereof duly agreed by the Bidder. 
 
(iii)  The Bidder, having been notified of the acceptance of its Bids, 

(a)  Fails or refuses to execute the Supply Order/Contract 
(b)  Fails or refuses to furnish the Contract Performance Guarantee within 30 

days before expiry of Bid Security. 
(c)  Fails to accept arithmetic corrections as per tender conditions. 

 
2.  This Irrevocable Letter of Credit has been established towards Bid Security 

Tender No ……………… for……………….. (Item) 
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3.  We hereby guarantee to protect the Drawers, Endorsers and bonafide holders 
from any consequences, which may arise in the event of the non-acceptance or 
non-payment of Demand Letter (draft) in accordance with the terms of this credit. 

4.  This Credit is issued subject to the Uniform Customs and Practices for 
Documentary Credits (1993 Revised) International Chamber of Commerce 
Brochure No. 500. 

 
5.  Please obtain reimbursement as under: …………………………………………. 
 
6.  All foreign as well as Indian bank charges will be on the account of M/s. ………… 

(Applicant) 
 
FOR ……………………….. 

Authorized Signature 
(Original Bank) 

 
Counter Signature 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
MAHARASHTRA 

NATURAL GAS LIMITED 

TENDER DOCUMENT FOR RATE CONTRACT FOR A 
PERIOD OF TWO YEARS FOR INSTALLING 
TRANSFORMER RECTIFIER (TR) UNIT, MONITORING 
& MAINTENANCE OF CATHODIC PROTECTION (CP) 
SYSTEM INSTALLED FOR STEEL PIPELINE IN 
NASHIK & SINDHUDRUG GA  
  

Bid No.: MNGL/CP/2023-24/33 
 

 

 
FORM F – 3 A 

ANNUAL TURNOVER 
 

Bidder must fill in this form 
 
Annual Turnover data for the last 3 years: 
 
Year Last three financial 

year 
 

Amount 
(in INR) 
 

Year 1: 
 
 

  

Year 2: 
 
 

  

Year 3: 
 
 

  

 
1.  The information supplied should be the Annual Turnover of the bidder 
 
2.  A brief note should be appended describing thereby details of turnover as per 

audited results. 
 
 

SEAL AND SIGNATURE OF THE BIDDER 
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FORM F – 3 B 
FINANCIAL STATUS 

 
Bidder must fill this form 

 
FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR 

 
Description Amount 

(in INR) 
 

1. Current assets 
 

 

2. Current Liabilities (including secured and un-secured short-term loans & 
working capital loans) 
 

 

3. Working Capital (Current Assets-Current liabilities) 
 

 

4. Net Worth 
Owners funds (Paid up share capital and Free Reserves & Surplus) (NW) 
 

 

 
 
1.  Attached are copies of the audited balance sheets, including all related notes and 

income statement and Auditor’s report, for the last Audited Financial year, as 
indicated above, complying with the following conditions. 
•  All such documents reflect the financial situation of the bidder 
•  Historic financial statements must be audited by a certified accountant. 
•  Historic financial statements must be complete, including all notes to the 

financial statements. 
•  Historic financial statements must correspond to accounting periods 

already completed and audited (no statement for partial periods shall be 
requested or accepted) 

 
 
 

SEAL AND SIGNATURE OF BIDDER 
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FORM F-4 
CHECK LIST FOR AGREED TERMS AND CONDITIONS 

 
Sr. 
No. 

DESCRIPTION BIDDER’S 
CONFIRMATION 
 

1. Price & Delivery Basis FOT- MNGL Store basis 
at various 
Locations 

2. Firm & Fixed Prices (As per Tender document) Accepted 
 

3. Supply as per scope defined in the Tender 
documents 

Included 

4. All Taxes, duties, levies, etc. included in price Included 
5. Packing & Forwarding is Included in unit price Included 
6. Delivery period (As per Tender document) Accepted 
7. Guarantee/ Warranty Clause Accepted 
8. Price Reduction Schedule as per Tender document Accepted 

 
9. Term of Payments (As per Tender document) Accepted 
10. Contract-Cum-Equipment Performance Bank 

Guarantee to be submitted as per tender document 
Accepted 

11. Firm Price - during the entire duration of contact (As 
per Tender document) 

Accepted 
 

12. Validity of bid & bid security Accepted 
13. Bid Security (EMD) & Details of EMD Submitted 
14. Price Quoted as per SOR. Yes 
15. Deviation / exception Form 5 Yes 
16. Defect Liability Period/ Warranty Accepted 
17. Goods & Service Tax Included 
18. General & Special Conditions of Contract & 

Technical terms and conditions of the Tender 
Accepted 
 

 
Name of the Bidder  : M/s 
 
Signature   : 
 
Name    : 
 
Designation   : 
 
Date        seal: 
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FORM F-5 
DEVIATION FORM  

(On Bidder’s letter head) 
To, 
M/s MAHARASHTRA NATURAL GAS LIMITED 
2nd Floor, Pride Purple Coronet, 
Baner Road, Baner, 
Pune – 411045 
 
Notes 
1)  BIDDER may give a consolidated list of deviations / clarifications / comments for 

all sections of the bid documents which for an appropriate offer are considered 
unavoidable by him. 

 
2)  Deviations / clarifications mentioned elsewhere in the offer shall not be binding 

on the MNGL and any such deviations if indicated elsewhere other than this form 
will render the offer non-responsive and shall liable to be rejected. 

 
3)  BIDDER shall state the reason for the deviations in the remark column. 
 
4)  Only the deviations listed herein, in conjunction with the original Tender shall 

constitute the contract document for the award of the job to the BIDDER. 
 
5)  Any clarification raised by the Purchaser/ Consultant should be resolved within 

10 days failing which the bid is liable for rejection. 
Sec 
No./ 
Cls. No. 
 

Page 
No. 
 

Requirements 
as 
per tender 
 

Deviation 
by 
Bidder 
 

Clarification/ 
Comments by 
Bidder 
 

Remarks 
 

1)      
      
2)      
      
3)      
      
4)      
      
5)      
      
6)      
 
The bidder confirms that all clauses of the tender document, which are not listed above 
are fully complied by the bidder.  

(Signature of the bidder) 
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FORM F-6 
DECLARATION ON TENDER DOCUMENT DOWNLOADED 

(on Bidder’s letter head) 
 
No.         Date: 
 
To, 
M/s MAHARASHTRA NATURAL GAS LIMITED 
2nd Floor, Pride Purple Coronet, 
Baner Road, Baner, 
Pune – 411045 
 
Sub: TENDER DOCUMENT FOR RATE CONTRACT FOR A PERIOD OF TWO 
YEARS FOR INSTALLING TRANSFORMER RECTIFIER (TR) UNIT, MONITORING & 
MAINTENANCE OF CATHODIC PROTECTION (CP) SYSTEM INSTALLED FOR 
STEEL PIPELINE IN NASHIK & SINDHUDRUG GA 
 
Tender No: MNGL/CP/2023-24/33 
 
Sir, 
 
We hereby confirm that we have read each page of the subject tender document along 
with Corrigendum & Reply to bidder’s queries thoroughly and understood the complete 
Scope of Work and other terms & conditions. We hereby also confirm that tender terms 
& conditions are acceptable to us and any deviation other than mentioned in deviation 
Form F-5 is not to be taken into account. 
 
 
Yours faithfully, 
 
 
 
Signature 
Name & Designation 
For and on behalf of 
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FORM F-7 
PROFORMA FOR LETTER OF AUTHORITY 

 
No.         Date: 
 
To, 
M/s MAHARASHTRA NATURAL GAS LIMITED 
2nd Floor, Pride Purple Coronet, 
Baner Road, Baner, 
Pune – 411045 
 
Sub: TENDER DOCUMENT FOR RATE CONTRACT FOR A PERIOD OF TWO 
YEARS FOR INSTALLING TRANSFORMER RECTIFIER (TR) UNIT, MONITORING & 
MAINTENANCE OF CATHODIC PROTECTION (CP) SYSTEM INSTALLED FOR 
STEEL PIPELINE IN NASHIK & SINDHUDRUG GA 
 
Tender No: MNGL/CP/2023-24/33 
 
Sir, 
 
We ______________________________________________________ hereby 
authorise following representative (s) to attend the Un-Priced Bid opening and Priced Bid 
opening against above Bidding Document: 
 
1. Name & Designation _________________ Signature _____________ 
 
2. Name & Designation _________________ Signature _____________ 
 
We confirm that we shall be bound by all and whatsoever our representative(s) shall 
commit. 
 
Yours faithfully, 
 
 
 
Signature 
Name & Designation 
For and on behalf of 
 
 
Note: This letter of authority should be on the letterhead of the bidder and should be 
signed by a person competent and having the power of attorney to bind the bidder. 
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FORM F-8 

DECLARATION 
(on Bidder’s letter head) 

 
 
To, 
M/s MAHARASHTRA NATURAL GAS LIMITED 
2nd Floor, Pride Purple Coronet, 
Baner Road, Baner, 
Pune – 411045 
 
Sub: TENDER DOCUMENT FOR RATE CONTRACT FOR A PERIOD OF TWO 
YEARS FOR INSTALLING TRANSFORMER RECTIFIER (TR) UNIT, MONITORING & 
MAINTENANCE OF CATHODIC PROTECTION (CP) SYSTEM INSTALLED FOR 
STEEL PIPELINE IN NASHIK & SINDHUDRUG GA 
 
Tender No: MNGL/CP/2023-24/33 
 
We confirm that we are not under any liquidation, court receivership or similar 
proceedings.  
 
We also confirm that we have not been put on holiday / ban by any Government 
Organization / Public Sector or their joint ventures/ MNGL for any forgery, Corrupt or 
Fraudulent Practice or unethical behaviour. 
 
 
 
 
 
 

SEAL AND SIGNATURE OF BIDDER 
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Form F-9 
DETAILS OF LITIGATION 
(on Bidder’s letter head) 

 
 
 
 
 
Bidder shall furnish details of litigation cases of the bidder during the last 5 years if any, 
in this Form. 
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FORM F- 10 
COVERING LETTER 
(ON LETTER HEAD) 

 
Date: 

To,  
 
 
Subject: Certificate regarding…………………………………. 
 
Dear Sir, 
 
We………………………………………….(name of the Statutory Auditor/Chartered 
Accountant) are the Statutory Auditor/Chartered Accountant of 
M/s……………………………………………………….(name of the bidder). 
 
We hereby confirm that we have issued following certificate: 
 
1. 
 
2. 
 
3. 
 
Thanking You, 
 
 
Place:       (Signature) 
 
Date:       Name of Authorised Signatory 

Membership No. 
 
Encl.: As above 
 
Note: Submission of this form is Mandatory for all the bidders. 
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FORM F- 11 
FORMAT FOR STATUTORY AUDITOR’S/ CHARTERED ACCOUNTANT 

 
CERTIFICATE FOR FINANCIAL CAPABILITY OF THE BIDDER 
(For supply of Goods/Works/Services) 
 
We have verified the Annual Accounts and other relevant records of 
M/s……………………….. (Name of the bidder) and certify the following 
 
A.  ANNUAL TURNOVER OF LAST 3 YEARS: 
 
Year Amount (Currency) 

 
Year 1: 
 

 

Year 2: 
 

 

Year 3: 
 

 

 
B.  FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR: 
 
Description Year_________ 

 
 Amount (Currency) 

 
1. Currency Assets 
 

 

2. Current liabilities 
 

 

3. Working capital (Current assets-current 
liabilities) 
 

 

4. Net worth (Paid up share capital and 
free reserves & surplus) 
 

 

 
 
Name of Audit Firm:     [Signature of Authorized signatory] 
Chartered Accountant    Name: 
Date:       Designation: 

Seal: 
Membership no. 
UDIN No. 
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Instructions: 
 
1.  The financial year would be the same as one normally followed by the bidder for 

its Annual Report. 
 
2.  The bidder shall provide the audited annual financial statements as required for 

this Tender Document. Failure to do so would result in the personnel being 
considered as non-responsive. 

 
3.  For the purpose of this Tender document (i) Annual Turnover shall be “Sale 

value/Operating Income” (ii) Working capital shall be “Current Assets less 
Current Liabilities” and (iii) Net Worth shall be “Paid up share capital and Free 
reserves & Surplus” 
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FORM F-12 
FORMAT FOR CERTIFICATE FROM STATUTORY AUDITOR FOR DETAILS OF 

SIMILAR GOODS/ WORK/ SERVICES SUPPLIED/ DONE DURING PAST 10 
YEARS 

 
Sr. 
no. 
 

Description of the 
goods/works/services 

LOA/PO 
/WO no. 
& date 
 

Full proposal, 
address & 
phone nos. of 
client Name, 
designation & 
address of 
engineer/officer-
in-charge(for 
cases other 
than purchase) 
 

Value of 
Contract/O 
rder 
(Specify 
Currency 
amount) 
 

Date of 
Commencem 
ent of 
work/service 
s or supply 
of goods 
 

Scheduled 
completion 
time(months) 
delivery 
schedule 

Date of 
actual 
completion/s 
upply 

Reasons 
for 
delay in 
execution, 
if 
any 
 

Project 
cost 
 

(1) (2) (3) (4) (5) 
 

(6) (7) (8) (9) (10) 

          
          
          
          

 
 
 

Place:      [Sign. Of authorized signatory of bidder] 
Date: 

Name: 
Designation: 

 
Instructions: 
1.  Copies of letter of awards/order/work orders and completion certificate (in case of 

works/services) or IRN/Proof of delivery (in case of supplies, if applicable) to be 
enclosed. 

2.  The supply/work/services completed earlier than 5 years need not be indicated 
here. 

3.  The list of supply/ work/ services not of similar nature need not be indicated here. 
Failing to comply aforementioned instructions may lead to rejection of bid. 

4.  Bidders are expected to provide details in respect of each order in this Annex. 
The orders cited must comply with the bid evaluation criteria specified in Tender 
Document. Details provided in this section is intended to serve as a backup for 
information provided in Offer/Quotation. Bidder should also refer to the 
instructions below. 

5.  A separate sheet should be filled for each LOA/work order/ purchase order. 
6.  Certificate from the bidder’s statutory auditors must be furnished in the format 

below for LOA/Work Order/Purchase Order mentioned above (separately for 
each orders) 
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7.  It may be noted that in the absence above certificates, the details would be 
considered inadequate and could lead to the bid being considered ineligible for 
further evaluation. 

 
 
Certificate from the Statutory Auditor regarding Supply of Goods/Works/Services 

 
Based on its books of accounts and other published information authenticated by it, {this 
is to certify that LOA/PO/WO no. …………………………………….dated……………was 
awarded to ………………………………………..(name of the bidder) 
by…………………………..(name of the client) to 
execute……………………………….((name of the supply/work/service). The Supply/ 
works/services commenced on ……………………. (date) was/is likely to be completed 
on…………………………..(date, if any). It is certified that the total value of contract/order 
executed by……………………………………….(name of bidder) 
was………………………………………………(specify currency & amount) and executed 
value was…………………………………(specify currency & amount). 
 
 
Name of Audit Firm: 

[Signature of authorized signatory] 
Chartered Accountant: 
 
Date:       Name: 

Designation: 
Seal: 
Membership no.: 
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FORM F-13 

FORMAT FOR WORK ORDER RECORDS FOR MEETING BEC 
 
 
Sr. 
no. 
 

Purchase Order 
no. 

Purchaser 
Name 

Ordered 
Quantity 
 

Supplied 
Quantity 
 

IRN no./ DCN/ 
Taxable 
Invoice no. 
 

Sr. No. 
of 
pages 
 

(1) (2) (3) (4) (5) (6) (7) 
       
       
       
       
       
       
       
       
 
 
   
Bidder shall submit this form along with relevant document with proper 
numbering. 
 
For tenders having various items/ parts, bidder to submit separate format for each 
item/ part quoted. 
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Form F-14 
FORMAT FOR BIDDER’S PRE-BID QUERIES 

 
To, 
M/s MAHARASHTRA NATURAL GAS LIMITED 
2nd Floor, Pride Purple Coronet, 
Baner Road, Baner, 
Pune – 411045 
 
Sub: TENDER DOCUMENT FOR RATE CONTRACT FOR A PERIOD OF TWO 
YEARS FOR INSTALLING TRANSFORMER RECTIFIER (TR) UNIT, MONITORING & 
MAINTENANCE OF CATHODIC PROTECTION (CP) SYSTEM INSTALLED FOR 
STEEL PIPELINE IN NASHIK & SINDHUDRUG GA 
 
Tender No: MNGL/CP/2023-24/33 
 
Sr. 
no. 
 

Section / Tender 
page no. 
 

Clause no. Subject Bidder’s Query 
 

     
     
     
     
     
     
     
     
     
 
NOTE: The Pre-Bid Queries may be sent by e-mail, before pre-bid meeting due 
date, to MNGL. Editable copy of queries may be enclosed while sending signed 
pre bid queries. 
 
 

 
 

SEAL AND SIGNATURE OF BIDDER 
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Form F-15 
TECHNO-COMMERCIAL PROPOSAL 

 
(To be filled serial-wise on the e-tendering portal bid floor in the provided format) 
 
Wherever remarks are required, bidders are advised to ensure that sufficient information 
has been provided and remarks such as “attached”, “enclosed”, “submitted” or other 
such terms alone should be avoided. 
 
Sr. Requirement Response 

 
 General Information 

 
 

1 Complete Bidder Organization Name 
 

 

2 Date of Registration 
 

 

3 Company Address(es) in India 
 

 

4 No. of years in business 
 

 

5 Type of Firm (Proprietary / Partnership / Private Ltd. / Public Ltd.) 
 

 

6 Details of Directors / Proprietors / Partners 
 

 

7 Phone no. of contact person 
 

 

8 Email ID of contact person 
 

 

9 GST registration number 
 

 

 Technical BEC 
 

 

1 As defined in tender document Agree 
 

 Details in support of Technical BEC 
 

 

1 Any one past reference client (Company Name) 
 

 

2 Reference client’s PO / work order / Agreement no. and date of award 
 

 

3 Reference client’s Completion certificate with clear mention of PO / 
work order / Agreement no., awarded value/ qty. & executed value/ 
qty. 
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 Financial BEC  
1 Bidder’s turnover for immediate preceding financial year FY 

_________(as per tender requirement). 
 

2 Bidder’s turnover for second to last preceding financial year FY 
_________(as per tender requirement). 

 

3 Bidder’s turnover for third to last preceding financial year FY 
___________(as per tender requirement). 

 

4 Bidder’s net worth for preceding financial year FY ________ (as per 
tender requirement). 
Should be positive. 

 

5 Bidder’s working capital for preceding financial year FY ________(as 
per tender requirement). 

 

 Commercial Terms and Conditions  
1 Bidder accepts to keep the bid valid for a period of 4 months from the 

date of opening of techno-commercial bid 
Agree 
 

2 Bidder to submit the original copy of EMD / Bid Security (if applicable) 
required against tender document within the stipulated time. 

Agree 
 

3 EMD / Bid Security DD/BG no. / MSME/NSIC certificate no. and date  
4 Bidder accepts to quote the prices as per SOR enclosed with this 

tender document 
Agree 
 

5 Prices quoted by the bidder shall remain firm, fixed and valid for entire 
contractual period 

Agree 
 

6 Prices quoted by the bidder shall be inclusive of all taxes, duties, 
levies, fees, insurance, etc. 

Agree 
 

7 Bidder understands and accepts the complete scope of work as 
defined in the tender document 

Agree 
 

8 Bidder accepts the contractual validity period as per tender Agree 
9 Bidder accepts the terms of payment as per tender Agree 
10 Bidder accepts to submit the Performance Bank Guarantee(s) as per 

tender provisions 
Agree 

11 Bidder accepts the Price Reduction Schedule and other penalties as 
mentioned in the tender document 

Agree 

12 Bidder accepts the General / Special / Technical Terms & Conditions 
of the tender 

Agree 

13 Bidder accepts all statutory compliances against tender Agree 
14 Bidder has read and accepts the tender document in toto Agree 
15 Any deviation from the tender document sought by the bidder is listed 

separately in Form-5 only 
Agree 
 

16 
 

All the bidders must ensure adequacy and sufficiency of their 
document while submitting bid in all respects. Bid shall include all 
documents confirming to the tender terms and conditions, BEC and 
the tender specifications in toto failing which their bids are liable to be 
rejected.  

Agree 
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Form F-16 
DOCUMENTS TO BE UPLOADED ON E-TENDER PORTAL 

 
Sr. Document Header 

Name 
Document Description 
 

1 Covering 
Letter/Forwarding 
Letter 

Covering Letter/ Forwarding Letter 
 

2 Bid Signatory PoA / 
Board Resolution 
 

Power of attorney of the signatory to the bid offer on non-
judicial stamp paper / Board resolution of company for 
authorized signatory.  

3 Form-1 Bidder’s General Details/ information as per appended 
format 

4 Form-2 Bid Security (EMD) as per format Form F-2 
5 Form-3A & 3B 

 
Certificate for financial capability of the bidder as per 
appended format. In case bidder’s working capital is lower 
than that required as per Tender BEC, letter from bidder’s 
bank showing availability of credit to cover inadequacy of 
working capital to be attached with this Form-14 

6 Form-4 Agreed Terms & Conditions 
 

7 Form-5 Deviation/ Exceptions as per appended format. 
 

8 Form-6 Declaration as per appended format. 
 

9 Form-7 
 

Letter of authority in favour of any one or two of Bidder’s 
executives having authority to attend the un-Priced and 
price bid opening as per appended format. 

10 Form -8 Declaration for bidder not under Liquidation, etc (on 
Bidder’s letter head)  

11 Form-9 Information regarding any current litigation in which the 
bidder is involved in Form F-9. 

12 Form-10,11 & 12 
Certificates 

Certificates as per appended Form- F- 10, 11 & 12 
 

13 Form 13 Supply Records 
14 Form 15 Techno-Commercial Proposal as per form 15 
15 Copy of GST Copy of GST (Goods & Service Tax), ESI, PF, PAN 

registration Certificates 
16  
 

Other Documents for 
Technical BEC 
Eligibility 

Any other documents to show compliance of Technical 
BEC 
 

17  
 

Corrigenda and Other 
Docs 

Copy of all addenda / corrigenda, if any, along with 
required documents as stated therein, duly signed and 
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 stamped. (In case no addendum / corrigendum has been 
issued against this tender document, then the bidder may 
upload a letter stating that “No addendum / corrigendum 
has been issued against this tender document”). 

 
Note: 
 
1.  Bidder may attach any other docs, not in above list but relevant to this tender, at 

the specified link on the e-tendering portal. 
 
2.  Bidder has to upload the file as asked above on e-tender portal in .pdf format by 

keeping the file name as provide in the column “Document Header Name” above 
only. 

 
3.  All pages of the bid offer to be signed and stamped by an authorised 

representative (as describe in bid document) of the bidder. 
 
4.  Bidder must ensure numbering of all pages submitted in bid document. Further 

total number of pages submitted in bid document must be mentioned in the 
covering letter of bid submitted. 

 
Bidder have to upload the unpriced SOR marked “Quoted/ Unquoted” for each 
item as per excel (named “Unpriced SOR”) provided on the e-tender portal along 
with applicable GST rate (in percentage only) and HSN code. If there is any 
discrepancy observed between the HSN code/ GST rate in unpriced SOR and 
priced bid, then the GST rate as per unpriced SOR or as agreed during technical- 
commercial queries shall be considered for evaluation. MNGL also may take 
necessary clarifications from bidders quoting HSN code or GST rate inconsistent 
with other bidders or previous contract. 
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Form F-17 
CONTRACT PERFORMANCE BANK GUARANTEE 

(To be stamped in accordance with Stamp Act) 
 
To, 
M/s MAHARASHTRA NATURAL GAS LIMITED 
2nd Floor, Pride Purple Coronet, 
Baner Road, Baner, 
Pune – 411045 
 
Dear Sir, 
 
M/s______________________________________________ have been awarded the work of 
____________________________________ for Maharashtra Natural Gas Limited, PUNE vide 
Purchase Order No. ___________________dated ___________. 
 
The Contracts conditions provide that the CONTRACTOR shall pay a sum of Rs. __________ 
(Rupees _________________________________________________________________ ) as 
full Contract Performance Guarantee in the form therein mentioned. The form of payment of 
Contract Performance Guarantee includes guarantee executed by Nationalized Bank, 
undertaking full responsibility to indemnify Maharashtra Natural Gas Limited, in case of default. 
 
The said ___________________________________________________ has approached us 
and at their request and in consideration of the premises we having our office at 
_________________________________ have agreed to give such guarantee as hereinafter 
mentioned. 
 
1.  We _________________________________________ hereby undertake and agree with 

you that if default shall be made by M/s ______________________ ________________ 
in performing any of the terms and conditions of the tender or in payment of any money 
payable to Maharashtra Natural Gas Limited we shall on demand pay without any 
recourse to the contractor to you in such manner as you may direct the said amount of 
Rupees ______________________________ only or such portion thereof not exceeding 
the said sum as you may from time to time require. 

 
2.  You will have the full liberty without reference to us and without affecting this guarantee, 

postpone for any time or from time to time the exercise of any of the powers and rights 
conferred on you under the contract with the said ___________ 
_____________________________ and to enforce or to forbear from endorsing any 
powers or rights or by reason of time being given to the said 
_________________________ which under law relating to the sureties would but for 
provision have the effect of releasing us. 

 
3.  Your right to recover the said sum of Rs. _____________________________________ 

(Rupees __________________________________) from us in manner aforesaid will not 
be affected or suspended by reason of the fact that any dispute or disputes have been 
raised by the said M/s ______________________ _________ and/ or that any dispute or 
disputes are pending before any officer, tribunal or court. 
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Sheet 2 of 2 
 

4.  The guarantee herein contained shall not be determined or affected by the liquidation or 
winding up dissolution or changes of constitution or insolvency of the said but shall in all 
respects and for all purposes be binding and operative until payment of all money due to 
you in respect of such liabilities is paid. 

 
5.  This guarantee shall be irrevocable and shall remain valid up to_______________ If any 

further extension of this guarantee is required, the same shall be extended to such 
required period on receiving instruction from M/s ________________________ 
_________________________________ on whose behalf this guarantee is issued. 

 
6.  The Bank Guarantee’s payment of an amount is payable on demand and in any case 

within 48 hours of the presentation of the letter of invocation of Bank Guarantee. Any 
dispute arising out of or in relation to the said Bank Guarantee shall be subject to the 
jurisdiction of Pune or High Court of Mumbai. 

 
7.  We have power to issue this guarantee in your favor under Memorandum and Articles of 

Association and the undersigned has full power to do under the Power of Attorney dated 
____________ granted to him by the Bank. 

 
Yours faithfully, 

 
______________________________Bank 

By its Constituted Attorney 
 
 

Signature of a person duly 
authorized to sign on behalf of 
the Bank. 

 
 
 
 

INSTRUCTIONS FOR FURNISHING PERFORMANCE GUARANTEE 
1.  The Bank Guarantee by successful bidder(s) will be given on non-judicial stamp 

paper as per stamp duty applicable. The non-judicial stamp paper should be in 
name of the issuing bank. In case of foreign bank, the said bank guarantee to be 
issued by its correspondent bank in India on requisite non-judicial stamp paper 
and place of bid to be considered as Pune. 

 
2.  The bank guarantee by bidders will be given from bank as specified in ITB. 
 
3.  A letter from the issuing bank of the requisite Bank Guarantee confirming that 

said bank guarantee and all future communication relating to the Bank 
Guarantee shall be forwarded to Employer 
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Form F-18 
FORMAT FOR CERTIFICATE FROM BANK 

IF BIDDER’S WORKING CAPITAL IS INADEQUATE/NEGATIVE 
(To be provided on Bank’s letter head) 

 
 
Date: 

 
To, 
M/s MAHARASHTRA NATURAL GAS LIMITED 
2nd Floor, Pride Purple Coronet, 
Baner Road, Baner, 
Pune – 411045 
 
Dear Sir, 
 
This is to certify that M/s ………………………………….. (Name of the bidder with 
address) (Hereinafter referred to as Customer) is an existing customer of our Bank. 
 
The Customer has informed that they wish to bid for MNGL’s Tender no. 
.................................................. Dated …………… for …………………………………….. 
(Name of the supply/work/services/consultancy) and as per the terms of the said Tender 
they have to furnish a certificate from their Bank confirming the availability of line of 
credit. 
 
Accordingly M/s ………………………….. (Name of the Bank with address) confirms 
availability of line of credit to M/s …………………….. (Name of the bidder) for at least an 
amount of Rs. _________ 
 
It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or 
Equivalent USD) and the undersigned is authorized to issue this certificate. 
 
 
Yours truly 
 
 
For …………………………… (Name & address of Bank) 
 
 
(Authorized signatory) 
 
Name of the signatory: 
Designation: 
Stamp 
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Form F-19 
E-Banking Mandate Form 

(To be issued on vendor’s letter head) 
 
1.  Vendor/customer Name: 
 
2.  Vendor/customer Code: 
 
3.  Vendor /customer Address: 
 
4.  Vendor/customer e-mail id: 
 
5.  Particulars of bank account 

a)  Name of Bank 
b)  Name of branch 
c)  Branch code: 
d)  Address: 
e)  Telephone number: 
f)  Type of account (current/saving etc.) 
g)  Account Number: 
h)  RTGS IFSC code of the bank branch 
i)  NEFT IFSC code of the bank branch 
j)  9 digit MICR code 

 
I/We hereby authorize MNGL to release any amount due to me/us in the bank account 
as mentioned above. I/We hereby declare that the particulars given above are correct 
and complete. If the transaction is delayed or lost because of incomplete or incorrect 
information, we would not hold the MNGL responsible. 
 

(Signature of vendor/customer) 
 
BANK CERTIFICATE 
 
We certify that --------------------------- has an Account no. ---------------------------- with us 
and we confirm that the details given above are correct as per our records. 
 
 
Bank stamp 
 
 
 

Date      
 (Signature of authorized officer of bank)             
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FORM F-20 
FORMAT FOR TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 
                                                                                                            Date: 
To, 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Raod, Baner, 
Pune – 411045 
 
Sub: Acceptance of Terms & Conditions of Tender. 
Tender Reference No:  
Name of Tender / Work:  
 
Dear Sir / Madam, 
 
1.   I/ We have downloaded / obtained the tender document(s) for the above 

mentioned ‘Tender/Work’ from the web site(s) namely: 
_______________________________________________________________ 
as per your advertisement, given in the above mentioned website(s).   
 

2. I / We hereby certify that I / we have read the entire terms and conditions of the 
tender documents from Page No. _______ to ______ (including all documents like 
annexure(s), schedule(s), etc.,), which form part of the contract agreement and I / 
we shall abide hereby by the terms / conditions / clauses contained therein. 
 

3. The corrigendum(s) issued from time to time by your department / organization too 
have also been taken into consideration, while submitting this acceptance letter.   

 
4. I / We hereby unconditionally accept the tender conditions of above mentioned 

tender document(s) / corrigendum(s) in its totality / entirety.  
 
5. I / We do hereby declare that our Firm has not been blacklisted/ debarred/ 

terminated/ banned by any Govt. Department/Public sector undertaking. 
 
6. I / We certify that all information furnished by our Firm is true & correct and in the 

event that the information is found to be incorrect/untrue or found violated, then 
your department/ organization shall without giving any notice or reason thereof 
summarily reject the bid or terminate the contract, without prejudice to any other 
rights or remedy including the forfeiture of the full said earnest money deposit 
absolutely.  

 
Yours Faithfully, 

(Signature of the Bidder, with Official Seal) 
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General Conditions of Contract 
 

Section- I. Definitions 
1.  Definition of Terms:    
 
1.1  In this CONTRACT (as here-in-after defined) the following words and expressions shall 

have the meanings hereby assigned to them except where the context otherwise 
required. 

 
1.1.1  The PURCHASER/OWNER/EMPLOYER/COMPANY/MNGL means MAHARASHTRA 

NATURAL GAS LIMITED, incorporated under the Company’s act 1956 and having its 
Registered office at Pune and includes its successors and assigns. 

 
1.1.2  The "CONTRACTOR" means the person or the persons, firm or Company or corporation 

whose tender has been accepted by the EMPLOYER and includes the CONTRACTOR's 
legal Representatives his successors and permitted assigns. 

 
1.1.3  The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time 

to time by the MNGL and shall include those who are expressly authorized by him to act 
for and on his behalf for operation of this CONTRACT. 

 
1.1.4  The "WORK" shall mean and include all items and things to be supplied/ done and 

services and activities to be performed by the CONTRACTOR in pursuant to and in 
accordance with CONTRACT or part thereof as the case may be and shall include all 
extra, additional, altered or substituted works as required for purpose of the CONTRACT. 

 
1.1.5  The "PERMANENT WORK" means and includes works which will be incorporated in and 

form a part of the work to be handed over to the EMPLOYER by the CONTRACTOR on 
completion of the CONTRACT. 

 
1.1.6  "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things 

whatsoever nature for the use in or for the execution, completion, operation, or 
maintenance of the work or temporary works (as hereinafter defined) but does not include 
materials or other things intended to form or to be incorporated into the WORK, or 
camping facilities. 

 
1.1.7  "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, 

Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance and 
agreed variations if any, and such other documents constituting the tender and 
acceptance thereof. 

 
1.1.8  The "SUB-CONTRACTOR" means any person or firm or Company (other than the 

CONTRACTOR) to whom any part of the work has been entrusted by the 
CONTRACTOR, with the written consent of the ENGINEER-IN-CHARGE, and the legal 
representatives, successors and permitted assigns of such person, firm or company. 

 
1.1.9  The "CONTRACT” shall mean the Agreement between the EMPLOYER and the 

CONTRACTOR for the execution of the works including therein all contract documents. 
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1.1.10  The "SPECIFICATION" shall mean all directions the various technical specifications, 
provisions attached and referred to the Tender Documents which pertain to the method 
and manner of performing the work or works to the quantities and qualities of the work or 
works and the materials to be furnished under the CONTRACT for the work or works, as 
may be amplified or modified by the MNGL or ENGINEER-IN-CHARGE during the 
performance of CONTRACT in order to provide the unforeseen conditions or in the best 
interests of the work or works. It shall also include the latest edition of relevant Standard 
Specifications including all addenda/corrigenda published before entering into 
CONTRACT. 

 
1.1.11  The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof 

with any modifications approved in writing by the ENGINEER-IN-CHARGE and such 
other drawing as may, from time to time, be furnished or approved in writing by the 
ENGINEER-IN-CHARGE. 

 
1.1.12  The "TENDER" means the proposal along with supporting documents submitted by the 

CONTRACTOR for consideration by the EMPLOYER. 
 
1.1.13  The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE 

to effect additions to or deletion from and alteration in the works. 
 
1.1.14  The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the 

ENGINEER-IN-CHARGE when the works have been completed entirely in accordance 
with CONTRACT DOCUMENT to his satisfaction. 

 
1.1.15  The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the 

satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR 
issued by the ENGINEER-IN-CHARGE/ EMPLOYER after the period of liability is over. 

 
1.1.16  “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the 

date of COMPLETION CERTIFICATE up to the date of issue of FINAL CERTIFICATE 
during which the CONTRACTOR stands responsible for rectifying all defects that may 
appear in the works executed by the CONTRACTOR in pursuance of the CONTRACT 
and includes warranties against Manufacturing/Fabrication/ Erection/Construction defects 
covering all materials plants, equipment, components, and the like supplied by the 
CONTRACTOR, works executed against workmanship defects. 

 
1.1.17  The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the MANAGING 

DIRECTOR or any other person so designated by the EMPLOYER. 
 
1.1.18  "TEMPORARY WORKS" shall mean all temporary works of every kind required in or 

about the execution, completion or maintenance of works. 
 
1.1.19  "PLANS" shall mean all maps, sketches and layouts as are incorporated in the 

CONTRACT in order to define broadly the scope and specifications of the work or works, 
and all reproductions thereof. 
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1.1.20  "SITE" shall mean the lands and other places on, under, in or through which the 
permanent works are to be carried out and any other lands or places provided by the 
EMPLOYER for the purpose of the CONTRACT. 

 
1.1.21  "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or 

printed characters sent (unless delivered personally or otherwise proved to have been 
received by the addressee) by registered post to the latest known private or business 
address or registered office of the addressee and shall be deemed to have been received 
in the ordinary course of post it would have been delivered. 

 
1.1.22  "APPROVED" shall mean approved in writing including subsequent written confirmation 

of previous verbal approval and "APPROVAL" means approval in writing including as 
aforesaid. 

 
1.1.23  "LETTER OF INTENT/FAX OF INTENT/SERVICE ORDER” shall mean intimation by a 

Fax/Letter to Tenderer(s) that the tender has been accepted in accordance with the 
provisions contained in the letter. 

 
1.1.24  "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of 

hours worked in that day. 
 
1.1.25  "WORKING DAY" means any day which is not declared to be holiday or rest day by the 

EMPLOYER. 
 
1.1.26  "WEEK" means a period of any consecutive seven days. 
 
1.1.27  "METRIC SYSTEM" - All technical documents regarding the construction of works are 

given in the metric system and all work in the project should be carried out according to 
the metric system. All documents concerning the work shall also be maintained in the 
metric system. 

 
1.1.28  "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted 

or the sum calculated in accordance with the prices accepted in tender and/or the 
CONTRACT rates as payable to the CONTRACTOR for the entire execution and full 
completion of the work, including change order. 

 
1.1.29  "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, 

instruction, dimensions, etc. shall be in English Language. 
 
1.1.30  "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the 

CONTRACTOR at "SITE" comprising of construction equipment, aids, tools tackles 
including setting of site offices with facilities such as power, water, communication etc. 
establishing manpower organization comprising of Resident Engineers, Supervising 
personnel and an adequate strength of skilled, semi-skilled and un-skilled workers, who 
with the so established infrastructure shall be in a position to commence execution of 
work at site(s), in accordance with the agreed Time Schedule of Completion of Work. 
"MOBILISATION" shall be considered to have been achieved, if the CONTRACTOR is 
able to establish infrastructure as per Time Schedule, where so warranted in accordance 
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with agreed schedule of work implementation to the satisfaction of ENGINEER-IN-
CHARGE/ EMPLOYER. 

 
1.1.31  "COMMISSIONING" shall mean pressing into service of the system including the plant(s), 

equipment(s), vessel(s), pipeline, machinery (i.e.), or any other section or sub-section of 
installation(s) pertaining to the work of the CONTRACTOR after successful testing and 
trial runs of the same. 

 
• "COMMISSIONING" can be either for a completed system or a part of system of a 
combination of systems or sub-systems and can be performed in any sequence as 
desired by EMPLOYER and in a manner established to be made suited according to 
availability of pre-requisites. Any such readjustments made by EMPLOYER in 
performance of "COMMISSIONING" activity will not be construed to be violating 
CONTRACT provisions and CONTRACTOR shall be deemed to have provided for the 
same. 
 

Section-II General Information 
 
2.  General Information  
 
2.1  a)  Location of Site: The proposed location of Project site is defined in the Special 

Conditions of Contract. 
 

b)  Access by Road: CONTRACTOR, if necessary, shall build other temporary 
access roads to the actual site of construction for his own work at his own cost. The 
CONTRACTOR shall be required to permit the use of the roads so constructed by him for 
vehicles of any other parties who may be engaged on the project site. The 
CONTRACTOR shall also facilitate the construction of the permanent roads should the 
construction there of start while he is engaged on this work. He shall make allowance in 
his tender for any inconvenience he anticipates on such account. 

 
Non-availability of access roads, railway siding and railway wagons for the use of the 
CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the 
cause for any claim for compensation against the EMPLOYER. 

 
2.2  Scope of Work: The scope of WORK is defined in the Technical Part of the tender 

document. The CONTRACTOR shall provide all necessary materials, equipment, labour 
etc. for the execution and maintenance of the WORK till completion unless otherwise 
mentioned in the Tender Document. 

 
2.3  Water Supply: Contractor will have to make his own arrangements for supply of water to 

his labour camps and for works. All pumping installations, pipe network and distribution 
system will have to be carried out by the Contractor at his own risk and cost. 

 
Alternatively, the Employer at his discretion may endeavor to provide water to the 
Contractor at the Employer's source of supply provided the Contractor makes his own 
arrangement for the water meter which shall be in custody of the Employer and other 
pipe networks from source of supply and such distribution pipe network shall have prior 
approval of the Engineer-in-Charge so as not to interfere with the layout and progress of 
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the other construction works. In such case, the rate for water shall be deducted from the 
running account bills.  
 
However, the Employer does not guarantee the supply of water and this does not relieve 
the Contractor of his responsibility in making his own arrangement and for the timely 
completion of the various works as stipulated. 

2.4  Power Supply: 
2.4.1  Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at 

the nearest sub-station, from where the CONTRACTOR will make his own arrangement 
for temporary distribution. The point of supply will not be more than 500 m away from the 
CONTRACTOR'S premises. All the works will be done as per the applicable regulations 
and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed 
forthwith after the completion of work or if there is any hindrance caused to the other 
works due to the alignment of these lines, the CONTRACTOR will re-route or remove the 
temporary lines at his own cost. The CONTRACTOR at his cost will also provide suitable 
electric meters, fuses, switches, etc. for purposes of payment to the EMPLOYER which 
should be in the custody and control of the EMPLOYER. The cost of power supply shall 
be payable to the EMPLOYER every month for Construction Works power which would 
be deducted from the running account bills. The EMPLOYER shall not, however, 
guarantee the supply of electricity nor have any liability in respect thereof. No claim for 
compensation for any failure or short supply of electricity will be admissible. 

 
2.4.2  It shall be the responsibility of the CONTRACTOR to provide and maintain the complete 

installation on the load side of the supply with due regard to safety requirement at site. All 
cabling, equipment, installations etc. shall comply in all respects with the latest statutory 
requirements and safety provisions i.e., as per the Central/State Electricity Acts and 
Rules etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., 
are installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate 
is to be produced to the ENGINEER-IN-CHARGE for his approval, before power is made 
available. 

 
2.4.3  At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to 

disconnect the power supply without any reference to the CONTRACTOR. No claim shall 
be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will 
be reconnected only after production of fresh certificate from authorized electrical 
supervisors. 

 
2.4.4  The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment 

as a result of variation in voltage or frequency or interruption in power supply or other 
loss to the CONTRACTOR arising there from. 

 
2.4.5  The CONTRACTOR shall ensure that the Electrical equipment installed by him are such 

that average power factors does not fall below 0.90 at his premises. In case power factor 
falls below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate 
determined by the EMPLOYER for all units consumed during the month. 

 
2.4.6  The power supply required for CONTRACTOR's colony near the plant site will be 

determined by the EMPLOYER and shall be as per State Electricity Board's Rules and 
other statutory provisions applicable for such installations from time to time. In case of 
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power supply to CONTRACTOR's colony, the power will be made available at a single 
point and the CONTRACTOR shall make his own arrangement at his own cost for 
distribution to the occupants of the colony as per Electricity Rules and Acts. The site and 
colony shall be sufficiently illuminated to avoid accidents. 

 
2.4.7  The CONTRACTOR will have to provide and install his own lights and power meters 

which will be governed as per Central/State Government Electricity Rules. The meters 
shall be sealed by the EMPLOYER.  

 
2.4.8  In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional 

or unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to 
recover the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses 
replaced at the EMPLOYER's terminals due to any fault in the CONTRACTOR's 
installation shall be to CONTRACTOR's account at the rates decided by the ENGINEER-
IN-CHARGE. 

 
2.4.9  Only motors up to 3 HP will be allowed to be started direct on line. For motors above 3 

HP and up to 100 HP a suitable Starting device approved by the ENGINEER- IN-
CHARGE shall be provided by the CONTRACTOR. For motors above 100 HP slip ring 
induction motors with suitable starting devices as approved by the ENGINEER- IN-
CHARGE shall be provided by the CONTRACTOR. 

 
2.4.10  The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all 

installations are approved by the State Electricity Inspector before power can be supplied 
to the EMPLOYER. 

 
2.4.11  The total requirement of power shall be indicated by the tenderer along with his tender. 
 
2.5  Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his 

own discretion and convenience and for the duration of the execution of the work make 
available near the site, land for construction of CONTRACTOR's Temporary Field Office, 
godowns workshops and assembly yard required for the execution of the CONTRACT. 
The CONTRACTOR shall at his own cost construct all these temporary buildings and 
provide suitable water supply and sanitary arrangement and get the same approved by 
the ENGINEER-IN-CHARGE.  
 
On completion of the works undertaken by the CONTRACTOR, he shall remove all 
temporary works erected by him and have the SITE cleaned as directed by ENGINEER-
IN-CHARGE. If the CONTRACTOR shall fail to comply with these requirements, the 
ENGINEER-IN-CHARGE may at the expenses of the CONTRACTOR remove such 
surplus, and rubbish materials and dispose off the same as he deems fit and get the site 
cleared as aforesaid; and CONTRACTOR shall forthwith pay the amount of all expenses 
so incurred and shall have no claim in respect of any such surplus materials disposed off 
as aforesaid. But the EMPLOYER reserves the right to ask the CONTRACTOR any time 
during the pendency of the CONTRACT to vacate the land by giving 7 days’ notice on 
security reasons or on national interest or otherwise. Rent may be charged for the land 
so occupied from contractor by the Employer.  
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The CONTRACTOR shall put up temporary structures as required by them for their 
office, fabrication shop and construction stores only in the area allocated to them on the 
project site by the EMPLOYER or his authorized representative. No tea stalls/canteens 
should be put up or allowed to be put up by any CONTRACTOR in the allotted land or 
complex area without written permission of the EMPLOYER. 

 
No unauthorized buildings, constructions or structures should be put up by the 
CONTRACTOR anywhere on the project site. 
 
For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered 
structures at his cost within Area in the location allocated to them in the project site by the 
EMPLOYER or his authorized representative. 

 
No person except for authorized watchman shall be allowed to stay in the plant 
area/CONTRACTOR's area after completion of the day's job without prior written 
permission from ENGINEER-IN-CHARGE. 

 
2.6  Land for Residential Accommodation: -: No Land shall be made available for residential 

accommodation for staff and labour of CONTRACTOR. 
 

Section-III. General Instructions to Tenderers 
 
3.  Submission of Tender:  
 
3.1  TENDER must be submitted without making any additions, alterations, and as per details 

given in other clauses hereunder. The requisite details shall be filled in by the 
TENDERER at space provided under “Submission of Tender at the beginning of GCC of 
Tender Document. The rate shall be filled only in the schedule given in this Tender 
Document. 

 
3.2  Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted 

along with the Tender Document. The tenderer should write clearly the revised quantities 
in Schedule of Rates of Tender Document and should price the WORK based on revised 
quantities when amendments of quantities are issued in addenda. 

 
3.3  Covering letter along with its enclosures accompanying the Tender Document and all 

further correspondence shall be submitted in duplicate. 
 
3.4  Tenderers are advised to submit quotations based strictly on the terms and conditions 

and specifications contained in the Tender Documents and not to stipulate any 
deviations. 

 
3.5  Tenders should always be placed in double sealed covers, super scribing ["QUOTATION 

DO NOT OPEN" Tender for _________________________ Project of Maharashtra 
Natural Gas Limited due for opening on _______________________]. The Full Name, 
Address and Telegraphic Address, Fax No. of the Tenderers shall be written on the 
bottom left hand corner of the sealed cover. 
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4.  Documents:  
 
4.1  General: 

The tenders as submitted will consist of the following: 
i)  Complete set of Tender Documents (Original) as sold duly filled in and signed by 

the tenderer as prescribed in different clauses of the Tender Documents. 
ii)  Earnest money in the manner specified in Clause 6 hereof. 
iii)  Power of Attorney or a true copy thereof duly attested by a Gazette Officer in 

case an authorized representative has signed the tender, as required by Clause 
14 hereof. 

iv)  Information regarding tenderers in the proforma enclosed. 
v)  Details of work of similar type and magnitude carried out by the Tenderer in the 

proforma provided in the tender document. 
vi)  Organization chart giving details of field management at site, the tenderer 

proposes to have for this job. 
vii)  Details of construction plant and equipment available with the tenderer for using 

in this work. 
viii)  Solvency Certificate from Scheduled Bank to prove the financial ability to carry 

out the work tendered for. 
ix)  Latest Balance Sheet and Profit & Loss Account duly audited. 
x)  Details of present commitment as per proforma enclosed to tender. 
xi)  Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and 

other technical information the tenderer wish to furnish. 
xii)  Provident fund registration certificate 
xiii)  List showing all enclosures to tender. 

 
4.2  All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well 

as, all the pages of all sections of Tender Documents shall be initialed at the lower right 
hand corner and signed wherever required in the tender papers by the TENDERER or by 
a person holding power of attorney authorizing him to sign on behalf of the tenderer 
before submission of tender. 

 
4.3  Rates to be in Figures and Words: The tender should quote in English both in figures as 

well as in words the rates and amounts tendered by him in the Schedule of Rates of 
Tender submitted by the CONTRACTOR for each item and in such a way that 
interpolation is not possible. The amount for each item should be worked out and entered 
and requisite total given of all items, both in figures and in words. The tendered amount 
for the work shall be entered in the tender and duly signed by the Tenderer. 

 
If some discrepancies are found between the RATES in FIGURES and WORDS or the 
AMOUNT shown in the tender, the following procedure shall be followed: 

 
a) When there is difference between the rates in figures and words, the rate which 
corresponds to the amount worked out by the tenderer shall be taken as correct. 

 
b) When the rate quoted by the tenderer in figures and words tally but the amount is 
incorrect the rate quoted by the tenderer shall be taken as correct. 
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c) When it is not possible to ascertain the correct rate by either of above methods, the 
rate quoted in words shall be taken as correct. 

 
4.4  Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper 

shall be signed in full by the TENDERER with date. No erasure or over writing is 
permissible. 

 
4.5  Signature of Tenderer: 
4.5.1  The TENDERER shall contain the name, residence and place of business of person or 

persons making the tender and shall be signed by the TENDERER with his usual 
signature. Partnership firms shall furnish the full names of all partners in the tender. It 
should be signed in the partnership's name by all the partners or by duly authorized 
representatives followed by the name and designation of the person signing. Tender by a 
corporation shall be signed by an authorized representative, and a Power of Attorney in 
that behalf shall accompany the tender. A copy of the constitution of the firm with names 
of all partners shall be furnished. 

 
4.5.2  When a tenderer signs a tender in a language other than English, the total amount 

tendered should, in addition, be written in the same language. The signature should be 
attested by at least one witness. 

 
4.6  Witness: Witness and sureties shall be persons of status and property and their names, 

occupation and address shall be stated below their signature. 
 
4.7  Details of Experience: The tenderer should furnish, along with his tender, details of 

previous experience in having successfully completed in the recent past works of this 
nature, together with the names of Employers, location of sites and value of contract, 
date of commencement and completion of work, delays if any, reasons of delay and other 
details along with documentary evidence(s). 

 
4.8  Liability of Government of India: It is expressly understood and agreed by and between 

Bidder or/Contractor and M/s Maharashtra Natural Gas Limited, and that M/s 
Maharashtra Natural Gas Limited, is entering into this agreement solely on its own behalf 
and not on behalf of any other person or entity. In particular, it is expressly understood 
and agreed that the Government of India is not a party to this agreement and has no 
liabilities, obligations or rights hereunder. It is expressly understood and agreed that M/s 
Maharashtra Natural Gas Limited is an independent legal entity with power and authority 
to enter into contracts solely on its own behalf under the applicable Laws of India and 
general principles of Contract Law. The Bidder/Contractor expressly agrees, 
acknowledges and understands that M/s Maharashtra Natural Gas Limited is not an 
agent, representative or delegate of the Government of India. It is further understood and 
agreed that the Government of India is not and shall not be liable for any acts, omissions, 
commissions, breaches or other wrongs arising out of the contract. Accordingly, 
Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or 
claims, including cross claims, impleader claims or counter claims against the 
Government of India arising out of this contract and covenants not to sue to Government 
of India as to any manner, claim, cause of action or thing whatsoever arising of or under 
this agreement. 
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5.  Transfer of Tender Documents: 
  Transfer of Tender Documents purchased by one intending tenderer to another is not 

permissible. 
 
6.  Earnest Money:  
6.1  The bidder must pay Earnest Money as given in the letter / notice inviting tenders and 

attach the official receipt with the tender failing which the tender is liable to be rejected 
and representatives of such tenderers will not be allowed to attend the tender opening. 
Earnest Money can be paid in Demand Drafts or Bank Guarantee or Banker’s Cheque or 
Letter of Credit from any Indian scheduled bank or a branch of an International bank 
situated in India and registered with Reserve Bank of India as scheduled foreign bank.  

 
The bid guarantee shall be submitted in the prescribed format. 

 
Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma 
prescribed by the EMPLOYER. No interest shall be paid by the EMPLOYER on the 
Earnest Money deposited by the tenderer. The Bank Guarantee furnished in lieu of 
Earnest Money shall be kept valid for a period of "SIX MONTHS" from the date of 
opening of tender. (TWO MONTHS beyond the bid due date). 

 
The Earnest Money deposited by successful tenderer shall be forfeited if the Contractor 
fails to furnish the requisite Contract Performance Security as per clause 24 hereof and 
/or fails to start work within a period of 15 days or fails to execute the AGREEMENT 
within 15 days of the receipt by him of the Notification of Acceptance of Tender. 

 
Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER, 
directly to the tenderer (s), after award of work or the tender is cancelled. 

 
Note:  
The Indian / Domestic firms registered with NSIC / MSME, under its single point 
registration scheme are exempted from furnishing Tender Fee & Bid Security, 
provided they are registered for the items / work they intend to quote and subject 
to their enclosing with their bid a copy of latest and current registration certificate. 

 
7  Validity:  
7.1  Tender submitted by tenderers shall remain valid for acceptance for a period of "4 

MONTHS" from the date of opening of the tender. The tenderers shall not be entitled 
during the said period of 4 months, without the consent in writing of the EMPLOYER, to 
revoke or cancel his tender or to vary the tender given or any term thereof. In case of 
tender revoking or canceling his tender or varying any term in regard thereof without the 
consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by 
him along with tender. 

 
8  Addenda/Corrigenda  
8.1  Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the 

date of opening of the tenders to clarify documents or to reflect modification in design or 
CONTRACT terms. 
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8.2  Each addendum/ corrigendum issued will be issued in duplicate to each person or 
organization to whom set of Tender Documents has been issued. Recipient will retain 
tenderer's copy of each Addendum/Corrigendum and attach original copy duly signed 
along with his offer. All Addenda/Corrigenda issued shall become part of Tender 
Documents. 

 
9  Right of Employer to Accept or Reject Tender: 
9.1  The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, 

does not bind himself to accept the lowest tender, and reserves to itself the authority to 
reject any or all the tenders received without assigning any reason whatsoever. At the 
option of the Employer, the work for which the tender had been invited, may be awarded 
to one Contractor or split between more than one bidders, in which case the award will be 
made for only that part of the work, in respect of which the bid has been accepted. The 
quoted rates should hold good for such eventualities. 
 
Tenders in which any of the particulars and prescribed information are missing or are 
incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to be 
rejected. The Tender containing uncalled for remarks or any additional conditions are 
liable to be rejected. 

 
Canvassing in connection with tenders is strictly prohibited and tenders submitted by the 
Tenderers who resort to canvassing will be liable to rejection. 

 
10  Time Schedule  
 
10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in 

TENDER/CONTRACT Document. The period of construction given in Time Schedule 
includes the time required for mobilization as well as testing, rectifications if any, retesting 
and completion in all respects to the entire satisfaction of the ENGINEER-IN-CHARGE. 

 
10.2  A joint program of execution of the WORK will be prepared by the ENGINEER-IN-

CHARGE and CONTRACTOR based on priority requirement of this project. This program 
will take into account the time of completion mentioned in 10.1 above and the time 
allowed for the priority works by the ENGINEER-IN-CHARGE. 

 
10.3  Monthly/Weekly construction program will be drawn up by the ENGINEER-IN-CHARGE 

jointly with the CONTRACTOR, based on availability of work fronts and the joint 
construction program as per 10.2 above. The CONTRACTOR shall scrupulously adhere 
to these targets / program by deploying adequate personnel, construction tools and 
tackles and he shall also supply himself all materials of his scope of supply in good time 
to achieve the targets / program. In all matters concerning the extent of targets set out in 
the weekly and monthly program and the degree of achievements the decision of the 
ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR. 

 
11  Tenderer’s Responsibility  
 
11.1  The intending tenderers shall be deemed to have visited the SITE and familiarized 

submitting the tender. Non-familiarity with the site conditions will not be considered a 
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reason either for extra claims or for not carrying out the works in strict conformity with the 
DRAWINGS and SPECIFICATIONS or for any delay in performance. 

 
12  Retired Government or Company Officers 

VOID 
 
13  Signing of the Contract:  
 
13.1  The successful tenderer shall be required to execute an AGREEMENT in the proforma 

attached with TENDER DOCUMENT within 15 days of the receipt by him of the 
Notification of Acceptance of Tender. In the event of failure on the part of the successful 
tenderer to sign the AGREEMENT within the above stipulated period, the Earnest Money 
or his initial deposit will be forfeited and the acceptance of the tender shall be considered 
as cancelled. 

 
14  Field Management & Controlling/Coordinating Authority: 
 
14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will 

be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his 
representatives to assist in performing his duties and functions. 

 
14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at 

site to ensure minimum disruption of work carried out by different agencies. It shall be the 
responsibility of the CONTRACTOR to plan and execute the work strictly in accordance 
with site instructions to avoid hindrance to the work being executed by other agencies. 

 
15  Note to Schedule of Rates:  
 
15.1  The Schedule of Rates should be read in conjunction with all the other sections of the 

tender. 
 
15.2  The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and 

details of work to be done within TIME SCHEDULE and to have acquainted himself of the 
condition prevailing at site. 

 
15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in 

separate typed sheets no variation in item description or specification shall be accepted. 
Any exceptions taken by the tenderer to the Schedule of Rates shall be brought out in the 
terms and conditions of the offer. 

 
15.4  The quantities shown against the various items are only approximate. Any increase or 

decrease in the quantities shall not form the basis of alteration of the rates quoted and 
accepted. 

 
15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work falling 

between similar items of lower and higher magnitude.  
 
16  Policy for Tenders under Consideration: 
 



 
MAHARASHTRA 

NATURAL GAS LIMITED 

TENDER DOCUMENT FOR RATE CONTRACT FOR A 
PERIOD OF TWO YEARS FOR INSTALLING 
TRANSFORMER RECTIFIER (TR) UNIT, MONITORING 
& MAINTENANCE OF CATHODIC PROTECTION (CP) 
SYSTEM INSTALLED FOR STEEL PIPELINE IN 
NASHIK & SINDHUDRUG GA  
  

Bid No.: MNGL/CP/2023-24/33 
 

 

16.1  Only Those Tenders which are complete in all respects and are strictly in accordance 
with the Terms and Conditions and Technical Specifications of Tender Document, shall 
be considered for evaluation. Such Tenders shall be deemed to be under consideration 
immediately after opening of Tender and until such time an official intimation of 
acceptance /rejection of Tender is made by MNGL to the Bidder. 

 
16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. MNGL will 

appreciate submission of offer based on the terms and conditions in the enclosed 
General Conditions of Contract (GCC), Special Conditions of Contract (SCC), 
Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to avoid 
wastage of time and money in seeking clarifications on technical/ commercial aspects of 
the offer. Bidder may note that no technical and commercial clarifications will be sought 
for after the receipt of the bids. In case of any deviation/nonconformity observed in the 
bid, it will be liable for rejection. 

 
17  Award of Contract:  
 
17.1  The Acceptance of Tender will be intimated to the successful Tenderer by MNGL either 

by Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF 
ACCEPTANCE OF TENDER. 

 
17.2  MNGL will be the sole judge in the matter of award of CONTRACT and the decision of 

MNGL shall be final and binding. 
 
18  Clarification of Tender Document: 
 
18.1  The Tender is required to carefully examine the Technical Specifications, Conditions of 

Contract, Drawings and other details relating to WORK and given in Tender Document 
and fully inform himself as to all conditions and matters which may in any way affect the 
WORK or the cost thereof. In case the Tenderer is in doubt about the completeness or 
correctness of any of the contents of the Tender Documents he should request in writing 
for an interpretation/clarification to MNGL in triplicate. MNGL will then issue 
interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations 
shall form part of the Specifications and Documents and shall accompany the tender 
which shall be submitted by tenderer within time and date as specified in invitations to 
tender. 

 
18.2  Verbal clarification and information given by MNGL or its employee(s) or its 

representatives shall not in any way be binding on MNGL. 
 
19  Local Conditions:  
 
19.1  It will be imperative on each tenderer to inform himself of all local conditions and factors 

which may have any effect on the execution of WORK covered under the Tender 
Document. In their own interest, the tenderer are requested to familiarize themselves with 
the Indian Income Tax Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 
and other related Acts and Laws and Regulations of India with their latest amendments, 
as applicable. MNGL shall not entertain any requests for clarifications from the tenderer 
regarding such local conditions. 
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19.2  It must be understood and agreed that such factors have properly been investigated and 

considered while submitting the tender. No claim for financial or any other adjustments to 
VALUE OF CONTRACT, on lack of clarity of such factors shall be entertained. 

 
20  Abnormal Rates:  
 
20.1  The tenderer is expected to quote rate for each item after careful analysis of cost 

involved for the performance of the completed item considering all specifications and 
Conditions of Contract. This will avoid loss of profit or gain in case of curtailment or 
change of specification for any item. In case it is noticed that the rates quoted by the 
tenderer for any item are unusually high or unusually low, it will be sufficient cause for the 
rejection of the tender unless the EMPLOYER is convinced about the reasonableness 
after scrutiny of the analysis for such rate(s) to be furnished by the tenderer (on demand). 

 
Section-IV. General Obligations 

 
21  Priority of Contract Documents 
 
21.1  Except if and the extent otherwise provided by the Contract, the provisions of the General 

Conditions of Contract and Special Conditions shall prevail over those of any other 
documents forming part of the CONTRACT. Several documents forming the CONTRACT 
are to be taken as mutually explanatory of one another, but in case of ambiguities or 
discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE 
who shall thereupon issue to the Contractor instructions thereon and in such event, 
unless otherwise provided in the Contract, the priority of the documents forming the 
Contract shall be as follows: 
1)  The Contract Agreement; 
2)  The Letter of Acceptance; 
3)  The Instructions to Bidders (ITB); 
4)  Special Conditions of Contract (SCC); 
5)  General Conditions of Contract (GCC) 
6)  Any other document forming part of the Contract. 

 
Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR 
described in the SPECIFICATIONS without being shown in the DRAWINGS shall 
nevertheless be deemed to be included in the same manner as if they had been 
specifically shown upon the DRAWINGS and described in the SPECIFICATIONS. 

 
21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of these 

General Conditions of Contract or to the SPECIFICATIONS or to any other Tender 
Document are solely for the purpose of giving a concise indication and not a summary of 
the contents thereof, and they shall never be deemed to be part thereof or be used in the 
interpretation or construction thereof the CONTRACT. 

 
21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, 

the singular shall include the plural and vice versa wherever the context so requires. 
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21.4  Interpretation: Words implying `Persons' shall include relevant `Corporate Companies / 
Registered Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 

 
22  Special Conditions of Contract: 
 
22.1  Special Conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, specification of Work, Drawings and any other documents forming part of this 
CONTRACT wherever the context so requires. 

 
22.2  Notwithstanding the sub-division of the documents into these separate sections and 

volumes every part of each shall be deemed to be supplementary to and complementary 
of every other part and shall be read with and into the CONTRACT so far as it may be 
practicable to do so. 

 
22.3  Where any portion of the General Condition of Contract is repugnant to or at variance 

with any provisions of the Special Conditions of Contract, unless a different intention 
appears the provisions of the Special Conditions of Contract shall be deemed to over-ride 
the provisions of the General Conditions of Contract and shall to the extent of such 
repugnancy, or variations, prevail. 

 
22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall perform 

certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall 
do so at his cost and the VALUE OF CONTRACT shall be deemed to have included cost 
of such performance and provisions, so mentioned. 

 
22.5  The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, 

the JOB SPECIFICATIONS contained herein and CODES referred to. Where the job 
specification stipulate requirements in addition to those contained in the standard codes 
and specifications, these additional requirements shall also be satisfied. 

 
23  Contractor to obtain his own Information: 
 
23.1  The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, 

deemed to have himself independently obtained all necessary information for the purpose 
of preparing his tender and his tender as accepted shall be deemed to have taken into 
account all contingencies as may arise due to such information or lack of same. The 
correctness of the details, given in the Tender Document to help the CONTRACTOR to 
make up the tender is not guaranteed.  

 
The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, 
to have generally obtained his own information in all matters whatsoever that might affect 
the carrying out of the works at the schedules rates and to have satisfied himself to the 
sufficiency of his tender. Any error in description of quantity or omission there from shall 
not vitiate the CONTRACT or release the CONTRACTOR from executing the work 
comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the 
scheduled rates. He is deemed to have known the scope, nature and magnitude of the 
WORKS and the requirements of materials and labour involved etc., and as to what all 
works he has to complete in accordance with the CONTRACT documents whatever be 
the defects, omissions or errors that may be found in the DOCUMENTS. The 
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CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself 
to the nature of all existing structures, if any, and also as to the nature and the conditions 
of the Railways, Roads, Bridges and Culverts, means of transport and communication, 
whether by land, water or air, and as to possible interruptions thereto and the access and 
egress from the site, to have made enquiries, examined and satisfied himself as to the 
sites for obtaining sand, stones, bricks and other materials, the sites for disposal of 
surplus materials, the available accommodation as to whatever required, depots and 
such other buildings as may be necessary for executing and completing the works, to 
have made local independent enquiries as to the sub-soil, subsoil water and variations 
thereof, storms, prevailing winds, climatic conditions and all other similar matters 
effecting these works. He is deemed to have acquainted himself as to his liability of 
payment of Government Taxes, Customs duty and other charges, levies etc. 
Any neglect or omission or failure on the part of the CONTRACTOR in obtaining 
necessary and reliable information upon the foregoing or any other matters affecting the 
CONTRACT shall not relieve him from any risks or liabilities or the entire responsibility 
from completion of the works at the scheduled rates and times in strict accordance with 
the CONTRACT. 

 
It is, therefore, expected that should the CONTRACTOR have any doubt as to the 
meaning of any portion of the CONTRACT DOCUMENT he shall set forth the particulars 
thereof in writing to EMPLOYER in duplicate, before submission of tender. The 
EMPLOYER may provide such clarification as may be necessary in writing to 
CONTRACT, such clarifications as provided by EMPLOYER shall form part of 
CONTRACT DOCUMENTS. 

 
No verbal agreement or inference from conversation with any effect or employee of the 
EMPLOYER either before, during or after the execution of the CONTRACT agreement 
shall in any way affect or modify and of the terms or obligations herein contained. 

 
Any change in layout due to site conditions or technological requirement shall be binding 
on the CONTRACTOR and no extra claim on this account shall be entertained. 

 
24  Contract Performance Security: 
 
24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of 

notification of award, a security in the sum of 3% of the annualized accepted value of the 
tender or the actual value of work to be done whichever is applicable due to any 
additional work or any other reasons, in the form of a Bank draft/Banker’s cheque or 
Bank Guarantee or irrevocable Letter of credit (as per proforma enclosed) as Contract 
Performance Security with the EMPLOYER which will be refunded after the expiry of 
DEFECTS LIABILITY PERIOD. 

 
24.2  CONTRACTOR can furnish the Contract Performance Security in the form of Demand 

Draft or through a Bank Guarantee or through an irrevocable Letter of Credit from any 
Indian scheduled bank or a branch of an International bank situated in India and 
registered with Reserve Bank of India as scheduled foreign bank.  
The bank guarantee or the Letter of Credit shall be submitted in the prescribed format. 
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24.3  If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s 
agents and representatives shall damage, break, deface or destroy any property 
belonging to the EMPLOYER or others during the execution of the CONTRACT, the 
same shall be made good by the CONTRACTOR at his own expenses and in default 
thereof, the ENGINEER-IN-CHARGE may cause the same to be made good by other 
agencies and recover expenses from the CONTRACTOR (for  which the certificate of the 
ENGINEER- IN-CHARGE shall be final). 

 
24.4  All compensation or other sums of money payable by the CONTRACTOR to the 

EMPLOYER under terms of this CONTRACT may be deducted from or paid by the 
encashment or sale of a sufficient part of his Contract Performance Security or from any 
sums which may be due or may become due to the CONTRACTOR by the EMPLOYER 
of any account whatsoever and in the event of his Contract Performance Security being 
reduced by reasons of any such deductions or sale of aforesaid, the CONTRACTOR 
shall within ten days thereafter make good in cash, bank drafts as aforesaid any sum or 
sums which may have been deducted from or realized by sale of his Contract 
Performance Security, or any part thereof. No interest shall be payable by the 
EMPLOYER for sum deposited as Contract Performance Security. 

 
24.5  Failure of the successful bidder to comply with the requirements of this Clause shall 

constitute sufficient grounds for the annulment of the award and the forfeiture of bid 
security. 

 
25  Time of Performance:  
25.1  Time for Mobilization 

The work covered by this CONTRACT shall be commenced within Fifteen (15) days from 
the date of Service Order failing which MNGL reserves the right to cancel the contract as 
mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR 
should bear in mind that time is the essence of this agreement. Request for revision of 
construction time after tenders are opened will not receive consideration. The above 
period is included within the overall COMPLETION SCHEDULE, not over and above the 
completion time to any additional work or any other reasons. 
 

25.2  Time Schedule of Construction: 
25.2.1  The general Time Schedule of construction is given in the TENDER DOCUMENT. 

CONTRACTOR should prepare a detailed monthly or weekly construction program jointly 
with the ENGINEER-IN-CHARGE within Fifteen (15) days from the date of Service Order. 
The WORK shall be executed strictly as per the Time Schedule given in the CONTRACT 
DOCUMENT. The period of construction given includes the time required for mobilization 
testing, rectifications, if any, retesting and completion in all respects in accordance with 
CONTRACT DOCUMENT to the entire satisfaction of the ENGINEER-IN-CHARGE. 

 
25.2.2  The CONTRACTOR shall submit a detailed PERT network within the time frame agreed 

above consisting of adequate number of activities covering various key phases of the 
WORK such as permission, design, procurement, manufacturing, shipment and field 
erection activities within fifteen (15) days from the date of LETTER/FAX OF INTENT. This 
network shall also indicate the interface facilities to be provided by the EMPLOYER and 
the dates by which such facilities are needed. 
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25.2.3  CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the 
agreed network which may be in the form as submitted with the EMPLOYER or in revised 
form in line with the outcome of discussions shall form part of the CONTRACT, to be 
signed within fifteen (15) days from the date of LETTER OF ACCEPTANCE OF 
TENDER. During the performance of the CONTRACT, if in the opinion of the 
EMPLOYER proper progress is not maintained suitable changes shall be made in the 
CONTRACTOR's operation to ensure proper progress. 

 
The above L1, L2 schedule shall be reviewed periodically and reports shall be submitted 
by the CONTRACTOR as directed by EMPLOYER. 

 
26  Force Majeure : 
26.1  CONDITIONS FOR FORCE MAJEURES 

In the event of either party being rendered unable by Force Majeure to perform any 
obligations required to be performed by them under the CONTRACT the relative 
obligation of the party affected by such Force Majeure shall upon notification to the other 
party be suspended for the period during which Force Majeure event lasts. The cost and 
loss sustained by the either party shall be borne by the respective parties. 

 
The term "Force Majeure" as employed herein shall mean acts of God, earthquake, war 
(declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, 
sabotage, civil commotions and acts and regulations of respective Government of the two 
parties, namely the EMPLOYER and the CONTRACTOR. 

 
Upon the occurrence of such cause(s) and upon its termination, the party alleging that it 
has been rendered unable as aforesaid thereby, shall notify the other party in writing 
immediately but not later than 72 (Seventy-two) hours of the alleged beginning and 
ending thereof giving full particulars and satisfactory evidence in support of its claim. 

 
Time for performance of the relative obligation suspended by the Force Majeure shall 
then stand extended by the period for which such cause lasts. 

 
If deliveries of bought out items and/or works to be executed by the CONTRACTOR are 
suspended by Force Majeure conditions lasting for more than 2 (two) months the 
EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate the 
contract provisions. 

 
26.2  OUTBREAK OF WAR 
 
26.2.1  If during the currency of the CONTRACT there shall be an out-break of war whether 

declared or not, in that part of the World which whether financially or otherwise materially 
affect the execution of the WORK the CONTRACTOR shall unless and until the 
CONTRACT is terminated under the provisions in this clause continue to use his best 
endeavor to complete the execution of the WORK, provided always that the EMPLOYER 
shall be entitled, at any time after such out-break of war to terminate or re-negotiate the 
CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice being 
given the CONTRACT shall, save as to the rights of the parties under this clause and to 
the operation of the clauses entitled settlement of Disputes and Arbitration hereof, be 
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terminated but without prejudice to the right of either party in respect of any antecedent 
breach thereof. 

 
26.2.2  If the CONTRACT shall be terminated under the provisions of the above clause, the 

CONTRACTOR shall with all reasonable diligence remove from the SITE all the 
CONTRACTOR's equipment and shall give similar facilities to his SUB-CONTRACTORS 
to do so. 

 
27  Price reduction schedule: 
27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the 

WORK within the stipulated period, then, unless such failure is due to Force Majeure as 
defined in Clause 26 here above or due to EMPLOYER's defaults, the Total Contract 
price shall be reduced by ½% of the total Contract Price per complete week of delay or 
part thereof subject to a maximum of 5% of the Total Contract Price, by way of reduction 
in price for delay and not as penalty. The said amount will be recovered from amount due 
to the Contractor/ Contractor’s Contract Performance Security payable on demand. 

 
The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction 
Schedule shall be final and binding on the CONTRACTOR. 

 
27.2  All sums payable under this clause is the reduction in price due to delay in completion 

period at the above agreed rate. 
 
28  Rights of the employer to forfeit contract performance security: 
28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money 

arises out or under the CONTRACT, the EMPLOYER shall be entitled to recover such 
sum by appropriating in part or whole the Contract Performance Security of the 
CONTRACTOR. In the event of the security being insufficient or if no security has been 
taken from the CONTRACTOR, then the balance or the total sum recoverable, as the 
case may be shall be deducted from any sum then due or which at any time thereafter 
may become due to the CONTRACTOR. The CONTRACTOR shall pay to the 
EMPLOYER on demand any balance remaining due. 

 
29  Failure by the contractor to comply with the provisions of the contract: 
29.1  If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof 

with such diligence as will ensure its completion within the time specified in the 
CONTRACT or extension thereof or fails to perform any of his obligation under the 
CONTRACT or in any manner commits a breach of any of the provisions of the 
CONTRACT it shall be open to the EMPLOYER at its option by written notice to the 
CONTRACTOR: 

 
a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand 
terminated and shall cease to be in force and effect on and from the date appointed by 
the EMPLOYER on that behalf, whereupon the CONTRACTOR shall stop forthwith any 
of the CONTRACTOR's work then in progress, except such WORK as the EMPLOYER 
may, in writing, require to be done to safeguard any property or WORK, or installations 
from damage, and the EMPLOYER, for its part, may take over the work remaining 
unfinished by the CONTRACTOR and complete the same through a fresh contractor or 
by other means, at the risk and cost of the CONTRACTOR, and any of his sureties if any, 
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shall be liable to the EMPLOYER for any excess cost occasioned by such work having to 
be so taken over and completed by the EMPLOYER over and above the cost at the rates 
specified in the schedule of quantities and rate/prices. 

 
b) WITHOUT DETERMINING THE CONTRACT to take over the work of the 
CONTRACTOR or any part thereof and complete the same through a fresh contractor or 
by other means at the risk and cost of the CONTRACTOR. The CONTRACTOR and any 
of his sureties are liable to the EMPLOYER for any excess cost over and above the cost 
at the rates specified in the Schedule of Quantities/ rates, occasioned by such works 
having been taken over and completed by the EMPLOYER. 

 
29.2  In such events of Clause 29.1(a) or (b) above. 

a) The whole or part of the Contract Performance Security furnished by the 
CONTRACTOR is liable to be forfeited without prejudice to the right of the EMPLOYER to 
recover from the CONTRACTOR the excess cost referred to in the sub-clause aforesaid, 
the EMPLOYER shall also have the right of taking possession and utilizing in completing 
the works or any part thereof, such as materials equipment and plants available at work 
site belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall 
not be entitled for any compensation for use or damage to such materials, equipment and 
plant. 

 
b) The amount that may have become due to the CONTRACTOR on account of work 
already executed by him shall not be payable to him until after the expiry of Six (6) 
calendar months reckoned from the date of termination of CONTRACT or from the taking 
over of the WORK or part thereof by the EMPLOYER as the case may be, during which 
period the responsibility for faulty materials or workmanship in respect of such work shall, 
under the CONTRACT, rest exclusively with the CONTRACTOR. This amount shall be 
subject to deduction of any amounts due from the CONTRACT to the EMPLOYER under 
the terms of the CONTRACT authorized or required to be reserved or retained by the 
EMPLOYER. 

 
29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the 

judgement of the EMPLOYER, the default or defaults committed by the CONTRACTOR 
is/are curable and can be cured by the CONTRACTOR if an opportunity given to him, 
then the EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure the 
default within such time specified in the Notice. 

 
29.4  The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) 

above, in the event that the CONTRACTOR becomes bankrupt, insolvent, compounds 
with his creditors, assigns the CONTRACT in favour of his creditors or any other person 
or persons, or being a company or a corporation goes into voluntary liquidation, provided 
that in the said events it shall not be necessary for the EMPLOYER to give any prior 
notice to the CONTRACTOR.  

 
29.5  Termination of the CONTRACT as provided for in sub-clause 29.1(a) above shall not 

prejudice or affect their rights of the EMPLOYER which may have accrued up to the date 
of such termination. 
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30  Contractor remains liable to pay compensation if action not taken under clause 29: 
 
30.1  In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 

29.0 thereof shall have become exercisable and the same had not been exercised, the 
non-exercise thereof shall not constitute a waiver of any of the conditions hereof and 
such powers shall notwithstanding be exercisable in the event of any further case of 
default by the CONTRACTOR for which by any clause or clauses hereof he is declared 
liable to pay compensation amounting to the whole of his Contract Performance Security, 
and the liability of the CONTRACTOR for past and future compensation shall remain 
unaffected. In the event of the EMPLOYER putting in force the power under above sub-
clause (a), (b) or (c) vested in him under the preceding clause he may, if he so desired, 
take possession of all or any tools, and plants, materials and stores in or upon the works 
or the site thereof belonging to the CONTRACTOR or procured by him and intended to 
be used for the execution of the WORK or any part thereof paying or allowing for the 
same in account at the CONTRACT rates or in case of these not being applicable at 
current market rates to be certified by the ENGINEER-IN-CHARGE whose certificate 
thereof shall be final, otherwise the ENGINEER-IN-CHARGE may give notice in writing to 
the CONTRACTOR or his clerk of the works, foreman or other authorized agent, 
requiring him to remove such tools, plant, materials or stores from the premises (within a 
time to be specified in such notice), and in the event of the CONTRACTOR failing to 
comply with any such requisition, the ENGINEER-IN-CHARGE may remove them at the 
CONTRACTOR's expense or sell them by auction or private sale on account of the 
CONTRACTOR and at his risk in all respects without any further notice as to the date, 
time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the 
expenses of any such removal and the amount of the proceeds and expenses of any 
such sale shall be final and conclusive against the CONTRACTOR. 

 
31  Change in constitution:  
31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER 

shall be obtained in writing, before any change is made in the constitution of the firm. 
Where the CONTRACTOR is an individual or a Hindu undivided family business concern, 
such approval as aforesaid shall, likewise be obtained before such CONTRACTOR 
enters into any agreement with other parties, where under, the reconstituted firm would 
have the right to carry out the work hereby undertaken by the CONTRACTOR. In either 
case if prior approval as aforesaid is not obtained, the CONTRACT shall be deemed to 
have been allotted in contravention of clause 37 hereof and the same action may be 
taken and the same consequence shall ensure as provided in the said clause. 

 
32  Termination of contract 
32(A)  TERMINATION OF CONTRACT FOR DEATH:  

 
If the CONTRACTOR is an individual or a proprietary concern and the individual or the 
proprietor dies or if the CONTRACTOR is a partnership concern and one of the partner 
dies then unless, the EMPLOYER is satisfied that the legal representative of the 
individual or the proprietary concern or the surviving partners are capable of carrying out 
and completing CONTRACT, he (the EMPLOYER) is entitled to cancel the CONTRACT 
for the uncompleted part without being in any way liable for any compensation payment 
to the estate of the diseased CONTRACTOR and/or to the surviving partners of the 
CONTRACTOR'S firm on account of the cancellation of CONTRACT. The decision of the 
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EMPLOYER in such assessment shall be final and binding on the parties. In the event of 
such cancellation, the EMPLOYER shall not hold the estate of the diseased 
CONTRACTOR and/or the surviving partners of the CONTRACTOR'S firm liable for any 
damages for non-completion of CONTRACT. 

 
32(B)  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. 

 
If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any 
receiver to be appointed of his business of any assets thereof compound with his 
Creditors, or being a corporation commence to be wound up, not being a member’s 
voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its 
business under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall 
be at liberty:- 
To terminate the contract forthwith upon coming to know of the happening of any such 
event as aforesaid by notice in writing to the Contractor or to give the Receiver or 
liquidator or other person, the option of carrying out the contract subject to his providing a 
guarantee up to an amount to be agreed upon by EMPLOYER for due and faithful 
performance of the contract. 

 
32 (C)  In case of termination of CONTRACT herein set forth (under clause 29.0) except under 

conditions of Force Majeure and termination after expiry of contract, the CONTRACTOR 
shall be put under holiday [i.e. neither any enquiry will be issued to the party by 
Maharashtra Natural Gas Limited against any type of tender nor their offer will be 
considered by MNGL against any ongoing tender (s) where contract between MNGL and 
that particular CONTRACTOR (as a bidder) has not been finalized] for three years from 
the date of termination by Maharashtra Natural Gas Limited to such CONTRACTOR. 

 
33  Members of the employer not individually liable: 
 
33.1  No Director, or official or employee of the EMPLOYER shall in any way be personally 

bound or liable for the acts or obligations of the EMPLOYER under the CONTRACT or 
answerable for any default or omission in the observance or performance of any of the 
acts, matters or things which are herein contained. 

 
34  Employer not bound by personal representations: 
 
34.1  The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any 

other right or claim whatsoever by reason of any representation, explanation statement or 
alleged representation, promise or guarantees given or alleged to have been given to him 
by any person. 

 
35  Contractor's office at site:  
 
35.1  The CONTRACTOR shall provide and maintain an office at the site for the 

accommodation of his agent and staff and such office shall be open at all reasonable 
hours to receive instructions, notice or other communications. The CONTRACTOR at all 
time shall maintain a site instruction book and compliance of these shall be 
communicated to the ENGINEER-IN CHARGE from time to time and the whole document 
to be preserved and handed over after completion of works. 
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36  Contractor's subordinate staff and their conduct 
 
36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a qualified 

engineer having sufficient experience in carrying out work of similar nature, to whom the 
equipments, materials, if any, shall be issued and instructions for works given. The 
CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE 
sufficient and qualified staff to superintend the execution of the WORK, competent sub-
agents, foremen and leading hands including those specially qualified by previous 
experience to supervise the types of works comprised in the CONTRACT in such manner 
as will ensure work of the best quality, expeditious working. Whenever in the opinion of 
the ENGINEER-IN- CHARGE additional properly qualified supervisory staff is considered 
necessary, they shall be employed by the CONTRACTOR without additional charge on 
accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the ENGINEER-
IN-CHARGE that SUB- CONTRACTORS, if any, shall provide competent and efficient 
supervision, over the work entrusted to them. 

 
36.2  If and whenever any of the CONTRACTOR's or SUBCONTRACTOR'S agents, sub-

agents, assistants, foremen, or other employees shall in the opinion of ENGINEER-IN- 
CHARGE be guilty of any misconduct or be incompetent or insufficiently qualified or 
negligent in the performance of their duties of that in the opinion of the EMPLOYER or 
the ENGINEER-IN-CHARGE, it is undesirable for administrative or any other reason for 
such person or persons to be employed in the works, the CONTRACTOR, is so directed 
by the ENGINEER-IN-CHARGE, shall at once remove such person or persons from 
employment thereon. Any person or persons so removed from the works shall not again 
be employed in connection with the WORKS without the written permission of the 
ENGINEER-IN- CHARGE. Any person so removed from the WORK shall be immediately 
re-placed at the expense of the CONTRACTOR by a qualified and competent substitute. 
Should the CONTRACTOR be requested to repatriate any person removed from the 
works he shall do so and shall bear all costs in connection herewith. 

 
36.3  The CONTRACTOR shall be responsible for the proper behavior of all the staff, foremen, 

workmen, and others, and shall exercise a proper degree of control over them and in 
particular and without prejudice to the said generality, the CONTRACTOR shall be bound 
to prohibit and prevent any employees from trespassing or acting in any way detrimental 
or prejudicial to the interest of the community or of the properties or occupiers of land and 
properties in the neighborhood and in the event of such employee so trespassing, the 
CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all 
consequent claims or actions for damages or injury or any other grounds whatsoever. 
The decision of the ENGINEER-IN-CHARGE upon any matter arising under this clause 
shall be final. The CONTRACTOR shall be liable for any liability to EMPLOYER on 
account of deployment of CONTRACTOR's staff etc. or incidental or arising out of the 
execution of CONTRACT. 

 
The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, 
Foremen and Workmen and others in his employment, including misfeasance or 
negligence of whatever kind in the course of their work or during their employment, which 
are connected directly or indirectly with the CONTRACT. 
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36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon 
the EMPLOYER's premises shall be properly identified by badges of a type acceptable to 
the EMPLOYER which must be worn at all times on EMPLOYER's premises. 
CONTRACTOR may be required to obtain daily entry passes for his staff/employees from 
EMPLOYER to work within operating areas. These being safety requirements, no 
relaxations on this account shall be given to CONTRACTOR. 

 
37  Sub-letting of works:  
 
37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or 

degree be transferred, assigned or sublet by the CONTRACTOR directly or indirectly to 
any person, firm or corporation whatsoever without the consent in writing, of the 
ENGINEER/EMPLOYER except as provided for in the succeeding sub-clause. 

 
i)  SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: 

The EMPLOYER may give written consent to Sub- contract for the execution of 
any part of the WORK at the site, being entered in to by CONTRACTOR 
provided each individual Sub- contract is submitted to the ENGINEER-IN-
CHARGE before being entered into and is approved by him. 

 
ii)  LIST OF SUB-CONTRACTORS TO BE SUPPLIED: 

At the commencement of every month the CONTRACTOR shall furnish to the 
ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or 
firms engaged by the CONTRACTOR and working at the SITE during the 
previous month with particulars of the general nature of the Subcontract or works 
done by them. 

 
iii)  CONTRACTOR'S LIABILITY NOT LIMITED BY SUBCONTRACTORS: 

Notwithstanding any sub-letting with such approval as aforesaid and 
notwithstanding that the ENGINEER-IN-CHARGE shall have received copies of 
any Subcontracts, the contractor shall be and shall remain solely responsible for 
the quality, proper and expeditious execution of the Contract in all respects as if 
such sub-letting or Subcontracting had not taken place, and as if such work had 
been done directly by the CONTRACTOR 
The CONTRACTOR shall bear all responsibility for any act or omission on the 
part of sub- contractors in regard to work to be performed under the CONTRACT. 

 
iv)  EMPLOYER MAY TERMINATE SUB-CONTRACTS: 

If any SUB-CONTRACTOR engaged upon the works at the site executes any 
works which in the opinion of the ENGINEER-IN-CHARGE is not in accordance 
with the CONTRACT documents, the EMPLOYER may by written notice to the 
CONTRACTOR request him to terminate such subcontract and the 
CONTRACTOR upon the receipt of such notice shall terminate such Subcontract 
and dismiss the SUB-CONTRACTOR(S) and the later shall forthwith leave the 
works, failing which the EMPLOYER shall have the right to remove such SUB- 
CONTRACTOR(S) from the site.  

 
v)  NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 
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No action taken by the EMPLOYER under the clause shall relieve the 
CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any 
right or compensation, extension of time or otherwise failing which the 
EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) from 
the site. 

 
38  Power of entry:  
 
38.1  If the CONTRACTOR shall not commence the WORK in the manner previously described 

in the CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-
IN-CHARGE. 
i)  fail to carry out the WORK in conformity with the CONTRACT documents, or 
ii)  fail to carry out the WORK in accordance with the Time Schedule, or 
iii)  substantially suspend work or the WORK for a period of fourteen days without 

authority from the ENGINEER-IN-CHARGE, or 
iv)  fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-

CHARGE, or 
v)  fail to supply sufficient or suitable construction plant, temporary works, labour, 

materials or things, or 
vi)  Commit, suffer, or permit any other breach of any of the provisions of the 

CONTRACT on his part to be performed or observed or persist in any of the 
above mentioned breaches of the CONTRACT for fourteen days, after notice in 
writing shall have been given to the CONTRACTOR by the ENGINEER-IN-
CHARGE requiring such breach to be remedied, or 

vii)  if the CONTRACTOR shall abandon the WORK or 
viii) If the CONTRACTOR during the continuance of the CONTRACT shall become 

bankrupt, make any arrangement or composition with his creditors, or permit any 
execution to be levied or go into liquidation whether compulsory or voluntary not 
being merely a voluntary liquidation for the purpose of amalgamation or 
reconstruction  

 
then in any such case, the EMPLOYER shall have the power to enter upon the WORK 
and take possession thereof and of the materials, temporary WORK, construction plant, 
and stock thereon, and to revoke the CONTRACTOR's license to use the same, and to 
complete the WORK by his agents, other CONTRACTORS or workmen or to relate the 
same upon any terms and to such other person, firm or corporation as the EMPLOYER in 
his absolute discretion may think proper to employ and for the purpose aforesaid to use 
or authorize the use of any materials, temporary work, CONSTRUCTION PLANT, and 
stock as aforesaid, without making payment or allowance to the CONTRACTOR for the 
said materials other than such as may be certified in writing by the ENGINEER-IN-
CHARGE to be reasonable, and without making any payment or allowance to the 
CONTRACTOR for the use of the temporary said works, construction plant and stock or 
being liable for any loss or damage thereto, and if the EMPLOYER shall by reason of his 
taking possession of the WORK or of the WORK being completed by other 
CONTRACTOR (due account being taken of any such extra work or works which may or 
be omitted) then the amount of such excess as certified by the ENGINEER-IN- CHARGE 
shall be deducted from any money which may be due for work done by the 
CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be 
made good and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER 
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shall have power to sell in such manner and for such price as he may think fit all or any of 
the construction plant, materials etc. constructed by or belonging to and to recoup and 
retain the said deficiency or any part thereof out of proceeds of the sale. 

 
39  Contractor's responsibility with the mechanical, electrical, intercommunication 

system, air conditioning contractors and other agencies: 
 
39.1  Without repugnance of any other condition, it shall be the responsibility of the 

CONTRACTOR executing the work of civil construction, to work in close cooperation and 
coordinate the WORK with the Mechanical, Electrical, Air-conditioning and 
Intercommunication Contractor's and other agencies or their authorized representatives, 
in providing the necessary grooves, recesses, cuts and opening etc., in wall, slabs beams 
and columns etc. and making good the same to the desired finish as per specification, for 
the placement of electrical, intercommunication cables, conduits, air-conditioning inlets 
and outlets grills and other equipments etc. where required. For the above said 
requirements in the false ceiling and other partitions, the CONTRACTOR before starting-
up the work shall in consultation with the Electrical, Mechanical, Intercommunication, Air-
conditioning contractor and other agencies prepare and put-up a joint scheme, showing 
the necessary openings, grooves, recesses, cuts, the methods of fixing required for the 
WORK of the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get 
the approval. The CONTRACTOR before finally submitting the scheme to the 
ENGINEER-IN-CHARGE, shall have the written agreement of the other agencies. The 
ENGINEER- IN-CHARGE, before communicating his approval to the scheme, with any 
required modification, shall get the final agreement of all the agencies, which shall be 
binding. No claim shall be entertained on account of the above. 

 
The CONTRACTOR shall confirm in all respects with provision of any statutory 
regulations, ordinances or byelaws of any local or duly constituted authorities or public 
bodies which may be applicable from time to time to the WORK or any temporary works. 
The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and 
liabilities of every kind, arising out of non-adherence to such stains, ordinances, laws, 
rules, regulations, etc. 
 

40  Other agencies at site:  
40.1  The CONTRACTOR shall have to execute the WORK in such place and conditions 

where other agencies will also be engaged for other works such as site grading, filling, 
and leveling, electrical and mechanical engineering works, etc. No claim shall be 
entertained due to WORK being executed in the above circumstances. 

 
41  Notice: 
41.1  TO THE CONTRACTOR: 

Any notice hereunder may be served on the CONTRACTOR or his duly authorized 
representative at the job site or may be served by registered mail direct to the address 
furnished by the CONTRACTOR. Proof of issue of any such notice could be conclusive of 
the CONTRACTOR having been duly informed of all contents therein. 

 
41.2  TO THE EMPLOYER: 

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be 
served by sending the same by Registered mail to or delivering the same at the 
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respective site offices of M/S. MAHARASHTRA NATURAL GAS LIMITED addressed to 
the HEAD/SITE-IN-CHARGE. 

 
42  Right of various interests: 
42.1  i)  The EMPLOYER reserves the right to distribute the work between more than one 

agency (ies). The CONTRACTOR shall cooperate and afford other agency (ies) 
reasonable opportunity for access to the WORK for the carriage and storage of materials 
and execution of their works. 

 
ii)  Wherever the work being done by any department of the EMPLOYER or by other 
agency(ies) employed by the EMPLOYER is contingent upon WORK covered by this 
CONTRACT, the respective rights of the various interests involved shall be determined 
by the ENGINEER-IN-CHARGE to secure the completion of the various portions of the 
work in general harmony. 

 
43  Patents and royalties:  
43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, 

materials or compositions of matter to be used or supplied or methods and process to be 
practiced or employed in the performance of this CONTRACT, agrees to pay all royalties 
and license fees which may be due with respect thereto. If any equipment, machinery, 
materials, composition of matters, be used or supplied or methods and processes to be 
practiced or employed in the performance of this CONTRACT, is covered by a patent 
under which the CONTRACTOR is not licensed then the CONTRACTOR before 
supplying or using the equipment, machinery materials, composition method or 
processes shall obtain such licenses and pay such royalties and license fees as may be 
necessary for performance of this CONTRACT. In the event the CONTRACTOR fails to 
pay any such royalty or obtain any such license, any suit for infringement of such patents 
which is brought against the CONTRACTOR or the EMPLOYER as a result such failure 
will be defended by the CONTRACTOR at his own expense and the CONTRACTOR will 
pay any damages and costs awarded in such suit. The CONTRACTOR shall promptly 
notify the EMPLOYER if the CONTRACTOR has acquired the knowledge of any plant 
under which a suit for infringement could be reasonably brought because of the use by 
the EMPLOYER of any equipment, machinery, materials, process and methods to be 
supplied hereunder. The CONTRACTOR agrees to and does hereby grant to 
EMPLOYER, together with the right to extend the same to any of the subsidiaries of the 
EMPLOYER as irrevocable, royalty free license to use in any country, any invention 
made by the CONTRACTOR or his employee in or as result of the performance of the 
WORK under the CONTRACT. 

 
43.2  All charges on account of royalty, toil age, rent, octroi terminal or sales tax and/or other 

duties or any other levy on materials obtained for the work or temporary work or part 
thereof (excluding materials provided by the EMPLOYER) shall be borne by the 
CONTRACTOR. 

 
43.3  The CONTRACTOR shall not sell or otherwise dispose of or remove except for the 

purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other 
substances, or materials obtained from any excavation made for the purpose of the 
WORK or any building or produce upon the site at the time of delivery of the possession 
thereof, but all such substances, materials, buildings and produce shall be the property of 



 
MAHARASHTRA 

NATURAL GAS LIMITED 

TENDER DOCUMENT FOR RATE CONTRACT FOR A 
PERIOD OF TWO YEARS FOR INSTALLING 
TRANSFORMER RECTIFIER (TR) UNIT, MONITORING 
& MAINTENANCE OF CATHODIC PROTECTION (CP) 
SYSTEM INSTALLED FOR STEEL PIPELINE IN 
NASHIK & SINDHUDRUG GA  
  

Bid No.: MNGL/CP/2023-24/33 
 

 

the EMPLOYER provided that the CONTRACTOR may with the permission of the 
ENGINEER-IN-CHARGE, use the same for the purpose of the work by payment of cost 
of the same at such a rate as may be determined by the ENGINEER-IN- CHARGE. 

 
43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss 

on account of claims against CONTRACTOR for the contributory infringement of patent 
rights arising out and based upon the claim that the use of the EMPLOYER of the 
process included in the design prepared by the EMPLOYER and used in the operation of 
the plant infringes on any patent right. With respect to any subcontract entered into by 
CONTRACTOR pursuant to the provisions of the relevant clause hereof, the 
CONTRACTOR shall obtain from the SUB-CONTRACTOR an undertaking to provide the 
EMPLOYER with the same patent protection that CONTRACTOR is required to provide 
under the provisions of this clause. 

 
44  Liens:  
 
44.1  If, at any time there should be evidence or any lien or claim for which the EMPLOYER 

might have become liable and which is chargeable to the CONTRACTOR, the 
EMPLOYER shall have the right to retain out of any payment then due or thereafter to 
become due an amount sufficient to completely indemnify the EMPLOYER against such 
lien or claim and if such lien or claim be valid, the EMPLOYER may pay and discharge 
the same and deduct the amount so paid from any money which may be or may become 
due and payable to the CONTRACTOR. If any lien or claim remain unsettled after all 
payments are made, the CONTRACTOR shall refund or pay to the EMPLOYER all 
money that the latter may be compelled to pay in discharging such lien or claim including 
all costs and reasonable expenses. EMPLOYER reserves the right to do the same. 

 
44.2  The EMPLOYER shall have lien on all materials, equipment including those brought by 

the CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 
 
44.3  The final payment shall not become due until the CONTRACTOR delivers to the 

ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which may 
arise out of his agreement or receipt in full or certification by the CONTRACTOR in a 
form approved by ENGINEER-IN-CHARGE that all invoices for labour, materials, 
services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in 
any case an affidavit that so far as the CONTRACTOR has knowledge or information the 
releases and receipts include all the labour and material for which a lien could be filled. 

 
44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two 

years after the issue of FINAL CERTIFICATE, from all liens and other encumbrances 
against the EMPLOYER on account of debts or claims alleged to be due from the 
CONTRACTOR or his SUB-CONTRACTOR to any person including SUB- 
CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, any claim 
or litigation brought against the EMPLOYER or the CONTRACTOR in connection 
therewith. CONTRACTOR shall defend or contest at his own expense any fresh claim or 
litigation by any person including his SUB-CONTRACTOR, till its satisfactory settlement 
even after the expiry of two years from the date of issue of FINAL CERTIFICATE. 
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45  Delays by employer or his authorized agents: 
 
45.1  In case the CONTRACTOR's performance is delayed due to any act or omission on the 

part of the EMPLOYER or his authorized agents, then the CONTRACTOR shall be given 
due extension of time for the completion of the WORK, to the extent such omission on 
the part of the EMPLOYER has caused delay in the CONTRACTOR's performance of his 
WORK. 

 
45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and 

extensions granted except as provided in TENDER DOCUMENT, where the EMPLOYER 
reserves the right to seek indulgence of CONTRACTOR to maintain the agreed Time 
Schedule of Completion. 

 
In such an event the CONTRACTOR shall be obliged for working by CONTRACTOR's 
personnel for additional time beyond stipulated working hours as also Sundays and 
Holidays and achieve the completion date/interim targets. 

 
46  Payment if the contract is terminated: 
46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, 

the CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items 
shall not have already been covered by payments of amounts made to the 
CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-CHARGE prior 
to the date of termination at the rates and prices provided for in the CONTRACT and in 
addition to the following: 
 
a)  The amount payable in respect of any preliminary items, so far as the Work or 

service comprised therein has been carried out or performed and an appropriate 
portion as certified by ENGINEER-IN- CHARGE of any such items or service 
comprised in which has been partially carried out or performed. 

 
b)  Any other expenses which the CONTRACTOR has expended for performing the 

WORK under the CONTRACT subject to being duly recommended by 
ENGINEER-IN-CHARGE and approved by EMPLOYER for payment, based on 
documentary evidence of his having incurred such expenses. 

 
46.2  The CONTRACTOR will be further required to transfer the title and provide the following 

in the manner and as directed by the EMPLOYER. 
 

a)  Any and all completed works. 
b)  Such partially completed WORK including drawings, information and 

CONTRACT rights as the CONTRACTOR has specially performed, produced or 
acquired for the performance of the CONTRACTOR. 

 
47  No waiver of rights:  
 
47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or agents 

nor any order by the EMPLOYER for payment of money or any payment for or 
acceptance of the whole or any part of the Work by the EMPLOYER nor any extension of 
time, nor any possession taken by EMPLOYER shall operate as a waiver of any provision 
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of the CONTRACT, or of any power herein reserved to the EMPLOYER, or any right to 
damages herein provided, nor shall any waiver of any breach in the CONTRACT be held 
to be a waiver of any other subsequent breach. 

 
48  Certificate not to affect right of employer and liability of contractor: 
 
48.1  No interim payment certificate(s) issued by the Engineer-in-Charge of the EMPLOYER, 

nor any sum paid on account by the EMPLOYER, nor any extension of time for execution 
of the work granted by EMPLOYER shall affect or prejudice the rights of the Employer 
against the CONTRACTOR or relieve the CONTRACTOR of his obligations for the due 
performance of the CONTRACT, or be interpreted as approval of the WORK done or of 
the equipment supplied and no certificate shall create liability for the EMPLOYER to pay 
for alterations, amendments, variations or additional works not ordered, in writing, by 
EMPLOYER or discharge the liability of the CONTRACTOR for the payment of damages 
whether due, ascertained, or certified or not or any sum against the payment of which he 
is bound to indemnify the EMPLOYER. 

 
49  Language and measures:  
49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, 

Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or any 
other writing shall be written in English language. The Metric System of measurement 
shall be used in the CONTRACT unless otherwise specified. 

 
50  Transfer of title:  
50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to 

the EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER 
after the successful completion of PERFORMANCE TEST and GUARANTEE TEST and 
issue of FINAL CERTIFICATE. 

 
50.2  However, the EMPLOYER shall have the lien on all such works performed as soon as 

any advance or progressive payment is made by the EMPLOYER to the CONTRACTOR 
and the CONTRACTOR shall not subject these works for use other than those intended 
under this CONTRACT. 

 
51  Release of information:  
51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales 

releases or in any other medium, photographs, or other reproduction of the Work under 
this CONTRACT or description of the site dimensions, quantity, quality or other 
information, concerning the Work unless prior written permission has been obtained from 
the EMPLOYER. 

 
52  Brand names: 
52.1  The specific reference in the SPECIFICATIONS and documents to any material by trade 

name, make or catalogue number shall be construed as establishing standard or quality 
and performance and not as limited competition. However, TENDERER may offer other 
similar equipment provided it meets the specified standard design and performance 
requirements. 
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53  Completion of contract: 
53.1  Unless otherwise terminated under the provisions of any other relevant clause, this 

CONTRACT shall be deemed to have been completed at the expiration of the PERIOD 
OF LIABILITY as provided for under the CONTRACT. 

 
54  Spares:  
54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for 

COMMISSIONING of the plants, recommendatory and/or mandatory spares, which are 
required essential by the manufacturer/supplier. The same shall be delivered at SITE, 
3(Three) months before COMMISSIONING. 

 
Also the CONTRACTOR should furnish the manufacturing drawings for fast wearing 
spares. 

 
54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the 

equipment, plants and machineries go out of production of spare parts for the equipment 
furnished and erected by him, he shall give at least twelve (12) months' advance notice to 
the EMPLOYER, so that the latter may order his requirement of spares in one lot, if he so 
desires. 

 
SECTION-V Performance of Work 

 
55  Execution of work:  
55.1  All the Works shall be executed in strict conformity with the provisions of the CONTRACT 

Documents and with such explanatory detailed drawings, specification and instructions 
as may be furnished from time to time to the CONTRACTOR by the ENGINEER-IN-
CHARGE whether mentioned in the CONTRACT or not. The CONTRACTOR shall be 
responsible for ensuring that works throughout are executed in the most substantial, 
proper and workmanlike manner with the quality of material and workmanship in strict 
accordance with the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-
IN-CHARGE. The CONTRACTOR shall provide all necessary materials equipment labour 
etc. for execution and maintenance of WORK till completion unless otherwise mentioned 
in the CONTRACT. 

 
56  Co-ordination and inspection of work: 
56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall be 

the responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any 
particular job will normally be passed by the ENGINEER-IN-CHARGE or his authorized 
representative. A work order book will be maintained by the CONTRACTOR for each 
sector in which the aforesaid written instructions will be entered. These will be signed by 
the CONTRACTOR or his authorized representative by way of acknowledgement within 
12 hours. 

 
57  Work in monsoon and dewatering:  
57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may 

entail working in the monsoon also. The CONTRACTOR must maintain a minimum 
labour force as may be required for the job and plan and execute the construction and 
erection according to the prescribed schedule. No extra rate will be considered for such 
work in monsoon. 
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57.2  During monsoon and other period, it shall be the responsibility of the CONTRACTOR to 
keep the construction work site free from water at his own cost. 

 
58  Work on Sundays and holidays:  
58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the 

ENGINEER-IN-CHARGE or his representative at least two days in advance and obtain 
permission in writing. The CONTRACTOR shall observe all labour laws and other 
statutory rules and regulations in force. In case of any violations of such laws, rules and 
regulations, consequence if any, including the cost thereto shall be exclusively borne by 
the CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this 
account. 

 
59  General conditions for construction and erection work: 
59.1  The working time at the site of work is 48 hours per week. Overtime work is permitted in 

cases of need and the EMPLOYER will not compensate the same. Shift working at 2 or 3 
shifts per day will become necessary and the CONTRACTOR should take this aspect into 
consideration for formulating his rates for quotation. No extra claims will be entertained 
by the EMPLOYER no this account. For carrying out work beyond working hours the 
CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized 
representative and obtain his prior written permission. 

 
59.2  The CONTRACTOR must arrange for the placement of workers in such a way that the 

delayed completion of the WORK or any part thereof for any reason whatsoever will not 
affect their proper employment. The EMPLOYER will not entertain any claim for idle time 
payment whatsoever. 

 
59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-INCHARGE reports at 

regular intervals regarding the state and progress of WORK. The details and proforma of 
the report will mutually be agreed after the award of CONTRACT. The CONTRACTOR 
shall provide display boards showing progress and labour strengths at worksite, as 
directed by the ENGINEER-IN-CHARGE. 

 
60  Alterations in specifications, design and extra works: 
60.1  The WORK covered under this CONTRACT having to be executed by the 

CONTRACTOR on a lump sum firm price/item rate quoted by him, the EMPLOYER will 
not accept any proposals for changes in VALUE OF CONTRACT or extension in time on 
account of any such changes which may arise to the CONTRACTOR's scope of WORK 
as a result of detailed Engineering and thereafter during the execution of WORK. The 
only exception to this will be a case where the EMPLOYER requests in writing to the 
CONTRACTOR to upgrade the SPECIFICATIONS or the size of any major pieces of 
equipment, plant or machinery beyond what is normally required to meet the scope of 
WORK as defined in the CONTRACT DOCUMENT. 
In such cases, a change order will be initialed by the CONTRACTOR at the appropriate 
time for the EMPLOYER's prior approval giving the full back-up data for their review and 
for final settlement of any impact on price within 30 (thirty) days thereafter. 

 
60.2  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, 

additions to or substitutions for, the Schedule of Rates, the original specifications, 
drawings, designs and instructions that may appear to him to be necessary or advisable 
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during the progress of the WORK and the CONTRACTOR shall be bound to carry out the 
such altered/ extra/ new items of WORK in accordance with any instructions which may 
be given to him in writing signed by the ENGINEER-INCHARGE, and such alterations, 
omissions, additions or substitutions shall not invalidate the CONTRACT and any altered, 
additional or substituted work which the CONTRACTOR may be directed to do in the 
manner above specified as part of the WORK shall be carried out by the CONTRACTOR 
on the same conditions in all respects on which he agreed to do the main WORK. The 
time of completion of WORK may be extended for the part of the particular job at the 
discretion of the ENGINEER-IN- CHARGE, for only such alterations, additions or 
substitutions of the WORK, as he may consider as just and reasonable. The rates for 
such additional, altered or substituted WORK under this clause shall be worked out in 
accordance with the following provisions: - 

 
I.  For Item Rate Contract 

 
a)  If the rates for the additional, altered or substituted WORK are specified 

in the CONTRACT for the WORK, the CONTRACTOR is bound to carry 
on the additional, altered or substituted WORK at the same rates as are 
specified in the CONTRACT. 

 
b)  If the rates for the additional, altered or substituted WORK are not 

specifically provided in the CONTRACT for the WORK, the rates will be 
derived from the rates for similar class of WORK as are specified in the 
CONTRACT for the WORK. The opinion of the ENGINEER-IN- 
CHARGE, as to whether or not the rates can be reasonably so derived 
from the items in this CONTRACT will be final and binding on the 
CONTRACTOR. 

 
c)  If the rates for the altered, additional or substituted WORK cannot be 

determined in the manner specified in sub-clause (a) and (b) above, then 
the CONTRACTOR shall, within 7 days of the date of receipt of order to 
carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates 
which it is his intention to charge for such class of WORK, supported by 
analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE 
shall determine the rate or rates on the basis of the prevailing market 
rates, labour cost at schedule of labour rates plus 10% to cover 
contractor's supervision, overheads and profit and pay the 
CONTRACTOR accordingly. The opinion of the ENGINEER- IN-
CHARGE as to current market rates of materials and the quantum of 
labour involved per unit of measurement will be final and binding on the 
CONTRACTOR. 

 
d)  Where the item of work will be executed through nominated specialist 

agency as approved by the ENGINEER-IN-CHARGE, then the actual 
amount paid to such nominated agency supported by documentary 
evidence and as certified by ENGINEER-IN-CHARGE shall be 
considered plus 10% (ten percent) to cover all contingencies, overhead, 
profits to arrive at the rates. 

 



 
MAHARASHTRA 

NATURAL GAS LIMITED 

TENDER DOCUMENT FOR RATE CONTRACT FOR A 
PERIOD OF TWO YEARS FOR INSTALLING 
TRANSFORMER RECTIFIER (TR) UNIT, MONITORING 
& MAINTENANCE OF CATHODIC PROTECTION (CP) 
SYSTEM INSTALLED FOR STEEL PIPELINE IN 
NASHIK & SINDHUDRUG GA  
  

Bid No.: MNGL/CP/2023-24/33 
 

 

e)  Provisions contained in the Sub-clause (a) & (d) above shall, however, 
not apply for the following: - 

 
Where the value of additions of new items together with the value of 
alterations, additions/deletions or substitutions does not exceed by or is 
not less than plus/minus (+_)25% of the VALUE OF CONTRACT. The 
item rates in the Schedule of Rates shall hold good for all such variations 
between the above mentioned limits, irrespective of any 
increase/decrease of quantities in the individual items of Schedule of 
Rates. 

 
Where the value of addition of new items together with the value of 
alterations, additions/deletions or substitutions reduces more than 25% 
of the contract value but is within the following limits the tenderer shall be 
paid compensation for decrease in the value of work, as follows: 

 
Sl. No.  Range of Variation   Percentage compensation for 

decrease in the value of work in 
the respective range. 

 
a)  Beyond (+) 25% up to &  No increase and/or decrease 

inclusive of (+) 50%   shall be applicable for the Schedule 
of Rates (The rates quoted for this 
increase shall be valid). 

 
 
b)  Beyond (-) 25% up to &   For reduction beyond 25% 

inclusive of (-) 50%   contractor shall be compensated by 
an amount equivalent to 10% of 
the reduction in value of the 
contract as awarded. For example 
if the actual contract value is 70% 
of awarded value then 
compensation shall be 10% of 
(75-70) i.e. 0.5% of awarded 
contract value. 

 
II.  For Lump sum Contracts 

 
CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the 
WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention 
to charge for such class of WORK, supported by analysis of the rate or rates 
claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on 
the basis of the prevailing market rates, labour cost at schedule of labour rates 
plus 10% to cover contractor's supervision, overheads and profit and pay the 
CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to 
current market rates of materials and the quantum of labour involved per unit of 
measurement will be final and binding on the CONTRACTOR. 
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61  Drawings to be supplied by the employer 
 
61.1  The drawings attached with tender are only for the general guidance to the 

CONTRACTOR to enable him to visualize the type of work contemplated and scope of 
work involved. The CONTRACTOR will be deemed to have studied the DRAWINGS and 
formed an idea about the WORK involved. 

 
61.2  Detailed working drawings on the basis of which actual execution of the WORK is to 

proceed, will be furnished from time to time during the progress of the work. The 
CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied to him 
thoroughly and carefully and in conjunction with all other connected drawings and bring to 
the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein before actually 
carrying out the Work. 

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the 
CONTRACTOR's office on the site and shall be made available to the ENGINEER-IN- 
CHARGE at any time during the CONTRACT. The drawings and other documents issued 
by the EMPLOYER shall be returned to the EMPLOYER on completion of the WORK. 

 
62  Drawings to be supplied by the contractor: 
 
62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated in 

the special conditions of contract, and shall be furnished within the specified time. 
 
62.2  Where approval/review of drawings before manufacture/ construction/fabrication has 

been specified, it shall be CONTRACTOR's responsibility to have these drawings 
prepared as per the directions of ENGINEER-IN-CHARGE and got approved before 
proceeding with manufacture/construction/fabrication as the case may be. Any change 
that may have become necessary in these drawings during the execution of the work 
shall have to be carried out by the CONTRACTOR to the satisfaction of ENGINEER-IN-
CHARGE at no extra cost. All final drawings shall bear the certification stamp as 
indicated below duly signed by both the CONTRACTOR and ENGINEER-IN-CHARGE. 

 
"Certified true for ___________________________________ (Name of Work) 

 
Agreement No.___________________________________________________ 

 
Signed:  _________________   _________________ 
 

(CONTRACTOR)   (ENGINEER-IN-CHARGE) 
 
62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-

IN-CHARGE as far as practicable within 3 (Three) weeks and shall be modified by the 
CONTRACTOR, if any modifications and/or corrections are required by the ENGINEER-
IN-CHARGE. The CONTRACTOR shall incorporate such modifications and/or 
corrections and submit the final drawings for approval. Any delays arising out of failure by 
the CONTRACTOR to rectify the drawing in good time shall not alter the Contract 
Completion Time. 
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62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the 
CONTRACTOR in six copies and one transparent for record purposed to the 
EMPLOYER. 

 
63  Setting out works:  
 
63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners 

of the Works site and a level bench mark and the CONTRACTOR shall set out the Works 
and shall provide an efficient staff for the purpose and shall be solely responsible for the 
accuracy of such setting out. 

 
63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all 

stakes, templates, level marks, profiles and other similar things and shall take all 
necessary precautions to prevent their removal or disturbance and shall be responsible 
for the consequence of such removal or disturbance should the same take place and for 
their efficient and timely reinstatement. The CONTRACTOR shall also be responsible for 
the maintenance of all existing survey marks, boundary marks, distance marks and 
center line marks, either existing or supplied and fixed by the CONTRACTOR. The work 
shall be set out to the satisfaction of the ENGINEER-IN-CHARGE. The approval there of 
joining with the CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, 
shall not relieve the CONTRACTOR of any of his responsibility. 

 
63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all 

necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings and 
other materials for proper layout of the works in accordance with the schemes for bearing 
marks acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal or face lines 
and cross lines shall be marked by means of small masonry pillars. Each pillar shall have 
distinct mark at the centre to enable theodolite to be set over it. No work shall be started 
until all these points are checked and approved by the ENGINEER-IN-CHARGE in writing 
but such approval shall not relieve the CONTRACTOR of any of his responsibilities. The 
CONTRACTOR shall also provide all labour, material and other facilities, as necessary, 
for the proper checking of layout and inspection of the points during construction. 

 
63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under construction 

should be protected and fenced by the CONTRACTOR. 
 
63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents 

according to which the WORK was carried out. 
 
64  Responsibility for level and alignment: 
 
64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and 

vertical alignment, the levels and correctness of every part of the WORK and shall rectify 
effectively any errors or imperfections therein, such rectifications shall be carried out by 
the CONTRACTOR, at his own cost, when instructions are issued to that effect by the 
ENGINEER- IN-CHARGE. 
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65  Materials to be supplied by contractor: 
 
65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the 

whole of the materials required for the construction including steels, cement and other 
building materials, tools, tackles, construction plant and equipment for the completion and 
maintenance of the WORK except the materials which will be issued by the EMPLOYER 
and shall make his own arrangement for procuring such materials and for the transport 
thereof. The EMPLOYER may give necessary recommendation to the respective 
authority if so desired by the CONTRACTOR but assumes no further responsibility of any 
nature. The EMPLOYER will insist on the procurement of materials which bear ISI stamp 
and/or which are supplied by reputed suppliers. 

 
65.2  The CONTRACTOR shall properly store all materials either issued to him or brought by 

him to the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as 
also from theft, pilferage, etc. for proper and speedy execution of his works. The 
CONTRACTOR shall maintain sufficient stocks of all materials required by him. 

 
65.3  No material shall be dispatched from the CONTRACTOR's stores before obtaining the 

approval in writing of the ENGINEER-IN-CHARGE. 
 
66  Stores supplied by the employer:  
 
66.1  If the SPECIFICATION of the WORK provides for the use of any material of special 

description to be supplied from the EMPLOYER's stores or it is required that the 
CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-CHARGE, 
such materials and stores, and price to be charged there for as hereinafter mentioned 
being so far as practicable for the convenience of the CONTRACTOR, but not so as in 
any way to control the meaning or effect of the CONTRACT, the CONTRACTOR shall be 
bound to purchase and shall be supplied such materials and stores as are from time to 
time required to be used by him for the purpose of the CONTRACT only. The sums due 
from the CONTRACTOR for the value of materials supplied by the EMPLOYER will be 
recovered from the running account bill on the basis of the actual consumption of 
materials in the works covered and for which the running account bill has been prepared. 
After the completion of the WORK, however, the CONTRACTOR has to account for the 
full quantity of materials supplied to him as per relevant clauses in this document. 

 
66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the 

EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in the 
schedule of materials and if they are not entered in the schedule, they will be debited at 
cost price, which for the purpose of the CONTRACT shall include the cost of carriage and 
all other expenses whatsoever such as normal storage supervision charges which shall 
have been incurred in obtaining the same at the EMPLOYER's stores. All materials so 
supplied to the CONTRACTOR shall remain the absolute property of the EMPLOYER 
and shall not be removed on any account from the SITE of the WORK, and shall be at all 
times open for inspection to the ENGINEER-IN-CHARGE. Any such materials remaining 
unused at the time of the completion or termination of the CONTRACT shall be returned 
to the EMPLOYER's stores or at a place as directed by the ENGINEER-IN-CHARGE in 
perfectly good condition at CONTRACTOR's cost. 
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67  Conditions for issue of materials: 
 
67.1  i)  Materials specified as to be issued by the EMPLOYER will be supplied to the  

CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of 
the CONTRACTOR to take delivery of the materials and arrange for its loading, 
transport and unloading at the SITE of WORK at his own cost. The materials 
shall be issued between the working hours and as per the rules of the 
EMPLOYER as framed from time to time. 

 
ii)  The CONTRACTOR shall bear all incidental charges for the storage and safe 

custody of materials at site after these have been issued to him. 
 

iii)  Materials specified as to be issued by the EMPLOYER shall be issued in 
standard sizes as obtained from the manufacturers. 

 
iv)  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for 

storing the materials safe against damage by rain, dampness, fire, theft etc. He 
shall also employ necessary watch and ward establishment for the purpose. 

 
v)  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at 

the time of taking delivery and satisfy himself that they are in good condition. 
After the materials have been delivered by the EMPLOYER, it shall be the 
responsibility of the CONTRACTOR to keep them in good condition and if the 
materials are damaged or lost, at any time, they shall be repaired and/or 
replaced by him at his own cost according to the instructions of the ENGINEER-
IN-CHARGE. 

 
vi)  The EMPLOYER shall not be liable for delay in supply or non-supply of any 

materials which the EMPLOYER has undertaken to supply where such failure or 
delay is due to natural calamities, act of enemies, transport and procurement 
difficulties and any circumstances beyond the control of the EMPLOYER. In no 
case, the CONTRACTOR shall be entitled to claim any compensation or loss 
suffered by him on this account. 

 
vii)  It shall be responsibility of the CONTRACTOR to arrange in time all materials 

required for the WORK other than those to be supplied by the EMPLOYER. If, 
however, in the opinion of the ENGINEER-IN-CHARGE the execution of the 
WORK is likely to be delayed due to the CONTRACTOR's inability to make 
arrangements for supply of materials which normally he has to arrange for, the 
ENGINEER-IN-CHARGE shall have the right at his own discretion to issue such 
materials, if available with the EMPLOYER or procure the materials from the 
market or as elsewhere and the CONTRACTOR will be bound to take such 
materials at the rates decided by the ENGINEER-IN-CHARGE. This, however, 
does not in any way absolve the CONTRACTOR from responsibility of making 
arrangements for the supply of such materials in part or in full, should such a 
situation occur nor shall this constitute a reason for the delay in the execution of 
the WORK. 
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viii)  None of the materials supplied to the CONTRACTOR will be utilised by the 
CONTRACTOR for manufacturing item which can be obtained as supplied from 
standard manufacturer in finished form. 

 
ix)  The CONTRACTOR shall, if desired by the ENGINEER-IN-CHARGE, be 

required to execute an Indemnity Bond in the prescribed form for safe custody 
and accounting of all materials issued by the EMPLOYER. 

 
x)  The CONTRACTOR shall furnish to the ENGINEER-INCHARGE sufficiently in 

advance a statement showing his requirement of the quantities of the materials to 
be supplied by the EMPLOYER and the time when the same will be required by 
him for the works, so as to enable the ENGINEER-IN-CHARGE to make 
necessary arrangements for procurement and supply of the material. 

 
xi)  Account of the materials issued by the EMPLOYER shall be maintained by 

CONTRACTOR indicating the daily receipt, consumption and balance in hand. 
This account shall be maintained in a manner prescribed by the ENGINEER-IN-
CHARGE along with all connected papers viz. requisitions, issues, etc., and shall 
be always available for inspection in the CONTRACTOR's office at SITE. 

 
xii)  The CONTRACTOR should see that only the required quantities of materials are 

got issued. The CONTRACTOR shall not be entitled to cartage and incidental 
charges for returning the surplus materials, if any, to the stores wherefrom they 
were issued or to the place as directed by the ENGINEER-IN-CHARGE. 

 
xiii)  Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any 

purpose(s) than issued for. 
 
68  Material procured with assistance of employer/return of surplus: 
 
68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this 

CONTRACT where any materials for the execution of the CONTRACT are procured with 
the assistance of the EMPLOYER either by issue from EMPLOYER's stock or purchases 
made under order or permits or licenses issued by Government, the CONTRACTOR 
shall hold the said materials as trustee for the EMPLOYER and use such materials 
economically and solely for the purpose of the CONTRACT and not dispose them off 
without the permission of the EMPLOYER and return, if required by the ENGINEER-IN-
CHARGE, shall determine having due regard to the condition of the materials. The price 
allowed to the CONTRACTOR, however, shall not exceed the amount charged to him 
excluding the storage charges, if any. The decision of the ENGINEER-IN-CHARGE shall 
be final and conclusive in such matters. In the event of breach of the aforesaid condition, 
the CONTRACTOR shall, in terms of the licenses or permits and/or criminal breach of 
trust, be liable to compensate the EMPLOYER at double rate or any higher rate, in the 
event of those materials at that time having higher rate or not being available in the 
market, then any other rate to be determined by the ENGINEER-IN-CHARGE and his 
decision shall be final and conclusive.  
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69  Materials obtained from dismantling: 
 
69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle 

any part for reasons other than those stipulated in Clauses 74 and 77 hereunder, the 
materials obtained in the WORK of dismantling etc., will be considered as the 
EMPLOYER's property and will be disposed off to the best advantage of the 
EMPLOYER. 

 
70  Articles of value found:  
 
70.1  All gold, silver and other minerals of any description and all precious stones, coins, 

treasure relics, antiquities and other similar things which shall be found in, under or upon 
the SITE, shall be the property of the EMPLOYER and the CONTRACTOR shall duly 
preserve the same to the satisfaction of the ENGINEER-IN-CHARGE and shall from time 
to time deliver the same to such person or persons indicated by the EMPLOYER. 

 
71  Discrepancies between instructions: 
 
71.1  Should any discrepancy occur between the various instructions furnished to the 

CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such 
instructions or should there be any misunderstanding between the CONTRACTOR's staff 
and the ENGINEER-IN-CHARGE's staff, the CONTRACTOR shall refer the matter 
immediately in writing to the ENGINEER-IN-CHARGE whose decision thereon shall be 
final and conclusive and no claim for losses alleged to have been caused by such 
discrepancies between instructions, doubts, or misunderstanding shall in any event be 
admissible. 

 
72  Action where no specification is issued: 
 
72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by the 

EMPLOYER as mentioned in the Tender Documents such WORK shall be carried out in 
accordance with Indian Standard Specifications and if the Indian Standard Specifications 
do not cover the same, the WORK should be carried out as per standard Engineering 
Practice subject to the approval of the ENGINEER-IN-CHARGE. 

 
73  Inspection of works:  
 
73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at 

any time wherever in progress either on the SITE or at the CONTRACTOR's 
premises/workshops wherever situated, premises/ workshops of any person, firm or 
corporation where WORK in connection with the CONTRACT may be in hand or where 
materials are being or are to be supplied, and the CONTRACTOR shall afford or procure 
for the ENGINEER-IN- CHARGE every facility and assistance to carry out such 
inspection. The CONTRACTOR shall, at all time during the usual working hours and at all 
other time at which reasonable notice of the intention of the ENGINEER-IN- CHARGE or 
his representative to visit the WORK shall have been given to the CONTRACTOR, either 
himself be present or receive orders and instructions, or have a responsible agent duly 
accredited in writing, present for the purpose. Orders given to the CONTRACTOR's agent 
shall be considered to have the same force as if they had been given to the 
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CONTRACTOR himself. The CONTRACTOR shall give not less than seven days notice 
in writing to the ENGINEER-IN-CHARGE before covering up or otherwise placing beyond 
reach of inspection and measurement of any work in order that the same may be 
inspected and measured. In the event of breach of above the same shall be uncovered at 
CONTRACTOR's expense for carrying out such measurement or inspection. 

 
73.2  No material shall be dispatched from the CONTRACTOR's stores before obtaining the 

approval in writing of the Engineer-in-Charge. 
 

The CONTRACTOR is to provide at all time during the progress of the WORK and the 
maintenance period, proper means of access with ladders, gangways etc. and the 
necessary attendance to move and adopt as directed for inspection or measurements of 
the WORK by the ENGINEER-IN-CHARGE. 

 
73.3  The CONTRACTOR shall make available to the ENGINEER-INCHARGE free of cost all 

necessary instruments and assistance in checking or setting out of WORK and in the 
checking of any WORK made by the CONTRACTOR for the purpose of setting out and 
taking measurements of WORK. 

 
74  Tests for quality of work:  
 
74.1  All workmanship shall be of the respective kinds described in the CONTRACT 

DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-CHARGE 
and shall be subjected from time to time to such test at CONTRACTOR's cost as the 
ENGINEER-IN-CHARGE may direct at the place of manufacture or fabrication or on the 
site or at all or any such places. The CONTRACTOR shall provide assistance, 
instruments, labour and materials as are normally required for examining, measuring and 
testing any workmanship as may be selected and required by the ENGINEER-IN-
CHARGE. 

 
74.2  All the tests that will be necessary in connection with the execution of the WORK as 

decided by the ENGINEER- IN-CHARGE shall be carried out at the field testing 
laboratory of the EMPLOYER by paying the charges as decided by the EMPLOYER from 
time to time. In case of non-availability of testing facility with the EMPLOYER, the 
required test shall be carried out at the cost of CONTRACTOR at Government or any 
other testing laboratory as directed by ENGINEER-IN-CHARGE. 

 
74.3  If any tests are required to be carried out in conjunction with the WORK or materials or 

workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the 
CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of such tests 
shall be reimbursed by the EMPLOYER. 

 
75  Samples for approval:  
 
75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when 

requested or if required by the specifications, adequate samples of all materials and 
finished to be used in the WORK. Such samples shall be submitted before the WORK is 
commenced and in ample time to permit tests and examinations thereof. All materials 



 
MAHARASHTRA 

NATURAL GAS LIMITED 

TENDER DOCUMENT FOR RATE CONTRACT FOR A 
PERIOD OF TWO YEARS FOR INSTALLING 
TRANSFORMER RECTIFIER (TR) UNIT, MONITORING 
& MAINTENANCE OF CATHODIC PROTECTION (CP) 
SYSTEM INSTALLED FOR STEEL PIPELINE IN 
NASHIK & SINDHUDRUG GA  
  

Bid No.: MNGL/CP/2023-24/33 
 

 

furnished and finishes applied in actual WORK shall be fully equal to the approved 
samples. 

 
76  Action and compensation in case of bad work: 
 
76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with 

unsound, imperfect or unskilled workmanship, or with materials of any inferior description, 
or that any materials or articles provided by the CONTRACTOR for the execution of the 
WORK are unsound, or of a quality inferior to that contracted for, or otherwise not in 
accordance with the CONTRACT, the CONTRACTOR shall on demand in writing from 
the ENGINEER-IN-CHARGE or his authorized representative specifying the WORK, 
materials or articles complained of notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct 
the WORK so specified and provide other proper and suitable materials or articles at his 
own cost and in the event of failure to do so within the period specified by the 
ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR shall be liable to 
pay compensation at the rate of 1 % (One percent) of the estimated cost of the whole 
WORK, for every week limited to a maximum of 10% (ten percent) of the value of the 
whole WORK, while his failure to do so shall continue and in the case of any such failure 
the ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and re-
execute the WORK or remove and replaced with others, the materials or articles 
complained of to as the case may be at the risk and expense in all respects of the 
CONTRACTOR. The decision of the Engineering-in-charge as to any question arising 
under this clause shall be final and conclusive. 

 
77  Suspension of works: 
 
77.1  i)  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, 

if ordered in writing by the ENGINEER-IN-CHARGE, or his representative, temporarily 
suspend the WORKS or any part thereof for such written order, proceed with the WORK 
therein ordered to be suspended until, he shall have received a written order to proceed 
therewith. The CONTRACTOR shall not be entitled to claim compensation for any loss or 
damage sustained by him by reason of temporary suspension of the WORKS aforesaid. 
An extension of time for completion, corresponding with the delay caused by any such 
suspension of the WORKS as aforesaid will be granted to the CONTRACTOR should he 
apply for the same provided that the suspension was not consequent to any default or 
failure on the part of the CONTRACTOR. 

 
ii)  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-

CHARGE, for a period of more than two months, the CONTRACTOR shall have 
the option to terminate the CONTRACT. 

 
78  Employer may do part of work: 
 
78.1  Upon failure of the CONTRACTOR to comply with any instructions given in accordance 

with the provisions of this CONTRACT the EMPLOYER has the alternative right, instead 
of assuming charge of entire WORK, to place additional labour force, tools, equipments 
and materials on such parts of the WORK, as the EMPLOYER may designate or also 
engage another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER 
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shall deduct from the amount which otherwise might become due to the CONTRACTOR, 
the cost of such work and material with ten percent (10%) added to cover all 
departmental charges and should the total amount thereof exceed the amount due to the 
CONTRACTOR, the CONTRACTOR shall pay the difference to the EMPLOYER. 

 
79  Possession prior to completion:  
 
79.1  The ENGINEER-IN-CHARGE shall have the right to take possession of or use any 

completed or partially completed WORK or part of the WORK. Such possession or use 
shall not be deemed to be an acceptance of any work completed in accordance with the 
CONTRACT agreement. If such prior possession or use by the ENGINEER-IN- CHARGE 
delays the progress of WORK, equitable adjustment in the time of completion will be 
made and the CONTRACT agreement shall be deemed to be modified accordingly. 

 
80  (Defects liability period) twelve months’ period of liability from the date of issue of 

completion certificate: 
 
80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months 

from the date of completion of WORK as certified by the ENGINEER-IN-CHARGE which 
is indicated in the Completion Certificate. Any damage or defect that may arise or lie 
undiscovered at the time of issue of Completion Certificate, connected in any way with 
the equipment or materials supplied by him or in the workmanship, shall be rectified or 
replaced by the CONTRACTOR at his own expense as deemed necessary by the 
ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such 
works by other work and deduct actual cost incurred towards labour, supervision and 
materials consumables or otherwise plus 100% towards overheads (of which the 
certificate of ENGINEER-IN-CHARGE shall be final) from any sums that may then be or 
at any time thereafter, become due to the CONTRACTOR or from his Contract 
Performance Security, or the proceeds of sale thereof or a sufficient part on thereof.  

 
80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or 

proportions would be beneficial or necessary to fulfill the guarantees called for, he shall 
bring this to the notice of the ENGINEERIN-CHARGE in writing. 

 
If during the period of liability any portion of the WORK/equipment, is found defective and 
is rectified/ replaced, the period of liability for such equipment/ portion of WORK shall be 
operative from the date such rectification/ replacement are carried out and Contract 
Performance Guarantee shall be furnished separately for the extended period of liability 
for that portion of WORK/ equipment only. Notwithstanding the above provisions the 
supplier's, guarantees/warrantees for the replaced equipment shall also be passed on to 
the EMPLOYER. 

 
80.3  LIMITATION OF LIABILITY 
 

Notwithstanding anything contrary contained herein, the aggregate total liability of 
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement 
/ Contract Value. However, neither party shall be liable to the other party for any indirect 
and consequential damages, loss of profits or loss of production. 
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81  Care of works:  
 
81.0  From the commencement to completion of the WORK, the CONTRACTOR shall take full 

responsibility for the care for all works including all temporary works and in case any 
damages, loss or injury shall happen to the WORK or to any part thereof or to any 
temporary works from any cause whatsoever, shall at his own cost repair and make good 
the same so that at completion the WORK shall be in good order and in conformity in 
every respects with the requirement of the CONTRACT and the ENGINEER-IN- 
CHARGE's instructions. 

 
81.1  DEFECTS PRIOR TO TAKING OVER: 

If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall: 
 

a)  Decide that any works done or materials used by the CONTRACTOR or by any 
SUB-CONTRACTOR is defective or not in accordance with the CONTRACT, or 
that the works or any portion thereof are defective, or do not fulfill the 
requirements of CONTRACT (all such matters being hereinafter, called `Defects' 
in this clause), and 

 
b)  As soon as reasonably practicable, gives to the CONTRACTOR notice in writing 

of the said decision, specifying particulars of the defects alleged to exist or to 
have occurred, then the CONTRACTOR shall at his own expenses and with all 
speed make good the defects so specified. 

 
In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the 
CONTRACTOR, such steps as may in all circumstances, be reasonable to make good 
such defects. The expenditure so incurred by the EMPLOYER will be recovered from the 
amount due to the CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with 
regard to the amount to be recovered from the CONTRACTOR will be final and binding 
on the CONTRACTOR. As soon as the WORK has been completed in accordance with 
the CONTRACT (except in minor respects that do not affect their use for the purpose for 
which they are intended and except for maintenance thereof provided in clause 80.1 of 
General Conditions of Contract) and have passed the tests on completion, the 
ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called Completion 
Certificate) in which he shall certify the date on which the WORK have been so 
completed and have passed the said tests and the EMPLOYER shall be deemed to have 
taken over the WORK on the date so certified. If the WORK has been divided into various 
groups in the CONTRACT, the EMPLOYER shall be entitled to take over any group or 
groups before the other or others and there upon the ENGINEER-IN-CHARGE shall 
issue a Completion Certificate which will, however, be for such group or groups so taken 
over only. In such an event if the group /section/ part so taken over is related, to the 
integrated system of the work, notwithstanding date of grant of Completion Certificate for 
group/ section/ part. The period of liability in respect of such group/ section/ part shall 
extend 12 (twelve) months from the date of completion of WORK. 

 
81.2  DEFECTS AFTER TAKING OVER: 

In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall 
make good, with all possible speed, any defect arising from the defective materials 
supplied by the CONTRACTOR or workmanship or any act or omission of the 
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CONTRACT or that may have been noticed or developed, after the works or groups of 
the works has been taken over, the period allowed for carrying out such WORK will be 
normally one month. If any defect be not remedied within a reasonable time, the 
EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense and 
deduct from the final bill such amount as may be decided by the EMPLOYER. 

 
If by reason of any default on the part of the CONTRACTOR a COMPLETION 
CERTIFICATE has not been issued in respect of any portion of the WORK within one 
month after the date fixed by the CONTRACT for the completion of the WORK, the 
EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of 
which a completion certificate has not been issued, provided that the WORK or the 
portion thereof so used as aforesaid shall be afforded reasonable opportunity for 
completing these works for the issue of Completion Certificate. 

 
82  Guarantee/transfer of guarantee: 
 
82.1  For works like water-proofing, acid and alkali resisting materials, pre-construction soil 

treatment against termite or any other specialized works etc. the CONTRACTOR shall 
invariably engage SUB-CONTRACTORS who are specialists in the field and firms of 
repute and such a SUB-CONTRACTOR shall furnish guarantees for their workmanship to 
the EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm 
is not prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give 
that guarantee to the EMPLOYER directly. 

 
83  Training of employer's personnel: 
 
83.1  The CONTRACTOR undertakes to provide training to Engineering personnel selected 

and sent by the EMPLOYER at the works of the CONTRACTOR without any cost to the 
EMPLOYER. The period and the nature of training for the individual personnel shall be 
agreed upon mutually between the CONTRACTOR and the EMPLOYER. These 
engineering personnel shall be given special training at the shops, where the equipment 
will be manufactured and/ or in their collaborator's works and where possible, in any 
other plant where equipment manufactured by the CONTRACTOR or his collaborators is 
under installation or test to enable those personnel to become familiar with the equipment 
being furnished by the CONTRACTOR. EMPLOYER shall bear only the to and fro fare of 
the said engineering personnel. 

 
84  Replacement of defective parts and materials: 
 
84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the 

CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant 
unsound or imperfect or has furnished plant inferior to the quality specified, the 
CONTRACTOR on receiving details of such defects or deficiencies shall at his own 
expenses within 7 (seven) days of his receiving the notice, or otherwise within such time 
as may be reasonably necessary for making it good, proceed to alter, re-construct or 
remove such work and furnish fresh equipment up to the standards of the specifications. 
In case the CONTRACTOR fails to do so, EMPLOYER may on giving the 
CONTRACTOR 7 (seven) days’ notice in writing of his intentions to do so, proceed to 
remove the portion of the WORK so complained of and at the cost of CONTRACTOR's, 
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perform all such works or furnish all such equipment provided that nothing in the clause 
shall be deemed to deprive the EMPLOYER of or affect any rights under the 
CONTRACT, the EMPLOYER may otherwise have in respect of such defects and 
deficiencies. 

 
84.2  The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the 

payments to the EMPLOYER of the extra cost, of such replacements procured including 
erection/installation as provided for in the CONTRACT; such extra cost being the 
ascertained difference between the price paid by the EMPLOYER for such replacements 
and the CONTRACT price portion for such defective plants and repayments of any sum 
paid by the EMPLOYER to the CONTRACTOR in respect of such defective plant. Should 
the EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability 
under this clause shall be limited to the repayment of all such sums paid by the 
EMPLOYER under the CONTRACT for such defective plant. 

 
85  Indemnity  
 
85.1  If any action is brought before a Court, Tribunal or any other Authority against the 

Employer or an officer or agent of the EMPLOYER, for the failure, omission or neglect on 
the part of the CONTRACTOR to perform any acts, matters, covenants or things under 
the CONTRACT, or damage or injury caused by the alleged omission or negligence on 
the part of the CONTRACTOR, his agents, representatives or his SUB-CONTRACTOR's, 
or in connection with any claim based on lawful demands of SUB-CONTRACTOR's 
workmen suppliers or employees, the CONTRACTOR, shall in such cases indemnify and 
keep the EMPLOYER and/or their representatives harmless from all losses, damages, 
expenses or decrees arising out of such action. 

 
86  Construction aids, equipment, tools & tackles: 
 
86.1  CONTRACTOR shall be solely responsible for making available for executing the WORK, 

all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, 
all Tools, Tackles and Testing Equipment and Appliances, including imports of such 
equipment etc. as required. In case of import of the same the rates applicable for levying 
of Custom Duty on such Equipment, Tools, & Tackles and the duty drawback applicable 
thereon shall be ascertained by the CONTRACTOR from the concerned authorities of 
Government of India. It shall be clearly understood that EMPLOYER shall not in any way 
be responsible for arranging to obtain Custom Clearance and/or payment of any duties 
and/or duty draw backs etc. for such equipment so imported by the CONTRACTOR and 
the CONTRACTOR shall be fully responsible for all taxes, duties and documentation with 
regard to the same. Tenderer in his own interest may contact, for any clarifications in the 
matter, concerned agencies/Dept./Ministries of Govt. of India. All clarifications so 
obtained and interpretations thereof shall be solely the responsibility of the 
CONTRACTOR. 
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SECTION-VI Certificates and Payments 
 
87  Schedule of rates and payments:  
87.1  i)  CONTRACTOR'S REMUNERATION: 

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the 
WORK to be done and for the performance of all the obligations undertaken by 
the CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained 
by the application of the respective Schedule of Rates (the inclusive nature of 
which is more particularly defined by way of application but not of limitation, with 
the succeeding sub-clause of this clause) and payment to be made accordingly 
for the WORK actually executed and approved by the ENGINEERIN-CHARGE. 
The sum so ascertained shall (excepting only as and to the extent expressly 
provided herein) constitute the sole and inclusive remuneration of the 
CONTRACTOR under the CONTRACT and no further or other payment 
whatsoever shall be or become due or payable to the CONTRACTOR under the 
CONTRACT. 

 
ii)  SCHEDULE OF RATES TO BE INCLUSIVE: 

The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of 
FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates 
shall be deemed to include and cover all costs, expenses and liabilities of every 
description and all risks of every kind to be taken in executing, completing and 
handing over the WORK to the EMPLOYER by the CONTRACTOR. The 
CONTRACTOR shall be deemed to have known the nature, scope, magnitude 
and the extent of the WORK and materials required though the CONTRACT 
DOCUMENT may not fully and precisely furnish them. Tenderer shall make such 
provision in the Schedule of Rates as he may consider necessary to cover the 
cost of such items of WORK and materials as may be reasonable and necessary 
to complete the WORK. The opinion of the ENGINEER-IN-CHARGE as to the 
items of WORK which are necessary and reasonable for COMPLETION OF 
WORK shall be final and binding on the CONTRACTOR, although the same may 
not be shown on or described specifically in CONTRACT DOCUMENTS.  
Generality of this present provision shall not be deemed to cut down or limit in 
any way because in certain cases it may and in other cases it may not be 
expressly stated that the CONTRACTOR shall do or perform a work or supply 
articles or perform services at his own cost or without addition of payment or 
without extra charge or words to the same effect or that it may be stated or not 
stated that the same are included in and covered by the Schedule of Rates. 

 
iii)  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, 

MATERIALS, LABOUR ETC.: 
Without in any way limiting the provisions of the preceding sub-clause the 
Schedule of Rates shall be deemed to include and cover the cost of all 
construction equipment, temporary WORK (except as provided for herein), 
pumps, materials, labour, insurance, fuel, consumables, stores and appliances to 
be supplied by the CONTRACTOR and all other matters in connection with each 
item in the Schedule of Rates and the execution of the WORK or any portion 
thereof finished, complete in every respect and maintained as shown or 
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described in the CONTRACT DOCUMENTS or as may be ordered in writing 
during the continuance of the CONTRACT. 

 
iv)  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: 

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include 
and cover the cost of all royalties and fees for the articles and processes, 
protected by letters, patent or otherwise incorporated in or used in connection 
with the WORK, also all royalties, rents and other payments in connection with 
obtaining materials of whatsoever kind for the WORK and shall include an 
indemnity to the EMPLOYER which the CONTRACTOR hereby gives against all 
actions, proceedings, claims, damages, costs and expenses arising from the 
incorporation in or use on the WORK of any such articles, processes or 
materials, octroi or other municipal or local Board Charges, if levied on materials, 
equipment or machineries to be brought to site for use on WORK shall be borne 
by the CONTRACTOR. 

 
v)  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: 

No exemption or reduction of Customs Duties, Goods & Service Tax, quay or any 
port dues, transport charges, stamp duties or Central or State Government or 
local Body or Municipal Taxes or duties, taxes or charges (from or of any other 
body), whatsoever, will be granted or obtained, all of which expenses shall be 
deemed to be included in and covered by the Schedule or Rates. The 
CONTRACTOR shall also obtain and pay for all permits or other privileges 
necessary to complete the WORK. 

 
vi)  SCHEDULE OF RATES TO COVER RISKS OF DELAY: 

The Schedule of Rates shall be deemed to include and cover the risk of all 
possibilities of delay and interference with the CONTRACTOR's conduct of 
WORK which occur from any causes including orders of the EMPLOYER in the 
exercise of his power and on account of extension of time granted due to various 
reasons and for all other possible or probable causes of delay. 

 
vii)  SCHEDULE OF RATES CANNOT BE ALTERED: 

For WORK under unit rate basis, no alteration will be allowed in the Schedule of 
Rates by reason of works or any part of them being modified, altered, extended, 
diminished or committed. The Schedule of Rates are fully inclusive of rates which 
have been fixed by the CONTRACTOR and agreed to by the EMPLOYER and 
cannot be altered.  

 
For lump sum CONTRACTS, the payment will be made according to the WORK 
actually carried out, for which purpose an item wise, or work wise Schedule of 
Rates shall be furnished, suitable for evaluating the value of WORK done and 
preparing running account bill. 

 
Payment for any additional work which is not covered in the Schedule of Rates 
shall only be released on issuance of change order. 
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88  Procedure for measurement and billing of work in progress: 
 
88.1  BILLING PROCEDURE: 

Following procedures shall be adopted for billing of works executed by the 
CONTRACTOR. 

 
88.1.1  All measurements shall be recorded in centuplicate on standard measurement sheets 

supplied by EMPLOYER and submitted to EMPLOYER for scrutiny and passing. 
 
88.1.2  EMPLOYER shall scrutinize and check the measurements recorded on the sheets and 

shall certify correctness of the same on the measurement sheets. 
 
88.1.3  ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks 

in accordance with the terms and conditions of the CONTRACTS, within 7 days of 
submission of the bills, complete in all respects and send the same to the Employer to 
effect payment to the CONTRACTOR. 

 
88.1.4  MNGL shall make all endeavor to make payments of undisputed amount of the bills 

submitted based on the joint measurements within 15 (Fifteen) days from the date of 
certification by the Engineer-in-Charge. 

 
88.1.5  Measurements shall be recorded as per the methods of measurement spelt out in 

EMPLOYER SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER shall be fully 
responsible for checking the measurements quantitatively and qualitatively as recorded in 
the Measurement Books/ Bills. 

 
88.1.6  While preparing the final bills overall measurements will not be taken again. Only volume 

of work executed since the last measured bill along with summary of final measurements 
will be considered for the final bill. However, a detailed check shall be made as to missing 
measurements and in case there are any missing items or measurements the same shall 
be recorded. 

 
88.2  SECURED ADVANCE ON MATERIAL: 

Unless otherwise provided elsewhere in the tender, no `Secured Advance' on security of 
materials brought to site for execution of contracted items(s) shall be paid to the 
Contractor whatsoever. 
 

88.3  DISPUTE IN MODE OF MEASUREMENT: 
In case of any dispute as to the mode of measurement not covered by the CONTRACT to 
be adopted for any item of WORK, mode of measurement as per latest Indian Standard 
Specifications shall be followed. 
 

88.4  ROUNDING OF AMOUNTS: 
In calculating the amount of each item due to the CONTRACTOR in every certificate 
prepared for payment, sum of less than 50 paise shall be omitted and the total amount on 
each certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise 
shall be omitted and sums of 50 paise and more up to one rupee shall be reckoned as 
one rupee. 
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89  Lump sum in tender:  
 
89.1  The payment against any Lump sum item shall be made only on completion of that item 

as per the provision of the CONTRACT after certification by ENGINEER-IN-CHARGE. 
 
90  Running account payments to be regarded as advance: 
 
90.1  All running account payments shall be regarded as payment by way of advance against 

the final payment only and not as payments for WORK actually done and completed and 
shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 
removed and taken away and reconstructed or re-erected or be considered as an 
admission of the due performance of the CONTRACT, or any part thereof, in this respect, 
or of the occurring of any claim by the CONTRACTOR, nor shall it conclude, determine or 
affect in any way the powers of the EMPLOYER under these conditions or any of them as 
to the final settlement and adjustment of the accounts or otherwise, or in any other way 
vary or affect the CONTRACT. The final bill shall be submitted by the CONTRACTOR 
within one month of the date of physical completion of the WORK; otherwise, the 
ENGINEER-IN-CHARGE's certificate of the measurement and of total amount payable 
for the WORK accordingly shall be final and binding on all parties 

 
91  Notice of claims for additional payments: 
 
91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any 

extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried out 
by him in respect of WORK he shall forthwith give notice in writing to the ENGINEER-IN-
CHARGE that he claims extra payment. Such notice shall be given to the ENGINEER-IN-
CHARGE upon which CONTRACTOR bases such claims and such notice shall contain 
full particulars of the nature of such claim with full details of amount claimed. Irrespective 
of any provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his 
intention to lodge claim on the EMPLOYER within 10 (ten) days of the commencement of 
happening of the event and quantify the claim within 30 (thirty) days, failing which the 
CONTRACTOR will lose his right to claim any compensation/reimbursement/damages 
etc. or refer the matter to arbitration. Failure on the part of CONTRACTOR to put forward 
any claim without the necessary particulars as above within the time above specified 
shall be an absolute waiver thereof. No omission by EMPLOYER to reject any such claim 
and no delay in dealing therewith shall be waiver by EMPLOYER of any of these rights in 
respect thereof. 

 
91.2  ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and 

cause to discharge these in a manner considered appropriate after due deliberations 
thereon. However, CONTRACTOR shall be obliged to carry on with the WORK during the 
period in which his claims are under consideration by the EMPLOYER, irrespective of the 
outcome of such claims, where additional payments for WORKS considered extra are 
justifiable in accordance with the CONTRACT provisions, EMPLOYER shall arrange to 
release the same in the same manner as for normal WORK payments. Such of the extra 
works so admitted by EMPLOYER shall be governed by all the terms, conditions, 
stipulations and specifications as are applicable for the CONTRACT. The rates for extra 
works shall generally be the unit rates provided for in the CONTRACT. In the event unit 
rates for extra works so executed are not available as per CONTRACT, payments may 
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either be released on day work basis for which daily/hourly rates for workmen and hourly 
rates for equipment rental shall apply, or on the unit rate for WORK executed shall be 
derived by interpolation/ extrapolation of unit rates already existing in the CONTRACT. In 
all the matters pertaining to applicability of rate and admittance of otherwise of an extra 
work claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be final and 
binding.  

 
92  Payment of contractor's bill:  
 
92.1  No payment shall be made for works estimated to cost less than Rs. 10,000/- till the 

whole of the work shall have been completed and a certificate of completion given. But in 
case of works estimated to cost more than Rs. 10,000/-, that CONTRACTOR on 
submitting the bill thereof be entitled to receive a monthly payment proportionate to the 
part thereof approved and passed by the ENGINEER-IN-CHARGE, whose certificate of 
such approval and passing of the sum so payable shall be final and conclusive against 
the CONTRACTOR. This payment will be made after making necessary 
corrections/deductions as stipulated elsewhere in the CONTRACT DOCUMENT for 
materials, Contract Performance Security, taxes etc. 

 
92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account 

Payee cheque forwarding the same to registered office or the notified office of the 
CONTRACTOR. In no case will EMPLOYER be responsible if the cheque is mislaid or 
misappropriated by unauthorized person/persons. In all cases, the CONTRACTOR shall 
present his bill duly pre-receipted on proper revenue stamp payment shall be made in 
Indian Currency. 

 
92.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of the 

submission of bill on joint measurements, after completion of all the obligations under the 
CONTRACT. 

 
93  Receipt for payment:  
 
93.1  Receipt for payment made on account of work when executed by a firm, must be signed 

by a person holding due power of attorney in this respect on behalf of the 
CONTRACTOR, except when the CONTRACTOR's are described in their tender as a 
limited company in which case the receipts must be signed in the name of the company 
by one of its principal officers or by some other person having authority to give effectual 
receipt for the company. 

 
94  Completion certificate:  
 
94.1  APPLICATION FOR COMPLETION CERTIFICATE: 

When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be eligible to 
apply for COMPLETION CERTIFICATE.  
 
The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the 
COMPLETION CERTIFICATE within one month after receiving any application therefore 
from the CONTRACTOR after verifying from the completion documents and satisfying 
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himself that the WORK has been completed in accordance with and as set out in the 
construction and erection drawings, and the CONTRACT DOCUMENTS. 

 
The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to 
present the final bill for the WORK executed by him under the terms of CONTRACT. 

 
94.2  COMPLETION CERTIFICATE: 

 
Within one month of the completion of the WORK in all respects, the CONTRACTOR 
shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, 
but no certificate shall be given nor shall the WORK be deemed to have been executed 
until all scaffolding, surplus materials and rubbish is cleared off the SITE completely nor 
until the WORK shall have been measured by the ENGINEER-IN-CHARGE whose 
measurement shall be binding and conclusive. The WORKS will not be considered as 
complete and taken over by the EMPLOYER, until all the temporary works, labour and 
staff colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. 

 
If the CONTRACTOR fails to comply with the requirements of this clause on or before the 
date fixed for the completion of the WORK, the ENGINEER-IN-CHARGE may at the 
expense of the CONTRACTOR remove such scaffolding, surplus materials and rubbish 
and dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the 
CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have 
no claim in respect of any such scaffolding or surplus materials as aforesaid except for 
any sum actually realized by the sale thereof. 

 
94.3  COMPLETION CERTIFICATE DOCUMENTS: 

For the purpose of Clause 94.0 the following documents will be deemed to form the 
completion documents: 
 
i)  The technical documents according to which the WORK was carried out. 
 
ii)  Six (6) sets of construction drawings showing therein the modification and 

correction made during the course of execution and signed by the ENGINEER-
IN-CHARGE. 

 
iii)  COMPLETION CERTIFICATE for `embedded' and `covered' up work. 

 
iv)  Certificates of final levels as set out for various works. 

 
v)  Certificates of tests performed for various WORKS. 

 
vi)  Material appropriation, Statement for the materials issued by the EMPLOYER for 

the WORK and list of surplus materials returned to the EMPLOYER's store duly 
supported by necessary documents. 

 
95  Final decision and final certificate: 
 
95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being 

satisfied that the WORKS have been duly maintained by the CONTRACTOR during 
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monsoon or such period as hereinbefore provided in Clause 80 & 81 and that the 
CONTRACTOR has in all respect duly made-up any subsidence and performed all his 
obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice 
to the rights of the EMPLOYER to retain the provisions of relevant Clause hereof) 
otherwise give a certificate herein referred to as the FINAL CERTIFICATE to that effect 
and the CONTRACTOR shall not be considered to have fulfilled the whole of his 
obligations under CONTRACT until FINAL CERTIFICATE shall have been given by the 
ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK and taking 
possession, working or using of the same or any part thereof by the EMPLOYER. 

 
96  Certificate and payments on evidence of completion: 
 
96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a certificate 

or on general account shall be taken to be an admission by the EMPLOYER of the due 
performance of the CONTRACT or any part thereof or of occupancy or validity of any 
claim by the CONTRACTOR. 

 
97  Deductions from the contract price: 
 
97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, which 

under the provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be 
claimed by the EMPLOYER. All such claims shall be billed by the EMPLOYER to the 
CONTRACTOR regularly as and when they fall due. Such claims shall be paid by the 
CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills and if not 
paid by the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the 
amount from any moneys due i.e., Contract Performance Security or becoming due to the 
CONTRACTOR under the CONTRACT or may be recovered by actions of law or 
otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

 
SECTION-VII Taxes and Insurance 

 
98  Taxes, Duties, Octroi / LBT etc:  
 
98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the 

payment of any and all Taxes, Duties, including Goods & Service Tax, octroi / LBT etc. 
now or hereafter imposed, increased, modified, all the taxes, duties, octroi / LBT etc. now 
in force and hereafter increased, imposed or modified, from time to time in respect of 
WORKS and materials and all contributions and taxes for unemployment compensation, 
insurance and old age pensions or annuities now or hereafter imposed by any Central or 
State Government authorities which are imposed with respect to or covered by the 
wages, salaries, or other compensations paid to the persons employed by the 
CONTRACTOR and the CONTRACTOR shall be responsible for the compliance of all 
SUB-CONTRACTORS, with all applicable Central, State, Municipal and local law and 
regulation and requirement of any Central, State or local Government agency or 
authority. CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER 
harmless from any liability or penalty which may be imposed by the Central, State or 
Local authorities by reason or any violation by CONTRACTOR or SUB-CONTRACTOR 
of such laws, suits or proceedings that may be brought against the EMPLOYER arising 
under, growing out of, or by reason of the work provided for by this CONTRACT, by third 
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parties, or by Central or State Government authority or any administrative sub-division 
thereof. 

 
Tax deductions will be made as per the rules and regulations in force in accordance with 
acts prevailing from time to time. 

 
Tenderer should quote all-inclusive prices including the liability of Goods & Service / 
Turnover Tax whether on the works contract as a whole or in respect of bought out 
components used by the CONTRACTOR in execution of the CONTRACT. EMPLOYER 
shall not be responsible for any such liability of the CONTRACTOR in respect of this 
CONTRACT. Since MNGL would be paying CENVAT, Goods & Service Tax, and claims 
reimbursement / set off for the same contractor shall furnish appropriate invoice to MNGL 
for such claims / set off by MNGL. 

 
99  Goods & Service tax/turnover tax:  
 
99.1  Tenderer should quote all-inclusive prices including the liability of Goods & Service Tax/ 

Turnover Tax whether on the works contract as a whole or in respect of bought out 
components used by the CONTRACTOR in execution of the CONTRACT. EMPLOYER 
shall not be responsible for any such liability of the CONTRACTOR in respect of this 
CONTRACT. Since MNGL would be paying CENVAT, Goods & Service tax, and claims 
reimbursement / set off for the same contractor shall furnish appropriate invoice to MNGL 
for such claims / set off by MNGL 

 
100  Statutory variations  
 
100.1  Tenderer should quote prices inclusive of Goods & service tax applicable on finished 

product. Any statutory variations on all taxes & duties, Goods & service tax to be included 
on finished product during the contractual completion period, shall be to the Employer's 
account for which the Contractor will furnish documentary evidence(s) in support of their 
claims to MNGL. However, any increase in the rate of these taxes and duties (Goods & 
Service Tax) beyond the contractual completion period shall be to Contractor's account 
and any decrease shall be passed on to MNGL. 

 
101  Insurance:  
 
101.1  GENERAL 

CONTRACTOR shall at his own expense arrange secure and maintain insurance with 
reputable insurance companies to the satisfaction of the EMPLOYER as follows: 

 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be 
necessary and to its full value for all such amounts to protect the WORKS in progress 
from time to time and the interest of EMPLOYER against all risks as detailed herein. The 
form and the limit of such insurance, as defined here in together with the under works 
thereof in each case should be as acceptable to the EMPLOYER. However, irrespective 
of work acceptance the responsibility to maintain adequate insurance coverage at all 
times during the period of CONTRACT shall be that of CONTRACTOR alone. 
CONTRACTOR's failure in this regard shall not relieve him of any of his responsibilities 
and obligations under CONTRACT. 
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Any loss or damage to the equipment, during ocean transportation, port/custom 
clearance, inland and port handling, inland transportation, storage, erection and 
commissioning till such time the WORK is taken over by EMPLOYER, shall be to the 
account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all 
claims and make good for the damage or loss by way of repairs and/or replacement of 
the parts of the Work damaged or lost. CONTRACTOR shall provide the EMPLOYER 
with a copy of all insurance policies and documents taken out by him in pursuance of the 
CONTRACT. Such copies of document shall be submitted to the EMPLOYER 
immediately upon the CONTRACTOR having taken such insurance coverage. 
CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in advance 
regarding the expiry cancellation and/or changes in any of such documents and ensure 
revalidation/renewal etc., as may be necessary well in time. 

 
Statutory clearances, if any, in respect of foreign supply required for the purpose of 
replacement of equipment lost in transit and/or during erection, shall be made available 
by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining 
requisite licenses, port clearances and other formalities relating to such import. The risks 
that are to be covered under the insurance shall include, but not be limited to the loss or 
damage in handling, transit, theft, pilferage, riot, civil commotion, weather conditions, 
accidents of all kinds, fire, war risk (during ocean transportation only) etc. The scope of 
such insurance shall cover the entire value of supplies of equipments, plants and 
materials to be imported from time to time. 

 
All costs on account of insurance liabilities covered under CONTRACT will be to 
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the 
EMPLOYER may from time to time, during the currency of the CONTRACT, ask the 
CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the 
parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF 
CONTRACT to the extent of reduced premium amounts.  
 
CONTRACTOR as far as possible shall cover insurance with Indian Insurance 
Companies, including marine Insurance during ocean transportation. 

 
i)  EMPLOYEES STATE INSURANCE ACT: 

 
The CONTRACTOR agrees to and does hereby accept full and exclusive liability 
for the compliance with all obligations imposed by the Employee State Insurance 
Act 1948 and the CONTRACTOR further agrees to defend, indemnify and hold 
EMPLOYER harmless for any liability or penalty which may be imposed by the 
Central, State or Local authority by reason of any asserted violation by 
CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 
1948, and also from all claims, suits or proceeding that may be brought against 
the EMPLOYER arising under, growing out of or by reasons of the work provided 
for by this CONTRACTOR, by third parties or by Central or State Government 
authority or any political sub- division thereof. 

 
The CONTRACTOR agrees to fill in with the Employee's State Insurance 
Corporation, the Declaration Forms, and all forms which may be required in 
respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are 
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employed in the WORK provided for or those covered by ESI from time to time 
under the Agreement. The CONTRACTOR shall deduct and secure the 
agreement of the SUB- CONTRACTOR to deduct the employee's contribution as 
per the first schedule of the Employee's State Insurance Act from wages and affix 
the Employees Contribution Card at wages payment intervals. The 
CONTRACTOR shall remit and secure the agreement of SUB-CONTRACTOR to 
remit to the State Bank of India, Employee's State Insurance Corporation 
Account, the Employee's contribution as required by the Act. The 
CONTRACTOR agrees to maintain all cards and Records as required under the 
Act in respect of employees and payments and the CONTRACTOR shall secure 
the agreement of the SUBCONTRACTOR to maintain such records. Any 
expenses incurred for the contributions, making contributions or maintaining 
records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. 

 
The EMPLOYER shall retain such sum as may be necessary from the total 
VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof 
that all contributions as required by the Employees State Insurance Act, 1948, 
have been paid. This will be pending on the CONTRACTOR when the ESI Act is 
extended to the place of work. 

 
ii)  WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 

Insurance shall be effected for all the CONTRACTOR's employees engaged in 
the performance of this CONTRACT. If any of the work is sublet, the 
CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's 
Compensation and employer's liability insurance for the later's employees if such 
employees are not covered under the CONTRACTOR's Insurance. 

 
iii)  ACCIDENT OR INJURY TO WORKMEN: 

The EMPLOYER shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident or 
injury to any workman or other person in the Employment of the CONTRACTOR 
or any SUB-CONTRACTOR save and except an accident or injury resulting from 
any act or default of the EMPLOYER, his agents or servants and the 
CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against 
all such damages and compensation (save and except and aforesaid) and 
against all claims, demands, proceeding, costs, charges and expenses, 
whatsoever in respect or in relation thereto. 

 
iv)  TRANSIT INSURANCE 

In respect of all items to be transported by the CONTRACTOR to the SITE of 
WORK, the cost of transit insurance should be borne by the CONTRACTOR and 
the quoted price shall be inclusive of this cost. 

 
v)  COMPREHENSIVE AUTOMOBILE INSURANCE 

This insurance shall be in such a form as to protect the Contractor against all 
claims for injuries, disability, disease and death to members of public including 
EMPLOYER’s men and damage to the property of others arising from the use of 
motor vehicles during on or off the `site’ operations, irrespective of the Employer 
ship of such vehicles. 
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vi)  COMPREHENSIVE GENERAL LIABILITY INSURANCE 
a)  This insurance shall protect the Contractor against all claims arising from 

injuries, disabilities, disease or death of member of public or damage to 
property of others due to any act or omission on the part of the 
Contractor, his agents, his employees, his representatives and Sub-
Contractor’s or from riots, strikes and civil commotion. 

 
b)  Contractor shall take suitable Group Personal Accident Insurance Cover 

for taking care of injury, damage or any other risks in respect of his 
Engineers and other Supervisory staff who are not covered under 
Employees State Insurance Act. 

 
c)  The policy shall cover third party liability. The third party (liability shall 

cover the loss/ disablement of human life (person not belonging to the 
Contractor) and also cover the risk of damage to others materials/ 
equipment/ properties during construction, erection and commissioning 
at site. The value of third party liability for compensation for loss of 
human life or partial/full disablement shall be of required statutory value 
but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement 
and Rs. 1 lakh per partial disablement and shall nevertheless cover such 
compensation as may be awarded by Court by Law in India and cover for 
damage to others equipment/ property as approved by the Purchaser. 
However, third party risk shall be maximum up to Rs. 10(ten) lakhs to 
death. 

 
d)  The Contractor shall also arrange suitable insurance to cover damage, 

loss, accidents, risks etc., in respect of all his plant, equipments and 
machinery, erection tools & tackles and all other temporary attachments 
brought by him at site to execute the work. 

 
e)  The Contractor shall take out insurance policy in the joint name of 

EMPLOYER and Contractor from one or more nationalized insurance 
company from any branch office at Project site. 

 
f)  Any such insurance requirements as are hereby established as the 

minimum policies and coverages which Contractor must secure and 
keep in force must be complied with, Contractor shall at all times be free 
to obtain additional or increased coverages at Contractor’s sole 
expenses. 

 
vii)  ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR 

BY EMPLOYER: 
CONTRACTOR shall also carry and maintain any and all other insurance(s) 
which he may be required under any law or regulation from time to time without 
any extra cost to EMPLOYER. He shall also carry and maintain any other 
insurance which may be required by the EMPLOYER. 
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102  Damage to Property or to any Person or any Third Party 
 
102.1  i)  CONTRACTOR shall be responsible for making good to the satisfaction of the  

EMPLOYER any loss or any damage to structures and properties belonging to 
the EMPLOYER or being executed or procured or being procured by the 
EMPLOYER or of other agencies within in the premises of all the work of the 
EMPLOYER, if such loss or damage is due to fault and/or the negligence or 
willful acts or omission of the CONTRACTOR, his employees, agents, 
representatives or SUB-CONTRACTOR. 
 

ii)  The CONTRACTOR shall take sufficient care in moving his plants, equipments 
and materials from one place to another so that they do not cause any damage 
to any person or to the property of the EMPLOYER or any third party including 
overhead and underground cables and in the event of any damage resulting to 
the property of the EMPLOYER or of a third party during the movement of the 
aforesaid plant, equipment or materials the cost of such damages including 
eventual loss of production, operation or services in any plant or establishment 
as estimated by the EMPLOYER or ascertained or demanded by the third party 
shall be borne by the CONTRACTOR. Third party liability risk shall be Rupees 
One lakh for single accident and limited to Rupees Ten lakhs. 

 
iii)  The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all 

claims for damages to property other than EMPLOYER's property arising under 
or by reason of this agreement, if such claims result from the fault and/or 
negligence or willful acts or omission of the CONTRACTOR, his employees, 
agents, representative of SUB-CONTRACTOR. 

 
SECTION-VIII Labour Laws 

 
103  Labour laws: 
 
103.1  i)  No labour below the age of 18 (eighteen) years shall be employed on the WORK. 
 

ii)  The CONTRACTOR shall not pay less than what is provided under law to 
labourers engaged by him on the WORK. 

 
iii)  The CONTRACTOR shall at his expense comply with all labour laws and keep 

the EMPLOYER indemnified in respect thereof. 
 

iv)  The CONTRACTOR shall pay equal wages for men and women in accordance 
with applicable labour laws. 

 
v)  If the CONTRACTOR is covered under the Contract labour (Regulation and 

Abolition) Act, he shall obtain a license from licensing authority (i.e. office of the 
labour commissioner) by payment of necessary prescribed fee and the deposit, if 
any, before starting the WORK under the CONTRACT. Such fee/deposit shall be 
borne by the CONTRACTOR. 

vi)  The CONTRACTOR shall employ labour in sufficient numbers either directly or 
through SUB- CONTRACTOR's to maintain the required rate of progress and of 
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quality to ensure workmanship of the degree specified in the CONTRACT and to 
the satisfaction of the ENGINEER-IN-CHARGE. 

 
vii)  The CONTRACTOR shall furnish to the ENGINEER-INCHARGE the distribution 

return of the number and description, by trades of the work people employed on 
the works. The CONTRACTOR shall also submit on the 4th and 19th of every 
month to the ENGINEER-IN-CHARGE a true statement showing in respect of the 
second half of the preceding month and the first half of the current month (1) the 
accidents that occurred during the said fortnight showing the circumstances 
under which they happened and the extent of damage and injury caused by them 
and (2) the number of female workers who have been allowed Maternity Benefit 
as provided in the Maternity Benefit Act 1961 on Rules made there under and the 
amount paid to them. 

 
viii)  The CONTRACTOR shall comply with the provisions of the payment of Wage Act 

1936, Employee Provident Fund Act 1952, Minimum Wages Act 1948. 
Employers Liability Act 1938. Workmen's Compensation Act 1923, Industrial 
Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour 
Regulation and Abolition Act 1970, Employment of Children Act 1938 or any 
modifications thereof or any other law relating thereto and rules made there 
under from time to time. 

  
ix)  The ENGINEER-IN-CHARGE shall on a report having been made by an 

Inspecting Officer as defined in Contract Labour (Regulation and Abolition) Act 
1970 have the power to deduct from the money due to the CONTRACTOR any 
sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non- fulfillment of the Conditions of the Contract 
for the benefit of workers, non-payment of wages or of deductions made from his 
or their wages which are not justified by the terms of the Contract or non-
observance of the said regulations. 

 
x)  The CONTRACTOR shall indemnify the EMPLOYER against any payments to be 

made under and for the observance of the provisions of the aforesaid Acts 
without prejudice to his right to obtain indemnity from his SUB-CONTRACTOR's. 
In the event of the CONTRACTOR committing a default or breach of any of the 
provisions of the aforesaid Acts as amended from time to time, of furnishing any 
information or submitting or filling and Form/ Register/ Slip under the provisions 
of these Acts which is materially incorrect then on the report of the inspecting 
Officers, the CONTRACTOR shall without prejudice to any other liability pay to 
the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every 
default, breach or furnishing, making, submitting, filling materially incorrect 
statement as may be fixed by the ENGINEER-IN- CHARGE and in the event of 
the CONTRACTOR's default continuing in this respect, the Liquidated Damages 
may be enhanced to Rs.50.00 per day for each day of default subject to a 
maximum of one percent of the estimated cost of the WORK put to tender. The 
ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract 
Performance Security of the CONTRACTOR and credit the same to the Welfare 
Fund constitute under these acts. The decision of the ENGINEER-IN-CHARGE 
in this respect shall be final and binding. 
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104  Implementation of apprentices act, 1961: 
 
104.1  The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and 

the Rules and Orders issued there under from time to time. If he fails to do so, his failure 
will be a breach of the CONTRACT and the ENGINEER-IN-CHARGE may, at his 
discretion, cancel the CONTRACT. The CONTRACTOR shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions, of the Act. 

 
105  Contractor to indemnify the employer: 
 
105.1  i)  The CONTRACTOR shall indemnify the EMPLOYER and every member, office  

and employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his 
staff against all actions, proceedings, claims, demands, costs and expenses 
whatsoever arising out of or in connection with the matters referred to in Clause 
102.0 and elsewhere and all actions, proceedings, claims, demands, costs and 
expenses which may be made against the EMPLOYER for or in respect of or 
arising out of any failure by the CONTRACTOR in the performance of his 
obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be 
liable for or in respect of or arising out of any failure by the CONTRACTOR in the 
performance of his obligations under the CONTRACT DOCUMENT. The 
EMPLOYER shall not be liable for or in respect of any demand or compensation 
payable by law in respect or in consequence of any accident or injury to any 
workmen or other person. In the employment of the CONTRACTOR or his SUB-
CONTRACTOR the CONTRACTOR shall indemnify and keep indemnified the 
EMPLOYER against all such damages and compensations and against all 
claims, damages, proceedings, costs, charges and expenses whatsoever in 
respect thereof or in relation thereto. 

 
ii)  PAYMENT OF CLAIMS AND DAMAGES: 

Should the EMPLOYER have to pay any money in respect of such claims or 
demands as aforesaid the amount so paid and the costs incurred by the 
EMPLOYER shall be charged to and paid by the CONTRACTOR and the 
CONTRACTOR shall not be at liberty to dispute or question the right of the 
EMPLOYER to make such payments notwithstanding the same, may have been 
made without the consent or authority or in law or otherwise to the contrary. 

 
iii)  In every case in which by virtue of the provisions of Section 12, Sub-section (i) of 

workmen's compensation Act, 1923 or other applicable provision of Workmen 
Compensation Act or any other Act, the EMPLOYER is obliged to pay 
compensation to a workman employed by the CONTRACTOR in execution of the 
WORK, the EMPLOYER will recover from the CONTRACTOR the amount of the 
compensation so paid, and without prejudice to the rights of EMPLOYER under 
Section 12, Sub- section (2) of the said act, EMPLOYER shall be at liberty to 
recover such amount or any part thereof by deducting it from the Contract 
Performance Security or from any sum due to the CONTRACTOR whether under 
this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest 
any claim made under Section 12, Sub-section (i) of the said act, except on the 
written request of the CONTRACTOR and upon his giving to the EMPLOYER full 
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security for all costs for which the EMPLOYER might become liable in 
consequence of contesting such claim. 

 
106  Health and sanitary arrangements for workers: 
 
106.1  In respect of all labour directly or indirectly employed in the WORKS for the performance 

of the CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or 
cause to be complied with all the rules and regulations of the local sanitary and other 
authorities or as framed by the EMPLOYER from time to time for the protection of health 
and sanitary arrangements for all workers. 

 
106.2  The CONTRACTOR shall provide in the labour colony all amenities such as electricity, 

water and other sanitary and health arrangements. The CONTRACTOR shall also 
provide necessary surface transportation to the place of work and back to the colony for 
their personnel accommodated in the labour colony. 

 
SECTION-IX Applicable Laws and Settlement of Disputes 

 
107  Arbitration:  
 
107.1  Unless otherwise specified, the matters where decision of the Engineer-in-Charge is 

deemed to be final and binding as provided in the Agreement and the issues/disputes 
which cannot be mutually resolved within a reasonable time, all disputes shall be referred 
to arbitration by Sole Arbitrator. 

 
The Employer [Maharashtra Natural Gas Limited] shall suggest a panel of three 
independent and distinguished persons to the bidder/contractor/supplier/buyer (as the 
case may be) to select any one among them to act as the Sole Arbitrator. 

 
In the event of failure of the other parties to select the Sole Arbitrator within 30 days from 
the receipt of the communication suggesting the panel of arbitrators, the right of selection 
of the sole arbitrator by the other party shall stand forfeited and the EMPLOYER (MNGL) 
shall have discretion to proceed with the appointment of the Sole Arbitrator. The decision 
of Employer on the appointment of the sole arbitrator shall be final and binding on the 
parties. 

 
The award of sole arbitrator shall be final and binding on the parties and unless 
directed/awarded otherwise by the sole arbitrator, the cost of arbitration proceedings shall 
be shared equally by the parties. The Arbitration proceedings shall be in English 
language and venue shall be Pune in Maharashtra, India. 

 
Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and 
the Rules framed there under shall be applicable. All matters relating to this contract are 
subject to the exclusive jurisdiction of the court situated at Pune. 

 
Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 
was enacted by the Indian Parliament and is based on United Nations Commission on 
International Trade Law (UNCITRAL model law), which were prepared after extensive 
consultation with Arbitral Institutions and centers of International Commercial Arbitration. 
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The United Nations General Assembly vide resolution 31/98 adopted the UNCITRAL 
Arbitration rules on 15 December 1976. 

 
108  Jurisdiction:  

 
The CONTRACT shall be governed by and constructed according to the laws in force in 
INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at 
Pune, MAHARASHTRA STATE for the purposes of disputes, actions and proceedings 
arising out of the CONTRACT, the courts at Pune, MAHARASHTRA STATE only will 
have the jurisdiction to hear and decide such disputed, actions and proceedings. 

 
SECTION-X Safety Codes 

 
109  General:  
 
109.1  CONTRACTOR shall adhere to safe construction practice and guard against hazardous 

and unsafe working conditions and shall comply with EMPLOYER's safety rules as set 
forth herein. Prior to start of construction, CONTRACTOR will be furnished copies of 
EMPLOYER's "Safety Code" for information and guidance, if it has been prepared. 

 
110  Safety regulations:  
 
110.1  i)  In respect of all labour, directly employed in the WORK for the performance of  

CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own 
expense arrange for all the safety provisions as per safety codes of C.P.W.D., 
Indian Standards Institution. The Electricity Act, The Mines Act and such other 
acts as applicable. 

 
ii)  The CONTRACTOR shall observe and abide by all fire and safety regulations of 

the EMPLOYER. Before starting construction work CONTRACTOR shall consult 
with EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE and must 
make good to the satisfaction of the EMPLOYER any loss or damage due to fire 
to any portion of the work done or to be done under this agreement or to any of 
the EMPLOYER's existing property. 

 
111  First aid and industrial injuries: 
 
111.0  i)  CONTRACTOR shall maintain first aid facilities for its employees and those of its  

SUB-CONTRACTOR. 
 

ii)  CONTRACTOR shall make outside arrangements for ambulance service and for 
the treatment of industrial injuries. Names of those providing these services shall 
be furnished to EMPLOYER prior to start of construction and their telephone 
numbers shall be prominently posted in CONTRACTOR's field office. 

 
iii)  All critical industrial injuries shall be reported promptly to EMPLOYER, and a 

copy of CONTRACTOR's report covering each personal injury requiring the 
attention of a physician shall be furnished to the EMPLOYER. 
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112  General rules:  
 
112.1  Smoking within the premises of City Gas Station is strictly prohibited. Violators of the no 

smoking rules shall be discharged immediately. 
 
113  Contractor's barricades:  
 
113.0  i)  CONTRACTOR shall erect and maintain barricades required in connection with 

his operation to guard or protect: - 
a)  Excavations 
b)  Hoisting Areas. 
c)  Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's 

inspectors. 
d)  EMPLOYER's existing property subject to damage by CONTRACTOR's 

Operations. 
e)  Rail Road unloading spots. 

 
ii)  CONTRACTOR's employees and those of his SUBCONTRACTOR's shall 

become acquainted with EMPLOYER's barricading practice and shall respect the 
provisions thereof. 

 
iii)  Barricades and hazardous areas adjacent to, but not located in normal routes of 

travel shall be marked by red flasher lanterns at nights. 
 
114  Scaffolding:  
 
114.1  i)  Suitable scaffolding should be provided for workmen for all works that cannot  

safely be done from the ground or from solid construction except such short 
period work as can be done safely from ladders. When a ladder is used an extra 
Mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying material as well, suitable footholds and handholds shall be provided on 
the ladder and the ladder shall be given an inclination not steeper than 1 in 4 (1 
horizontal and 4 vertical). 

 
ii)  Scaffolding or staging more than 4 meters above the ground or floor, swing 

suspended from an overhead support or erected with stationary support shall 
have a guard rail properly attached, bolted, braced and otherwise retarded at 
least one meter high above the floor or platform of such scaffolding or staging 
and extending along the entire length of the outside and ends thereof with only 
such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 
iii)  Working platform, gangway and stairway should be so constructed that they 

should not sag unduly or unequally and if the height of platform of the gangway 
or the stairway is more than 4 meters above the ground level or floor level, they 
should be closely boarded, should have adequate width and should be suitably 
fastened as in ii) above. 
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iv)  Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of persons or materials by providing 
suitable fencing of railing whose minimum heights shall be 1 meter. 

 
v)  Safe-means of access shall be provided to all working platforms and other 

working places, every ladder shall be securely fixed. No portable single ladder 
shall be over 9 meters in length while the width between side rails in rung ladder 
shall in no case be less than 30 cm for ladder up to and including 3 meters in 
length. For longer ladder this width should be increased 5mm for each additional 
foot of length. Uniform steps spacing shall not exceed 30 cms. Adequate 
precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites or work shall be so stacked or placed to cause 
danger or inconvenience to any person or public. The CONTRACTOR shall also 
provide all necessary fencing and lights to protect the workers and staff from 
accidents, and shall be bound to bear the expenses of defense of every suit, 
action or other proceeding of law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and pay any damages and 
costs which may be awarded in any such suit or action or proceeding to any such 
person or which may with the consent of the CONTRACTOR be paid to 
compromise any claim by any such person. 

 
115  Excavation and trenching:  
 
115.1  All trenches 1.2 meters or more in depth shall at all times be supplied with at least one 

ladder for each 50 meters length or fraction thereof. 
 

Ladder shall be extended from bottom of the trenches to at least 1 meter above the 
surface of the ground. The sides of the trenches which are 1.5M in depth shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides to collapse. The excavated materials shall not be placed within 1.5 
meters of the edge of the trench or half of the trench width whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances undermining or under-cutting 
shall be done. 

 
116  Demolition/general safety:  
 
116.1  i)  Before any demolition work is commenced and also during the progress of the  

demolition work 
a)  All roads and open areas adjacent to the work site shall either be closed 

or suitably protected. 
b)  No electric cable or apparatus which is liable to be a source of danger 

shall remain electrically charged. 
c)  All practical steps shall be taken to prevent danger to persons employed 

from risk of fire or explosion or flooding. No floor, roof or other part of the 
building shall be so overloaded with debris or materials as to render it 
unsafe. 

 
ii)  All necessary personal safety equipment as considered adequate by the 

ENGINEER-IN-CHARGE should be kept available for the use of the persons 
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employed on the SITE and maintained in condition suitable for immediate use, 
and the CONTRACTOR shall take adequate steps to ensure proper use of 
equipment by those concerned. 
 
a)  Workers employed on mixing asphaltic materials, cement and lime 

mortars shall be provided with protective footwear and protective gloves. 
b)  Those engaged in white washing and mixing or stacking or cement bags 

or any material which are injurious to the eyes be provided with 
protective goggles. 

c)  Those engaged in welding and cutting works shall be provided with 
protective face & eye shield, hand gloves, etc. 

d)  Stone breakers shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 

e)  When workers are employed in sewers and manholes, which are in use, 
the CONTRACTOR shall ensure that the manhole covers are opened 
and are ventilated at least for an hour before the workers are allowed to 
get into the manholes, and the manholes so opened shall be cordoned 
off with suitable railing and provided with warning signals or board to 
prevent accident to the public. 

f)  The CONTRACTOR shall not employ men below the age of 18 years 
and women on the work of painting with products containing lead in any 
form. Wherever men above the age of 18 years are employed on the 
work of lead painting, the following precautions should be taken. 
1)  No paint containing lead or lead product shall be used except in 

the form of paste or readymade paint. 
2)  Suitable face masks should be supplied for use by the workers 

when paint is applied in the form of spray or a surface having 
lead paint dry rubbed and scrapped. 

3)  Overalls shall be supplied by the CONTRACTOR to the 
workmen and adequate facilities shall be provided to enable the 
working painters to wash them during and on cessation of work. 

 
iii)  When the work is done near any place where there is risk of drowning, all 

necessary safety equipment should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any person in danger and adequate 
provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

 
iv)  Use of hoisting machines and tackles including their attachments, anchorage and 

supports shall conform to the following standards or conditions: 
a)  These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defect and shall be kept in good 
working order. 

b)  Every rope used in hoisting or lowering materials or as means of 
suspension shall be of durable quality and adequate strength and free 
from patent defects. 

c)  Every crane driver or hoisting appliance operator shall be properly 
qualified and no person under the age of 21 years should be in charge of 
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any hoisting machine including any scaffolding, winch or give signals to 
the operator. 

d)  In case of every hoisting machine and of every chain ring hook, shackle, 
swivel, and pulley block used in hoisting or lowering or as means of 
suspension, the safe working load shall be ascertained by adequate 
means. Every hoisting machine and all gears referred to above shall be 
plainly marked with the safe working load of the conditions under which it 
is applicable and the same shall be clearly indicated. No part of any 
machine or any gear referred to above in this paragraph shall be loaded 
beyond safe working load except for the purpose of testing. 

e)  In case of departmental machine, the safe working load shall be notified 
by the ENGINEER- IN-CHARGE. As regards CONTRACTOR's 
machines, the CONTRACTOR shall notify the safe working load of the 
machine to the ENGINEER-IN-CHARGE whenever he brings any 
machinery to SITE of WORK and get it verified by the Engineer 
concerned. 

 
v)  Motors, gears, transmission lines, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards. Hoisting 
appliances should be provided with such means as to reduce to minimum the 
accidental descent of the load, adequate precautions should be taken to reduce 
the minimum risk of any part or parts of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are 
already energized, insulating mats, wearing apparel, such as gloves, sleeves, 
and boots as may be necessary should be provided. The workers shall not wear 
any rings, watches and carry keys or other materials which are good conductors 
of electricity. 

 
vi)  All scaffolds, ladders and other safety devices mentioned or described herein 

shall be maintained in safe conditions and no scaffolds, ladder or equipment shall 
be altered or removed while it is in use. Adequate washing facilities should be 
provided at or near places of work. 

 
vii)  These safety provisions should be brought to the notice of all concerned by 

displaying on a notice board at a prominent place at the work-spot. The person 
responsible for compliance of the safety code shall be named therein by the 
CONTRACTOR. 

 
viii)  To ensure effective enforcement of the rules and regulations relating to safety 

precautions, the arrangements made by the CONTRACTOR shall be open to 
inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of 
the Administration or their representatives. 

 
ix)  Notwithstanding the above clauses there is nothing in these to exempt the 

CONTRACTOR for the operations of any other Act or rules in force in the 
Republic of India. The work throughout including any temporary works shall be 
carried out in such a manner as not to interfere in any way whatsoever with the 
traffic on any roads or footpath at the site or in the vicinity thereto or any existing 
works whether the property of the Administration or of a third party. 
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In addition to the above, the CONTRACTOR shall abide by the safety code 
provision as per C.P.W.D. Safety code and Indian Standard Safety Code from 
time to time. 

 
117  Care in handling inflammable gas: 
 
117.1  The CONTRACTOR has to ensure all precautionary measures and exercise utmost care 

in handling the inflammable gas cylinder/inflammable liquids/paints etc. as required under 
the law and/or as advised by the fire Authorities of the EMPLOYER 

 
118  Temporary combustible structures: 
 
118.1  Temporary combustible structures will not be built near or around work site. 
 
119  Precautions against fire:  
 
119.1  The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at 

worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure all 
precautionary measures and exercise utmost care in handling the inflammable gas 
cylinders/ inflammable liquid/ paints etc. as advised by ENGINEER-IN-CHARGE. 
Temporary combustible structures will not be built near or around the work-site. 

 
120  Explosives:  
 
120.1  Explosives shall not be stored or used on the WORK or on the SITE by the 

CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing and 
then only in the manner and to the extent to which such permission is given. When 
explosives are required for the WORK they will be stored in a special magazine to be 
provided at the cost of the CONTRACTOR in accordance with the Explosives Rules. The 
CONTRACTOR shall obtain the necessary license for the storage and the use of 
explosives and all operations in which or for which explosives are employed shall be at 
sole risk and responsibility of the CONTRACTOR and the CONTRACTOR shall 
indemnify the EMPLOYER against any loss or damage resulting directly or indirectly 
there from. 

 
121  Mines act:  
 
121.1  SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety 

provisions as required by the ENGINEER-IN-CHARGE in respect of all labour directly 
employed for performance of the WORKS and shall provide all facilities in connection 
therewith. In case the CONTRACTOR fails to make arrangements and provides 
necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so 
and recover the costs thereof from the CONTRACTOR. 

 
121.2  Failure to comply with Safety Code or the provisions relating to report on accidents and to 

grant of maternity benefits to female workers shall make the CONTRACTOR liable to pay 
Company Liquidated Damages an amount not exceeding Rs.50/- for each default or 
materially incorrect statement. The decision of the ENGINEER-IN-CHARGE in such 
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matters based on reports from the Inspecting Officer or from representatives of 
ENGINEER-IN-CHARGE shall be final and binding and deductions for recovery of such 
Liquidated Damages may be made from any amount payable to the CONTRACTOR from 
all the provisions of the Mines Act, 1952 or any statutory modifications or re-enactment 
thereof the time being in force and any Rules and Regulations made there under in 
respect of all the persons employed by him under this CONTRACT and shall indemnify 
the EMPLOYER from and against any claim under the Mines Act or the rules and 
regulations framed there under by or on behalf of any persons employed by him or 
otherwise. 

 
122  Preservation of place:  
 
122.1  The CONTRACTOR shall take requisite precautions and use his best endeavours to 

prevent any riotous or unlawful behaviour by or amongst his worker and others employed 
or the works and for the preservation of peace and protection of the inhabitants and 
security of property in the neighborhood of the WORK. In the event of the EMPLOYER 
requiring the maintenance of a Special Police Force at or in the vicinity of the site during 
the tenure of works, the expenses thereof shall be borne by the CONTRACTOR and if 
paid by the EMPLOYER shall be recoverable from the CONTRACTOR. 

 
123  Outbreak of infectious diseases: 
 
123.1  The CONTRACTOR shall remove from his camp such labour and their facilities who 

refuse protective inoculation and vaccination when called upon to do so by the 
ENGINEER-IN-CHARGE's representative. Should Cholera, Plague or other infectious 
diseases break out the CONTRACTOR shall burn the huts, beddings, clothes and other 
belongings or used by the infected parties and promptly erect new huts on healthy sites 
as required by the ENGINEER-IN-CHARGE failing which within the time specified in the 
Engineer's requisition, the work may be done by the EMPLOYER and the cost thereof 
recovered from the CONTRACTOR. 

 
124  Use of intoxicants: 
 
124.1  The unauthorized sale of spirits or other intoxicants, beverages upon the work in any of 

the buildings, encampments or tenements owned, occupied by or within the control of the 
CONTRACTOR or any of his employee is forbidden and the CONTRACTOR shall 
exercise his influence and authority to the utmost extent to secure strict compliance with 
this condition. 

 
In addition to the above, the CONTRACTOR shall abide by the safety code provision as 
per C.P.W.D. safety code and Indian Standard Code framed from time to time. 
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Annexure-I to GCC 
 

PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER 
(To be executed on non-judicial stamped paper of appropriate value) 

 
WHEREAS MAHARASHTRA NATURAL GAS LIMITED (hereinafter referred to as MNGL ) which 
expression shall unless repugnant to the context includes their legal representatives, successors 
and assigns having their registered office at Pune has entered into a CONTRACT with 
______________________ (hereinafter referred to as the CONTRACTOR which expression shall 
unless repugnant to the context include their legal representatives, successors and assigns) for 
____________________on the terms and conditions as set out, inter-alia, in the CONTRACT 
No.................       Dated............. and various documents forming part thereof hereinafter 
collectively referred to as the "CONTRACT" which expression shall include all amendments, 
modifications and/or variations thereto. 
 
AND WHEREAS 
 
i)  MNGL has agreed to supply to the CONTRACTOR, equipment, plants and materials 

(finished, semi-finished and raw)for the purpose of EXECUTION of the said CONTRACT 
by the CONTRACTOR (the equipment, plants and materials to be supplied by MNGL to 
the CONTRACTOR, hereinafter for the sake of brevity referred to as the "said materials") 
and pending execution by the CONTRACTOR of the CONTRACT incorporating the said 
materials, the said materials shall be under the custody and charge of the 
CONTRACTOR and shall be kept, stored, altered, worked upon and/or fabricated at the 
sole risk and expense of the CONTRACTOR. 

 
ii)  As a pre-condition to the supply of the said materials by MNGL to the CONTRACTOR, 

MNGL has required the CONTRACTOR to furnish to MNGL an Indemnity Bond in the 
manner and upon terms and conditions hereinafter indicated. 
NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR 
hereby irrevocably and unconditionally undertakes to indemnify and keep indemnified 
MNGL from and against all loss, damage and destruction (inclusive but not limited to any 
or all loss or damage or destruction to or of the said materials or any item or part thereof 
by theft, pilferage, fire, flood, storm, tempest, lightning, explosion, storage, chemical or 
physical action or reaction, binding, warping, exposure, rusting, faulty workmanship, 
faulty fabrication, or faulty method or technique of fabrication, strike, riot, civil commotion, 
or other act or omission or commission whatsoever within or beyond the control of the 
CONTRACTOR, misuse and misappropriation (inclusive but not limited to the misuse or 
misappropriation by the CONTRACTOR and the Contractor's servants and/or agents) 
whatsoever to, or of in the said materials or any part of them thereof from the date that 
the same or relative part of item thereof was supplied to the CONTRACTOR up to and 
until the date of return to MNGL of the said materials or relative part of item thereof or 
completed fabricated works(s) incorporating the said material and undertake to pay to 
MNGL forthwith on demand in writing without protest or demur the value as specified by 
MNGL of the said material or item or part thereof, lost, damaged, destroyed, misused 
and/or misappropriated, as the case may be or, together with MNGL 'S costs and 
expenses (inclusive of but not limited to handling, transportation, cartage, insurance, 
freight, packing and inspection costs/or expenses up to) and aggregate limit of 
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Rs._________________________________________________ (Rupees 
________________________________________________________________ 

_________________________________). 
 
AND THE CONTRACTOR hereby agrees with MNGL that: 
 
i)  This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall 

remain valid and irrevocable for all claims of MNGL arising hereunder up to and until the 
midnight of ________________. However, if the CONTRACT for which this 
Indemnity/Undertaking is given is not completed by this date, the CONTRACTOR hereby 
agrees to extend the Indemnity/Undertaking till such time as is required to fulfill the 
CONTRACT. 

 
ii)  This Indemnity/Undertaking shall not be determined by any change in constitution or 

upon insolvency of the CONTRACTOR but shall be in all respects and for all purposes be 
binding and operative until payment of all moneys payable to MNGL in terms of hereof. 

 
iii)  The mere statement of allegation made by or on behalf of MNGL in any notice or demand 

or other writing addressed to the CONTRACTOR as to any of the said material or item or 
part thereof having been lost , damaged, destroyed, misused or misappropriated while in 
the custody of the CONTRACTOR and/or prior to completion of the completed fabricated 
work(s) and delivery to job site thereof incorporating the said materials shall be 
conclusive of the factum of the said material or item or part thereof having been supplied 
to the CONTRACTOR and/or the loss, damage, destruction, misuse or misappropriation 
thereof, as the case may be, while in the custody of the CONTRACTOR and/or prior to 
the completion of the completed fabricated work(s) and delivery to job site thereof 
incorporating the said materials without necessity on the part of MNGL to produce any 
documentary proof or other evidence whatsoever in support of this. 

 
iv)  The amount stated in any notice of demand addressed by MNGL to the CONTRACTOR 

as to the value of such said materials lost, damaged, destroyed, misused or 
misappropriated, inclusive relative to the costs and expenses incurred by MNGL in 
connection therewith shall be conclusive of the value of such said materials and the said 
cost and expenses as also of the amount liable to be paid to MNGL to produce any 
voucher, bill or other documentation or evidence whatsoever in support thereof and such 
amount shall be paid without any demur and on demand and no dispute shall be raised 
concerning the same. 

 
The undersigned has full power to execute this Indemnity Bond on behalf of the CONTRACTOR 
under the Power of Attorney dated______. 
 
 
 

(SIGNED BY COMPETENT AUTHORITY) 
Place: 
 
Dated: 
 
Official seal of the CONTRACTOR 
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Annexure-II to GCC 
 

PROFORMA FOR CONTRACT AGREEMENT 
 
SO No.         dated ----------- 
 
Contract Agreement for the work of ----------------- of Maharashtra Natural Gas Limited made on ---
------- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which 
term shall unless excluded by or repugnant to the subject or context include its successors and 
permitted assignees) of the one part and MAHARASHTRA NATURAL GAS LIMITED hereinafter 
called the “EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or 
context include its successors and assignees) of the other part. 
 
WHEREAS 
 
A.  The EMPLOYER being desirous of having provided and executed certain work 

mentioned, enumerated or referred to in the Tender Documents including Letter Inviting 
Tender, General Tender Notice, General Conditions of Contract, Special Conditions of 
Contract, Specifications, Drawings, Plans, Time Schedule of completion of jobs, 
Schedule of Rates, Agreed Variations, other documents has called for Tender. 

 
B.  The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the 

Tender Documents and has satisfied himself by careful examination before submitting his 
tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and 
nature of site and local conditions, the quantities, nature and magnitude of the work, the 
availability of labour and materials necessary for the execution of work, the means of 
access to SITE, the supply of power and water thereto and the accommodation he may 
require and has made local and independent enquiries and obtained complete 
information as to the matters and thing referred to, or implied in the tender documents or 
having any connection therewith and has considered the nature and extent of all probable 
and possible situations, delays, hindrances or interferences to or with the execution and 
completion of the work to be carried out under the CONTRACT, and has examined and 
considered all other matters, conditions and things and probable and possible 
contingencies, and generally all matters incidental thereto and ancillary thereof affecting 
the execution and completion of the WORK and which might have influenced him in 
making his tender. 

 
C.  The Tender Documents including the Notice Letter Inviting Tender, General Conditions of 

Contract, Special Conditions of Contract, Schedule of Rates, General Obligations, 
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter 
of Acceptance of Tender and any statement of agreed variations with its enclosures 
copies of which are hereto annexed form part of this CONTRACT though separately set 
out herein and are included in the expression “CONTRACT” wherever herein used. 

 
AND WHEREAS 
 
The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution 
of the said WORK at the rates stated in the schedule of quantities of the work and finally 
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approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject 
to the conditions of CONTRACT. 
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 
FOLLOWS: - 
 
1.  In consideration of the payment to be made to the CONTRACTOR for the WORK to be 

executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the 
CONTRACTOR shall and will duly provide, execute and complete the said work and shall 
do and perform all other acts and things in the CONTRACT mentioned or described or 
which are to be implied there from or may be reasonably necessary for the completion of 
the said WORK and at the said times and in the manner and subject to the terms and 
conditions or stipulations mentioned in the contract. 

 
2.  In consideration of the due provision execution and completion of the said WORK, 

EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will pay to 
the CONTRACTOR the respective amounts for the WORK actually done by him and 
approved by the EMPLOYER at the Schedule of Rates and such other sum payable to 
the CONTRACTOR under provision of CONTRACT, such payment to be made at such 
time in such manner as provided for in the CONTRACT. 

 
A N D 

 
3.  In consideration of the due provision, execution and completion of the said WORK the 

CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER 
for the services rendered by the EMPLOYER to the CONTRACTOR, such as power 
supply, water supply and others as set for in the said CONTRACT and such other sums 
as may become payable to the EMPLOYER towards the controlled items of consumable 
materials or towards loss, damage to the EMPLOYER'S equipment, materials 
construction plant and machinery, such payments to be made at such time and in such 
manner as is provided in the CONTRACT.  

 
It is specifically and distinctly understood and agreed between the EMPLOYER and the 
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE 
made available by the EMPLOYER for execution of the works or in the building, 
structures or work executed on the said SITE by the CONTRACTOR or in the goods, 
articles, materials etc., brought on the said SITE (unless the same specifically belongs to 
the CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien 
whatsoever charge for unpaid bills will not be entitled to assume or retain possession or 
control of the SITE or structures and the EMPLOYER shall have an absolute and 
unfettered right to take full possession of SITE and to remove the CONTRACTOR, their 
servants, agents and materials belonging to the CONTRACTOR and lying on the SITE. 

 
The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK 
only as a licensee simpliciter and shall not have any claim, right, title or interest in the 
SITE or the structures erected thereon and the EMPLOYER shall be entitled to terminate 
such license at any time without assigning any reason. 

 
The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated 
from the said SITE shall, unless otherwise expressly agreed under this CONTRACT, 
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exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to 
claim over the same and such excavation and materials should be disposed off on 
account of the EMPLOYER according to the instruction in writing issued from time to time 
by the ENGINEER-IN-CHARGE. 
 
 
In Witness whereof the parties have executed these presents in the day and the year first 
above written. 

 
 
Signed and Delivered for and on    Signed and Delivered for and 
on behalf of EMPLOYER.     on behalf of the CONTRACTOR. 
 
 
 
MAHARASHTRA NATURAL GAS LIMITED   (NAME OF THE CONTRACTOR) 
 
_______________________________    ____________________________ 
 
_______________________________    ____________________________ 
 
Date: ___________      Date: ____________ 
 
Place: ___________      Place: ____________ 
 
IN PRESENCE OF TWO WITNESSES 
 
1.___________________________    1. ________________________ 
___________________________    ________________________ 
___________________________    ________________________ 
 
2.___________________________    2. ________________________ 
___________________________    ________________________ 
___________________________    ________________________ 
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PART - D 

 
 
 
 
 
 
 

1.0 SPECIAL CONDITIONS OF CONTRACT 
(SCC) 

COMMERCIAL 
 
 
 
 
 
 

 



 
MAHARASHTRA 

NATURAL GAS LIMITED 

TENDER DOCUMENT FOR RATE CONTRACT FOR A 
PERIOD OF TWO YEARS FOR INSTALLING 
TRANSFORMER RECTIFIER (TR) UNIT, MONITORING 
& MAINTENANCE OF CATHODIC PROTECTION (CP) 
SYSTEM INSTALLED FOR STEEL PIPELINE IN 
NASHIK & SINDHUDRUG GA  
  

Bid No.: MNGL/CP/2023-24/33 
 

 

1.0  LABOUR, LABOUR LAWS AND SITE REQUIREMENTS 
1.1  Labour 
 
1.1.1  The Contractor shall make his own arrangements for the engagement of all labour for 

doing the work at site or in respect of or in connection with the execution of work as also 
for the transport, housing, feeding and payment thereof. 

 
1.1.2  The Contractor shall provide on the site, an adequate supply of drinking and other water 

for the use of the Contractor’s staff and labours. 
 
1.1.3  The Contractor shall not import, sell, give, barter or otherwise dispose of any alcoholic 

liquor, or drugs, or permit or suffer any such importation, sale, gift, barter or disposal by 
his subcontractor/ s, his/their servants, agents or employees. 

 
1.1.4  The Contractor shall not give, barter or otherwise dispose of to any person or persons, 

any arms or ammunition of any kind or permit or suffer the same as aforesaid by his sub-
contractor/s, his/their servants, agents or employees. 

 
1.1.5  The Contractor shall in all dealings with labour in his employment have due regard to all 

recognized festivals, days of rest and religious or other customs. 
 
1.1.6  In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply 

with any carry out such regulations, orders and requirements as may be made by the 
Government, or the local medical or sanitary 

 
1.1.7  The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 

riots or disorderly conduct by or amongst his employees/labour and for the preservation 
of peace and protection of persons and property in the neighborhood of the works against 
the same. 

  
1.1.8  The Contractor shall at all times during the continuance of the contract comply fully with 

all existing Acts, Regulations and by laws including all statutory amendments and re-
enactment of State or Central Government and other local authorities and the Central 
Government or local authority, including Indian Workmen’s Compensation Act., Contract 
labour (Regulation and Abolition) Act., 1970 and Equal Remuneration Act, 1976, 
Factories Act, Minimum wages Act, provident Fund act, etc., and sanitary arrangement 
for the said Act. Health and sanitary Arrangements for workmen, Insurance and other 
benefits etc., and shall indemnify and keep the Owner/Engineer-in-charge indemnified in 
case any proceedings are taken or commenced by any authority against the 
Owner/Engineer-in-Charge for any contravention of any of the laws, by laws or scheme 
by the Contractor. If as a result of Contractor’s failure, negligence, omission, default or 
non-observance of any provisions of any laws, the Owner/ Engineer-in-Charge is called 
upon by any authority to pay or reimburse or required to pay or reimburse any amount, 
the Owner/Engineer-in-Charge shall be entitled to deduct the same from any money due 
or that may become due to the Contractor under this contract or any other contract or 
otherwise recover form the Contractor any sums which the Owner/Engineer-in-Charge is 
required or called upon to pay or reimburse on behalf of the Contractor. All registration 
and statutory inspection fees in respect of his work pursuant to the contract shall be paid 
by the Contractor. 
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1.1.9  The Contractor shall pay the labourers engaged by him on the work not less than a fair 
wage, which expression shall mean, whether for time or piece work, rates of wages as 
may be fixed by the Public Work Department as fair wages for New Delhi Region payable 
to the different categories of labours or those notified under the Minimum Wages Act for 
corresponding employees of the Owner/Engineer-in-Charge whichever may be higher. 

 
1.1.10  The Contractor shall notwithstanding the provisions of any contract to the contrary, cause 

to be paid a fair wage to the labours indirectly engaged by Sub-Contractors in connection 
with the said works as if the labour had been directly employed by him. 

 
1.1.11  The contractor shall, before he commences the work, display and correctly maintain in a 

clean and legible condition at a conspicuous place on the site notices in English and in a 
local language spoken by the majority of the workers, stating therein the rate of wages 
which have been fixed as fair wages and the hours of work for which such wages are 
earned and send a copy of such notices to the Owner/Engineer-in-Charge. 

 
1.1.12  The Contractor shall maintain records of wages and other remuneration paid to his 

employees in such. form as may be convenient and to the satisfaction of the 
Owner/Engineer-in-Charge and the Conciliation Officer (Central), Ministry of Labour, 
Government of India, or such other authorized person appointed by Central or State 
Government. 

 
1.1.13  The Contractor shall provide a wage slip for each worker employed on the works. 
 
1.1.14  The wage records and wage slips shall be preserved by the Contractor for minimum 

period of 12 months after the last entry or such time as the Owner/Engineer-in-Charge 
may fix in that behalf. 

 
1.1.15  The Contractor shall allow inspection of the aforesaid wage records and wage slip to the 

Owner/Engineer-in-Charge at a convenient time and place after notice is received by him 
from the Owner/Engineer-in-Charge demanding such inspection. 

 
1.1.16  The Owner/Engineer-in-Charge or any other person authorized by him on his behalf shall 

have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance of the Fair Wages Clauses. The Owner/Engineer-in-Charge shall also have 
the power to investigate into any complaint regarding any default made by the Contractor 
or his sub-Contractor in regard to such provision. 

 
1.1.17  The Owner/Engineer-in-Charge shall have the right to deduct from the moneys due to the 

Contractor any sum required or estimated to be required for making good the loss 
suffered by a worker or workers by reason of nonpayment of fair wage, except any 
deductions that may be permissible under any law for the time being in force. 

 
1.2  Labour Law 
1.2.1  Under the provisions of Employees Provident Funds and Misc. Provision Act-1952, every 

employee is entitled to and required to become a member of the PF from the beginning of 
the month following that in which he completes three months’ continuous service or has 
actually worked for not less than 80 days during the period of three months or less 
whichever is earlier. 
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The Contractor is to fulfill statutory obligations regarding Employees Provident Fund 
 
1.3  Labour License 
1.3.1  Before starting of work at site, Contractor shall obtain a license from concerned 

authorities under the Contract Labour (Abolition and Regulation) Act 1970, and furnish 
copy of the same to Owner. 

 
1.4  Labour Relations 
1.4.1  In case of labour unrest/labour dispute arising out of non-implementation of any law, the 

responsibility shall solely lie with the Contractor and he shall remove/resolve the same 
satisfactorily at his cost and risk. 

 
1.4.2  The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 

riotous or disorderly conduct by or amongst his staff and labour and to preserve peace 
and protection of persons and property in the neighborhood of the Works against such 
conduct. 

 
1.5  Employment of Local Labour 
1.5.1  The Contractor shall ensure that local labour, skilled and/or unskilled, to the extent 

available shall be employed in this work. 
 
1.5.2  The Contractor shall not recruit personnel of any category from among those who are 

already employed by the other agencies working at site but shall make maximum use of 
local labour available. 

 
1.6  Access to Site 

The Contractor shall obtain prior permission of the Owner/Engineer-in-Charge before any 
person not directly connected with the works visits the site. Contractor shall obtain prior 
permission for his worker’s gate pass/for materials etc., as may be required to carry out 
the works at site from the Owner/Engineer-in-Charge and shall follow the rules and 
regulations of CISF/Owner/Engineer-in-Charge which may be enforced from time to time 
for entry or exit. 

 
1.7  Contractor’s Labourers to Leave Site on Completion of the Work 

The Contractor’s labourers must leave the location of the project site after the work is 
tapered/ completed to avoid creation of a slum in the areas adjoining the project. 

 
1.8  Site Cleaning 
1.8.1  The Contractor shall clean and keep clean the work site from time to time to the 

satisfaction of the Engineer-in-Charge for easy access to work site and to ensure safe 
passage, movement and working. 

1.8.2  If the work involves dismantling any existing structure in whole or part, care shall be 
taken to limit the dismantling up to the exact point and/or lines as directed by the 
Engineer-in-Charge and any damage caused to the existing structure beyond the said 
line or point shall be repaired and restored to the original at the Contractors cost and risk 
to the satisfaction of the Engineer-in-Charge, whose decision shall be final and binding 
upon the Contractor. 
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1.8.3  The Contractor shall be custodian of the dismantled materials till the Engineer-in-Charge 
takes charge thereof. 

 
1.8.4  The Contractor shall dispose off the unserviceable materials, debris etc. to any area 

within the site premises as decided by the Engineer-in-Charge. 
 
1.8.5  The Contractor shall sort out, clear and stack the serviceable material obtained from 

dismantling at places as directed by the Engineer-in-Charge. 
 
1.8.6  No extra payment shall be paid on this account. 
 
1.9  Fuel Requirement of Workers 
1.9.1  Contractor shall be responsible to arrange at his own cost for the fuel requirement of his 

workers and staff. Cutting of trees etc. shall not be permitted for this purpose. 
 
1.10  Protection of Existing Facilities 
1.10.1  Contractor shall obtain plans and full details of all existing and planned underground 

services from the relevant Department of Owner and shall follow these plans closely at all 
times during the performance of work. Contractor shall be responsible for location and 
protection of all underground lines and structures at his own cost. 

 
1.10.2  Despite all precautions, should any damage to any structure/ utility etc. occur, the Owner/ 

Authority concerned shall be contacted by the Contractor and repair shah forthwith be 
carried out by Contractor at his expenses under the direction and to the satisfaction of 
Engineer-in-charge and the concerned Owner/ authority. 

 
1.10.3  The Contractor stall not store any materials or otherwise occupy any part of the site in a 

manner likely to hinder the operation of such services. 
 
1.10.4  Contractor shall obtain all safety clearance (viz. Excavation, Hot/ Cold work permit) from 

the Owner prior to start of work. Work without safety permit shall not be carried out. 
 
1.10.5  Contractor shall in consultation with Owner and the concerned authorities, take adequate 

measures for strengthening the existing electric poles, telephone poles etc. in the 
proximity of the pipeline alignment. Contractor shall take adequate protective measures 
to prevent damage to these facilities during construction. Contractor shall have to adopt 
such method of construction as will be suitable for working in these areas using the 
limited space available and without causing any damage to these facilities. Contractor 
shall be deemed to have taken cognizance of all such constraints, etc. while working in 
this area and Contractor shall not be entitled to claim any extra at a later stage. 

 
1.11  Fronts for Work; Where Other Agencies are involved 

The work involved under this Contract may include such works as have to be taken up 
and completed after other agencies have completed their jobs. The Contractor will be 
required and bound to take up and complete such works as and when the fronts are 
available for the same and no claim of any sort whatsoever shall be admissible to the 
Contractor on this account. Only extension of time limit shall be admissible, if the 
availabilities of work fronts to the Contractor are delayed due to any reason not 
attributable to the Contractor. 
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It is to be noted that other contractors will be working during the currency of this Contract. 
The Contractor shall co-ordinate with such other contractor(s) and ensures that the work 
of other contractor(s) is not effected, The Engineer-in-Charge will decide the priority and 
the same shall be binding without any cost and time effect. 

 
1.12  Payment of Wages 
1.12.1  The Contractor shall ensure payment of wages to all workmen employed, by him or sub-

contractor or by any other agency on his behalf in connection with the work before the 
expiry of the 7th day after the last day of wage period in respect of which the wages are 
paid and shall ensure wages standards, period and provisions (including the provision of 
wages, privilege and facilities) for all workmen in this behalf, prescribed under the 
payment of wages Act, the Contract Labour (Regulation & Abolition) Act-1970 and rules 
framed there under, the Minimum Wages Act and any other applicable law, rule or 
regulation in this behalf including but not limited to the following: 

 
1.12.1.1 Weekly off with Wages 

The labour must be given weekly off with wages as admissible. 
 
1.12.1.2 National Holidays 

Three National Holidays viz. Republic Day (26th January), Independence Day (15th 
August) and Gandhi Jayanti (2nd October) must be granted to all the workers with 
wages. 

 
1.12.1.3 Payment of Overtime Wages 

Labour governed under the provision of Factories Act- 1948 (working inside the battery 
areas) shall be paid overtime wages at double the normal rate of wages for working 
beyond 08 (Eight) hours in a day and 48 hours in a week. 

 
Labour in general should not be engaged for duty for more than 08 hours in a day except 
in case of exigencies of work. If they are engaged for performing duty for more than 08 
hours they should be paid overtime wages at the rates applicable. 

 
1.13  Site Facilities 
1.13.1  The Contractor shall arrange for the following facilities at site, for workmen 

deployed/engaged by him/his sub-contractor, at its own cost. 
(i)  Arrangement for First Aid. 
(ii)  Arrangement for clean & potable drinking water. 
(iii)  Toilet 
(iv)  Canteen where tea & snacks are available 
(v)  A creche where 10 or more women workers are having children below the age of 

6 years 
(vi)  Any other facility/utility as may be required under the Contract. 

 
2.0  Rounding off 

All payments to and recoveries from the Contractor shall be rounded off to the nearest 
rupee. Wherever the amount to be paid/recovered consists of a fraction of rupee (paise), 
the amount shall be rounded off to the next higher rupee if the fraction consists of 50 
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(fifty) paise or more and if the fraction of a rupee is less than 50 (fifty) paise, the same 
shall be ignored. 

 
3.0  Computerized Contractors Billing System 

Without prejudice to stipulation in General Condition of Contract, Contractor should follow 
following billing system. 

 
The bills will be prepared by the Contractor on their own PCs as per the standard formats 
and codification scheme proposed by MNGL. The Contractor will be provided with data 
entry software to capture the relevant billing data for subsequent processing. Contractor 
will submit these data to MNGL in an electronic media along with the hard cop of the bill, 
necessary enclosures and documents. The Contractor will also ensure the correctness 
and consistency of data so entered with the hard copy of the bill submitted for payment. 

 
Owner will utilize these data for processing and verification of the Contractor’s Bills”. 

 
4.0  Leads 

For the various works, in case of contradiction, leads mentioned in the Schedule of Rates 
shall prevail over those indicated in the Technical Specifications. 

 
5.0  Insurance for Personal injuries 

The Contractor shall at his own costs and expenses obtain and shall cause any sub-
Contractor to obtain such insurances as may be necessary’ to cover the liability of the 
Contractor or as the case may be of such subcontractor in respect of personal injuries 
and death arising out of or in the course of or caused during the execution of the works 
and shall produce or cause any such subcontractor to produce for inspection the relevant 
policy or polices together with receipt for the premium paid under such policy/policies as 
and when required by the Owner/Engineer-in-Charge. 

 
6.0  Strike/Lock out by Contractor’s Employees 

Nonavailability of labour or strike by the Contractor’s employees or lock out shall not be a 
ground or any excuse for not completing the works within the stipulated time nor shell be 
a ground or any excuse; for extension of period of completion of works. 

 
7.0  Make of Materials 
7.1  All equipment and materials to be supplied under this contract shall be from approved 

vendors as indicated in enclosed Appendix-I to Particular Job Specification. 
 
7.2  Where the makes of materials are not indicated in the Bidding Document, Contractor 

shall furnish details of proposed makes and supply the same after written approval of 
Owner. Proposed makes will be considered, provided sufficient information are furnished 
to the Owner to assess the makes proposed by the Contractor as equivalent and 
acceptable. 

 
8.0  Preamble to Schedule of Rates 

Preamble to schedule of rates attached with SOR is only indicative & shall not be the 
basis for any extra item at a later date. 

 
8.1  Completion Documents 
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The following documents shall also be submitted by the Contractor in triplicate as a part 
of completion documents: 

 
a)  Materiel test and analysis certificate and chemical analysis of weld deposits. 
b)  Welding Procedure Qualification Report. 
c)  Welder Qualification Report. 
d)  Heat treatment charts and reports (if applicable) 
e)  Radiographic Procedure Qualification. 
f)  Radiographic Report along with radiographs 
g)  Hydrostatic test and other test results. 
h)  Test certificate from manufacturers for electrodes and painting material and any 

other material supplied by the Contractor. 
i)  Material appropriation statement as required. 
j)  Six set of construction drawing showing therein the execution of the work duly 

approved by the Engineer-in-Charge along with one set of reproducible on 
polyester film (drawings prepared by Contractor). 

k)  Other documents as mentioned in Technical Specification, 
 
9.0  SETTLEMENT OF DISPUTE BETWEEN GOVERNMENT DEPARTMENT/ PUBLIC 

SECTOR UNDERTAKINGS AND PUBLIC SECTOR UNDERTAKINGS 
 

In the event of any disputes or differences between the Contractor and the Owner, if the 
Contractor is a Government department, a Government company or an undertaking in 
the public sector, then such disputes or differences shall be resolved amicably by mutual 
consultation or through the good offices or empowered agencies of the Government, If 
such resolution is not possible, then the unresolved disputes or differences shall be 
referred to arbitration of an arbitrator to be nominated by the Secretary, Department of 
legal affairs (Law Secretary) in terms of the Office Memorandum No.55/3/1/75-CF dated 
19th December, 1975 issued by the Cabinet Secretariat (Deptt. of Cabinet Affairs) as 
modified from time to time. The Arbitration Conciliation Act 1996 shall not be applicable to 
the arbitrator under this clause. The award of the arbitrator shall be binding upon parties 
to the dispute, provided, however any party aggrieved by such award may make a further 
reference for setting aside or revision of the award to Law Secretary whose decision shall 
bind the parties finally and conclusively. 

 
10.0  CONTRACT DOCUMENT 

The Contractor is required to execute a formal Agreement as per the Form of Contract, 
with the Owner. For execution of the Agreement, Stamp Paper of appropriate value shall 
be provided by the Contractor after ascertaining its value.  
 
Till the time, the Contract is executed between Owner & Contractor, the following 
documents shall be deemed to constitute the Contract: 

 
i)  Letter/Fax of Acceptance. 
ii)  Bidding Document along with set of drawings. 
iii)  Addendum to Bidding Document, if any. 
iv)  Bid of Contractor consisting of: 

a)  Schedule of Rates as accepted by Owner. 
b)  Deployment Schedule of Supervisory Personnel 
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c)  Deployment Schedule of Construction Equipment 
d)  Organization Chart 
e)  Any other document of Bidder’s offer as decided by Owner. 

 
The documents as mentioned at SI. No. b, c & d shall be considered as indicative and 
shall be augmented from time to time to complete the Work within the stipulated time. 

 
11.0  DEFINITIONS 
11.1  “Bid” means the offer (unpriced as welt as priced) submitted by a Bidder in response to 

the Invitation to Bid. 
 
11.2  “Bidding Document” also referred to as Tender Document means the document issued to 

a prospective bidder to enable him to submit his Bid. This shall include all documents as 
per the Master Index. 

 
11.3  “Addendum/Amendment’ means a document issued to Bidders which incorporates 

changes/corrections/additions to the Bidding Document. This shall form part of Bidding 
Document. 

 
11.4  “OWNER”, “Client”, ‘Company’ or “MNGL” appearing anywhere in this Bidding Document 

shall mean the Maharashtra Natural Gas Limited, having its registered office at Plot No. 
27, Narveer Tanajiwadi PMPML Bus Depot Commercial Bldg. 1st Floor, Shivaji Nagar, 
Pune – 411005 (Ph # 020-25611000, Fax No. 020-25511522) and includes its 
successors and assigns. 

 
11.5  “Bidder’/” Tenderer” shall mean any company, firm or body who submit the bid 

consequent upon issue of Bidding Document. 
 
12.0  CONSTRUCTION WATER & POWER SUPPLY 
12.1  Construction Power 

Clause No. 2.4 of GCC stand modified to the following extent only: 
 

Construction power shall not be provided by Owner. Contractor shall make his own 
arrangement at his cost for Construction Power and quoted prices shall be deemed to 
have been included the same. 

 
Contractor shall arrange power required for construction for the Project on behalf of the 
Owner. All associated activities for obtaining necessary approvals and sanctions from 
local authorities for construction power shall be coordinated by the Contractor, the cost of 
which shall be deemed to be included in the quoted rates under various items of work of 
the “Schedule of Rates” and nothing extra shall be paid on this account. The renewal of 
the construction power connection at regular intervals shall also be the responsibility of 
the Contractor. All installations/ fixtures and fittings/fittings/cabling for construction power 
shall be the responsibility of the Contractor without any additional cost to the Owner. 

 
12.2  Construction Water 

Clause No. 2.3 of GCC stand modified to the following extent only: 
Construction water will not be supplied by Owner, Contractor shall make his own 
arrangement at his own cost for water required for construction work as well as drinking 
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purposes required by labour force at site and the quoted prices shall be deemed to have 
been included the same. The Contractor shall get approval from the Owner/Engineer-in-
Charge regarding suitability of water for construction purposes. 

 
13.0  LAND FOR SITE OFFICE 
13.1  Clause No. 2.5 of General Conditions of Contract is modified to the following extent: - 

Land for Contractor’s site office, godown, workshop, fabrication yard or labour colony etc. 
shall not be provided by owner. Contractor shall make his own arrangement for any and 
all land required by him for the execution of the works and the quoted prices shall be 
deemed to have been included the same. 

 
14.0  ADDITION TO GCC: 

i)  Clause no. 60.2 (e) of GCC has been extended to the following extent: - 
In case of range of variation up to inclusive of range of +50% & -50% no increase 
and' or decrease shall be applicable in Schedule of Rates. 

 
ii)  Abnormally High Rated Item (AHR) 

In items rate contract where the quoted rates for the item, exceed 50% of the 
owners estimated rates, such items will be considered as Abnormally High Rates 
Items (AHR) and payment of AHR items beyond the BOQ stipulated quantities 
shall be made at the least of the following rates: - 

 
1.  Rates as per BOQ, quoted by the Contractor. 
2.  Rate of the item, which shall be delivered as follows: 

a)  Based on rate of machine and labour as available from the 
contract (which is including 15% cover towards contractor's profit 
overhead and other expenses). 

b)  Based on prevailing market rate of machine materials and labour 
plus 15% to cover contractor’s profit, overhead and other 
expenses, when the rates are not available in the contracts. 

iii)  Notwithstanding the provisions contained in Clause (ii) above, MNGL would have 
the right to negotiate all such AHR items before the award of the work. 

 
15.0  THIS BEING “NO DEVIATION” TENDER, NO DEVIATIONS/ STIPULATIONS SHALL 

BE ENTERTAINED. OFFERS CONTAINING ANY DEVIATIONS SHALL BE LIABLE 
FOR REJECTION. 

 
16.0  BONUS CLAUSE 

Not Applicable for this tender. 
 
17.0  EXTENDED STAY COMPENSATION 

Not Applicable 
 
18.0  Indemnity Bond 

After award of work, bidder has to furnish legal indemnity bond to owner 
equivalent/ material to 110% of the total value of free issue equipment/ material 
before owner hands over such equipment to them for the purpose of further action 
as per scope of work in the format as per Annexure-I to GCC works. The Indemnity 
Bond shall be valid from the date of receipt of 1st consignment from store / 
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designated place by the owner & remain valid upto 06(six) months from the date of 
receipt of last consignment from store / designated place by the owner. 

 
19.0 Octroi / LBT for all free issue materials as applicable shall be paid by the MNGL. 
 
20:        PROCUREMENT FROM A BIDDER WHICH SHARES A LAND BORDER WITH INDIA. 

I. Order (Public Procurement No. 1) dated 23.07.2020, Order (Public Procurement 
No. 2) dated 23.07.2020 and Order (Public Procurement No. 3) dated 
24.07.2020, Department of Expenditure, Ministry of Finance, Govt. of India 
refers. The same are available at website https://doe.gov.in/procurement-policy-
divisions. 

  
II. Any bidder from a country which shares a land border with India will be eligible to 

bid in this tender only if the bidder is registered with the Competent Authority. For 
details of competent authority refer to Annexure I of Order (Public Procurement 
No. 1) dated 23.07.2020. Further the above will not apply to bidders from those 
countries (even if sharing a land border with India) to which the Government of 
India has extended lines of credit or in which the Government of India is engaged 
in development projects. Updated lists of countries to which lines of credit have 
been extended or in which development projects are undertaken are given in the 
website of the Ministry of External Affairs, Govt. of India 

  
III. "Bidder" (including the term 'tenderer', 'consultant' 'vendor' or 'service provider' in 

certain contexts) for purpose of this provision means any person or firm or 
company, including any member of a consortium or joint venture (that is an 
association of several persons, or firms or companies), every artificial juridical 
person not falling in any of the descriptions of bidders stated hereinbefore, 
including any agency, branch or office controlled by such person, participating in 
a procurement process. 

  
IV.  "Bidder from a country which shares a land border with India" for the purpose of 

this: 
a. An entity incorporated, established or registered in such a country; or 
b. A subsidiary of an entity incorporated, established or registered in such a 
country; or 
c. An entity substantially controlled through entities incorporated, established or 
registered in such a country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the consortium or joint 
venture falls under any of the above 

  
V.  "Beneficial owner" for the purpose of above (4) will be as under: 

i) In case of a company or Limited Liability Partnership, the beneficial owner is 
the natural person(s), who, whether acting alone or together, or through one or 
more juridical person(s), has a controlling ownership interest or who exercises 
control through other means. 
Explanation— 
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a) "Controlling ownership interest" means ownership of, or entitlement to, 
more than twenty-five per cent of shares or capital or profits of the 
company. 
b) "Control" shall include the right to appoint the majority of the directors 
or to control the management or policy decisions, including by virtue of 
their shareholding or management rights or shareholder’s agreements or 
voting agreements. 

ii) In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more juridical person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership. 
iii) In case of an unincorporated association or body of individuals, the beneficial 
owner is the natural person(s), who, whether acting alone or together, or through 
one or more juridical person, has ownership of or entitlement to more than fifteen 
percent of the property or capital or profits of such association or body of 
individuals. 
iv)           Where no natural person is identified under (i) or (ii) or (iii) above, the 
beneficial owner is the relevant natural person who holds the position of senior 
managing official. 
v)            In case of a trust, the identification of beneficial owner(s) shall include 
identification of the author of the trust, the trustee, the beneficiaries with fifteen 
percent or more interest in the trust and any other natural person exercising 
ultimate effective control over the trust through a chain of control or ownership. 

  
VI.           "Agent" for the purpose of this Order is a person employed to do any act for 
another, or to represent another in dealings with third persons 
  
VII.         SUBMISSION OF CERTIFICATE IN BIDS: Bidder shall submit a certificate in 
this regard as Form-I to Section-II. If such certificate given by a bidder whose bid is 
accepted is found to be false, this would be a ground for immediate rejection of the 
bid/termination and further action as per “Procedure for Action in case of 
Corrupt/Fraudulent/ Collusive / Coercive Practices” of tender document. 
  
VIII.        The registration, wherever applicable, should be valid at the time of submission 
of bids and at the time of acceptance of bids. In respect of supply otherwise than by 
tender, registration should be valid at the time of placement of order. If the bidder was 
validly registered at the time of acceptance / placement of order, registration shall not be 
a relevant consideration during contract execution. 
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Attachment 1 
 

UNDERTAKING ON LETTERHEAD 
 
To, 
M/s Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner,  
Pune – 411045 
 
Sub: 
 
Tender No: 
 
Dear Sir, 
 
We have read the clause regarding Provisions for Procurement from a Bidder which shares a 
land border with India, we certify that, bidder M/s ________________ (Name of Bidder) is: 
 
(i) Not from such a country     [   ] 
 
(ii) If from such a country, has been registered  [   ] 

With the Competent Authority. 
(Evidence of valid registration by the 
Competent Authority shall be attached) 

 
(Bidder to tick appropriate option above) 

 
We hereby certify that bidder M/s _______________ (Name of bidder) fulfils all requirements in 
this regard and is eligible to be considered against the tender. 
 
 
 
Place:      {Signature of Authorised Signatory of Bidder} 
Date:      Name: 

Designation: 
Seal: 
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PART – I (SCOPE OF WORK) 
TR Unit Installation scope.  

The contractor shall supply, install & commission the TR Units conforming to technical 
specifications as required. This includes delivery at site, installation with necessary cable 
entry/terminations, testing & commissioning in coordination with respective SIC. The contractor 
shall submit the commissioning report duly verified & signed by the respective SIC. 
 
The scope includes minimum requirements of site surveys for design data generation, collection 
of existing data for CP design, detailed engineering, inspection and supply quality assurance (QA) 
and quality control (QC), installation, testing and commissioning of permanent cathodic protection 
[PCP] system for protecting 30 Km (approx.) pipeline section throughout the design life [35 years] 
the external surface of 3LPE coated underground pipelines 
 
All data required in this regard, including site surveys to verify the design data, shall be considered 
by the CP contractor to develop an acceptable state-of-the-art [PCP] design and for proper 
engineering of the PCP systems. Compliance with these specifications and/or approval of any of 
the contractor's documents shall in no case relieve the contractor of his contractual obligations of 
providing a Permanent Cathodic Protection [PCP] system suitably for the desired number of 
service [35] years free of interference. Installation with all required tools tackles and required 
manpower is in the scope of the contractor. Major activities covering the complete scope of work 
include the following: 
 
Design, detailed Engineering of PCP and approval from Client representative. 

 Including formulae used, 
 design calculations, BOQ, 
 Technical Specifications and Post Commissioning Monitoring Methodology, 
 Data Recording Formats, 
 Quality Assurance Control 

 
[QA/QC] methodology  
 
a) Procurement which includes supply, installations, factory inspection, transportation, loading 
and unloading of CPTRU, anodes, cables, junction boxes, reference cells and other materials 
required for complete PCP work on FOT- a project site basis. 
b) Submission and obtaining approval of all documents (vendor documents) related to the 
procurement of items as mentioned above. 
c) Installation, testing, pre-commissioning and Commissioning of PCP work as defined in the 
tender, including job procedure for field testing, pre-commissioning and commissioning. 
d) All Civil works associated with the complete Cathodic Protection work shall be included in the 
scope of the CP contractor. This shall include providing cable trenches, the foundation for 
equipment and all test stations etc. 
e) Liaisoning with local authorities/statutory bodies/foreign utilities to obtain permissions 
for PCP work. However, Demand Notes/fees applicable to obtain permissions from concerned 
authorities/local bodies will be paid by MNGL. For acquiring land for Anode Beds, CP Contractor 
has to liaison with the private landowner/ Govt body/ concerned authority. M/s MNGL will pay the 
cost of the Lease Agreement! Purchase Agreement as per the Demand Estimation Note of the 
landowner. Disconnection of existing TCP works and depolarization of the entire pipeline section 



(50 km), taking PSP readings from TLPs to ensure depolarization and acceptance of readings by 
respective area/client representatives before the start of PCP work. 
  
f) Submitting PSP monitoring data reports for 3 months to find the installed system adequately 
working. (BI Monthly) 
 
g) Current Interruption Facility: The T/R unit shall be provided with an inbuilt processor-
controlled current interrupter with a GPS receiver. The interrupter clock shall also accept external 
time synchronizing signals from Remote Monitoring System with other T/R units. The interrupter 
shall be programmable to perform interruption in the desired time ratio in a selectable range of 0- 
999 seconds in an increment of 1.0 sec. The current interrupter shall have a membrane-type 
keypad and LED/LCD display for programming of day, date, time, ON/OFF Time, Synchronization 
Signal etc 
 
h) Painting: JB’s Paint of shade Light grey IS 631 with proper pretreatment as per the 
specifications. 
 
i) Enclosure/Construction: Outdoor type. Fabricated from 2.0mm CRCA sheet. Lockable doors 
shall be provided in the front & back. 
 
j) Earthing: required earthing shall be provided with pit & pit cover. (Material Manpower is in the 
scope of the Contractor) 
 
k) Supply & Installation of corrosion coupons with magnetic read switch and a reference cell, 
including 1c x 6 sq mm cable for reference cell and 1c x 10 sq mm cable for corrosion coupon, 
pin brazing connection encapsulation kit etc. 
 
l) Design of Anode Ground Bed: Contractor shall design the anode ground bed resistivity 
measurement and requirement of the site. All required Manpower, Instruments, Tools & Tackles, 
Consumables, Transportation etc shall be in the contractors’ scope. The contractor shall prepare 
the survey data in tabulated form for verification by the site in charge. The design of the anode 
bed shall be submitted to EIC for approval before acceptance. 
 
m) AJB: supply and installation of new AJB, including the construction of a foundation, supply of 
a required number of shunts, brass links, terminal sheet, brass bus bar, variable resistances, 
cable identification and termination and including the cable laying. Supply of cables shall be paid 
as per the separate items as per SOR. 
 
n) CJB: supply and installation of new CJB, including the construction of a foundation, supply of 
a required number of shunts, brass links, terminal sheet, brass bus bar, variable resistances, 
cable identification and termination and including the cable laying. Supply of cables shall be paid 
as per the separate items as per SOR. 
 
o) SCOPE OF SUPPLY OF MATERIAL: 
MAKE OF MATERIALS  
The materials to be supplied by the contractor shall conform to relevant 
IS/NACE/ASME/ANSI/IEC specifications or any other specifications in force from time to time. 
The prior approval of samples of material shall be taken from the EIC before using the same at 
the site. All equipment and materials to be supplied or used under this contract shall be from 
approved vendors. Wherever any make of the item is specified by a brand name, manufacturer 
or vendor, the make mentioned shall be for establishing the type, function and quality desired. 



Other makes will be considered, provided sufficient information is furnished to the owner to assess 
the makes proposed by the contractor as equivalent and acceptable. Wherever any item is to be 
imported, the contractor has to make arrangements for importing the material. MNGL will not 
issue an essentiality certificate for importing the items. Where the makes of materials are not 
indicated in the tender document, the contractor shall furnish details of proposed makes and 
supply the same after written approval of the owner. 
 
 p) Performing the following surveys, submission and obtaining approval of job procedures, and 
reports for the acceptance of respective area/client representatives. Pre-design surveys 

 Soil resistivity survey at the anode bed locations. 
 Soil Ionic and microbial analysis at every 5 km of the pipeline network and also at the 

anode bed location. 
 Anode Ground Bed assembles (deep well), 8'' drill boring Minimum 50 Meters with 

required machinery and manpower. 
 Supply & Installation of Permanent Reference Cell with the special backfill in a cotton bag. 

Make of the Permanent Reference Cell MC Miller, Borin. 
 All cable laying work is in the scope of the contractor. 
 TR unit makes Raychem/ Kriston as per the approval by EIC. 
 Cable and other materials used should be approved vendors of MNGL and as per the 

direction of EIC. 
 The contractor has to provide a single-line diagram for TR installation (TR, AJB, CJB, 

Deepwell etc) 
 Required Manpower/Transportation/Tools for TR installation and other relevant activity is 

in the scope of the contractor. 
 
q) Vendor has to provide 6-month warranty from the date of commissioning of the TR unit at the 
site in that period. If any fault arises in the TR unit vendor has to resolve it at his own expense. 
 
r) As per SOR No 1.12 in the Schedule of Rates vendor has to provide a stand-by TR unit if in 
case any of the TR units stops working to provide the uninterrupted supply to the pipeline till the 
TR unit issue gets resolved. 
 
TERMS OF PAYMENT 
The Contractor shall raise the Cenvatable Invoice(s) to the Owner to pay Bills, and the billing 
cycle shall be 30 days. Payment shall be made based on actual work done & certified by the 
Engineer-in-charge and completion of all contractual obligations. Payment shall be made within 
30 days from the date of submission of the monthly bill through the account payee the at par 
cheque. 
 
MOBILISATION PERIOD:  

The deployment for the services shall be within 15 days from the date of the Service Order. In 
case of failure, MNGL reserves the right to cancel the contract. 
 
Penalties: - 

 Before carrying out the TR Installation activity vendor has to carry out the survey and 
submit the necessary reports to MNGL as mentioned in the Scope of Work for successful 
installation and commissioning of the TR unit. In the case of Non-submission of the rep, a 
Rs5000 /- penalty will be imposed. 

 The Vendor has to submit all the commissioning reports after the installation of the TR 
unit. In case of non-submission Rs5000 /- penalty will impose. 



SCOPE OF WORK (SUPPLY, INSTALLATION, TESTING & COMMISSIONING)  

General  

 The contractor shall be solemnly responsible for making available for executing the said 
work all requisite CP monitoring equipment, special aids, tools, tackles, testing equipment 
& appliances.  

 All such equipment shall be maintained in perfect working condition. Any discrepancy 
pointed out by MNGL shall be immediately rectified, or the contractor will replace the 
equipment.  

 MNGL will not provide any such equipment, tools, tackles &machinery etc.  
 Contractor is responsible for providing PPE to all his employees.  
 The Contractor shall carry out the necessary maintenance and monitor the pipeline PCP 

system of the above-said pipeline as per the SOR & following Codes & Standards shall 
apply • BS Specifications • ANSI Specifications • NACE Standards • NEMA Publications • 
IEC Standards • DNV Standards • IEEE Publications • IS Codes • DIN Standards.  

 The contractor’s scope includes monitoring, measuring, recording & downloading the 
following Critical Parameters (data) related to Cathodic Protection System Health 
Monitoring at Manual Test stations installed along with the Gas Pipeline network of MNGL 
at a predetermined frequency/schedule, i.e. once in Month for ON PSP, and ON-OFF PSP 
in as per SOR.  

 The Contractor need not take ON PSP separately when ON-OFF PSP is measured. The 
ON PSP & ON-OFF PSP Measurements must be carried out per NACE, PNGRB 
Guidelines or the latest revision and must comprise all the following activities without 
slippage/failure.  
1. Pipe to Soil Potential (ON PSP) readings and ON-OFF PSP readings of carrier 

pipelines using the required reputed make meter/Reader/Data-logger having the 
provision for logging the GPS co-ordinates, GPS real timestamp (date and time), PSP 
DC/AC voltage measurement, Data entry facility of chainage, Test station number etc. 
with reference to a Portable Cu/CuSO4 reference cell for at least one min. or as per 
the direction of EIC. The instrument should simultaneously log the GPS data with date 
& time stamp, PSP DC/AC data, etc.  

2. Contractor must deploy the required Nos. of meter/Reader/Data-loggers to complete 
the ON PSP and ON-OFF PSP Monitoring. The Report in the MNGL-approved 
Formats, verified by the NACE Level II Expert, must be submitted every month within 
the week of completing the field job.   

3. Anode Voltage & Current of sacrificial anodes (wherever applicable), Monitoring and 
recording additional parameters such as AC Induced Voltage/Ground resistance at the 
Polarization Cells installed at Locations of HT Line Crossings.  

4. Manual recording of PSP of casing pipes, utility crossings, foreign pipelines,  
5.  Protected side/ Unprotected side PSP across Insulation Joints (IJ‟s) using Standard 

Cu/Cu-So4 Reference Electrode and High Resistance Multimeter / Data Logger. 
6.  Measurement of Casing & Carrier PSPs ‟s on Both Sides of the casing using Standard 

Cu/Cu-So4 Reference Electrode and High Resistance Multimeter / Data Logger. The 
Condition of the Vent/Drain Pipes must be mentioned.  



7.  Monitoring and reporting of the condition of polarization cells, Zinc Anodes, wherever 
installed along the lines. The Monitoring and Maintenance of each Polarization cell 
must be furnished in a separate format.  

8.  Monitoring and reporting the condition of surge diverters and spark gap arrestors, and 
earthing provisions wherever installed  

9.  Marking/labelling of the Chainage No. with Black Paint at every CP Test station during 
the PSP Monitoring as per site requirements.  

10.  Tightening cables in the test station wherever it is loose, cleaning Test stations, 
lubricating door hinges of Test stations, and filling the cable entries with the putty 
compound as per site requirement are in the scope of the contractor.  

11.  For the ON-OFF survey, the contractor has to install the portable GPS interrupters at 
the locations of the CP units where the inbuilt facility is not available and in the case 
of inbuilt interrupters, the interrupters are to be taken into line with the required 
settings. In Case Portable GPS Interrupters are not available, the Contractor must 
arrange a portable GPS Interrupter without any cost implication to MNGL.   

12.  The ON-OFF PSP survey will be done per the CP standards in practice or NACE 
Standards. The TR / CPPSM Unit operational parameters must be recorded, and the 
TR/CPPSM unit must be put into AVCC Mode. No Settings should be made, and the 
ON-OFF PSP measurement must be started immediately after putting the Unit in 
AVCC Mode to measure the actual Polarized PSP of the Pipeline Section.  

13. The contractor’s responsibility is to ensure the proper settings in the CPPSM / TR units 
before the commencement of ON PSP and ON-OFF PSP readings. 

14.  Whenever required or demanded by MNGL’s EIC/Site-In-Charge, Data collected on 
Reader/Data loggers / any other CP Monitoring Equipment shall be downloaded to 
MNGL’s PC at the site. 

15.  The Contractor Must Furnish a PSP Profile of each pipeline section clearly showing 
the limits for polarized potential every month.  

16. The Contractor must monitor the current density of all the pipeline sections by 
measuring the mV drop across the shunts and converting the same into current based 
on the shunt rating. The detailed Scope of work for MONITORING AND 
MAINTENANCE OF PCP/ TCP SYSTEM OF MNGL Monitoring and maintenance of 
the existing TR units and other upcoming TR units at a different location. 

 

 The work/ activity but not limited to the following  
a) Bi-weekly (Fortnightly) Recording of TR unit Parameters (Input Voltage, Current, Output 
Voltage, Current, Ckt. Resistance, Anode bed maintenance, CJB, ABJ maintenance etc.)  
b) Checking of all electronics and cards for proper working. Supply & replacement of new 
/ Repairing of faulty cards &GPS interrupter with antenna  
c) Checking of all meters d) Checking all switches, contactors, fuses, MCBs, current 
interrupter, lights, variable ports, and relays for proper working/functioning.  
e) Replace faulty devices, cards, switches, contactors, fuses, MCBs, current interrupters, 
lights, variable ports, and relays in case of malfunctioning.  
f) Calibration of all meters of TRU (yearly)  
g) Supply & Installation of a set of resistors and shunts for AJB of various ratings as per 
instruction of EIC.  



h) Temporary Supply, Installation & Commissioning of portable TR unit as per the MNGL 
pipeline network.  
i) Should monitor all MNGL steel pipelines laid and charged/Uncharged for different 
diameters. 
j) Checking the PSP of the steel line before handing it over to the O&M department. All 
the approved equipment & material should be used under this contract.  

 Health Survey 
24hrs. AC/DC data are logged at HT /foreign pipeline/other crossings (Railway, River, 
nearby substation area etc., Once in a Quarter). Implement mitigation measures for the 
CP system for the entire length of the 3LPE Coated pipeline. PSP must be noted for the 
whole of the pipeline every month and whenever needed. Additional Measures at 
HT/Electrified Traction crossings/Nearby substation area in the vicinity of the pipeline. 
Taking PSP in the electronic Multi-meter with each location. Digital PSP readings with 
location and graphical/drawings are to be submitted to MNGL. Min 24 Hr. Data logging at 
HT Line Crossing with & without taking Polarization Cell & Zinc Anode in the circuit, and if 
with the grounding system AC/DC voltage is found more than the permissible limit, 
necessary action is to be taken to ground the AC /DC voltage using polarization cells, 
grounding anodes, diodes, etc. as per instruction of EIC/Owner. The minimum grounding 
earth resistance shall be maintained at each grounding location at less than 05 (five) 
ohms. Additional Measures at Foreign Pipeline crossings for safeguarding MNGL P/L ON 
& Off PSP Reading are to be recorded on the MNGL pipeline at the foreign pipeline 
crossing with the Interruption of the CP system of the foreign pipeline. Similarly, ON & Off 
PSP Reading are to be recorded on the foreign pipeline at the crossing with the 
Interruption of the MNGL CP system. Suppose values are found to be more than the 
permissible limit mentioned in the protection criteria. In that case, necessary action is to 
be taken to mitigate the effects by bonding both pipelines through diodes and variable 
resistances as per instruction of EIC/ Owner, including necessary permission from the 
owner of the foreign pipeline. The contractor shall maintain an interference-free CP system 
of the entire pipeline network of M/s MNGL. If MNGL desires, the contractor has to take 
an opinion from specialists for the Detection/Mitigation of interference. 
 
Note- All tools & tackle required for the health survey will be within the contractor’s scope. 
The contractor has to arrange the necessary tool & tackle and other accessories on their 
own.  
Supply, installation, & Commissioning of corrosion coupons with magnetic read switch and 
a reference cell, including 1c x 6 sq mm cable for reference cell and 1c x 10 sq mm cable 
for corrosion coupon, pin-brazing connection encapsulation kit, etc. selected locations.  
 
Providing insulators at casings.  
Water/Moisture drain of the casing at different locations. End seal for the casing. Drain & 
vent repairing, Changing, Painting etc.  
 

 Supply, Installation, Testing & commissioning of New Test stations (Big Size & Normal 
Size) weatherproof (IP-55) if Existing stations are found Damaged, Missing or Stolen and 
follow the action as per the requirement of the MNGL.  



 Cable to pipe connection to charged/Uncharged pipeline by Thermit weld (For Uncharged) 
& Pin brazing (For Charged), including encapsulation of the relationship by Flask & 
Hardliner etc.  

  Repairing of Existing Test Stations (foundation, door & lock) installed on the pipeline.  
  Supply & Replacement of damaged/missing terminal plate.  
 Supply & fixing of Neoprene Gasket in TLP, AJB & CJB.  
 Supply & Installation of Spark Gap Arrestors across the IJ.  
 Supply, Installation, Testing & commissioning of permanent/portable reference cell for 

AJB.  
 Supply, Installation, Testing & commissioning of Electrical Resistance Probe  
  Repairing AJB/CJB, including repairing foundations, cable connections, variable 

resistors, gaskets, doors, locks, etc.  
 Cutting of the armour of the instrument cables directly connected to the pipeline (At Valve, 

MOV & Transducers locations), where it forms a low resistance path to the CP system.  
 Supply, installation, Laying, ferrule/tagging, and termination of Cables of different sizes (6 

sq. mm, 10 Sq. mm & 25 sq. mm. XLPE insulated, PVC sheathed, Armored/Un-Armored)) 
as per the direction of EIC.  

 Supply, installation, testing & commissioning of pre-packed Mg (7.7 kg) galvanic anodes 
as required.  

 Supply, installation, testing & commissioning of Zn grounding Anodes (10/22 Kg. Each) 
as required.  

 Supply and installation of Zn ribbon anodes.  
 Supply, installation, laying, ferrule/tagging and termination of cables of different sizes as 

per the requirement. 
 Supply and Installation of Polarization cells at HT Line Crossings, including Supply and 

installation of Type H Test stations of the suitable size to accommodate the Static Type 
Polarization Cells/replacement of smaller existing Test stations with H Type wherever 
required for installation of the polarization cell. 

 Supply, installation, testing & commissioning of polarization cell (Solid-state, 5kA Rating 
@ 30 Cycle) at HT Line Crossings, including Supply and installation of Type H Test 
stations of the suitable size to accommodate the Static Type Polarization 
Cells/replacement of smaller existing Test station with H Type wherever required for 
installation of the Polarization cell.  

 Maintenance of installed Polarization Cells (Kirk Cell 5 KA).  
 Supply, installation, testing & commissioning of Permanent reference Cell as per the 

requirement.  
 Shifting of TR units as required by MNGL. 
 Supply water and coke breeze to Anode Bed annually to maintain its resistance within 

standard value to all the anode beds.  
 Supply, installation, testing & commissioning of Computerized Test Stations (CTSU) as 

per MNGL demand.  
 Consumables that are not covered under the scope shall require the successful operation 

PCP system deemed to be supplied by the contractor.  
 Reporting any soil erosion or washout where the pipeline is exposed along with the 

pipeline if detected by the PSP monitoring team. 



 Cleaning with a vacuum cleaner, checking earthing cables, connections, nut bolts etc. 
Removal of vegetation in and around the CP unit during monitoring. 

 Cleaning of all ventilating screens in the Air-cooled unit for smooth airflow once every 
three months. 

 CHECKING OF EFFECTIVENESS OF I.J ONCE IN YEAR  
Visual check for cracks, scratches, the support provided to IJ, paint condition etc. Check 
for any external short of IJ-i.e TLP connections and SGA connections, pipeline supports, 
U clamps or by touching by other metal utilities and checking Protected side PSP and 
Natural PSP at Insulation Joint. Clean the joint and ensure no direct metallic connection 
from one side to the other. It might be necessary to conduct continuity tests on instrument 
fittings, electrical earthing points, and joints within manifold areas. Ensure that the cathodic 
protection system is on. Connect a high-resistance voltmeter from one side of the isolation 
joint to the other and note the voltage. Switch the cathodic protection system off and re-
record the voltage. The voltage should change substantially and might even reverse 
polarity if the insulation of the joint is good.  
MEGGER TESTING: INSULATION JOINT SHOULD BE MEGGER TESTED WITH 1000-
volt D.C. MINIMUM RESISTANCE SHOULD BE 5 M Ohm Work should be complete in all 
respect as per specification and direction of MNGL. 
PAINTING OF T.R. UNIT:  
The process involves manual brush cleaning as per ST-2 specification followed by two 
coats of synthetic enamel 25-40 microns per coat confirming to IS-2932, 1974 as per 
direction of MNGL. The outside of the TLP & TR unit shall be painted with two coats of 
pigeon grey-coloured epoxy paint type A grade CF 691 of Asian paint or equivalent. Total 
paint thickness should be 50-80 microns after painting the number, details and danger 
mark to be stencilled on the two faces of TLP and TR. Work should be complete in all 
respect as per the specification and direction of MNGL. 
 

 INSPECTION OF CASED CROSSING ONCE IN A YEAR:  
 "Four tests should be carried out to check the cased crossing integrity once a year as per 

the NACE standard SP-0200-2014, namely: 
1. Normal Testing  
2. Internal Resistance Testing  
3. Four-wire IR drop Testing  
4. Casing Depolarization Testing."  
NOTE: ALL THE TEST SHOULD BE DONE AS PER THE NACE INTERNATIONAL 
STANDARD: SP0020-2014(formerly RP0200) Item No. 2091  
 
NORMAL TESTING:  
Measuring pipeline potential: One voltmeter lead shall be connected to the pipeline 
through the test lead or probe bar. The other lead of the voltmeter shall be connected to 
the reference electrode, which is placed on the ground directly over the pipeline and near 
the end of the casing, measuring casing potential: One lead of the voltmeter shall be 
connected to the case by way of the vent, test lead, or probe bar. The other information of 
the voltmeter shall be connected to the reference electrode, which shall be placed at the 
same location as where the pipeline potential was taken. A shorted casing may exist if a 
small potential difference exists between the pipeline potential and the casing potential. 



This is typically less than 100 mV. Additional testing should be conducted if the difference 
in potential is 100 mV or less.  
INTERNAL RESISTANCE TESTING:  
This procedure requires an appropriate wet cell battery (e.g., car battery), a properly rated 
ammeter or shunt, a properly rated resistor, sufficient lead wire, clamps, and a multimeter. 
Other acceptable current sources could include a generator and rectifier or a 4- terminal 
soil resistance meter.  
Step 1: The pipe-to-casing potential shall be measured at terminals T1(pipe) and 
T2(casing).  
Step 2: One battery lead shall be attached to a casing test lead at T3(casing) (if no test 
lead is available, then the casing vent [T1] may be used). The other lead shall be 
connected in series with the ammeter to the carrier pipe at T4(pipe).  
Step 3: A constant current shall be applied between terminals T3 and T4. The current (I) 
shall be measured in amperes.  
Step 4: The pipe-to-casing potential shall be measured between terminals T1 and T2 with 
the current applied.  
CAUTION: It is hazardous to short the leads of a wet cell battery together. The above 
procedure may produce a direct short if a metal-to-metal contact exists between the carrier 
pipe and the casing. Therefore, only dry cell batteries or a wet cell battery with a properly 
rated resistor installed in series shall be used. Maximum battery output should be limited 
to 10 A.  
 
Analysis: 
 The pipe-to-casing potential difference (V) is calculated by subtracting the result of Step 
4 from the result of Step 1. The difference in V shall be divided by the current (I). A casing-
to-pipe (metal-to-metal) contact may exist if the resultant value is less than 0.01 ohm 

 FOUR-WIRE IR DROP TESTING:  
Measuring the Linear Resistance of the Casing  
STEP-1  
Step 1: The potential difference shall be measured between terminals T3 and T4 while a 
measured battery current is simultaneously passed between terminals T1 and T2. This 
may be done with suitable test points (vents or test leads) or the use of probe bars.  
Step 2: The battery current in amperes is divided by the change in potential difference 
from T3 to T4 in mV to express Calibration Factor 1 in A/mV.  
Step 3: Calibration Factor 2 is determined by dividing the factor(NACE SP 0200-2014) by 
the length of the pipe. The corresponding value in the factor column is found for the given 
wall thickness and diameter of the pipe. 



 Step 4: If the value for Calibration Factor 1 is within ±5% of Calibration Factor 2, the tester 
should proceed. If Calibration Factor 1 is not within ±5% of Calibration Factor 2, the test 
should be repeated until factors are within 5%.  
STEP-2  
Establishing the Circuit (Upstream [U/S] End)  
Step-1: The circuit shall be established by connecting the battery's negative terminal to T2 
(pipe lead) and connecting T1 (upstream vent) to the battery's positive terminal.  
Step-2: The inside terminals T3 and T4 are the same as those used to measure potential 
differences. The voltage drop is measured across the current measuring span (between 
T3 and T4), while a known amount of battery current passes between T1 and T2.  
Step-3: The percent of the distance “a” to the contact from the upstream end (T4) is 
calculated. Establishing the Circuit (Downstream [D/S] End)  
Step-1: The circuit shall be established by connecting the battery negative to T2 (pipe 
lead).  
Step-2: T1 (downstream vent) shall be connected to the positive side of the battery. 
Step-3: T3 and T4 shall remain the same for measurement of potential difference.  
Step-4: The percentage of distance “a” from T3 shall be calculated.  
CASING DEPOLARIZATION TEST:  
Step 1: A temporary metallic structure shall be constructed laterally to, and spaced an 
appropriate distance from, the carrier and casing (a spacing of 15 m [50 ft] is usually an 
adequate distance). Steel rods driven into the earth or sheets of aluminium foil in contact 
with the earth (usually placed in standing water) may provide an adequate temporary 
structure.  
Step 2: The negative terminal of a variable DC power source shall be connected to the 
temporary metallic structure.  
Step 3: The positive terminal of the same variable DC power source shall be connected 
to the casing.  
Step 4: A reference electrode should be positioned over the carrier pipe near the casing 
end. The reference electrode shall not be placed over the casing.  
Step 5: An appropriate DC voltmeter shall be used to measure and record the carrier and 
casing potentials.  
Step 6: A small increment of current (0.1 A is a satisfactory first increment of current) shall 
be discharged from the casing for a short period of time, such as one or two minutes.  
Step 7: The current shall be interrupted; then the carrier and casing instant-off potentials 
shall be measured and recorded to determine the effect of the applied current; the 
increment of current shall also be recorded.  
Step 8: Steps 6 and 7 shall be repeated using additional increments of current (e.g., 0.2, 
0.3 A). A minimum of three different values of test current and measurement of the effects 
should be taken. The amount of current necessary for an effective evaluation varies 
because of the size of the structure and condition of any coating present. A maximum of 
10 A of DC should adequately develop significant potential shifts.  
Analysis  
Casing Shorted  
If the casing is shorted, the casing-to-soil potential shifts in a positive direction. The pipe-
to-soil potential also shifts in a positive direction, usually by about the same magnitude as 
the casing. As subsequent steps are taken, the pipe-to-soil potential largely tracks the 
positively shifting potentials of the casing.  



Casing Clear  
If there is no short, the pipe-to-soil potential may shift in a positive direction by only a few 
millivolts, whereas there will be a dramatic shift in the casing-to-soil potential. In some 
cases, the pipe-to-soil potential may shift in a negative direction by a few millivolts. 
Electrical isolation is indicated if the casing potential shifts in a positive direction and the 
carrier (pipeline) potential remains near normal. A shorted condition is indicated if the 
casing and pipeline potentials shift in the positive direction. Work should be complete in 
all respect as per the specification and direction of MNGL. 

  RESOURCES FACILITIES  
a. Recruitment of Personnel by Contractor-  

The Contractor shall not recruit personnel of any category from among those who are 
already employed by the other agencies working at the sites.  

b. It is essential that all the persons employed by the contractor should have proper 
uniforms & I-Cards. & Undergo POLICE VERIFICATION. PV should be completed 
within three months from the initiation of the contract. Failing this, the Contractor will 
be penalized @ Rs.1000/- per week per person of delay after 90 days.  

c. Construction Water and Power Supply - The owner will provide No water and power. 
The contractor should be responsible for arranging water and power at his own cost.  

d. Land for Residential Accommodation – The owner shall not provide any land for 
residential accommodation of the contractor’s staff and labour.  

 SCHEDULING & MONITORING  
The following schedules/documents/reports shall be prepared and submitted by the 
Bidder/Contractor for review/approval at various contract stages.  
a. Along with Bid Scheduling & Monitoring System, the Bidders should describe their 
system of Scheduling and monitoring, the extent of computerization, level of detailing, 
tracing methodology etc., with the name of the computer package and sample outputs.  
b. After the Award of the Contract Overall Schedule  
Within two weeks of the Fax of Intent, the Contractor shall submit a sufficiently detailed 
overall Schedule in the activity network form, clearly indicating the significant milestones 
and interrelationship/ interdependence between various activities together with an 
analysis of critical path and floats. The network will be reviewed and approved by the 
Engineer- in Charge, and the comments, if any, shall be incorporated into the network 
before issuing the same for implementation. The network thus finalized shall form part of 
the contract document, and the same shall not be revised without prior permission from 
the Engineer-in-Charge during the entire period of the contract.  
 
Functional Schedules.  
The contractor should prepare detailed functional schedules in line with the network for 
functional monitoring and control and submit scheduled progress covers for each function, 
including ordering, delivery, and construction.  
 
Review Meetings  
The Contractor shall present the program and status at various review meetings as 
required.  
 
Weekly Review Meeting  
Level of Participation: Contractor’s/Site In-charge & Job Technician Agenda:  



a) Weekly program v/s actual achieved in the past week & program for next week.  
b) Remedial Actions and hold-up analysis.  
c) Client query/ approval. Venue: MNGL Office  
 
Monthly Review Meeting  
Level of Participation: Senior Officers of MNGL and Contractors Senior Person. Agenda:  
a) Progress Status/ Statistics  
b) Completion Outlook  
c) Major hold-ups/slippages  
d) Assistance required  
e) Critical issues  
f) Client query/ approval  
Venue: MNGL Office/ Site Office  

           Progress Reporting Proforma  

A) Monthly Progress Report  

This report shall be submitted every month within 10(ten) calendar days from the cutoff 
date, as agreed upon, covering overall work scenarios. The information shall include, but 
is not limited to, the following:  

• Brief Introduction of the work.  

• Activities executed/ achievements during the month.  
• Schedule versus actual percentage progress and progress curves for Detail Engg. 
Sub-ordering, Manufacturing/ Delivery, Sub-contracting, Construction, Commissioning 
and Overall and quantum-wise status & purchase orders against schedule.  
• Area of concern/ problem/hold-up impacts and action plans.  
• Resources deployment status.  
• Annexure gives a status summary for drawings, MRS, deliveries, sub-contracting, 
and construction. 
• Procurement status for items to be supplied by Contractor. 
B) Daily Reports  
• Activity program for the day  
• Progress of the previous day and commutative progress.  
• Manpower & machinery deployed. The successful bidder shall submit DPR (Daily 
progress report) & Monthly Monitoring Report to the owner as per the format.   
 

 Progress Reports 
a) CONTRACTOR shall make every effort to keep the OWNER adequately informed 

about the progress of the WORK throughout the CONTRACT period. 
CONTRACTOR shall keep the OWNER informed well in advance of the 
construction schedule to permit the OWNER to arrange for a requisite inspection 
to be carried out in such a manner as to minimize interference with the progress 
of WORK. It is imperative that close coordination be maintained with the OWNER 
during all phases of WORK.  

b) By the 10th (tenth) of each month, the CONTRACTOR shall furnish the OWNER 
with a detailed report covering the progress as of the last day of the previous 



month. These reports will indicate the actual and scheduled percentage of 
completion of construction and general comments of interest or the progress of 
various phases of the WORK. The frequency of progress reporting by the 
CONTRACTOR shall be weekly. 

c) Once a week, the CONTRACTOR shall submit a summary of the WORK 
accomplished during the preceding week in the form of percentage completion of 
the various phases of the WORK to the OWNER. 

d) Progress reports shall be supplied by the CONTRACTOR with documents such as 
charts, networks, photographs, test certificates, etc. Such progress reports shall 
be in the form and size required by the OWNER and shall be submitted in at least 
3 (three) copies.  

e) Contractor shall prepare a daily progress report (DPR) in the desired format and 
submit it to Engineer-in-charge along with a schedule for the next day. Delay in 
submitting the reports (Monthly, Progress etc.) will attract a fine of Rs. 500/- per 
day.  

 

 Rules & Regulations  
 
CONTRACTOR shall observe, in addition to Codes specified in the respective 
specification, all National and Local Laws, Ordinances, Rules and Regulations and 
requirements about the WORK and shall be responsible for extra costs arising from 
violations of the same.  
 
Procedures, various procedures and method statements to be adopted by CONTRACTOR 
during the construction as required in the respective specifications shall be submitted to 
OWNER in due time for APPROVAL. No such construction activity shall commence unless 
approved by the OWNER in writing.  
 

 Field Inspection  
 
CONTRACTOR shall have a Competent Superintendent on the premises at all times 
during the performance of the WORK. Any instruction given to such superintendent shall 
be construed as having been given to the CONTRACTOR.  
 

 Erection and Installation  
 
The CONTRACTOR shall carry out the required supervision and inspection per the quality 
Assurance plan and furnish all assistance required by the OWNER in carrying out 
inspection work during this phase. The OWNER will have engineers, inspectors or other 
authorized representatives present who are to always have free access to the WORK.  
 
If an Owner’s representative notifies the CONTRACTOR's authorized representative not 
lower than a Foreman of any deficiency or recommends action regarding compliance with 
the SPECIFICATIONS, the CONTRACTOR shall make every effort to carry out such 
instructions to complete the WORK conforming to the SPECIFICATIONS and approved 
DRAWINGS in the fullest degree consistent with best industry practice. Construction Aids, 



Equipment, Tools & Tackles CONTRACTOR shall be solely responsible for making 
available for executing the work, all requisite Construction Equipment, Special Aids, 
Cranes, Tools, Tackles and testing equipment and appliances. Such construction 
equipment etc. shall be subject to examination by the owner and approval for the same 
being in first-class operating condition. Any discrepancies pointed out by OWNER shall 
be immediately got rectified, repaired or the equipment replaced altogether by 
CONTRACTOR. OWNER shall not be responsible for providing any such equipment, 
machinery, tools and tackles.  
 
The OWNER reserves the right to rearrange such deployment depending upon the 
progress and priority of work in various sections. Tie-end between the mainline and 
starting point of the terminal is included in the scope of the contract as and when the 
mainline section is available for Tie-ins.  
 
ORDER OF WORKS/PERMISSIONS/RIGHT OF ENTRY/CARE OF EXISTING 
SERVICES  
 
The order in which the WORK shall be carried out shall be subject to the approval of the 
Engineer-in-charge and shall be to suit the detailed method of construction adopted by 
the CONTRACTOR and the agreed joint program. The WORK shall be carried out to 
enable the other contractors, if any, to work concurrently.  
 
OWNER reserves the right to fix up priorities conveyed by the Engineer-in charge, and the 
CONTRACTOR shall plan and execute work accordingly. Existing Service Drains, pipes, 
cables, overhead wires, and similar services encountered in the course of the works shall 
be guarded against injury by the CONTRACTOR at his own cost so that they may continue 
incomplete and uninterrupted use to the satisfaction of the Owners thereof, or otherwise 
occupy any part of the SITE in a manner likely to hinder the operation of such services. 
Should any damage be done by the CONTRACTOR to any mains, pipes, cables or lines 
(whether above or below ground etc.), whether or not shown on the drawings, the 
CONTRACTOR must make good or bear the cost of making good the same without delay 
to the satisfaction of the Engineer-in-Charge.  

 Shifting of TR units as required by MNGL.  
 Supply & installation of Zn Grounding Anodes (10/22 Kg. each) for earthing the pipeline 

at HT Crossing, Interface prone area etc.  
 Pipeline holiday Check, Coating damage check (observed from CIPL & CAT survey) 

&repairing of coating damage by applying cold wrapping. Repair pipe coating by cold 
applied tape, including manpower required. Excavation, RCC work at required places, 
warning mats, sand fillings, brickwork wherever required & backfilling/restoration etc.  

 Cutting, Grinding, Welding, pre-testing, Joint Coating, NDT, Ultrasonic Test (with all 
required material & equipment).  

 Temporary Pipeline protection, support, RCC, PCC etc. 
 PSP maintenance & monitoring as per schedule. 
 Reinstallation of valve chamber covers of FRP/Heavy-duty, brickwork etc.  
 Steel P/L equipment & instruments, e.g., Pr. Gauge, Thermowell for testing calibration  
 Operations and Control of existing network/equipment/ installations, set-up and 

associated facilities of the pipeline network.  



  Any other work required for successful operation & maintenance of the pipeline network 
& other associated operations. 

 Consumables that are not covered under the scope shall be provided by the contractor & 
will be paid as per the Tender terms & conditions  

  The Contractor must deploy an In-charge/ Engineer with a minimum qualification of 
Diploma in Electrical Engineering with a minimum of 8-10 yrs. Of experience & in-depth 
knowledge in CP. Non-provision of such an engineer after 12 hours of demand will attract 
a penalty of Rs. 1000/- per day. Non-availability of an Electrician (ITI), Helper after 12 hrs. 
of request will attract a penalty of Rs. 600/- per day.  

 Provision of Transportation (one four-wheeler with driver round the clock, 24 hrs a day,365 
days a year) & mobile phone to all manpower will be within the contractor’s scope. The 
absence of a vehicle will attract a penalty of Rs. 1500/- per day.  

 All the charges for getting work-related permission will be in the contractor’s scope. The 
contractor must pay Octroi/taxes (GST) & other charges to PMC, PCMC on his tool & 
tackles etc.  

 Due to the exigency of work, the contractor must carry out the work round the clock; 
making all arrangements, like relieving manpower, water, and food, will be the contractor’s 
responsibility.  

 Working under the influence of Alcohol will attract a penalty of Rs. 10000/- per incident.  
 Misbehaving with MNGL Manpower will attract a penalty of Rs 10000/- per episode.  
 Nonperformance of work as per the SOR, Scope of work, and the maintenance schedule, 

which in turn will affect the cathodic protection system installed to maintain the integrity of 
the steel pipeline network, will attract a penalty of Rs 3000 /- per incident. 

 Cleaning test stations with brush and duster cloth and lubricating test station door hinges 
and locks with grease or oil. 

 Cutting/cleaning bushes/grasses around the Test station / IJ every three months. 
 Cleaning of test station interiors from unwanted insects/bird's nests, soil etc. 
 Contractor must submit all the reports duly certified by NACE Level II Expert during the 

two years contract 
 Contractor must carry out the Ultrasonic Thickness Test as per the SOR of steel pipeline 

of various Dia (12,10,6,4 & 2 inch) and location suggested by MNGL with proper tool, 
tackles and ultrasonic meter machine and submit the reports duly certified by NACE Level 
II expert. 
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PART – II 
SPECIAL CONDITIONS OF CONTRACT - TECHNICAL 

 
1.0  GENERAL 
 
1.1  Special Conditions of Contract shall be read in conjunction with the General 

Conditions of Contract, specification of work, drawings and any other documents 
forming part of this contract wherever so requires. 

 
1.2  Notwithstanding the sub-division of the documents into these separate sections 

and volumes, even part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into contract so far 
as it may practicable to do so. 

 
1.3  Where any portion of the General Conditions of Contract is repugnant to or at 

variance with any provision of the Special Conditions of Contract, unless a 
different intention appears, the provisions of the Special Conditions of Contract 
shall be deemed to over- ride the provisions of the General Conditions of 
Contract and shall to the extent of such repugnancy, or variations, prevail. 

 
1.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall 

perform certain work or provide certain facilities, it is understood that the 
CONTRACTOR shall do so at this cost and the value of contract shall be 
deemed to have included cost of such performance and provision, so mentioned. 

 
1.5  The material, design and workmanship shall satisfy the relevant INDIAN 

STANDARDS, the JOB SPECIFICATION contained herein and CODES referred 
to. Where the job specification stipulate requirements in addition to those 
contained in the standard codes and specifications, these additional 
requirements shall also be satisfied. 

 
1.6  In case of an irreconcilable conflict between Indian or other applicable standards 

General Conditions of Contract, special Conditions of Contract, Specifications, 
Drawings or Schedule of Rates, the following shall prevail to the extent of such 
irreconcilable conflict in order of precedence: 
i)  Letter of acceptance / SO along with statement of agreed variations. 
ii)  Schedule of Rates as enclosures to letter of Acceptance. 
iii)  Job Specification and Approved Construction Drawings 
iv)  SCC (Special Conditions of Contract) 
v)  ITB (Instruction to Bidders) 
vi)  GCC (General conditions of Contract) 
vii)  Indian standards 
viii)  Other applicable standards 
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1.7  It will be the CONTRACTOR’s responsibility to bring to the notice of Engineer– 
in–charge any irreconcilable conflict in the contract documents before starting the 
work(s) or making the supply with reference which the conflict exists. 

 
1.8  In the absence of any specification covering any material, design of work(s) the 

same shall be performed/ supplied/ executed in accordance standards 
Engineering practice as per the instructions/ directions of the Engineer–in– 
charge which will be binding on the CONTRACTOR. 

 
2.0  SITE LOCATION 

Cathodic Protection System installed for Steel Pipeline in Nashik & Sindhudurg 
GA.   

 
3.0  SCOPE OF WORK 

Rate contract for a period of 2 years for Installing Transformer Rectifier (TR) Unit, 
Monitoring & Maintenance of Cathodic Protection (CP) System installed for steel 
pipeline in Nashik & Sindhudurg GA as described in the SCOPE OF WORK, Vol-
II of II. 

 
4.0  WORKS CONTRACT 

The entire work as per scope of work covered under this contract shall be treated 
as “Work Contract”. 

 
5.0  TIME OF COMPLETION & PROGRESS REPORT 
5.1  The work shall be executed strictly as per time schedule given at clause 3.0 

of Part – I of Vol-II of II. The period of completion given includes the time 
required for mobilization as well as rectifications, if any, and completion in 
all respects to the entire satisfaction of the Engineer–in–charge. 

 
5.2  A Joint program of execution of work to be prepared by the Engineer–in–charge 

and CONTRACTOR. This program will take into account the time of completion 
mentioned above. 

 
5.3  Monthly/ weekly construction program will be drawn up by the Engineer–in–

charge jointly with the CONTRACTOR based on availability of work fronts and 
the joint construction program. The contracts shall scrupulously adhere to these 
targets/ program by deploying adequate personnel, construction tools & tackles 
and he shall also supply all materials of his scope of supply in good time to 
achieve the targets set out in the weekly and monthly program. In all matters 
concerning the extent of targets set out in the weekly/ monthly program and 
achievements, the decision of the Engineer–in–charge shall be final and binding 
on the CONTRACTOR. 
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5.4  CONTRACTOR shall give everyday report on category wise labour and 
equipment deployed along with the progress of work done on previous day in the 
Performa prescribed by the Engineer–in–charge. 

5.5  Besides above CONTRACTOR shall submit the following: 
i)  Once a week, CONTRACTOR shall submit a summary of the work 

accomplished during the preceding week in form of percentage 
completion of the various phase of the work, to the OWNER. 

 
ii)  Progress reports shall be supplied by CONTRACTOR with documents 

such as chart, networks, photographs, test certificates etc. Such progress 
reports shall be in the form and size as may be required by the OWNER 
and shall be submitted in at least 3(three) copies. 

 
iii) Signing of Contract Agreement by the CONTRACTOR. 

 
6.0  RECRUITMENT OF PERSONNEL BY CONTRACTOR 

The Contractor shall not recruit personnel of any category from among those who 
are already employed by the other agencies working at the sites but shall make 
maximum use of local labour available. 

 
7.0  CONSTRUCTION WATER AND POWER SUPPLY 
7.1  No water and power will be provided by the owner. It should be the 

responsibilities of the contractor to arrange water and power at his own cost. 
 
8.0  LAND FOR RESIDENTIAL ACCOMMODATION 

Owner shall not provide any land for residential accommodation of contractor’s 
staff and labour. 

 
9.0  MEASUREMENT OF WORKS 
9.1  Payment will be made on the basis of joint measurements, taken by Contractor 

and certified by Engineer-in-charge. Measurement shall be based on "Approved 
for Construction" drawings, to the extent that the work conforms to the drawings 
and details are adequate. 

 
9.2  Wherever works is executed based on instruction of Engineer-in-charge, or 

details are not available or inadequate, physical measurements will be taken by 
the CONTRACTOR in the presence of the Representative of the Engineer-in-
charge. 

 
9.3  Indian Standard Methods of Measurement (IS 1200), as last amended, shall be 

referred for measurement purposes, wherever, applicable. 
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9.4  Measurement of weights shall be in Metric Tonnes, correct to the nearest 
kilogram. Measurement of lengths shall be in Meters, correct to the nearest 
centimeter. 

 
9.5  Bolts, nuts, washer and weld metal weights shall not be added on for structural 

work and no deduction shall be made for holes drilled. Weights shall be 
assessed from fabrication drawings/ bills of material prepared by Contractor and 
reviewed/ approved by Engineer-in-charge, on the basis of IS/ manufacturers 
hand book. No allowance shall be made for rolling tolerance. 

 
10.0  INCOME TAX 
10.1  Income Tax at the prevailing rate as applicable from time to time shall be 

deducted from CONTRACTORS bills as per Income Tax Act and quoted Rates 
shall be deemed to include this. 

 
11.0  TAXES, DUTIES, OCTROI/LBT, LEVIES ETC. 

The quoted prices shall be deemed to be inclusive of all taxes, duties, octroi / 
LBT, levies, work contract tax if any etc. till the completion of the contract and 
contractor shall not be eligible for any compensation on this account. No 
statutory variation on this account will be payable by Owner. 

 
11.1  Contractor shall be registered with Goods & Service Tax Authority and shall 

furnish his Goods & Service Tax Regn. No. In case he fails to get himself 
registered with State Tax Authority, Service Order may be cancelled at the option 
of OWNER. Till the time he is not registered with State Goods & Service Tax 
Authority, no progress payment shall be released to him. 

 
11.2  Any Indian Income Tax/Goods & Service Tax on Works Contract which 

Purchaser may be required to deduct by law or statute, shall be deducted at 
source and the same shall be paid to Income Tax/Goods & Service Tax 
Authorities on account of Contractor. Purchaser shall provide the Contractor a 
certificate for such deduction of tax. The Contractor shall indicate their 
Permanent Account no. with the relevant Income Tax Authority for this purpose 
to Purchaser. 

 
11.3  Royalties for construction materials where applicable is included in the unit rates 

and shall be borne and paid by the Contractor to concerned government 
authorities of State/ Centre. Owner shall bear no liability in respect of this.  

 
11.4  In case of any dispute about labour content of the Contract Price by the 

Assessing Authority while computing Goods & Service Tax on Works Contracts, 
OWNER/PURCHASER will bear no liability in this respect and the Contractor 
shall settle the same with Assessing Authority without any claim on 
OWNER/PURCHASER on this account. 
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11.5  The Contractor shall produce documentary evidence as may be called for 
Purchaser in respect of taxes, duties, etc., paid by the contractor, along with RA 
Bill. 

 
12.0  REGISTRATION UNDER GOODS & SERVICE TAX ACT 

Attested copy of certificate for registration under State Government Goods & 
Service Tax Act in the Performa prescribed by State Govt. should accompany the 
tender. The registration should be in the name of the Firm / Individual quoting for 
the work. In absence of the above registration, tenderer may not be awarded the 
work tendered for, in the light of State Govt. directive / instruction. 

 
13.0  TERMS OF PAYMENT 

The Contractor shall raise the Cenvatable Invoice(s) to the Owner for payment of 
Bills and the billing cycle shall be of 30 days. Payment shall be made based on 
actual work done & certified by the Engineer-in-charge and completion of all 
contractual obligations. Payment shall be made within 30 days from the date of 
submission of the monthly bill through the account payee at par cheque. 

 
14.0  PROVIDENT FUND ACT 
14.1  The Contractor shall strictly comply with the provisions of Employees Provident 

Fund Act and register themselves with RPFC before commencing work. The 
Contractor shall deposit Employees and Employers contributions to the RPFC 
every month. The contractor shall furnish along with each running bill, the 
challan/receipt for the payment made to the RPFC for the preceding months. 

 
14.2  In case the RPFC's challan/receipt, as above, is not furnished, Owner shall 

deduct 16% (Sixteen percent) of the payable amount from contractor's running 
bill and retain the same as a deposit. Such retaining amounts shall be refunded 
to Contractor on production of RPFC challan/receipt for the period covered by the 
related running bill. 

 
15.0  MOBILISATION ADVANCE (M.A.) 

There is no provision of any mobilization advance under this works contract. 
 
16.0  SITE CLEANING 
16.1  The contractor shall take care for cleaning the working site from time to time for 

easy access to work site and also from safety point of view. 
 
16.2  Working site should be always kept cleaned up to the entire satisfactions of the 

Engineer-in-charge. 
 

Before handing over the works to owner, the Contractor in addition to other 
formalities to be observed as detailed in the document shall clear the site to the 
entire satisfaction of Engineer-in-charge. 
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17.0  CONSTRUCTION 
OWNER reserves the right to inspect all phases of CONTRACTOR's operations 
to ensure conformity to the SPECIFICATIONS. Owner will have Engineers, 
Inspectors or other duly authorized representatives, made known to the 
CONTRCTOR present during progress of the WORK and such representatives 
shall have free access to the WORK at all times. The presence or absence of a 
OWNER's representative does not relieve the CONTRACTOR of the 
responsibility for quality control in all phases of the WORK. In the event that any 
of the WORK being done by the CONTRACTOR or any SUB-CONTRACTOR is 
found by OWNER's representatives to be unsatisfactory or not in accordance 
with the DRAWINGS, procedures and SPECIFICATIONS, the CONTRACTOR 
shall, upon verbal notice of such, revise the work in a manner to conform to the 
relevant DRAWINGS, procedures and SPECIFICATIONS. 

 
17.1  Rules & Regulations 

CONTRACTOR shall observe in addition to Codes specified in respective 
specification, all National and Local Laws, Ordinances, Rules and Regulations 
and requirements pertaining to the WORK and shall be responsible for extra 
costs arising from violations of the same. 

 
17.2  Procedures 

Various procedures and method statements to be adopted by CONTRACTOR 
during the construction as required in the respective specifications shall be 
submitted to OWNER in due time for APPROVAL. No such construction activity 
shall commence unless approved by OWNER in writing. 

 
17.3  Field Inspection 

CONTRACTOR shall have at all times during the performance of the WORK, a 
Competent Superintendent on the premises. Any instruction given to such 
superintendent shall be construed as having been given to the CONTRACTOR. 

 
17.4  Erection and Installation 

The CONTRACTOR shall carry out required supervision and inspection as per 
quality Assurance plan and furnish all assistance required by the OWNER in 
carrying out inspection work during this phase. The OWNER will have engineers; 
inspectors or other authorized representatives present who are to have free 
access to the WORK at all times. If an OWNER's representative notifies the 
CONTRACTOR's authorized representative not lower than a Foreman of any 
deficiency, or recommends action regarding compliance with the 
SPECIFICATIONS, the CONTRACTOR shall make every effort to carry out such 
instructions to complete the WORK conforming to the SPECIFICATIONS and 
approved DRAWINGS in the fullest degree consistent with best industry practice. 
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18.0  DOCUMENTATION 
18.1  "AS BUILT" DRAWINGS 

Notwithstanding the provisions contained in standard specifications, upon 
completion of WORK, the CONTRACTOR shall complete all the related drawings 
to the "AS BUILT" stage and provide the OWNER, the following: - 
a)  One complete set of all original tracings. 
b)  Two sets of all drawings provided by the consultant after incorporating the 

changes undergone during construction. 
c)  Six sets of all piping, tubing & fabrication drawings prepared by the 

contractor. 
d)  Six complete sets, in the form of hand bound volumes, of the 

manufacturer's data book for all the bought out equipment, instruments 
etc. including certified prints and data, by the contractor. Data books shall 
be completed with index as to tag numbers associated with 
manufacturer's data shown, Equipment data shall include as a minimum 
requirement the principle and descriptions of operations, installation and 
maintenance instructions, drawings and dimensions, parts list and priced 
purchase orders including those of major sub-vendors and suppliers. 
Requirements pertaining to "VENDOR DATA REQUIREMENT" attached 
with standard specifications for the documents to be included in the Data 
Book for each equipment, instruments etc. shall also be complied with. 

e)  Six bound copies each of the Spare Parts Data Books and the Lubricants 
Inventory Schedule. 

f)  All as-built drawings as mentioned in specification for documentation 
enclosed elsewhere in the tender. 

 
18.2  Completion Document 

The following documents shall be submitted in hard binder by the 
CONTRACTOR in THREE sets, as a part of completion documents: - 
a)  Test results and reports. 
b)  Pre-commissioning/commissioning check list. 
c)  Completion Certificate issued by Owner’s Site Engineer. 
d)  No claim certificate by the Contractor. 
e)  Material re-conciliation statement of all materials free issued and 

consumed. 
f)  Recovery statement, if any. 
g)  Statement for reconciliation of all the payments and recoveries made in 

the progress bills. 
h)  Copies of deviation statement and order of extension of time, if granted. 
i)  Copy of statutory clearance as applicable, from competent authority w.r.t. 

ESIC, EPF. District / central labor authority. 
j)  Copy of goods & service tax assessment from competent authority. 
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19.0  SURVEY AND LEVEL/SETTING OUT WORK 
19.1  Before the WORK or any part thereof are begun, the CONTRACTOR's agent and 

the Engineer-in-Charge's representative shall together survey and take levels of 
the SITE and decide all particulars on which the survey is to be made, and on 
which measurements of the WORK are to be based. Such particulars shall be 
plotted by the CONTRACTOR and after agreement the drawings shall be signed 
by the Engineer-in-Charge. 

 
19.2  The CONTRACTOR shall be entirely responsible for the horizontal and vertical 

alignment, the level and correctness of every part of the WORK and shall rectify 
any errors or imperfections therein. Such rectifications shall be carried out by the 
CONTRACTOR at his own cost, when instructions are issued to this effect by the 
Engineer-in-Charge or his representative. 

 
19.3  The Engineer-in-Charge shall furnish the relevant existing grid point with Bench 

Mark on the land. It shall be CONTRACTOR's responsibility to set out the 
necessary control points in and to set out the alignment of the various works. The 
CONTRACTOR shall have to employ efficient survey team for this purpose and 
the accuracy of such setting out work shall be CONTRACTOR's responsibility. 

 
19.4  The CONTRACTOR shall give the Engineer-in-Charge not less than 24 (twenty-

four) hours’ notice in writing of his intention to set out or give levels for any part of 
the WORK so that arrangements may be made checking the same. 

 
19.5  WORK shall be suspended for such times as necessary for checking lines and 

levels on any part of the WORK. 
 
19.6  The CONTRACTOR shall at his own expense provide all assistance, which the 

Engineer-in-Charge may require for checking the setting out the WORKS. 
 
19.7  Before commencement of any activity, contractor's quality control set up duly 

approved by company must be available at site. 
 
20.0  ORDER OF WORKS/PERMISSIONS/RIGHT OF ENTRY/CARE OF EXISTING 

SERVICES. 
 
20.1  The order in which the WORK shall be carried out shall be subject to the 

approval of the Engineer-in-charge and shall be so as to suit the detailed method 
of construction adopted by the CONTRACTOR, as well as the agreed joint 
program. The WORK shall be carried out in a manner so as to enable the other 
contractors, if any, to work concurrently.  

 
OWNER reserves right to fix up priorities which will be conveyed by Engineer-in-
Charge and the CONTRACTOR shall plan and execute work accordingly. 
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20.2  Existing Service 
The Contractor will familiarize himself with and obtain information and details 
from the Owner in respect of all existing structures, overhead lines, existing 
pipelines and utilities existing at the job site before commencing work. 

 
20.2.1  Should any damage be done by the CONTRACTOR to any mains, pipes, cables 

or lines (whether above or below ground etc.), whether or not shown on the 
drawings the CONTRACTOR must make good or bear the cost of making good 
the same without delay to the satisfaction of the Engineer-in-Charge. 

 
21.0  QUALITY ASSURANCE / QUALITY CONTROL PROGRAMME 
21.1  Bidder shall include in his offer the Quality Assurances Program containing the 

overall quality management and procedures which is required to be adhered to 
during the execution of contractor. After the award of the contract detailed quality 
assurance program to be followed for the execution of contract under various 
divisions of work will be mutually discussed and agreed to. 

 
21.2  The Contractor shall establish document and maintain an effective quality 

assurance system as outlined in recognized codes. 
 
21.3  Quality Assurance system plans/procedures of the Contractor shall be furnished 

in the form of a QA manual. This document should cover details of the personnel 
responsible for the Quality Assurance, plans or procedures to be followed for 
quality control in respect of Procurement, Supply, Installation, Testing and 
Commissioning. The quality assurance system should indicate organizational 
approach for quality control and quality assurance of the construction activities, 
at all stages of work at site as well as the manufacture’s works and dispatch of 
materials. 

 
21.4  The Owner/Consultant or their representative reserve the right to inspect witness, 

review any or all stages of work at shop/site as deemed necessary for quality 
assurance. 

 
21.5  The Contractor has to ensure the deployment of quality Assurance and Quality 

Control Engineer(s) depending upon the quantum of work. This QA/ QC group 
shall be fully responsible to carry out the work as per standards and all code 
requirements. In case Engineer-in-charge feels that contractor’s QA/QC 
Engineer(s) are incompetent or insufficient, contractor has to deploy other 
experienced Engineer(s) as per site requirement and to the full satisfaction of 
Engineer-in-charge. 

 
21.6  In case contractor fails to follow the instructions of Engineer-in-charge with 

respect to above clauses, next payment due to him shall not be released unless 
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until he complies with the instructions to the full satisfaction of Engineer-in-
charge. 

 
22.0  DEDUCTION FROM CONTRACT PRICE 

All costs, damages or expenses which the OWNER may have paid, for which 
under the CONTRACT the CONTRACTOR is liable, shall be cleared by the 
OWNER. All such claims shall be billed by the OWNER to the CONTRACTOR, 
regularly as and when they fall due. Such bills shall be supported by appropriate 
and certified vouchers or explanations, to enable the CONTRACTOR to properly 
identify such claims. Such claims shall be paid by the CONTRACTOR within 
fifteen (15) days of the receipt of corresponding bills and if not paid by the 
CONTRACTOR within the said period, the OWNER may then deduct the 
amount, from any amount due or becoming due by OWNER to the 
CONTRACTOR under the Contract, may be recovered by actions of law or 
otherwise, if the CONTRACTOR fails to satisfy the OWNER of such claims. 

 
23.0  CONSTRUCTION AIDS, EQUIPMENT, TOOLS & TACKLES 

CONTRACTOR shall be solely responsible for making available for executing the 
work, all requisite Construction Equipment, Special Aids, Cranes, Tools, Tackles 
and testing equipment and appliances. Such construction equipment etc. shall be 
subject to examination by owner and approval for the same being in first class 
operating condition. Any discrepancies pointed out by OWNER shall be 
immediately got rectified, repaired or the equipment replaced altogether, by 
CONTRACTOR. OWNER shall not in any way be responsible for providing any 
such equipment, machinery, tools and tackles. 

 
The OWNER reserves the right to rearrange such deployment depending upon 
the progress and priority of work in various sections. 

 
24.0  MATERIALS 

All materials to be brought by the contractor must be of good quality and the 
contractor must satisfy the Engineer-in-charge with test reports of the materials 
procured by him at his own cost. The Contractor must carry out the tests as 
demanded by Engineer-in-charge and produce a test report from a reputed/ 
approved test lab and also attach a copy of these reports with the Running Bill, 
failing which, works carried out with that material will not be considered fit for 
billing. 

 
25.0  MAKE OF MATERIALS 

The materials required to be supplied by the contractor under this contract shall 
be procured only from Owner approved vendors. Where the makes of materials 
are not indicated in the tender document contractor shall furnish the details of 
makes and shall obtain prior approval of Engineer-in- charge of sub-vendors 
before placing order. 
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26.0  TEST CERTIFICATES 
Bidders shall be required to submit recent test certificates for the material being 
used in works from the recognized laboratories. These certificates should 
indicate all properties of the materials as required in relevant IS Standards or 
International Standards. 

 
27.0  EXECUTION OF ELECTRICAL WORKS 

The Contractor shall engage an approved electrical agency for execution of 
electrical works, holding valid electrical contractor license. In case electrical 
works are executed by contractor himself then valid electrical contractor license 
shall be arranged by him before start of electrical works at site. 

 
28.0  LEADS 

For the various works, in case of contradiction, leads mentioned in the Schedule 
of Rates shall prevail over those indicated in the Technical Specifications. 

 
29.0  CONTRACT AGREEMENT 
29.1  Contract Documents for agreement shall be prepared, after award of works to the 

successful tenderer by SO / detailed letter of award. Until the final Contract 
documents are prepared and executed this tender document together with the 
annexed documents, modifications, deletions agreed upon by the OWNER and 
Tenderer's acceptance there of shall constitute a binding contract between the 
successful tenderer and the OWNER based on terms contained in the aforesaid 
documents and the finally submitted and accepted prices. 

 
29.2  The Contract document shall consist of the following: - 

a)  Original tender documents issued with its enclosures. 
b)  Addendum/Corrigendum to tender documents issued if any. 
c)  Service Order. 
d)  The detailed letter of Intent/Acceptance along with statement of Agreed 

Variation (if any) and enclosures attached there with. 
 
29.3  The statement of agreed deviations shall be prepared based on the finally 

retained deviations if any by the Tenderer and all correspondences and MOM's 
held between the OWNER and the Tenderer prior to issue of letter / service order 
shall be treated as Null and Void. Any deviation or stipulations made and 
accepted by the owner after award of the jobs shall be treated as amendments to 
the contract documents as above. 

 
30.0  ADDITIONAL WORKS/EXTRA WORKS 

OWNER reserves their right to execute any additional works/extra works, during 
the execution of work, either by themselves or by appointing any other agency 
even though such works are incidental to and necessary for the completion of 
works awarded to the contractor. In the event of such decisions taken by 
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OWNER, contractor is required to extend necessary cooperation, and act as per 
the instructions of Engineer-in-Charge. 

 
31.0  INSPECTION OF SUPPLY ITEMS 

All inspections and tests shall be made as required by the specifications forming 
part of this contract. Contractor shall advise Owner/ Consultant in writing at least 
10 days in advance of the date of final inspection/tests. Manufactures inspection 
or testing certificates for equipment and materials supplied, may be considered 
for acceptance at the discretion of Owner/ Consultant. All costs towards testing 
etc. shall be borne by the contractor within their quoted rates. All inspection of 
various items shall be carried out based on Quality Assurance Plan, which will be 
submitted by the Contractor and duly approved by Owner/ Consultant. 

 
32.0  ESCALATION 

The Unit Rates quoted shall remain firm till contractual completion period and no 
price Escalation shall be entertained. 

 
33.0  LABOUR LICENCE 

Before starting of work, contractor shall obtain a license from concerned 
authorities under the Contract Labour (Abolition and Regulation) Act 1970, and 
furnish copy of the same of Owner. 

 
34.0  PRELIMINARY EXAMINATION: 
34.1  The OWNER will examine the Bids to determine whether they are complete, 

whether any computational errors have been made, whether required sureties 
have been furnished, whether the documents have been properly signed, and 
whether the bids are generally in order. 

 
34.2  Arithmetical errors will be rectified on the following basis. If there is a discrepancy 

between the unit price and the total price that is obtained by multiplying the unit 
price and quantity, the unit price shall prevail and the total price shall be 
corrected. If the Bidder does not accept the correction of the errors, its Bid will be 
rejected. If there is a discrepancy between words and figures, the amount in 
words will prevail. 

 
34.3  Prior to the detailed evaluation, the OWNER will determine the substantial 

responsiveness of each Bid with reference to the Bidding Documents. For this 
purpose, a substantially responsive Bid is one which confirms to all other terms 
and Conditions of the Bidding documents without material deviations. The 
OWNER'S determination of a Bids responsiveness is to be based on the 
contents of the Bid itself without recourse to extrinsic evidence. 
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34.4  The OWNER may waive any minor informality or non- conformity or irregularity in 
a Bid which does not constitute a material deviation, provided such waiver does 
not prejudice or affect the relative ranking of any Bidder. 

 
35.0  CONTRACT PERFORMANCE SECURITY 

The Contractor shall furnish to the Employer, within 15 days from the date of 
notification of award, a security in the sum of 3% of the annualized accepted 
value of the tender or the actual value of work to be done whichever is applicable 
due to any additional work or any reasons, in the form of a Bank Draft/ Banker’s 
cheque or Bank Guarantee or irrevocable Letter of Credit (as per Performa 
enclosed) as Contract Performance Security with the Employer which will be 
refunded after the expiry of DEFECTS LIABILITY PERIOD. 

 
36.0  CLARIFICATION OF BIDS 

After opening of the Bids to assist in the examination, evaluation and comparison 
of Bids, the OWNER may, at its discretion, ask the Bidder for a clarification of its 
Bid. The request for such clarification and the response shall be in writing and no 
change in the price or substance of Bids shall be sought, offered or permitted. 

 
37.0  DETAILED EVALUATION 
 
37.1  CRITERIA FOR DETAILED EVALUATION 

Pre-qualified Bids which are technically / commercially acceptable shall be 
considered for detailed evaluation and will be evaluated as mentioned hereunder: 

 
37.1.1  Earnest Money Deposit (EMD) 

Tenders received without Earnest Money Deposit (EMD) or EMD not in the 
prescribed Performa as provided in the Bid Document will be rejected. 

 
Note:  
The Indian / Domestic firms registered with NSIC/MSME, under its single 
point registration scheme are exempted from furnishing Tender Fee & Bid 
Security, provided they are registered for the items / work they intend to 
quote and subject to their enclosing with their bid a copy of latest and 
current registration certificate. 

 
37.1.2  Experience 

As detailed in NIT (if applicable)/ alternatively previous experience shall be 
furnished by the bidder for evaluation by Owner. 

 
37.1.3  Construction Resources 

Contractor shall furnish a list of equipment to be deployed at site along with the 
tender document for our scrutiny. In case, if the list is not found adequate/ 
sufficient, contractor has to modify the same to the satisfaction of the Owner. 
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The Tenderer should confirm availability of these required construction 
equipment and should furnish list of equipment owned by him and also list of 
construction equipment proposed to be deployed for this work with details 
whether the same are owned or hired, enclosed with the bid document for 
ensuring timely completion of work. If equipment is to be hired, then the source 
should be indicated. Bidder should also furnish documentary evidence such as 
Memorandum of Understanding (MOU) with the associates from whom this 
equipment is proposed to be hired. In the absence of such evidence equipment 
owned by the tenderer only shall be considered for qualification. The equipment 
should be in good running condition and desert worthy. The equipment may be 
physically checked for good running condition against the list furnished by the 
bidder, shortly after the opening of unpriced bid at the discretion of Owner. 

 
37.1.4  Manpower 

Contractor shall furnish the bio-data of the key personnel along with the site 
organization chart proposed to be deployed for the Project. The Project Manager 
proposed to be deputed should possess B.E. / B. Tech. qualification with 
minimum 10 years of related construction experience. Also the proposed 
manpower deployment should include a minimum of 2 welders (plus one 
additional at emergency/peak hours), qualified for conventional technique of 
uphill welding. A list of the minimum personnel required to be deployed on the 
project shall be furnished by the Contractor for our scrutiny. In case, if the list is 
not adequate / sufficient, Contractor has to modify the same to the satisfaction of 
the Owner. The bidder should provide adequate qualified and experienced 
manpower for ensuring required quality control and timely completion of Project. 

 
38.0  COMPENSATION FOR EXTENDED STAY 

Deleted 
 
39.0  ADDITION TO GCC: 

i)  Quantity Variations 
The quantity of any individual item may vary to any extent, or may be 
excluded altogether, however, no compensation on account of such 
variations shall be admissible and rates shall be applicable as per 
Schedule of Rate of Contract Agreement. Clause no. 60.0 of GCC shall 
stand modified to this effect. 

 
ii)  Abnormally High Rated Item (AHR) 

In items rate contract where the quoted rates for the item, exceed 50% of 
the owners estimated rates, such items will be considered as Abnormally 
High Rates Items (AHR) and payment of AHR items beyond the BOQ 
stipulated quantities shall be made at the least of the following rates: - 

 
1.  Rates as per BOQ, quoted by the Contractor. 



 
MAHARASHTRA 

NATURAL GAS LIMITED 

TENDER DOCUMENT FOR RATE CONTRACT FOR A 
PERIOD OF TWO YEARS FOR INSTALLING 
TRANSFORMER RECTIFIER (TR) UNIT, MONITORING 
& MAINTENANCE OF CATHODIC PROTECTION (CP) 
SYSTEM INSTALLED FOR STEEL PIPELINE IN 
NASHIK & SINDHUDRUG GA  
  

Bid No.: MNGL/CP/2023-24/33 
 

 

2.  Rate of the item, which shall be delivered as follows: 
a)  Based on rate of machine and labour as available from the 

contract (which is including 15% cover towards contractor's profit 
overhead and other expenses). 

b)  Based on prevailing market rate of machine materials and labour 
plus 15% to cover contractor’s profit, overhead and other 
expenses, when the rates are not available in the contracts. 

 
40.0  COMPUTERISED CONTRACTORS BILLING SYSTEM 

Without prejudice to stipulation in General Condition of Contract, Contractor 
should follow following billing system. 

 
The bills will be prepared by the Contractor on their own PCs as per the standard 
formats and codification scheme proposed by MNGL. The Contractor will be 
provided with data entry software to capture the relevant billing data for 
subsequent processing. Contractor will submit these data to MNGL in an 
electronic media along with the hard copy of the bill, necessary enclosures and 
documents. The Contractor will also ensure the correctness and consistency of 
data so entered with the hard copy of the bill submitted for payment. 

 
Owner will utilize these data for processing and verification of the Contractors of 
Bills”. 

 
41.0  DOCUMENTS TO BE SUBMITTED/ PRODUCED ALONGWITH R.A. BILLS 

i)  Computerized R.A. Bill/ Manual Bill, with IT No./ GST No./ Labour License 
No. printed thereon. 

ii)  ESI/ EPF clearance certificates for the last month along with R.A. Bills. 
iii)  Insurance Policy as per relevant clauses of Contract Agreement. 
iv)  Attendance Register and Salary Records. 
v)  Photocopy of the measurement book to be attached with R.A. Bills. 
vi)  Any other document required for the purpose of processing the bills. 
vii)  Registration Certificate with Goods & Service tax authorities of state 

concerned. 
viii) Material reconciliation sheet & as built drawing of executed work.  
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PART – III 
SCHEDULE OF RATES FOR RATE CONTRACT FOR A 

PERIOD OF TWO YEARS FOR INSTALLING 
TRANSFORMER RECTIFIER (TR) UNIT, MONITORING & 

MAINTENANCE OF CATHODIC PROTECTION (CP) 
SYSTEM INSTALLED FOR STEEL PIPELINE IN NASHIK 

& SINDHUDRUG GA  
 

Schedule of Rates(SOR) is enclosed on e-tendering portal. 
Following to be submitted along with Technical Bid duly filled in as quoted / not 
quoted for each BOQ: 
 
BOQ - 1 
 

 
Sr. No. 

 
Description 

Bidder Name 
UOM QTY Quoted / Not Quoted 

1 TR Installation for CP System    

2 Supply of Transformer Rectifier Unit SET 5  
3 Anode Ground Bed Assemblies (deepwell) SET 5  
4 Supply of Anodes with anode tail cable and accessories SET 5  
5 Supply/Installation of Anode Junction Box SET 5  
6 Supply/Installation of Cathode Junction Box SET 5  
7 Supply/Installation of Permanent Reference cell SET 15  
8 Supply/Installation of 1Cx6sqmm armored cable MTR 3500  
9 Supply/Installation of 1Cx4sqmm measurement cable MTR 1000  
10 Supply/Installation of 1Cx35sqmm armored cable MTR 1500  
11 Supply/Installation of 3Cx10sqmm armored conductor MTR 750  
12 Supply of corrosion coupon with mantra Nos. 5  

13 Supply of Portable TR Unit Set(Service as per 
requirement) 

Month 1  
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BOQ-2 
 

 
Sr. No. 

 
Description 

Bidder Name 
UOM QTY Quoted / Not Quoted 

1 Cathodic Protection Monitoring and 

Maintenance Works (Including Manpower, 

Material, Liaisoning with Local Authority & 

Transport) 

   

2 TLP PSP Monitoring  (ON) & Maintenance of the Pipeline 
network  - MNGL Network (Monthly) as per Scope of 
Work 

Nos. 3120  

3 ON / OFF PSP Monitoring  of the Entire Pipeline network 
(Yearly) 

Nos. 208  

4 Monitoring & Maintenance of CPPSM / TRU along the P/L 
(Monthly). 

Nos. 90  

5 Monitoring and Maintenance of  Computerized Test 
stations (CTSU) wherever installed as per Scope of Work 
including downloading of data ( yearly or as per MNGL 
requirement) . 

Nos. 3  

6 TLP (Including Material, Manpower & Transport)    
7 SUPPLY AND INSTALLATION OF MTS/TLP of approved 

design as per existing installation including Terminal 
plates, diagram Plates foundation bolts, cable 
termination with lugs & numbering of TS etc., raising 
the old foundation further up to 1.5 feet around the 4" 
Dia. pipe of TLP with 1:2:4 cement concrete in each 
foundation complete in all respect as per the drawings, 
specifications and directions of the Engineer-In-
Charge. (Normal Type) 

   

8 With lower Bend & Foundation Nos. 4  
9 Without Lower Bend & Foundation - Fixing on the existing 

foundation. 
Nos. 4  

10 SUPPLY & INSTALLATION OF MTS/TLP 

suitable to accommodate the polarization 

cell along with complete terminal plate for 

cable connections, door, locking 

arrangement as per approved design , 
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Synthetic Enamel paint and marking of 

Chainage Nos & etc. on TLPs, raising the 

old foundation further up to 1.5 feet 

around the 4" Dia. pipe of TLP with 1:2:4 

cement concrete in each foundations, as 

per directions of Engineer in Charge. 
11 With lower Bend & Foundation Nos. 3  
12 Without Lower Bend & Foundation - Fixing on the 

existing foundation. 
Nos. 3  

13 Shifting of MTS/TLP along with foundation an up to 
a maximum distance of 25 Meters as per Scope of 
Work 

Nos. 6  

14 Repairing of MTS/TLP foundation with supply  and 
replacement of foundation bolts & nuts 

Nos. 4  

15 Repairing of MTS/TLP including supply and  
replacement of damaged door, door locks, terminal 
plate ,diagram plate 

Nos. 3  

16 Repairing of AJB/ CJB including supply  of new 
locks & latch for the outer enclosure 

Nos. 4  

17 Supply & Installation of TLP door along with 
necessary wielding, hinges, Allen bolt etc. 

Nos. 4  

18 Pipe To cable connection-(Supply, Installation, 
Including Material, Manpower & Transport) 

   

19 Pin Brazing on Charged Pipeline Nos. 20  
20 Thermite Weld on Uncharged Pipeline Nos. 4  
21 Supply and fixing of Neoprene gasket  Nos. 4  
22 Supply of corrosion coupons with magmatic read 

switch and reference cell including 1c x 6 sq. mm 
cable for reference cell and 1c x 10 sq. mm cable for 
corrosion coupon, pin brazing connection 
encapsulation kit etc. 

Nos. 2  

23 Transformer Rectifier Unit (Including Material, 
Manpower & Transport) 

   

24 Supply & Replacement of Faulty control cards in TR 
unit ( Card No. CECO- 103A, CECO- 104C1, 
CECO- 105D1, CECO-106, CECO- 118B,CECO 
107,CECO 118B & CECO118C) 

EA 6  

25 Supply ,installation, testing and  commissioning of 
Analog Meters 

Nos. 3  
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26 Supply ,installation, testing and commissioning OF 
Digital Meters 

Nos. 3  

27 Supply & replacement of new / Repairing of faulty 
GPS interrupter with antenna 

Nos. 1  

28 Supply and installation new contactors/MCBs in CP 
panel 

Nos. 2  

29 Supply & Installation of fuses of different ratings in 
TRU. 

Nos. 5  

30 Calibration of all meters of TRU (yearly) Nos. 6  
31 Supply and installation of Display Board & Mother 

Board Type DB1(New SOR) 
Nos. 1  

32 Supply and installation of Silicon Controlled Rectifier 
SCR1(New SOR) 

Nos. 1  

33 Supply and installation of SCR and Diode 
Module(New SOR) 

Nos. 1  

34 Supply and Installation of RC Surge Diverter(New 
SOR) 

Nos. 1  

35 Supply and Installation of Auxiliary Transformer-
TR2(5 Winding)(New SOR) 

Nos. 1  

36 Supply and installation of Reference Selector, 
Auto/Manual Mode, Coarse Selector, Fine Selector 
& Toggle switch(New SOR) 

Nos. 1  

37 Supply and Installation of Filter circuit and lightening 
capacitor(New SOR) 

Nos. 1  

38 Supply and Installation of Transformer Rectifier Unit 
contractor(New SOR) 

Nos. 1  

39 Supply and Installation of Convert Module Voltage, 
current & PSP(4-20 MA)(New SOR) 

Nos. 1  

40 Anode Ground Bed (Including Material, 
Manpower & Transport) 

   

41 Supply of water and coke breeze to anode bed to 
maintain its resistance minimum Ohm.(Yearly) 

Nos. 6  

42 Supply & Installation of set of resistors and shunts 
for AJB of various ratings as per instruction of EIC. 

Nos. 3  

43 General Maintenance (Including Material, 
Manpower & Transport) 

   

44 Supply and installation of pre-packed Magnesium 
anodes (7.7 Kg) 

Nos. 4  

45 Supply and installation of pre-packed Zinc anodes 
(22 Kg) 

Nos. 4  

46 Supply and installation of Zn ribbon anodes Meter 10  
47 Cable jointing / Repairing of underground Cable of 

size 4-10 Sq. MM 
Nos. 10  
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48 Cable jointing / Repairing of underground Cable of 
size 25-35 Sq. mm 

Nos. 10  

49 Supply, installation, laying, ferruling/tagging and 
termination of cables of different sizes as per the 
attached drawing & requirement 

   

50 6 Sq.mm(PE/PVC,XLPE) Meter 70  
51 10 Sq.mm(PE/PVC,XLPE) Meter 50  
52 25 Sq.mm(PE/PVC,XLPE) Meter 70  
53 35 Sq.mm(PE/PVC,XLPE) Meter 50  
54 Maintenance of Polarization Cells(Kirk cell 5kA) Nos. 30  
55 Supply & Installation of (Including Material, 

Manpower & Transport) 
   

56 Supply and Installation of Polarization cells at HT 
Line Crossings including Supply and installation of 
Type H Test stations of suitable size to 
accommodate the Static Type Polarization Cells  / 
replacement of smaller existing Test station with H 
Type wherever required for installation of the 
polarization cell [As per Scope of Work] 

Nos. 4  

57 Supply and Installation of Polarization, polarization 
cells (Solid State -Static type), at HT Line Crossings 
including Supply and installation of Type H Test 
stations of suitable size to accommodate the Static 
Type Polarization Cells  / replacement of smaller 
existing Test station with H Type wherever required 
for installation of the polarization cell [As per Scope 
of Work] 

Nos. 2  

58 Supply, Installation, Testing and commissioning of 
Static type Spark gap arrestors across IJ's 

Nos. 4  

59 Supply, installation, testing & commissioning of 
permanent reference cell as per the requirement 
(Make from approved vendor) 

Nos. 3  

60 Supply, installation, testing & commissioning of 
computerized test stations(CTSU) 

Nos. 3  

61 24 hours Data Recording, Data retrieval and 
Analysis using Portable  Battery Power operated 
state of the art Digital Data Loggers at Critical 
Locations like Road /Rly  / HT Line Crossings with 
analysis report as and when required as per SOW. 

Nos. 5  

62 Repair pipe coating by cold applied tape including 
material and manpower required 

M2 70  

63 Excavation & backfilling for coating Defect/fault 
locations 

M3 70  
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64 Checking effectiveness of IJ (once in two year) Nos. 25  

65 Inspection of cased crossing (once in two year) Nos. 10  
66 Painting of TLP support structure and Foundation 

along with naming TLP and chainage No (as per 
MNGL requirement) 

Nos. 40  

67 Ultrasonic Thickness Test of A/G piping at 
DRS,MRS,CGS & CNG station(Yearly-NEW SOR) 

Nos. 15  

68 Supply of Reference Electrode (Halfcell Cu/CuSo4, 
of reputed make) 

No. 1  

69 Supply of IJ tester (Make- Reputed make) No. 1  

70 Supply of Multi-meter (Automatic)(Make-HTC DM-
81/DIGITAL 83T/MASTECH 
MAS830L/FLUKE/MOTWANE/ Equivalent) 

No. 1  

71 Supply of Megger Tester (Reputed Make) No. 1  
72 Supply of GPS device  (of reputed make) No. 1  
73 Liaisoning for permission M2 250  

Note: Monitoring and Maintenance of TR units SOR will be activated after installation of TR units after 
6 Months from Commissioning. The quantities of individual item can vary as per site requirement. The 
payment will be made as per actual certified measurement at site. 

 
BOQ-3 
 

 
Sr. No. 

 
Description 

Bidder Name 
UOM QTY Quoted / Not Quoted 

1 Cathodic Protection Monitoring and 

Maintenance Works (Including Manpower, 

Material, Liaisoning with Local Authority & 

Transport) 

   

2 TLP PSP Monitoring  (ON) & Maintenance of the Pipeline 
network  - MNGL Network (Monthly) as per Scope of 
Work 

Nos. 2280  

3 ON / OFF PSP Monitoring  of the Entire Pipeline network 
(Yearly) 

Nos. 152  

4 Monitoring & Maintenance of CPPSM / TRU along the P/L 
(Monthly). 

Nos. 48  

5 Monitoring and Maintenance of  Computerized Test 
stations (CTSU) wherever installed as per Scope of Work 
including downloading of data ( yearly or as per MNGL 
requirement) . 

Nos. 2  
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6 TLP (Including Material, Manpower & Transport)    
7 SUPPLY AND INSTALLATION OF MTS/TLP of approved 

design as per existing installation including Terminal 
plates, diagram Plates foundation bolts, cable 
termination with lugs & numbering of TS etc., raising 
the old foundation further up to 1.5 feet around the 4" 
Dia. pipe of TLP with 1:2:4 cement concrete in each 
foundation complete in all respect as per the drawings, 
specifications and directions of the Engineer-In-
Charge. (Normal Type) 

   

8 With lower Bend & Foundation Nos. 3  
9 Without Lower Bend & Foundation - Fixing on the existing 

foundation. 
Nos. 3  

10 SUPPLY & INSTALLATION OF MTS/TLP 

suitable to accommodate the polarization 

cell along with complete terminal plate for 

cable connections, door, locking 

arrangement as per approved design , 

Synthetic Enamel paint and marking of 

Chainage Nos & etc. on TLPs, raising the 

old foundation further up to 1.5 feet 

around the 4" Dia. pipe of TLP with 1:2:4 

cement concrete in each foundations, as 

per directions of Engineer in Charge. 

   

11 With lower Bend & Foundation Nos. 3  
12 Without Lower Bend & Foundation - Fixing on the 

existing foundation. 
Nos. 3  

13 Shifting of MTS/TLP along with foundation an up to 
a maximum distance of 25 Meters as per Scope of 
Work 

Nos. 5  

14 Repairing of MTS/TLP foundation with supply  and 
replacement of foundation bolts & nuts 

Nos. 4  

15 Repairing of MTS/TLP including supply and  
replacement of damaged door, door locks, terminal 
plate ,diagram plate 

Nos. 3  

16 Repairing of AJB/ CJB including supply  of new 
locks & latch for the outer enclosure 

Nos. 4  
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17 Supply & Installation of TLP door along with 
necessary wielding, hinges, Allen bolt etc. 

Nos. 4  

18 Pipe To cable connection-(Supply, Installation, 
Including Material, Manpower & Transport) 

   

19 Pin Brazing on Charged Pipeline Nos. 10  
20 Thermite Weld on Uncharged Pipeline Nos. 4  
21 Supply and fixing of Neoprene gasket  Nos. 3  
22 Supply of corrosion coupons with magmatic read 

switch and reference cell including 1c x 6 sq. mm 
cable for reference cell and 1c x 10 sq. mm cable for 
corrosion coupon, pin brazing connection 
encapsulation kit etc. 

Nos. 2  

23 Transformer Rectifier Unit (Including Material, 
Manpower & Transport) 

   

24 Supply & Replacement of Faulty control cards in TR 
unit ( Card No. CECO- 103A, CECO- 104C1, 
CECO- 105D1, CECO-106, CECO- 118B,CECO 
107,CECO 118B & CECO118C) 

EA 5  

25 Supply ,installation, testing and  commissioning of 
Analog Meters 

Nos. 3  

26 Supply ,installation, testing and commissioning OF 
Digital Meters 

Nos. 3  

27 Supply & replacement of new / Repairing of faulty 
GPS interrupter with antenna 

Nos. 1  

28 Supply and installation new contactors/MCBs in CP 
panel 

Nos. 2  

29 Supply & Installation of fuses of different ratings in 
TRU. 

Nos. 4  

30 Calibration of all meters of TRU (yearly) Nos. 4  
31 Supply and installation of Display Board & Mother 

Board Type DB1(New SOR) 
Nos. 1  

32 Supply and installation of Silicon Controlled Rectifier 
SCR1(New SOR) 

Nos. 1  

33 Supply and installation of SCR and Diode 
Module(New SOR) 

Nos. 1  

34 Supply and Installation of RC Surge Diverter(New 
SOR) 

Nos. 1  

35 Supply and Installation of Auxiliary Transformer-
TR2(5 Winding)(New SOR) 

Nos. 1  

36 Supply and installation of Reference Selector, 
Auto/Manual Mode, Coarse Selector, Fine Selector 
& Toggle switch(New SOR) 

Nos. 1  
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37 Supply and Installation of Filter circuit and lightening 
capacitor(New SOR) 

Nos. 1  

38 Supply and Installation of Transformer Rectifier Unit 
contractor(New SOR) 

Nos. 1  

39 Supply and Installation of Convert Module Voltage, 
current & PSP(4-20 MA)(New SOR) 

Nos. 1  

40 Anode Ground Bed (Including Material, 
Manpower & Transport) 

   

41 Supply of water and coke breeze to anode bed to 
maintain its resistance minimum Ohm.(Yearly) 

Nos. 4  

42 Supply & Installation of set of resistors and shunts 
for AJB of various ratings as per instruction of EIC. 

Nos. 3  

43 General Maintenance (Including Material, 
Manpower & Transport) 

   

44 Supply and installation of pre-packed Magnesium 
anodes (7.7 Kg) 

Nos. 4  

45 Supply and installation of pre-packed Zinc anodes 
(22 Kg) 

Nos. 4  

46 Supply and installation of Zn ribbon anodes Meter 10  
47 Cable jointing / Repairing of underground Cable of 

size 4-10 Sq. MM 
Nos. 10  

48 Cable jointing / Repairing of underground Cable of 
size 25-35 Sq. mm 

Nos. 10  

49 Supply, installation, laying, ferruling/tagging and 
termination of cables of different sizes as per the 
attached drawing & requirement 

   

50 6 Sq.mm(PE/PVC,XLPE) Meter 30  
51 10 Sq.mm(PE/PVC,XLPE) Meter 30  
52 25 Sq.mm(PE/PVC,XLPE) Meter 30  
53 35 Sq.mm(PE/PVC,XLPE) Meter 30  
54 Maintenance of Polarization Cells(Kirk cell 5kA) Nos. 10  
55 Supply & Installation of (Including Material, 

Manpower & Transport) 
   

56 Supply and Installation of Polarization cells at HT 
Line Crossings including Supply and installation of 
Type H Test stations of suitable size to 
accommodate the Static Type Polarization Cells  / 
replacement of smaller existing Test station with H 
Type wherever required for installation of the 
polarization cell [As per Scope of Work] 

Nos. 2  

57 Supply and Installation of Polarization, polarization 
cells (Solid State -Static type), at HT Line Crossings 
including Supply and installation of Type H Test 

Nos. 2  
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stations of suitable size to accommodate the Static 
Type Polarization Cells  / replacement of smaller 
existing Test station with H Type wherever required 
for installation of the polarization cell [As per Scope 
of Work] 

58 Supply, Installation, Testing and commissioning of 
Static type Spark gap arrestors across IJ's 

Nos. 3  

59 Supply, installation, testing & commissioning of 
permanent reference cell as per the requirement 
(Make from approved vendor) 

Nos. 3  

60 Supply, installation, testing & commissioning of 
computerized test stations(CTSU) 

Nos. 2  

61 24 hours Data Recording, Data retrieval and 
Analysis using Portable  Battery Power operated 
state of the art Digital Data Loggers at Critical 
Locations like Road /Rly  / HT Line Crossings with 
analysis report as and when required as per SOW. 

Nos. 4  

62 Repair pipe coating by cold applied tape including 
material and manpower required 

M2 50  

63 Excavation & backfilling for coating Defect/fault 
locations 

M3 50  

64 Checking effectiveness of IJ (once in two year) Nos. 8  

65 Inspection of cased crossing (once in two year) Nos. 8  
66 Painting of TLP support structure and Foundation 

along with naming TLP and chainage No (as per 
MNGL requirement) 

Nos. 30  

67 Ultrasonic Thickness Test of A/G piping at 
DRS,MRS,CGS & CNG station(Yearly-NEW SOR) 

Nos. 10  

Note: Monitoring and Maintenance of TR units SOR will be activated after installation of TR units after 
6 Months from Commissioning. The quantities of individual item can vary as per site requirement. The 
payment will be made as per actual certified measurement at site. 

 
Note: 
 
1. Evaluation shall be done on overall least cost basis to the Purchaser for each 
BOQ separately & order shall be placed on L-1 bidder for each BOQ separately. 
 
2. The rate should be ALL INCLUSIVE, including all expenses, like supply, loading, 
unloading, transportation (to & fro), etc. 
 
3. Quantities mentioned are tentative & subjected to the variation depending upon 
the requirement. 
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4. Taxes & Duties if any shall be indicated clearly in your quotation and total 
amount should be inclusive of all taxes etc. 
 
5. Bidder shall indicate the following rates considered in the prices indicated in 
the Price Schedule above. Bidder shall note that any error in estimating these 
taxes & Duties will be to Bidder's Account. 
 
Goods & Service Tax @------------- 
Please indicate the break-up of above GST as under:  
CGST @ _____________  
SGST @ _____________    
IGST @ ______________                       
UGST @ _____________   
 
 
Date:  
 
Place:        Signature & Seal of Bidder 

 
 


