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PART - A 
 

1.0  INVITATION FOR BIDS (IFB) 
 
BID DOCUMENT NO.: MNGL/CP/2025-26/112                        Date: 24.12.2025 
 
M/s. Maharashtra Natural Gas Ltd., Pune invites online bids (Technical & Financial) 
UNDER TWO BID SYSTEM from eligible bidders for the item(s) in complete accordance 
with the Bid Documents. 
 
1.0 TENDER INFORMATION 
 

Tender document number MNGL/CP/2025-26/112 dated 24.12.2025 

ITEM(S) Tender for Rate Contract for a period of 2 (Two) years 
for shifting of MDPE Gas Pipeline & Restoration Work 
for PNG & CGD Network of MNGL, Pune. 
 

TYPE OF BID Open Domestic Competitive Bidding 

TIME SCHEDULE As per Scope of Work of tender document 

EARNEST MONEY/ 
BIDSECURITY 

Rs. 2,00,000/- (Rupees Two Lakhs Only) in the form of 
Demand Draft/BG to be in favor of “Maharashtra 
Natural Gas Ltd.” payable at Pune. 

 
BID SECURITY VALIDITY 6 (Six) months from bid due date 

TENDER FEE ((Non-refundable) Not applicable 

BID VALIDITY 4 (Four) months from the bid due date 

Pre-bid meeting date and time Wednesday, December 31 · 12:00 – 1:00pm 
 
Google Meet joining info 
Video call link: https://meet.google.com/dwe-exjk-jei 

 

Bid submission due date and 
time 

13.01.2026 till 15:00 Hrs. IST 

 

Bid Submission at https://etenders.gov.in 
 

Techno-commercial bid opening 
date and time 

14.01.2026 at 16:00 Hrs. IST  

Price bid opening date and time Date and time shall be intimated later 

Address for submission of 
EMD/Bid Security and venue for 
pre-bid meeting and opening of 
bids 

GM (C&P)  
C&P Department, 
M/s. Maharashtra Natural Gas Ltd., 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner,  
Pune – 411045 

Contact details Telephone: +91 (20) 25611000/1156  

Email: gasaid@mngl.in / kavita.sadaphule@mngl.in 

BIDDER ELIGIBILITY CRITERIA 
& BID EVALUATION CRITERIA 

As per Annexure – I to IFB 

https://etenders.gov.in/
mailto:gasaid@mngl.in
mailto:neeraj@mngl.in
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NOTE: Bidders are advised to complete the registration with e-tender portal 
(https://etenders.gov.in) at least two working days prior to bid submission date. 
 
Please note that in accordance with the general conditions of tender, MNGL may amend 
these dates of the tender process at its sole discretion. In case any of the specified dates 
are declared a public holiday, the deadline shall be the next working date.  
 
2.0  BIDDING PROCEDURE  

 
Bidding will be conducted through Open Domestic Tendering. Single Stage Two Bid 
system is adopted for this tender. The submission and opening of bids will be 
through e-tendering mode at https://etenders.gov.in/eprocure/app. Tender 
document can be downloaded from the website 
https://etenders.gov.in/eprocure/app or from e-tender link given on official MNGL 
website www.mngl.in.  
 
Note: To participate in the e-tendering, it is mandatory for the bidders to have user 
ID & password. For this purpose, the bidder must register itself on CPPP’s website 
https://etenders.gov.in/eprocure/app. Please also note that the bidder has to 
obtain digital signature token for applying in the tender and in general, activation of 
registration may take 24 hours subject to the submission of all requisite documents 
required in the process.  
 
Note: MNGL in no way shall be responsible if the bidder fails to apply due to non-
possession of Digital Signature & nonregistration.  
 
(The bids must be submitted online in electronic form on 
https://etenders.gov.in/eprocure/app only. No physical bids will be accepted.) 
 

3.0  DOWNLOADING OF TENDER DOCUMENT  
 
The tender document is available for downloading from CPPP’s e-tendering 
website https://etenders.gov.in/eprocure/app or from e-tender link given on 
official MNGL website www.mngl.in for viewing / participation of the eligible 
bidders. Bidders meeting the bid evaluation criteria who intend to submit their bid 
may download the tender for submission by the bid due date and time. Bidder shall 
give an undertaking on his letterhead that the contents of the bidding document 
have not been altered or modified. Bid evaluation criteria shall be applicable for all 
the bidders.  
 
Disclaimer clause: Bidders are advised to visit CPPP’s e-tendering website and 
MNGL website regularly for any updates on the tender. The ignorance to visit the 
website will not be accepted as a reason for any gap / missing information like 
corrigenda, amendments, clarifications etc.  
 

4.0  PRE-BID MEETING  
 
The bidder(s) or their designated representatives, who have downloaded the bid 
document, or to whom tender document has been issued and intend to bid are 

https://etenders.gov.in/
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
http://www.mngl.in/
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
http://www.mngl.in/
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invited to attend the pre-bid meeting. Bidder(s) queries if any, must reach 
Purchaser office at least one day prior to pre-bid meeting date. The pre bid meeting 
can be organized through video conferencing or physically. In case of physical 
meeting, the venue of pre bid meeting is MNGL office at Pride Purple Coronet, 2nd 
Floor, Baner Road, Baner, Pune – 411045.  
 
Non-attendance of the pre-bid meeting will not be a cause for disqualification of a 
bidder. Corrigendum / addendum, if any, to the tender document, shall be hosted 
on the website subsequent to the pre-bid meeting.  
 
Bidders may also note that the registration process for new bidders on e-tender 
portal shall take a minimum of 24 hrs. Hence, bidders are advised to kindly 
complete their registration on e-tender portal well in advance of the pre-bid 
meeting.  
 
In case of pre-bid meeting through video conferencing, Link shall be sent to all the 
interested bidders by the purchaser.  
 
Instructions to bidders for Pre-bid meeting through video conferencing: All bidders 
intending to attend pre-bid meeting must send their interest through email (at least 
2 hours prior to the scheduled time of pre-bid meeting) to the purchaser. E-mail 
received from bidders within specified timeline shall be invited through email to 
attend the meeting.  
 
Advisories for the bidders attending the pre-bid meeting:  
 
(1) All the Bidders who have submitted their registration details and interest to 
attend the pre-bid meeting will be invited to join as guests through the link shared 
in mail.  
 
(2) All bidders/participants mandatorily have to pin MNGL screen on their computer 
screens during the pre-bid meeting.  
 
(3) Bidders shall be allowed to discuss their queries in sequence of their responses 
received.  
 
(4) Time slot shall be allotted to each bidder to ask his queries.  
 
(5) Recording of the pre-bid meeting by the bidders is strictly prohibited. 
Subsequent to pre-bid meeting, corrigendum shall be issued by the purchaser 
regarding clarifications or queries raised during meeting.  

 
5.0  OTHERS: 
 
5.1  Bid Document is non-transferable. 
 
5.2  Bids complete in all respects should reach on or before the BID DUE DATE AND 

TIME. Bids through Fax/ E-mail shall not be considered. 
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5.3  The Bid Document calls for offers on single point "Sole Bidder" responsibility basis. 
 

Order will be placed on the "Sole Bidder" alone (in whose name the bid document 
has been issued) who will be responsible for all contractual purposes. 

 
Further the bidders are advised to ensure that their offer is on single bidder 
responsibility basis and in total compliance of scope of supply as specified in Bid 
Document. 
 

5.4  The bid should be prepared by the "Sole Bidder" and should be sent to MNGL 
directly. MNGL reserve the right to reject offers made by intermediaries’ 
representatives. 

 
5.5  Bidder shall ensure that Bid Security having a validity of 6(SIX) months from the bid 

due date, must accompany the offer in the format made available in the Bid 
Document. 

 
5.6  This Invitation for Bids (IFB) is an integral and inseparable part of the enclosed Bid 

Document. 
 
5.7  MNGL reserves the right to accept or reject any or all offers without assigning any 

reason, whatsoever. 
 
5.8  ZERO DEVIATION TENDER 
 

Bidder shall note that if any deviations are taken to the under mentioned provisions 
of Bid Documents by the Bidder the bid is liable to be rejected: 

 
i)  Do not meet BEC Criteria 
ii)  Bid Security 
iii)  Performance Security (Contract Performance Bank Guarantee), 3% of Annualize 

Contract/Order value 
iv)  Delivery Period 
v)  Terms of Payment 
vi)  Force Majeure 
vii)  Resolution of Dispute/Arbitration 
viii)  Termination of Contract, 
ix)  Warranty and Guarantee 
x)  Offer not submitted for complete scope of work 
xi)  Firm prices 
xii)  Prices not quoted as per Schedule of Rates formats. 
xiii)  Bidder have been banned by Government of India or any its Agency/ Undertaking/ 

Department of Government of India. 
xiv)  Bidder is under liquidation. 
xv)  Bids not conforming to technical specification/requirements. 
xvi)  Any other such provisions if specifically stipulated elsewhere in the Bid Document. 
xvii)  Price Reduction Schedule. 
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However, MNGL reserve the right to request the bidder to withdraw the 
 deviations against above-mentioned provisions of Bid Documents. 

 
THIS IS NOT AN ORDER 

 
Yours faithfully, 

for Maharashtra Natural Gas Limited, Pune 
 
 
 

Ganesh Said 
GM (C&P) 

 
Note: 
 
Please confirm your intention to quote or not within 5 (Five) days. In case not 
intending to quote then please give your valuable feedback to us. 
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ANNEXURE-I to IFB 
 

BIDDER’S ELIGIBILITY CRITERIA (BEC) FOR Rate Contract for a period of 2 (Two) 
years for shifting of MDPE Gas Pipeline & Restoration Work for PNG & CGD Network 
of MNGL, Pune. 

 
0.0  INTRODUCTION 

 
Maharashtra Natural Gas Limited (MNGL) is a joint venture company of M/s GAIL 
(India) Limited and M/s Bharat Petroleum Corporation Limited (BPCL). MNGL has 
been set up to supply natural gas to domestic, commercial and industrial sectors 
including setting up of CNG filling stations to cater to the automobile sector for 
vehicle in Pune, Nashik, Ramanagara, Sindhudurg, Nanded & Nizamabad 
Geographical Areas. 

 
1.0  BRIEF PROJECT DETAILS 

 
This tender deals with Rate Contract for a period of 2 (Two) years for shifting of 
MDPE Gas Pipeline & Restoration Work for PNG & CGD Network of MNGL, Pune. 
 

2.0 Bidder’s Eligibility Criteria:  
 
 The following are the BEC parameters: 

 
A) TECHNICAL: 

 

The bidder must have executed / completed job(s) of at least Rs. 39 Lakhs under a 

single order or two orders against the same tender / contract involving Laying of PE 

Pipeline / GI & Cu installation works for PNG / Laying of Steel Pipeline / O&M of 

Steel pipeline / O&M of MDPE pipeline network / O&M of GI & Cu Installations / 

After sales work like regular leak checks, up keeping of DRS, MRS, service 

regulator etc. of any City Gas Distribution company in India in preceding 5 (Five) 

years reckoned from the final bid due date. 

 

In support of this bidder must submit a copy of Work Order / Letter of Award / Letter 
of acceptance and its completion certificate issued by Client.  
 
In absence of requisite documents, MNGL reserves the right to reject the bid 
without making any reference to the bidder.  
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B)  FINANCIAL : 
 
B.1 Turnover : 
 

The bidder should have achieved a minimum annual turnover of Rs. 39 Lakhs in 
any one of the last 3 (Three) audited financial years i.e. 2022-23, 2023-24 and 
2024-25.  
 

B.2 Net worth : 
 

Net worth must be positive as per last audited financial statement i.e. for the 

financial year 2024-25. 

 

B.3 Working Capital: 

 

The bidder should have a minimum working capital of Rs. 7.80 Lakhs as per latest 
audited balance sheet i.e. for the year 2024-25.  
 
If the bidder’s working capital is inadequate, the bidder should supplement this with 
a letter from bidder’s bank, having net worth not less than Rs.100 crores, 
confirming the availability of line of credit to cover the inadequacy of previous year 
and meet the current working capital requirement.  
 
Bidder must submit documentary evidence such as balance sheet & Profit & Loss 
A/c Statement for last three audited financial years i.e. 2022-23, 2023-24 & 2024-
25 in support of the above.  
 
If the audited financial results of the immediately preceding financial year i.e. 2024-
25 is not available, then the audited financial results of the year immediately prior 
to 2024-25 i.e. 2023-24 shall be considered for calculation of Net Worth and 
Working Capital and audited Financial Results of the year 2021-22, 2022-23 & 
2023-24 shall be considered for calculation of Annual Turnover as specified at Cl. 
B of BEC-Financial Criteria.  
 
In absence of requisite documents, MNGL reserve the right to reject the bid without 
making any reference to the bidder. 
 

2.3 Evaluation and award of contract: 

Evaluation shall be done on overall least cost basis to the Purchaser. 
 
Note: In case of tie in more than one bidder, the inter-se ranking shall be done on 
the basis of highest turnover in any one of the preceding 03 financial years i.e.    
2022-23, 2023-24 and 2024-25 amongst the bidders. 
 
Further, it is intended to award this job to 02 (Two) parties at L-1 rate. In order to do 
so, the L-2 bidder shall be asked to match the item wise rates of L-1 bidder. In case 
L-2 bidder fails to match the item-wise rates of L-1 bidder, opportunity shall be 
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given to L-3, L-4 bidders and so on to match the item wise rates of L-1 bidder and 
order shall be placed accordingly. 
 
In case of 2 parties, award shall be made in the ratio of approx. 60%:40% (i.e. 60% 
to L-1 bidder & 40% to L-2 bidder). 
 
In case none of the bidder agrees to match L-1 rate, entire quantity shall be 
awarded to L-1 bidder. 
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Annexure- I to IFB 
 

FORMAT-A 
 

ANNUAL TURNOVER 
 
Applicant’s Legal Name:       Date: 
         Tender No.: 

         Page ……… of ………. 
 

Each bidder must fill in this form (Single Entity) 
 
Annual Turnover data for the last 3 audited financial years. 
 

Year 
 

Currency Amount Exchange 
Rate (*) 

Amount 
(INR) (*) 

Year 1: 
 

    

Year 2: 
 

    

Year 3: 
 

    

 
1.  The information supplied should be the – Annual Turnover of the applicant. 
2.  A brief note should be appended describing details as per audited results. 
3.  Indicate Financial year if it is different from April to March. 

 
 
 

Signature of Bidder 
(*) To filled by Owner  
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Annexure- I to IFB 
 

FORMAT-B 
FINANCIAL SITUATION 

 
Applicant’s Legal Name:      Date: 
        Tender No.: 

Page ……… of ………. 
 

Each bidder must fill in this form 
FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR 

 

Sl. 
No. 

 

Description 
 

Year 

Amount Exchange Rate 
(*) 

Amount 
(INR) (*) 

1. Current Assets    

2. Current Liabilities    

3. Working Capital (1-2)    

4. 
 

Net Worth 
Owners’ funds (Paid up 
share capital and Free 
Reserves & Surplus) 

   

5. Profits before taxes    

6. 
 

Return on Equity (5/4) x 
100 

   

 
1. Attached are copies of the audited balance sheets, including all related notes, and 

income statement for the last Audited Financial year, as indicated above, complying 
with the following conditions. 

 
• All such documents reflect the financial situation of the bidder and not sister or 
parent companies. 
• Historic financial statements must be audited by a certified accountant 
• Historic financial statements must be complete, including all notes to the financial 
statements 
• Historic financial statements must correspond to accounting periods already 
completed and audited (no statement for partial period shall be requested or 
accepted). 

 
Signature of Bidder 

 
(*) Applicable for foreign bidders to be filled by Owner. 
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2.0 ACKNOWLEDGEMENT CUM CONSENT LETTER 

 
To, 
M/s. Maharashtra Natural Gas Ltd.,  
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune – 411045 
Ph. No.: 91-20-25611000 
E-mail  : gasaid@mngl.in     
 

Kind Attn: Shri Ganesh Said, Chief Manager (C&P) 
 
Sub:  
 
Dear Sir, 
 
We hereby acknowledge receipt of complete set of Bid Document along with enclosures 
for the subject works. We understand that documents received remain property of M/s. 
Maharashtra Natural Gas Limited and further undertake that the contents of the above bid 
documents shall be kept confidential and shall not be transferred. We indicate below our 
intentions with respect to the Invitation for Bid. 
 
a) We intend to bid as requested and furnish following details with respect to our quoting 
office: 

 
I)  POSTAL ADDRESS   : ________________________________________ 

_________________________________________ 
_________________________________________ 

 
II)  TELEPHONE NO.   : _________________________________________ 
 
III) TELEFAX NO.    : _________________________________________ 
 
IV)  E-MAIL    : _________________________________________ 
 
V)  CONTACT PERSON   : _________________________________________ 
 
 

b)  We are hereby returning the bid document as we are unable to bid for the 
reasons given below. 

 
Reasons for non-submission of Bid: 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
 
 
COMPANY’S NAME  : ___________________________________________ 

mailto:gasaid@mngl.in
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SIGNATURE   : ___________________________________________ 
 
NAME    : ___________________________________________ 
 
DESIGNATION  : ___________________________________________ 
 
DATE    : ___________________________________________ 
 
Note: Bidder is requested to furnish the details mentioned at (a) & (b) above as applicable, 
immediately after receipt of Bid Document. 

 
_____________________ 

 
(SIGNATURE OF BIDDER) 
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3.0 SUBMISSION OF BID 

 
 
From: 
 
M/s. 
 
 
 
 
To, 
M/s. Maharashtra Natural Gas Ltd.,  
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune – 411045 
Ph. No.: 91-20-25611000 
 
1.  I/We hereby tender for execution of the WORKS of Tender for Rate Contract for a 

period of 2 (Two) years for shifting of MDPE Gas Pipeline & Restoration Work 
for PNG & CGD Network of MNGL, Pune as per TENDER DOCUMENT within the 
Time Schedule of completion of work for jobs, as separately signed and accepted 
by me/us, at the Schedule of Rates quoted by me/us for the whole work in 
accordance with Notice/Letter Inviting Tender, General Conditions of Contract, 
Special Conditions of Contract, Schedule of Rates of Completion of Job, and other 
documents and papers, all as detailed in the Tender documents. 

 
2.  It has been explained to me/us that the time stipulated for jobs and completion of 

WORKS in all respects and in different stages mentioned in the "Time Schedule" of 
completion of jobs and signed and accepted by me/us in the essence of the 
CONTRACT. I/We agree that in the case of failure on my/our part to strictly observe 
the Time of Completion mentioned for jobs or any of them and to the Final 
Completion of WORK in all respects according to the schedule set out in the said 
"Time Schedule" of completion of jobs. I/We shall pay compensation to the OWNER 
as per provisions and stipulations contained in General Conditions of Contract and 
I/We agree to recovery being made as specified therein. In exceptional 
circumstances, extension of time which shall always be in writing may, however, be 
granted by the Engineer-in-Charge at his entire discretion for some items of work, 
and I/We agree that such extension of time will not be counted for the extension of 
completion dates stipulated for job and for the Final Completion of WORK as 
stipulated in the said "Time Schedule" of completion of jobs. 

 
3.  I/We agree to pay the Earnest Money and Contract Performance Bank Guarantee 

(CPBG) and accept the terms and conditions laid down in the memorandum below 
in this respect. 
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MEMORANDUM 

 
(a)  General Description of Work  ______________________________________ 

______________________________________ 
______________________________________ 

 
(b)  Contract Performance Bank  10% of the ANNUALIZE CONTRACT amount which 
will  be paid Guarantee (CPBG) in the manner set out in the General Conditions of 
 Contract. 
 
4.  Should this tender be accepted, I/We hereby agree to abide by and fulfill all terms 

and conditions referred to above and in default thereof, to forfeit and pay to the 
OWNER or its successors or its authorized nominees such sums of money as are 
stipulated in conditions contained in General Tender Notice and other Tender 
Documents. 

 
5.  If I/We fail to commence the work specified in the Memorandum in Para (3) above, 

or I/We to deposit the amount of Contract Performance Bank Guarantee (CPBG) 
specified in the Memorandum in (3) above, I/We agree that the said OWNER or its 
successors without prejudice to any other right or remedy be at liberty to cancel the 
Notice of Acceptance of Tender if I/We fail to deposit the Contract Performance 
Bank Guarantee (CPBG) as aforesaid or to execute an Agreement or to start WORK 
as stipulated in the Tender Documents. 

 
I/We enclose herewith evidence of my/our experiment of execution of works of 
similar nature and magnitude carried out by me/us in the prescribed proforma and 
also the Income- Tax Clearance Certificates. 

 
Dated the ________day of _______2025-26 

 
Witness: 
 
Name in Block Letters: 
 
Address: 
 
 

Yours faithfully, 
Signature of Tenderer(s) with the seal of the Firm. 

 
 
 

Name and Designation of authorized person signing the 
Tender on behalf of the Tenderer(s). 
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PART - B 

 
1.0 INSTRUCTION TO BIDDERS (ITB) 

 
1.0  INTRODUCTION 
 
1.1  The Owner invites bids through e-tendering mode for Rate Contract for a period of 

2 (Two) years for shifting of MDPE Gas Pipeline & Restoration Work for PNG & CGD 
Network of MNGL, Pune as mentioned in the tender documents. 

 
1.2  The biding document specifies the contractor scope of work, terms and conditions. 
 
1.3  All terms, conditions and specifications of the bidding document shall be construed 

as applicable in general, unless specifically indicated to the contrary. 
 
1.4  Bidders shall quote in the manner as specified in the bidding document. Owner 

reserves the right to evaluate and accept bids at their sole discretion. 
 
2.0 ELIGIBILITY OF BIDDERS 
 
2.1 Bidders shall as part of their bid, submit a written Power of Attorney authorizing the 

signatory of the bid to bind the bidder. 
 
2.2  Bidders should not be associated, or have been associated in the past, directly or 

indirectly, with a firm or any of its affiliates which have been engaged by the Owner 
to provide consultancy services for the preparation of the design, specifications, 
and other documents to be used for carrying out the Works under this Invitation for 
Bids. 

 
2.3  The Bidders shall not be under a declaration of ineligibility for corrupt and 

fraudulent practices issued by the Owner in accordance with ITB. The bidder 
should not be on holiday or blacklisted by Owner or any Government Department/ 
Public Sector/ Joint Venture CGD company of PSU. If the documents were issued 
inadvertently/ downloaded from website, offers submitted by such bidders shall not 
be considered for opening/ evaluation/award. 

 
3.0  ONE BID PER BIDDER 
 
3.1  Each bidder shall submit only one bid. A bidder who submits or participates in more 

than one bid will be disqualified. If bid of companies which is managed & controlled 
by same group of individuals (common owners / proprietor, common partner / 
common directors), the participation in a particular tender by more than one such 
bidder will not be allowed and bids will be disqualified. 

 
3.2  Also, if this fact is known at a later stage during bid evaluation or even after 

finalization of contract, the award will be made null and void and appropriate action 
including forfeiting of security deposit in any form and putting the firms on holiday 
list will be taken. 
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3.3  Alternative bids are not acceptable. 
 
4.0  COST OF BIDDING 
 
4.1  The Bidder shall bear all costs associated with the preparation and submission of 

its bid, and the Owner will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process. 

 
5.0  NON-TRANSFERABILITY OF THE BID DOCUMENTS 
 
5.1  Bid document is non-transferable. Bid received from the bidders in whose name bid 

document fee has been submitted shall only be considered. Bidder must submit the 
bid document fee in their name. Bid document fee shall be submitted by the bidder 
as defined in tender document. 

 
6.0  SITE VISIT 
 
6.1  The bidder is advised to visit and examine the site of works and its surroundings 

and obtain for himself at his own responsibility all information that may be 
necessary for preparation of the bid and entering into the Contract. The cost of 
visiting the site shall be at bidder's own expenses. 

 
6.2   The bidder and any of his personnel or Agents will be granted permission by the 

Owner to enter upon his premises and lands for the purpose of such inspection, but 
only upon the explicit condition that the bidder, his personnel or agents will release 
and indemnify the Owner and his personnel and agents from and against all liability 
in respect thereof and will be responsible for personnel injury (whether fatal or 
otherwise), loss of or damage to property and any other loss, damage, cost and 
expenses incurred as a result thereof. 

 
B. THE BID DOCUMENTS 

 
7.0  CONTENT OF BID DOCUMENTS 
 
7.1  The bidding procedures, and contract terms are prescribed in the bid documents. In 

addition to the Invitation for Bids (IFB), the bid document includes: 
 
Part A: Invitation for Bids (IFB) 
Part B: Instructions to Bidders (ITB) 
Part C: General Conditions of Contracts (GCC) 
Part D: Special Conditions of Contracts (SCC) 
Part E: Scope of work 
Part F: Schedule of Rates (SOR) 
 

7.2 The Bidder is expected to examine all instructions, forms, terms, and specifications 
in the bid documents. Failure to furnish all information required by the bid 
documents or to submit a bid not substantially responsive to the bid documents in 
every respect will be at the Bidder’s risk and may result in the rejection of its bid. 
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8.0  CLARIFICATION ON BID DOCUMENTS 
 
8.1  A prospective Bidder requiring any clarification of the bid documents may notify the 

Owner, in writing or by cable (hereinafter, the term ‘cable’ is deemed to include 
electronic mail and facsimile) at the address indicated in the tender. The Owner will 
respond in writing to any request for clarification of the bid documents which it 
receives after issue of the bid documents but prior to at least two (02) working days 
before the pre-bid meeting date. Owner will not entertain any queries received after 
1800 HRS post one (1) day of pre-bid meeting. Written copies of the Owner’s 
response (including an explanation of the query but without identifying the source 
of inquiry) will be hosted on etenders.gov.in website along with the corrigendum 
before the bid due date. All such clarifications issued shall deem to form a part and 
parcel of the Bid documents. 

 
9.0  AMENDMENT OF BID DOCUMENTS 
 
9.1  At any time prior to the deadline for submission of bids, the Owner, for any reason, 

whether at its own initiative or in response to a clarification requested by a 
prospective Bidder, may modify the bid documents by amendment. 

 
9.2  Any addendum / corrigendum / clarifications to bidders query thus issued shall be 

part of the bidding documents pursuant to ITB Clause- 7.0 and shall be hosted on 
the website etenders.gov.in and www.mngl.in, before bid due date. All the 
prospective bidders who have attended the Pre-Bid meeting / submitted bid 
document fee, shall be informed by email / post about the addendum / 
corrigendum / clarifications to bidder’s query for their reference. Bidders desirous to 
submit its bid have to take into consideration of all the addendum(s)/ corrigendum 
(s)/ clarifications to bidder’s query hosted on the above websites before submitting 
the bid. 

 
9.3  In order to allow prospective bidders reasonable time to take care of the 

addendum/ corrigendum into account in preparing their bids, the Owner, at its 
discretion, may extend the deadline for the submission of bids. 

 
9.4  Bidders are advised to visit https://etenders.gov.in & www.mngl.in from time to 

time to get updated information / documents. 
 

C. PREPARATION OF BIDS 
 
10.0  LANGUAGE OF BID 
 
10.1  The bid prepared and submitted by the Bidder, as well as, all correspondence and 

documents relating to the bid exchanged by the Bidder and the Owner, shall be in 
English. 

 
10.2  In the event of submission of any document/ certificate by the bidder in a language 

other than English, the English translation of the same duly authenticated by 

http://www.mngl.in/
https://etenders.gov.in/
http://www.mngl.in/
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Chamber of Commerce of bidder’s country shall be submitted by the bidder along 
with the bid. 

 
11.0  DOCUMENTS CONSTITUTING THE BID 
 
11.1  The bid prepared by the Bidder shall comprise the following components: 
 

i.  Un-priced Techno-commercial bid along with the Bid Forms completed in 
accordance with the tender documents. 

 
ii.  Price Bid having Price Schedule/SOR filled up in accordance with tender 

documents in a separate envelope. 
 

iii.  Documentary evidence established in accordance with ITB that the goods 
and ancillary services to be supplied by the Bidder are eligible goods and 
services and conform to the bid documents; and 

 
iv.  Bid security furnished in accordance with Performa given in this bid 

documents. 
 
11.2  All pages of the bid offer to be signed and stamped by an authorized representative 

of the bidder. 
 

12.0  BID FORM 
 
12.1  The Bidder shall complete all the Bid Forms attached in Section-II of bid document 

and submit the same as a part of “Techno-Commercial Un-priced bid” as per clause 
no. 21.1 of ITB. 

 
12.2  In two-part bidding as specified in IFB, Bidder shall furnish its sealed bid in two 

parts, the first part will contain all bid forms with related documents, SOR without 
prices and bid security but not the price schedule, the second part will contain only 
price schedule, each such part being furnished in two separate sealed envelopes. 

 
13.0  BID PRICES 
 
13.1  The Bidder shall indicate percentage discount/mark up on estimated price given in 

the appropriate Schedule of Rates. The estimate price includes unit prices inclusive 
of all applicable taxes viz. GST, freight, Insurance including Transit Insurance, 
overheads, provision of safety gadgets to their personnel, transportation, 
conveyance, trainings, recruitments, communication charges, liaisoning work, cost 
for providing tools & tackles, equipment, machineries, spares, etc. 

 
13.2  All corrections and alterations in the entries shall be signed in full by the bidder 

with date. No erasures or over-writings are permissible. 
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14.0  PRICE BASIS 
 
Prices quoted by the bidder shall be considered as firm and fixed during the entire 
execution of the contract and not subject to variation on any account (except 
statutory variation in taxes for Indian bidders). 

 
15.0  CURRENCIES OF BID 
 
15.1  Bidders shall submit bid in INR only. 
 
16.0  DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND QUALIFICATION 
 
16.1  Pursuant to IFB, the Bidder shall furnish, as part of its bid, documents establishing 

the Bidder’s eligibility to bid and its qualifications to perform the contract if its bid is 
accepted. 

 
16.2  The documentary evidence of the Bidder’s qualifications to perform the contract if 

its bid is accepted shall establish to the Owner’s satisfaction: 
a.  that the Bidder has the financial, technical, and production capability 

necessary to perform the contract. 
b.  that the Bidder meets the qualification criteria stipulated in the Tender. 

 
17.0  BID SECURITY/ EMD 
 
17.1  Bid Security / EMD has been waived and a bid security declaration shall be 

submitted by the bidder. 
 
17.2  Bidder is required to submit dully filled and signed Declaration for Bid Security as 

per proforma as attached in bid. (Declaration Format is attached as Format – F-4) 
 
18.0  PERIOD OF VALIDITY OF BIDS 
 
18.1  Bids shall remain valid for the period specified in the IFB after the date of bid 

submission as prescribed by the Owner. Owner may reject the bid having shorter 
validity period as nonresponsive. 

 
18.2  In exceptional circumstances, the Owner may request the Bidder for an extension 

of the period of validity. The request and the responses thereto shall be made in 
writing. The bid security provided under ITB shall also be suitably extended. A 
Bidder may refuse the request without forfeiting its bid security. A Bidder granting 
the request for extension of its bid validity will not be required nor permitted to 
modify its bid. 

 
19.0  FORMAT AND SIGNING OF BID 
 
19.1  The bid shall be typed or written in indelible ink. Each page of bid offer shall be 

stamped and signed by the Bidder or a person or persons duly authorized by 
competent authority in order to bind the bidder to the contract. 
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19.2  Any interlineations, erasures, or corrections shall be valid only if the person or 
persons signing the bid initial them. Overwriting will not be treated as correction 
and may lead to rejection of bid. A correction shall be considered if a part of text or 
figures or dates needing corrections are deleted and a separate text or figure or 
date, as the case may be, is written separately having proper link to the place of 
correction. 

 
19.3  As bidding shall be done through e-tendering, digitally signed documents to be 

uploaded. 
 
20.0  DEVIATIONS 
 
20.1  Owner will appreciate submission of offer based on the terms and conditions in the 

enclosed GCC, SCC, ITB, Scope of Work, Technical Specification etc. to avoid 
delay seeking clarifications on technical/ commercial aspect of the offer. 

 
20.2  Deviations if any have to be listed only in the cover letter & Form F-6 of the bid 

submitted by the bidder. Deviations listed anywhere else will not be considered and 
in case of award of the job to the bidder, the job has to be completed in 
accordance with the tender terms and conditions without any commercial 
implications to the Owner. 

 
20.3  Notwithstanding to the above, bids with the deviation(s) to the bid conditions shall 

be summarily rejected without any post bid reference to the bidder. However, 
Owner reserves the right to take the final decision in this regard, without assigning 
any reason. 

 
D.  PREPARATION AND SUBMISSION OF BIDS 

 
21.0  PREPARATION OF BIDS 
 
21.1  Scanned documents (duly signed by the authorized signatory) and/or pre-formatted 

excel files to be uploaded by the bidder on the e-portal which shall comprise of the 
following: 

 
21.1.1  Technical cover:  

 
Scanned documents (duly signed by the authorized signatory) to be uploaded by 
the bidder on the portal as per list below: 

 
i) Covering Letter as per format “Submission of Tender” / “Submission of Bid” 

enclosed with Part- A of Vol-I of II. 
ii)  Bidder’s general/ details information as per format F-1. 
iii)  Power of Attorney in favor of person(s) signing the bid that such person (s) 

is/are authorized to sign the bid on behalf of the bidder and any 
consequence resulting due to such signing shall be binding on the bidder. 

iv)  Specific experience, annual turnover and equipment deployment details as 
called for in qualifying requirements. 

v)  A Bid Form as per format F-2. 
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vi)  Copies of documents as required in list of enclosure. 
vii)  Documents establishing the eligibility and conformity to the Bid Documents 

of all Goods and services, which the bidder proposes to supply under the 
award. Such document may be, literature, drawing or data and shall also 
include (a) the detailed description of the Good’s essential technical and 
performance characteristics; (b) a clause-by-clause commentary on 
Employer’s technical specification and demonstrating supplies substantial 
responsiveness to the specifications. 

ix)  Copy of Bid security in accordance with IFB & Clause 17 of ITB to be 
furnished as per format F-4. 

x)  Letter of authority in favor of any one or two of bidder’s executives having 
authority to attend the un-priced and price bid opening on specified dates 
and venue as per format F-5.  

xi)  Confirmation of no deviation as per Format F-6. 
xii)  Present commitments strictly as per form F-9. 
xiii)  Indian Bidders are required to submit Employees Provident Fund 

registration certificate, ESIC registration certificate, Professional Tax 
Registration certificate, Labor welfare registration under Maharashtra 
Labor Welfare Fund Act and Shop Act Registration certificate. 

xiv)  Bidder’s declaration that they are not under liquidation, court receivership or 
similar proceedings. 

xv)  Any other information/details required as per bid document. 
 
21.1.2  Financial cover: 
 

Price bid SOR as per prescribed format on the e-tender portal.  
 
21.2  All the documents submitted shall be duly signed and stamped on each page by 

the bidder or an authorized signatory of the bidder.  
 
21.3  Bidders are advised to submit quotations based strictly on the terms and conditions 

and specifications contained in the bid document and not stipulate any deviations. 
Should it, however, become unavoidable, deviations should be stipulated only in 
the prescribed Pro forma. Owner reserves the right to evaluate quotations 
containing deviations having financial implications after adding the cost for such 
deviations as determined by Owner.  

 
21.4  Original schedule of rates duly filled in shall not contain any condition whatsoever. 

Any condition given in this part shall not be considered and shall render the offer 
liable for rejection.  

 
21.5  All signatures in bids shall be dated, as well as all pages of bids shall be initialed at 

lower right-hand corner by the Bidder or by a person holding power of attorney 
authorizing him to sign on behalf of the bidder before the submission of bids.  

 
21.6  The Bidder’s bid is central to the evaluation and selection process. Therefore, it is 

important that the Bidder carefully prepares the bid and answers all questions 
completely. Missing information and vague answers may delay the evaluation of a 
bid and may impair the Bidder’s chances of success.  
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21.7  Information received by Purchaser from the Bidder will be disclosed to Purchaser’s 
employees and/or advisers or external consultants for the purpose of evaluating the 
bid response.  

 
22.0  INSTRUCTIONS FOR ONLINE BID SUBMISSION 
 
22.1 The bidders are required to submit soft copies of their bids electronically on the 

Central Public Procurement (CPP) Portal i.e. http://etendrs.gov.in/eprocure/app, 
using valid Digital Signature Certificates. The instructions given below are meant to 
assist the bidders in registering on the CPP Portal, prepare their bids in accordance 
with the requirements and submitting their bids online on the CPP Portal. 

 
22.2     REGISTRATION  
 
(i) Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the 

link “Online Bidder Enrolment” option available on the home page. Enrolment on 

the CPP Portal is free of charge. 

 

(ii) During enrolment/ registration, the bidders should provide the correct / true 

information including valid email-id & mobile no. All the correspondence shall be 

made directly with the contractors / bidders through email-id provided. 

 

(iii) As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 

 

(iv) For e-tendering, possession of valid Digital Signature Certificate (Class III 

Certificates with signing key usage) is mandatory which can be obtained from SIFY 

/nCode/eMudra or any Certifying Authority recognized by CCA India on eToken/ 

SmartCard. 

 

(v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their valid 

Digital Signature Certificate with their profile. 

 

(vi) Only one valid DSC should be registered by a bidder. Bidders are responsible to 

ensure that they do not lend their DSCs to others which may lead to misuse and 

should ensure safety of the same. 

 

(vii) Bidders can then log into the site through the secured login by entering their user 

ID/ password and the password of the DSC/ eToken. 

 
22.3  SEARCHING FOR TENDER DOCUMENTS  
 
1) There are various search options built in the CPP Portal to facilitate bidders to search 

active tenders by several parameters. These parameters could include Tender ID, 

http://etendrs.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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organization name, location, date, value, etc. There is also an option of advanced 

search for tenders, wherein the bidders may combine a number of search parameters 

such as organization name, form of contract, location, date, other keywords, etc., to 

search for a tender published on the CPP Portal.  

 

2) Once the bidders have selected the tenders they are interested in, they may 

download the required documents / tender schedules. These tenders can be moved 

to the respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate 

the bidders through SMS / e-mail in case there is any corrigendum issued to the 

tender document.  

 

3) The bidder should make a note of the unique Tender ID assigned to each tender; in 

case they want to obtain any clarification / help from the Helpdesk.  

 
22.4  PREPARATION OF BIDS: 
 
(i) For preparation of bid, Bidders shall search the tender from published tender list 

available on site and download the complete tender document and should take into 

account corrigendum if any published before submitting their bids. 

 
After selecting the tender document same shall be moved to the ‘My favorite’ folder 
of bidders account from where bidder can view all the details of the tender 
document. 
 

(ii) Bidder shall go through the tender document carefully to understand the 

documents required to be submitted as part of the bid. Bidders shall note the 

number of covers in which the bid documents have to be submitted, the number of 

documents – including the names and content of each of the document that need 

to be submitted. Any deviations from these may lead to rejection of the bid. 

 

(iii) Any pre-bid clarifications if required, then same may be obtained online through the 

tender site, or through the contact details given in the tender document. 

 

(iv) Bidders should get ready in advance the bid documents in the required format 

(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender 

document/schedule. Bid documents may be scanned with 100 dpi with black 

and white option which helps in reducing size of the scanned document.   

 

(v) Bidders can update well in advance, the documents such as experience certificates, 

annual report, PAN, EPF & other details etc., under “My Space/ Other Important 

Document” option, which can be submitted as per tender requirements. This will 

facilitate the bid submission process faster by reducing upload time of bids. 
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22.5  SUBMISSION OF BIDS: 
 
(i) Bidder should log into the site well in advance for bid submission so that he/ she 

upload the bid in time i.e. on or before the bid submission time. Bidder will be 

responsible for any delay. 

 

(ii) Bidder should prepare the EMD as per the instructions specified in the NIT/ tender 

document. The details of the DD/BG/others physically sent, should tally with the 

details available in the scanned copy and the data entered during bid submission 

time. Otherwise, the uploaded bid will be rejected. 

 

(iii) While submitting the bids online, the bidder shall read the terms & conditions (of 

CPP portal) and accepts the same in order to proceed further to submit their bid. 

 

(iv) Bidders shall select the payment option as offline to pay the EMD and enter details 

of the DD/BG/others. 

 

(v) Bidder shall digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

 

(vi) Bidders shall note that the very act of using DSC for downloading the tender 

document and uploading their offers is deemed to be a confirmation that they have 

read all sections and pages of the tender document without any exception and 

have understood the complete tender document and are clear about the 

requirements of the tender document. 

 

(vii) Bid documents may be scanned with 100 dpi with black and white option which 

helps in reducing size of the scanned document. For the file size of less than 1 MB, 

the transaction uploading time will be very fast.  

 

(viii) If price quotes are required in XLS format, utmost care shall be taken for 

uploading Schedule of quantities & Prices and any change/ modification of 

the price schedule shall render it unfit for bidding. 

 
Bidders shall download the Schedule of Quantities & Prices i.e. Schedule of 
Rates, in XLS format and save it without changing the name of the file. Bidder 
shall quote their rate in figures in the appropriate cells, thereafter save and 
upload the file in financial bid cover (Price bid) only. 
 
If the template of Schedule of Quantities & Prices file is found to be 
modified/corrupted in the eventuality by the bidder, the bid will be rejected 
and further dealt as per provision of clause no 17.0 of ITB including forfeiture 
of EMD.  
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The bidders are cautioned that uploading of financial bid elsewhere i.e. other 
than in cover 2 will result in rejection of the tender. 
 

(ix) Bidders shall submit their bids through online e-tendering system to the Tender 

Inviting Authority (TIA) well before the bid submission end date & time (as per 

Server System Clock). The TIA will not be held responsible for any sort of delay 

or the difficulties faced during the submission of bids online by the bidders at 

the eleventh hour. 

 

(x) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the 

portal), the bidders shall take print out of system generated acknowledgement 

number and keep it as a record of evidence for online submission of bid, which will 

also act as an entry pass to participate in the bid opening. 

 

(xi) Bidders should follow the server time being displayed on bidder’s dashboard at the 

top of the tender site, which shall be considered valid for all actions of requesting, 

bid submission, bid opening etc., in the e-tender system. 

 

(xii) All the documents being submitted by the bidders would be encrypted using PKI 

(Public Key Infrastructure) encryption techniques to ensure the secrecy of the data. 

The data entered cannot be viewed by unauthorized persons until the time of bid 

opening. The confidentiality of the bids is maintained using the secured Socket 

Layer 128-bit encryption technology. 

 
22.6  ASSISTANCE TO BIDDERS: 
 

(i) Any queries relating to the tender document and the terms and conditions 

contained therein should be addressed to the Tender Inviting Authority for a tender 

or the relevant contract person indicated in the tender. 

 
(ii) Any queries relating to the process of online bid submission or queries relating to 

CPP Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 24 x 

7 Help Desk Number 0120-4001002, 0120-6277787 and 0120-4001005. The 

helpdesk email id is support-eproc@nic.in 

 
22.7 Bidders are advised to use the portal in advance so that any issue can be 

resolved with adequate time before any deadline. 
 

23.0  DEADLINE FOR SUBMISSION OF BIDS 
 
23.1  The bid must be submitted on the specified e-tendering portal as specified in IFB 

not later than the time and date as specified in IFB. The online e-tendering portal 
will not allow any bid or part thereof whatsoever to be submitted after the due time 
on the due date. 

 

mailto:support-eproc@nic.in
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23.2  The Purchaser may, in exceptional circumstances and at its discretion, on giving 
reasonable notice by uploading on website, email or any written communication to 
all prospective bidders who have been issued the bid document to extend the 
deadline for the submission of bids in which case all rights and obligations of the 
Purchaser and bidders, previously subject to the original deadline will thereafter be 
subject to deadline as extended. 

 
24.0  LATE BIDS 
 
24.1  Any bid received by the Owner after the deadline for submission of bids prescribed 

by the Owner will be rejected. 
 
25.0  MODIFICATION AND WITHDRAWAL OF BIDS 
 
25.1  The Owner will open all bids on the e-tendering portal in the presence of Bidders’ 

representatives who choose to attend, at the time, on the date (as specified in IFB), 
and at the place specified in the Tender. The Bidders’ representatives, who are 
present, shall sign a register evidencing their attendance, if so required by the 
Owner / Consultant. 

 
25.2  The Bidders’ names, bid modifications or withdrawals, and the presence or absence 

of requisite bid security and such other details as the Owner, at its discretion, may 
consider appropriate, will be announced at the opening. No bid shall be rejected at 
bid opening, except for late bids, which shall be later returned unopened to the 
concerned Bidder. 

 
25.3  Bids (and modifications) that are not opened and read out at bid opening shall not 

be considered further for evaluation, irrespective of the circumstances. Bidder’s 
specific attention is drawn to this stipulation to enable the representative of the 
Bidder at the bid opening time to bring out to the attention for the Owner any 
documents pertaining to its bid is not being acknowledged and relevant portions 
read out. 

 
25.4  The Owner will prepare a bid opening statement to be signed by all representatives 

present during bid opening. 
 

E. OPENING AND EVALUATION OF BIDS 
 
26.0  OPENING OF BIDS BY THE OWNER 
 
26.1  The Owner will open all bids on the e-tendering portal, on the date (as specified in       

IFB), and at the place specified in the Tender. 
 
26.2  Bids (and modifications) that are not opened and read out at bid opening shall not 

be considered further for evaluation, irrespective of the circumstances. Bidder’s 
specific attention is drawn to this stipulation to enable the representative of the 
Bidder at the bid opening time to bring out to the attention for the Owner any 
documents pertaining to its bid is not being acknowledged and relevant portions 
read out. 
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26.3  The Owner will prepare a bid opening statement to be signed by all representatives 
present during bid opening, in case bid opening is held physically at MNGL. 

 
27.0  CLARIFICATION OF BIDS 
 
27.1  During evaluation of the bids, the Owner may, at its discretion, ask the Bidder for a 

clarification of its bid. The request for clarification (shall be sent to e-mail ID 
provided in e-tendering portal) and the response shall be in writing, and no change 
in the prices or substance of the bid shall be sought, offered, or permitted. 

 
28.0  PRELIMINARY EXAMINATION 
 
28.1  The Owner will examine the bids to determine whether they are complete, whether 

required sureties have been furnished, whether the documents have been properly 
signed and whether the bids are generally in order. 

 
28.2  The Owner may waive any minor informality, non-conformity, or irregularity in a bid 

which does not constitute a material deviation, provided such waiver does not 
prejudice or affect the relative ranking of any Bidder. 

 
28.3  Prior to the detailed evaluation, pursuant to ITB, the Owner will determine the 

substantial responsiveness of each bid to the bidding documents. For purposes of 
these Clauses, a substantially responsive bid is one, which conforms to all the 
terms and conditions of the Bid Documents without deviations. 

 
28.4  If a bid is not substantially responsive, it will be rejected by the Owner and shall not 

subsequently be made responsive by correction of the nonconformity by the 
Bidder. 

 
29.0  REJECTION CRITERIA 
 
29.1  Minor unconformities may be neglected and/or bidders may be required to rectify 

such minor unconformities. 
 
29.2  Any deviation/unconformity on following conditions will result in summarily rejection 

of the bid: 

• Submission of Bid security as attached at Format F-4 

• Contract Performance Bank Guarantee as per tender. 

• Period of validity of bid shorter than specified. 

• Price change on account of technical/ commercial 
clarification and/ or validity extension. 

• Resolution of Dispute/ Arbitration clause. 

• Payment terms. 

• Completion schedule 

• Price Reduction Schedule. 

• Price not quoted as per SOR 

• Warranty / Guarantee 

• Force Majeure 
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• Applicable Law 

• Scope of Work 
 

Any other condition specifically mentioned in the tender documents elsewhere that 
noncompliance of the clause lead to rejection of the bid 
 
 

 
30.0  OPENING OF PRICE BID 
 
30.1  Bidders whose bids are found substantially responsive shall be informed about the 

date and time of opening of price bid. 
 
30.2  The bid prices stated in the price schedules will be announced during price bid 

opening. 
 
31.0  EVALUATION AND COMPARISON OF BIDS 
 
 Evaluation shall be carried out as per Clause No. 3.0 of Annexure – I to IFB. 
 
32.0  CONTACTING THE OWNER 
 
32.1  From the time of bid opening to the time of contract award, if any Bidder wishes to 

contact the Owner on any matter related to the bid, it should do so in writing. 
 
32.2  Any effort by a Bidder to influence the Owner in its decisions on bid evaluation, bid 

comparison, or contract award may result in the rejection of the Bidder’s bid. 
 

F. AWARD OF CONTRACT 
 
33.0  POST-QUALIFICATION 
 
33.1  In the absence of pre-qualification, the Owner will determine to its satisfaction 

whether the Bidder that is selected as having submitted the lowest evaluated 
responsive bid is qualified to perform the contract satisfactorily, in accordance with 
the criteria listed in ITB. 

 
33.2  The determination will take into account the Bidder’s financial, technical, and 

production capabilities. It will be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted by the Bidder, as well as such 
other information as the Owner deems necessary and appropriate. 

 
33.3  An affirmative determination will be a prerequisite for award of the contract to the 

Bidder. A negative determination will result in rejection of the Bidder’s bid. 
 
34.0  AWARD CRITERIA 
 
34.1 Award of work shall be made as per Clause No. 3.0 of Annexure – I to IFB. 
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35.0  SPLIT OF AWARD 
 
35.1  It is intended to award this job to 02 (Two) parties at L-1 rate. In order to do so, the 

L-2 bidder shall be asked to match the item wise rates of L-1 bidder.  
 
 In case L-2 bidder fails to match the item-wise rates of L-1 bidder, opportunity shall 

be given to L-3, L-4 bidders and so on to match the item wise rates of L-1 bidder 
and order shall be placed accordingly. 

 
 In case of 2 parties, award shall be made in the ratio of approx. 60%:40% (i.e. 60% 

to L-1 bidder & 40% to L-2 bidder). 
 
 In case none of the bidder agrees to match L-1 rate, entire quantity shall be 

awarded to L-1 bidder. 
 
36.0  OWNER’S RIGHT TO VARY QUANTITIES AT TIME OF AWARD 
 
36.1  Owner reserves the right to increase or decrease the quantities specified in the 

Schedule of Rates during contract period, without any change in unit price or other 
terms and conditions.  

 
36.2  Bidder shall note that the quantities mentioned against each activity in Schedule of 

Rates are tentative only and subject to change based on actual requirement. The L-
1-unit rates derived after applying quoted discount/mark up percentage shall 
remain fixed and firm throughout the contract period i.e. no price adjustment shall 
be allowed after bid submission. 

 
37.0  OWNER’S RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS 
 
37.1  The Owner reserves the right to accept or reject any bid in full or part, to annul the 

bidding process and reject all bids at any time prior to contract award, without 
thereby incurring any liability to the affected Bidder or Bidders. Owner also reserves 
the right not to accept lowest rates quoted by the bidder. 

 
38.0  NOTIFICATION OF AWARD 
 
38.1  Prior to the expiration of the period of bid validity, the Owner will notify the 

successful Bidder in writing by Letter of Acceptance (LOA) or registered letter or by 
cable, to be confirmed in writing by registered letter, that its bid has been accepted. 

 
38.2  The date of Letter of Acceptance for notification of award will constitute effective 
 date.  
 
38.3  The bidder shall promptly, but not later than Seven (7) days of notification of award 

shall furnish its acceptance of award. 
 
38.4  Upon the successful Bidder’s furnishing of the performance Bank Guarantee 

pursuant to ITB Clause, the Owner will discharge the bid security of unsuccessful 
Bidders as early as possible. 
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38.5  Letter of Acceptance read in conjunction with bid documents shall be binding 
Contract. 

 
39.0  CORRUPT OR FRAUDULENT PRACTICES 
 
39.1  It is required that all concerned in the entire execution process to observe the 

highest standard of ethics during the said process. In pursuance of this policy, the 
Owner: 

 
(a)  defines for the purposes of this provision, the terms set forth below as  

  follows: 
 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the 
procurement process or in contract execution; and 

 
(ii)  “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to 
the detriment of the Borrower and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid 
prices at artificial non-competitive levels and to deprive the Borrower 
of the benefits of free and open competition. 

 
(b)  will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

 
(c)  will declare a firm ineligible, either indefinitely or for a stated period of time, 

to be awarded a Bank-financed contract if it at any time determines that the 
firm has engaged in corrupt or fraudulent practices in competing for, or in 
executing, a Bank financed contract. 

 
39.2  Furthermore, Bidders shall be aware of the provision stated in General Conditions 

of Contract (GCC). 
 
40.0  SINGLE POINT RESPONSIBILITES 
 
40.1  The bidder shall submit bid on single point sole / prime bidder responsibility basis. 

No consortium / joint bid shall be accepted. 
 
40.2  The status of all the other bidder(s) / collaborator(s), if any, referred / identified by 

the bidder in their offer shall be that of bidder's sub-bidder / Contractor / sub-
service provider. 
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2.0   ANNEXURE TO INSTRUCTIONS TO BIDDERS (ITB) 
 

 
CONTENTS 

 
Sl. No.     Description 
 
1)   Annexure-I  :  Bid Evaluation Criteria 
 
2)   Annexure-II  :  List of Formats 
 
3)   Annexure-III  :  Commercial Questionnaire 
 
4)   Annexure-IV  :  Check List 
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BID EVALUATION CRITERIA 
 

{Annexure – I TO Instruction to Bidder (ITB)} 
 

EVALUATION / COMPARISON OF BIDS 
 

1.0  The Employer will examine the bids to determine whether the bids are complete as 
per Check List, Stamped and signed on each page and are in order. 

 
2.0  DEVIATION TO STIPULATIONS 

“It may be noted that since this is zero deviation tender the bidder is advised 
to quote strictly as per terms & conditions of tender document & not to 
stipulate any deviation/ exception. Offers requesting deviation shall not be 
amended for further evaluation & shall be summarily rejected”. 

 
3.0  CONFORMANCE TO SCOPE OF WORK 

Bidder will be required to confirm to the Scope of Work as mentioned in SCC, 
Scope of work, Schedule of Rates and Job Specification/ Technical Specifications. 

 
4.0  CONFORMANCE TO SCOPE OF SUPPLY 

Bidder will be required to confirm to the Scope of Supply as mentioned in SCC, 
Schedule of Rates, scope of work and Jobs Specification/ Technical Specifications.
  

5.0  DETERMINATION OF RESPONSIVENESS 
The bid submitted by the bidder should be responsive to the requirements of the 
Bidding Document. A responsive bid is one which conforms to the terms, conditions 
and specifications of the Bidding Document and Bid Evaluation Criteria without 
Deviation. 

 
6.0  Bidders are advised to quote strictly as per terms and conditions of the Bidding 

Document and not to stipulate any deviation/ exception as it is “No Deviation” 
tender. Offers with any Exception/ deviation shall be liable for rejection. 

 
7.0  Bidder will be required to establish up to the satisfaction of Owner that the 

resources proposed to be deployed as per SCC by the bidder are in conformity with 
the WORK REQUIREMENT. 

 
The following requirement must be noted while submitting the resource deployment 
details. 
 
i) Construction Equipments 
Mechanized type of construction equipments should be considered. All requisite 
equipments such as cranes, diesel generators, compressors, welding machines, 
pumps, tractor-trailor, etc. shall be considered. Deployment of minimum 
equipments must be furnished as per tender. 
 
ii) Deployment of Supervisory/ Skilled Personnel 
Bidder must furnish a site organization with qualified and experienced personnel in 
adequate numbers keeping in view the specific requirement for this work. Bidder 
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will prepare & submit these details also keeping in view the minimum no. of skilled 
personal as per tender. 

 
8.0  EVALUATION OF PRICE BIDS 

i)  The price part of only those bidders will be evaluated whose bid is 
technically and commercially acceptable to Owner. 

 
ii)  Quoted price for the complete scope of work and supply as per SOR shall 

be taken into account for arriving at the lowest evaluated price. 
 
iii)  Evaluation shall be done as per Cl. No. 3 of Bidders Eligibility Criteria 

(Annexure – I to IFB) 
 
9.0  BIDDERS MUST CHECK THAT THEIR BID IS COMPLETE IN ALL RESPECTS 

WITH ALL DETAILS AS PER VARIOUS FORMATS ENCLOSED IN 
INSTRUCTIONS TO BIDDERS, CHECK LIST AND COMMERCIAL 
QUESTIONNAIRE REPLIED 

 
Issue of any technical/ commercial questionnaire or having any classificatory 
discussions, in general, is not envisaged. Bidders in their own interest must ensure 
that their bid is complete in all respects complying with the requirement of 
Instructions to Bidders and have furnished all details/ clarifications/ confirmations. 
Also note that all details/ documents shall be submitted in relevant SECTIONS and 
mentioned in CHECK LIST. 
 

10.0 PROCUREMENT FROM A BIDDER WHICH SHARES A LAND BORDER WITH  
  INDIA. 

 
I.    Order (Public Procurement No. 1) dated 23.07.2020, Order (Public 
 Procurement  No. 2) dated 23.07.2020 and Order (Public Procurement No. 
 3) dated 24.07.2020, Department of Expenditure, Ministry of Finance, Govt. 
 of India refers. The same are available at website 
 https://doe.gov.in/procurement-policy-divisions. 

  
II.  Any bidder from a country which shares a land border with India will be  eligible 
 to bid in this tender only if the bidder is registered with the  Competent Authority. 
 For details of competent authority refer to Annexure I  of Order (Public 
 Procurement No. 1) dated 23.07.2020. Further the above  will not apply to 
 bidders from those countries (even if sharing a land border  with India) to which 
 the Government of India has extended lines of credit or  in which the 
 Government of India is engaged in development projects.  Updated lists of 
 countries to which lines of credit have been extended or in  which development 
 projects are undertaken are given in the website of the  Ministry of External 
 Affairs, Govt. of India 

  
III.  "Bidder" (including the term 'tenderer', 'consultant' 'vendor' or 'service 
 provider' in certain contexts) for purpose of this provision means any person 
 or firm or company, including any member of a consortium or joint venture 
 (that is an association of several persons, or firms or companies), every  artificial 

https://doe.gov.in/procurement-policy-divisions
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 juridical person not falling in any of the descriptions of bidders stated 
 hereinbefore, including any agency, branch or office controlled by  such person, 
 participating in a procurement process. 

  
IV.      "Bidder from a country which shares a land border with India" for the 
 purpose of this: 

a. An entity incorporated, established or registered in such a  country; 
 or 
b. A subsidiary of an entity incorporated, established or registered  in 
 such a country; or 
c. An entity substantially controlled through entities incorporated, 

established or registered in such a country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the consortium or 

joint venture falls under any of the above 
  
V. "Beneficial owner" for the purpose of above (IV) will be as under: 
  
 i. In case of a company or Limited Liability Partnership, the   
  beneficial owner is the natural person(s), who, whether acting  
  alone or together, or through one or more juridical person(s),  
  has a controlling ownership interest or who exercises control  
  through other means. 
 

Explanation: 
 

  1. "Controlling ownership interest" means ownership of, or  
   entitlement to, more than twenty-five per cent of shares  
   or capital or profits of the company. 

 
2. "Control" shall include the right to appoint the majority of 

the directors or to control the management or policy 
decisions, including by virtue of their shareholding or 
management rights or shareholder’s agreements or voting 
agreements. 

 
ii. In case of a partnership firm, the beneficial owner is the natural  

  person(s) who, whether acting alone or together, or through one  
  or more juridical person, has ownership of entitlement to more  
  than fifteen percent of capital or profits of the partnership. 

 
 iii. In case of an unincorporated association or body of individuals,  
  the beneficial owner is the natural person(s), who, whether   
  acting alone or together, or through one or more juridical   
  person, has ownership of or entitlement to more than fifteen  
  percent of the property or capital or profits of such association  
  or body of individuals. 
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iv. Where no natural person is identified under (i) or (ii) or (iii)   
  above, the beneficial owner is the relevant natural person who  
  holds the position of senior managing official. 

 
v. In case of a trust, the identification of beneficial owner(s) shall  

  include identification of the author of the trust, the trustee, the  
  beneficiaries with fifteen percent or more interest in the trust  
  and any other natural person exercising ultimate effective   
  control over the trust through a chain of control or ownership. 
  
VI. "Agent" for the purpose of this Order is a person employed to do any 
 act for another, or to represent another in dealings with third persons 

  
VII. The Successful bidder shall not be allowed to subcontract works to any 
 contractor from a country which shares a land border with India unless 
 such contractor is registered with the Competent Authority. 

 
VIII. SUBMISSION OF CERTIFICATE IN BIDS: Bidder shall submit a  certificate 
 in this regard as Format F-18. If such certificate given by a  bidder whose bid 
 is accepted is found to be false, this would be a ground for immediate 
 rejection of the bid/termination and further action as per “Procedure for 
 Action in case of Corrupt/Fraudulent/ Collusive /  Coercive Practices” of 
 tender document. 

  
IX. The registration, wherever applicable, should be valid at the time of 
 submission of bids and at the time of acceptance of bids. In respect of  supply 
 otherwise than by tender, registration should be valid at the time  of placement of 
 order. If the bidder was validly registered at the time of  acceptance / placement 
 of order, registration shall not be a relevant  consideration during contract 
 execution 
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LIST OF FORMATS 
 

{Annexure – II TO Instruction to Bidder (ITB)} 
 

CONTENT 
 
Sl. No.    Description 
 
1)   F-1  :  Bidder’s General Information 
 
2)   F-1A  :  Detail information about bidder (in case of open Tender) 
 
3)   F-2  :  Bid Form 
 
4)   F-3  :  List of Enclosures 
 
5)   F-3A  :  Financial Detail 
 
6)   F-4  :  Bid Security / EMD  
 
7)   F-5  :  Letter of Authority 
 
8)   F-6  :  No Deviation Confirmation 
 
9)   F-7  :  Certificate 
 
10)   F-8  :  Details of Similar Work done during past five years 
 
11)   F-9  :  Present commitments of the Bidder 
 
12)   F-10  :  Proforma of Bank Guarantee for Contract Performance  
    Security 
 
13)   F-11  :  Proposed Site Organization Chart 
 
14)   F-12  :  Construction Schedule with Bar Chart 
 
15)   F-13  :  Confirmation regarding schedule of labour rate 
 
16)   F-14  :  Confirmation regarding schedule of equipment rate 
 
17)  F-15  :  Rate for Extended Stay Compensation (Loading Schedule for  

Price Comparison Purpose)  
 
18)  F-16 : Format for No Claim Certificate 
 
19)    Format for Tender acceptance letter  
 
20)    Undertaking for Land Border 
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F-1 
BIDDER’S GENERAL INFORMATION 

 
To, 
M/s. Maharashtra Natural Gas Ltd., 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
1.1  Bidder Name     : ___________________________________ 
 
1.2  Number of Years in Operation  : ___________________________________ 
 
1.3  Registered Address    : ___________________________________ 
 
1.4  Operation Address    : ___________________________________ 

if different from above 
 
1.5  Telephone Number    : ___________________________________ 

 (Country Code) (Area Code) (Telephone No.) 
 
1.6  E-mail address & Web Site   : ___________________________________ 
 
1.7  Telefax Number    : __________________________________ 

 (Country Code) (Area Code) (Telephone No.) 
 
1.8  ISO Certification, if any   : {If yes, please furnish details} 
 
 
 

__________________________________ 
(SIGNATURE OF BIDDER WITH SEAL) 
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F-1A 
DETAILED INFORMATION ABOUT BIDDERS 

 
(In case of open Tender) 

 
1.  IN CASE OF INDIVIDUAL 
 
1.1  Name of Business 
 
1.2  Whether his business is registered 
 
1.3  Date of commencement of business 
 
1.4  Whether he pays Income Tax over Rs.10, 000/- per year 
 
2.  IN CASE OF PARTNERSHIP 
 
2.1  Name of Partners 
 
2.2  Whether the partnership is registered 
 
2.3  Date of establishment of firm 
 
2.4  If each of partners of the firm pays Income Tax over Rs.10,000/- per year and if so, 

which of them pays the same. 
 
3.  IN CASE OF LIMITED LIABILITY COMPANY OR COMPANY LIMITED BY 
 GUARANTEE 
 
3.1  Amount of paid-up capital 
 
3.2  Name of Directors 
 
3.3  Date of Registration of Company 
 
3.4  Copies of the balance sheet of the company of the last three years. 
 
 
 
 

_________________________________ 
(SEAL AND SIGNATURE OF BIDDER) 
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F-2 
BID FORM 

 
To, 
M/s. Maharashtra Natural Gas Ltd., 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
Dear Sir, 
After examining/ reviewing the Bidding Documents for Tender for Rate Contract for a 
period of 2 (Two) years for shifting of MDPE Gas Pipeline & Restoration Work for 
PNG & CGD Network of MNGL, Pune including technical specifications, drawings, 
General and Special Conditions of Contract and schedule of rates etc. The receipt of which 
is hereby duly acknowledged, we, the undersigned, pleased to offer to execute the whole 
of the Job of Tender for Rate Contract for a period of 2 (Two) years for shifting of 
MDPE Gas Pipeline & Restoration Work for PNG & CGD Network of MNGL, Pune and 
in conformity with, the said Bid Document, including Addenda Nos. (if any). 
 
We confirm that this bid is valid for a period of four (4) months from the date of opening of 
Techno-commercial Bid, and it shall remain binding upon us and may be accepted by any 
time before the expiration of that period.  
 
If our bid is accepted, we will provide the performance security equal to 3% (three percent) 
of the Annualize Contract Price, for the due performance with in fifteen days of such 
award. 
 
Until a final Agreement is prepared and executed, the bid together with your written 
acceptance thereof in your notification of award shall constitute a binding Agreement 
between us. 
 
We understand that Bid Document is not exhaustive and any action and activity not 
mentioned in Bid Documents but may be inferred to be included to meet the intend of the 
Bid Documents shall be deemed to be mentioned in Bid Documents unless otherwise 
specifically excluded and we confirm to perform for fulfillment of Agreement and 
completeness of the Work in all respects within the time frame and agreed price. 
 
We understand that you are not bound to accept the lowest priced or any bid that you may 
receive. 
 

SEAL AND SIGNATURE 
 DATE: _____________ 

 
Duly authorized to sign bid for and on behalf of 
____________________________________ 
 
(SIGNATURE OF WITNESS) 
WITNESS NAME: 
ADDRESS: 
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F-3 
 

LIST OF ENCLOSURES 
To, 
M/s. Maharashtra Natural Gas Ltd., 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
Dear Sir, 
 
We are enclosing the following documents as part of the bid: 
 
1.  Power of Attorney of the signatory to the Bidding Document. 
 
2.  QA/OC Manuals. 
 
3.  Health Safety and Environment (HSE) Policy and HSE Manual. 
 
4.  Document showing annual turnover for the last three years such as annual reports, 

profit and loss account, net worth etc. along with information as sought in enclosed 
format F-3A. 

 
5.  Organization chart of the bidder and the structure assigned for execution of the 

work under this bid. 
 
6.  Methodology of execution of work. 
 
7.  Execution schedule with interlinking of various activities. 
 
8.  Copy of Bidding Documents along with addendum/ corrigendum no. duly signed 

and sealed on each page, in token of confirmation that Bid Documents are 
considered in full while preparing the bid and in case of award, work will be 
executed in accordance with the provisions detailed in Bid Documents. 

 
 

_________________________________ 
(SEAL AND SIGNATURE OF BIDDER) 
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F-3A 
FINANCIAL DETAIL 

 
EACH BIDDER MUST FILL IN THIS FORM 

 
a)  Annual Turnover data for the last 3 years. 
 
  

Year Currency Amount Ex. Rate (*) Amount (INR) 
(*) 

Year 1 
 

    

Year 2 
 

    

Year 3 
 

    

 
1.  The information supplied should be the Annual Turnover of the Bidder. 
2.  A brief note should be appended describing thereby details of turnover 

along with audited balance sheet with profit & loss account statement for 
the last 3 years. 

 
b)  Annual Net-worth data for the last 3 years. 
 

Year Currency Amount Ex. Rate (*) Amount (INR) 
(*) 

Year 1 
 

    

Year 2 
 

    

Year 3 
 

    

 
 

1.  Net Worth = Reserves + Capitals – Accumulated Loss 
 
 

_________________________________ 
(SEAL AND SIGNATURE OF BIDDER) 

 
 
(*) To be filled by Employer 
 
 
 
 
 
 
 



 
 

MAHARASHTRA NATURAL 
GAS LIMITED 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR SHIFTING OF MDPE GAS PIPELINE 
& RESTORATION WORK FOR PNG & CGD NETWORK 

OF MNGL, PUNE 
 

Bid No.: MNGL/CP/2025-26/112 

 

Page 44 of 261 

F-4 
 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID 
SECURITY 

(To be stamped in accordance with the Stamp Act) 
 

Bank Guarantee No. ……………… 
Ref: ………………………………     Date …………………… 
 
To, 
M/s. Maharashtra Natural Gas Ltd., 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
Dear Sir(s), 
 
In accordance with Letter Inviting Tender under your reference No. 
___________________M/s. ___________________having their Registered/ Head Office 
at _________________________ (hereinafter called the Tenderer) wish to participate in 
the said tender for 
___________________________________________________________________. 
 
As an irrevocable Bank Guarantee against Earnest Money for the amount of 
______________ is required to be submitted by the Tenderer as a condition precedent for 
participation in the said tender which amount is liable to be forfeited on the happening of 
any contingencies mentioned in the Tender Document.  
 
We, the ________________________________ Bank at __________________________ 
having our Head Office ____________________________________________(Local 
Address) guarantee and undertake to pay immediately on demand without any recourse to 
the tenderers by M/s. Maharashtra Natural Gas Ltd. the amount 
____________________________ without any reservation, protest, demur and recourse. 
Any such demand made by MNGL, shall be conclusive and binding on us irrespective of 
any dispute or difference raised by the Tenderer. 
 
This guarantee shall be irrevocable and shall remain valid up to _____________ [this date 
should be 6 months after the date finally set out for closing of tender]. If any further 
extension of this guarantee is required, the same shall be extended to such required period 
on receiving instructions from M/s _____________________________whose behalf this 
guarantee is issued. 
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In witness whereof the Bank, through its authorized officer, has set its hand and stamp on 
this ______________ day of ______________2022/23__at______________. 
 
WITNESS: 
 
(SIGNATURE)       (SIGNATURE) 
(NAME)       (NAME) 

Designation with Bank Stamp 
(OFFICIAL ADDRESS)     Attorney as per 

Power of Attorney No._________ 
Date: __________________ 

 
INSTRUCTIONS FOR FURNISHING BID-GUARANTEE / BANK GUARANTEE 

 
1.  The Bank Guarantee by bidders will be given on non-judicial stamp paper as per 

stamp duty applicable. The non-judicial stamp paper should be in the name of the 
issuing bank. In case of foreign bank, the said banks guarantee to be issued by its 
correspondent bank in India on requisite non-judicial stamp paper. 

 
2.  The expiry date as mentioned in bid document should be arrived at by adding 2 

months to the date of expiry of the bid validity unless otherwise specified in the Bid 
Documents. 

 
3.  The bank guarantee by bidders will be given from bank as specified in ITB 
 
4.  A letter from the issuing bank of the requisite Bank Guarantee confirming that said 

bank guarantee/ all future communication relating to the Bank Guarantee shall be 
forwarded to the Employer at its address as mentioned at ITB. 

 
5.  Bidders must indicate the full postal address of the bank along with the bank’s E-
 mail/ Fax. from where the earnest money bond has been issued. 
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F-5 
LETTER OF AUTHORITY 

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT 
NEGOTIATIONS/CONFERENCES 

 
No.:          Date: 
 
To, 
M/s. Maharashtra Natural Gas Ltd., 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
Dear Sir, 
 
We ___________________________________________________ hereby authorize 
following representative(s) to attend un-priced bid opening and price bid opening and for 
any other correspondence and communication against above Bidding Document: 
 
1) Name & Designation _________________________ Signature ___________________ 
 
2) Name & Designation _________________________ Signature ___________________ 
 
We confirm that we shall be bound by all commitments made by aforementioned 
authorized representatives. 
 

Yours faithfully, 
 

Signature 
 

Name & Designation 
 

For and on behalf of 
 
 
Note:  This letter of authority should be on the letterhead of the bidder and should be 

signed by a person competent and having the power of attorney to bind the bidder. 
 

Not more than two persons are permitted to attend techno-commercial un-priced 
and price bid opening. 
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F-6 
NO DEVIATION CONFIRMATION 

 
(Tender/ Bid Document No. ____________________) 

 
EXCEPTION AND DEVIATION STATEMENT 

 
NAME OF WORK: 
 
BID DOCUMENT NO.: 
 
Bidder may stipulate exceptions and deviations to Bid Document, if considered 
unavoidable as per the following format: 
 

SL. NO. 
 

CLAUSE NO. PAGE NO. OF 
TENDER 

DOCUMENT 

DEVIATION REASONS FOR 
DEVIATION 

 
 
 
 
 
 
 
 
 
 
 

    

 
Any exceptions / deviations brought out by us elsewhere in our Offer shall not be 
considered as valid and should be ignored by the Owner. 
 

NAME OF BIDDER: ____________________ 
 
SIGNATURE OF BIDDER: _______________ 
& SEAL 
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F-7 
CERTIFICATE 

 
To, 
M/s. Maharashtra Natural Gas Ltd., 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
Dear Sir, 
 
If, we become a successful bidder and pursuant to the provisions of the Bidding 
Documents and contract is awarded to us the following certificate shall be automatically 
enforceable: 
 
‘We agree and acknowledge that the Employer is entering into the Agreement solely on its 
own behalf and not on behalf of any other person or entity. In particular, it is expressly 
understood and agreed that the Government of India is not a party to the Agreement and 
has no liabilities, obligations or rights there under. It is expressly understood and agreed 
that the Employer is authorized to enter into Agreement, solely on its own behalf under the 
applicable laws of India. We expressly agree, acknowledge and understand that the 
Employer is not an agent, representative or delegate of the Government of India. It is 
further understood and agreed that the Government of India is not and shall not be liable 
for any acts, omissions, commissions, breaches or other wrongs arising out of the 
Agreement. Accordingly, we hereby expressly waive, release and forego any and all 
actions or claims, including cross claims, VIP claims or counterclaims against the 
Government of India arising out of the Agreement and covenants not to sue to Government 
of India as to any manner, claim, cause of action or things whatsoever arising of or under 
the Agreement.” 
 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-8 
DETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARS 

 

Descriptio
n of 

the work 
 

Locatio
n 

of the 
work 

 

Full 
Post 

Addres
s and 
Phone 
nos. of 
Client & 
Name 

of 
Officer-

in 
charge 

Value of 
Contrac

t 
 

Date of 
Comme

n 
cement 
of work 

 

Scheduled 
Completio

n 
Time 

(Months) 
 

Date of 
Actual 
Compl

e 
tion 

 

Reasons 
for 

delay in 
project 

completion
, if 
any 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

 
 
Note:  Copies of letter of award and completion certificate for the above works to be 
 enclosed. 

 
The work completed earlier than three years need not be indicated here. 

 
The list of work, not of similar nature need not be indicated here. 

 
Failing to comply aforementioned instructions may lead to rejection of bid. 

 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-9 
PRESENT COMMITMENTS OF THE BIDDER 

 

Full 
Postal 
Addres
s and 
phone 
nos. of 
Client 

& 
Name 

of 
Officer-

in-
charge 

Descriptio
n 

of Work 
 

Date of 
Commencemen

t 
of Work 

 

Scheduled 
Completio

n 
Period 

 

%Age 
Completio

n 
as on Date 

 

Expected 
Date of 

Completio
n 
 

Remark
s 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
Note: This list must be a full list of all type of works in hand 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-10 
PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE SECURITY 

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 
 
To, 
M/s. Maharashtra Natural Gas Ltd., 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
Dear Sir, 
 
M/s______________________________________________ have been awarded the 
work of ____________________________________ for Maharashtra Natural Gas Limited, 
vide Service Order No. ________________ dated ___________. 
 
The Contracts conditions provide that the CONTRACTOR shall pay a sum of Rs. ________ 
(Rupees _______________________________________________________________) 
as full Contract Performance Guarantee in the form therein mentioned. The form of 
payment of Contract Performance Guarantee includes guarantee executed by Nationalized 
Bank, undertaking full responsibility to indemnify Maharashtra Natural Gas Limited, in case 
of default. 
 
The said ___________________________________________________ has approached 
us and at their request and in consideration of the premises we having our office at 
_________________________________ have agreed to give such guarantee as 
hereinafter mentioned. 
 
1.  We _________________________________________ hereby undertake and 

agree with you that if default shall be made by M/s ______________________ 
________________ in performing any of the terms and conditions of the tender or 
in payment of any money payable to Maharashtra Natural Gas Limited we shall on 
demand pay without any recourse to the contractor to you in such manner as you 
may direct the said amount of Rupees ______________________________ only 
or such portion thereof not exceeding the said sum as you may from time to time 
require. 

 
2.  You will have the full liberty without reference to us and without affecting this 

guarantee, postpone for any time or from time to time the exercise of any of the 
powers and rights conferred on you under the contract with the said ___________ 
_____________________________ and to enforce or to forbear from endorsing 
any powers or rights or by reason of time being given to the said 
_________________________ which under law relating to the sureties would but 
for provision have the effect of releasing us. 

 
3.  Your right to recover the said sum of Rs. 

_____________________________________ (Rupees 
__________________________________) from us in manner aforesaid will not be 
affected or suspended by reason of the fact that any dispute or disputes have been 
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raised by the said M/s ______________________ _________ and/ or that any 
dispute or disputes are pending before any officer, tribunal or court. 

 
4.  The guarantee herein contained shall not be determined or affected by the 

liquidation or winding up dissolution or changes of constitution or insolvency of the 
said but shall in all respects and for all purposes be binding and operative until 
payment of all money due to you in respect of such liabilities is paid. 

 
5.  This guarantee shall be irrevocable and shall remain valid up to_______________ 

If any further extension of this guarantee is required, the same shall be extended to 
such required period on receiving instruction from M/s 
________________________ _________________________________ on whose 
behalf this guarantee is issued. 

 
6.  The Bank Guarantee’s payment of an amount is payable on demand and in any 

case within 48 hours of the presentation of the letter of invocation of Bank 
Guarantee. Any dispute arising out of or in relation to the said Bank Guarantee shall 
be subject to the jurisdiction of Pune or High Court of Mumbai. 

 
7.  We have power to issue this guarantee in your favor under Memorandum and 

Articles of Association and the undersigned has full power to do under the Power of 
Attorney dated ____________ granted to him by the Bank. 

 
Yours faithfully, 

 
 ______________________________Bank 

By its Constituted Attorney 
 
 

Signature of a person duly 
authorized to sign on behalf of 
the Bank. 
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F-11 
 

PROPOSED SITE ORGANIZATION 
 
The BIDDER is to indicate here the proposed site organization he proposes to set up for 
execution of the work. It is understood that this will be augmented from time to time 
depending on the requirements for timely completion of work, as directed by Engineer-in-
Charge. The BIDDER is also to furnish the Biodata of Site-in-Charge and key personnel to 
be deployed at site. 
 
 
 
 
 

_________________________________ 
 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-12 
 

CONSTRUCTION SCHEDULE WITH BAR CHART 
 
Bidder shall submit Construction Schedule with Bar Chart for complete work covering all 
the following activities of work as applicable. 
 
1)  Mobilization: 
 
2)  Route Survey: 
 
3)  Design package Submission &: 

Approval 
 
4)  Ordering for Supply Materials: 
 
5)  Supply of Material at site: 
 
6)  Installation: 
 
7)  Testing: 
 
8)  Commissioning: 
 
9)  Other Miscellaneous Works: 
 
 
 
 

 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-13 
 

CONFIRMATION REGARDING SCHEDULE OF LABOUR RATES 
 
We accept Schedule of Labor Rates attached in SCOPE OF WORK and also confirm 
acceptance for using the same for analyzing rates for extra items. 
 
 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-14 
 

CONFIRMATION REGARDING SCHEDULE OF EQUIPMENT RATES 
 
We accept Schedule of Equipment Rates attached in SCOPE OF WORK and also confirm 
acceptance for using the same for analyzing rates for extra items. 
 
 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 

MAHARASHTRA NATURAL 
GAS LIMITED 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR SHIFTING OF MDPE GAS PIPELINE 
& RESTORATION WORK FOR PNG & CGD NETWORK 

OF MNGL, PUNE 
 

Bid No.: MNGL/CP/2025-26/112 

 

Page 57 of 261 

F-15 
 

RATE FOR EXTENDED STAY COMPENSATION 
 

Not Applicable 
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F-16 
 

Format for No Claim Certificate 
[On the Letterhead of Contractor] 

 
NO CLAIM CERTIFICATE 

 
We, ________________________, a company incorporated under the laws of India, 
having its Registered Office at _______________________ and carrying on business 
under the name and style M/s. ____________________ were awarded the Contract by 
Maharashtra Natural Gas Ltd. in reference to Tender No. ______________ dated _____. 
 
After completion of the above said Work under the contract, we have scrutinized all our 
claims, contentions, disputes, issues with the project officials and we hereby confirm that 
after adjusting all payments received by us against our R.A. Bills, our balance entitlement 
under the contract is to a sum of Rs._______________ (Rupees ____________________ 
only) as per our Final Bill dated ______________ towards full and final settlement of all 
our claims, dues, issues and contentions from Maharashtra Natural Gas Ltd. 
 
We confirm and declare that with the receipt of aforesaid monies, all our claims, dues, 
disputes, differences between M/s. ___________________________ and Maharashtra 
Natural Gas Ltd. under and with reference to above said contract stands fully and finally 
settled. 
 
We further absolve Maharashtra Natural Gas Ltd. from all liabilities present or future arising 
directly or indirectly out of the contract. 
 
We further confirm that the present settlement has been arrived at after mutual 
negotiations and is freely and fairly entered into between the parties. There is no economic 
duress or any other compulsion on us in entering into this settlement. 
 
 
 
 

Signature with Seal of Contractor  
 

Dated:             
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UNDERTAKING OF LAND BORDER ON LETTERHEAD 
 

To, 
M/s. Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner,  
Pune – 411045 
 
Sub: 
 
Tender No.: 
 
Dear Sir, 
 
We have read the clause regarding Provisions for Procurement from a Bidder which shares 
a land border with India, we certify that, bidder M/s ________________ (Name of Bidder) 
is: 
 
(i) Not from such a country                                          [                       ] 
 
(ii) If from such a country, has been registered           [                       ] 
 
With the Competent Authority. 
 
(Evidence of valid registration by the Competent Authority shall be attached) 
 
 (Bidder to tick appropriate option above) 
 
We hereby certify that bidder M/s. _______________(Name of bidder) fulfils all 
requirements in this regard and is eligible to be considered against the tender. 
 
 
 
 
 
Place:                                                {Signature of Authorized Signatory of Bidder} 
 
Date:                                                   Name: 

 
Designation: 
 
Seal: 
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FORMAT FOR TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head)     
        

Date: 
 

To,  
M/s. Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor,  
Baner Raod, Baner,  
Pune – 411045  
 
Sub: Acceptance of Terms & Conditions of Tender.  
 
Tender Reference No: ________________________ 
 
Name of Tender / Work: _________________________________________________ 
 
Dear Sir / Madam, 
 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 
‘Tender/Work’ from the web site(s) namely: 
_________________________________________________ as per your 
advertisement, given in the above-mentioned website(s). 

 
2. I/ We hereby certify that I / we have read the entire terms and conditions of the tender 

documents from Page No. _______ to ______ (including all documents like 
annexure(s), schedule(s), etc.,), which form part of the contract agreement and I / we 
shall abide hereby by the terms / conditions / clauses contained therein. 
 

3. The corrigendum(s) issued from time to time by your department / organization too 
have also been taken into consideration, while submitting this acceptance letter. 
 

4. I / We hereby unconditionally accept the tender conditions of above-mentioned tender 
document(s) / corrigendum(s) in its totality / entirety. 
 

5. I / We do hereby declare that our Firm has not been blacklisted/ debarred/ terminated / 
banned by MNGL / MoP&NG / Oil Public Sector Enterprise(s). 

 
6. I / We certify that all information furnished by our Firm is true & correct and in the event 

that the information is found to be incorrect/untrue or found violated, then your 
department/ organization shall without giving any notice or reason thereof summarily 
reject the bid or terminate the contract, without prejudice to any other rights or remedy 
including the forfeiture of the full said earnest money deposit absolutely. 

 
 

Yours Faithfully,  
    (Signature of the Bidder, with Official Seal) 
 
 



 
 

MAHARASHTRA NATURAL 
GAS LIMITED 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR SHIFTING OF MDPE GAS PIPELINE 
& RESTORATION WORK FOR PNG & CGD NETWORK 

OF MNGL, PUNE 
 

Bid No.: MNGL/CP/2025-26/112 

 

Page 61 of 261 

{Annexure – III to Instruction to Bidder (ITB)} 
 

COMMERCIAL QUESTIONNAIRE 
 
Note: 
1)  The Bidder shall submit reply to each query. 
2)  The bidder’s reply/ confirmation as furnished in the Commercial Questionnaire (CQ) 

shall supersede the stipulation mentioned elsewhere in the Bid. 
 

Sl. 
No. 

MNGL’s Query 
 

Bidder’s Reply/ 
Confirmation 

1. 
 

Confirm that your Bid is valid for 4 (Four) months from the last 
date of submission of Bid. 

 

2. Confirm that all details in unpriced part have been submitted. 
Bidding Document and drawings, signed and stamped on each 
page shall be submitted in original on e-tendering portal 

 

3. Confirm that the following documents are submitted with Part-I:  

i) All documents in relevant Section as per CHECK LIST  

ii) 
 

Schedule of Rates/ Prices without specifying the rates/ prices are 
submitted in unpriced part, exactly as per the priced portion 
submitted in Part-II. In case some of items have not been quoted, 
such items should be identified in blank price format. 

 

iii) 
 

Addendum duly signed and stamped on each page as a token of 
acceptance (applicable if issued). 

 

iv) Confirm Acceptance of Labor rates submitted as per Annexure-11 
of SCC. 

 

4. 
 

Confirm that price has been submitted in 1 ORIGINAL only on e-
tendering portal as per tender 

 

5. 
 

Rates/ amount must be filled in format for `Schedule of Rates’ 
enclosed as part of Bidding Document. If quoted in separate 
typed sheets and any variation in item description, unit or quantity 
is noticed, the bid is liable to be rejected. In any case, Bidder 
shall be presumed to have quoted against the tendered 
description of work and the same shall be binding on the Bidder. 
Please confirm. 

 

6. 
 

Confirm that deviation/ terms & conditions are not mentioned in 
the price part. In case any terms and condition is mentioned in the 
price part, the same shall be treated as null and void. 

 

7. 
 

Confirm that you have studied complete Bidding Document 
including Technical and commercial part and your Bid is in 
accordance with the requirements of the Bidding Document.  

 

8. 
 

Confirm your compliance to total Scope of Work mentioned in the 
Bidding Document. 

 

9. 
 

Confirm your acceptance for `Scope of Supply’ as mentioned in 
Bidding Document. 

 

10. Confirm your compliance to critical stipulations of tender 
document as mentioned below: 

 

i Defect Liability Period   
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ii Contract Performance Security   

iii Schedule of Rates   

iv Arbitration   

v Termination   

vi Terms of Payment   

vii Price Reduction Schedule   

11. Confirm your acceptance for `Time Schedule’   

12. 
 

Confirm that your quoted price includes following taxes/ duties, 
insurance etc. 

 

i) All taxes, charges and duties assessed or levied in respect of 
profits earned or income receivable by the Contractor by reason 
of this Contract. 

 

ii) 
 

All taxes, duties as per applicable for this WORK in accordance 
with the provision of General Conditions of Contract and Special 
Conditions of Contract. 

 

iii) 
 

All types of insurance as per the provisions of General Conditions 
of Contract and Special Conditions of Contract. 

 

13. 
 

Confirm that you have proposed adequate project/ site 
organization with qualified supervisory personnel having requisite 
experience including personnel responsible for safety, planning 
stores, QA/ QC etc. 

 

14. 
 

Confirm that all costs resulting from safe execution of WORK, 
such as safety induction, use of protective clothing, safety glasses 
and helmet, safety precaution taken during monsoon, or any 
other safety measures to be undertaken by the Contractor for 
execution of work are included in the quoted rates. 

 

15. Confirm the following:  

i) 
 

The planning schedule, manpower estimates, construction 
equipment deployment schedule etc., submitted by the bidder 
with his Bid, are indicative and shall not be basis for extra 
compensation in case actual needs are higher. 

 

ii) 
 

Detailed planning schedule developed by CONTRACTOR after 
contract award may be subject to fluctuations depending upon 
actual progress of the project and available work front.  

 

iii) 
 

Co-ordination and making available by Contractor of all staff, 
manpower, construction equipment, tools, cranes, etc. and 
materials are required for a timely completion of all WORK as per 
Owner’s construction and priority schedule and in accordance 
with the available work front are included in the quoted rates. 

 

iv) 
 

Bio-Data of Key Personnel(s), such as Project Manager, 
Construction Manager, Lead Engineer for all relevant categories 
have been submitted in your Bid. 

 

16. 
 

Please confirm that the deployment schedule of supervisory 
personnel(s) & deployment schedule of construction equipment 
shall be reviewed and firmed up after award of work 

 

17. Please confirm the rate schedule of extra works and recovery rate 
of equipment as per SCC Technical is acceptable to you. 

 

 Note:  
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Please note that Schedule of Rates/ Prices embodied in the 
Bidding Document is deemed to include all activities of work 
specified under Scope of Work, Scope of Supply, technical 
specifications, Conditions of Contract, drawings or any other 
document forming part of Bidding Document, irrespective of 
whether such activities of work are specified in the Schedule of 
Rates/ Prices or not. 
 

 
 
 

___________________________________ 
 

(STAMP & SIGNATURE OF BIDDER) 
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CHECK LIST 

 
{Annexure – IV to Instruction to Bidder (ITB)} 

 
CHECK LIST FOR SUBMISSION OF BID 

 
Bidder is requested to fill this check list and ensure that all details/ documents have been 
furnished as called for in the Bidding Document along with duly filled in, signed & stamped 
check list with each copy of the “Unpriced Part” of his bid. 
 
OTHER ESSENTIAL DOCUMENTS REQUIRED (to be submitted by the bidder) 
 

Sl. 
No. 

Tender Clause/Item Documents 
Required 

Submitted 
(Yes/No) 

Reference 
in Offer 
(Refer 

Page No.) 

1. 
 

Letter of Submission  As given in Part-A of 
the tender 
document 

  

2. EMD/ BID GUARANTEE/ BID 
SECURITY 

As per Tender 
Proforma F-4 of ITB 

  

3. Past Similar work done during last 
five years 

As per Format: F-8 
of ITB 

  

4. 
 
 

Present Commitments As per Format: F-9 
of ITB 

  

5. PF & ESIC Registration Certificate Relevant documents   

6. Goods & Service Tax Registration 
Certificate 

Relevant documents   

7. Power of Attorney in favor of the 
person who has signed the bid on 
stamp paper of appropriate value. 

Valid power of 
Attorney 
 

  

8. Partnership Deed in case of 
partnership firm and Article of 
Association in case of limited 
company. 

Relevant documents 
 

  

9. Deployment List of Supervisory 
personnel.  

As per tender 
 

  

10. Minimum No. of major equipment As per Annexure-9 
of SCC(Technical). 

  

11. Minimum no. of skilled labor 
 

As per Annexure-10 
of SCC(Technical) 

  

12 A Tentative Quality Assurance Plan 
in 
line with Spec. and Format 

As per Annexure-6 
to SCC (Technical) 

  

13. Site Organization Chart 
 

As per Format - F-11 
of ITB 
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14. Bio-Data of key supervisory 
personnel such as Project Manager, 
Construction Manager, QA/ QC 
Manager, lead engineer, site 
engineer etc.: 

Biodata of all key 
supervisory 
personal to be 
deployed 
 

  

15. An overall schedule in the form of 
Bar 
Chart  

As per format-12 
 

  

16. Schedule of Labor Rates   As per Format - F-13 
& SCC(Technical) 

  

17. Schedule of equipment rates, Rate 
for Extra work and recovery rate of 
equipment. 

As per Format – F-
14 & 
SCC(Technical) 

  

18. Health Safety and Environment 
(HSE) Policy and HSE Manual. 

As per Annexure-7 
of SCC (Technical) 

  

19. A copy of SOR (without prices) duly 
signed & stamped as per SOR 
Format 

-   

20. Original copy of Bidding Document 
& Drawings along with Addendum, 
if any, has been submitted along 
with offer, duly signed and stamped 
on each page 

   

21. No Deviation Confirmation As per Format - F-6 
of ITB 

  

22. Reply to commercial questionnaire, 
with Bidder’s reply/ confirmation 

As per Annexure-III 
to ITB 

  

 
 
 
 

_________________________________ 
 

(STAMP & SIGNATURE OF BIDDER) 
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PART - C 
 

GENERAL CONDITIONS OF CONTRACT (GCC-WORKS) 
 

Section - I (Definitions) 
1.  Definition of Terms:    
 
1.1  In this CONTRACT (as here-in-after defined) the following words and expressions 

shall have the meanings hereby assigned to them except where the context 
otherwise required. 

 
1.1.1  The PURCHASER/OWNER/EMPLOYER/COMPANY/MNGL means MAHARASHTRA 

NATURAL GAS LIMITED, incorporated under the Company’s act 1956 and having 
its Registered office at Pune and includes its successors and assigns. 

 
1.1.2  The "CONTRACTOR" means the person or the persons, firm or Company or 

corporation whose tender has been accepted by the EMPLOYER and includes the 
CONTRACTOR's legal Representatives his successors and permitted assigns. 

 
1.1.3  The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from 

time to time by the MNGL and shall include those who are expressly authorized by 
him to act for and on his behalf for operation of this CONTRACT. 

 
1.1.4  The "WORK" shall mean and include all items and things to be supplied/ done and 

services and activities to be performed by the CONTRACTOR in pursuant to and in 
accordance with CONTRACT or part thereof as the case may be and shall include 
all extra, additional, altered or substituted works as required for purpose of the 
CONTRACT. 

 
1.1.5  The "PERMANENT WORK" means and includes works which will be incorporated in 

and form a part of the work to be handed over to the EMPLOYER by the 
CONTRACTOR on completion of the CONTRACT. 

 
1.1.6  "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things 

whatsoever nature for the use in or for the execution, completion, operation, or 
maintenance of the work or temporary works (as hereinafter defined) but does not 
include materials or other things intended to form or to be incorporated into the 
WORK or camping facilities. 

 
1.1.7  "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, 

Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance 
and agreed variations if any, and such other documents constituting the tender and 
acceptance thereof. 

 
1.1.8  The "SUB-CONTRACTOR" means any person or firm or Company (other than the 

CONTRACTOR) to whom any part of the work has been entrusted by the 
CONTRACTOR, with the written consent of the ENGINEER-IN-CHARGE, and the 
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legal representatives, successors and permitted assigns of such person, firm or 
company. 

 
1.1.9  The "CONTRACT” shall mean the Agreement between the EMPLOYER and the 

CONTRACTOR for the execution of the works including therein all contract 
documents. 

 
1.1.10  The "SPECIFICATION" shall mean all directions the various technical specifications, 

provisions attached and referred to the Tender Documents which pertain to the 
method and manner of performing the work or works to the quantities and qualities 
of the work or works and the materials to be furnished under the CONTRACT for 
the work or works, as may be amplified or modified by the MNGL or ENGINEER-IN-
CHARGE during the performance of CONTRACT in order to provide the unforeseen 
conditions or in the best interests of the work or works. It shall also include the 
latest edition of relevant Standard Specifications including all addenda/corrigenda 
published before entering CONTRACT. 

 
1.1.11  The "DRAWINGS" shall include maps, plans and tracings or prints or sketches 

thereof with any modifications approved in writing by the ENGINEER-IN-CHARGE 
and such other drawing as may, from time to time, be furnished or approved in 
writing by the ENGINEER-IN-CHARGE. 

 
1.1.12  The "TENDER" means the proposal along with supporting documents submitted by 

the CONTRACTOR for consideration by the EMPLOYER. 
 
1.1.13  The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-

CHARGE to effect additions to or deletion from and alteration in the works. 
 
1.1.14  The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the 

ENGINEER-IN-CHARGE when the works have been completed entirely in 
accordance with CONTRACT DOCUMENT to his satisfaction. 

 
1.1.15  The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the 

satisfactory compliance of various provision of the CONTRACT by the 
CONTRACTOR issued by the ENGINEER-IN-CHARGE/ EMPLOYER after the period 
of liability is over. 

 
1.1.16  “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from 

the date of COMPLETION CERTIFICATE up to the date of issue of FINAL 
CERTIFICATE during which the CONTRACTOR stands responsible for rectifying all 
defects that may appear in the works executed by the CONTRACTOR in pursuance 
of the CONTRACT and includes warranties against Manufacturing/Fabrication/ 
Erection/Construction defects covering all materials plants, equipment, 
components, and the like supplied by the CONTRACTOR, works executed against 
workmanship defects. 

 
1.1.17  The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the 

MANAGING DIRECTOR or any other person so designated by the EMPLOYER. 
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1.1.18  "TEMPORARY WORKS" shall mean all temporary works of every kind required in or 
about the execution, completion or maintenance of works. 

 
1.1.19  "PLANS" shall mean all maps, sketches and layouts as are incorporated in the 

CONTRACT in order to define broadly the scope and specifications of the work or 
works, and all reproductions thereof. 

 
1.1.20  "SITE" shall mean the lands and other places on, under, in or through which the 

permanent works are to be carried out and any other lands or places provided by 
the EMPLOYER for the purpose of the CONTRACT. 

 
1.1.21  "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed 

or printed characters sent (unless delivered personally or otherwise proved to have 
been received by the addressee) by registered post to the latest known private or 
business address or registered office of the addressee and shall be deemed to have 
been received in the ordinary course of post it would have been delivered. 

 
1.1.22  "APPROVED" shall mean approved in writing including subsequent written 

confirmation of previous verbal approval and "APPROVAL" means approval in 
writing including as aforesaid. 

 
1.1.23  "LETTER OF INTENT/FAX OF INTENT/SERVICE ORDER” shall mean intimation by a 

Fax/Letter to Tenderer(s) that the tender has been accepted in accordance with the 
provisions contained in the letter. 

 
1.1.24  "DAY" means a day of 24 hours from midnight to midnight irrespective of the 

number of hours worked in that day. 
 
1.1.25  "WORKING DAY" means any day which is not declared to be holiday or rest day by 

the EMPLOYER. 
 
1.1.26  "WEEK" means a period of any consecutive seven days. 
 
1.1.27  "METRIC SYSTEM" - All technical documents regarding the construction of works 

are given in the metric system and all work in the project should be carried out 
according to the metric system. All documents concerning the work shall also be 
maintained in the metric system. 

 
1.1.28  "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum 

accepted or the sum calculated in accordance with the prices accepted in tender 
and/or the CONTRACT rates as payable to the CONTRACTOR for the entire 
execution and full completion of the work, including change order. 

 
1.1.29  "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, 

instruction, dimensions, etc. shall be in English Language. 
 
1.1.30  "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure 

by the CONTRACTOR at "SITE" comprising of construction equipments, aids, tools 
tackles including setting of site offices with facilities such as power, water, 
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communication etc. establishing manpower organization comprising of Resident 
Engineers, Supervising personnel and an adequate strength of skilled, semi-skilled 
and un-skilled workers, who with the so established infrastructure shall be in a 
position to commence execution of work at site(s), in accordance with the agreed 
Time Schedule of Completion of Work. "MOBILISATION" shall be considered to 
have been achieved, if the CONTRACTOR is able to establish infrastructure as per 
Time Schedule, where so warranted in accordance with agreed schedule of work 
implementation to the satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER. 

 
1.1.31  "COMMISSIONING" shall mean pressing into service of the system including the 

plant(s), equipment(s), vessel(s), pipeline, machinery (ies), or any other section or 
sub-section of installation(s) pertaining to the work of the CONTRACTOR after 
successful testing and trial runs of the same. 

 
"COMMISSIONING" can be either for a completed system or a part of system of a 
combination of systems or sub-systems and can be performed in any sequence as 
desired by EMPLOYER and in a manner established to be made suited according to 
availability of pre-requisites. Any such readjustments made by EMPLOYER in 
performance of "COMMISSIONING" activity will not be construed to be violating 
CONTRACT provisions and CONTRACTOR shall be deemed to have provided for 
the same. 
 

Section-II (General Information) 
 
2.  General Information  
 
2.1  a)  Location of Site: The proposed location of Project site is defined in the 

 Special Conditions of Contract. 
 

b)  Access by Road: CONTRACTOR, if necessary, shall build other 
 temporary access roads to the actual site of construction for his own 
 work at his own cost. The CONTRACTOR shall be required to permit the 
 use of the roads so constructed by him for vehicles of any other parties 
 who may be engaged on the project site. The CONTRACTOR shall also 
 facilitate the construction of the permanent roads should the 
 construction there of start while he is engaged on this work. He shall 
 make allowance in his tender for any inconvenience he anticipates on 
 such account. 

 
Non-availability of access roads, railway siding and railway wagons for the use of 
the CONTRACTOR shall in no case condone any delay in the execution of WORK 
nor be the cause for any claim for compensation against the EMPLOYER. 

 
2.2  Scope of Work: The scope of WORK is defined in the Technical Part of the tender 

document. The CONTRACTOR shall provide all necessary materials, equipment, 
labour etc. for the execution and maintenance of the WORK till completion unless 
otherwise mentioned in the Tender Document. 
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2.3  Water Supply: Contractor will have to make his own arrangements for supply of 
water to his labor camps and for works. All pumping installations, pipe network and 
distribution system will have to be carried out by the Contractor at his own risk and 
cost. 

 
Alternatively, the Employer at his discretion may endeavor to provide water to the 
Contractor at the Employer's source of supply provided the Contractor makes his 
own arrangement for the water meter which shall be in custody of the Employer 
and other pipe networks from source of supply and such distribution pipe network 
shall have prior approval of the Engineer-in-Charge so as not to interfere with the 
layout and progress of the other construction works. In such case, the rate for water 
shall be deducted from the running account bills.  
 
However, the Employer does not guarantee the supply of water and this does not 
relieve the Contractor of his responsibility in making his own arrangement and for 
the timely completion of the various works as stipulated. 

 
2.4  Power Supply: 
2.4.1  Subject to availability, EMPLOYER will supply power at 400/440 V at only one point 

at the nearest sub-station, from where the CONTRACTOR will make his own 
arrangement for temporary distribution. The point of supply will not be more than 
500 m away from the CONTRACTOR'S premises. All the works will be done as per 
the applicable regulations and passed by the ENGINEER-IN-CHARGE. The 
temporary line will be removed forthwith after the completion of work or if there is 
any hindrance caused to the other works due to the alignment of these lines, the 
CONTRACTOR will re-route or remove the temporary lines at his own cost. The 
CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, 
etc. for purposes of payment to the EMPLOYER which should be in the custody and 
control of the EMPLOYER. The cost of power supply shall be payable to the 
EMPLOYER every month for Construction Works power which would be deducted 
from the running account bills. The EMPLOYER shall not, however, guarantee the 
supply of electricity nor have any liability in respect thereof. No claim for 
compensation for any failure or short supply of electricity will be admissible. 

 
2.4.2  It shall be the responsibility of the CONTRACTOR to provide and maintain the 

complete installation on the load side of the supply with due regard to safety 
requirement at site. All cabling, equipment, installations etc. shall comply in all 
respects with the latest statutory requirements and safety provisions i.e., as per the 
Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his 
equipment and Electrical Wiring etc., are installed, modified, maintained by a 
licensed Electrician/Supervisor. A test certificate is to be produced to the 
ENGINEER-IN-CHARGE for his approval, before power is made available. 

 
2.4.3  At all times, IEA regulations shall be followed failing which the EMPLOYER has a 

right to disconnect the power supply without any reference to the CONTRACTOR. 
No claim shall be entertained for such disconnection by the ENGINEER-IN-
CHARGE. Power supply will be reconnected only after production of fresh 
certificate from authorized electrical supervisors. 
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2.4.4  The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's 
equipment as a result of variation in voltage or frequency or interruption in power 
supply or other loss to the CONTRACTOR arising there from. 

 
2.4.5  The CONTRACTOR shall ensure that the Electrical equipment installed by him are 

such that average power factors does not fall below 0.90 at his premises. In case 
power factor falls below 0.90 in any month, he will reimburse to the EMPLOYER at 
the penal rate determined by the EMPLOYER for all units consumed during the 
month. 

 
2.4.6  The power supply required for CONTRACTOR's colony near the plant site will be 

determined by the EMPLOYER and shall be as per State Electricity Board's Rules 
and other statutory provisions applicable for such installations from time to time. In 
case of power supply to CONTRACTOR's colony, the power will be made available 
at a single point and the CONTRACTOR shall make his own arrangement at his own 
cost for distribution to the occupants of the colony as per Electricity Rules and Acts. 
The site and colony shall be sufficiently illuminated to avoid accidents. 

 
2.4.7  The CONTRACTOR will have to provide and install his own lights and power meters 

which will be governed as per Central/State Government Electricity Rules. The 
meters shall be sealed by the EMPLOYER.  

 
2.4.8  In case of damage of any of the EMPLOYER’s equipment on account of fault, 

intentional or unintentional on the part of the CONTRACTOR, the EMPLOYER 
reserves the right to recover the cost of such damage from the CONTRACTOR's bill. 
Cost of HRC Fuses replaced at the EMPLOYER's terminals due to any fault in the 
CONTRACTOR's installation shall be to CONTRACTOR's account at the rates 
decided by the ENGINEER-IN-CHARGE. 

 
2.4.9  Only motors up to 3 HP will be allowed to be started direct online. For motors 

above 3 HP and up to 100 HP a suitable Starting device approved by the 
ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR. For motors 
above 100 HP slip ring induction motors with suitable starting devices as approved 
by the ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR. 

 
2.4.10  The CONTRACTOR shall ensure at his cost that all electrical lines and equipment 

and all installations are approved by the State Electricity Inspector before power 
can be supplied to the EMPLOYER. 

 
2.4.11  The total requirement of power shall be indicated by the tenderer along with his 

tender. 
 
2.5  Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at 

his own discretion and convenience and for the duration of the execution of the 
work make available near the site, land for construction of CONTRACTOR's 
Temporary Field Office, godowns workshops and assembly yard required for the 
execution of the CONTRACT. The CONTRACTOR shall at his own cost construct all 
these temporary buildings and provide suitable water supply and sanitary 
arrangement and get the same approved by the ENGINEER-IN-CHARGE.  
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On completion of the works undertaken by the CONTRACTOR, he shall remove all 
temporary works erected by him and have the SITE cleaned as directed by 
ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these 
requirements, the ENGINEER-IN-CHARGE may at the expenses of the 
CONTRACTOR remove such surplus, and rubbish materials and dispose off the 
same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR 
shall forthwith pay the amount of all expenses so incurred and shall have no claim 
in respect of any such surplus materials disposed off as aforesaid. But the 
EMPLOYER reserves the right to ask the CONTRACTOR any time during the 
pendency of the CONTRACT to vacate the land by giving 7 days’ notice on security 
reasons or on national interest or otherwise. Rent may be charged for the land so 
occupied from contractor by the Employer.  

 
The CONTRACTOR shall put up temporary structures as required by them for their 
office, fabrication shop and construction stores only in the area allocated to them 
on the project site by the EMPLOYER or his authorized representative. No tea 
stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in 
the allotted land or complex area without written permission of the EMPLOYER. 

 
No unauthorized buildings, constructions or structures should be put up by the 
CONTRACTOR anywhere on the project site. 
 
For uninterrupted fabrication work, the CONTRACTOR shall put up temporary 
covered structures at his cost within Area in the location allocated to them in the 
project site by the EMPLOYER or his authorized representative. 

 
No person except for authorized watchman shall be allowed to stay in the plant 
area/CONTRACTOR's area after completion of the day's job without prior written 
permission from ENGINEER-IN-CHARGE. 

 
2.6  Land for Residential Accommodation: No Land shall be made available for 

residential accommodation for staff and labor of CONTRACTOR. 
 

Section-III (General Instructions to Tenderers) 
 
3.  Submission of Tender:  
 
3.1  TENDER must be submitted without making any additions, alterations, and as per 

details given in other clauses hereunder. The requisite details shall be filled in by 
the TENDERER at space provided under “Submission of Tender at the beginning of 
GCC of Tender Document. The rate shall be filled only in the schedule given in this 
Tender Document. 

 
3.2  Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted 

along with the Tender Document. The tenderer should write clearly the revised 
quantities in Schedule of Rates of Tender Document and should price the WORK 
based on revised quantities when amendments of quantities are issued in addenda. 
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3.3  Covering letter along with its enclosures accompanying the Tender Document and 
all further correspondence shall be submitted in duplicate. 

 
3.4  Tenderers are advised to submit quotations based strictly on the terms and 

conditions and specifications contained in the Tender Documents and not to 
stipulate any deviations. 

 
3.5  Tenders should always be placed in double sealed covers, super scribing 

["QUOTATION DO NOT OPEN" Tender for _________________________ Project 
of Maharashtra Natural Gas Limited due for opening on 
_______________________]. The Full Name, Address and Telegraphic Address, 
Fax No. of the Tenderers shall be written on the bottom left-hand corner of the 
sealed cover. 

 
4.  Documents:  
 
4.1  General: 

The tenders as submitted will consist of the following: 
i)  Complete set of Tender Documents (Original) as sold duly filled in and 

signed by the tenderer as prescribed in different clauses of the Tender 
Documents. 

ii)  Earnest money in the manner specified in Clause 6 hereof. 
iii)  Power of Attorney or a true copy thereof duly attested by a Gazetted Officer 

in case an authorized representative has signed the tender, as required by 
Clause 14 hereof. 

iv)  Information regarding tenderers in the proforma enclosed. 
v)  Details of work of similar type and magnitude carried out by the Tenderer in 

the proforma provided in the tender document. 
vi)  Organization chart giving details of field management at site, the tenderer 

proposes to have for this job. 
vii)  Details of construction plant and equipments available with the tenderer for 

using in this work. 
viii)  Solvency Certificate from Scheduled Bank to prove the financial ability to 

carry out the work tendered for. 
ix)  Latest Balance Sheet and Profit & Loss Account duly audited. 
x)  Details of present commitment as per proforma enclosed to tender. 
xi)  Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers 

and other technical information the tenderer wish to furnish. 
xii)  Provident fund registration certificate 
xiii)  List showing all enclosures to tender. 

 
4.2  All pages are to be Initiated: All signatures in Tender Documents shall be dated, as 

well as all the pages of all sections of Tender Documents shall be initialed at the 
lower right-hand corner and signed wherever required in the tender papers by the 
TENDERER or by a person holding power of attorney authorizing him to sign on 
behalf of the tenderer before submission of tender. 

 
4.3  Rates to be in Figures and Words: The tender should quote in English both in 

figures as well as in words the rates and amounts tendered by him in the Schedule 
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of Rates of Tender submitted by the CONTRACTOR for each item and in such a 
way that interpolation is not possible. The amount for each item should be worked 
out and entered and requisite total given of all items, both in figures and in words. 
The tendered amount for the work shall be entered in the tender and duly signed 
by the Tenderer. 
If some discrepancies are found between the RATES in FIGURES and WORDS or 
the AMOUNT shown in the tender, the following procedure shall be followed: 

 
a) When there is difference between the rates in figures and words, the rate which 
corresponds to the amount worked out by the tenderer shall be taken as correct. 

 
b) When the rate quoted by the tenderer in figures and words tally but the amount 
is incorrect the rate quoted by the tenderer shall be taken as correct. 

 
c) When it is not possible to ascertain the correct rate by either of above methods, 
the rate quoted in words shall be taken as correct. 

 
4.4  Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender 

paper shall be signed in full by the TENDERER with date. No erasure or over writing 
is permissible. 

 
4.5  Signature of Tenderer: 
 
4.5.1  The TENDERER shall contain the name, residence and place of business of person 

or persons making the tender and shall be signed by the TENDERER with his usual 
signature. Partnership firms shall furnish the full names of all partners in the tender. 
It should be signed in the partnership's name by all the partners or by duly 
authorized representatives followed by the name and designation of the person 
signing. Tender by a corporation shall be signed by an authorized representative, 
and a Power of Attorney in that behalf shall accompany the tender. A copy of the 
constitution of the firm with names of all partners shall be furnished. 

 
4.5.2  When a tenderer signs a tender in a language other than English, the total amount 

tendered should, in addition, be written in the same language. The signature should 
be attested by at least one witness. 

 
4.6  Witness: Witness and sureties shall be persons of status and property and their 

names, occupation and address shall be stated below their signature. 
 
4.7  Details of Experience: The tenderer should furnish, along with his tender, details of 

previous experience in having successfully completed in the recent past works of 
this nature, together with the names of Employers, location of sites and value of 
contract, date of commencement and completion of work, delays if any, reasons of 
delay and other details along with documentary evidence(s). 

 
4.8  Liability of Government of India: It is expressly understood and agreed by and 

between Bidder or/Contractor and M/s Maharashtra Natural Gas Limited, and that 
M/s Maharashtra Natural Gas Limited, is entering into this agreement solely on its 
own behalf and not on behalf of any other person or entity. In particular, it is 
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expressly understood and agreed that the Government of India is not a party to this 
agreement and has no liabilities, obligations or rights hereunder. It is expressly 
understood and agreed that M/s Maharashtra Natural Gas Limited is an 
independent legal entity with power and authority to enter into contracts solely on 
its own behalf under the applicable Laws of India and general principles of Contract 
Law. The Bidder/Contractor expressly agrees, acknowledges, and understands that 
M/s Maharashtra Natural Gas Limited is not an agent, representative or delegate of 
the Government of India. It is further understood and agreed that the Government 
of India is not and shall not be liable for any acts, omissions, commissions, 
breaches or other wrongs arising out of the contract. Accordingly, Bidder/Contractor 
hereby expressly waives, releases and foregoes any and all actions or claims, 
including cross claims, impleader claims or counter claims against the Government 
of India arising out of this contract and covenants not to sue to Government of India 
as to any manner, claim, cause of action or thing whatsoever arising of or under this 
agreement. 

 
5.  Transfer of Tender Documents: 
 
5.1  Transfer of Tender Documents purchased by one intending tenderer to another is 

not permissible. 
 
6.  Earnest Money:  
 
6.1  The bidder must pay Earnest Money as given in the letter / notice inviting tenders 

and attach the official receipt with the tender failing which the tender is liable to be 
rejected and representatives of such tenderers will not be allowed to attend the 
tender opening. Earnest Money can be paid in Demand Drafts or Bank Guarantee 
or Banker’s Cheque or Letter of Credit from any Indian scheduled bank or a branch 
of an international bank situated in India and registered with Reserve Bank of India 
as scheduled foreign bank.  

 
The bid guarantee shall be submitted in the prescribed format. 

 
Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma 
prescribed by the EMPLOYER. No interest shall be paid by the EMPLOYER on the 
Earnest Money deposited by the tenderer. The Bank Guarantee furnished in lieu of 
Earnest Money shall be kept valid for a period of "SIX MONTHS" from the date of 
opening of tender. (TWO MONTHS beyond the bid due date). 

 
The Earnest Money deposited by successful tenderer shall be forfeited if the 
Contractor fails to furnish the requisite Contract Performance Security as per clause 
24 hereof and /or fails to start work within a period of 15 days or fails to execute the 
AGREEMENT within 15 days of the receipt by him of the Notification of Acceptance 
of Tender. 

 
Note: The Earnest Money of the unsuccessful bidder will be returned by 
EMPLOYER, directly to the tenderer (s), after award of work or the tender is 
cancelled. 
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Note:  
The Indian / Domestic firms registered with NSIC / MSME, under its single 
point registration scheme are exempted from furnishing Tender Fee & Bid 
Security, provided they are registered for the items / work they intend to 
quote and subject to their enclosing with their bid a copy of latest and current 
registration certificate. 

 
7  Validity:  
 
7.1  Tender submitted by tenderers shall remain valid for acceptance for a period of "4 

MONTHS" from the date of opening of the tender. The tenderers shall not be 
entitled during the said period of 4 months, without the consent in writing of the 
EMPLOYER, to revoke or cancel his tender or to vary the tender given or any term 
thereof. In case of tender revoking or canceling his tender or varying any term in 
regard thereof without the consent of EMPLOYER in writing, the EMPLOYER shall 
forfeit Earnest Money paid by him along with tender. 

 
8  Addenda/Corrigenda  
 
8.1  Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to 

the date of opening of the tenders to clarify documents or to reflect modification in 
design or CONTRACT terms. 

 
8.2  Each addenda/ corrigendum issued will be issued in duplicate to each person or 

organization to whom set of Tender Documents has been issued. Recipient will 
retain tenderer's copy of each Addendum/Corrigendum and attach original copy 
duly signed along with his offer. All Addenda/Corrigenda issued shall become part 
of Tender Documents. 

 
9  Right of Employer to Accept or Reject Tender: 
 
9.1  The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, 

however, does not bind himself to accept the lowest tender, and reserves to itself 
the authority to reject any or all the tenders received without assigning any reason 
whatsoever. At the option of the Employer, the work for which the tender had been 
invited, may be awarded to one Contractor or split between more than one bidder, 
in which case the award will be made for only that part of the work, in respect of 
which the bid has been accepted. The quoted rates should hold good for such 
eventualities. 
 
Tenders in which any of the particulars and prescribed information are missing or 
are incomplete in any respect and/or the prescribed conditions are not fulfilled are 
liable to be rejected. The Tender containing uncalled for remarks or any additional 
conditions are liable to be rejected. 

 
Canvassing in connection with tenders is strictly prohibited and tenders submitted 
by the Tenderers who resort to canvassing will be liable to rejection. 
 

 



 
 

MAHARASHTRA NATURAL 
GAS LIMITED 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR SHIFTING OF MDPE GAS PIPELINE 
& RESTORATION WORK FOR PNG & CGD NETWORK 

OF MNGL, PUNE 
 

Bid No.: MNGL/CP/2025-26/112 

 

Page 77 of 261 

10  Time Schedule  
 
10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in 

TENDER/CONTRACT Document. The period of construction given in Time Schedule 
includes the time required for mobilization as well as testing, rectifications if any, 
retesting and completion in all respects to the entire satisfaction of the ENGINEER-
IN-CHARGE. 

 
10.2  A joint programme of execution of the WORK will be prepared by the ENGINEER-

IN-CHARGE and CONTRACTOR based on priority requirement of this project. This 
programme will take into account the time of completion mentioned in 10.1 above 
and the time allowed for the priority works by the ENGINEER-IN-CHARGE. 

 
10.3  Monthly/Weekly construction programme will be drawn up by the ENGINEER-IN-

CHARGE jointly with the CONTRACTOR, based on availability of work fronts and 
the joint construction programme as per 10.2 above. The CONTRACTOR shall 
scrupulously adhere to these targets / programmes by deploying adequate 
personnel, construction tools and tackles and he shall also supply himself all 
materials of his scope of supply in good time to achieve the targets / programmes. 
In all matters concerning the extent of targets set out in the weekly and monthly 
programmes and the degree of achievements the decision of the ENGINEER-IN-
CHARGE will be final and binding on the CONTRACTOR. 

 
11  Tenderer’s Responsibility  
 
11.1  The intending tenderers shall be deemed to have visited the SITE and familiarized 

submitting the tender. Non-familiarity with the site conditions will not be considered 
a reason either for extra claims or for not carrying out the works in strict conformity 
with the DRAWINGS and SPECIFICATIONS or for any delay in performance. 

 
12  Retired Government or Company Officers 

VOID 
 
13  Signing of the Contract:  
 
13.1  The successful tenderer shall be required to execute an AGREEMENT in the 

proforma attached with TENDER DOCUMENT within 15 days of the receipt by him 
of the Notification of Acceptance of Tender. In the event of failure on the part of the 
successful tenderer to sign the AGREEMENT within the above stipulated period, the 
Earnest Money or his initial deposit will be forfeited, and the acceptance of the 
tender shall be considered as cancelled. 

 
14  Field Management & Controlling/Coordinating Authority: 
 
14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who 

will be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also 
authorize his representatives to assist in performing his duties and functions. 
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14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies 
engaged at site to ensure minimum disruption of work carried out by different 
agencies. It shall be the responsibility of the CONTRACTOR to plan and execute 
the work strictly in accordance with site instructions to avoid hindrance to the work 
being executed by other agencies. 

 
15  Note to Schedule of Rates:  
 
15.1  The Schedule of Rates should be read in conjunction with all the other sections of 

the tender. 
 
15.2  The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS 

and details of work to be done within TIME SCHEDULE and to have acquainted 
himself of the condition prevailing at site. 

 
15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If 

quoted in separate typed sheets no variation in item description or specification 
shall be accepted. Any exceptions taken by the tenderer to the Schedule of Rates 
shall be brought out in the terms and conditions of the offer. 

 
15.4  The quantities shown against the various items are only approximate. Any increase 

or decrease in the quantities shall not form the basis of alteration of the rates 
quoted and accepted. 

 
15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work 

falling between similar items of lower and higher magnitude.  
 
16  Policy for Tenders under Consideration: 
 
16.1  Only Those Tenders which are complete in all respects and are strictly in 

accordance with the Terms and Conditions and Technical Specifications of Tender 
Document, shall be considered for evaluation. Such Tenders shall be deemed to be 
under consideration immediately after opening of Tender and until such time an 
official intimation of acceptance /rejection of Tender is made by MNGL to the 
Bidder. 

 
16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. MNGL will 

appreciate submission of offer based on the terms and conditions in the enclosed 
General Conditions of Contract (GCC), Special Conditions of Contract (SCC), 
Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to avoid 
wastage of time and money in seeking clarifications on technical/ commercial 
aspects of the offer. Bidder may note that no technical and commercial 
clarifications will be sought for after the receipt of the bids. In case of any 
deviation/nonconformity observed in the bid, it will be liable for rejection. 
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17  Award of Contract:  
 
17.1  The Acceptance of Tender will be intimated to the successful Tenderer by MNGL 

either by Telex/ Telegram/ Fax or by Letter or like means defined as LETTER OF 
ACCEPTANCE OF TENDER. 

 
17.2  MNGL will be the sole judge in the matter of award of CONTRACT and the decision 

of MNGL shall be final and binding. 
 
18  Clarification of Tender Document: 
 
18.1  The Tender is required to carefully examine the Technical Specifications, 

Conditions of Contract, Drawings and other details relating to WORK and given in 
Tender Document and fully inform himself as to all conditions and matters which 
may in any way affect the WORK or the cost thereof. In case the Tenderer is in 
doubt about the completeness or correctness of any of the contents of the Tender 
Documents he should request in writing for an interpretation/clarification to MNGL 
in triplicate. MNGL will then issue interpretation/clarification to Tenderer in writing. 
Such clarifications and or interpretations shall form part of the Specifications and 
Documents and shall accompany the tender which shall be submitted by tenderer 
within time and date as specified in invitations to tender. 

 
18.2  Verbal clarification and information given by MNGL or its employee(s) or its 

representatives shall not in any way be binding on MNGL. 
 
19  Local Conditions:  
 
19.1  It will be imperative on each tenderer to inform himself of all local conditions and 

factors which may have any effect on the execution of WORK covered under the 
Tender Document. In their own interest, the tenderer is requested to familiarize 
themselves with the Indian Income Tax Act 1961, Indian Companies Act 1956, 
Indian Customs Act 1962 and other related Acts and Laws and Regulations of India 
with their latest amendments, as applicable. MNGL shall not entertain any requests 
for clarifications from the tenderer regarding such local conditions. 

 
19.2  It must be understood and agreed that such factors have properly been 

investigated and considered while submitting the tender. No claim for financial or 
any other adjustments to VALUE OF CONTRACT, on lack of clarity of such factors 
shall be entertained. 

 
20  Abnormal Rates:  
 
20.1  The tenderer is expected to quote rate for each item after careful analysis of cost 

involved for the performance of the completed item considering all specifications 
and Conditions of Contract. This will avoid loss of profit or gain in case of 
curtailment or change of specification for any item. In case it is noticed that the 
rates quoted by the tenderer for any item are unusually high or unusually low, it will 
be sufficient cause for the rejection of the tender unless the EMPLOYER is 
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convinced about the reasonableness after scrutiny of the analysis for such rate(s) to 
be furnished by the tenderer (on demand). 

 
Section-IV (General Obligations) 

 
21  Priority of Contract Documents 
 
21.1  Except if and the extent otherwise provided by the Contract, the provisions of the 

General Conditions of Contract and Special Conditions shall prevail over those of 
any other documents forming part of the CONTRACT. Several documents forming 
the CONTRACT are to be taken as mutually explanatory of one another, but in case 
of ambiguities or discrepancies the same shall be explained and adjusted by the 
ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor instructions 
thereon and in such event, unless otherwise provided in the Contract, the priority of 
the documents forming the Contract shall be as follows: 
1)  The Contract Agreement. 
2)  The Letter of Acceptance. 
3)  The Instructions to Bidders (ITB). 
4)  Special Conditions of Contract (SCC). 
5)  General Conditions of Contract (GCC). 
6)  Any other document forming part of the Contract. 

 
Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR 
described in the SPECIFICATIONS without being shown in the DRAWINGS shall 
nevertheless be deemed to be included in the same manner as if they had been 
specifically shown upon the DRAWINGS and described in the SPECIFICATIONS. 

 
21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of 

these General Conditions of Contract or to the SPECIFICATIONS or to any other 
Tender Document are solely for the purpose of giving a concise indication and not a 
summary of the contents thereof, and they shall never be deemed to be part 
thereof or be used in the interpretation or construction thereof the CONTRACT. 

 
21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated 

specifically, the singular shall include the plural and vice versa wherever the 
context so requires. 

 
21.4  Interpretation: Words implying `Persons' shall include relevant `Corporate 

Companies / Registered Associations/ Body of Individuals/ Firm of Partnership' as 
the case may be. 

 
22  Special Conditions of Contract: 
 
22.1  Special Conditions of Contract shall be read in conjunction with the General 

Conditions of Contract, specification of Work, Drawings and any other documents 
forming part of this CONTRACT wherever the context so requires. 

 
22.2  Notwithstanding the sub-division of the documents into these separate sections and 

volumes every part of each shall be deemed to be supplementary to and 
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complementary of every other part and shall be read with and into the CONTRACT 
so far as it may be practicable to do so. 

 
22.3  Where any portion of the General Condition of Contract is repugnant to or at 

variance with any provisions of the Special Conditions of Contract, unless a 
different intention appears the provisions of the Special Conditions of Contract shall 
be deemed to over-ride the provisions of the General Conditions of Contract and 
shall to the extent of such repugnancy, or variations, prevail. 

 
22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall perform 

certain WORK or provide certain facilities, it is understood that the CONTRACTOR 
shall do so at his cost and the VALUE OF CONTRACT shall be deemed to have 
included cost of such performance and provisions, so mentioned. 

 
22.5  The materials, design and workmanship shall satisfy the relevant INDIAN 

STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred to. 
Where the job specification stipulate requirements in addition to those contained in 
the standard codes and specifications, these additional requirements shall also be 
satisfied. 

 
22.6 PROCUREMENTS FROM A BIDDER WHICH SHARES A LAND BORDER  WITH 
 INDIA: 
 

I. Order (Public Procurement No. 1) dated 23.07.2020, Order (Public 
 Procurement No. 2) dated 23.07.2020 and Order (Public Procurement 
 No.  3) dated 24.07.2020, Department of Expenditure, Ministry of 
 Finance,  Govt. of India refers. The same are available at 
 website https://doe.gov.in/procurement-policy-divisions. 
  
II. Any bidder from a country which shares a land border with India will 
 be eligible to bid in this tender only if the bidder is registered with the 
 Competent  Authority. For details of competent authority refer to 
 Annexure I of  Order  (Public Procurement No. 1) dated 23.07.2020. 
 Further the above will not apply to bidders from those countries (even  if 
sharing a land border with India) to which the Government of India has extended 
lines of credit or in which the Government of India is  engaged in 
development projects. Updated lists of countries to which  lines of credit have 
been extended or in which development projects are  undertaken are given in 
the website of the  Ministry of External Affairs,  Govt. of India. 
  
III. "Bidder" (including the term 'tenderer', 'consultant' 'vendor' or 'service 
 provider' in certain contexts) for purpose of this provision means any 
 person or firm or company, including any member of a consortium or 
 joint venture (that is an association of several persons, or firms or 
 companies), every artificial juridical person not falling in any of the 
 descriptions of bidders stated hereinbefore, including any agency,  branch 
or office controlled by such person, participating in a  procurement process. 
  

https://doe.gov.in/procurement-policy-divisions
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IV. "Bidder from a country which shares a land border with India" for the 
 purpose of this: 
a. An entity incorporated, established or registered in such a country; or 
b. A subsidiary of an entity incorporated, established or registered in   

 such a country; or 
c. An entity substantially controlled through entities incorporated,   

 established or registered in such a country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the consortium or  

 joint venture falls under any of the above 
   
 V. "Beneficial owner" for the purpose of above (4) will be as under: 
  

i)  In case of a company or Limited Liability Partnership, the beneficial  
 owner is the natural person(s), who, whether acting alone or together,  
 or through one or more juridical person(s), has a controlling ownership  
 interest or who exercises control through other means. 

 
Explanation -  

a) "Controlling ownership interest" means ownership of, 
 or entitlement to, more than twenty-five per cent of  shares 
 or capital or profits of the company. 
 
b) "Control" shall include the right to appoint the majority 
 of the directors or to control the management or policy 
 decisions, including by virtue of their shareholding or 
 management rights or shareholder’s agreements or  voting 
 agreements. 
 

ii) In case of a partnership firm, the beneficial owner is the natural person(s) 
who, whether acting alone or together, or through one or more juridical 
person, has ownership of entitlement to more than fifteen percent of capital 
or profits of the partnership. 

 
iii) In case of an unincorporated association or body of individuals, the 

beneficial owner is the natural person(s), who, whether acting alone or 
together, or through one or more juridical person, has ownership of or 
entitlement to more than fifteen percent of the property or capital or profits 
of such association or body of individuals. 

iv) Where no natural person is identified under (i) or (ii) or (iii) above, the 
beneficial owner is the relevant natural person who holds the position of 
senior managing official. 

 
v) In case of a trust, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with 
fifteen percent or more interest in the trust and any other natural person 
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exercising ultimate effective control over the trust through a chain of control 
or ownership. 

  
VI.  "Agent" for the purpose of this Order is a person employed to do any act for 

another, or to represent another in dealings with third persons 
  
VII. SUBMISSION OF CERTIFICATE IN BIDS: Bidder shall submit a certificate in 

this regard as Form-I to Section-II. If such certificate given by a bidder 
whose bid is accepted is found to be false, this would be a ground for 
immediate rejection of the bid/termination and further action as per 
“Procedure for Action in case of Corrupt/Fraudulent/ Collusive / Coercive 
Practices” of tender document. 

  
 VIII. The registration, wherever applicable, should be valid at the time of 

 submission of bids and at the time of acceptance of bids. In  respect 
of supply otherwise than by tender, registration should be  valid  at the  time of 
placement of order. If the bidder was validly registered at  the time of acceptance / 
placement of order, registration shall not be a  relevant consideration during 
contract execution. 

 
23  Contractor to obtain his own Information: 
 
23.1  The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may 

be, deemed to have himself independently obtained all necessary information for 
the purpose of preparing his tender and his tender as accepted shall be deemed to 
have taken into account all contingencies as may arise due to such information or 
lack of same. The correctness of the details, given in the Tender Document to help 
the CONTRACTOR to make up the tender is not guaranteed.  

 
The CONTRACTOR shall be deemed to have examined the CONTRACT 
DOCUMENTS, to have generally obtained his own information in all matters 
whatsoever that might affect the carrying out of the works at the schedules rates 
and to have satisfied himself to the sufficiency of his tender. Any error in description 
of quantity or omission there from shall not vitiate the CONTRACT or release the 
CONTRACTOR from executing the work comprised in the CONTRACT according to 
DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have 
known the scope, nature and magnitude of the WORKS and the requirements of 
materials and labour involved etc., and as to what all works, he has to complete in 
accordance with the CONTRACT documents whatever be the defects, omissions or 
errors that may be found in the DOCUMENTS. The CONTRACTOR shall be deemed 
to have visited surroundings, to have satisfied himself to the nature of all existing 
structures, if any, and also as to the nature and the conditions of the Railways, 
Roads, Bridges and Culverts, means of transport and communication, whether by 
land, water or air, and as to possible interruptions thereto and the access and 
egress from the site, to have made enquiries, examined and satisfied himself as to 
the sites for obtaining sand, stones, bricks and other materials, the sites for 
disposal of surplus materials, the available accommodation as to whatever 
required, depots and such other buildings as may be necessary for executing and 
completing the works, to have made local independent enquiries as to the sub-soil, 
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subsoil water and variations thereof, storms, prevailing winds, climatic conditions 
and all other similar matters effecting these works. He is deemed to have 
acquainted himself as to his liability of payment of Government Taxes, Customs 
duty and other charges, levies etc. 

 
Any neglect or omission or failure on the part of the CONTRACTOR in obtaining 
necessary and reliable information upon the foregoing or any other matters 
affecting the CONTRACT shall not relieve him from any risks or liabilities or the 
entire responsibility from completion of the works at the scheduled rates and times 
in strict accordance with the CONTRACT. 

 
It is, therefore, expected that should the CONTRACTOR have any doubt as to the 
meaning of any portion of the CONTRACT DOCUMENT he shall set forth the 
particulars thereof in writing to EMPLOYER in duplicate, before submission of 
tender. The EMPLOYER may provide such clarification as may be necessary in 
writing to CONTRACT, such clarifications as provided by EMPLOYER shall form part 
of CONTRACT DOCUMENTS. 

 
No verbal agreement or inference from conversation with any effect or employee of 
the EMPLOYER either before, during or after the execution of the CONTRACT 
agreement shall in any way affect or modify and of the terms or obligations herein 
contained. 

 
Any change in layout due to site conditions or technological requirement shall be 
binding on the CONTRACTOR and no extra claim on this account shall be 
entertained. 

 
24  Contract Performance Security: 
 
24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of 

notification of award, a security in the sum of 10% of the annualized contract value 
of the tender or the actual value of work to be done whichever is applicable due to 
any additional work or any other reasons, in the form of a Bank draft/Banker’s 
cheque or Bank Guarantee or irrevocable Letter of credit (as per proforma 
enclosed) as Contract Performance Security with the EMPLOYER which will be 
refunded after the expiry of DEFECTS LIABILITY PERIOD. 

 
24.2  CONTRACTOR can furnish the Contract Performance Security in the form of 

Demand Draft or through a Bank Guarantee or through an irrevocable Letter of 
Credit from any Indian scheduled bank or a branch of an international bank 
situated in India and registered with Reserve Bank of India as scheduled foreign 
bank. The bank guarantee or the Letter of Credit shall be submitted in the 
prescribed format. 

 
24.3  If the CONTRACTOR/SUB-CONTRACTOR or their employees or the 

CONTRACTOR’s agents and representatives shall damage, break, deface or 
destroy any property belonging to the EMPLOYER or others during the execution of 
the CONTRACT, the same shall be made good by the CONTRACTOR at his own 
expenses and in default thereof, the ENGINEER-IN-CHARGE may cause the same 
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to be made good by other agencies and recover expenses from the CONTRACTOR 
(for  which the certificate of the ENGINEER- IN-CHARGE shall be final). 

 
24.4  All compensation or other sums of money payable by the CONTRACTOR to the 

EMPLOYER under terms of this CONTRACT may be deducted from or paid by the 
encashment or sale of a sufficient part of his Contract Performance Security or from 
any sums which may be due or may become due to the CONTRACTOR by the 
EMPLOYER of any account whatsoever and in the event of his Contract 
Performance Security being reduced by reasons of any such deductions or sale of 
aforesaid, the CONTRACTOR shall within ten days thereafter make good in cash, 
bank drafts as aforesaid any sum or sums which may have been deducted from or 
realized by sale of his Contract Performance Security, or any part thereof. No 
interest shall be payable by the EMPLOYER for sum deposited as Contract 
Performance Security. 

 
24.5  Failure of the successful bidder to comply with the requirements of this Clause shall 

constitute sufficient grounds for the annulment of the award and the forfeiture of 
bid security. 

 
25  Time of Performance:  
 
25.1  Time for Mobilization 

The work covered by this CONTRACT shall be commenced within seven (7) days, 
the date of letter/Fax of Intent/Service Order or as mentioned in Letter/Fax of 
Intent/Service Order and be completed in stages on or before the dates as 
mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. The 
CONTRACTOR should bear in mind that time is the essence of this agreement. 
Request for revision of construction time after tenders are opened will not receive 
consideration. The above period is included within the overall COMPLETION 
SCHEDULE, not over and above the completion time to any additional work or any 
other reasons. 
 

25.2  Time Schedule of Construction: 
25.2.1  The general Time Schedule of construction is given in the TENDER DOCUMENT. 

CONTRACTOR should prepare a detailed monthly or weekly construction program 
jointly with the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX OF 
INTENT or ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per 
the Time Schedule given in the CONTRACT DOCUMENT. The period of 
construction given includes the time required for mobilization testing, rectifications, 
if any, retesting and completion in all respects in accordance with CONTRACT 
DOCUMENT to the entire satisfaction of the ENGINEER-IN-CHARGE. 

 
25.2.2  The CONTRACTOR shall submit a detailed PERT network within the time frame 

agreed above consisting of adequate number of activities covering various key 
phases of the WORK such as design, procurement, manufacturing, shipment and 
field erection activities within fifteen (15) days from the date of LETTER/FAX OF 
INTENT. This network shall also indicate the interface facilities to be provided by 
the EMPLOYER and the dates by which such facilities are needed. 
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25.2.3  CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the 
agreed network which may be in the form as submitted with the EMPLOYER or in 
revised form in line with the outcome of discussions shall form part of the 
CONTRACT, to be signed within fifteen (15) days from the date of LETTER OF 
ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the 
opinion of the EMPLOYER proper progress is not maintained suitable changes shall 
be made in the CONTRACTOR's operation to ensure proper progress. 

 
The above PERT network shall be reviewed periodically, and reports shall be 
submitted by the CONTRACTOR as directed by EMPLOYER. 

 
26  Force Majeure : 
 
26.1  CONDITIONS FOR FORCE MAJEURES 

In the event of either party being rendered unable by Force Majeure to perform any 
obligations required to be performed by them under the CONTRACT the relative 
obligation of the party affected by such Force Majeures shall upon notification to 
the other party be suspended for the period during which Force Majeures event 
lasts. The cost and loss sustained by the either party shall be borne by the 
respective parties. 

 
The term "Force Majeures" as employed herein shall mean acts of God, 
earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions, 
explosions, hurricane, sabotage, civil commotions and acts and regulations of 
respective Government of the two parties, namely the EMPLOYER and the 
CONTRACTOR. 

 
Upon the occurrence of such cause(s) and upon its termination, the party alleging 
that it has been rendered unable as aforesaid thereby, shall notify the other party in 
writing immediately but not later than 72 (Seventy-two) hours of the alleged 
beginning and ending thereof giving full particulars and satisfactory evidence in 
support of its claim. 

 
Time for performance of the relative obligation suspended by the Force Majeures 
shall then stand extended by the period for which such cause lasts. 

 
If deliveries of bought out items and/or works to be executed by the CONTRACTOR 
are suspended by Force Majeure conditions lasting for more than 2 (Two) months, 
the EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate 
the contract provisions. 

26.2  OUTBREAK OF WAR 
 
26.2.1  If during the currency of the CONTRACT there shall be an out-break of war whether 

declared or not, in that part of the World which whether financially or otherwise 
materially affect the execution of the WORK the CONTRACTOR shall unless and 
until the CONTRACT is terminated under the provisions in this clause continue to 
use his best endeavor to complete the execution of the WORK, provided always 
that the EMPLOYER shall be entitled, at any time after such out-break of war to 
terminate or re-negotiate the CONTRACT by giving notice in writing to the 
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CONTRACTOR and upon such notice being given the CONTRACT shall, save as to 
the rights of the parties under this clause and to the operation of the clauses 
entitled settlement of Disputes and Arbitration hereof, be terminated but without 
prejudice to the right of either party in respect of any antecedent breach thereof. 

 
26.2.2  If the CONTRACT shall be terminated under the provisions of the above clause, the 

CONTRACTOR shall with all reasonable diligence remove from the SITE all the 
CONTRACTOR's equipment and shall give similar facilities to his SUB-
CONTRACTORS to do so. 

 
27  Price Reduction Schedules: 
 
27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to 

complete the WORK within the stipulated period, then, unless such failure is due to 
Force Majeure as defined in Clause 26 here above or due to EMPLOYER's defaults, 
the Total Contract price shall be reduced by ½% of the total Contract Price per 
complete week of delay or part thereof subject to a maximum of 5% of the Total 
Contract Price, by way of reduction in price for delay and not as penalty. The said 
amount will be recovered from amount due to the Contractor/ Contractor’s Contract 
Performance Security payable on demand. 

 
The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price 
Reduction Schedule shall be final and binding on the CONTRACTOR. 

 
27.2  All sums payable under this clause is the reduction in price due to delay in 

completion period at the above agreed rate. 
 
28  Rights of the employer to forfeit contract performance security: 
 
28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money 

arises out or under the CONTRACT, the EMPLOYER shall be entitled to recover 
such sum by appropriating in part or whole the Contract Performance Security of 
the CONTRACTOR. In the event of the security being insufficient or if no security 
has been taken from the CONTRACTOR, then the balance or the total sum 
recoverable, as the case may be deducted from any sum then due or which at any 
time thereafter may become due to the CONTRACTOR. The CONTRACTOR shall 
pay to the EMPLOYER on demand any balance remaining due. 

 
29  Failure by the contractor to comply with the provisions of the contract: 
 
29.1  If the CONTRACTOR refuses or fails to execute the WORK or any separate part 

thereof with such diligence as will ensure its completion within the time specified in 
the CONTRACT or extension thereof or fails to perform any of his obligation under 
the CONTRACT or in any manner commits a breach of any of the provisions of the 
CONTRACT it shall be open to the EMPLOYER at its option by written notice to the 
CONTRACTOR: 

 
a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand 
terminated and shall cease to be in force and effect on and from the date 
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appointed by the EMPLOYER on that behalf, whereupon the CONTRACTOR shall 
stop forthwith any of the CONTRACTOR's work then in progress, except such 
WORK as the EMPLOYER may, in writing, require to be done to safeguard any 
property or WORK, or installations from damage, and the EMPLOYER, for its part, 
may take over the work remaining unfinished by the CONTRACTOR and complete 
the same through a fresh contractor or by other means, at the risk and cost of the 
CONTRACTOR, and any of his sureties if any, shall be liable to the EMPLOYER for 
any excess cost occasioned by such work having to be so taken over and 
completed by the EMPLOYER over and above the cost at the rates specified in the 
schedule of quantities and rate/prices. 

 
b) WITHOUT DETERMINING THE CONTRACT to take over the work of the 
CONTRACTOR or any part thereof and complete the same through a fresh 
contractor or by other means at the risk and cost of the CONTRACTOR. The 
CONTRACTOR and any of his sureties are liable to the EMPLOYER for any excess 
cost over and above the cost at the rates specified in the Schedule of Quantities/ 
rates, occasioned by such works having been taken over and completed by the 
EMPLOYER. 

 
29.2  In such events of Clause 29.1(a) or (b) above. 

 
a) The whole or part of the Contract Performance Security furnished by the 
CONTRACTOR is liable to be forfeited without prejudice to the right of the 
EMPLOYER to recover from the CONTRACTOR the excess cost referred to in the 
sub-clause aforesaid, the EMPLOYER shall also have the right of taking possession 
and utilizing in completing the works or any part thereof, such as materials 
equipment and plants available at work site belonging to the CONTRACTOR as 
may be necessary and the CONTRACTOR shall not be entitled for any 
compensation for use or damage to such materials, equipment and plant. 

 
b) The amount that may have become due to the CONTRACTOR on account of 
work already executed by him shall not be payable to him until after the expiry of 
Six (6) calendar months reckoned from the date of termination of CONTRACT or 
from the taking over of the WORK or part thereof by the EMPLOYER as the case 
may be, during which period the responsibility for faulty materials or workmanship 
in respect of such work shall, under the CONTRACT, rest exclusively with the 
CONTRACTOR. This amount shall be subject to deduction of any amounts due 
from the CONTRACT to the EMPLOYER under the terms of the CONTRACT 
authorized or required to be reserved or retained by the EMPLOYER. 

 
29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the 

judgement of the EMPLOYER, the default or defaults committed by the 
CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an 
opportunity given to him, then the EMPLOYER may issue Notice in writing calling 
the CONTRACTOR to cure the default within such time specified in the Notice. 

 
29.4  The EMPLOYER shall also have the right to proceed or act as per 29.1(a) or (b) 

above, in the event that the CONTRACTOR becomes bankrupt, insolvent, 
compounds with his creditors, assigns the CONTRACT in favor of his creditors or 
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any other person or persons, or being a company or a corporation goes into 
voluntary liquidation, provided that in the said events it shall not be necessary for 
the EMPLOYER to give any prior notice to the CONTRACTOR.  

 
29.5  Termination of the CONTRACT as provided for in sub-clause 29.1(a) above shall 

not prejudice or affect their rights of the EMPLOYER which may have accrued up to 
the date of such termination. 

 
30  Contractor remains liable to pay compensation if action not taken under 

clause 29: 
 
30.1  In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 

29.0 thereof shall have become exercisable and the same had not been exercised, 
the non-exercise thereof shall not constitute a waiver of any of the conditions 
hereof and such powers shall notwithstanding be exercisable in the event of any 
further case of default by the CONTRACTOR for which by any clause or clauses 
hereof he is declared liable to pay compensation amounting to the whole of his 
Contract Performance Security, and the liability of the CONTRACTOR for past and 
future compensation shall remain unaffected. In the event of the EMPLOYER 
putting in force the power under above sub-clause (a), (b) or (c) vested in him 
under the preceding clause he may, if he so desired, take possession of all or any 
tools, and plants, materials and stores in or upon the works or the site thereof 
belonging to the CONTRACTOR or procured by him and intended to be used for 
the execution of the WORK or any part thereof paying or allowing for the same in 
account at the CONTRACT rates or in case of these not being applicable at current 
market rates to be certified by the ENGINEER-IN-CHARGE whose certificate thereof 
shall be final, otherwise the ENGINEER-IN-CHARGE may give notice in writing to 
the CONTRACTOR or his clerk of the works, foreman or other authorized agent, 
requiring him to remove such tools, plant, materials or stores from the premises 
(within a time to be specified in such notice), and in the event of the CONTRACTOR 
failing to comply with any such requisition, the ENGINEER-IN-CHARGE may remove 
them at the CONTRACTOR's expense or sell them by auction or private sale on 
account of the CONTRACTOR and at his risk in all respects without any further 
notice as to the date, time or place of sale and the certificate of the ENGINEER-IN-
CHARGE as to the expenses of any such removal and the amount of the proceeds 
and expenses of any such sale shall be final and conclusive against the 
CONTRACTOR. 

 
31  Change in constitution:  
 
31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the 

EMPLOYER shall be obtained in writing, before any change is made in the 
constitution of the firm. Where the CONTRACTOR is an individual or a Hindu 
undivided family business concern, such approval as aforesaid shall, likewise be 
obtained before such CONTRACTOR enters into any agreement with other parties, 
where under, the reconstituted firm would have the right to carry out the work 
hereby undertaken by the CONTRACTOR. In either case if prior approval as 
aforesaid is not obtained, the CONTRACT shall be deemed to have been allotted in 
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contravention of clause 37 hereof and the same action may be taken, and the same 
consequence shall ensure as provided in the said clause. 

 
32  Termination of contract 
 
32(A)  TERMINATION OF CONTRACT FOR DEATH:  

 
If the CONTRACTOR is an individual or a proprietary concern and the individual or 
the proprietor dies or if the CONTRACTOR is a partnership concern and one of the 
partner dies then unless, the EMPLOYER is satisfied that the legal representative of 
the individual or the proprietary concern or the surviving partners are capable of 
carrying out and completing CONTRACT, he (the EMPLOYER) is entitled to cancel 
the CONTRACT for the uncompleted part without being in any way liable for any 
compensation payment to the estate of the diseased CONTRACTOR and/or to the 
surviving partners of the CONTRACTOR'S firm on account of the cancellation of 
CONTRACT. The decision of the EMPLOYER in such assessment shall be final and 
binding on the parties. In the event of such cancellation, the EMPLOYER shall not 
hold the estate of the diseased CONTRACTOR and/or the surviving partners of the 
CONTRACTOR'S firm liable for any damages for non-completion of CONTRACT. 

 
32(B)  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. 

 
If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer 
any receiver to be appointed of his business of any assets thereof compound with 
his Creditors, or being a corporation commence to be wound up, not being a 
member’s voluntary winding up for the purpose of amalgamation or reconstruction, 
or carry on its business under a Receiver for the benefits of its Creditors any of 
them, EMPLOYER shall be at liberty:  

 
To terminate the contract forthwith upon coming to know of the happening of any 
such event as aforesaid by notice in writing to the Contractor or to give the Receiver 
or liquidator or other person, the option of carrying out the contract subject to his 
providing a guarantee up to an amount to be agreed upon by EMPLOYER for due 
and faithful performance of the contract. 

 
32 (C)  In case of termination of CONTRACT herein set forth (under clause 29.0) except 

under conditions of Force Majeure and termination after expiry of contract, the 
CONTRACTOR shall be put under holiday [i.e. neither any enquiry will be issued to 
the party by Maharashtra Natural Gas Limited against any type of tender nor their 
offer will be considered by MNGL against any ongoing tender (s) where contract 
between MNGL and that particular CONTRACTOR (as a bidder) has not been 
finalized] for three years from the date of termination by Maharashtra Natural Gas 
Limited to such CONTRACTOR. 

 
33  Members of the employer not individually liable: 
 
33.1  No Director, or official or employee of the EMPLOYER shall in any way be 

personally bound or liable for the acts or obligations of the EMPLOYER under the 
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CONTRACT or answerable for any default or omission in the observance or 
performance of any of the acts, matters or things which are herein contained. 

 
34  Employer not bound by personal representations: 
 
34.1  The CONTRACTOR shall not be entitled to any increase on the scheduled rates or 

any other right or claim whatsoever by reason of any representation, explanation 
statement or alleged representation, promise or guarantees given or alleged to 
have been given to him by any person. 

 
35  Contractor's office at site:  
 
35.1  The CONTRACTOR shall provide and maintain an office at the site for the 

accommodation of his agent and staff and such office shall be open at all 
reasonable hours to receive instructions, notice or other communications. The 
CONTRACTOR at all time shall maintain a site instruction book and compliance of 
these shall be communicated to the ENGINEER-IN CHARGE from time to time and 
the whole document to be preserved and handed over after completion of works. 
 

36  Contractor's subordinate staff and their conduct 
 
36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a 

qualified engineer having sufficient experience in carrying out work of similar 
nature, to whom the equipments, materials, if any, shall be issued and instructions 
for works given. The CONTRACTOR shall also provide to the satisfaction of the 
ENGINEER-IN- CHARGE sufficient and qualified staff to superintend the execution 
of the WORK, competent sub-agents, foremen and leading hands including those 
specially qualified by previous experience to supervise the types of works 
comprised in the CONTRACT in such manner as will ensure work of the best 
quality, expeditious working. Whenever in the opinion of the ENGINEER-IN- 
CHARGE additional properly qualified supervisory staff is considered necessary, 
they shall be employed by the CONTRACTOR without additional charge on 
accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the 
ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall provide competent 
and efficient supervision, over the work entrusted to them. 

36.2  If and whenever any of the CONTRACTOR's or SUBCONTRACTOR'S agents, sub-
agents, assistants, foremen, or other employees shall in the opinion of ENGINEER-
IN- CHARGE be guilty of any misconduct or be incompetent or insufficiently 
qualified or negligent in the performance of their duties of that in the opinion of the 
EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for administrative or 
any other reason for such person or persons to be employed in the works, the 
CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, shall at once remove 
such person or persons from employment thereon. Any person or persons so 
removed from the works shall not again be employed in connection with the 
WORKS without the written permission of the ENGINEER-IN- CHARGE. Any person 
so removed from the WORK shall be immediately re-placed at the expense of the 
CONTRACTOR by a qualified and competent substitute. Should the CONTRACTOR 
be requested to repatriate any person removed from the works he shall do so and 
shall bear all costs in connection herewith. 
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36.3  The CONTRACTOR shall be responsible for the proper behavior of all the staff, 

foremen, workmen, and others, and shall exercise a proper degree of control over 
them and in particular and without prejudice to the said generality, the 
CONTRACTOR shall be bound to prohibit and prevent any employees from 
trespassing or acting in any way detrimental or prejudicial to the interest of the 
community or of the properties or occupiers of land and properties in the 
neighborhood and in the event of such employee so trespassing, the 
CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all 
consequent claims or actions for damages or injury or any other grounds 
whatsoever. The decision of the ENGINEER-IN-CHARGE upon any matter arising 
under this clause shall be final. The CONTRACTOR shall be liable for any liability to 
EMPLOYER on account of deployment of CONTRACTOR's staff etc. or incidental or 
arising out of the execution of CONTRACT. 

 
The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, 
Foremen and Workmen and others in his employment, including misfeasance or 
negligence of whatever kind in the course of their work or during their employment, 
which are connected directly or indirectly with the CONTRACT. 
 

36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering 
upon the EMPLOYER's premises shall be properly identified by badges of a type 
acceptable to the EMPLOYER which must be worn at all times on EMPLOYER's 
premises. CONTRACTOR may be required to obtain daily entry passes for his 
staff/employees from EMPLOYER to work within operating areas. These being 
safety requirements, no relaxations on this account shall be given to 
CONTRACTOR. 

 
37  Sub-letting of works:  
 
37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or 

degree be transferred, assigned or sublet by the CONTRACTOR directly or 
indirectly to any person, firm or corporation whatsoever without the consent in 
writing, of the ENGINEER/EMPLOYER except as provided for in the succeeding 
sub-clause. 

 
i)  SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: 

The EMPLOYER may give written consent to Sub- contract for the execution 
of any part of the WORK at the site, being entered in to by CONTRACTOR 
provided each individual Sub- contract is submitted to the ENGINEER-IN-
CHARGE before being entered into and is approved by him. 

 
ii)  LIST OF SUB-CONTRACTORS TO BE SUPPLIED: 

At the commencement of every month the CONTRACTOR shall furnish to 
the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other 
persons or firms engaged by the CONTRACTOR and working at the SITE 
during the previous month with particulars of the general nature of the 
Subcontract or works done by them. 
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iii)  CONTRACTOR'S LIABILITY NOT LIMITED BY SUBCONTRACTORS: 
Notwithstanding any sub-letting with such approval as aforesaid and 
notwithstanding that the ENGINEER-IN-CHARGE shall have received copies 
of any Subcontracts, the contractor shall be and shall remain solely 
responsible for the quality, proper and expeditious execution of the Contract 
in all respects as if such sub-letting or Subcontracting had not taken place, 
and as if such work had been done directly by the CONTRACTOR. 
 
The CONTRACTOR shall bear all responsibility for any act or omission on 
the part of sub- contractors in regard to work to be performed under the 
CONTRACT. 

 
iv)  EMPLOYER MAY TERMINATE SUB-CONTRACTS: 

If any SUB-CONTRACTOR engaged upon the works at the site executes any 
works which in the opinion of the ENGINEER-IN-CHARGE is not in 
accordance with the CONTRACT documents, the EMPLOYER may by 
written notice to the CONTRACTOR request him to terminate such 
subcontract and the CONTRACTOR upon the receipt of such notice shall 
terminate such Subcontract and dismiss the SUB-CONTRACTOR(S) and the 
later shall forthwith leave the works, failing which the EMPLOYER shall have 
the right to remove such SUB- CONTRACTOR(S) from the site.  

 
v)  NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 

No action taken by the EMPLOYER under the clause shall relieve the 
CONTRACTOR of any of his liabilities under the CONTRACT or give rise to 
any right or compensation, extension of time or otherwise failing which the 
EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) 
from the site. 

 
38  Power of entry:  
 
38.1  If the CONTRACTOR shall not commence the WORK in the manner previously 

described in the CONTRACT documents or if he shall at any time in the opinion of 
the ENGINEER-IN-CHARGE. 
i)  fail to carry out the WORK in conformity with the CONTRACT   

 documents, or 
ii)  fail to carry out the WORK in accordance with the Time Schedule, or 
iii)  substantially suspend work or the WORK for a period of fourteen days 

without authority from the ENGINEER-IN-CHARGE, or 
iv)  fail to carry out and execute the WORK to the satisfaction of the ENGINEER-

IN-CHARGE, or 
v)  fail to supply sufficient or suitable construction plant, temporary works, 

labour, materials or things, or 
vi)  Commit, suffer, or permit any other breach of any of the provisions of the 

CONTRACT on his part to be performed or observed or persist in any of the 
above-mentioned breaches of the CONTRACT for fourteen days, after 
notice in writing shall have been given to the CONTRACTOR by the 
ENGINEER-IN-CHARGE requiring such breach to be remedied, or 

vii)  if the CONTRACTOR shall abandon the WORK or 



 
 

MAHARASHTRA NATURAL 
GAS LIMITED 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR SHIFTING OF MDPE GAS PIPELINE 
& RESTORATION WORK FOR PNG & CGD NETWORK 

OF MNGL, PUNE 
 

Bid No.: MNGL/CP/2025-26/112 

 

Page 94 of 261 

viii) If the CONTRACTOR during the continuance of the CONTRACT shall 
become bankrupt, make any arrangement or composition with his creditors, 
or permit any execution to be levied or go into liquidation whether 
compulsory or voluntary not being merely a voluntary liquidation for the 
purpose of amalgamation or reconstruction  

 
then in any such case, the EMPLOYER shall have the power to enter upon the 
WORK and take possession thereof and of the materials, temporary WORK, 
construction plant, and stock thereon, and to revoke the CONTRACTOR's license to 
use the same, and to complete the WORK by his agents, other CONTRACTORS or 
workmen or to relate the same upon any terms and to such other person, firm or 
corporation as the EMPLOYER in his absolute discretion may think proper to 
employ and for the purpose aforesaid to use or authorize the use of any materials, 
temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without making 
payment or allowance to the CONTRACTOR for the said materials other than such 
as may be certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and 
without making any payment or allowance to the CONTRACTOR for the use of the 
temporary said works, construction plant and stock or being liable for any loss or 
damage thereto, and if the EMPLOYER shall by reason of his taking possession of 
the WORK or of the WORK being completed by other CONTRACTOR (due account 
being taken of any such extra work or works which may or be omitted) then the 
amount of such excess as certified by the ENGINEER-IN- CHARGE shall be 
deducted from any money which may be due for work done by the CONTRACTOR 
under the CONTRACT and not paid for. Any deficiency shall forthwith be made 
good and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall 
have power to sell in such manner and for such price as he may think fit all or any 
of the construction plant, materials etc. constructed by or belonging to and to 
recoup and retain the said deficiency or any part thereof out of proceeds of the 
sale. 

39  Contractor's responsibility with the mechanical, electrical, 
intercommunication system, air conditioning contractors and other agencies: 

 
39.1  Without repugnance of any other condition, it shall be the responsibility of the 

CONTRACTOR executing the work of civil construction, to work in close 
cooperation and coordinate the WORK with the Mechanical, Electrical, Air-
conditioning and Intercommunication Contractor's and other agencies or their 
authorized representatives, in providing the necessary grooves, recesses, cuts and 
opening etc., in wall, slabs beams and columns etc. and making good the same to 
the desired finish as per specification, for the placement of electrical, 
intercommunication cables, conduits, air-conditioning inlets and outlets grills and 
other equipments etc. where required. For the above said requirements in the false 
ceiling and other partitions, the CONTRACTOR before starting-up the work shall in 
consultation with the Electrical, Mechanical, Intercommunication, Air-conditioning 
contractor and other agencies prepare and put-up a joint scheme, showing the 
necessary openings, grooves, recesses, cuts, the methods of fixing required for the 
WORK of the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and 
get the approval. The CONTRACTOR before finally submitting the scheme to the 
ENGINEER-IN-CHARGE, shall have the written agreement of the other agencies. 
The ENGINEER- IN-CHARGE, before communicating his approval to the scheme, 
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with any required modification, shall get the final agreement of all the agencies, 
which shall be binding. No claim shall be entertained on account of the above. 

 
The CONTRACTOR shall confirm in all respects with provision of any statutory 
regulations, ordinances or byelaws of any local or duly constituted authorities or 
public bodies which may be applicable from time to time to the WORK or any 
temporary works. The CONTRACTOR shall keep the EMPLOYER indemnified 
against all penalties and liabilities of every kind, arising out of non-adherence to 
such stains, ordinances, laws, rules, regulations, etc. 
 

40  Other agencies at site:  
 
40.1  The CONTRACTOR shall have to execute the WORK in such place and conditions 

where other agencies will also be engaged for other works such as site grading, 
filling, and leveling, electrical and mechanical engineering works, etc. No claim 
shall be entertained due to WORK being executed in the above circumstances. 

 
41  Notice: 
 
41.1  TO THE CONTRACTOR: 

Any notice hereunder may be served on the CONTRACTOR or his duly authorized 
representative at the job site or may be served by registered mail direct to the 
address furnished by the CONTRACTOR. Proof of issue of any such notice could be 
conclusive of the CONTRACTOR having been duly informed of all contents therein. 

 
 
41.2  TO THE EMPLOYER: 

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR 
shall be served by sending the same by Registered mail to or delivering the same at 
the respective site offices of M/S. MAHARASHTRA NATURAL GAS LIMITED 
addressed to the HEAD/SITE-IN-CHARGE. 

 
42  Right of various interests: 
 
42.1  i) The EMPLOYER reserves the right to distribute the work between more than one 

agency (ies). The CONTRACTOR shall cooperate and afford other agency (ies) 
reasonable opportunity for access to the WORK for the carriage and storage of 
materials and execution of their works. 

 
ii) Wherever the work being done by any department of the EMPLOYER or by other 
agency(ies) employed by the EMPLOYER is contingent upon WORK covered by this 
CONTRACT, the respective rights of the various interests involved shall be 
determined by the ENGINEER-IN-CHARGE to secure the completion of the various 
portions of the work in general harmony. 

 
43  Patents and royalties:  
 
43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, 

materials or compositions of matter to be used or supplied or methods and process 
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to be practiced or employed in the performance of this CONTRACT, agrees to pay 
all royalties and license fees which may be due with respect thereto. If any 
equipment, machinery, materials, composition of matters, be used or supplied or 
methods and processes to be practiced or employed in the performance of this 
CONTRACT, is covered by a patent under which the CONTRACTOR is not licensed 
then the CONTRACTOR before supplying or using the equipment, machinery 
materials, composition method or processes shall obtain such licenses and pay 
such royalties and license fees as may be necessary for performance of this 
CONTRACT. In the event the CONTRACTOR fails to pay any such royalty or obtain 
any such license, any suit for infringement of such patents which is brought against 
the CONTRACTOR or the EMPLOYER as a result such failure will be defended by 
the CONTRACTOR at his own expense and the CONTRACTOR will pay any 
damages and costs awarded in such suit. The CONTRACTOR shall promptly notify 
the EMPLOYER if the CONTRACTOR has acquired the knowledge of any plant 
under which a suit for infringement could be reasonably brought because of the use 
by the EMPLOYER of any equipment, machinery, materials, process and methods 
to be supplied hereunder. The CONTRACTOR agrees to and does hereby grant to 
EMPLOYER, together with the right to extend the same to any of the subsidiaries of 
the EMPLOYER as irrevocable, royalty free license to use in any country, any 
invention made by the CONTRACTOR or his employee in or as result of the 
performance of the WORK under the CONTRACT. 

 
43.2  All charges on account of royalty, toilage, rent, octroi terminal or sales tax and/or 

other duties or any other levy on materials obtained for the work or temporary work 
or part thereof (excluding materials provided by the EMPLOYER) shall be borne by 
the CONTRACTOR. 

43.3  The CONTRACTOR shall not sell or otherwise dispose of or remove except for the 
purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other 
substances, or materials obtained from any excavation made for the purpose of the 
WORK or any building or produce upon the site at the time of delivery of the 
possession thereof, but all such substances, materials, buildings and produce shall 
be the property of the EMPLOYER provided that the CONTRACTOR may with the 
permission of the ENGINEER-IN-CHARGE, use the same for the purpose of the 
work by payment of cost of the same at such a rate as may be determined by the 
ENGINEER-IN- CHARGE. 

 
43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any 

loss on account of claims against CONTRACTOR for the contributory infringement 
of patent rights arising out and based upon the claim that the use of the 
EMPLOYER of the process included in the design prepared by the EMPLOYER and 
used in the operation of the plant infringes on any patent right. With respect to any 
subcontract entered into by CONTRACTOR pursuant to the provisions of the 
relevant clause hereof, the CONTRACTOR shall obtain from the SUB-
CONTRACTOR an undertaking to provide the EMPLOYER with the same patent 
protection that CONTRACTOR is required to provide under the provisions of this 
clause. 
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44  Liens:  
 
44.1  If, at any time there should be evidence or any lien or claim for which the 

EMPLOYER might have become liable and which is chargeable to the 
CONTRACTOR, the EMPLOYER shall have the right to retain out of any payment 
then due or thereafter to become due an amount sufficient to completely indemnify 
the EMPLOYER against such lien or claim and if such lien or claim be valid, the 
EMPLOYER may pay and discharge the same and deduct the amount so paid from 
any money which may be or may become due and payable to the CONTRACTOR. 
If any lien or claim remain unsettled after all payments are made, the 
CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may 
be compelled to pay in discharging such lien or claim including all costs and 
reasonable expenses. EMPLOYER reserves the right to do the same. 

 
44.2  The EMPLOYER shall have lien on all materials, equipments including those 

brought by the CONTRACTOR for the purpose of erection, testing and 
commissioning of the WORK. 

 
44.3  The final payment shall not become due until the CONTRACTOR delivers to the 

ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which 
may arise out of his agreement or receipt in full or certification by the 
CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices for 
labour, materials, services have been paid in lien thereof and if required by the 
ENGINEER-IN-CHARGE in any case an affidavit that so far as the CONTRACTOR 
has knowledge or information the releases and receipts include all the labour and 
material for which a lien could be filled. 

 
44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of 

two years after the issue of FINAL CERTIFICATE, from all liens and other 
encumbrances against the EMPLOYER on account of debts or claims alleged to be 
due from the CONTRACTOR or his SUB-CONTRACTOR to any person including 
SUB- CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, 
any claim or litigation brought against the EMPLOYER or the CONTRACTOR in 
connection therewith. CONTRACTOR shall defend or contest at his own expense 
any fresh claim or litigation by any person including his SUB-CONTRACTOR, till its 
satisfactory settlement even after the expiry of two years from the date of issue of 
FINAL CERTIFICATE. 

 
45  Delays by employer or his authorized agents: 
 
45.1  In case the CONTRACTOR's performance is delayed due to any act or omission on 

the part of the EMPLOYER or his authorized agents, then the CONTRACTOR shall 
be given due extension of time for the completion of the WORK, to the extent such 
omission on the part of the EMPLOYER has caused delay in the CONTRACTOR's 
performance of his WORK. 

 
45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays 

and extensions granted except as provided in TENDER DOCUMENT, where the 
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EMPLOYER reserves the right to seek indulgence of CONTRACTOR to maintain the 
agreed Time Schedule of Completion. 

 
In such an event the CONTRACTOR shall be obliged for working by 
CONTRACTOR's personnel for additional time beyond stipulated working hours as 
also Sundays and Holidays and achieve the completion date/interim targets. 

 
46  Payment if the contract is terminated: 
 
46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of 

GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such 
amounts or items shall not have already been covered by payments of amounts 
made to the CONTRACTOR for the WORK executed and accepted by ENGINEER-
IN-CHARGE prior to the date of termination at the rates and prices provided for in 
the CONTRACT and in addition to the following: 
 
a)  The amount payable in respect of any preliminary items, so far as the Work 

or service comprised therein has been carried out or performed and an 
appropriate portion as certified by ENGINEER-IN- CHARGE of any such 
items or service comprised in which has been partially carried out or 
performed. 

 
b)  Any other expenses which the CONTRACTOR has expended for performing 

the WORK under the CONTRACT subject to being duly recommended by 
ENGINEER-IN-CHARGE and approved by EMPLOYER for payment, based 
on documentary evidence of his having incurred such expenses. 

 
46.2  The CONTRACTOR will be further required to transfer the title and provide the 

following in the manner and as directed by the EMPLOYER. 
 

a)  Any and all completed works. 
b)  Such partially completed WORK including drawings, information and 

CONTRACT rights as the CONTRACTOR has specially performed, produced 
or acquired for the performance of the CONTRACTOR. 

 
47  No waiver of rights:  
 
47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or 

agents nor any order by the EMPLOYER for payment of money or any payment for 
or acceptance of the whole or any part of the Work by the EMPLOYER nor any 
extension of time, nor any possession taken by EMPLOYER shall operate as a 
waiver of any provision of the CONTRACT, or of any power herein reserved to the 
EMPLOYER, or any right to damages herein provided, nor shall any waiver of any 
breach in the CONTRACT be held to be a waiver of any other subsequent breach. 

 
48  Certificate not to affect right of employer and liability of contractor: 
 
48.1  No interim payment certificate(s) issued by the Engineer-in-Charge of the 

EMPLOYER, nor any sum paid on account by the EMPLOYER, nor any extension of 
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time for execution of the work granted by EMPLOYER shall affect or prejudice the 
rights of the Employer against the CONTRACTOR or relieve the CONTRACTOR of 
his obligations for the due performance of the CONTRACT, or be interpreted as 
approval of the WORK done or of the equipment supplied and no certificate shall 
create liability for the EMPLOYER to pay for alterations, amendments, variations or 
additional works not ordered, in writing, by EMPLOYER or discharge the liability of 
the CONTRACTOR for the payment of damages whether due, ascertained, or 
certified or not or any sum against the payment of which he is bound to indemnify 
the EMPLOYER. 

 
49  Language and measures:  
 
49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, 

Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or 
any other writing shall be written in English language. The Metric System of 
measurement shall be used in the CONTRACT unless otherwise specified. 

 
50  Transfer of title:  
 
50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on 

to the EMPLOYER for all Supplies till the same are finally accepted by the 
EMPLOYER after the successful completion of PERFORMANCE TEST and 
GUARANTEE TEST and issue of FINAL CERTIFICATE. 

 
50.2  However, the EMPLOYER shall have the lien on all such works performed as soon 

as any advance or progressive payment is made by the EMPLOYER to the 
CONTRACTOR and the CONTRACTOR shall not subject these works for use other 
than those intended under this CONTRACT. 

 
51  Release of information:  
 
51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales 

releases or in any other medium, photographs, or other reproduction of the Work 
under this CONTRACT or description of the site dimensions, quantity, quality or 
other information, concerning the Work unless prior written permission has been 
obtained from the EMPLOYER. 

 
52  Brand names: 
 
52.1  The specific reference in the SPECIFICATIONS and documents to any material by 

trade name, make or catalogue number shall be construed as establishing standard 
or quality and performance and not as limited competition. However, TENDERER 
may offer other similar equipments provided it meets the specified standard design 
and performance requirements. 

 
53  Completion of contract: 
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53.1  Unless otherwise terminated under the provisions of any other relevant clause, this 
CONTRACT shall be deemed to have been completed at the expiration of the 
PERIOD OF LIABILITY as provided for under the CONTRACT. 

 
54  Spares:  
 
54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for 

COMMISSIONING of the plants, recommendatory and/or mandatory spares, which 
are required essential by the manufacturer/supplier. The same shall be delivered at 
SITE, 3(Three) months before COMMISSIONING. 

 
Also, the CONTRACTOR should furnish the manufacturing drawings for fast wearing 
spares. 

 
54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of 

the equipments, plants and machineries go out of production of spare parts for the 
equipment furnished and erected by him, he shall give at least twelve (12) months' 
advance notice to the EMPLOYER, so that the latter may order his requirement of 
spares in one lot, if he so desires. 

 
Section-V (Performance of Work) 

 
55  Execution of work:  
 
55.1  All the Works shall be executed in strict conformity with the provisions of the 

CONTRACT Documents and with such explanatory detailed drawings, specification 
and instructions as may be furnished from time to time to the CONTRACTOR by the 
ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The 
CONTRACTOR shall be responsible for ensuring that works throughout are 
executed in the most substantial, proper and workmanlike manner with the quality 
of material and workmanship in strict accordance with the SPECIFICATIONS and to 
the entire satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR shall 
provide all necessary materials equipment labour etc. for execution and 
maintenance of WORK till completion unless otherwise mentioned in the 
CONTRACT. 

 
56  Co-ordination and inspection of work: 
 
56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall 

be the responsibility of the ENGINEER-IN-CHARGE. The written instruction 
regarding any particular job will normally be passed by the ENGINEER-IN-CHARGE 
or his authorized representative. A work order book will be maintained by the 
CONTRACTOR for each sector in which the aforesaid written instructions will be 
entered. These will be signed by the CONTRACTOR or his authorized 
representative by way of acknowledgement within 12 hours. 

 
57  Work in monsoon and dewatering:  
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57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK 
may entail working in the monsoon also. The CONTRACTOR must maintain a 
minimum labour force as may be required for the job and plan and execute the 
construction and erection according to the prescribed schedule. No extra rate will 
be considered for such work in monsoon. 

 
57.2  During monsoon and other period, it shall be the responsibility of the 

CONTRACTOR to keep the construction work site free from water at his own cost. 
 
58  Work on Sundays and holidays:  
 
58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach 

the ENGINEER-IN-CHARGE or his representative at least two days in advance and 
obtain permission in writing. The CONTRACTOR shall observe all labour laws and 
other statutory rules and regulations in force. In case of any violations of such laws, 
rules and regulations, consequence if any, including the cost thereto shall be 
exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability 
whatsoever on this account. 

 
59  General conditions for construction and erection work: 
 
59.1  The working time at the site of work is 48 hours per week. Overtime work is 

permitted in cases of need and the EMPLOYER will not compensate the same. Shift 
working at 2 or 3 shifts per day will become necessary and the CONTRACTOR 
should take this aspect into consideration for formulating his rates for quotation. No 
extra claims will be entertained by the EMPLOYER not this account. For carrying 
out work beyond working hours the CONTRACTOR will approach the ENGINEER-
IN-CHARGE or his authorized representative and obtain his prior written permission. 

 
59.2  The CONTRACTOR must arrange for the placement of workers in such a way that 

the delayed completion of the WORK or any part thereof for any reason whatsoever 
will not affect their proper employment. The EMPLOYER will not entertain any 
claim for idle time payment whatsoever. 

 
59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-INCHARGE reports 

at regular intervals regarding the state and progress of WORK. The details and 
proforma of the report will mutually be agreed after the award of CONTRACT. The 
CONTRACTOR shall provide display boards showing progress and labour strengths 
at worksite, as directed by the ENGINEER-IN-CHARGE. 

 
60  Alterations in specifications, design and extra works: 
 
60.1  The WORK covered under this CONTRACT having to be executed by the 

CONTRACTOR on a lump sum firm price/item rate quoted by him, the EMPLOYER 
will not accept any proposals for changes in VALUE OF CONTRACT or extension in 
time on account of any such changes which may arise to the CONTRACTOR's 
scope of WORK as a result of detailed Engineering and thereafter during the 
execution of WORK. The only exception to this will be a case where the 
EMPLOYER requests in writing to the CONTRACTOR to upgrade the 
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SPECIFICATIONS or the size of any major pieces of equipments, plant or 
machinery beyond what is normally required to meet the scope of WORK as 
defined in the CONTRACT DOCUMENT. 
In such cases, a change order will be initialed by the CONTRACTOR at the 
appropriate time for the EMPLOYER's prior approval giving the full back-up data for 
their review and for final settlement of any impact on price within 30 (thirty) days 
thereafter. 

 
60.2  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, 

additions to or substitutions for, the Schedule of Rates, the original specifications, 
drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the WORK and the CONTRACTOR shall be bound 
to carry out the such altered/ extra/ new items of WORK in accordance with any 
instructions which may be given to him in writing signed by the ENGINEER-
INCHARGE, and such alterations, omissions, additions or substitutions shall not 
invalidate the CONTRACT and any altered, additional or substituted work which the 
CONTRACTOR may be directed to do in the manner above specified as part of the 
WORK shall be carried out by the CONTRACTOR on the same conditions in all 
respects on which he agreed to do the main WORK. The time of completion of 
WORK may be extended for the part of the particular job at the discretion of the 
ENGINEER-IN- CHARGE, for only such alterations, additions or substitutions of the 
WORK, as he may consider as just and reasonable. The rates for such additional, 
altered or substituted WORK under this clause shall be worked out in accordance 
with the following provisions: 

 
I.  For Item Rate Contract 

 
a)  If the rates for the additional, altered or substituted WORK are 

specified in the CONTRACT for the WORK, the CONTRACTOR is 
bound to carry on the additional, altered or substituted WORK at the 
same rates as are specified in the CONTRACT. 

 
b)  If the rates for the additional, altered or substituted WORK are not 

specifically provided in the CONTRACT for the WORK, the rates will 
be derived from the rates for similar class of WORK as are specified 
in the CONTRACT for the WORK. The opinion of the ENGINEER-IN- 
CHARGE, as to whether or not the rates can be reasonably so 
derived from the items in this CONTRACT will be final and binding 
on the CONTRACTOR. 

 
c)  If the rates for the altered, additional or substituted WORK cannot be 

determined in the manner specified in sub-clause (a) and (b) above, 
then the CONTRACTOR shall, within 7 days of the date of receipt of 
order to carry out the WORK, inform the ENGINEER-IN-CHARGE of 
the rates which it is his intention to charge for such class of WORK, 
supported by analysis of the rate or rates claimed, and the 
ENGINEER-IN-CHARGE shall determine the rate or rates on the 
basis of the prevailing market rates, labour cost at schedule of 
labour rates plus 10% to cover contractor's supervision, overheads 
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and profit and pay the CONTRACTOR accordingly. The opinion of 
the ENGINEER- IN-CHARGE as to current market rates of materials 
and the quantum of labour involved per unit of measurement will be 
final and binding on the CONTRACTOR. 

 
d)  Where the item of work will be executed through nominated 

specialist agency as approved by the ENGINEER-IN-CHARGE, then 
the actual amount paid to such nominated agency supported by 
documentary evidence and as certified by ENGINEER-IN-CHARGE 
shall be considered plus 10% (ten percent) to cover all 
contingencies, overhead, profits to arrive at the rates. 

 
e)  Provisions contained in the Sub-clause (a) & (d) above shall, 

however, not apply for the following:  
 

Where the value of additions of new items together with the value of 
alterations, additions/deletions or substitutions does not exceed by 
or is not less than plus/minus (+/-)25% of the VALUE OF 
CONTRACT. The item rates in the Schedule of Rates shall hold good 
for all such variations between the above-mentioned limits, 
irrespective of any increase/decrease of quantities in the individual 
items of Schedule of Rates. 

 
Where the value of addition of new items together with the value of 
alterations, additions/deletions or substitutions reduces more than 
25% of the contract value but is within the following limits the 
tenderer shall be paid compensation for decrease in the value of 
work, as follows: 
 

Sl. No. Range of Variation   Percentage compensation for 
decrease in the value of work in 
the respective range. 

 
a)  Beyond (+) 25% up to &  No increase and/or decrease 

inclusive of (+) 50%   shall be applicable for the Schedule 
of Rates (The rates quoted for this 
increase shall be valid). 

 
b)  Beyond (-) 50% up to &  For reduction beyond 50% 

inclusive of (-) 100%   contractor shall be compensated by 
an amount equivalent to 10% of 
the reduction in value of the 
contract as awarded. For example 
if the actual contract value is 40% 
of awarded value then 
compensation shall be 10% of 
(50-40) i.e. 1% of awarded 
contract value. 
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II.  For Lump sum Contracts 
 

CONTRACTOR shall, within 7 days of the date of receipt of order to carry 
out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his 
intention to charge for such class of WORK, supported by analysis of the 
rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine the 
rate or rates on the basis of the prevailing market rates, labour cost at 
schedule of labour rates plus 10% to cover contractor's supervision, 
overheads and profit and pay the CONTRACTOR accordingly. The opinion 
of the ENGINEER- IN-CHARGE as to current market rates of materials and 
the quantum of labour involved per unit of measurement will be final and 
binding on the CONTRACTOR. 

 
61  Drawings to be supplied by the employer 
 
61.1  The drawings attached with tender are only for the general guidance to the 

CONTRACTOR to enable him to visualize the type of work contemplated and scope 
of work involved. The CONTRACTOR will be deemed to have studied the 
DRAWINGS and formed an idea about the WORK involved. 

 
61.2  Detailed working drawings on the basis of which actual execution of the WORK is to 

proceed, will be furnished from time to time during the progress of the work. The 
CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied to 
him thoroughly and carefully and in conjunction with all other connected drawings 
and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein 
before actually carrying out the Work. 

 
61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the 

CONTRACTOR's office on the site and shall be made available to the ENGINEER-
IN- CHARGE at any time during the CONTRACT. The drawings and other 
documents issued by the EMPLOYER shall be returned to the EMPLOYER on 
completion of the WORK. 

 
62  Drawings to be supplied by the contractor: 
 
62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated 

in the special conditions of contract and shall be furnished within the specified time. 
 
62.2  Where approval/review of drawings before manufacture/ construction/fabrication 

has been specified, it shall be CONTRACTOR's responsibility to have these 
drawings prepared as per the directions of ENGINEER-IN-CHARGE and got 
approved before proceeding with manufacture/construction/fabrication as the case 
may be. Any change that may have become necessary in these drawings during the 
execution of the work shall have to be carried out by the CONTRACTOR to the 
satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final drawings shall bear 
the certification stamp as indicated below duly signed by both the CONTRACTOR 
and ENGINEER-IN-CHARGE. 

 
"Certified true for ___________________________________ (Name of Work) 
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Agreement No.___________________________________________________ 

 
Signed:  _________________   _________________ 
 

 (CONTRACTOR)   (ENGINEER-IN-CHARGE) 
 
62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the 

ENGINEER-IN-CHARGE as far as practicable within 3 (Three) weeks and shall be 
modified by the CONTRACTOR, if any modifications and/or corrections are required 
by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such 
modifications and/or corrections and submit the final drawings for approval. Any 
delays arising out of failure by the CONTRACTOR to rectify the drawing in good 
time shall not alter the Contract Completion Time. 

 
62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the 

CONTRACTOR in six copies and one transparent for record purposed to the 
EMPLOYER. 

 
63  Setting out works:  
 
63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four 

corners of the Works site and a level benchmark and the CONTRACTOR shall set 
out the Works and shall provide an efficient staff for the purpose and shall be solely 
responsible for the accuracy of such setting out. 

 
63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all 

stakes, templates, level marks, profiles and other similar things and shall take all 
necessary precautions to prevent their removal or disturbance and shall be 
responsible for the consequence of such removal or disturbance should the same 
take place and for their efficient and timely reinstatement. The CONTRACTOR shall 
also be responsible for the maintenance of all existing survey marks, boundary 
marks, distance marks and center line marks, either existing or supplied and fixed 
by the CONTRACTOR. The work shall be set out to the satisfaction of the 
ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR by 
the ENGINEER- IN-CHARGE in setting out the work, shall not relieve the 
CONTRACTOR of any of his responsibility. 

 
63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all 

necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings 
and other materials for proper layout of the works in accordance with the schemes 
for bearing marks acceptable to the ENGINEER-IN-CHARGE. The center, 
longitudinal or face lines and cross lines shall be marked by means of small 
masonry pillars. Each pillar shall have distinct mark at the centre to enable 
theodolite to be set over it. No work shall be started until all these points are 
checked and approved by the ENGINEER-IN-CHARGE in writing, but such approval 
shall not relieve the CONTRACTOR of any of his responsibilities. The 
CONTRACTOR shall also provide all labour, material and other facilities, as 
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necessary, for the proper checking of layout and inspection of the points during 
construction. 

 
63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under 

construction should be protected and fenced by the CONTRACTOR. 
 
63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents 

according to which the WORK was carried out. 
 
64  Responsibility for level and alignment: 
 
64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal 

and vertical alignment, the levels and correctness of every part of the WORK and 
shall rectify effectively any errors or imperfections therein, such rectifications shall 
be carried out by the CONTRACTOR, at his own cost, when instructions are issued 
to that effect by the ENGINEER- IN-CHARGE. 

 
65  Materials to be supplied by contractor: 
 
65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the 

whole of the materials required for the construction including steels, cement and 
other building materials, tools, tackles, construction plant and equipment for the 
completion and maintenance of the WORK except the materials which will be 
issued by the EMPLOYER and shall make his own arrangement for procuring such 
materials and for the transport thereof. The EMPLOYER may give necessary 
recommendation to the respective authority if so desired by the CONTRACTOR but 
assumes no further responsibility of any nature. The EMPLOYER will insist on the 
procurement of materials which bear ISI stamp and/or which are supplied by 
reputed suppliers. 

 
65.2  The CONTRACTOR shall properly store all materials either issued to him or brought 

by him to the SITE to prevent damages due to rain, wind, direct exposure to sun, 
etc. as also from theft, pilferage, etc. for proper and speedy execution of his works. 
The CONTRACTOR shall maintain sufficient stocks of all materials required by him. 

 
65.3  No material shall be dispatched from the CONTRACTOR's stores before obtaining 

the approval in writing of the ENGINEER-IN-CHARGE. 
 
66  Stores supplied by the employer:  
 
66.1  If the SPECIFICATION of the WORK provides for the use of any material of special 

description to be supplied from the EMPLOYER's stores or it is required that the 
CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-
CHARGE, such materials and stores, and price to be charged there for as 
hereinafter mentioned being so far as practicable for the convenience of the 
CONTRACTOR, but not so as in any way to control the meaning or effect of the 
CONTRACT, the CONTRACTOR shall be bound to purchase and shall be supplied 
such materials and stores as are from time to time required to be used by him for 
the purpose of the CONTRACT only. The sums due from the CONTRACTOR for the 
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value of materials supplied by the EMPLOYER will be recovered from the running 
account bill on the basis of the actual consumption of materials in the works 
covered and for which the running account bill has been prepared. After the 
completion of the WORK, however, the CONTRACTOR has to account for the full 
quantity of materials supplied to him as per relevant clauses in this document. 

 
66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the 

EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in 
the schedule of materials and if they are not entered in the schedule, they will be 
debited at cost price, which for the purpose of the CONTRACT shall include the 
cost of carriage and all other expenses whatsoever such as normal storage 
supervision charges which shall have been incurred in obtaining the same at the 
EMPLOYER's stores. All materials so supplied to the CONTRACTOR shall remain 
the absolute property of the EMPLOYER and shall not be removed on any account 
from the SITE of the WORK and shall be at all times open for inspection to the 
ENGINEER-IN-CHARGE. Any such materials remaining unused at the time of the 
completion or termination of the CONTRACT shall be returned to the EMPLOYER's 
stores or at a place as directed by the ENGINEER-IN-CHARGE in perfectly good 
condition at CONTRACTOR's cost. 

 
67  Conditions for issue of materials: 
 
67.1  i)  Materials specified as to be issued by the EMPLOYER will be supplied to 

 the CONTRACTOR by the EMPLOYER form his stores. It shall be 
 responsibility of the CONTRACTOR to take delivery of the materials and 
 arrange for its loading, transport and unloading at the SITE of WORK at 
 his own cost. The materials shall be issued between the working hours 
 and as per the rules of the EMPLOYER as framed from time to time. 

 
ii)  The CONTRACTOR shall bear all incidental charges for the storage and safe 

custody of materials at site after these have been issued to him. 
iii)  Materials specified as to be issued by the EMPLOYER shall be issued in 

standard sizes as obtained from the manufacturers. 
 
iv)  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK 

for storing the materials safe against damage by rain, dampness, fire, theft 
etc. He shall also employ necessary watch and ward establishment for the 
purpose. 

 
v)  It shall be duty of the CONTRACTOR to inspect the materials supplied to 

him at the time of taking delivery and satisfy himself that they are in good 
condition. After the materials have been delivered by the EMPLOYER, it 
shall be the responsibility of the CONTRACTOR to keep them in good 
condition and if the materials are damaged or lost, at any time, they shall be 
repaired and/or replaced by him at his own cost according to the 
instructions of the ENGINEER-IN-CHARGE. 

 
vi)  The EMPLOYER shall not be liable for delay in supply or non-supply of any 

materials which the EMPLOYER has undertaken to supply where such 
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failure or delay is due to natural calamities, act of enemies, transport and 
procurement difficulties and any circumstances beyond the control of the 
EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim any 
compensation or loss suffered by him on this account. 

 
vii)  It shall be responsibility of the CONTRACTOR to arrange in time all 

materials required for the WORK other than those to be supplied by the 
EMPLOYER. If, however, in the opinion of the ENGINEER-IN-CHARGE the 
execution of the WORK is likely to be delayed due to the CONTRACTOR's 
inability to make arrangements for supply of materials which normally he 
has to arrange for, the ENGINEER-IN-CHARGE shall have the right at his 
own discretion to issue such materials, if available with the EMPLOYER or 
procure the materials from the market or as elsewhere and the 
CONTRACTOR will be bound to take such materials at the rates decided by 
the ENGINEER-IN-CHARGE. This, however, does not in any way absolve the 
CONTRACTOR from responsibility of making arrangements for the supply of 
such materials in part or in full, should such a situation occur, nor shall this 
constitute a reason for the delay in the execution of the WORK. 

 
viii)  None of the materials supplied to the CONTRACTOR will be utilized by the 

CONTRACTOR for manufacturing item which can be obtained as supplied 
from standard manufacturer in finished form. 

 
ix)  The CONTRACTOR shall, if desired by the ENGINEER-IN-CHARGE, be 

required to execute an Indemnity Bond in the prescribed form for safe 
custody and accounting of all materials issued by the EMPLOYER. 

 
x)  The CONTRACTOR shall furnish to the ENGINEER-INCHARGE sufficiently in 

advance a statement showing his requirement of the quantities of the 
materials to be supplied by the EMPLOYER and the time when the same 
will be required by him for the works, so as to enable the ENGINEER-IN-
CHARGE to make necessary arrangements for procurement and supply of 
the material. 

 
xi)  Account of the materials issued by the EMPLOYER shall be maintained by 

CONTRACTOR indicating the daily receipt, consumption and balance in 
hand. This account shall be maintained in a manner prescribed by the 
ENGINEER-IN-CHARGE along with all connected papers viz. requisitions, 
issues, etc., and shall be always available for inspection in the 
CONTRACTOR's office at SITE. 

 
xii)  The CONTRACTOR should see that only the required quantities of materials 

are got issued. The CONTRACTOR shall not be entitled to cartage and 
incidental charges for returning the surplus materials, if any, to the stores 
wherefrom they were issued or to the place as directed by the ENGINEER-
IN-CHARGE. 

 
xiii)  Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any 

purpose(s) than issued for. 
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68  Material procured with assistance of employer/return of surplus: 
 
68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this 

CONTRACT where any materials for the execution of the CONTRACT are procured 
with the assistance of the EMPLOYER either by issue from EMPLOYER's stock or 
purchases made under order or permits or licenses issued by Government, the 
CONTRACTOR shall hold the said materials as trustee for the EMPLOYER and use 
such materials economically and solely for the purpose of the CONTRACT and not 
dispose them off without the permission of the EMPLOYER and return, if required 
by the ENGINEER-IN-CHARGE, shall determine having due regard to the condition 
of the materials. The price allowed to the CONTRACTOR, however, shall not 
exceed the amount charged to him excluding the storage charges, if any. The 
decision of the ENGINEER-IN-CHARGE shall be final and conclusive in such 
matters. In the event of breach of the aforesaid condition, the CONTRACTOR shall, 
in terms of the licenses or permits and/or criminal breach of trust, be liable to 
compensate the EMPLOYER at double rate or any higher rate, in the event of those 
materials at that time having higher rate or not being available in the market, then 
any other rate to be determined by the ENGINEER-IN-CHARGE and his decision 
shall be final and conclusive.  

 
69  Materials obtained from dismantling: 
 
69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to 

dismantle any part for reasons other than those stipulated in Clauses 74 and 77 
hereunder, the materials obtained in the WORK of dismantling etc., will be 
considered as the EMPLOYER's property and will be disposed off to the best 
advantage of the EMPLOYER. 

 
70  Articles of value found:  
 
70.1  All gold, silver and other minerals of any description and all precious stones, coins, 

treasure relics, antiquities and other similar things which shall be found in, under or 
upon the SITE, shall be the property of the EMPLOYER and the CONTRACTOR 
shall duly preserve the same to the satisfaction of the ENGINEER-IN-CHARGE and 
shall from time to time deliver the same to such person or persons indicated by the 
EMPLOYER. 

 
71  Discrepancies between instructions: 
 
71.1  Should any discrepancy occur between the various instructions furnished to the 

CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such 
instructions or should there be any misunderstanding between the CONTRACTOR's 
staff and the ENGINEER-IN-CHARGE's staff, the CONTRACTOR shall refer the 
matter immediately in writing to the ENGINEER-IN-CHARGE whose decision 
thereon shall be final and conclusive and no claim for losses alleged to have been 
caused by such discrepancies between instructions, doubts, or misunderstanding 
shall in any event be admissible. 
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72  Action where no specification is issued: 
 
72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by the 

EMPLOYER as mentioned in the Tender Documents such WORK shall be carried 
out in accordance with Indian Standard Specifications and if the Indian Standard 
Specifications do not cover the same, the WORK should be carried out as per 
standard Engineering Practice subject to the approval of the ENGINEER-IN-
CHARGE. 

 
73  Inspection of works:  
 
73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK 

at any time wherever in progress either on the SITE or at the CONTRACTOR's 
premises/workshops wherever situated, premises/ workshops of any person, firm or 
corporation where WORK in connection with the CONTRACT may be in hand or 
where materials are being or are to be supplied, and the CONTRACTOR shall afford 
or procure for the ENGINEER-IN- CHARGE every facility and assistance to carry out 
such inspection. The CONTRACTOR shall, at all times during the usual working 
hours and at all other time at which reasonable notice of the intention of the 
ENGINEER-IN- CHARGE or his representative to visit the WORK shall have been 
given to the CONTRACTOR, either himself be present or receive orders and 
instructions, or have a responsible agent duly accredited in writing, present for the 
purpose. Orders given to the CONTRACTOR's agent shall be considered to have 
the same force as if they had been given to the CONTRACTOR himself. The 
CONTRACTOR shall give not less than seven days’ notice in writing to the 
ENGINEER-IN-CHARGE before covering up or otherwise placing beyond reach of 
inspection and measurement of any work in order that the same may be inspected 
and measured. In the event of breach of above the same shall be uncovered at 
CONTRACTOR's expense for carrying out such measurement or inspection. 

 
73.2  No material shall be dispatched from the CONTRACTOR's stores before obtaining 

the approval in writing of the Engineer-in-Charge. 
 

The CONTRACTOR is to provide at all times during the progress of the WORK and 
the maintenance period, proper means of access with ladders, gangways etc. and 
the necessary attendance to move and adopt as directed for inspection or 
measurements of the WORK by the ENGINEER-IN-CHARGE. 

 
73.3  The CONTRACTOR shall make available to the ENGINEER-INCHARGE free of cost 

all necessary instruments and assistance in checking or setting out of WORK and in 
the checking of any WORK made by the CONTRACTOR for the purpose of setting 
out and taking measurements of WORK. 

 
74  Tests for quality of work:  
 
74.1  All workmanship shall be of the respective kinds described in the CONTRACT 

DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-
CHARGE and shall be subjected from time to time to such test at CONTRACTOR's 
cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or 
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fabrication or on the site or at all or any such places. The CONTRACTOR shall 
provide assistance, instruments, labour and materials as are normally required for 
examining, measuring and testing any workmanship as may be selected and 
required by the ENGINEER-IN-CHARGE. 

 
74.2  All the tests that will be necessary in connection with the execution of the WORK as 

decided by the ENGINEER- IN-CHARGE shall be carried out at the field-testing 
laboratory of the EMPLOYER by paying the charges as decided by the EMPLOYER 
from time to time. In case of non-availability of testing facility with the EMPLOYER, 
the required test shall be carried out at the cost of CONTRACTOR at Government, 
or any other testing laboratory as directed by ENGINEER-IN-CHARGE. 

 
74.3  If any tests are required to be carried out in conjunction with the WORK or materials 

or workmanship not supplied by the CONTRACTOR, such tests shall be carried out 
by the CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of 
such tests shall be reimbursed by the EMPLOYER. 

 
75  Samples for approval:  
 
75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when 

requested or if required by the specifications, adequate samples of all materials 
and finished to be used in the WORK. Such samples shall be submitted before the 
WORK is commenced and in ample time to permit tests and examinations thereof. 
All materials furnished and finishes applied in actual WORK shall be fully equal to 
the approved samples. 

 
76  Action and compensation in case of bad work: 
 
76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed 

with unsound, imperfect or unskilled workmanship, or with materials of any inferior 
description, or that any materials or articles provided by the CONTRACTOR for the 
execution of the WORK are unsound, or of a quality inferior to that contracted for, 
or otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on 
demand in writing from the ENGINEER-IN-CHARGE or his authorized representative 
specifying the WORK, materials or articles complained of notwithstanding that the 
same may have been inadvertently passed, certified and paid for, forthwith rectify 
or remove and reconstruct the WORK so specified and provide other proper and 
suitable materials or articles at his own cost and in the event of failure to do so 
within the period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, 
the CONTRACTOR shall be liable to pay compensation at the rate of 1% (One 
percent) of the estimated cost of the whole WORK, for every week limited to a 
maximum of 10% (ten percent) of the value of the whole WORK, while his failure to 
do so shall continue and in the case of any such failure the ENGINEER-IN-CHARGE 
may on expiry of notice period rectify or remove and re-execute the WORK or 
remove and replaced with others, the materials or articles complained of to as the 
case may be at the risk and expense in all respects of the CONTRACTOR. The 
decision of the Engineering-in-charge as to any question arising under this clause 
shall be final and conclusive. 
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77  Suspension of works: 
 
77.1  i)  Subject to the provisions of sub-para (ii) of this clause, the  CONTRACTOR 

shall, if ordered in writing by the ENGINEER-IN- CHARGE, or his representative, 
temporarily suspend the WORKS or any  part thereof for such written order, 
proceed with the WORK therein  ordered to be suspended until, he shall have 
received a written order to  proceed therewith. The CONTRACTOR shall not be 
entitled to claim  compensation for any loss or damage sustained by him by 
reason of  temporary suspension of the WORKS aforesaid. An extension of time 
for  completion, corresponding with the delay caused by any such 
 suspension of the WORKS as aforesaid will be granted to the 
 CONTRACTOR should he apply for the same provided that the 
 suspension was not consequent to any default or failure on the part of 
 the CONTRACTOR. 

 
ii)  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-

CHARGE, for a period of more than two months, the CONTRACTOR shall 
have the option to terminate the CONTRACT. 

 
78  Employer may do part of work: 
 
78.1  Upon failure of the CONTRACTOR to comply with any instructions given in 

accordance with the provisions of this CONTRACT the EMPLOYER has the 
alternative right, instead of assuming charge of entire WORK, to place additional 
labor force, tools, equipments and materials on such parts of the WORK, as the 
EMPLOYER may designate or also engage another CONTRACTOR to carry out the 
WORK. In such cases, the EMPLOYER shall deduct from the amount which 
otherwise might become due to the CONTRACTOR, the cost of such work and 
material with ten percent (10%) added to cover all departmental charges and 
should the total amount thereof exceed the amount due to the CONTRACTOR, the 
CONTRACTOR shall pay the difference to the EMPLOYER. 

 
79  Possession prior to completion:  
 
79.1  The ENGINEER-IN-CHARGE shall have the right to take possession of or use any 

completed or partially completed WORK or part of the WORK. Such possession or 
use shall not be deemed to be an acceptance of any work completed in 
accordance with the CONTRACT agreement. If such prior possession or use by the 
ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment in the 
time of completion will be made and the CONTRACT agreement shall be deemed 
to be modified accordingly. 

 
80  (Defect liability period) Six months period of liability from the date of issue of 

completion certificate: 
 
80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 6 months 

from the date of completion of WORK as certified by the ENGINEER-IN-CHARGE 
which is indicated in the Completion Certificate. Any damage or defect that may 
arise or lie undiscovered at the time of issue of Completion Certificate, connected in 
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any way with the equipment or materials supplied by him or in the workmanship, 
shall be rectified or replaced by the CONTRACTOR at his own expense as deemed 
necessary by the ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE 
may carry out such works by other work and deduct actual cost incurred towards 
labor, supervision and materials consumables or otherwise plus 100% towards 
overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) from 
any sums that may then be or at any time thereafter, become due to the 
CONTRACTOR or from his Contract Performance Security, or the proceeds of sale 
thereof or a sufficient part on thereof.  

 
80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or 

proportions would be beneficial or necessary to fulfill the guarantees called for, he 
shall bring this to the notice of the ENGINEERIN-CHARGE in writing. 
If during the period of liability any portion of the WORK/equipment, is found 
defective and is rectified/ replaced, the period of liability for such equipment/ 
portion of WORK shall be operative from the date such rectification/ replacement 
are carried out and Contract Performance Guarantee shall be furnished separately 
for the extended period of liability for that portion of WORK/ equipment only. 
Notwithstanding the above provisions the supplier's, guarantees/warrantees for the 
replaced equipment shall also be passed on to the EMPLOYER. 

 
80.3  LIMITATION OF LIABILITY 
 

Notwithstanding anything contrary contained herein, the aggregate total liability of 
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of 
Agreement / Contract Value. However, neither party shall be liable to the other 
party for any indirect and consequential damages, loss of profits or loss of 
production. 

 
81  Care of works:  
 
81.0  From the commencement to completion of the WORK, the CONTRACTOR shall 

take full responsibility for the care for all works including all temporary works and in 
case any damages, loss or injury shall happen to the WORK or to any part thereof 
or to any temporary works from any cause whatsoever, shall at his own cost repair 
and make good the same so that at completion the WORK shall be in good order 
and in conformity in every respects with the requirement of the CONTRACT and the 
ENGINEER-IN- CHARGE's instructions. 

 
81.1  DEFECTS PRIOR TO TAKING OVER: 

If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall: 
 

a)  Decide that any works done, or materials used by the CONTRACTOR or by 
any SUB-CONTRACTOR is defective or not in accordance with the 
CONTRACT, or that the works or any portion thereof are defective, or do not 
fulfill the requirements of CONTRACT (all such matters being hereinafter, 
called `Defects' in this clause), and 
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b)  As soon as reasonably practicable, gives to the CONTRACTOR notice in 
writing of the said decision, specifying particulars of the defects alleged to 
exist or to have occurred, then the CONTRACTOR shall at his own expenses 
and with all speed make good the defects so specified. 

 
In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of 
the CONTRACTOR, such steps as may in all circumstances, be reasonable to make 
good such defects. The expenditure so incurred by the EMPLOYER will be 
recovered from the amount due to the CONTRACTOR. The decision of the 
ENGINEER-IN-CHARGE with regard to the amount to be recovered from the 
CONTRACTOR will be final and binding on the CONTRACTOR. As soon as the 
WORK has been completed in accordance with the CONTRACT (except in minor 
respects that do not affect their use for the purpose for which they are intended and 
except for maintenance thereof provided in clause 80.1 of General Conditions of 
Contract) and have passed the tests on completion, the ENGINEER-IN-CHARGE 
shall issue a certificate (hereinafter called Completion Certificate) in which he shall 
certify the date on which the WORK have been so completed and have passed the 
said tests and the EMPLOYER shall be deemed to have taken over the WORK on 
the date so certified. If the WORK has been divided into various groups in the 
CONTRACT, the EMPLOYER shall be entitled to take over any group or groups 
before the other or others and there upon the ENGINEER-IN-CHARGE shall issue a 
Completion Certificate which will, however, be for such group or groups so taken 
over only. In such an event if the group /section/ part so taken over is related, to the 
integrated system of the work, notwithstanding date of grant of Completion 
Certificate for group/ section/ part. The period of liability in respect of such group/ 
section/ part shall extend 12 (Twelve) months from the date of completion of 
WORK. 
 

81.2  DEFECTS AFTER TAKING OVER: 
In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he 
shall make good, with all possible speed, any defect arising from the defective 
materials supplied by the CONTRACTOR or workmanship or any act or omission of 
the CONTRACT or that may have been noticed or developed, after the works or 
groups of the works has been taken over, the period allowed for carrying out such 
WORK will be normally one month. If any defect be not remedied within a 
reasonable time, the EMPLOYER may proceed to do the WORK at CONTRACTOR's 
risk and expense and deduct from the final bill such amount as may be decided by 
the EMPLOYER. 

 
If by reason of any default on the part of the CONTRACTOR a COMPLETION 
CERTIFICATE has not been issued in respect of any portion of the WORK within 
one month after the date fixed by the CONTRACT for the completion of the WORK, 
the EMPLOYER shall be at liberty to use the WORK or any portion thereof in 
respect of which a completion certificate has not been issued, provided that the 
WORK or the portion thereof so used as aforesaid shall be afforded reasonable 
opportunity for completing these works for the issue of Completion Certificate. 
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82  Guarantee/transfer of guarantee: 
 
82.1  For works like waterproofing, acid and alkali resisting materials, pre-construction 

soil treatment against termite or any other specialized works etc. the 
CONTRACTOR shall invariably engage SUB-CONTRACTORS who are specialists in 
the field and firms of repute and such a SUB-CONTRACTOR shall furnish 
guarantees for their workmanship to the EMPLOYER, through the CONTRACTOR. 
In case such a SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to 
the EMPLOYER, the CONTRACTOR shall give that guarantee to the EMPLOYER 
directly. 

 
83  Training of employer's personnel: 
 
83.1  The CONTRACTOR undertakes to provide training to Engineering personnel 

selected and sent by the EMPLOYER at the works of the CONTRACTOR without 
any cost to the EMPLOYER. The period and the nature of training for the individual 
personnel shall be agreed upon mutually between the CONTRACTOR and the 
EMPLOYER. These engineering personnel shall be given special training at the 
shops, where the equipment will be manufactured and/ or in their collaborator's 
works and where possible, in any other plant where equipment manufactured by 
the CONTRACTOR or his collaborators is under installation or test to enable those 
personnel to become familiar with the equipment being furnished by the 
CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said 
engineering personnel. 

 
84  Replacement of defective parts and materials: 
 
84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing 

to the CONTRACTOR, that the CONTRACTOR has manufactured any plant or part 
of the plant unsound or imperfect or has furnished plant inferior to the quality 
specified, the CONTRACTOR on receiving details of such defects or deficiencies 
shall at his own expenses within 7 (seven) days of his receiving the notice, or 
otherwise within such time as may be reasonably necessary for making it good, 
proceed to alter, re-construct or remove such work and furnish fresh equipments up 
to the standards of the specifications. In case the CONTRACTOR fails to do so, 
EMPLOYER may on giving the CONTRACTOR 7 (seven) days’ notice in writing of 
his intentions to do so, proceed to remove the portion of the WORK so complained 
of and at the cost of CONTRACTOR's, perform all such works or furnish all such 
equipments if nothing in the clause shall be deemed to deprive the EMPLOYER of 
or affect any rights under the CONTRACT, the EMPLOYER may otherwise have in 
respect of such defects and deficiencies. 

 
84.2  The CONTRACTOR's full and extreme liability under this clause shall be satisfied by 

the payments to the EMPLOYER of the extra cost, of such replacements procured 
including erection/installation as provided for in the CONTRACT; such extra cost 
being the ascertained difference between the price paid by the EMPLOYER for such 
replacements and the CONTRACT price portion for such defective plants and 
repayments of any sum paid by the EMPLOYER to the CONTRACTOR in respect of 
such defective plant. Should the EMPLOYER not so replace the defective plant the 
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CONTRACTOR's extreme liability under this clause shall be limited to the 
repayment of all such sums paid by the EMPLOYER under the CONTRACT for such 
defective plant. 

 
85  Indemnity  
 
85.1  If any action is brought before a Court, Tribunal or any other Authority against the 

Employer or an officer or agent of the EMPLOYER, for the failure, omission or 
neglect on the part of the CONTRACTOR to perform any acts, matters, covenants 
or things under the CONTRACT, or damage or injury caused by the alleged 
omission or negligence on the part of the CONTRACTOR, his agents, 
representatives or his SUB-CONTRACTOR's, or in connection with any claim based 
on lawful demands of SUB-CONTRACTOR's workmen suppliers or employees, the 
CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER and/or 
their representatives harmless from all losses, damages, expenses or decrees 
arising out of such action. 

86  Construction aids, equipments, tools & tackles: 
 
86.1  CONTRACTOR shall be solely responsible for making available for executing the 

WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes 
and the like, all Tools, Tackles and Testing Equipment and Appliances, including 
imports of such equipment etc. as required. In case of import of the same the rates 
applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the 
duty drawback applicable thereon shall be ascertained by the CONTRACTOR from 
the concerned authorities of Government of India. It shall be clearly understood 
that EMPLOYER shall not in any way be responsible for arranging to obtain Custom 
Clearance and/or payment of any duties and/or duty draw backs etc. for such 
equipments so imported by the CONTRACTOR and the CONTRACTOR shall be 
fully responsible for all taxes, duties and documentation with regard to the same. 
Tenderer in his own interest may contact, for any clarifications in the matter, 
concerned agencies/Dept./Ministries of Govt. of India. All clarifications so obtained, 
and interpretations thereof shall be solely the responsibility of the CONTRACTOR. 

 
Section-VI (Certificates and Payments) 

 
87  Schedule of rates and payments:  
 
87.1  i)  CONTRACTOR'S REMUNERATION: 

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of 
the WORK to be done and for the performance of all the obligations 
undertaken by the CONTRACTOR under the CONTRACT DOCUMENTS 
shall be ascertained by the application of the respective Schedule of Rates 
(the inclusive nature of which is more particularly defined by way of 
application but not of limitation, with the succeeding sub-clause of this 
clause) and payment to be made accordingly for the WORK actually 
executed and approved by the ENGINEERIN-CHARGE. The sum so 
ascertained shall (excepting only as and to the extent expressly provided 
herein) constitute the sole and inclusive remuneration of the CONTRACTOR 
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under the CONTRACT and no further or other payment whatsoever shall be 
or become due or payable to the CONTRACTOR under the CONTRACT. 

 
ii)  SCHEDULE OF RATES TO BE INCLUSIVE: 

The prices/rates quoted by the CONTRACTOR shall remain firm till the issue 
of FINAL CERTIFICATE and shall not be subject to escalation. Schedule of 
Rates shall be deemed to include and cover all costs, expenses and 
liabilities of every description and all risks of every kind to be taken in 
executing, completing and handing over the WORK to the EMPLOYER by 
the CONTRACTOR. The CONTRACTOR shall be deemed to have known the 
nature, scope, magnitude and the extent of the WORK and materials 
required though the CONTRACT DOCUMENT may not fully and precisely 
furnish them. Tenderer shall make such provision in the Schedule of Rates 
as he may consider necessary to cover the cost of such items of WORK and 
materials as may be reasonable and necessary to complete the WORK. The 
opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are 
necessary and reasonable for COMPLETION OF WORK shall be final and 
binding on the CONTRACTOR, although the same may not be shown on or 
described specifically in CONTRACT DOCUMENTS.  
Generality of this present provision shall not be deemed to cut down or limit 
in any way because in certain cases it may and in other cases it may not be 
expressly stated that the CONTRACTOR shall do or perform a work or 
supply articles or perform services at his own cost or without addition of 
payment or without extra charge or words to the same effect or that it may 
be stated or not stated that the same are included in and covered by the 
Schedule of Rates. 

 
iii)  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, 

MATERIALS, LABOUR ETC.: 
Without in any way limiting the provisions of the preceding sub-clause the 
Schedule of Rates shall be deemed to include and cover the cost of all 
construction equipment, temporary WORK (except as provided for herein), 
pumps, materials, labor, insurance, fuel, consumables, stores and 
appliances to be supplied by the CONTRACTOR and all other matters in 
connection with each item in the Schedule of Rates and the execution of the 
WORK or any portion thereof finished, complete in every respect and 
maintained as shown or described in the CONTRACT DOCUMENTS or as 
may be ordered in writing during the continuance of the CONTRACT. 

 
iv)  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: 

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to 
include and cover the cost of all royalties and fees for the articles and 
processes, protected by letters, patent or otherwise incorporated in or used 
in connection with the WORK, also all royalties, rents and other payments in 
connection with obtaining materials of whatsoever kind for the WORK and 
shall include an indemnity to the EMPLOYER which the CONTRACTOR 
hereby gives against all actions, proceedings, claims, damages, costs and 
expenses arising from the incorporation in or use on the WORK of any such 
articles, processes or materials, octroi or other municipal or local Board 
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Charges, if levied on materials, equipment or machineries to be brought to 
site for use on WORK shall be borne by the CONTRACTOR. 

 
v)  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: 

No exemption or reduction of Customs Duties, Excise Duties, Sales Tax, 
Sales Tax on works Contract quay or any port dues, transport charges, 
stamp duties or Central or State Government or local Body or Municipal 
Taxes or duties, taxes or charges (from or of any other body), whatsoever, 
will be granted or obtained, all of which expenses shall be deemed to be 
included in and covered by the Schedule or Rates. The CONTRACTOR shall 
also obtain and pay for all permits or other privileges necessary to complete 
the WORK. 

 
 

vi)  SCHEDULE OF RATES TO COVER RISKS OF DELAY: 
The Schedule of Rates shall be deemed to include and cover the risk of all 
possibilities of delay and interference with the CONTRACTOR's conduct of 
WORK which occur from any causes including orders of the EMPLOYER in 
the exercise of his power and on account of extension of time granted due 
to various reasons and for all other possible or probable causes of delay. 

 
vii)  SCHEDULE OF RATES CANNOT BE ALTERED: 

For WORK under unit rate basis, no alteration will be allowed in the 
Schedule of Rates by reason of works or any part of them being modified, 
altered, extended, diminished or committed. The Schedule of Rates are fully 
inclusive of rates which have been fixed by the CONTRACTOR and agreed 
to by the EMPLOYER and cannot be altered.  

 
For lump sum CONTRACTS, the payment will be made according to the 
WORK actually carried out, for which purpose an item wise, or work wise 
Schedule of Rates shall be furnished, suitable for evaluating the value of 
WORK done and preparing running account bill. 

 
Payment for any additional work which is not covered in the Schedule of 
Rates shall only be released on issuance of change order. 

 
88  Procedure for measurement and billing of work in progress: 
 
88.1  BILLING PROCEDURE: 

Following procedures shall be adopted for billing of works executed by the 
CONTRACTOR. 

 
88.1.1  All measurements shall be recorded in sextuplicate on standard measurement 

sheets supplied by EMPLOYER and submitted to EMPLOYER for scrutiny and 
passing. 

 
88.1.2  EMPLOYER shall scrutinize and check the measurements recorded on the sheets 

and shall certify correctness of the same on the measurement sheets. 
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88.1.3  ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive 
checks in accordance with the terms and conditions of the CONTRACTS, within 7 
days of submission of the bills, complete in all respects and send the same to the 
Employer to effect payment to the CONTRACTOR. 

 
88.1.4  MNGL shall make all endeavor to make payments of undisputed amount of the bills 

submitted based on the joint measurements within 15 (Fifteen) days from the date 
of certification by the Engineer-in-Charge. 

 
88.1.5  Measurements shall be recorded as per the methods of measurement spelt out in 

EMPLOYER SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER shall be fully 
responsible for checking the measurements quantitatively and qualitatively as 
recorded in the Measurement Books/ Bills. 

 
88.1.6  While preparing the final bills overall measurements will not be taken again. Only 

volume of work executed since the last measured bill along with summary of final 
measurements will be considered for the final bill. However, a detailed check shall 
be made as to missing measurements and in case there are any missing items or 
measurements the same shall be recorded. 

 
88.2  SECURED ADVANCE ON MATERIAL: 

Unless otherwise provided elsewhere in the tender, no `Secured Advance' on 
security of materials brought to site for execution of contracted items(s) shall be 
paid to the Contractor whatsoever. 

 
88.3  DISPUTE IN MODE OF MEASUREMENT: 

In case of any dispute as to the mode of measurement not covered by the 
CONTRACT to be adopted for any item of WORK, mode of measurement as per 
latest Indian Standard Specifications shall be followed. 
 

88.4  ROUNDING OF AMOUNTS: 
In calculating the amount of each item due to the CONTRACTOR in every certificate 
prepared for payment, sum of less than 50 paise shall be omitted and the total 
amount on each certificate shall be rounded off to the nearest rupees, i.e., sum of 
less than 50 paise shall be omitted and sums of 50 paise and more up to one rupee 
shall be reckoned as one rupee. 
 

89  Lump sum in tender:  
 
89.1  The payment against any Lump sum item shall be made only on completion of that 

item as per the provision of the CONTRACT after certification by ENGINEER-IN-
CHARGE. 

 
90  Running account payments to be regarded as advance: 
 
90.1  All running account payments shall be regarded as payment by way of advance 

against the final payment only and not as payments for WORK actually done and 
completed and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be removed and taken away and reconstructed or re-erected or 
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be considered as an admission of the due performance of the CONTRACT, or any 
part thereof, in this respect, or of the occurring of any claim by the CONTRACTOR, 
nor shall it conclude, determine or affect in any way the powers of the EMPLOYER 
under these conditions or any of them as to the final settlement and adjustment of 
the accounts or otherwise, or in any other way vary or affect the CONTRACT. The 
final bill shall be submitted by the CONTRACTOR within one month of the date of 
physical completion of the WORK; otherwise, the ENGINEER-IN-CHARGE's 
certificate of the measurement and of total amount payable for the WORK 
accordingly shall be final and binding on all parties. 

 
91  Notice of claims for additional payments: 
 
91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any 

extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried 
out by him in respect of WORK he shall forthwith give notice in writing to the 
ENGINEER-IN-CHARGE that he claims extra payment. Such notice shall be given to 
the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such claims and 
such notice shall contain full particulars of the nature of such claim with full details 
of amount claimed. Irrespective of any provision in the CONTRACT to the contrary, 
the CONTRACTOR must intimate his intention to lodge claim on the EMPLOYER 
within 10 (ten) days of the commencement of happening of the event and quantify 
the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right 
to claim any compensation/reimbursement/damages etc. or refer the matter to 
arbitration. Failure on the part of CONTRACTOR to put forward any claim without 
the necessary particulars as above within the time above specified shall be an 
absolute waiver thereof. No omission by EMPLOYER to reject any such claim and 
no delay in dealing therewith shall be waiver by EMPLOYER of any of these rights 
in respect thereof. 

 
91.2  ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time 

and cause to discharge these in a manner considered appropriate after due 
deliberations thereon. However, CONTRACTOR shall be obliged to carry on with 
the WORK during the period in which his claims are under consideration by the 
EMPLOYER, irrespective of the outcome of such claims, where additional payments 
for WORKS considered extra are justifiable in accordance with the CONTRACT 
provisions, EMPLOYER shall arrange to release the same in the same manner as 
for normal WORK payments. Such of the extra works so admitted by EMPLOYER 
shall be governed by all the terms, conditions, stipulations and specifications as are 
applicable for the CONTRACT. The rates for extra works shall generally be the unit 
rates provided for in the CONTRACT. In the event unit rates for extra works so 
executed are not available as per CONTRACT, payments may either be released on 
day work basis for which daily/hourly rates for workmen and hourly rates for 
equipment rental shall apply, or on the unit rate for WORK executed shall be 
derived by interpolation/ extrapolation of unit rates already existing in the 
CONTRACT. In all the matters pertaining to applicability of rate and admittance of 
otherwise of an extra work claim of CONTRACTOR the decision of ENGINEER-IN-
CHARGE shall be final and binding.  
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92  Payment of contractor's bill:  
 
92.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till the 

whole of the work shall have been completed and a certificate of completion given. 
But in case of works estimated to cost more than Rs.10,000/-, that CONTRACTOR 
on submitting the bill thereof be entitled to receive a monthly payment 
proportionate to the part thereof approved and passed by the ENGINEER-IN-
CHARGE, whose certificate of such approval and passing of the sum so payable 
shall be final and conclusive against the CONTRACTOR. This payment will be made 
after making necessary corrections/deductions as stipulated elsewhere in the 
CONTRACT DOCUMENT for materials, Contract Performance Security, taxes etc. 

 
92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account 

Payee cheque forwarding the same to registered office or the notified office of the 
CONTRACTOR. In no case will EMPLOYER be responsible if the cheque is mislaid 
or misappropriated by unauthorized person/persons. In all cases, the 
CONTRACTOR shall present his bill duly pre-receipted on proper revenue stamp 
payment shall be made in Indian Currency. 

 
92.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of 

the submission of bill on joint measurements, after completion of all the obligations 
under the CONTRACT. 

 
93  Receipt for payment:  
 
93.1  Receipt for payment made on account of work when executed by a firm, must be 

signed by a person holding due power of attorney in this respect on behalf of the 
CONTRACTOR, except when the CONTRACTORs are described in their tender as a 
limited company in which case the receipts must be signed in the name of the 
company by one of its principal officers or by some other person having authority to 
give effectual receipt for the company. 

 
94  Completion certificates:  
 
94.1  APPLICATION FOR COMPLETION CERTIFICATE: 

When the CONTRACTOR fulfils his obligation under Clause 81.1, he shall be 
eligible to apply for COMPLETION CERTIFICATE.  
 
The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the 
COMPLETION CERTIFICATE within one month after receiving any application 
therefore from the CONTRACTOR after verifying from the completion documents 
and satisfying himself that the WORK has been completed in accordance with and 
as set out in the construction and erection drawings, and the CONTRACT 
DOCUMENTS. 

 
The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to 
present the final bill for the WORK executed by him under the terms of CONTRACT. 

 
 



 
 

MAHARASHTRA NATURAL 
GAS LIMITED 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR SHIFTING OF MDPE GAS PIPELINE 
& RESTORATION WORK FOR PNG & CGD NETWORK 

OF MNGL, PUNE 
 

Bid No.: MNGL/CP/2025-26/112 

 

Page 122 of 261 

94.2  COMPLETION CERTIFICATE: 
 
Within one month of the completion of the WORK in all respects, the 
CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-CHARGE 
of such completion, but no certificate shall be given, nor shall the WORK be 
deemed to have been executed until all scaffolding, surplus materials and rubbish 
is cleared off the SITE completely nor until the WORK shall have been measured by 
the ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. 
The WORKS will not be considered as complete and taken over by the EMPLOYER, 
until all the temporary works, labour and staff colonies are cleared to the 
satisfaction of the ENGINEER-IN-CHARGE. 

 
If the CONTRACTOR fails to comply with the requirements of this clause on or 
before the date fixed for the completion of the WORK, the ENGINEER-IN-CHARGE 
may at the expense of the CONTRACTOR remove such scaffolding, surplus 
materials and rubbish and dispose off the same as he thinks fit and clean off such 
dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all 
expenses so incurred and shall have no claim in respect of any such scaffolding or 
surplus materials as aforesaid except for any sum actually realized by the sale 
thereof. 

 
94.3  COMPLETION CERTIFICATE DOCUMENTS: 

For the purpose of Clause 94.0 the following documents will be deemed to form the 
completion documents: 
 
i)  The technical documents according to which the WORK was carried out. 
 
ii)  Six (6) sets of construction drawings showing therein the modification and 

correction made during the course of execution and signed by the 
ENGINEER-IN-CHARGE. 

 
iii)  COMPLETION CERTIFICATE for `embedded' and `covered' up work. 

 
iv)  Certificates of final levels as set out for various works. 

 
v)  Certificates of tests performed for various WORKS. 

 
vi)  Material appropriation, Statement for the materials issued by the 

EMPLOYER for the WORK and list of surplus materials returned to the 
EMPLOYER's store duly supported by necessary documents. 

 
95  Final decision and final certificate: 
 
95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE 

being satisfied that the WORKS have been duly maintained by the CONTRACTOR 
during monsoon or such period as hereinbefore provided in Clause 80 & 81 and 
that the CONTRACTOR has in all respect duly made-up any subsidence and 
performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE 
shall (without prejudice to the rights of the EMPLOYER to retain the provisions of 
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relevant Clause hereof) otherwise give a certificate herein referred to as the FINAL 
CERTIFICATE to that effect and the CONTRACTOR shall not be considered to have 
fulfilled the whole of his obligations under CONTRACT until FINAL CERTIFICATE 
shall have been given by the ENGINEER-IN- CHARGE notwithstanding any previous 
entry upon the WORK and taking possession, working or using of the same or any 
part thereof by the EMPLOYER. 

 
96  Certificate and payments on evidence of completion: 
 
96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a 

certificate or on general account shall be taken to be an admission by the 
EMPLOYER of the due performance of the CONTRACT or any part thereof or of 
occupancy or validity of any claim by the CONTRACTOR. 

 
97  Deductions from the contract price: 
 
97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, 

which under the provisions of the CONTRACT, the CONTRACTOR is liable/will be 
liable, will be claimed by the EMPLOYER. All such claims shall be billed by the 
EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such claims 
shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the 
corresponding bills and if not paid by the CONTRACTOR within the said period, the 
EMPLOYER may, then, deduct the amount from any moneys due i.e., Contract 
Performance Security or becoming due to the CONTRACTOR under the 
CONTRACT or may be recovered by actions of law or otherwise, if the 
CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

 
Section-VII (Taxes and Insurance) 

 
98  Taxes, Duties, Octroi / LBT etc:  
 
98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for 

the payment of any and all Taxes, Duties, including Goods & Service Tax, octroi / 
LBT etc. now or hereafter imposed, increased, modified, all the Goods & Service 
Tax, duties, octroi / LBT etc. now in force and hereafter increased, imposed or 
modified, from time to time in respect of WORKS and materials and all 
contributions and taxes for unemployment compensation, insurance and old age 
pensions or annuities now or hereafter imposed by any Central or State 
Government authorities which are imposed with respect to or covered by the 
wages, salaries, or other compensations paid to the persons employed by the 
CONTRACTOR and the CONTRACTOR shall be responsible for the compliance of 
all SUB-CONTRACTORS, with all applicable Central, State, Municipal and local law 
and regulation and requirement of any Central, State or local Government agency 
or authority. CONTRACTOR further agrees to defend, indemnify and hold 
EMPLOYER harmless from any liability or penalty which may be imposed by the 
Central, State or Local authorities by reason or any violation by CONTRACTOR or 
SUB-CONTRACTOR of such laws, suits or proceedings that may be brought against 
the EMPLOYER arising under, growing out of, or by reason of the work provided for 
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by this CONTRACT, by third parties, or by Central or State Government authority or 
any administrative sub-division thereof. 

 
Tax deductions will be made as per the rules and regulations in force in accordance 
with acts prevailing from time to time. 

 
Tenderer should quote all-inclusive prices including the liability of Goods & Service 
Tax / Turnover Tax whether on the works contract as a whole or in respect of 
bought out components used by the CONTRACTOR in execution of the 
CONTRACT. EMPLOYER shall not be responsible for any such liability of the 
CONTRACTOR in respect of this CONTRACT. Since MNGL would be paying Goods 
& Service Tax and claims reimbursement / set off for the same contractor shall 
furnish appropriate invoice to MNGL for such claims / set off by MNGL. 

 
99  Goods & Service tax/turnover tax:  
 
99.1  Tenderer should quote all-inclusive prices including the liability of Goods & Service 

Tax / Turnover Tax whether on the works contract as a whole or in respect of 
bought out components used by the CONTRACTOR in execution of the 
CONTRACT. EMPLOYER shall not be responsible for any such liability of the 
CONTRACTOR in respect of this CONTRACT. Since MNGL would be paying Goods 
& Service Tax, and claims reimbursement / set off for the same contractor shall 
furnish appropriate invoice to MNGL for such claims / set off by MNGL 

 
100  Statutory variations  
 
100.1  Tenderer should quote prices inclusive of Goods & Service Tax applicable on 

finished product. Any statutory variations on all taxes & duties, Goods & Service 
Tax to be included on finished product during the contractual completion period, 
shall be to the Employer's account for which the Contractor will furnish 
documentary evidence(s) in support of their claims to MNGL. However, any 
increase in the rate of these taxes and duties (Goods & Service Tax) beyond the 
contractual completion period shall be to Contractor's account and any decrease 
shall be passed on to MNGL. 

 
101  Insurance:  
 
101.1  GENERAL 

CONTRACTOR shall at his own expense arrange secure and maintain insurance 
with reputable insurance companies to the satisfaction of the EMPLOYER as 
follows: 

 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be 
necessary and to its full value for all such amounts to protect the WORKS in 
progress from time to time and the interest of EMPLOYER against all risks as 
detailed herein. The form and the limit of such insurance, as defined here in 
together with the under works thereof in each case should be as acceptable to the 
EMPLOYER. However, irrespective of work acceptance the responsibility to 
maintain adequate insurance coverage at all times during the period of CONTRACT 
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shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall 
not relieve him of any of his responsibilities and obligations under CONTRACT. 
 
Any loss or damage to the equipment, during ocean transportation, port/custom 
clearance, inland and port handling, inland transportation, storage, erection and 
commissioning till such time the WORK is taken over by EMPLOYER, shall be to the 
account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all 
claims and make good for the damage or loss by way of repairs and/or replacement 
of the parts of the Work damaged or lost. CONTRACTOR shall provide the 
EMPLOYER with a copy of all insurance policies and documents taken out by him 
in pursuance of the CONTRACT. Such copies of document shall be submitted to 
the EMPLOYER immediately upon the CONTRACTOR having taken such insurance 
coverage. CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days 
in advance regarding the expiry cancellation and/or changes in any of such 
documents and ensure revalidation/renewal etc., as may be necessary well in time. 

 
Statutory clearances, if any, in respect of foreign supply required for the purpose of 
replacement of equipment lost in transit and/or during erection, shall be made 
available by the EMPLOYER. CONTRACTOR shall, however, be responsible for 
obtaining requisite licenses, port clearances and other formalities relating to such 
import. The risks that are to be covered under the insurance shall include, but not 
be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil 
commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean 
transportation only) etc. The scope of such insurance shall cover the entire value of 
supplies of equipments, plants and materials to be imported from time to time. 

 
All costs on account of insurance liabilities covered under CONTRACT will be to 
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, 
the EMPLOYER may from time to time, during the currency of the CONTRACT, ask 
the CONTRACTOR in writing to limit the insurance coverage risk and in such a case, 
the parties to the CONTRACT will agree for a mutual settlement, for reduction in 
VALUE OF CONTRACT to the extent of reduced premium amounts.  
 
CONTRACTOR as far as possible shall cover insurance with Indian Insurance 
Companies, including marine Insurance during ocean transportation. 

 
i)  EMPLOYEES STATE INSURANCE ACT: 

 
The CONTRACTOR agrees to and does hereby accept full and exclusive 
liability for the compliance with all obligations imposed by the Employee 
State Insurance Act 1948 and the CONTRACTOR further agrees to defend, 
indemnify and hold EMPLOYER harmless for any liability or penalty which 
may be imposed by the Central, State or Local authority by reason of any 
asserted violation by CONTRACTOR or SUB-CONTRACTOR of the 
Employees' State Insurance Act, 1948, and also from all claims, suits or 
proceeding that may be brought against the EMPLOYER arising under, 
growing out of or by reasons of the work provided for by this 
CONTRACTOR, by third parties or by Central or State Government authority 
or any political sub- division thereof. 
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The CONTRACTOR agrees to fill in with the Employee's State Insurance 
Corporation, the Declaration Forms, and all forms which may be required in 
respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who 
are employed in the WORK provided for or those covered by ESI from time 
to time under the Agreement. The CONTRACTOR shall deduct and secure 
the agreement of the SUB- CONTRACTOR to deduct the employee's 
contribution as per the first schedule of the Employee's State Insurance Act 
from wages and affix the Employees Contribution Card at wages payment 
intervals. The CONTRACTOR shall remit and secure the agreement of SUB-
CONTRACTOR to remit to the State Bank of India, Employee's State 
Insurance Corporation Account, the Employee's contribution as required by 
the Act. The CONTRACTOR agrees to maintain all cards and Records as 
required under the Act in respect of employees and payments and the 
CONTRACTOR shall secure the agreement of the SUBCONTRACTOR to 
maintain such records. Any expenses incurred for the contributions, making 
contributions or maintaining records shall be to the CONTRACTOR's or 
SUB-CONTRACTOR's account. 

 
The EMPLOYER shall retain such sum as may be necessary from the total 
VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory 
proof that all contributions as required by the Employees State Insurance 
Act, 1948, have been paid. This will be pending on the CONTRACTOR when 
the ESI Act is extended to the place of work. 

 
ii)  WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 

Insurance shall be affected for all the CONTRACTOR's employees engaged 
in the performance of this CONTRACT. If any of the work is sublet, the 
CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's 
Compensation and employer's liability insurance for the later's employees if 
such employees are not covered under the CONTRACTOR's Insurance. 

 
iii)  ACCIDENT OR INJURY TO WORKMEN: 

The EMPLOYER shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident 
or injury to any workman or other person in the Employment of the 
CONTRACTOR or any SUB-CONTRACTOR save and except an accident or 
injury resulting from any act or default of the EMPLOYER, his agents or 
servants and the CONTRACTOR shall indemnify and keep indemnified the 
EMPLOYER against all such damages and compensation (save and except 
and aforesaid) and against all claims, demands, proceeding, costs, charges 
and expenses, whatsoever in respect or in relation thereto. 

 
iv)  TRANSIT INSURANCE 

In respect of all items to be transported by the CONTRACTOR to the SITE of 
WORK, the cost of transit insurance should be borne by the CONTRACTOR 
and the quoted price shall be inclusive of this cost. 
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v)  COMPREHENSIVE AUTOMOBILE INSURANCE 
This insurance shall be in such a form as to protect the Contractor against 
all claims for injuries, disability, disease and death to members of public 
including EMPLOYER’s men and damage to the property of others arising 
from the use of motor vehicles during on or off the `site’ operations, 
irrespective of the Employer ship of such vehicles. 
 

vi)  COMPREHENSIVE GENERAL LIABILITY INSURANCE 
a)  This insurance shall protect the Contractor against all claims arising 

from injuries, disabilities, disease or death of member of public or 
damage to property of others due to any act or omission on the part 
of the Contractor, his agents, his employees, his representatives and 
Sub-Contractor’s or from riots, strikes and civil commotion. 

 
b)  Contractor shall take suitable Group Personal Accident Insurance 

Cover for taking care of injury, damage or any other risks in respect 
of his Engineers and other Supervisory staff who are not covered 
under Employees State Insurance Act. 

 
c)  The policy shall cover third party liability. The third party (liability 

shall cover the loss/ disablement of human life (person not 
belonging to the Contractor) and also cover the risk of damage to 
other materials/ equipment/ properties during construction, erection 
and commissioning at site. The value of third-party liability for 
compensation for loss of human life or partial/full disablement shall 
be of required statutory value but not less than Rs. 2 lakhs per 
death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial 
disablement and shall nevertheless cover such compensation as 
may be awarded by Court by Law in India and cover for damage to 
others equipment/ property as approved by the Purchaser. However, 
third party risk shall be maximum up to Rs. 10(ten) lakhs to death. 

 
d)  The Contractor shall also arrange suitable insurance to cover 

damage, loss, accidents, risks etc., in respect of all his plant, 
equipments and machinery, erection tools & tackles and all other 
temporary attachments brought by him at site to execute the work. 

 
e)  The Contractor shall take out insurance policy in the joint name of 

EMPLOYER and Contractor from one or more nationalized insurance 
company from any branch office at Project site. 

 
f)  Any such insurance requirements as are hereby established as the 

minimum policies and coverages which Contractor must secure and 
keep in force must be complied with, Contractor shall at all times be 
free to obtain additional or increased coverages at Contractor’s sole 
expenses. 

 
vii)  ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR 

BY EMPLOYER: 
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CONTRACTOR shall also carry and maintain any and all other insurance(s) 
which he may be required under any law or regulation from time to time 
without any extra cost to EMPLOYER. He shall also carry and maintain any 
other insurance which may be required by the EMPLOYER. 

 
102  Damage to Property or to any Person or any Third Party 
 
102.1  i)  CONTRACTOR shall be responsible for making good to the satisfaction 

 of the EMPLOYER any loss or any damage to structures and properties 
 belonging to the EMPLOYER or being executed or procured or being 
 procured by the EMPLOYER or of other agencies within in the premises 
 of all the work of the EMPLOYER, if such loss or damage is due to fault 
 and/or the negligence or willful acts or omission of the CONTRACTOR, 
 his employees, agents, representatives or SUB-CONTRACTOR. 

 
ii)  The CONTRACTOR shall take sufficient care in moving his plants, 

equipments and materials from one place to another so that they do not 
cause any damage to any person or to the property of the EMPLOYER or 
any third party including overhead and underground cables and in the event 
of any damage resulting to the property of the EMPLOYER or of a third 
party during the movement of the aforesaid plant, equipment or materials 
the cost of such damages including eventual loss of production, operation 
or services in any plant or establishment as estimated by the EMPLOYER or 
ascertained or demanded by the third party shall be borne by the 
CONTRACTOR. Third party liability risk shall be Rupees One lakh for single 
accident and limited to Rupees Ten lakhs. 

 
iii)  The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of 

all claims for damages to property other than EMPLOYER's property arising 
under or by reason of this agreement, if such claims result from the fault 
and/or negligence or willful acts or omission of the CONTRACTOR, his 
employees, agents, representative of SUB-CONTRACTOR. 

 
Section-VIII (Labor Laws) 

 
103  Labor laws: 
 
103.1  i)  No labor below the age of 18 (eighteen) years shall be employed on  
 the WORK. 
 

ii)  The CONTRACTOR shall not pay less than what is provided under law to 
laborer’s engaged by him on the WORK. 

 
iii)  The CONTRACTOR shall at his expense comply with all labor laws and 

keep the EMPLOYER indemnified in respect thereof. 
 

iv)  The CONTRACTOR shall pay equal wages for men and women in 
accordance with applicable labor laws. 
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v)  If the CONTRACTOR is covered under the Contract labor (Regulation and 
Abolition) Act, he shall obtain a license from licensing authority (i.e. office of 
the labor commissioner) by payment of necessary prescribed fee and the 
deposit, if any, before starting the WORK under the CONTRACT. Such 
fee/deposit shall be borne by the CONTRACTOR. 

 
vi)  The CONTRACTOR shall employ labor in sufficient numbers either directly 

or through SUB- CONTRACTORs to maintain the required rate of progress 
and of quality to ensure workmanship of the degree specified in the 
CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE. 

 
vii)  The CONTRACTOR shall furnish to the ENGINEER-INCHARGE the 

distribution return of the number and description, by trades of the work 
people employed on the works. The CONTRACTOR shall also submit on the 
4th and 19th of every month to the ENGINEER-IN-CHARGE a true statement 
showing in respect of the second half of the preceding month and the first 
half of the current month (1) the accidents that occurred during the said 
fortnight showing the circumstances under which they happened and the 
extent of damage and injury caused by them and (2) the number of female 
workers who have been allowed Maternity Benefit as provided in the 
Maternity Benefit Act 1961 on Rules made there under and the amount paid 
to them. 

 
viii)  The CONTRACTOR shall comply with the provisions of the payment of 

Wage Act 1936, Employee Provident Fund Act 1952, Minimum Wages Act 
1948. Employers Liability Act 1938. Workmen's Compensation Act 1923, 
Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract 
Labor Regulation and Abolition Act 1970, Employment of Children Act 1938 
or any modifications thereof or any other law relating thereto, and rules 
made there under from time to time. 

  
ix)  The ENGINEER-IN-CHARGE shall on a report having been made by an 

Inspecting Officer as defined in Contract Labor (Regulation and Abolition) 
Act 1970 have the power to deduct from the money due to the 
CONTRACTOR any sum required or estimated to be required for making 
good the loss suffered by a worker or workers by reason of non- fulfillment 
of the Conditions of the Contract for the benefit of workers, non-payment of 
wages or of deductions made from his or their wages which are not justified 
by the terms of the Contract or non-observance of the said regulations. 

 
x)  The CONTRACTOR shall indemnify the EMPLOYER against any payments 

to be made under and for the observance of the provisions of the aforesaid 
Acts without prejudice to his right to obtain indemnity from his SUB-
CONTRACTOR's. In the event of the CONTRACTOR committing a default or 
breach of any of the provisions of the aforesaid Acts as amended from time 
to time, of furnishing any information or submitting or filling and Form/ 
Register/ Slip under the provisions of these Acts which is materially incorrect 
then on the report of the inspecting Officers, the CONTRACTOR shall 
without prejudice to any other liability pay to the EMPLOYER a sum not 
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exceeding Rs.50.00 as Liquidated Damages for every default, breach or 
furnishing, making, submitting, filling materially incorrect statement as may 
be fixed by the ENGINEER-IN- CHARGE and in the event of the 
CONTRACTOR's default continuing in this respect, the Liquidated Damages 
may be enhanced to Rs.50.00 per day for each day of default subject to a 
maximum of one percent of the estimated cost of the WORK put to tender. 
The ENGINEER-IN-CHARGE shall deduct such amount from bills or 
Contract Performance Security of the CONTRACTOR and credit the same to 
the Welfare Fund constitute under these acts. The decision of the 
ENGINEER-IN-CHARGE in this respect shall be final and binding. 

 
104  Implementation of apprentice’s act, 1961: 
 
104.1  The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 

and the Rules and Orders issued there under from time to time. If he fails to do so, 
his failure will be a breach of the CONTRACT and the ENGINEER-IN-CHARGE may, 
at his discretion, cancel the CONTRACT. The CONTRACTOR shall also be liable for 
any pecuniary liability arising on account of any violation by him of the provisions, 
of the Act. 

 
105  Contractor to indemnify the employer: 
 
105.1  i)  The CONTRACTOR shall indemnify the EMPLOYER and every member, 

 office and employee of the EMPLOYER, also the ENGINEER-IN-CHARGE 
 and his staff against all actions, proceedings, claims, demands, costs 
 and expenses whatsoever arising out of or in connection with the  matters 
referred to in Clause 102.0 and elsewhere and all  actions,  proceedings, 
claims, demands, costs and expenses which may be made  against the EMPLOYER 
for or in respect of or arising out of  any failure  by the  CONTRACTOR in the 
performance of his obligations under the  CONTRACT DOCUMENT. The 
EMPLOYER shall not be liable for or in  respect of or arising out of any failure 
by the CONTRACTOR in the  performance of his obligations under the CONTRACT 
DOCUMENT. The  EMPLOYER shall not be liable for or in respect of any 
demand or  compensation payable by law in respect or in consequence of any 
 accident or injury to any workmen or  other person. In the employment of 
 the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall 
 indemnify and keep indemnified the EMPLOYER against all such  damages 
and  compensations and against all claims, damages,  proceedings, costs, 
charges and expenses whatsoever in respect  thereof or in relation thereto. 

 
ii)  PAYMENT OF CLAIMS AND DAMAGES: 

Should the EMPLOYER have to pay any money in respect of such claims or 
demands as aforesaid the amount so paid and the costs incurred by the 
EMPLOYER shall be charged to and paid by the CONTRACTOR and the 
CONTRACTOR shall not be at liberty to dispute or question the right of the 
EMPLOYER to make such payments notwithstanding the same, may have 
been made without the consent or authority or in law or otherwise to the 
contrary. 
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iii)  In every case in which by virtue of the provisions of Section 12, Sub-section 
(i) of workmen's compensation Act, 1923 or other applicable provision of 
Workmen Compensation Act or any other Act, the EMPLOYER is obliged to 
pay compensation to a workman employed by the CONTRACTOR in 
execution of the WORK, the EMPLOYER will recover from the 
CONTRACTOR the amount of the compensation so paid, and without 
prejudice to the rights of EMPLOYER under Section 12, Sub- section (2) of 
the said act, EMPLOYER shall be at liberty to recover such amount or any 
part thereof by deducting it from the Contract Performance Security or from 
any sum due to the CONTRACTOR whether under this CONTRACT or 
otherwise. The EMPLOYER shall not be bound to contest any claim made 
under Section 12, Sub-section (i) of the said act, except on the written 
request of the CONTRACTOR and upon his giving to the EMPLOYER full 
security for all costs for which the EMPLOYER might become liable in 
consequence of contesting such claim. 

 
106  Health and sanitary arrangements for workers: 
 
106.1  In respect of all labor directly or indirectly employed in the WORKS for the 

performance of the CONTRACTOR's part of this agreement, the CONTRACTOR 
shall comply with or cause to be complied with all the rules and regulations of the 
local sanitary and other authorities or as framed by the EMPLOYER from time to 
time for the protection of health and sanitary arrangements for all workers. 

 
106.2  The CONTRACTOR shall provide in the labor colony all amenities such as 

electricity, water and other sanitary and health arrangements. The CONTRACTOR 
shall also provide necessary surface transportation to the place of work and back to 
the colony for their personnel accommodated in the labor colony. 

 
Section-IX (Applicable Laws and Settlement of Disputes) 

 
107  Arbitration:  
 
107.1  Unless otherwise specified, the matters where decision of the Engineer-in-Charge is 

deemed to be final and binding as provided in the Agreement and the 
issues/disputes which cannot be mutually resolved within a reasonable time, all 
disputes shall be referred to arbitration by Sole Arbitrator. 

 
The Employer [Maharashtra Natural Gas Limited] shall suggest a panel of three 
independent and distinguished persons to the bidder/contractor/supplier/buyer (as 
the case may be) to select any one among them to act as the Sole Arbitrator. 
In the event of failure of the other parties to select the Sole Arbitrator within 30 
days from the receipt of the communication suggesting the panel of arbitrators, the 
right of selection of the sole arbitrator by the other party shall stand forfeited and 
the EMPLOYER (MNGL) shall have discretion to proceed with the appointment of 
the Sole Arbitrator. The decision of Employer on the appointment of the sole 
arbitrator shall be final and binding on the parties. 
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The award of sole arbitrator shall be final and binding on the parties and unless 
directed/awarded otherwise by the sole arbitrator, the cost of arbitration 
proceedings shall be shared equally by the parties. The Arbitration proceedings 
shall be in English language and venue shall be Pune in Maharashtra, India. 

 
Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 
and the Rules framed there under shall be applicable. All matters relating to this 
contract are subject to the exclusive jurisdiction of the court situated at Pune. 

 
Bidders/suppliers/contractors may please note that the Arbitration & Conciliation 
Act 1996 was enacted by the Indian Parliament and is based on United Nations 
Commission on International Trade Law (UNCITRAL model law), which were 
prepared after extensive consultation with Arbitral Institutions and centers of 
International Commercial Arbitration. The United Nations General Assembly vide 
resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976. 

 
108  Jurisdiction:  

The CONTRACT shall be governed by and constructed according to the laws in 
force in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts 
situated at Pune, MAHARASHTRA STATE for the purposes of disputes, actions 
and proceedings arising out of the CONTRACT, the courts at Pune, 
MAHARASHTRA STATE only will have the jurisdiction to hear and decide such 
disputed, actions and proceedings. 

 
Section-X (Safety Codes) 

 
109  General:  
109.1  CONTRACTOR shall adhere to safe construction practice and guard against 

hazardous and unsafe working conditions and shall comply with EMPLOYER's 
safety rules as set forth herein. Prior to start of construction, CONTRACTOR will be 
furnished copies of EMPLOYER's "Safety Code" for information and guidance, if it 
has been prepared. 

 
110  Safety regulations:  
110.1  i)  In respect of all labor, directly employed in the WORK for the 

 performance of CONTRACTOR's part of this agreement, the 
 CONTRACTOR shall at his own expense arrange for all the safety 
 provisions as per safety codes of C.P.W.D., Indian Standards Institution. 
 The Electricity Act, The Mines Act and such other acts as applicable. 

 
ii)  The CONTRACTOR shall observe and abide by all fire and safety 

regulations of the EMPLOYER. Before starting construction, work 
CONTRACTOR shall consult with EMPLOYER's safety Engineers or 
ENGINEER- IN-CHARGE and must make good to the satisfaction of the 
EMPLOYER any loss or damage due to fire to any portion of the work done 
or to be done under this agreement or to any of the EMPLOYER's existing 
property. 
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111  First aid and industrial injuries: 
111.0  i)  CONTRACTOR shall maintain first aid facilities for its employees and 

 those of its SUB-CONTRACTOR. 
 

ii)  CONTRACTOR shall make outside arrangements for ambulance service and 
for the treatment of industrial injuries. Names of those providing these 
services shall be furnished to EMPLOYER prior to start of construction and 
their telephone numbers shall be prominently posted in CONTRACTOR's 
field office. 

 
iii)  All critical industrial injuries shall be reported promptly to EMPLOYER, and a 

copy of CONTRACTOR's report covering each personal injury requiring the 
attention of a physician shall be furnished to the EMPLOYER. 

 
112  General rules:  
112.1  Smoking within the premises of City Gas Station is strictly prohibited. Violators of 

the no smoking rules shall be discharged immediately. 
 
113  Contractor's barricades:  
113.0  i)  CONTRACTOR shall erect and maintain barricades required in 

 connection with his operation to guard or protect:  
a)  Excavations 
b)  Hoisting Areas. 
c)  Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's 

inspectors. 
d)  EMPLOYER's existing property subject to damage by 

CONTRACTOR's Operations. 
e)  Railroad unloading spots. 

 
ii)  CONTRACTOR's employees and those of his SUBCONTRACTOR's shall 

become acquainted with EMPLOYER's barricading practice and shall 
respect the provisions thereof. 

 
iii)  Barricades and hazardous areas adjacent to, but not located in normal 

routes of travel shall be marked by red flasher lanterns at nights. 
 
114  Scaffolding:  
 
114.1  i)  Suitable scaffolding should be provided for workmen for all works that 

 cannot safely be done from the ground or from solid construction except 
 such short period work as can be done safely from ladders. When a 
 ladder  is used an extra Mazdoor shall be engaged for holding the ladder 
 and if the ladder is used for carrying material as well, suitable 
 footholds and  handholds shall be provided on the ladder and the ladder 
 shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 
 vertical). 

 
ii)  Scaffolding or staging more than 4 meters above the ground or floor, swing 

suspended from an overhead support or erected with stationary support 
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shall have a guard rail properly attached, bolted, braced and otherwise 
retarded at least one meter high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 

 
iii)  Working platform, gangway and stairway should be so constructed that they 

should not sag unduly or unequally and if the height of platform of the 
gangway or the stairway is more than 4 meters above the ground level or 
floor level, they should be closely boarded, should have adequate width 
and should be suitably fastened as in ii) above. 

 
iv)  Every opening in the floor of a building or in a working platform shall be 

provided with suitable means to prevent the fall of persons or materials by 
providing suitable fencing of railing whose minimum heights shall be 1 
meter. 

 
v)  Safe means of access shall be provided to all working platforms and other 

working places, every ladder shall be securely fixed. No portable single 
ladder shall be over 9 meters in length while the width between side rails in 
rung ladder shall in no case be less than 30 cm for ladder up to and 
including 3 meters in length. For longer ladder this width should be 
increased 5mm for each additional foot of length. Uniform steps spacing 
shall not exceed 30 cms. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the sites or work 
shall be so stacked or placed to cause danger or inconvenience to any 
person or public. The CONTRACTOR shall also provide all necessary 
fencing and lights to protect the workers and staff from accidents, and shall 
be bound to bear the expenses of defense of every suit, action or other 
proceeding of law that may be brought by any person for injury sustained 
owing to neglect of the above precautions and pay any damages and costs 
which may be awarded in any such suit or action or proceeding to any such 
person or which may with the consent of the CONTRACTOR be paid to 
compromise any claim by any such person. 

 
115  Excavation and trenching:  
 
115.1  All trenches 1.2 meters or more in depth shall at all times be supplied with at least 

one ladder for each 50 meters length or fraction thereof. 
 

Ladder shall be extended from bottom of the trenches to at least 1 meter above the 
surface of the ground. The sides of the trenches which are 1.5M in depth shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to 
avoid the danger of sides to collapse. The excavated materials shall not be placed 
within 1.5 meters of the edge of the trench or half of the trench width whichever is 
more. Cutting shall be done from top to bottom. Under no circumstances 
undermining or under-cutting shall be done. 
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116  Demolition/general safety:  
116.1  i)  Before any demolition work is commenced and also during the progress 

 of the demolition works: 
a)  All roads and open areas adjacent to the work site shall either be 

closed or suitably protected. 
b)  No electric cable or apparatus which is liable to be a source of 

danger shall remain electrically charged. 
c)  All practical steps shall be taken to prevent danger to persons 

employed from risk of fire or explosion or flooding. No floor, roof or 
other part of the building shall be so overloaded with debris or 
materials as to render it unsafe. 

 
ii)  All necessary personal safety equipment as considered adequate by the 

ENGINEER-IN-CHARGE should be kept available for the use of the persons 
employed on the SITE and maintained in condition suitable for immediate 
use, and the CONTRACTOR shall take adequate steps to ensure proper use 
of equipment by those concerned. 
 
a)  Workers employed on mixing asphaltic materials, cement and lime 

mortars shall be provided with protective footwear and protective 
gloves. 

b)  Those engaged in white washing and mixing or stacking or cement 
bags or any material which are injurious to the eyes be provided with 
protective goggles. 

c)  Those engaged in welding and cutting works shall be provided with 
protective face & eye shield, hand gloves, etc. 

d)  Stone breakers shall be provided with protective goggles and 
protective clothing and seated at sufficiently safe intervals. 

e)  When workers are employed in sewers and manholes, which are in 
use, the CONTRACTOR shall ensure that the manhole covers are 
opened and are ventilated at least for an hour before the workers 
are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning 
signals or board to prevent accident to the public. 

f)  The CONTRACTOR shall not employ men below the age of 18 years 
and women on the work of painting with products containing lead in 
any form. Wherever men above the age of 18 years are employed 
on the work of lead painting, the following precautions should be 
taken. 
1)  No paint containing lead or lead product shall be used 

except in the form of paste or readymade paint. 
2)  Suitable face masks should be supplied for use by the 

workers when paint is applied in the form of spray or a 
surface having lead paint dry rubbed and scrapped. 

3)  Overalls shall be supplied by the CONTRACTOR to the 
workmen and adequate facilities shall be provided to enable 
the working painters to wash them during and on cessation 
of work. 
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iii)  When the work is done near any place where there is risk of drowning, all 
necessary safety equipment should be provided and kept ready for use and 
all necessary steps taken for prompt rescue of any person in danger and 
adequate provision should be made for prompt first aid treatment of all 
injuries likely to be sustained during the course of the work. 

 
iv)  Use of hoisting machines and tackles including their attachments, 

anchorage and supports shall conform to the following standards or 
conditions: 
a)  These shall be of good mechanical construction, sound materials 

and adequate strength and free from patent defect and shall be kept 
in good working order. 

b)  Every rope used in hoisting or lowering materials or as means of 
suspension shall be of durable quality and adequate strength and 
free from patent defects. 

c)  Every crane driver or hoisting appliance operator shall be properly 
qualified and no person under the age of 21 years should be in 
charge of any hoisting machine including any scaffolding, winch or 
give signals to the operator. 

d)  In case of every hoisting machine and of every chain ring hook, 
shackle, swivel, and pulley block used in hoisting or lowering or as 
means of suspension, the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gears referred to 
above shall be plainly marked with the safe working load of the 
conditions under which it is applicable and the same shall be clearly 
indicated. No part of any machine or any gear referred to above in 
this paragraph shall be loaded beyond safe working load except for 
the purpose of testing. 

e)  In case of departmental machine, the safe working load shall be 
notified by the ENGINEER- IN-CHARGE. As regards CONTRACTOR's 
machines, the CONTRACTOR shall notify the safe working load of 
the machine to the ENGINEER-IN-CHARGE whenever he brings any 
machinery to SITE of WORK and get it verified by the Engineer 
concerned. 

v)  Motors, gears, transmission lines, electric wiring and other dangerous parts 
of hoisting appliances should be provided with efficient safeguards. Hoisting 
appliances should be provided with such means as to reduce to minimum 
the accidental descent of the load, adequate precautions should be taken to 
reduce the minimum risk of any part or parts of a suspended load becoming 
accidentally displaced. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, 
such as gloves, sleeves, and boots as may be necessary should be 
provided. The workers shall not wear any rings, watches and carry keys or 
other materials which are good conductors of electricity. 

 
vi)  All scaffolds, ladders and other safety devices mentioned or described 

herein shall be maintained in safe conditions and no scaffolds, ladder or 
equipment shall be altered or removed while it is in use. Adequate washing 
facilities should be provided at or near places of work. 
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vii)  These safety provisions should be brought to the notice of all concerned by 

displaying on a notice board at a prominent place at the work-spot. The 
person responsible for compliance of the safety code shall be named 
therein by the CONTRACTOR. 

 
viii)  To ensure effective enforcement of the rules and regulations relating to 

safety precautions, the arrangements made by the CONTRACTOR shall be 
open to inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety 
Engineer of the Administration or their representatives. 

 
ix)  Notwithstanding the above clauses there is nothing in these to exempt the 

CONTRACTOR for the operations of any other Act or rules in force in the 
Republic of India. The work throughout including any temporary works shall 
be carried out in such a manner as not to interfere in any way whatsoever 
with the traffic on any roads or footpath at the site or in the vicinity thereto 
or any existing works whether the property of the Administration or of a third 
party. 

 
In addition to the above, the CONTRACTOR shall abide by the safety code 
provision as per C.P.W.D. Safety code and Indian Standard Safety Code 
from time to time. 

 
117  Care in handling inflammable gas: 
117.1  The CONTRACTOR has to ensure all precautionary measures and exercise utmost 

care in handling the inflammable gas cylinder/inflammable liquids/paints etc. as 
required under the law and/or as advised by the fire Authorities of the EMPLOYER 

 
118  Temporary combustible structures: 
118.1  Temporary combustible structures will not be built near or around work site. 
 
119  Precautions against fire:  
119.1  The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums 

at worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure 
all precautionary measures and exercise utmost care in handling the inflammable 
gas cylinders/ inflammable liquid/ paints etc. as advised by ENGINEER-IN-CHARGE. 
Temporary combustible structures will not be built near or around the worksite. 

 
120  Explosives:  
120.1  Explosives shall not be stored or used on the WORK or on the SITE by the 

CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing and 
then only in the manner and to the extent to which such permission is given. When 
explosives are required for the WORK, they will be stored in a special magazine to 
be provided at the cost of the CONTRACTOR in accordance with the Explosives 
Rules. The CONTRACTOR shall obtain the necessary license for the storage and 
the use of explosives and all operations in which or for which explosives are 
employed shall be at sole risk and responsibility of the CONTRACTOR and the 
CONTRACTOR shall indemnify the EMPLOYER against any loss or damage 
resulting directly or indirectly there from. 
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121  Mines act:  
121.1  SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety 

provisions as required by the ENGINEER-IN-CHARGE in respect of all labour 
directly employed for performance of the WORKS and shall provide all facilities in 
connection therewith. In case the CONTRACTOR fails to make arrangements and 
provides necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be 
entitled to do so and recover the costs thereof from the CONTRACTOR. 

 
121.2  Failure to comply with Safety Code or the provisions relating to report on accidents 

and to grant of maternity benefits to female workers shall make the CONTRACTOR 
liable to pay Company Liquidated Damages an amount not exceeding Rs.50/- for 
each default or materially incorrect statement. The decision of the ENGINEER-IN-
CHARGE in such matters based on reports from the Inspecting Officer or from 
representatives of ENGINEER-IN-CHARGE shall be final and binding and 
deductions for recovery of such Liquidated Damages may be made from any 
amount payable to the CONTRACTOR from all the provisions of the Mines Act, 
1952 or any statutory modifications or re-enactment thereof the time being in force 
and any Rules and Regulations made there under in respect of all the persons 
employed by him under this CONTRACT and shall indemnify the EMPLOYER from 
and against any claim under the Mines Act or the rules and regulations framed 
there under by or on behalf of any persons employed by him or otherwise. 

 
122  Preservation of place:  
122.1  The CONTRACTOR shall take requisite precautions and use his best endeavours to 

prevent any riotous or unlawful behaviour by or amongst his worker and others 
employed or the works and for the preservation of peace and protection of the 
inhabitants and security of property in the neighborhood of the WORK. In the event 
of the EMPLOYER requiring the maintenance of a Special Police Force at or in the 
vicinity of the site during the tenure of works, the expenses thereof shall be borne 
by the CONTRACTOR and if paid by the EMPLOYER shall be recoverable from the 
CONTRACTOR. 

 
123  Outbreak of infectious diseases: 
123.1  The CONTRACTOR shall remove from his camp such labour and their facilities who 

refuse protective inoculation and vaccination when called upon to do so by the 
ENGINEER-IN-CHARGE's representative. Should Cholera, Plague or other 
infectious diseases break out the CONTRACTOR shall burn the huts, beddings, 
clothes and other belongings or used by the infected parties and promptly erect 
new huts on healthy sites as required by the ENGINEER-IN-CHARGE failing which 
within the time specified in the Engineer's requisition, the work may be done by the 
EMPLOYER and the cost thereof recovered from the CONTRACTOR. 

 
124  Use of intoxicants: 
124.1  The unauthorized sale of spirits or other intoxicants, beverages upon the work in 

any of the buildings, encampments or tenements owned, occupied by or within the 
control of the CONTRACTOR or any of his employee is forbidden and the 
CONTRACTOR shall exercise his influence and authority to the utmost extent to 
secure strict compliance with this condition. 
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In addition to the above, the CONTRACTOR shall abide by the safety code 
provision as per C.P.W.D. safety code and Indian Standard Code framed from time 
to time. 
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Annexure-I to GCC 
 

PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER 
(To be executed on non-judicial stamped paper of appropriate value) 

 
WHEREAS MAHARASHTRA NATURAL GAS LIMITED (hereinafter referred to as MNGL) 
which expression shall unless repugnant to the context includes their legal representatives, 
successors and assigns having their registered office at Pune has entered into a 
CONTRACT with ______________________ (hereinafter referred to as the CONTRACTOR 
which expression shall unless repugnant to the context include their legal representatives, 
successors and assigns) for ____________________on the terms and conditions as set 
out, inter-alia, in the CONTRACT No.................       Dated............. and various documents 
forming part thereof hereinafter collectively referred to as the "CONTRACT" which 
expression shall include all amendments, modifications and/or variations thereto. 
 

AND WHEREAS 
 
i)  MNGL has agreed to supply to the CONTRACTOR, equipment, plants and materials 

(finished, semi-finished and raw)for the purpose of EXECUTION of the said 
CONTRACT by the CONTRACTOR (the equipment, plants and materials to be 
supplied by MNGL to the CONTRACTOR, hereinafter for the sake of brevity referred 
to as the "said materials") and pending execution by the CONTRACTOR of the 
CONTRACT incorporating the said materials, the said materials shall be under the 
custody and charge of the CONTRACTOR and shall be kept, stored, altered, 
worked upon and/or fabricated at the sole risk and expense of the CONTRACTOR. 

 
ii)  As a pre-condition to the supply of the said materials by MNGL to the 

CONTRACTOR, MNGL has required the CONTRACTOR to furnish to MNGL an 
Indemnity Bond in the manner and upon terms and conditions hereinafter 
indicated. 

 
NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR 
hereby irrevocably and unconditionally undertakes to indemnify and keep 
indemnified MNGL from and against all loss, damage and destruction (inclusive but 
not limited to any or all loss or damage or destruction to or of the said materials or 
any item or part thereof by theft, pilferage, fire, flood, storm, tempest, lightning, 
explosion, storage, chemical or physical action or reaction, binding, warping, 
exposure, rusting, faulty workmanship, faulty fabrication, or faulty method or 
technique of fabrication, strike, riot, civil commotion, or other act or omission or 
commission whatsoever within or beyond the control of the CONTRACTOR, misuse 
and misappropriation (inclusive but not limited to the misuse or misappropriation by 
the CONTRACTOR and the Contractor's servants and/or agents) whatsoever to, or 
of in the said materials or any part of them thereof from the date that the same or 
relative part of item thereof was supplied to the CONTRACTOR up to and until the 
date of return to MNGL of the said materials or relative part of item thereof or 
completed fabricated works(s) incorporating the said material and undertake to pay 
to MNGL forthwith on demand in writing without protest or demur the value as 
specified by MNGL of the said material or item or part thereof, lost, damaged, 
destroyed, misused and/or misappropriated, as the case may be or, together with 



 
 

MAHARASHTRA NATURAL 
GAS LIMITED 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR SHIFTING OF MDPE GAS PIPELINE 
& RESTORATION WORK FOR PNG & CGD NETWORK 

OF MNGL, PUNE 
 

Bid No.: MNGL/CP/2025-26/112 

 

Page 141 of 261 

MNGL 'S costs and expenses (inclusive of but not limited to handling, 
transportation, cartage, insurance, freight, packing and inspection costs/or 
expenses up to) and aggregate limit of 
Rs._________________________________________________ (Rupees 
______________________________________________________________). 

 
AND THE CONTRACTOR hereby agrees with MNGL that: 

 
i)  This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall 

remain valid and irrevocable for all claims of MNGL arising hereunder up to and 
until the midnight of ________________. However, if the CONTRACT for which this 
Indemnity/Undertaking is given is not completed by this date, the CONTRACTOR 
hereby agrees to extend the Indemnity/Undertaking till such time as is required to 
fulfill the CONTRACT. 

 
ii)  This Indemnity/Undertaking shall not be determined by any change in constitution 

or upon insolvency of the CONTRACTOR but shall be in all respects and for all 
purposes be binding and operative until payment of all moneys payable to MNGL in 
terms of hereof. 

 
iii)  The mere statement of allegation made by or on behalf of MNGL in any notice or 

demand or other writing addressed to the CONTRACTOR as to any of the said 
material or item or part thereof having been lost , damaged, destroyed, misused or 
misappropriated while in the custody of the CONTRACTOR and/or prior to 
completion of the completed fabricated work(s) and delivery to job site thereof 
incorporating the said materials shall be conclusive of the factum of the said 
material or item or part thereof having been supplied to the CONTRACTOR and/or 
the loss, damage, destruction, misuse or misappropriation thereof, as the case may 
be, while in the custody of the CONTRACTOR and/or prior to the completion of the 
completed fabricated work(s) and delivery to job site thereof incorporating the said 
materials without necessity on the part of MNGL to produce any documentary proof 
or other evidence whatsoever in support of this. 

 
iv)  The amount stated in any notice of demand addressed by MNGL to the 

CONTRACTOR as to the value of such said materials lost, damaged, destroyed, 
misused or misappropriated, inclusive relative to the costs and expenses incurred 
by MNGL in connection therewith shall be conclusive of the value of such said 
materials and the said cost and expenses as also of the amount liable to be paid to 
MNGL to produce any voucher, bill or other documentation or evidence whatsoever 
in support thereof and such amount shall be paid without any demur and on 
demand and no dispute shall be raised concerning the same. 

 
The undersigned has full power to execute this Indemnity Bond on behalf of the 
CONTRACTOR. 

 

(SIGNED BY COMPETENT AUTHORITY) 
Place: 
 
Dated: 
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Official seal of the CONTRACTOR 
Annexure-II to GCC 

 
PROFORMA FOR CONTRACT AGREEMENT 

 
Service Order No. _____________ dated ________ 
 
Contract Agreement for the work of ----------------- of Maharashtra Natural Gas Limited 
made on ---------- between (Name and Address)------------- , hereinafter called the 
“CONTRACTOR” (which term shall unless excluded by or repugnant to the subject or 
context include its successors and permitted assignees) of the one part and 
MAHARASHTRA NATURAL GAS LIMITED hereinafter called the “EMPLOYER” (which term 
shall, unless excluded by or repugnant to the subject or context include its successors and 
assignees) of the other part. 
 

WHEREAS 
 
A.  The EMPLOYER being desirous of having provided and executed certain work 

mentioned, enumerated or referred to in the Tender Documents including Letter 
Inviting Tender, General Tender Notice, General Conditions of Contract, Special 
Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of 
completion of jobs, Schedule of Rates, Agreed Variations, other documents has 
called for Tender. 

 
B.  The CONTRACTOR has inspected the SITE and surroundings of WORK specified in 

the Tender Documents and has satisfied himself by careful examination before 
submitting his tender as to the nature of the surface, strata, soil, sub-soil and 
ground, the form and nature of site and local conditions, the quantities, nature and 
magnitude of the work, the availability of labour and materials necessary for the 
execution of work, the means of access to SITE, the supply of power and water 
thereto and the accommodation he may require and has made local and 
independent enquiries and obtained complete information as to the matters and 
thing referred to, or implied in the tender documents or having any connection 
therewith and has considered the nature and extent of all probable and possible 
situations, delays, hindrances or interferences to or with the execution and 
completion of the work to be carried out under the CONTRACT, and has examined 
and considered all other matters, conditions and things and probable and possible 
contingencies, and generally all matters incidental thereto and ancillary thereof 
affecting the execution and completion of the WORK and which might have 
influenced him in making his tender. 

 
C.  The Tender Documents including the Notice Letter Inviting Tender, General 

Conditions of Contract, Special Conditions of Contract, Schedule of Rates, General 
Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion 
of Jobs, Letter of Acceptance of Tender and any statement of agreed variations 
with its enclosures copies of which are hereto annexed form part of this 
CONTRACT though separately set out herein and are included in the expression 
“CONTRACT” wherever herein used. 
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AND WHEREAS 
 
The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the 
execution of the said WORK at the rates stated in the schedule of quantities of the work 
and finally approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the 
terms and subject to the conditions of CONTRACT. 
 
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 
FOLLOWS:  
 
1.  In consideration of the payment to be made to the CONTRACTOR for the WORK to 

be executed by him, the CONTRACTOR hereby covenants with EMPLOYER that 
the CONTRACTOR shall and will duly provide, execute and complete the said work 
and shall do and perform all other acts and things in the CONTRACT mentioned or 
described or which are to be implied there from or may be reasonably necessary for 
the completion of the said WORK and at the said times and in the manner and 
subject to the terms and conditions or stipulations mentioned in the contract. 

 
2.  In consideration of the due provision execution and completion of the said WORK, 

EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will 
pay to the CONTRACTOR the respective amounts for the WORK actually done by 
him and approved by the EMPLOYER at the Schedule of Rates and such other sum 
payable to the CONTRACTOR under provision of CONTRACT, such payment to be 
made at such time in such manner as provided for in the CONTRACT. 

 
A N D 

 
3.  In consideration of the due provision, execution and completion of the said WORK 

the CONTRACTOR does hereby agree to pay such sums as may be due to the 
EMPLOYER for the services rendered by the EMPLOYER to the CONTRACTOR, 
such as power supply, water supply and others as set for in the said CONTRACT 
and such other sums as may become payable to the EMPLOYER towards the 
controlled items of consumable materials or towards loss, damage to the 
EMPLOYER'S equipment, materials construction plant and machinery, such 
payments to be made at such time and in such manner as is provided in the 
CONTRACT.  

 
It is specifically and distinctly understood and agreed between the EMPLOYER and 
the CONTRACTOR that the CONTRACTOR shall have no right, title or interest in 
the SITE made available by the EMPLOYER for execution of the works or in the 
building, structures or work executed on the said SITE by the CONTRACTOR or in 
the goods, articles, materials etc., brought on the said SITE (unless the same 
specifically belongs to the CONTRACTOR) and the CONTRACTOR shall not have or 
deemed to have any lien whatsoever charge for unpaid bills will not be entitled to 
assume or retain possession or control of the SITE or structures and the 
EMPLOYER shall have an absolute and unfettered right to take full possession of 
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SITE and to remove the CONTRACTOR, their servants, agents and materials 
belonging to the CONTRACTOR and lying on the SITE. 

 
The CONTRACTOR shall be allowed to enter upon the SITE for execution of the 
WORK only as a licensee simpliciter and shall not have any claim, right, title or 
interest in the SITE or the structures erected thereon, and the EMPLOYER shall be 
entitled to terminate such license at any time without assigning any reason. 

 
The materials including sand, gravel, stone, loose, earth, rock etc., dug up or 
excavated from the said SITE shall, unless otherwise expressly agreed under this 
CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR shall 
have no right to claim over the same and such excavation and materials should be 
disposed off on account of the EMPLOYER according to the instruction in writing 
issued from time to time by the ENGINEER-IN-CHARGE. 
In Witness whereof the parties have executed these presents in the day and the 
year first above written. 

 
 
Signed and delivered for and on    Signed and delivered for and 
on behalf of EMPLOYER.     on behalf of the CONTRACTOR. 
 
 
MAHARASHTRA NATURAL GAS LIMITED   (NAME OF THE CONTRACTOR) 
 
_______________________________   ___________________________ 
 
 
Date: ___________      Date: ____________ 
 
Place: ___________      Place: ____________ 
 
IN PRESENCE OF TWO WITNESSES 
 
1.___________________________    1. ________________________ 
 
2.___________________________    2. ________________________ 
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PART - D 
 

SPECIAL CONDITIONS OF THE CONTRACT (SCC) 
 
The following Special Conditions of Contract shall supplement the General Conditions of 
Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the 
General Conditions of the Contract. The corresponding clause number of the GCC is 
indicated in parentheses. 
 
1.0  DEFINITIONS 
 

Bid Documents: shall mean documents issued to the bidder pursuant to IFB and 
listed in ITB Clause 7. 

 
GCC 1.1 (h): Effective Date: shall mean the date on which Contractor’s obligations 
will commence and that will be the date of first intimation of award / Letter of 
Acceptance. 

 
2.0  INTERPRETATIONS 
 
2.1  Where any portion of the GCC is repugnant to or at variance with any provisions of 

the SCC then, unless a different intention appears, the provisions of the SCC shall 
be deemed to govern the provisions of the GCC and SCC provisions shall prevail to 
the extent of such repugnancy, or variations exist. 

 
2.2  In Contract Documents unless otherwise stated specifically, the singular shall 

include the plural and vice versa wherever the context so requires. 
 
2.3  Notwithstanding the sub-division of the Contract Documents into separate sections 

and volumes every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the Agreement 
so far as it may be practicable to do so. 

 
2.4  All headings, subtitles and marginal notes to the clauses of the GCC, SCC or to the 

Specifications or to any other part of Bid Document are solely for the purpose of 
giving a concise indication and not a summary of the contents thereof, and they 
shall never be deemed to be part thereof or be used in the interpretation or 
construction thereof. 

 
2.5  The terms fully capitalized and/or initial capitalized shall be interchangeable and 

shall have the meaning as assigned to fully capitalized term or initial capitalised 
term. 

 
3.0  INSPECTIONS AND TESTS 

The SCC provisions shall supplement GCC Clause 14 as detailed below. 
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3.1  During execution of work, the works shall be inspected by the Owner or its 
 authorised representative for acceptance of the same. 

 
3.2  For contractor’s supplied items, Third Party Inspection report shall be submitted by 
 the contractor. 

 
3.3  The Owner or its representative shall have the right to inspect and/ or to test the 

material to confirm their conformity to the specifications 
 
3.4  If any inspected or tested material fail to conform the specifications, the Owner may 

reject them and the Contractor shall either replace the rejected materials or make 
all the alterations necessary to meet the specifications, free of cost to the Owner. 

 
3.5  Contractor shall hire Third Party Inspection Agency (TPIA) for carrying out the 

inspection of contractor supplied material as per approved ITP. TPIA charges shall 
be borne by contractor.  

 
Name of approved TPIA is as under: 
1. Moody International (India) Pvt. Ltd., 
2. Dr. Amin Controllers Pvt. Ltd., 
3. Certification Engineers International Ltd., 
4. International Certification Service Pvt. Ltd., 
5. Bureau Veritas (India) Pvt. Ltd., 
6. Hertz Inspection & Services Pvt. Ltd., 
7. Quality Evaluation and Systems Team Pvt. Ltd. 
8. TUV SUD South Asia, 
9. Apave Assessment India Pvt. Ttd. (Formely Vincotte International India 

 Assessment 
Service Pvt. Ltd.), 
10. TUV India Pvt. Ltd., 
11. Llyod Register, 
12. SGS India Pvt. Ltd., 
13. TUV – Nord, 
14. DNV-GL, 
15. ABS, 

 
3.6  Contractor shall obtain MNGL’s approval before finalizing the TPIA 
 
4.0  STATUTORY VARIATIONS IN TAXES 
 
4.1  The entire work covered under this contract shall be treated as works contract 

services. Bidder shall be required to quote their unit rates for all the SOR items 
inclusive of all applicable taxes viz. GST freight, Insurance including Transit 
Insurance as defined in the tender document. Any statutory variation in the GST 
during the scheduled completion period only shall be considered by the owner 
against documentary evidence. 

 
5.0  PAYMENT TERMS AND MODE OF PAYMENT 

GCC clause 22.0 is modified as below: 
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5.1  1st running bill (RA bill) shall be processed only after submission of statuary 
documents like Workmen Compensation (WC) policy, Insurance policies (Open 
transit policy), labour license, BOCW registration, Contractor All Risk (CAR) policy, 
GST registrations of Maharashtra / Karnataka. Running bill shall be processed only 
after submission of RPFC/ESI challans of previous month and BOCW Challan. 

 
5.2  The Payment terms for Execution of Work shall be as stipulated in scope of work. 

The contractor shall submit material reconciliation statement. Contractor will raise 
the RA bill on monthly basis and payment shall be made on certification of bill by 
Engineer- in-Charge as stipulated in scope of work. 

 
5.3  The Payment shall be released through RTGS only. 
 
5.4  Contractor to note that they can raise RA bills up to 90% of total awarded value of 

individual Purchase/ Work Order, balance amount will be paid on closure of 
Purchase / Work Order. 

 
5.5  DEFECT LIABILITY PERIOD 
 
a)  The Contractor warrants that the work carried out under the Agreement are meeting 

the requirement of the Bid document and will rectify/ repair any defective work on 
receipt of instructions from Owner. 

 
b)  The Owner shall promptly notify the Contractor in writing of any claims/recovery 

arising under this warranty. 
 
c)  Upon receipt of such notice, the Contractor shall, within a reasonable period, repair 

or replace the defective Goods or parts thereof, free of cost to the Owner. No claim 
whatsoever shall lie on the Owner for the replaced parts/ goods thereafter. In the 
event of any correction of defects or replacement of defective material during the 
warranty period, the warranty for the corrected / replaced Goods or item or material 
shall be extended to a further period of twelve (12) Months from the date of such 
repair/replacement if put to use immediately or eighteen (18) Months. Defect 
liability period shall be 12 months from the date of handing over of the system to 
MNGL. The defect liability period shall be 12 months from the date of installation & 
commissioning of network.  

 
d)  If the Contractor, having been notified, fails to remedy the defect(s) within a 

reasonable period, the Owner may proceed to take such remedial action as may be 
necessary, at the Contractor’s risk and expense and without prejudice to any other 
rights which the Owner may have against the Contractor under the Agreement. 

 
6.0  PAYMENT METHODOLOGY 
 
6.1  The contractor shall raise invoices on monthly basis for works carried out duly 

certified by Engineer-in- Charge in triplicate. The contractor to ensure that the 
invoices of completed work should be raised & duly certified by Engineer-in-charge 
within one month to avoid any statutory penalties on delay in paying taxes. 
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6.2  The payments to the Contractor will be released within 30 days from the date of 
receipt of invoice, duly certified by EIC as per the terms and conditions of the 
Contract. 

 
6.3  Owner will release payment as per SCC clause 5. 
 
7.0  COMPENSATION FOR IDLE TIME 
 
7.1  The Owner shall make every reasonable effort to have free issue materials and right 

- of - use (ROU) available so as not to delay laying activities. No Idle time claim 
shall be 
entertained under any circumstances. 
 

8.0  PRICE REDUCTION SCHEDULE (PRS) 
GCC clause 29.0 is modified as below: 

 
8.1  In case contractor fails to complete the work/ services within stipulated period as 

defined in Contract then unless such failure is due to force majeure as defined in 
Bid document, there will be reduction in order value @ 0.5% per week of delay or 
part thereof “on the delayed work portion” subject to maximum of 5% of order 
value. 

 
8.2  Owner may without prejudice to any methods of recovery, deduct the amount of 

such PRS from any money due or which may at any time become due to contractor 
from its obligations or liabilities under the contract or by recovery against the 
performance bank guarantee. Both Owner and contractor agree that the above 
percentage of price reduction are genuine pre-estimates of the loss/ damage which 
Owner would have suffered on account of delay/ breach on the part of contractor 
and the said amount will be payable on demand without there being any proof of 
the actual loss/ damage caused by such delay/ breach. Owner decision in the 
matter of applicability of price reduction shall be final and binding. 

 
9.0  ALTERATIONS IN SPECIFICATIONS, DESIGN AND EXTRA WORKS 
 
9.1  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, 

additions to or substitutions for, the Schedule of Rates, the original specifications, 
drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the WORK and the CONTRACTOR shall be bound 
to carry out the such altered/ extra/ new items of WORK in accordance with any 
instructions which may be given to him in writing signed by the ENGINEER-IN- 
CHARGE, and such alterations, omissions, additions or substitutions shall not 
invalidate the CONTRACT and any altered, additional or substituted work which the 
CONTRACTOR may be directed to do in the manner above specified as part of the 
WORK shall be carried out by the CONTRACTOR on the same conditions in all 
respects on which he agreed to do the main WORK. The time of completion of 
WORK may be extended for the part of the particular job at the discretion of the 
ENGINEER-INCHARGE, for only such alterations, additions or substitutions of the 
WORK, as he may consider as just and reasonable. The rates for such additional, 
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altered or substituted WORK under this clause shall be worked out in accordance 
with the following provisions: 

 
 

For Item Rate Contract 
 

(a)  If the rates for the additional, altered or substituted WORK are specified in 
the CONTRACT for the WORK, the CONTRACTOR is bound to carry on the 
additional, altered or substituted WORK at the same rates as are specified in 
the CONTRACT. 

(b) If the rates for the additional, altered or substituted WORK are not 
specifically provided in the CONTRACT for the WORK, the rates will be 
derived from the rates for similar class of WORK as are specified in the 
CONTRACT for the WORK. The opinion of the ENGINEER-INCHARGE, as to 
whether or not the rates can be reasonably so derived from the items in this 
CONTRACT will be final and binding on the CONTRACTOR. 

(c)  If the rates for the altered, additional or substituted WORK cannot be 
determined in the manner specified in sub-clause (a) and (b) above, then 
the CONTRACTOR shall, within 7 days of the date of receipt of order to 
carry out the WORK, inform the ENGINEER-INCHARGE of the rates which it 
is his intention to charge for such class of WORK, supported by analysis of 
the rate or rates claimed, and the ENGINEER-INCHARGE shall determine 
the rate or rates on the basis of the prevailing market rates, labour cost at 
schedule of labour rates plus 10% to cover contractor's supervision, 
overheads and profit and pay the CONTRACTOR accordingly. The opinion 
of the ENGINEER- IN-CHARGE as to current market rates of materials and 
the quantum of labour involved per unit of measurement will be final and 
binding on the CONTRACTOR. 

(d)  Where the item of work will be executed through nominated specialist 
agency as approved by the ENGINEER-IN-CHARGE, then the actual amount 
paid to such nominated agency supported by documentary evidence and as 
certified by ENGINEER-IN-CHARGE shall be considered plus 10% (ten 
percent) to cover all contingencies, overhead, profits to arrive at the rates. 

 
10.0  HEALTH SAFETY AND ENVIRONMENT (HSE) 
 
10.1  The Contractor will strictly adhere to Health Safety and Environment policy as 
 stated in Technical Specifications Vol. II of II of this Bid documents and/ or the 
 policies followed by the Owner. 
 
10.2  All the safety rules and regulations prevailing and applicable from time to time at 

the installations as directed by OWNER will be strictly adhered to by the Contractor. 
 
10.3  Contractor has to ensure the safety of man and machine all the times. Damages to 

equipment due to bad workmanship/negligence will be recovered as per the 
decision of Engineer-in-Charge, which will be final and binding upon the contractor. 
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10.4  The contractor shall supply all the protective safety equipment like helmets / hard 
head hats, gumboots / safety shoes, hand gloves, safety belts, eye protection, ear 
protection etc. to his workmen at his own cost as required by operations. 

 
10.5  Carrying / striking of matches, open flames, lighters or smoking or other such acts, 

which may cause fire hazards at the work site / in the terminals / installations, is 
strictly prohibited. 

 
10.6  Tobacco/ Ghutka chewing or other such acts, are strictly prohibited at the site. 
 
10.7  In addition to the PRS clause, penalties for violation of HSE shall be imposed as per 

“PENALTIES” clause of SCC. 
 
10.8  Contractor shall follow MNGL’s Safety Manual.  
 
11.0  PROVIDENT FUND 
 
11.1  The Contractor shall strictly comply with the provisions of Employees Provident 

Fund Act applicable in India and register them with Regional Provident Fund 
Commission (RPFC) before commencing the work. The Contractor shall deposit 
employees and Owner’s contributions to the RPFC every month. The Contractor 
shall furnish along with each running bill, the challan / receipt for payment made to 
the RPFC for the preceding months. 

 
11.2  In case the RPFC’s challan / receipt, as above, is not furnished, Owner shall deduct 

5% (Five percent) of the payable amount from Contractor’s running bill and retain 
the same as a deposit such retained amount shall be refunded to Contractor on 
production of RPFC Challan /receipt for the period covered by the related running 
bill. 

 
11.3  In case it is observed that contractor fails to submit requisite RPFC Challans along 

with bills more than once during the tenancy of the contract and submits 
subsequently a token penalty per instance may be imposed by owner as per clause 
24. 

 
12.0  POWER AND WATER CONNECTION 
 
12.1  The Owner will not provide any power and water during construction period. 

Contractor shall apply and obtain necessary power and water connection from 
relevant authority and will pay its uses charges or arrange the same from the other 
sources. 

 
13.0  CONSTRUCTION AIDS, EQUIPMENTS, TOOLS & TACKLES 
 
13.1  CONTRACTOR shall be solely responsible for making available for executing the 

WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes 
and the like, all Tools, Tackles and Testing Equipment and Appliances, including 
Customs of such equipment etc. as required. In case of Customs of the same the 
rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles 
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and the duty drawback applicable thereon shall be ascertained by the 
CONTRACTOR from the concerned authorities of Government of India. It shall be 
clearly understood that OWNER shall not in any way be responsible for arranging to 
obtain Custom Clearance and/or payment of any duties and/or duty draw backs etc. 
for such equipment so imported by the CONTRACTOR and the CONTRACTOR shall 
be fully responsible for all taxes, duties and documentation with regard to the 
same. 

 
14.0  CONDITIONS FOR ISSUE OF MATERIALS 
 
14.1  Whenever any material is issued by Owner, following conditions in addition to other 

conditions as specified in the contract shall be applicable. 
 
14.2  Necessary indents will have to be raised by the Contractor as per procedure laid 

down by the Engineer in- charge from time to time, when he requires the above 
material for incorporation in permanent works. 

 
14.3  Materials will be issued only for permanent works and not for temporary works, 

enabling works etc. unless specifically approved by the Engineer-in-charge and the 
same shall not be taken into account for the purpose of materials reconciliation. 

 
14.4  The contractor shall bear all other cost including lifting, carting from issue points to 

work. Site/ contractor's store, custody and handling etc. and return of surplus/ 
serviceable scrap materials to Owner's storage points to be designated by the 
Engineer-in-charge etc. No separate payment for such expenditure will be made. 

 
14.5  No material shall be allowed to be taken outside the plant without a gate pass. 
 
14.6  The contractor shall be responsible for proper storage, preservation and watch & 

ward of the materials. 
 
14.7  All free issue material shall be issued to contractor against submission of indemnity 

bond against each PO (as per Format attached in bid document) for 150% value of 
the initial PO value. 

 
14.8  In case manufacturing defect found in free issue material, same shall be 

communicated to Engineer-In-Charge within one month from the date of issue of 
material and material shall be return to MNGL store within 45 days from the date of 
issue of material. In case contractor fail to return the defective materials to MNGL 
store, penalty equal to twice of landed cost of defective materials shall be imposed 
by Engineer in Charge & his decision will be final & binding on the contractor. 

 
14.9  Contractor to ensure that all free issue material shall be installed within a maximum 

period of 30 days from the date of issue. 
 
14.10  Unconsumed free issue material value at any point of time against any PO should 

not exceed 20% of the maximum PO Value. 
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14.11  FIM will be issued to contractor against PO only after receipt of CPBG & Indemnity 
bond. 

 
15.0  BUILDING AND OTHER CONSTRUCTION WORKERS (BOCW), ACT 1996 
 
15.1  Applicability – the said act is applicable to every establishment which employs or 

had employed on any day often preceding twelve months, 10 or more building 
workers in any ‘Building or other construction work’ (Building or other construction 
work means the construction, repairs, maintenance or demolition of or in relation to 
building , streets, roads, railways, tramways, airfields, drainages, embankment, 
transmission and distribution of power, water works, oil and gas installations, 
pipeline etc.( refer section 2(d) of the act). It does not include any building and 
other construction work to which the factory act 1948 and the mines act 1952 is 
applicable). 

 
16.0  CONTRACTOR’S OBLIGATION AT SITE 
 
16.1  Contractor shall establish site office in the respective areas, allotted to them with 

adequate facilities like three tables, six chairs, telephone, computer with mailing 
(internet), printer (including consumables), file rack etc. for effective communication 
and documentation. 

 
16.2  In addition to above, contractor shall provide separate space with facilities like two 

tables, six chairs, two computers with mailing (internet), printer with consumables, 
file racks, AC etc. and one office boy within the site office for MNGL for effective 
monitoring & documentation of the project. 

 
16.3  Contractor shall provide as and when required a wagon(s) suitable for soil removal, 

for the delivery or reinstatement materials and for the transport of pipe to and from 
site. 

 
16.4  Contractor shall provide transport for their technical staff and operatives to move 

from site to site, and to move tools and equipment from site to site, this vehicle will 
also be fitted with a tow bar suitable for the towing of a mobile air compressor or 
pipe trailer. 

 
16.5  Contractors shall make appropriate arrangements to ensure that their supervisor(s) 

are adequately mobile and can attend sites or meetings with MNGL, other 
authorities or customers as required, without any undue delay. 

 
16.6  Contractors shall provide cell phones to their supervisors for day-to-day 

communication with MNGL and site representatives of MNGL. 
 
16.7  Contractor shall employ a Project Manager / Coordinator, Billing engineer and site 

engineers on company roll. Contractor shall submit Electronic Challan cum Return 
(ECR) of PF deposit of all employees deployed on MNGL site as proof that 
employees are on company pay role. The Project Manager / Coordinator must have 
qualification of BE Mech / Diploma in Mech Engineering with min. 7 years, Billing 
engineer must be Graduate with minimum 3 years’ experience & Site Engineers 
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must have minimum Diploma in Mechanical Engineering with 3 years of work 
experience in gas pipeline job. 

 
16.8  Project Manager/ Coordinator shall be single point of contact for all the works and 

must represent company in the meetings. However, for all monthly review 
meetings, Owner of the contractor company shall have to be present as and when 
called by MNGL  

 
16.9  Any change in key persons working at site shall be informed to the Owner promptly 
 
16.10  Owner will not allow switching/swapping of key personnel of any contractor working 

at site from one contractor to another during the continuity of the contract. 
 
16.11  Contractor shall deploy Equipment, Tools & tackles etc., at site as defined in tender 

documents. 
 
16.12  1 No. commercial vehicle (four-wheeler with driver) shall deploy at site. It shall be 

well equipped with tools and tackles for attending online connections, VIP cases/ 
urgent installation and on-going execution work. 

 
17.0  IT RELATED RESOURCES: 
 
17.1  Contractor is required to arrange for Smartphones/Tablets for its 

teams/supervisor/Plumbers who would be required to capture the connection 
details through field mobility software provided by MNGL. The tentative 
requirement for smartphone shall be as follows: 

o  4GB RAM. 
o  5.3-inch Screen (minimum). 
o  2G/3G/ 4G (2300 MHz) Connectivity (4G for video uploads). 
o  GPS Chip (for Location Tracking) with A-GPS (for accuracy during absence of 

internet). 
o  GHz Quad Core Processor. 
o  8MP+ Back Camera. 
o  5MP+ Front Camera. 
o  3,500+ mAh Battery Size. 
o  Android Version 6.0 and above. 
 
17.2  Contractor shall arrange a high-speed scanner at his office to ensure scanning and 

uploading of documents prepared on site as per MNGL requirement. 
 
17.3  Contractor shall arrange to provide the optical code scanner with option for 

connectivity with smartphone to ensure automatic scanning and meter serial no. 
capturing in the smartphone application. 

 
18.0  RECONCILIATION OF OWNER SUPPLIED MATERIALS 
 
18.1  The Contractor is responsible for completing the “Material Used” section of the 

worksheet for each job completed. This record will be used for the reconciliation of 
material at the end of the job or contract. 
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18.2  The full replacement or repair costs of all damage’s items will be recharged to the 

contractor. 
 
18.3  It is mandatory that the contractor is required to undertake and submit inventory 

details of free issue and purchased materials on fortnightly basis to Owner/ Owner’s 
representative as per the approved format of the owner. The inventory details shall 
be in correlation with the Daily progress chart and material reconciliation sheet. 
Material reconciliation statement of all free issue materials shall be carried out on 
every month & reconciliation statement shall be submitted to MNGL 

 
18.4  After the final reconciliation is carried out, the variances in materials issued against 

materials used and returned, will be assessed. All unused, scrap materials and 
salvageable materials shall be the property of the Owner and shall be returned by 
the Contractor category-wise at his cost to the Owner’s designated store yard (s). In 
case the Contractor fails to do so or exceeds the limits of allowances specified 
below for scrap/ serviceable materials, then recovery for such quantities not 
returned as well as returned in excess of permitted limit by the Contractor will be 
done at the penal rate i.e. 125% of landed cost at the time of final bill/ closing of 
contract by Engineer-in-charge shall be effected from the Contractor's bill (s) or 
from any other dues of the Contractor to the Purchaser. Contractor shall be 
responsible for the adjustment and measurement of the surplus materials to be 
returned to the store. Contractor shall also be responsible for suitable segregation 
of returned materials into separate stacks of serviceable and scrap materials. 
Wherever certain material is covered under Contractor's scope of supply whether 
part or in full for any item of work covered under SOR, no allowance towards 
wastage/ scrap etc. shall be accounted for during execution stage. 

 

Item Scrap Unaccountable 

Gas Meters 0% 0% 

Regulators 0% 0% 

Gas Isolation, Appliance Valves 0% 0% 

MDPE Pipes 1% (Less than the 2m length) 1% 

 
Note: 
"Pipe length less than 5.0 m for Dia- 125mm & 180mm shall be considered as 
nonreturnable scrap. Pipe length less than 10 m for Dia- 20mm/32mm/63mm shall be 
considered as non-returnable scrap." 
 
18.5  Material consumption will be recorded on area wise basis. Material issued from the 

MNGL stores shall be consumed, recorded and returned using the same MNGL 
item code. 

 
18.6  Any payments due to the Contractor may be withheld to cover these charges. 
 
18.7  All waste materials, part lengths of pipe and other partly used items are the 

property of MNGL and must be returned to the stores with the appropriate 
documentation so that they can be considered as part of the material reconciliation. 



 
 

MAHARASHTRA NATURAL 
GAS LIMITED 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR SHIFTING OF MDPE GAS PIPELINE 
& RESTORATION WORK FOR PNG & CGD NETWORK 

OF MNGL, PUNE 
 

Bid No.: MNGL/CP/2025-26/112 

 

Page 155 of 261 

 
19.0  COMPLIANCE WITH LAW 
 
19.1  Contractor shall abide by all prevailing Laws of India including but not limited to: 

a) Apprentices Act. 
b) Contract labour (Regulation & Abolition) Act. 
c) Employers Liability Act. 
d) Environment Protection Act. 
e) Factory Act. 
f) Industrial Dispute Act. 
g) Minimum Wages Act. 
h) Payment of Wages Act. 
i) Workman Compensation Act. 
j) Building and Other Construction Workers (Regulation of Employment and 
Condition of service) Act, 1996 
k) Any other Statute, Act, Law as applicable. 

 
20.0  INSURANCE 

The SCC provisions shall supplement GCC Clause 60 as detailed below. 
 
20.1  Contractor shall at his own expense arrange, secure and maintain insurance with 

reputed insurance companies to the satisfaction of the Owner as may be necessary 
and to its full value for all such amounts to protect the works in progress and his 
personnel from time to time and the interest of Owner against all risks as detailed in 
bid document. The form and the limit of such insurance as defined herein together 
with the under writer works thereof in each case should be as acceptable to the 
Owner. However, irrespective of work acceptance, the responsibility to maintain 
adequate insurance coverage at all times during the period of Contract shall be that 
of Contractor alone. Contractor’s failure in this regard shall not relieve him of any of 
his responsibilities and obligation under the Contract. 

 
Any loss or damage to the work/ material, during transportation, storage, erection 
and completion of work till such time the WORK is taken over by OWNER, shall be 
to the account of CONTRACTOR. CONTRACTOR shall be responsible for preferring 
of all claims and make good for the damage or loss by way of repairs and/or 
replacement of the parts of the Work damaged or lost. CONTRACTOR shall provide 
the OWNER with a copy of all insurance policies and documents taken out by him 
in pursuance of the CONTRACT. Such copies of document shall be submitted to 
the OWNER immediately upon the CONTRACTOR having taken such insurance 
coverage. CONTRACTOR shall also inform the OWNER at least thirty days in 
advance regarding the expiry cancellation and/or changes in any of such 
documents and ensure revalidation/renewal etc., as may be necessary well in time. 

 
All costs on account of insurance liabilities covered under CONTRACT will be to 
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, 
the OWNER may from time to time, during the currency of the CONTRACT, ask the 
CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the 
parties to the CONTRACT will agree for a mutual settlement, for reduction in 
VALUE OF CONTRACT to the extent of reduced premium amounts. 
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CONTRACTOR as far as possible shall cover insurance with Indian Insurance 
Companies. 

 
(a)  EMPLOYEES STATE INSURANCE ACT: 

The CONTRACTOR agrees to and does hereby accept full and exclusive 
liability for the compliance with all obligations imposed by the Employee 
State Insurance Act 1948 and the CONTRACTOR further agrees to defend, 
indemnify and hold OWNER harmless for any liability or penalty which may 
be imposed by the Central, State or Local authority by reason of any 
asserted violation by CONTRACTOR or SUBCONTRACTOR of the 
Employees' State Insurance Act, 1948, and also from all claims, suits or 
proceeding that may be brought against the OWNER arising under, growing 
out of or by reasons of the work provided for by this CONTRACTOR, by 
third parties or by Central or State Government authority or any political 
sub- division thereof. 

 
The CONTRACTOR agrees to fill in with the Employee’s State Insurance 
Corporation, the Declaration Forms, and all forms which may be required in 
respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who 
are employed in the WORK provided for or those covered by ESI from time 
to time under the Agreement. The CONTRACTOR shall deduct and secure 
the agreement of the SUBCONTRACTOR to deduct the employee’s 
contribution as per the first schedule of the Employee’s State Insurance Act 
from wages and affix the Employee’s Contribution Card at wages payment 
intervals. The CONTRACTOR shall remit and secure the agreement of SUB-
CONTRACTOR to remit to the State Bank of India, Employee's State 
Insurance Corporation Account, the Employee's contribution as required by 
the Act. The CONTRACTOR agrees to maintain all cards and Records as 
required under the Act in respect of employees and payments and the 
CONTRACTOR shall secure the agreement of the SUBCONTRACTOR to 
maintain such records. Any expenses incurred for the contributions, making 
contributions or maintaining records shall be to the CONTRACTOR’s or 
SUB-CONTRACTOR's account. 

 
The OWNER shall retain such sum as may be necessary from the total VALUE OF 
CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all 
contributions as required by the Employees State Insurance Act, 1948, have been 
paid. This will be pending on the CONTRACTOR when the ESI Act is extended to 
the place of work. 

 
(b) WORKMEN COMPENSATION AND OWNER'S LIABILITY INSURANCE: 
Workmen Compensation and Owner’s Liability Insurance shall be taken by the 
CONTRACTOR at its own cost covering all its employees who are engaged in the 
performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR 
shall require the SUB-CONTRACTOR to provide workman's Compensation and 
Owner’s liability insurance for the latter’s employees if such employees are not 
covered under the CONTRACTOR’s Insurance. 
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The policy shall indicate: 
1. Contract No./ Work Order no. 
2. Complete scope of work 
3. Site/ location details 
4. Details of workmen to be insured 
5. Validity period of the insurance coverage 

 
(c) TRANSIT INSURANCE 
Open transit policy of all items to be transported by the CONTRACTOR to the SITE 
of WORK, shall be taken by the CONTRACTOR and monthly declaration of the 
materials to be transported or transported to be declared to the insurance agency. 
This will include the materials to be supplied by the CONTRACTOR to MNGL site 
and or any free issue materials issued by MNGL, to be transported to site for 
execution of work. The cost of transit insurance should be borne by the 
CONTRACTOR and the quoted price shall be inclusive of this cost. 

 
(d) CONTRACTOR’S ALL RISK INSURANCE POLICY (CAR) 
The contractor shall take all risk insurance policy at its own cost to cover physical 
loss or damage to the works at the site occurring prior to acceptance of work or part 
hereof taken over by the owner at its sole discretion with an extended maintenance 
coverage for the contractor’s liability including Third Party Liability in respect of any 
loss or damage during the warranty period. Endorsements to the policy shall 
include coverage for faulty workmanship and materials. 

 
Contractor will be required to take insurance coverage of minimum 1.5 times the 
order value to cover the cost of free issue material/items issued by the Owner and 
the cost of materials being procured by the CONTRACTOR. 
  
The policy shall indicate: 
1. Contract No./ Work Order no. 
2. Complete scope of work 
3. Site/ location details 
4. Type of risks covered 
5. Validity period of the insurance coverage 

 
The contractor shall take all risk insurance policy at its own cost to cover physical 
loss or damage to the works at the site occurring prior to acceptance of work or part 
thereof taken over by the owner at its sole discretion with an extended 
maintenance coverage for the contractor’s liability in respect of any loss or damage 
during the warranty period. Endorsements to the policy shall include coverage for 
faulty workmanship and materials. 

 
The policy shall indicate complete scope of work, site, location details of work, type 
of risks covered and validity of the insurance 

 
(e)  ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR 

BY OWNER: 
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CONTRACTOR shall also carry and maintain any and all other insurance(s), which 
he may be required under any law or regulation from time to time without any extra 
cost to OWNER. He shall also carry and maintain any other insurance which may be 
required by the OWNER 

 
21.0  STATUTORY APPROVALS 
 
21.1  General permissions shall be obtained by the Purchaser. However, working 

approval from any authority required as per statutory rules and regulation of 
Central/ State Government/Local Bodies shall be the Contractor’s responsibility 
unless otherwise specified in the bid document. The application on behalf of the 
Purchaser for submission to relevant authorities along with copies of required 
certificates complete in all respects shall be prepared and submitted by the 
Contractor well ahead of time so that the actual construction/commissioning of the 
work is not delayed for want of the approval/ inspection by concerned authorities. 

 
21.2  The Contractor shall be responsible for arranging the inspection of the work by the 

authorities and necessary co-ordination and liaison work. However, Owner will 
reimburse the statutory fees paid by the contractor at actual on production of 
documentary evidence. 

 
21.3  Any change/ addition required to be made to meet the requirements of the statutory 

authorities shall be carried out by the Contractor without additional cost to Owner. 
The inspection and acceptance of the work by statutory authorities shall however, 
not absolve the Contractor from any of his responsibilities under this Contract. 

 
22.0  SITE CLEANING 
 
22.1  Contractor shall clean and keep clean (Housekeeping and cleanliness) the work 

site always to the satisfaction of the Engineer–in-charge for easy access to work 
site and to ensure safe passage, movement and working. 

 
22.2  The Contractor shall dispose of the unserviceable materials, debris etc. to any area, 

as decided by the Engineer–In–Charge. 
 
22.3  No extra payment shall be paid on this account. 
 
23.0  WORKMANSHIP 
 
23.1  Regarding work completion, the decision of the Engineer-in-Charge will be final and 

binding. 
 
23.2  The work executed and material supplied shall be to the satisfaction of Engineer-in-

Charge and contract price shall include for any incidental and contingent work 
although not specifically mentioned in the contract but is necessary for its 
completion in an efficient and workman like manner. 

 
23.3  The Engineer-in-Charge or his authorized representative shall approve the quality 

of all the materials used by contractor from time to time. 
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24.0  PENALTIES – Penalties shall be as specified in scope of work. 
 
25.0 VOID 
 
26.0  COMPLETION DOCUMENT 
 
26.1  Contractor in three sets shall submit the following documents in hard binder, as a 

part of completion documents: 
a)  Copies of the Inspection reports, welding, lowering etc, HDD Profiles, 

Approved construction drawing, As-built drawing, Pretesting, final 
Hydrostatic and other Test reports. 

b)  Consumption statements of PE Line Pipes certified by Owner’s Site  
  Engineer. 

c)  Material Reconciliation. 
d)  All other requirements as specified in the respective specifications. 
e)  Completion Certificate issued by Owner’s Site Engineer. 
f)  No claim and No dues certificate by the Contractor. 
g)  Recovery statement, if any. 
h)  Statement for reconciliation of all the payments and recoveries made in the 

progress bills. 
i)  Copies of deviation statement and order of extension of time, if granted. 
j)  Copies of all documents related to statutory requirements like Labour 

License, CAR Policy, WCP, EPF, ESI challans etc. 
k)  Any other contractual documents required on completion. 
l)  Soft copy of Isometric drawing and other relevant documents. 

 
27.0  TIME LIMIT FOR CLAIMS 
 
27.1  Under no circumstances whatsoever, shall the contractor be entitled to any 

compensation from Owner on any account unless the contractor shall have 
submitted claim pertaining to the contract in writing to the Engineer-in-Charge 
within 30 days of cause of such a claim occurring. Contractor shall be deemed to 
have waived off is its writes rights to claim the same, if the claim is not raised within 
this period. 

 
28.0 VOID 

 
29.0  MATERIAL TO BE SUPPLIED BY THE CONTRACTOR 
 
29.1  Contractor will place timely orders on Owner’s specified manufacturers/agencies so 

as to receive the material in accordance with the execution of project activities. The 
orders to be placed by the contractor shall incorporate certain clauses with respect 
to delivery schedule, guarantee/warranty, inspection and despatch clearance by 
Owner. The items and quantities shall be in accordance with the work to be 
executed and shall be verified by Owner for its appropriations. 

 
29.2  All material will be manufactured as per approved Quality Assurance Plan (QAP) 

only to be specified by Owner. Material will be inspected by owner’s approved 
third-party inspection (TPIA), the charges of which shall be borne by contractor. 
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29.3  After approval of QAP, Contractor will submit a schedule production plan 
mentioning qty’s of production along with inspection call at-least one week in 
advance from the date of commencement of production. 

 
29.4  Contractor will submit a written request to Owner for dispatch clearance of material. 

For this purpose, he will be required to submit detailed material test inspection 
report and release note issued by the TPIA. On getting the dispatch clearance, the 
contractor will arrange material dispatch to the designated project site(s). 

 
29.5  Contractor shall arrange for proper storage of his material distinctly separate from 

free issued material. Contractor shall require appraising Owner regarding cover 
area, lock & key arrangement of its safe custody, resources marked safe and proper 
receiving, stocking, issuing, and maintaining all verifying records on regular basis. 

 
29.6  Contract shall invariably submit copies of order placed by them on various agencies 

for sourcing material and shall ensure submission of invoices, challans/packing 
lists, LR Copy, material inspection report and guarantee/warranty certificate for 
each lot of material received at Owner’s site. 

 
29.7  All material should be covered under warranty for satisfactory performance for 

maximum period of defect liability of executed work. Any defect noticed during 
defect liability period shall be promptly attended as faulty material must be 
contractor’s responsibility to take-up the matter with material supplier. Any delay on 
account of non-availability of ordered material or replacement of faulty material 
shall not be waived by the reason of material having ordered to and inspected by 
Owner’s recommended agencies. Faulty material must be contractor’s responsibility 
to take-up the matter with material supplier. Any delay on account of non-
availability of ordered material or replacement of faulty material shall not be waived 
by the reason of material having ordered to and inspected by Owner’s 
recommended agencies. 

 
29.8  In case of non-availability of required material to be provided by the contractor and 
 the material being available with MNGL, it can be issued to the contractor on 
 chargeable basis. The charges payable by the contractor shall be in advance and at 
 the last PO rate plus 25% overhead charges. However, any delay on account of 
 nonavailability of material shall be to contractor’s account for applicability of PRS 
 clause. 
 
29.9  Contractors shall submit details of tools & tackles under his procession required for 

execution of the work.  
 
29.10  The networking work includes Horizontal Directional Drilling (HDD) at various 

locations by means of HDD machines of appropriate capacities. Contractor advised 
to apprise himself of all such requirements and confirm in writing to the owner of 
having HDD machines with him or having tie-up with some reputed contractor. Any 
delay during the executing due to nonavailability of HDD machine shall not be 
accepted by Owner. 
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29.11  Contractor will not transfer any free issue as well as his supplied material to any 
other site/ any other contractor without prior written approval of the Engineer- In-
charge 

 
30.0  STC TRAINING 
 
30.1  STC Training is compulsory for each contractual manpower which shall be arranged 

by MNGL and cost of same shall be recovered from contractor @ Rs. 500 in their 
RA bills In case of absenteeism as per schedule provided by MNGL if the reason of 
absenteeism is attributable to contractor, the cost shall be recovered as per the 
expenditure of MNGL for arranging training on per person per training basis. 

 
31.0  CONTRACT CUM EQUIPMENT PERFORMANCE BANK GUARANTEE 
 
31.1  Within thirty (30) Days of receipt of the Letter of Acceptance / Notification of Award, 

the successful bidder shall furnish to the Purchaser the Contract-Cum-Equipment 
Performance Bank Guarantee (CPBG) of 10% of annualize order value / contract 
value (Total order value will be inclusive of all taxes, duties and charges towards 
transportation, unloading etc. up to MNGL site/store). 

 
31.2  All bank guarantees will also have 30 day’s claim period beyond expiry date. 
 
31.3  The proceeds of the Contract-Cum-Equipment Performance Bank Guarantee shall 

be payable to the Purchaser as compensation for any loss or damage resulting 
from the Supplier’s failure to complete its obligations under the Agreement. 

 
31.4  The Contract-Cum-Equipment Performance Bank Guarantee shall be denominated 

in the currency of the Contract/ Letter of award. 
 
31.5  A bank guarantee issued by a nationalized bank or a scheduled Indian bank or by 

the branch of a reputable international bank located in India and registered with 
RBI. 

 
31.6  The Contract Performance Guarantee will be discharged by the Owner and 

returned to the Supplier not later than thirty (30) days following the date of 
completion of all the Supplier’s performance obligations under the Contract, 
including any warranty obligations. 

 
31.7  The Contract-Cum- Equipment Performance Bank Guarantee should be kept valid 

for 90 days beyond the completion of contract performance period. Additional one 
month claim period shall be included in CPBG. For the format of the CPBG please 
refer Format F-10.  

 
32.0  FALL CLAUSE 
 
GCC clause 24 i.e. Fall Clause is not applicable. 
 
33.0  GENERAL 
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33.1  All personnel of the contractor entering the work premises shall be properly and 
neatly dressed and shall wear uniform badges while working on premises of the 
Purchaser including work sites. Non-compliance of this clause shall attract a 
penalty of Rs. 1000 per instance. 

 
33.2  Contractor shall provide all labour and necessary supervision to carry out the work 

as per the scope of work as defined in tender document, which forms part of this 
contract in accordance with the conditions of the contract laid down in this part of 
contract read in conjunction with General Conditions of Contract. 

 
34.0  CLOSING OF PO 
 
34.1  It is contractor’s obligation to close the PO within 3 months, once the value is 

consumed or validity is expired. In case contractor fails to close the PO within this 
period, MNGL will short close the PO as per data available on the record. MNGL 
reserves the right to adjust any pending liability of the closed PO/contract from the 
any other running PO/contract. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PART - E 
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SCOPE OF WORK 

 
INDEX 

 
1. INTRODUCTION 
2. PROJECT DESCRIPTION 
3. WORK TENDERED 
4. SCOPE OF WORK 
5. SCOPE OF SUPPLY 
6. LIST OF APPROVED SUPPLIERS FOR BOUGHT OUT ITEMS 
7. TIME SCHEDULE  
8. MEASUREMENT OF WORKS 
9. TERMS OF PAYMENT 
10. QUALITY ASSURANCE 
11. NOTICE AND LICENCES 
12. WORKING HOURS 
13. RESPONSIBILITY OF CONTRACTOR 
14. ADDITIONAL WORKS/EXTRA WORKS 
15. CONSTRUCTION 
16. DOCUMENTS, SPECIFICATION, STANDARDS AND DRAWINGS 
17. HEALTH SAFETY AND ENVIRONMENT (HSE) MANAGEMENT 
18. CONSTRUCTION EQUIPMENT 
19. MINIMUM REQUIREMENT OF SKILLED MANPOWER 
20. PROJECT SCHEDULING & MONITORING 
21. ROUTE SURVEY 
22. ORGANIZATION OF WORK 
23. STRUCTURES, SERVICES AND OTHER PROPERTY 
24. TRENCHING 
25. LAYING 
26. JOINTING OF POLYETHYLENE PIPE 
27. BACKFILLING 
28. CASING PIPE 
29. RESTORATION 
30. TESTING OF MDPE PIPELINE 
31. PURGING 
32. VALVE PIT 
33. PERMANENT MARKERS 
34. ASSISTANCE IN COMMISSIONING 
35. RESIDUAL ENGINEERING 
36. TECHNICAL SPECIFICATION FOR HDPE PIPES 
37. TECHNICAL SPECIFICATION FOR WARNING MATS 
38. TECHNICAL SPECIFICATION FOR MDPE FITTINGS  
39. RESTORATION 
40. SPECIAL NOTES PERTAINING TO SCHEDULE OF RATES (SOR) 
41. PENALTY 

A) TECHNICAL  
 
1. INTRODUCTION 
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Maharashtra Natural Gas Limited (MNGL) is a Joint Venture company between Gail 
(India) Limited and Bharat Petroleum Corporation Ltd. (BPCL). MNGL has been 
setup to provide CNG (Compressed Natural Gas) as fuel vehicles through CNG 
filling stations and PNG (Piped Natural Gas) to Industrial, Commercial & Domestic 
Sectors in Pune including PMC, Pimpri-Chinchwad, Dapodi, Chakan, Hinjewadi and 
surrounding areas like Talegaon. 
 
MNGL through this tender is seeking contractors to perform shifting of MDPE 
gas pipeline and restoration in PMC, PCMC, Chakan, Talegaon, Hinjewadi and 
surrounding area of Pune GA. 
 
The SOR quantity is tentative & may undergo changes as per actual requirement as 
decided by the Engineer-in-Charge. 

 
1.1  Special conditions of contract shall be read in conjunction with the General 

Conditions of Contract (GCC). Schedule of rates, specifications of work, drawings 
and any other document forming part of this contract wherever the context so 
requires. 

 
1.2  Notwithstanding the sub-division of the document into these separate sections and 

volumes, every part of each with and into the contract so far as it may be 
practicable to do so. 

 
1.3  Where any portion of the GCC is repugnant to or at variance with any provisions of 

the special conditions of contract, then unless a different intention appears, the 
provision(s) of the special conditions of contract shall be deemed to override the 
provision(s) of GCC only to the extent that such repugnancies of variations in the 
special conditions of contract are not possible of being reconciled with the 
provisions of GCC. 

 
1.4  Wherever it is stated in this Bidding Document that such and such a supply is to be 

affected or such and such a work is to be carried out, it shall be understood that the 
same shall be effected/carried out by the contractor at his own cost, unless a 
different intention is specifically and expressly stated herein or otherwise explicit 
from the context. Contract value (also referred to as Contract price) shall be 
deemed to have included such cost. 

 
1.5  The materials, design and workmanship shall satisfy the applicable relevant Indian 

Standards, the job specifications stipulate requirements in addition to those 
contained in the standard codes and specifications, these additional requirements 
shall also be satisfied. In the absence of any Standard/ Specifications/codes of 
practice for detailed specifications cove1ring any part of the work covered in this 
Bidding on the contractor. 

 
1.6  In case of contradiction between Indian or other applicable Standards, General 

Conditions of Contract, Special Conditions of Contract, Specifications, drawings, 
Schedule of Rates, the following shall prevail in order of precedence: 
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i)  Letter of acceptance along with statement of Agreed variations. 
ii)  Fax / Letter of Intent / Fax of Acceptance / Item Rate Contract 
iii)  Schedule of Rates as enclosures to letter of acceptance 
iv)  Job / Particular Specifications 
v)  Drawings 
vi)  Technical / Material Specifications 
vii)  Special Conditions of Contract 
viii)  General Conditions of Contract 
ix)  Indian Standards 
x)  Other Applicable Standards 

 
1.7  It will be contractor’s responsibility to bring to the notice of Engineer-in-charge any 

irreconcilable conflict in the contract documents before starting the work(s) of 
making the supply with reference which the conflict exists.  

 
In the absence of any specifications covering any material, design of work(s) in the 
same shall be performed / supplies / executed in accordance with Standards 
Engineering Practice as per the instructions / directions of the Engineer-in-charge, 
which will be binding on the Contractor. 
 

1.8  The requirements of any statutory body and authority like Indian boiler regulation, 
Tariff Advisory Committee, Chief controller of Explosives, etc, shall govern where 
these are more stringent than the requirements specified above. 

 
1.9  Owner’s representative means authorized representative of Owner (i.e. M/s MNGL). 
 
2.  PROJECT DESCRIPTION 
  

Maharashtra Natural Gas Limited (MNGL) is a Joint Venture company between 
GAIL (India) Limited and Bharat Petroleum Corporation Ltd. (BPCL). MNGL has 
been setup to provide CNG (Compressed Natural Gas) as fuel to vehicles through 
CNG filling stations and PNG (Piped Natural Gas) to Industrial, Commercial & 
Domestic Sectors in PMC, PCMC, Chakan, Talegaon, Hinjewadi and surrounding 
area, Pune GA 

 
MNGL through this tender is seeking contractors to perform shifting of MDPE 
gas pipeline and restoration of gas supply in PMC, PCMC, Chakan, Talegaon, 
Hinjewadi and surrounding area of Pune GA. 

 
Project Details 
A brief description of the proposed facilities are given below: 
 
1) Pune GA- PMC, PCMC, Chakan, Talegaon, Hinjewadi & surrounding area 
 
Scope of Work   :  Shifting of MDPE gas pipeline 

and   restoration of gas in PMC, 
PCMC, Chakan, Talegaon,  Hinjewadi and 
surrounding area of Pune GA. 

MDPE Pipeline Diameter   : 180 mm to 32 mm 
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Pipe Material     : MDPE PE-80/100, SDR-11 
Operating Pressure/ Rating   : 4 kg/cm2 (g) in Main pipeline and 100 mbar 

LP. 
 
3.0  WORK TENDERED 

Work tendered in this bid package pertains to Emergency/Planning shifting work 
underground MDPE Pipeline (including supply of casing pipe, associated fittings, 
etc.) 
 
The Contractor is to broadly carry out the following activities: 

 
3.1  Scheduled or Emergency shifting work of the underground MDPE Pipeline, supply 

& installation of valves & fittings (wherever required) along with associated facilities 
from the proposed DRS for each industry / commercial consumer / housing society / 
cluster as indicated in drawings or as directed by the owner/EIC. 

 
3.2  Installation and/or construction of Valve chambers, etc. wherever required. 
 
3.3  Installation of MDPE pipeline including supply of casing pipe (with or without 

casing) at all crossing of rail, road, utilities, underground pipeline & water bodies 
(drain, stream & nala etc.).  

 
3.4 Timely submitting the certified Drawings for GIS updation. 
 
3.5 Immediate response without any delay during the emergency shifting work of 

MDPE pipeline with all material, fittings, tools, equipment etc. 
   
3.6 All skilled personnel like technicians, labors shall be approved and certified by EIC. 

Those who are certified and possess the identify cards duly signed by EIC shall 
only be authorized to take up respective jobs. The contractor has to arrange the 
identify cards. 

 
3.7 The rates to be quoted by contractor shall be inclusive of all preparatory / bye 

works, platforms, materials, labor, skills, supervision, tools, taxes, duties, levies, 
salaries, wages, overheads, profits, escalations, fluctuations in exchange rates and 
no change in the rates shall be admissible during tenancy of the contract. 

 
3.8 The schedule of items of SOR have been described in brief and shall be held to be 

complete in all respect including safety requirements. tests, inspection, QA/ QC 
works, enabling and sundry works. The payment shall be made against completed 
and measured works only. No extra works whatsoever shall be considered in 
execution of these items. 

 
3.9 In case of emergency shifting of MDPE Pipeline, installation of PE valves contractor 

must respond immediately as per instruction by EIC, after intimation and shifting 
MDPE pipeline without any delay, as per instruction of EIC.  

 
3.10 Invoice bills should be submitted on monthly basis (on or before 10thof every 

month) with all mandatory compliances and supporting documents. 
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3.11 In case of emergency which work executed by contractor, contractor must report at 

site as per instruction by EIC, failing which penalty may applicable.  
 
4.0  SCOPE OF WORK 

The scope of work covered in this Contract will be as described in SCC, Particular 
job specifications, Standard Specifications, Schedule of Rates etc. & various other 
parts of this Bidding Document. 
 
The scope of work shall generally be, but not limited to the following: 
 

4.1  Plan and prepare a schedule for execution and work implementation as per QA/QC 
plans to be issued by MNGL. Contractor has to submit the Construction/ Execution 
procedures before commencement of work. 

 
4.2  Primary responsibility of obtaining permissions from various authorities, 

management of sites, land owning agencies for road cutting / excavation for 
laying of pipeline to complete the job is contractor’s responsibility. Liasoning 
with concerned authorities (Government / Private) during the execution/ job 
in the scope of the Contractor.  

 
4.3  Receipt of free issue items from MNGL's designated stores, loading, transportation, 

unloading at Contractor’s stores near project sites.  
 
4.4  Proper storing, stacking, identification, providing security, and insurance, during 

storage, laying and up to handing over of pipelines. 
 
4.5  Making trial pits to determine the underground utilities /services such as existing 

pipelines, Cables (Electrical/Communication), Conduits, U/G drainage, Sewers, 
tunnels, Subways foundations etc. and deciding optimum routes and depths for 
laying the pipelines based on the route plans in the contractor’s scope.  

 
4.6  Obtaining the approval for optimum route and ROU from the concerned authority 

and EIC. Grading the ROU as per requirement for proper movement of workmen, 
equipment and QA/QC personnel in the contactor’s scope. 

 
4.7  Wherever required the grass/turfing, pavement, linings, drains roads and other such 

'pucca' area shall be locally removed to facilitate trenching and pipe laying works. 
The same is to be reinstated as original. 

 
4.8  Supply & Installation of Safety/ Warning Signs, barricading of the entire route to be 

trenched. Pits to be similarly barricaded along the warning sign.  
 
4.9  To make trenches with stable slopes but restricting minimum disturbance to above 

ground/underground services/ installation as per specifications and approved route 
plans; keep the trenches free from water and soil till placement of pipes. 

 
4.10  Uncoiling/ stringing the PE pipes of required sizes (i.e.32, 63, and 90, 125 & 180 

mm) pipes into trenches as per specification. 
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4.11  Joining the pipe ends with fittings and valves by approved electro-fusion techniques 

as per specification. 
 
4.12  Laying pipeline using trench less technology methods with or without casing pipes 

as per specification and as directed by EIC. 
 
4.13  Supply & Laying of HDPE duct as casing pipe wherever applicable, along with 

MDPE Pipe. 
 
4.14  Back filling and compaction by jumping jack compactor using approved 'good' soil 

or using excavated earth or borrow earth as per requirement and specification and 
replacement of tiles, slabs removed during the excavation. Cleaning all 
unserviceable material, debris, excess earth near trenches etc to designated 
disposal area. 

 
4.15  Carrying out pneumatic testing and purging as per specifications and approved 

procedures; providing all tools, tackles, instruments, manpower and other related 
accessories for carrying out the testing of pipes. 

 
4.16  Nitrogen purging (including supply), commissioning & gas charging of tested 

pipeline as per approved procedure. 
 
4.17  Restoration of existing ground features such as grass/ turfing, paving, roads, drains, 

concrete, floral beds, fencing, titles, flooring masonry etc. to original condition and 
to match with adjoining conditions- functionally and aesthetically upto the entire 
satisfaction of MNGL any other third-party agency designated by MNGL and local 
authorities, failing which, it will be done at the risk and cost of the contractor. 
Obtaining satisfactory completion certificates for the restoration work done from the 
concerned authorities. 

 
4.18  Installing of permanent site markers, warning signs, valve chamber etc. 
 
4.19  Returning surplus material to MNGL stores, reconciliation of free issue material/ 

consumables and obtaining 'no objection certificates' from MNGL 
 
4.20  Handing over the completed works to MNGL for their operation / use purposes. 
 
4.21  Maintaining the completed pipelines/installation for any defect, failures during 

defect liability period. 
 
4.22  Preparation and submission of As–built drawings, details of crossings, utility graphs, 

measurement sheets and deviation statements on completion / commissioning of 
work by way of drawing, sketches and tables and same drawing should be updated 
in GIS. 

 
4.23  Any other activity(ies) not mentioned/ covered explicitly above, but otherwise 

required for satisfactory completion/ operation/ safety/ statutory/ maintenance of 
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the works shall also be covered under the Scope of work and must be completed 
by the Contractor within specified schedule at no extra cost to MNGL. 

 
4.24 The contractor shall proceed with the work under the contract as per EIC instruction 

and without any delay. 
 
4.25 The EIC may direct in what order and at what time the various stages or parts of the 

work under the contract shall be performed. 
 
4.26 Daily/Weekly progress reports shall be submitted in the formats, approved by 

MNGL, indicating broadly the laying, testing, RFC, and extra piping. 
 
4.27    Contractor shall ensure the availability of manpower round the clock/ 24x7 and 

execute the job as per direction by EIC, contractor should make necessary 
arrangement such as manpower, tools, equipment etc. required to complete the job 
and working in night/silent hour also, no separate payment will be given by MNGL 
for such arrangement etc.  
 

4.28    Contractor has to wear tear with third party to protect gas pipeline or safety of 
MNGL assets. If any incident happens, contractor will be bearing the same cost. 

 
4.29   Contractor has to work in night/silent hours to complete the task and close 

coordination with third parties and to deploy manpower to monitoring third party 
excavation/digging. 

 
4.30 MNGL is running the City Gas distribution project in the allotted GA, SO Contractor 

must provide the uniform (as approved by EIC), ID-Card etc. and ensure that all 
workers/ staff should wear the same. Also, Contractor ensures and submit the 
Police verification of the team working under this contract with in 3 months. Failing 
which may attract the penalty. 

 
4.31  Procurement 
 
4.31.1  CONTRACTOR shall procure and supply all the materials other than OWNER 

supplied materials, required for permanent installation of main pipeline and 
aboveground GI Installation in sequence and at appropriate time. All equipment, 
materials, components etc. shall be suitable for the intended service. Approved 
vendor list has been indicated in the bid package for various items. For items which 
are not covered in the vendor list, CONTRACTOR shall obtain OWNER's prior 
approval for the vendor. 

 
4.31.2  CONTRACTOR shall procure all materials, components, equipment, consumable 

etc. required for successful completion of the pipeline system. CONTRACTOR shall 
also procure and supply spares required for pre-commissioning and commissioning/ 
start up as recommended for all items supplied by him as per specifications 
provided in the bid package. Where no specification is available in the contract, the 
same shall be prepared by the CONTRACTOR based on the piping material 
specification and shall be subject to OWNER's approval. 
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4.31.3  Material take-off with complete description of size, rating, material, thickness and 
specifications. 

 
4.31.4  Only single offer shall be provided by the bidder fully complying to specifications/ 

drawings/ requirements for OWNER's review and approval. CONTRACTOR shall 
provide for inspection of the items at vendor's works by the OWNER/ OWNER's 
REPRESENTATIVE or by a reputed inspection agency and shall submit inspection 
reports for OWNER's clearance. 

 
4.31.5  Stores management including receipt, warehousing, preserving the material in good 

condition, issue of material to construction site, reconciling/ handing over surplus 
material to OWNER for OWNER supplied items. 

 
4.31.6  Carryout proper documentation of inspection and quality assurance programmes 

for all equipment and bulk materials duly approved by OWNER. CONTRACTOR 
shall maintain an accurate and traceable listing of procurement records for the 
location, quality and character of all permanent materials in the Project. 

 
4.31.7  CONTRACTOR shall immediately report to the OWNER of all changes which will 

affect material quality and recommend any necessary corrective actions to be 
taken. 

 
4.31.8  Submit periodic manufacturing progress reports highlighting hold ups and 

slippages, if any, to OWNER and take remedial measures. 
 
4.31.9  Interact with authorities such as Sales Tax, Octroi / LBT, Excise, Customs etc. as 

necessary and arrange for transportation of the materials under his scope of supply 
to site. 

 
4.31.10 All purchase requisitions including purchase orders shall be approved by OWNER/ 

OWNER's REPRESENTATIVE. 
 
4.31.11 Compliance with vendor's and supplier's instructions and recommendations for 

transportation, handling, installation & commissioning. 
 

4.32  Construction 
 
4.32.1  All construction works shall be carried out as per “Approved for Construction” 

drawings, procedures, specification and applicable codes and standards. Any 
changes at site shall also need prior approval from the OWNER and revision of 
drawings. Construction drawings will be submitted by the Contractor in a phased 
manner for owner’s approval in accordance with the procurement and construction 
plan prepared and furnished by contractor & agreed by Owner.  

 
Owner will take minimum 7 working days from the date of submission of the 
documents / drawings submitted by the contractor for owner’s comments / 
approval. 

 
4.32.2  Statutory Approvals 
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The Owner shall provide to the Contractor the basic / in principal approval for 
laying the pipeline. However, the Contractor at his own initiative shall obtain all 
permissions, permits and licenses necessary for the performance of the work. If any 
such permission, permit or license required for the performance of the work by the 
contractor can only be granted at the request or recommendation of the Owner, the 
Owner shall at the request of the Contractor, provide recommendatory letters to the 
contractor to obtain or procure the same. The contractor shall not, however be 
entitled to any additional compensation over and above contracted rates of 
services for any hardship or increased cost caused by any idleness, suspension or 
disruption of work or any other account whatsoever as a result of the inability of the 
contractor to obtain the permission(s), permit(s), license(s) aforesaid to match with 
the progress of the work nor shall the same constitute a ground for extension of 
time. 

 
a) The approval from any authority required as per statutory rules and regulations 

of Central/ State Government, PWD, Irrigation Deptt. etc. shall  be the 
contractor’s responsibility unless otherwise specified in the tender document. 
The application on behalf of the Owner for submission to relevant authorities 
along with copies of required certificates complete in all respects shall be 
prepared and submitted by the Contractor well ahead of time so that the actual 
construction/ commissioning of the work is not delayed for want of the 
Approval/inspection by concerned authorities. The Contractor shall arrange the 
inspection of the works by the authorities and necessary coordination and 
liaison work in this respect shall be the responsibility of the Contractor. 
However statutory fees paid, if any, for all inspections and approvals by such 
authorities shall be reimbursed at actuals by the Owner to the Contractor on 
production of documentary evidence. 

b) The defective work resulting from poor workmanship and/ or material supplied 
by contractor, as pointed out by any statutory authority shall be rectified by the 
contractor at no extra cost to the Owner. Any change/ addition required to be 
made to meet the requirements of the statutory authorities, the same shall be 
carried out by the contractor free of charge. The inspection and acceptance of 
the work by statutory authorities shall, however, not absolve the contractor from 
any of his responsibilities under this contract. 

 
4.32.3  The Contractor shall comply with all the conditions and requirements issued by 

Authorities having jurisdiction in the area where the work is to be performed.  
 

It shall be the Contractor’s sole responsibility to make arrangements for land for 
setting up of its string fabrication yards, all storage areas for line pipe and other 
materials, wherever required, and all other work areas. 

 
The Contractor shall make all arrangements for access to his work site at his own 
cost and responsibility. If no public road exists Contractor shall arrange on his own 
for access to his work area at no extra cost to the COMPANY. 

 
The CONTRACTOR shall be responsible for claims if any arising out of damage/ 
obstruction to public utilities like lines of DOT etc. where the claims will cover the 
restoration costs as well as loss of revenue due to down time. 
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4.32.4  Providing schedules, progress reporting, organization chart at construction site, 

quality assurance plan and developing quality control procedures, as per 
requirements indicated elsewhere in the bid package. 

 
4.32.5  Coordination and supervising the work of sub-contractors. 
 
4.32.6  Transportation of appropriate materials and taking delivery of Company supply 

materials, store, worksite, intermediate storage points, maintaining and operating 
an adequate material control procedure at worksite. 

 
4.32.7  Fabrication of all GI piping, structural components as per approved drawings. 
 
4.32.8  All civil/ structural works, electrical and instrumentation, laying and commissioning 

works shall be performed in accordance with relevant specifications and 
requirements enclosed elsewhere in the bid package. 

 
4.32.9  CONTRACTOR shall provide complete details of manpower, equipment etc. to be 

deployed. Mobilizing and providing all equipment’s, manpower (skilled and 
unskilled), consumable and other resources etc. for each spread as required for the 
execution of the complete job defined herein and thereafter demobilizing the same 
upon completion of work. 

 
4.32.10 Provide, maintain and operate all temporary facilities required for the construction 

related       works and remove after completion of work. Providing barricades along 
the trench in city area as per instruction of Engineer-in-charge for safety. 

 
4.32.11 Hook up/ tie-in of pipeline and piping system with other facilities like DRS/MRS etc. 
 
4.32.12 All works related to cleaning, testing, pre-commissioning and commissioning of the 

work tendered. 
 
4.32.13 Idle time preservation of pipeline, if required. 
 
4.32.14 All incidental and associated works and any other works not specifically listed 

therein but are required to be carried out to complete entire work related to 
pipelines and terminals. 

 
4.33  Main Pipeline 
 
4.33.1  Topographic Survey 

The contractor shall be deemed to have familiarized themselves with route prior to 
quoting and take care of all the eventualities. No extra cost shall be admissible in 
any form at a later date. Any additional survey/ route survey and their details 
required either for local detours during execution or for which the survey work for 
sections of pipeline have not been carried out by owner, shall be carried out by 
contractor in similar manner without any extra cost to the owner. However, laying 
and construction of entire pipeline including detoured portion and pipeline section/ 
sections of pipeline for which survey work has not been carried out by Owner, shall 
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be within the scope of contractor without any cost implication. Contractor shall be 
deemed to have considered such survey works while formulating his bid.  

 
Preliminary schematic layout of MDPE pipeline route and other standard drawings 
are included in the Bid Package. These drawings are indicative & tender purpose 
only and are furnished to enable Bidder to estimate the quantum of work and to 
quote a firm price for the work. Final construction drawings of all type shall be 
prepared and submitted for approval to Owner by successful bidder / contractor at 
or before project execution stage. Approved for Construction drawings may vary to 
some extent from the drawings included in the Bid Package. Contractor shall carry 
out all works in accordance with the construction drawings duly approved by Owner 
without any extra time & cost implication to the Owner. 

 
4.32.2  Familiarization of Pipeline Route 

Bidders are advised to make site visits to familiarize themselves with all the salient 
features of terrain and available infrastructure along the pipeline route. Contractor 
shall be deemed to have considered all constraints and eventualities on account of 
site conditions along pipeline route while formulating his bid. Contractor shall not 
be eligible for any compensation in terms of cost and/ or time, on account of site 
conditions along pipeline route varying to any extent from whatever described in 
the Bid Package and the drawings furnished along with the Package. 
 

4.32.3  Soil Investigation  
Work will be in Pune GA, hence the pipeline route and its major crossing location in 
general may encounter hard soil area / rocky area while excavating by open cut / 
trenchless method. It shall be Bidder’s responsibility to familiarize himself with sub-
soil conditions along the pipeline route and work out the lengths of pipeline to be 
laid in different subsoil conditions including quantum of rock excavation by control 
blasting (Permission / approval / NOC / work permit will however be obtained by 
the contractor) / cutting and chiseling of hard soil / rock / stone, that would be 
necessary and shall be required while formulating their bid. Unit rates for pipeline 
construction as quoted by Bidder shall include the above and be inclusive of 
all excavation. Contractor shall not be entitled for any extra compensation in 
terms of time and cost for any kind of excavation and variation in actual site 
condition from the data furnished in the tender document, whatsoever. 

 
The survey drawings / documents detail to the extent available are being furnished 
to the bidder along with tender document. It shall be bidder’s responsibility to verify 
the available data and satisfy himself with regard to accuracy and utility of data. 
 

4.32.4  The city condition field / other fields may have lots of PVC, PE & utility pipelines or 
other pipelines & cables being used for city utility / other utilities purposes. 
CONTRACTOR shall ensure that these lines shall not be damaged/ cut affecting the 
water / power / communication / other supply to concerned Users / Owners / 
Authorities. Wherever required temporary necessary precautions had to be 
maintained for uninterrupted supply. 

 
4.32.5  Right of Way (ROW)/ Right of Use (ROU) 
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For MDPE laying/trenching (Mainline/4 Bar pressure) construction purposes, 
in Pune, GA pipeline restricted ROU / Corridor and ROU acquisition / principal 
permission from respective OWNER’s like PMC, PCMC,PMRDA, ZP,NMC, 
MIDC,KIDB, Municipal Council, Nagarpanchyat, Grampanchyat, NHAI , PWD, 
Railway, Metro, Private land owner (if required) etc. for laying the pipeline 
including permission for all crossing i.e. rail, road, river, foreign hydrocarbon 
& utility pipelines, utility cables etc. and day to day coordination on site 
during execution, will be in the scope of contractor. For LP pipeline (100 mbar 
operating pressure) construction purposes, permissions from the societies, 
Bungalows, individual houses, authority (for tapping etc.) & other private 
parties for laying of pipelines and day to day coordination, will be the scope 
of contractor. 

 
Where the pipeline passes through city areas / industrial areas / forest areas etc., 
the ROU will be restricted to required width may reduce up to 1 meter as made 
available by concerned department. Contractor shall carry out construction work in 
the width as made available to him with no time and cost implication to the Owner. 
It shall be Contractor's sole responsibility to make arrangement for any additional 
land required for fabrication, construction, storage and all other work areas, if 
required. 

 
The contractor shall notify the owner the probable date of commencement of work 
at ROU site at least three (3) weeks in advance to enable the owner to arrange 
handing over of the ROU/ site on the date requested. Should contractor fail in such 
notification, the owner shall not be liable for any claim by contractor, of whatsoever 
nature, for delay in the available of a ROU/ site. 
 

4.32.6  "Receiving and Taking-over" as defined in the specifications of OWNER supplied 
pipes at OWNER's designated stacking yards/ dump site. Management of dumpsite 
after receiving and taking over of pipes transportation including loading/ unloading, 
handling, stacking, hauling and stringing of pipes from OWNER's stacking yards to 
CONTRACTOR's worksite(s)/ workshop(s)/ pipeline Right-of-use (ROU), including 
arranging all necessary intermediate storage area(s) required thereof till the pipes 
are installed in permanent installation. 

 
4.32.7  Carrying out inspection of OWNER supplied pipes, fitting & valves etc. at the time of 

receiving and taking-over. Carrying out all handling, lifting, stacking of above 
materials required during inspection. 

 
4.32.8  Loading, unloading, handling, stacking, storing and transportation to workshop/ 

work site of all materials that may be used for the construction of pipeline system 
either supplied by OWNER at their designated stack yard/ dump site/ store and/ or 
by CONTRACTOR as the case may be. 

 
4.32.9  All necessary approvals, work permits and liasioning / coordination works for ROU 

acquisition / permission for laying of pipeline and its all crossing from concerned 
local authorities and respective OWNER’s having jurisdiction, as applicable for 
performing the work including shifting/ relocation and restoration of telephone/ 
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electrical poles and underground pipes and other utilities etc. as required by local 
authorities and as directed by OWNER shall be responsibility of contractor. 

 
4.32.10 Stacking, clearing, grading, fencing of Right-of-Use (ROU) as required, trenching to 

all depths in all types of soil including soft & hard rock, controlled rock blasting (if 
permitted, however, permission / approval / NOC / work permit will be obtained by 
the contractor) by special techniques, chiseling or otherwise cutting etc. to a width 
to also accommodate the MDPE pipeline as per relevant standards, drawings, 
specification etc. transportation of MDPE pipes to ROU along the route, stringing, 
aligning, bending, jointing including testing, inspection, field jointing including 
supply of all materials as per specifications, sand padding, laying and lowering of 
the pipeline, back filling, slope breakers as required, carrying out road, canal, utility 
and submerged minor water course crossings including bank stabilization of water 
course crossings as required, crossing of nallah/ canal by HDD / conventional 
method. Supply and installation of antibuoyancy measures viz. extra cover etc. on 
pipeline as shown in approved drawings and as directed by OWNER, installation of 
supports wherever required, supply of select backfill material as required, clean-up, 
pigging, flushing, pneumatic testing, nitrogen purging / pre-commissioning and 
commissioning of complete pipeline system, including all associated works as per 
relevant specifications, standards and approved drawings. 

 
4.32.11 Installation of casing pipes (by open cut / moling / HDD) assembly, including 

supply of all materials (excluding free issue material if any) viz. as per the drawings/ 
specifications enclosed with bid package.  

 
Cased crossings shall be installed at locations indicated in alignment sheets or as 
per instruction of Engineer-in-charge. The number of crossings indicated in 
drawings is subject to change based on engineering, construction and statutory 
requirements or the requirements of the authority having jurisdiction over a utility 
crossing. 

 
4.32.12 All works/ provisions including installation of slope breakers to be provided in the 

trench in areas where slope is more than 1 in 10. 
 
4.32.13 Sand / soft soil padding around pipe wherever required in areas where trenching 

has been done in hard soil area / rocky area including supply of sand/ soft soil. The 
thickness of sand/ soft soil padding at the top of coated pipe shall be minimum 150 
mm and bottom of coasted pipe shall be minimum 150 mm or as per standard 
drawing no. MNGL/PLNG/DWG-09, whichever is more. 
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4.32.14 Installation of all inline/ online instruments/ valves/ fittings/ transition fittings/ 

appurtenances etc. as per requirements of approved drawings. 
 
4.32.15 Crossings 
 
4.32.15.1 Railway Crossings (If applicable as per SOR) 

The general arrangement drawings for railway crossings shall be approved by 
Indian Railways and construction shall be carried out accordingly. These drawings 
shall be made available to the Contractor at appropriate time during the execution 
of the project. Pipeline at railway crossings shall be provided with a casing pipe. 
The casing pipe shall be at least three nominal pipe sizes larger than carrier and 
shall be installed by boring/ jacking. It should be noted that the extent of casing 
pipe generally specified by Railways, is 15.0m beyond centerlines of the outermost 
tracks on either side or 0.6 meter beyond the ROU limits of railways on either side, 
whichever is more. All railway crossings shall be cased crossings. The railway 
crossing shall comply with the requirements of API 1102 and Indian Railway 
regulations. The crossing angle shall be as close to 90° as possible. 

 
4.32.15.2 Road Crossings 

(i) The method of crossing of roads such as open cut/ boring shall be firmed up by 
Contractor in consultation with concerned authorities and Company. The Contractor 
shall also take due care to identify and take due precautions so as not to disturb or 
damage the utilities like cables, water lines and other structures. 

(ii) After laying the pipeline in a road crossing by open cut method, the Contractor shall 
completely restore the road to its original condition. 

(iii) While laying the pipeline in road crossings by open cut method the Contractor 
should ensure that the traffic is not stopped during the execution of work. This may 
be done by cutting half of the road at a time so as to enable the traffic to pass on 
the remaining half of the road. Alternatively, the Contractor can provide diversion 
roads to maintain the flow of traffic. 
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(iv) The Contractor shall provide proper caution boards during daytime and danger 
lights during nighttime when the cutting operation of the road is going on. 

(v) For cased crossings, the pipeline should be taken through the casing pipe which 
should be at least 1.5 meters below the road top as specified or as per the 
requirements of local authorities, whichever is higher. All national highway and 
state highway as indicated in relevant drawings/ alignment sheets/ or as directed by 
Engineer-in-charge shall be cased crossing. 

 
4.32.15.3 Crossings of rivers/ streams/ canals by conventional method: 

(i) No damage should be caused to any irrigation sources, while laying the pipeline 
through canal crossings. 

(ii) The flood banks of the River/ Canal should be brought to the original condition, if 
they are damaged by the laying of the pipeline. Stabilization of banks shall be 
carried out as per requirements of concerned authorities. 

(iii) In general, the top of the pipeline shall be taken at least 2.5 meter below the scour 
level of river crossing. If scour level is not known minimum 3.5 m cover should be 
kept unless specified otherwise. 

(iv) The top of pipeline shall be at least 1.5m to 2.0m below the drain/ canal bed unless 
specified otherwise. 

(v) Pre-construction survey, preparation of the detailed construction methodology/ plan 
and time etc. shall have to be finalized by Contractor in consultation with 
concerned authorities having jurisdiction over canals/ rivers. Company shall provide 
assistance by providing introductory letters. 

(vi) Pre-construction surveys, preparation of detailed construction method statement 
and calculations for Owner’s approval. 

(vii)  Geo-technical investigations, if required.  
(viii)  Site preparation, arranging required land for setting up of string fabrication yard   

and obtaining necessary permissions from concerned authorities. 
(ix) The major canals with lining/ perennial canals need to be crossed by HDD/ boring 

method only. 
 
4.32.15.4 Laying/Crossings by Horizontal Directional Drilling (HDD) 

Contractor shall cross the roads / water crossings by HDD method at various depth 
in different locations as directed by Owner / Consultant either as per site conditions 
or as per instruction received from concerned authorities, whichever will be higher / 
stringent and decision of Owner / Consultant in this regard shall be final & binding 
to the contractor. Before start of HDD, the contractor shall ascertain by pre-
construction survey all underground obstacles namely electrical/ 
telecommunication cable, foreign pipeline, water line, drain/ sewerage line and 
prepare crossing profile drawings showing all elevations & levels. The contractor 
shall also ascertain the type of soil & their terrain whether rocky or normal by way 
of trial pit etc. before start of job. The contractor shall submit procedure; profile 
drawing with complete design calculations of HDD as per requirement of ASME 
B31.8/ OISD norms and safety requirement that pipe is not under stress during and 
after crossing for Owner/ Consultant’s approval prior to start the execution of works. 

 
Contractor shall determine the minimum allowable elastic bend radius for pipe from 
the following considerations: 

(i) Maximum longitudinal stress during installation  
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Total maximum longitudinal stress in the pipeline due to tension and 
bending at any location shall not exceed 90% of the SMYS of the pipe 
material. Contractor shall in order to check this requirement evaluate the 
maximum tensile forces to which the pipeline is subjected to at any phase of 
its installation during the pulling operation. 

(ii) Maximum equivalent stress during final hydrostatic test, after installation the 
pipeline shall be hydrostatically tested (for 6 hours) at a pressure stipulated 
in the Special Conditions of Contract. During hydrostatic testing the 
combined equivalent stress in the pipeline due to bending and test pressure 
shall not exceed 90% of the SMYS of pipe material. 

(iii) Maximum equivalent stress during service, Permissible values of maximum 
equivalent stress during service shall be governed by the requirements of 
ANSI N31.8/ B31.4 as applicable. The details of pipeline operating 
parameters are provided in the Special Conditions of Contract. 

 
The minimum allowable radius of curvature for the pipeline shall be the 
highest value of the minimum pipeline elastic radius as computed from the 
considerations outlined in clause no. i), ii) & iii) above after correction for 
drilling inaccuracies whichever results in the highest permissible value of 
minimum elastic bend radius. 

 
Contractor shall ensure all safety norms regarding distances from end point 
or from bottom of crossing and also ensure that external coating of pipe is 
not damaged during pulling & handling of pipe for crossing. For field joint 
coating in pipeline string made for HDD, special type of heat shrink sleeve 
shall be used as per specification enclosed with the tender. For line pipe 
coating repair, special type of high shear strength repair patch material shall 
be used which characteristic shall be same or equivalent as original 
wraparound heat shrink sleeve used in pipeline string for HDD crossing.  
The contractor shall ensure that no u/g existing utilities/ pipelines/ cable etc. 
are damaged. It shall be responsibility of contractor to compensate any loss 
or damage to other agency if damaged while crossing. All statutory 
permission from concerned authority shall be arranged by Contractor before 
start of job. Contractor shall deploy only MNGL’s approved HDD Agency 
and approval of agency shall be sought before deploying HDD agency. 

 
4.32.16  Testing & Purging 
 
A)   Testing 

 
Testing equipment / instruments shall be properly inspected and shall have 
valid calibration certificates before they are used for testing. Relevant 
Warning Signs shall be displayed along the test section. The test area 
should be properly cordoned to prevent any accidents. 
 
All testing shall be carried out by LPT / Bubble/ pneumatic method, with the 
medium define in T4S. the testing process shall be witnessed and approved 
by the EIC or his delegated representative. 
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Supply of all kinds of fittings, gauges etc. which is required to perform the 
testing of MDPE, GI, Cu pipeline is in the scope of contractor. 

 
B)   Purging 

Purging shall be carried out in accordance with the principles defined in the 
American Gas Association publication ‘Purging Principles and Practice”.  

 
Nitrogen required for purging will also be provided by the Contractor. 
Nitrogen shall be supplied in labeled, tested and certified cylinders, and 
completed with all necessary regulators, hoses and connections, which will 
be in good condition and working order. 

 
In addition, the Contractor shall submit and get approved a Purging Plan 
before commencing any purging work. The Plan shall include, but not be 
limited to, the provision of the following materials and equipment: Personal 
safety equipment, Fire extinguisher, purging adaptor, Purge stack with flame 
trap and gas sampling point, Gas sampling equipment (may be gas leak 
detector), squash-off tool, Polyethylene connecting pipe work. 

 
The Plan shall also include the purging process along with detail on the 
sequence of events. The process is to also specifically mention the need to 
lay a wet cloth over the PE main and in contact with the ground, to disperse 
static electricity during the purging work. 

 
A purge stack with flame trap shall be used when purging services. Care 
shall be taken to ensure that the purge outlet is so located that vent gas 
cannot drift into buildings. 

 
4.32.17  Markers 

Installation of all types of markers including all associated civil works. Any 
other work not specifically mentioned above but required for making the 
entire pipeline system ready for operation. 

 
4.32.18  Priorities 

The Contractor shall start the execution work for entire length of mainline 
simultaneously and shall deploy adequate manpower, machinery, tool & 
tackles etc. accordingly. 

 
However, Owner may, at its sole option, assign priority of construction to 
either any spread or any section in spread of total pipeline length or to any 
part/ segment of the work. Contractor shall comply with such priority of 
execution and their deployment without any time and cost implication to the 
Owner. 

 
4.32.19  Survey Pillars 

Owner has got the entire pipeline route surveyed and survey pillars have 
been established along the pipeline centerline or the ROW centerline and 
along the pipeline route. However, the pipeline route survey had been 
carried out some time back and when Contractor mobilizes at site, the 
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survey pillars may be missing from ground. It shall be Contractor's 
responsibility to re-establish all missing survey pillars based on the survey 
data furnished by the Owner. Such work shall be done at no extra cost or 
time to Owner. 

 
4.32.20  Forest/ Plantation Areas 

Where the pipeline route passes through forest/ plantation areas, Contractor 
shall clear only the minimum width required for laying the pipeline as per 
Owner approved procedure for pipeline construction. Number of trees/ 
plants to be felled down shall be restricted to a minimum. 

 
4.32.21  Restoration of ROU 

Clean-up and restoration of ROW and other conveniences like road, rail, 
canals, cultivable land etc. to original conditions as per specification and 
drawings to the entire satisfaction of OWNER and/ or Authorities having 
jurisdiction over the same, including disposal of surplus construction 
materials to a location identified by CONTRACTOR approved by local 
authority without causing any disturbance to environment, locals and to the 
entire satisfaction of OWNER. 

 
Upon restoration of ROU the Contractor shall furnish documentary evidence 
in support of acceptance of the same duly signed by landowner without any 
extra cost. 

 
4.32.22  Preparation and submission of as built drawings, pipe books, documents, 

photographs of major activities, and project records as per specification and 
instructions of the OWNER including furnishing of all Test Certificates/ 
Inspection Reports for all materials used for permanent installation in 
requisite numbers as mentioned elsewhere in this document. 

 
4.32.23  ROW Clearing 

During ROU clearing, the vegetation shall be cut off at ground level leaving 
the roots intact. Only stumps and roots directly over the trench shall be 
removed for pipeline installation. 

 
4.32.24  Pre-commissioning and Commissioning Assistance 
 
4.32.24.1  Pre-commissioning including supply of all materials, consumables and 

manpower of the complete pipeline system 
 
4.32.24.2  Making the entire system ready for commissioning and providing assistance 

during the complete duration of commissioning operations. 
 
4.32.24.3  Completion of all mainline activities as detailed in SOR. 
 
4.32.25  Civil Works 

Civil works shall be carried out as per scope mentioned at SOR and as per 
Indian Standard norms. 
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4.32.26  Other Works 

• Obtaining all necessary approvals and work permits, as applicable, for 
performing the work. 

• Carrying out all additional surveys, test and collection of data not 
furnished by company but required for construction of facilities. 

• Any other work not specifically listed herein but required for the 
construction of the terminals and making it ready for the operation. 

 
4.33 Temporary Works 

All temporary works, ancillary works, enabling works, including dewatering of 
surface and subsoil water, temporary drains at the work site, preparing approaches 
to working areas, wherever required, for execution of the work, shall be the 
responsibility of Contractor. 

 
4.34  Temporary Fencing 

The Contractor shall, at his own costs and expenses, erect and maintain in good 
condition temporary fences and gates along the boundaries of the site assigned to 
him wherever required as per instruction of Engineer-in-charge. Wherever trenching 
is being done specially at crossing site near habitation and public movement. The 
contractor shall fence with bamboo or other materials of sufficient strength for all 
excavations and shall light the same at night. The Contractor shall, except when 
authorized by the Engineer-in-Charge, confine his men, materials and plant etc. 
within the site of which he is given possession. The Contractor shall not use any 
part of the site for purpose not connected with the works unless prior written 
permission or consent of the Owner/Engineer-in-Charge has been obtained. Access 
to site shall be made only through the approved gateways. The Contractor shall 
maintain sufficient watchmen at site to the satisfaction of the Owner/Engineer-in-
Charge. 

 
4.35  Contractor’s Temporary Structure 

The Contractor may, at his own costs and expenses and subject to the approval of 
the Engineer-in-Charge and statutory authorities, construct offices, stores, 
workshop and remove the same as per the orders of the Engineer-in-Charge on 
completion of the contract. Whenever required the Contractor shall furnish such 
details of his temporary works as may be called for by the Owner/Engineer-in-
Charge as to their safety and efficiency. The Owner/Engineer-in-Charge may direct 
those temporary works which he considers unsafe or, inefficient be removed and 
replaced in a satisfactory manner. The Contractor shall immediately follow 
Owner/Engineer-in-Charge’s direction/instruction, on maintenance of all the 
equipment and he shall ensure that they are suitable for the work and is maintained 
in such a manner as to ensure their efficient working. The Owner/Engineer-in-
Charge, may if they deem fit, direct the Contractor to remove from site any 
equipment which are not efficient and/or prejudicial to the quality of work to be 
replaced by equipment to their satisfaction. The Contractor shall immediately follow 
Owner/Engineer-in-Charge’s direction/instruction. 

 
4.36  Statutory Approvals 
  All associated activities required for obtaining necessary clearances, permissions, 

approvals, all licenses from all concerned authorities in respect of pipeline crossing 
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& all related works shall be the responsibility of the Contractor and the cost of the 
same shall be deemed to have been included in the quoted prices. 

 
The approval from any authority required as per statutory rules and regulations of 
Central/State Government shall be the Contractor’s responsibility unless otherwise 
specified in the Bidding Document. The application on behalf of the Owner for 
submission to relevant authorities along with copies of required certificate complete 
in all respects shall be prepared and submitted by the Contractor well ahead of 
time so that the actual construction of the work is not delayed for want of the 
approval/inspection by concerned authorities. The inspection of the works by the 
authorities shall be arranged by the Contractor and necessary coordination and 
liason work in this respect shall be the responsibility of the Contractor. However 
statutory fees paid, if any, for all inspections and approvals by such authorities shall 
be reimbursed at actual by the Owner to the Contractor on production of 
documentary evidence. 

 
Any change/addition required to be made to meet the requirements of the statutory 
authorities shall be carried out by the Contractor free of charge. The inspection and 
acceptance of the work by statutory authorities shall however, not absolve the 
Contract from any of his responsibilities under this Contract. 
 
 
 
 

4.37  SURVEY AND LEVEL/SETTING OUT WORK 
 
4.37.1  Before the WORK or any part thereof are begun, the CONTRACTOR's agent and 

the Engineer-in-Charge's representative shall together survey and take levels of the 
SITE and decide all particulars on which the survey is to be made, and on which 
measurements of the WORK are to be based. Such particulars shall be plotted by 
the CONTRACTOR and after agreement the drawings shall be signed by the 
Engineer-in-Charge. 

 
4.37.2  The CONTRACTOR shall be entirely responsible for the horizontal and vertical 

alignment, the level and correctness of every part of the WORK and shall rectify 
any errors or imperfections therein. Such rectifications shall be carried out by the 
CONTRACTOR at his own cost, when instructions are issued to this effect by the 
Engineer-in-Charge or his representative. 

 
4.37.3  The Engineer-in-Charge shall furnish the relevant existing grid point with 

Benchmark on the land. It shall be CONTRACTOR's responsibility to set out the 
necessary control points in and to set out the alignment of the various works. The 
CONTRACTOR shall have to employ efficient survey team for this purpose and the 
accuracy of such setting out work shall be CONTRACTOR's responsibility. 

 
4.37.4  The CONTRACTOR shall give the Engineer-in-Charge not less than 24 (twenty-four) 

hours’ notice in writing of his intention to set out or give levels for any part of the 
WORK so that arrangements may be made checking the same.  
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4.37.5  WORK shall be suspended for such times as necessary for checking lines and 
levels on any part of the WORK. 

 
4.37.6  The CONTRACTOR shall at his own expense provide all assistance, which the 

Engineer-in-Charge may require for checking the setting out of WORKS.  
 
4.37.7  Before commencement of any activity, contractor's quality control set up duly 

approved by company must be available at site. 
 
4.38 ORDER OF WORKS/PERMISSIONS/RIGHT OF ENTRY/CARE OF EXISTING 

SERVICES. 
 
4.38.1  The order in which the WORK shall be carried out shall be subject to the approval 

of the Engineer-in-charge and shall be so as to suit the detailed method of 
construction adopted by the CONTRACTOR, as well as the agreed joint program. 
The WORK shall be carried out in a manner so as to enable the other contractors, if 
any, to work concurrently. 

 
OWNER reserves right to fix up priorities which will be conveyed by Engineer-in-
Charge and the CONTRACTOR shall plan and execute work accordingly. 

 
 
 
 
4.38.2  Existing Service 
 
4.38.2.1 Drains, pipes, cables, overhead wires and similar services encountered in course 

of the works shall be guarded from injury by the CONTRACTOR at his own cost, so 
that they may continue in full and uninterrupted use to the satisfaction of the 
Owners thereof, or otherwise occupy any part of the SITE in a manner likely to 
hinder the operation of such services. 

 
4.38.2.2 Should any damage be done by the CONTRACTOR to any mains, pipes, cables or 

lines (whether above or below ground etc.), whether or not shown on the drawings 
the CONTRACTOR must make good or bear the cost of making good the same 
without delay to the satisfaction of the Engineer-in-Charge. 

 
4.39  MAKE OF MATERIAL/BOUGHT OUT ITEMS 

Approved vendors for various major items are enclosed as Appendix-I to Particular 
Job Specification with this tender document. The bidder shall consider such names 
only as indicated in the aforesaid list and clearly indicate in the bid the name(s) as 
selected against these items. For any other item not covered in the list enclosed 
with this tender document, prior approval shall be obtained by the contractor for its 
make/ supplier’s name. 

 
4.40  INSPECTION OF SUPPLY ITEMS 

All inspections and tests shall be made as required by the specifications forming 
part of this contract. Contractor shall advise Owner/ Consultant in writing at least 10 
days in advance of the date of final inspection/tests. Manufactures inspection or 
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testing certificates for equipment and materials supplied, may be considered for 
acceptance at the discretion of Owner/ Consultant. All costs towards testing etc. 
shall be borne by the contractor within their quoted rates. All inspection of various 
items shall be carried out based on Quality Assurance Plan, which will be submitted 
by the Contractor and duly approved by Owner/ Consultant. 

 
4.41  ESCALATION 

The Unit Rates quoted shall be kept firm till completion of work/contract and no 
price Escalation shall be paid. 

 
4.42  Construction Equipment & Mechanization of Construction Activities 

Contractor shall, without prejudice to his overall responsibility to execute and 
complete the Work as per specifications and time schedule, adopt as far as 
practicable, mechanized construction techniques for major site activities. However, 
Contractor agrees that he will deploy the required numbers and types of the part & 
machinery applicable for different activities in consultation with the Engineer-In-
Charge during execution of works. 
 
The Contractor shall mechanize the construction activities to the maximum extent 
by deploying all necessary construction equipment/machinery in adequate numbers 
and capacities. 

 
Wherever Structural/Piping works are included in the scope, the Contractor’s 
responsibilities shall include establishing and maintaining of a proper fabrication 
workshop with transportation facilities to site to carryout fabrication of steel 
structures, piping specials etc., preparing approaches working areas for the 
movement/operation of cranes and levelling the areas for assembly/erection to 
ensure effective mechanization on the works. The Contractor shall acquaint himself 
with availability of access, facilities such as railway siding, local labour etc. and the 
Contractor may have to build temporary access roads to aid his work and the 
quoted and agreed rates shall be deemed to include the same. It may be noted that 
all fabrication work shall be carried out in fully mechanized workshops to reduce 
site fabrication to minimum. 

 
For speedy execution of work, Contractor shall also ensure use of computer 
software for at least the following: 
(i)  Billing, tracking of the complaints 
(ii)  Planning & Scheduling 
(iii)  Progress Reporting 
(iv)  Material Control & Warehousing 
(v)  Safety Records 
(vi)  Resource Deployment 
(vii)  Communication 

 
Contractor further agrees that Contract price is inclusive of all the associated costs) 
which he may incur for actual mobilization, required in respect of use of 
mechanized construction techniques and that the Owner/Consultant in this regard 
shall entertain no claim whatsoever. 
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4.43  Site Organization 
The Contractor shall provide all necessary superintendence during the design and 
execution of the Works and as long thereafter as the Engineer-in-Charge may 
consider necessary for the proper fulfilling of the Contractor’s obligations under the 
Contract. Such superintendence shall be given by sufficient persons having 
adequate knowledge of the operations to be carried out including the methods and 
techniques required, the hazards likely to be encountered and methods of 
preventing accident(s) for the satisfactory and safe execution of the Work. The 
workmen deployed, by the Contractor should also possess the necessary license 
etc., if required under any law, rules and regulations. 

 
Subject to the provisions in the Contract Document and without prejudice to 
Contractor’s liabilities and responsibilities to provide adequate qualified and skilled 
personnel on the Work, Contractor shall augment the same as decided by the 
Engineer-in-Charge depending on the exigencies of Work. 

 
4.43.1  SUPERVISION 

All construction work will be carried out as per direction of EIC, and this will be the 
primary point of contact between the Contractor and MNGL on site. All work will be 
issued and sanctioned through the EIC and site control exercised by site engineers. 
The Contractor shall ensure that technical quality standards are maintained that 
construction is carried out cost effectively and that a good customer and public 
image is maintained for MNGL. 

 
The Contractor will appoint his own supervisors of minimum number instructed by 
EIC. These personnel will be responsible to the SE for monitoring construction 
standards and for ensuring that all detailed technical requirements are met on each 
and every job which is undertaken. The Contractor's supervisor(s) will have day to 
day liaison with the SE and will provide the SE with technical reports and audits, 
and other management information as is required on work progress and 
construction quality standards. 

 
The Contractor's supervisor shall have mobile telephones or pagers to ensure that 
they can be contacted at all times. The Contractor will also nominate one person 
who can be contacted if necessary, out of hours, for the duration of the works. The 
Contractor's supervisor will have access to transport at all times to allow them to 
visit sites and attend meetings with MNGL as is required. The normal day to day 
issue of work instructions, communication between MNGL and the Contractor's 
supervisor and the SE. No deviation from the approved technical specification / 
issued construction drawings shall be undertaken without written approval of EIC. 
 

4.43.2 Health Safety and Environment (HSE) Management 

After the award of the contract, detailed Health, Safety and Environment (HSE) 
programmed to be followed for execution of contract under various divisions of 
works will be mutually discussed and agreed between Contractor, Client & PMC. 
 
The Contractor shall establish document and maintain an effective Health, Safety 
and Environment (HSE) management system. 
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The Contractor shall adhere to the Health, Safety and Environment (HSE) 
management system as per MNGL Specification and General Conditions of 
Contract. 
 
It will be the Contractor's responsibility to acquaint his site staff and operatives of 
all current safety legislation, statutory requirements and MNGL’s safety standards. 
In addition, and before any work takes place all the Contractor's operatives shall be 
given training in site safety by the trained person under supervision of MNGL. If the 
Contractor wishes to start any new operatives on site, he must first inform the SE, 
who will arrange for such training to be arranged. 
     

5.0  SCOPE OF SUPPLY 
 
5.1  Owner’s Scope of Supply (Free Issue Item) 

Free Issue Materials shall be issued to the Contractor from the designated store(s) 
of Owner. Contractor shall be responsible for lifting the free issue materials from 
Owner’s storage point(s) and transporting the same to work site(s) at his own cost. 

 
MNGL’s storage point for free issue material of this project shall be located in Pune 
City or its nearby region. 

 
Contractor shall also return materials after completion of work to MNGL’s 
designated store in Pune City or its nearby region or as directed by MNGL / 
Engineer-in-charge. 
The following free issue item will be supplied by the owner. 

 
A)  MDPE Pipes PE 100 SDR 11 

i)  MDPE Pipes (32mm OD) 
ii)  MDPE Pipes (63mm OD) 
iii)  MDPE Pipes (90mm OD) 
iv) MDPE pipes (125 mm OD) 
v)  MDPE pipes (180 mm OD) 

 
B) MDPE Stop off Valves (Purge/Non-Purge) 
 

i) MDPE Stop off Valves dia 180 mm 
ii) MDPE Stop off Valves dia 125 mm 
iii) MDPE Stop off Valves dia 90 mm 
iv) MDPE Stop off Valves dia 63 mm 

 
5.2        Conditions for issue of Company Supplied Material 

 
Whenever any material is issued by Owner, following conditions for issue of 
material in addition to other conditions specified in the contract shall be applicable. 
 
Contractor shall prepare and submit Material Issue Vouchers to enable stage wise 
issue of materials. All materials shall be issued for incorporation in permanent 
works only and shall not be used for any temporary or ancillary works without the 
written consent of Engineer-in-charge. These materials shall be issued to the 
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contractor from the Owner’s storage points. Contractor shall be responsible, at this 
own cost, for lifting of the materials from Owner’s issue points, measuring, 
weighing, loading, unloading, transportation and return of materials to designated 
storage points. Contractor shall also be responsible for constructing covered 
godowns with adequate supports and clearances for safe storage of materials. 
 
In every RA bill contractor shall submit an account for all the materials issued by 
the owner in the proforma prescribed by the Engineer-in-charge. On completion of 
the work, the contractor shall submit materials appropriation statement for all 
materials issued by Owner. 
 
All materials issued by the COMPANY to the CONTRACTOR shall be preserved 
against deterioration and corrosion. Any damages/losses suffered on account of 
poor or improper storage while under CONTRACTOR'S custody and non-
compliance with the requirements stipulated herein shall be considered as losses 
suffered due to willful negligence on the part of the CONTRACTOR and he shall be 
liable to compensate the COMPANY, for the losses suffered, at penal rates as 
elaborated elsewhere in the bid document. 
 
Various equipment/ materials intended for the installation will be received by 
COMPANY in unpacked, skidded, crated, packed or loose condition and will be 
stored in the COMPANY warehouses & open yards. In general, material will be 
issued to the CONTRACTOR in "as-received" condition. It will be the 
CONTRACTOR'S responsibility to draw, load and transport all materials from 
Company’s designated place (s) of issue to the point of installation.  
 
All materials supplied by the COMPANY shall be duly protected by the 
CONTRACTOR at his own cost with appropriate preservative like primer/lacquer 
coating, grease etc, if required. 
 
The Contractor shall be required to take Insurance Cover in terms of general 
conditions of contract. 
 
The CONTRACTOR shall check that valves, fittings and specials are not subject to 
corrosion from hydrostatic test liquid remaining saturated in the packings. Any such 
conditions when detected should be brought to the notice of the Engineer-in-charge 
and remedial measures taken as directed. Small and medium size pipe fittings shall 
be stored in rack to be constructed from this purpose in a covered godown. When 
large size pipe fittings are to be stored, these may be kept in the open on surfaced 
storage yards on proper wooden supports. 
 
All machined surfaces shall be properly greased and shall be maintained and 
protected from damages. 
 
Openings of equipment, machinery, valves etc. shall be kept blocked/ covered with 
blinds to prevent entry of foreign matter. 
 
All valves supplied independently, as well as along with equipment and machinery 
shall be stored separately, inside the covered godown on racks. 
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As far as possible materials shall be transported to the erection site, just prior to 
their actual erection and shall not be left laying around indefinitely. Instructions for 
the Engineer-in-charge shall be followed strictly in this regard. 
 
Necessary indents will have to be raised by the Contractor as per procedure laid 
down by the Engineer-in-charge from time to time, when he requires the above 
material for incorporation in permanent works. 
 
Materials will be issued only for permanent works and not for temporary works, 
enabling works etc. unless specifically approved by the Engineer-in-charge and the 
same shall not be taken into account for the purpose of materials reconciliation. 
 
The contractor shall bear all other cost including lifting, carting from issue points to 
work site/ contractor’s store, custody and handling etc. and return of surplus/ 
serviceable scrap materials to Owner’s storage points to be designated by the 
Engineer-in-charge etc. No separate payment for such expenditure will be made. 
 
No material shall be allowed to be taken outside or transfer to other contractor, site 
etc. without prior approval form EIC. 
 
The contractor shall be responsible for proper storage, preservation and watch & 
ward of the materials. 

5.3 Reconciliation of Owner supplied materials 
 
5.3.1  In every RA bill, the contractor shall submit an account for all materials issued by 

Owner in the proforma prescribed by the Engineer-in-charge. On completion of the 
work the contractor shall submit “Material Appropriation Statement” for all materials 
issued by the Owner in the proforma prescribed by the Engineer-In-Charge. 

 
MNGL shall be shown to MNGL representative as per instruction by EIC and 
in case of any shortfall of material, recovery will be done as per actual cost of 
material plus 25% administrative charges by MNGL. 

      
Waste materials part lengths of pipes and other partly used items are the property 
of MNGL and must be returned to the store with the appreciate documentation so 
that they can be considered as part of the material reconciliation. 
 

 

Item Scrap Unaccountable 

MDPE Pipes 1% (Less than 2 meter) 1% 

 
Accountable scrap shall be at actual as per site assessment subject to maximum as 
stated above. 
 
For unused pipe from a standard coil/length of MDPE must be returned to the 
store as good/standard length or by giving the fitting additionally. 
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The percentage allowance shall be accounted on the basis of final measurement 
book/ consumption. 

 
5.3.2 All unused, scrap materials and salvageable materials shall be the property of the 

Owner and shall be returned by the Contractor category-wise at his cost to the 
Owner’s designated store yard(s). In case the Contractor fails to do so/ or exceeds 
the limits of allowances specified above for scrap/ serviceable materials, then 
recovery for such quantities not returned as well as returned in excess of permitted 
limit by the Contractor will be done at the penal rate i.e. 125% of landed cost at the 
time of final bill/ closing of contract by Engineer-in-charge shall be effected from 
the Contractor’s bill(s) or from any other dues of the Contractor to the Owner. 
Contractor shall be responsible for the adjustment/ weighment / measurement of 
the surplus materials to be returned to the store. Contractor shall also be 
responsible for suitable segregation of returned materials into separate stacks of 
serviceable and scrap materials. 

 
5.3.3 Wherever certain material is covered under Contractor’s scope of supply whether 

part or in full for any item of work covered under SOR, no allowance towards 
wastage/ scrap etc. shall be accounted for during execution stage.  

 
5.4  Contractor’s Scope of Supply 

All materials except what is under Owner’s scope of supply as mentioned in above 
and required for successful completion of works in all respects shall be supplied by 
the Contractor with the submission of all TC and the cost of such supply shall be 
deemed to have been included in the quoted price without any additional liability 
on the part of Owner. 
 
The procurement and supply, in sequence and at the appropriate time, of all 
materials and consumables required for completion of the work as defined in this 
Bid document except the materials specifically listed below, shall be entirely the 
CONTRACTOR'S responsibility and item rates quoted for the execution of the 
CONTRACT shall be inclusive of supply of all these materials. The material to be 
supplied by the Contractor shall be as per specification and preferred make as 
indicated in Appendix-I or duly approved / recommended for use by MNGL. The 
materials will be, but not by way of limitations, as follows:  

 
All materials except what is under Owner’s scope of supply (Free Issue Materials) 
as mentioned and required for successful completion of works in all respects shall 
be supplied by the Contractor and the cost of such supply shall be deemed to have 
been included in the quoted price without any additional liability on the part of 
Owner. 

 
Unless otherwise specified contractor will supply all size of HDPE casing pipe other 
materials as per SOR & scope of supply necessary to complete the laying of gas 
main pipelines and service pipelines. However free issue item would be supplied to 
the contractor as per Owner’s scope of supply mentioned in the tender documents. 
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The contractor is to procure all bought out items from approved vendors and 
accordingly keep MNGL informed. The inspection of bought out items would be 
carried out by MNGL / Third Party Inspection or as instruction by EIC. 

 
In general PE pipe shall be of the following lengths indicated. 
32mm       100 to 300 Mtrs. coils 
63 mm       100 Mtrs. coils 
90 mm       50 Mtrs. coils 
125 mm       50 Mtrs. coils 
180 mm      10 to 12 Mtrs. lengths 

 
The Contractor shall provide the skilled labor, tools, material and equipment 
necessary for the proper execution of the Work. This will include but not be limited 
to list of specialized items included in the enclosure furnished herewith. 
 
Material under Contractor’s Scope of Supply 
 
A)  Warning Grid/Mate 

Warning Mat 300mm Wide-1mm Thick 
 

B)  MDPE Fittings: 
 

a)  Bends 
i)  Bends (90 Degree), 180mm, 125mm, 90mm, 63mm, 32mm 

(MDPE) 
ii)  Bends (45 Degree), 180 mm, 125 mm, 90mm, 63mm, 32 mm 

(MDPE) 
 

b)  Coupler 
i)  Coupler 32 mm (MDPE) 
ii)  Coupler 63mm (MDPE) 
iii)  Coupler 90mm (MDPE) 
iv)  Coupler 125mm (MDPE)  
v)  Coupler 180mm (MDPE) etc. 

 
c)  End Caps 

i)  Ends caps 20mm (MDPE) 
ii)  Ends caps 32mm (MDPE) 
iii)  Ends caps 63mm (MDPE) 
iv)  Ends caps 90mm (MDPE) 
v)  Ends caps 125mm (MDPE)  
vi)  Ends caps 180mm (MDPE) etc. 

 
d)  Equal Tee 

i)  Equal Tee 32mm OD (MDPE) 
ii)  Equal Tee 63mm OD (MDPE) 
iii)  Equal Tee 90mm OD (MDPE) 
iv)  Equal Tee 125mm OD (MDPE)  
v)  Equal Tee 180mm OD (MDPE) etc. 



 
 

MAHARASHTRA NATURAL 
GAS LIMITED 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR SHIFTING OF MDPE GAS PIPELINE 
& RESTORATION WORK FOR PNG & CGD NETWORK 

OF MNGL, PUNE 
 

Bid No.: MNGL/CP/2025-26/112 

 

Page 191 of 261 

 
e)  Saddle Tapping Tee 

i)  Saddle Tapping Tee 32x20 (MDPE) 
ii)  Saddle Tapping Tee 63x20 (MDPE) 
iii)  Saddle Tapping Tee 63 x32 (MDPE) 
iv)  Saddle Tapping Tee 90x20 (MDPE) 
v) Saddle Tapping Tee 90x32 (MDPE) 
vi) Saddle Tapping Tee 125x32 (MDPE) 
vii) Saddle Tapping Tee 125x63 (MDPE) 
viii)  Saddle Tapping Tee 180x32 (MDPE)  
ix) Saddle Tapping Tee 180x63 (MDPE) etc. 

 
f)  Reducer 

i)  Reducers 32x20 (MDPE) 
ii)  Reducers 63x32 (MDPE) 
iii)  Reducing Tee 90x63 (MDPE) 
iv) Reducing Tee 125x63 (MDPE) 
v)  Reducing Tee 125x90 (MDPE) 
vi) Reducing Tee 180x63 (MDPE) 
vii) Reducing Tee 180x125 (MDPE) etc. 

 
g)  Transition Fitting 

CS to PE (1” to 32mm) - Steel weld adaptor  
CS to PE (2” to  63mm) - Steel weld adaptor  
CS to PE (4” to 125mm) - Steel weld adaptor  
CS to PE (4" to 180mm) - Steel weld adaptor etc. 
 

C)  HDPE Ducts, # 6 kg/cm2. 
 

D)  Pipeline route markers and RCC Protection tiles as approved by the EIC  
 
E)  Concrete Sleeves / MS Sleeve as per the instructions of EIC etc. 
 
The contractor’s supply of material is not limited up to above, it covers all the 
fittings, material etc. which is requires to complete the job in all respect as per 
scope of works. 

 
5.6  Equipment & Machinery 

 
All vehicular type machinery shall be in good working order and shall not cause 
spillage of oil or grease. To avoid damage to paved surfaces the Contractor will 
provide pads of timber or thick rubber under the hydraulic feet or outriggers of 
machinery. 

 
In addition to above, the contractor must have dedicated bar coded electrofusion 
(Automatically readable) machine with power generator (at any point of time 
minimum 2 nos.), Pipe Cutters (like circular guillotine), End Scrapers, Pipe 
Straightener, approved Top loading clamp for fusing saddle tapping tee, clamps of 
all sizes for Electro-fusion fittings, re-rounding tools and test ends etc. for pipes of 
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following diameters 180mm, 125mm, 90mm 63mm, 32mm & 20mm for this project. 
Contractor has to arrange his own all equipments for trenchless crossings such as 
HDD, Moling & rock cutting equipment, HDPE fusion equipment at the site 
whenever required. 

 
Contractor must also have to arrange his own equipment for restoration work like 
water tanker and jumping jack compactor for compaction of backfilled trenches and 
roller and other required equipment/ machinery for asphalting/ road works. 

 
5.7  Imported Backfill and Material 

 
The Contractor shall be responsible to arrange the supply of any imported backfill 
including approved Sweet earth/ Coarse Sand and aggregate etc. Payment for the 
supply of sand only is included in Schedule of Rates. The other soils shall be 
supplied without any cost implication to Owner. 

 
In case specified trench depths are not achieved & if directed by Engineer-in-charge 
Contractor to provide concrete casing pipes/ slabs or cement concrete, without any 
cost implication to Owner. 

 
5.8  Other Materials 

The Contractor shall supply the following items where required. 
 
• All materials required for form work, trench support, temporary trench 

crossings. 
•  All sign boards, barricades, tin sheets, lights and protective equipment. 
•  All minor items not expressly mentioned in the Contract, but which are 

necessary for the satisfactory completion and performance of the Work 
under this Contract. 

•  Permanent markers as shown in the drawings enclosed in the tender. 
• Any material, tool, equipment which required to complete the job, must 

supply by the contractor. 
 

5.9  INSURANCE FOR FREE ISSUE MATERIAL 
 
5.9.1  Insurance for Free Issue Material 

Contractor shall at his own expense arrange, secure and maintain insurance cover 
for Owner’s supplied free issue materials as defined in Tender Document. 
Contractor’s quoted price shall be inclusive of all costs on account of insurance 
liabilities covered under the Contract. Contractor to note that the beneficiary of 
insurance cover shall be MNGL. (The approximate cost of free issues material is Rs. 
50.0 Lakhs). The Contractor may take the insurance as per the following schedule. 

 
 Upto 12 months – 40.0% of the value 

Upto 18 months – 80.0% of the value 
Upto 24 months – 100.0% of the value 

 
5.9.2  Insurances in India 
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5.9.2.1 In addition to the insurance covers specified in the General conditions of Contract 
to be obtained and maintained by the Contractor, Contractor shall at his own 
expense arrange, secure and maintain insurance with Indian insurance companies 
to the satisfaction of the owner as may be necessary and to its full value for all 
such amounts to protect the works in progress from time to time and the interest of 
Owner against all risks as detailed herein. The form and the limit of such insurance 
as defined herein together with the under writer works thereof in each case should 
be as acceptable to the Owner. However, irrespective of work acceptance the 
responsibility to maintain adequate insurance coverage at all times during the 
period of Contract shall be that of Contractor alone. Contractor’s failure in this 
regard shall not relieve him of any of these responsibilities and obligations under 
Contractor. 

5.9.2.2 Any loss of damage to the equipment during inland transportation, storage, 
erection and commissioning till such time the Work is taken over by Owner shall be 
to the account of Contractor. Contractor shall be responsible for preferring of all 
claims and make good for the damage or loss by way of repairs and/ or 
replacement of the parts of the Work damaged or lost. Contractor shall provide the 
Owner with a copy of all insurance policies and documents shall be submitted to 
the owner immediately upon the Contractor having taken such insurance coverage. 
Contractor shall also inform the Owner regarding the expiry cancellation and/ or 
changes in any of such documents and ensure revalidation/ renewal etc., as may 
be necessary well in time. 

 
5.9.2.3 The risks that are to be covered under the insurance shall include, but not be 

limited to the loss or damage in handling, transit, theft, pilferage, riot, civil 
commotion, weather conditions, accidents of all kinds, fire, war risk etc. The scope 
of such insurance shall cover the entire value of supplies of equipments, plants and 
materials. 

 
5.9.2.4 All cost on account of insurance liabilities covered under this Contract will be to 

Contractor’s account and will be included in Contract Price. However, the Owner 
may from time to time, during the currency of the Contract, ask the Contractor in 
writing to limit the insurance coverage risk and in such a case, the parties to the 
Contract will agree for a mutual settlement, for reduction in Value Of Contract to 
the extent of reduced premium amounts. 

 
5.9.2.5 Contractor as far as possible shall cover insurance with Indian Insurance   
 Companies. 

 
6.0 LIST OF APPROVED SUPPLIERS FOR BOUGHT OUT ITEMS 
 

PE FITTINGS & PE VALVES 
 
1)  M/s Friatech AG, Germany (represented by M/s Sherman Sales in India) 
2)  M/s Jain Irrigation systems Ltd. Jalgaon (Fusion, UK) 
3)  M/s George Fisher Piping Systems Pvt. Ltd., Mumbai 
4)  M/s Plasson Ltd. 
5)  M/s Agru, Australia 
6) M/s Kimplas Piping Systems Ltd., Nashik 
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7) M/s. Al-Aziz Plastics Pvt. Ltd., Mumbai (For Electrofusion fittings upto 125 
mm) 

8) M/s. Aliaxis Utilities and Industry Pvt. Ltd., New Delhi (Formerly Glynwed 
Pipe Systems (India) Pvt. Ltd.) 

9) M/s. Daeyoun Co. Ltd., South Korea Make (For PE Valves only) 
(represented by M/s. Rhino Services Pvt. Ltd., Mumbai) 

 
HDPE PIPES & DUCT 
 
1)  M/s Climax Synthetics (P) Ltd., Vadodra 
2)  M/s Indian Poly Pipes, Calcutta 
3)  M/s Jain Irrigation Systems Ltd., Jalgaon 
4)  M/s Kirti Industries (India) Ltd., Indore 
5)  M/s Ori Plast Limited, Calcutta 
6)  M/s Phoel Industries Limited, Delhi 
7)  M/s Sangir Plastics (P) Ltd., Mumbai 
8)  M/s Veekay Plast,Jaipur 
9)  M/s Kisan Irrigation 
10)  M/s Dutron Polymers Ltd. 
11)  M/s Manikya Plastichem (P) Ltd 

 
WARNING GRID/MAT 
 
1.  M/s. Bina Enterprises, Mumbai 
2.  M/s. K.B. Industries, Nashik 
3.  M/s. M.N.C. Industrial Corporation, New Delhi 
4.  M/s. Pooja Packaging, Mumbai 
5.  M/s. Rolls Packs Pvt. Ltd., Mumbai 
6.  M/s. Shubham Paperplas, Mumbai 
7. M/s. Sparco Multiplast Pvt. Ltd., Ahmedabad 
8. M/s. Shree Enterprises, Silvassa (Make – Shree Plastometch) 

Notes: 
 
1)  For procuring bought out items from vendors other than those listed above, the 

same may be acceptable subject to the following:  
a)  The vendor/supplier of bought out item(s) is a regular and reputed 

manufacturer/supplier of said item(s) for intended services and the sizes 
being offered is in their regular manufacturing/supply range. 

b)  The vendor/supplier should not be in the Holiday list of MNGL. 
c)  Should have supplied at least 50% of required quantity or minimum 1 

number whichever is higher of maximum size and rating of item(s) as 
required for intended services. 

 
The bidder should enclose documentary evidences i.e. PO copies, Inspection 
Certificate, end-user certificate etc. for all the bought out components, along with 
their bids. 

 
2)  For any other item(s) for which the vendor list is not provided, bidders can supply 

those item(s) from reputed vendors/ suppliers who have earlier supplied same 
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item(s) for the intended services in earlier projects and the item(s) offered is in their 
regular manufacturing/ supply range. 

 
The bidder is not required to enclose documentary evidences (PO copies, 
Inspection Certificate, end-user certificate etc.) along with their offer. However in 
case of successful bidder, these documents shall be required to be submitted by 
them for prior approval of MNGL within 30 days from date of Placement of Order. 

 
7  TIME SCHEDULE 
 
7.1  The work shall be executed strictly as per time schedule given below table. The 

period of completion given includes the time required for mobilization as well as 
testing, rectifications, if any, retesting, demobilization and completion in all respects 
to the satisfaction of the Engineer-in-Charge. 

  

Name of Work Time of Completion 
 

Item rate contract for hiring the 
contractor for rate contract for 
shifting of MDPE Gas Pipeline 
and restoration work for the 
period of 2 years for PNG & CGD 
network of MNGL, PUNE. 

Contract Period: Contract period shall 
be Two years from the date of 
Notification of Award / Service Order. 

 
The initial mobilization time shall be 15 
days    as per the tender terms of SCC 
(Technical). 

 
MNGL reserves the rights to extend the 
Work Order validity date with same terms 
& conditions if the total work could not be 
completed within the stipulated time 
period due to unforeseen reasons. 
 

Note: 
1) The time of completion shall be reckoned from the date of award of SO. 
2) The time indicated is for completing all the works in all respects as per 
specifications, codes, drawings and instructions of Engineer-in-charge. 
3) It should be noted that the period of construction given above includes 
permission preconstruction survey, preparation of design, other execution 
document / drawings, procurement and supply of materials including their 
inspection & testing, mobilization at site, installation, construction, laying, 
fabrication, erection inspection, testing, rectification (if any), pre-commissioning, 
commissioning and demobilization works etc. complete in all respects to the 
entire satisfaction of Owner/ Engineer-in-charge.  
 

 
7.2  A joint program of execution of work will be prepared by the Engineer-in-Charge 

and Contractor. This program will take into account the time of completion 
mentioned above. 
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7.3  Execution program will be drawn up by the Engineer-in-Charge jointly with the 
Contractor based on availability of materials, work fronts and the joint program of 
execution as referred to above. The contractor shall scrupulously adhere to the 
Targets/Program by deploying adequate personnel, Construction Equipment, Tools 
and Tackles and also by timely supply of required materials coming within his 
scope of supply as per Contract. In all matters concerning the extent of target set 
out in the weekly/monthly programmed and the degree of achievement, the 
decision of the Engineer-in-Charge will be final and binding on the Contractor. 

 
7.4  Contractor shall give everyday category-wise labor and equipment deployment 

report along with the progress of work done on previous day in the proforma 
prescribed by the Engineer-in-Charge. 

 
8.0  MEASUREMENT OF WORKS 

In addition to the provisions of Clause 88.1 of the General Conditions of Contract 
and associated provisions thereof, the following shall apply. 

 
8.1  The mode of measurement shall be as mentioned in relevant standard specification 

incorporated in the Bidding Document. Any other mode of measurements not 
covered in above specifications shall be followed in accordance with relevant BIS 
codes/ Schedule of Rates/ Specifications etc. and/ or as decided by Engineer-in-
charge. 

 
8.2  Payment will be made on the basis of joint measurements taken by Contractor and 

certified by Engineer-in-charge. Measurement shall be based on “Approved for 
Construction” drawings, to be the extent that the work conforms to the drawings 
and details are adequate. 

 
8.3  Wherever work is executed based on instructions of Engineer-in-charge or details 

are not adequate in the drawings, physical measurements shall be taken by 
Contractor in the presence of Engineer-in-charge. 

 
8.4  Measurements of weights shall be in metric tonnes corrected to the nearest 

Kilogram. Linear measurements shall be in meters corrected to the nearest 
centimeters. 

 
8.5  The weights mentioned in the drawing or shipping list shall be the basis for 

payment. If mountings for panels etc. are packed separately, their erection weights 
shall include all mountings. 

 
8.6  Welds, bolts, nuts, washers etc. shall not be measured. Rates for structural steel 

work shall be deemed to include the same. 
 
8.7  No other payment either for temporary works connected with this Contractor for 

any other item such as weld, shims, packing plates etc. shall be made. Such items 
shall be deemed to have been included for in the rates quoted. 

 
8.8  Measurement will be made for various items under schedule of rates on the 

following basis as indicated in the unit column. 
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i)  Weight   : MT or Kg 
ii)  Length   : M (Metre) 
iii)  Number  : No. 
iv)  Volume  : Cu.M 
v)  Area   : Sq.M 

 
8.9  Length of pipes shall be measured along the curvilinear center of the pipelines laid/ 

installed and shall include all types of specials, fittings, bends etc. but excluding all 
types of valves. Length of valves shall be excluded from piping measurement and 
shall be considered on number basis. 
 

9.0  TERMS OF PAYMENT 
 
Pending completion of the whole works, provisional progressive payments for the 
part of work executed by the contractor shall be made by Owner on the basis of 
said work completed and certified by the Owner’s representative as per the agreed 
milestone payment schedule and the percentage break-ups given below. 
 
Contractor shall submit his invoices to the Owner’s representative monthly with HR 
documents and supported by reports/ documentation acceptable to Owner and 
certified by the Owner’s representative. The payment shall be made as per the 

terms of payment within 45 days from the date of submission of monthly bill. 
 

SOR NO. Payment Payment condition 

01 to 10  

85% 

Coordination ate site, successfully completion of 
trenching, lowering, jointing of pipeline, back-filling, 
crossings, compaction, Testing & flushing of network, 
restoration of the trench, valve installation (if any), 
marker (if any) for the complete stretch. Submission of 
backfilling report, TC, Material consumption-
reconciliation, MOC & site clearance etc. 

10% 
Commissioning of the MDPE Pipeline, Submission & 
certify Auto-CAD check print drawings from GIS team.  

5% 
Submission of documents, Final material reconciliation, 
Closure of Service order. 

11, 12, 
13,14, 15, 

16, 22, 
23,24, 25 

95% 
On Completion of specific job given and submission of 
report 

5% Closure of Service order. 

17, 
18,19,20 

95% 

On successful Testing of already laid MDPE, Purging, 
flushing & Commissioning of pipeline network as per 
SOW and Submission of certified of Auto-CAD drawings/ 
GIS updation. 

5% Closure of Service order. 

21 85% 
On successful Installation, testing of MDPE valve, 
construction of valve chamber, painting, marker signage 
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etc. Submission of report, TC (if any) etc. 

10% 
Submission of Certified As-Built drawing submission, co-
ordinates for GIS system, commissioning of pipeline etc. 

5% 
On Submission Final material reconciliation & Closure of 
Service order. 

27 

85% 

Successfully completion of Pipeline laying/Crossing of 
Utilities /Drain /Culverts /Nala /Major Road by HDD and 
testing in totality of given site /Work. Submission of all 
TC, reports, closing of punch points (if any) 

10% 
Submission certify Auto-CAD, Commissioning of the 
system/Pipeline. 

05% 
Submission of Final material reconciliation & Closure of 
Service order. 

28 

85% 
On completion of LPT WORK as per SOW, with 
submission of reports with identification of leakage point 
etc.  

10% 
On successful Rectification of MDPE Line leakage points 
as per report and testing etc. as per SOW. 

5% 
Submission of Final material reconciliation & Closure of 
Service order. 

29 

95% 
On successful Rectification of MDPE Line leakage points 
as per report and testing etc. as per SOW  

05% 
Submission of Final material reconciliation & Closure of 
Service order. 

30 

95% 

Successfully completion of MDPE Shifting up to 10 mtrs 
including trenching, laying, backfilling, Fitting, jointing, 
testing, commissioning, and backfilling etc. as per SOW. 
Submission of report, TC, Certified As-Built drawing, GIS 
updation etc. 

05% 
Submission of Final material reconciliation & Closure of 
Service order. 

 

SOR Service Description 
The indicative activity covered in the item is define below is not limited and covers all 
requirement of manpower, tools, equipment, fillings, material, liasoning, coordination, etc. 
as per direction of EIC and requirement of site.  
 
SOR item No 01 to 05:  
MDPE PIPELINE - Rerouting- Trenching laying 
SOR covers Trenching, Laying of MDPE pipe in any surface, jointing, testing, backfilling, 
decommissioning, commissioning etc. in coordination with third party. 

 
Excluding supply of all MDPE pipes (PE 80/100, SDR11), but Including supply of Bends, 
Couplers, End caps, Tees, PE Reducer, CS to PE Fitting, Saddle Tapping, warning mat etc. 
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as required to complete the job. (Particular job specification.) "Receiving and taking-over" 
as defined in the specification, handling, loading, transportation and unloading of Owner 
supplied MDPE line pipes (PE80/100, SDR11) of all sizes (as free issue items) from 
Owner's designated place(s) of issue to Contractor's own stock-yard(s)/ Work 
Shop(s)/work-site(s) including proper storing, stacking, identification, providing security & 
insurance cover, including supply of accessories of all sizes & thickness like Bends, 
Couplers, End caps, Tee, PE Reducer, CS to PE Fittings, Saddle Tapping, Warning Mat etc. 
 
Stringing/ uncoiling of the MDPE line pipe on the pipeline Right-of-Use, Trenching, laying/ 
installation of MDPE line pipe (along with installation of required accessories as mentioned 
above) of following sizes, including executing all works; fabrication, access for 
construction; supply of all materials (except Owner supplied materials), consumables, 
labour and other incidental works and handing over the same after return of the surplus 
pipes to the Owner's designated stockyard(s); carrying out all temporary, ancillary, auxiliary 
works required to make the MDPE pipeline ready for commissioning as per drawings, 
specifications, scope of work indicated in PJS and other provisions of Contract document 
and instructions of Engineer-in-charge. 
 
Preparation and getting approval of schedules, execution procedures, drawings/ sketches/ 
wherever required, making trial pits to determine the underground utilities/ services etc., 
restoration of the abandoned trial pits to original condition. Grading the ROU, barricading 
the work area as per local authorities’ norms & to satisfaction of EIC, installation of safety 
signs, trenching to required depth, repairing of all damaged utilities if any, and payment of 
any compensation (if claimed by owner/other utility agencies). Uncoiling/ stringing of pipes, 
clamping, jointing of the pipe ends/ fittings/ valves by qualified personnel using approved 
electro-fusion techniques as per specification. 
 
Excavation of trench and Lowering the pipeline in trench to required depths, placement of 
HDPE warning grid mat over the pipeline along the complete route, padding around 
pipeline with suitable approved soil, backfilling with available excavated material after 
screening, compaction with jumping jack compactor and water at subsequent layers of 
150mm above warning mat. All tiles/slabs/curb stones etc., removed during excavation 
shall be placed properly. Roads, pavements, footpaths etc. to be made motorable 
wherever pipeline is laid. MDPE Pipe shall be laid in such a way so that top cover of MDPE 
Pipe is 1.0 meter. However, in case if additional depth (up to 1.5 meter) required due to 
any reason shall be covered in this SOR. 

 
Installation and electro-fusion jointing of valves wherever required and as directed by 
Engineer-in-charge. Restoration of area to original condition, including cleaning the area of 
all unserviceable materials, debris, excess earth near trenches to the designated disposal 
area as per the specifications, instruction of Owner/Engineer-in-charge and to the 
satisfaction of local authorities. 

 
Restoration of all surrounding ground features to that existing before as detailed out in the 
specifications and as directed by Engineer-in-charge which would include replanting of any 
uprooted trees etc. Pneumatic testing, purging with nitrogen and commissioning as per 
specification and approved procedures providing all tools and tackles, nitrogen, 
instruments, manpower and other related accessories and as per the instructions of the 
Engineer-in-charge. 
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Maintaining the completed pipelines/ installation for any defect, failures during defect 
liability period (i.e. 12 months from date of completion of work). Handing over the 
completed works to MNGL for their operation/ use, returning of all free issue surplus 
material to MNGL stores, reconciliation of free issue material area wise and obtaining "no 
objection certificate" from MNGL/Consultant. 
 
Preparation and submission of Daily progress report, Laying Graphs/ PE/ GI line cards. On 
completion of gas charging of pipelines. Preparation and submission of As-built drawings/ 
GIS updation, crossings details, termination, utility graphs and deviation statements. 
Submission of all documents required for contract closure in numbers as mentioned in 
contract.  
 
Any other activities not mentioned/ covered explicitly above, but otherwise required for 
satisfactory completion/operation/ safety/ statutory/ maintenance of the works shall also be 
covered under the scope of work and has to be completed by the Contractor within 
specified schedule at no extra cost to MNGL.  

 
SOR item No. 06 to 10: 
LAYING PE PIPELINE  

 
SOR covers Laying of MDPE pipe in any surface, jointing, testing, backfilling, 
decommissioning, commissioning etc. in coordination with third party where Trenching is 
done by third party. 

 
Excluding supply of all MDPE pipes (PE 80/100, SDR11), but Including supply of Bends, 
Couplers, End caps, Tees, PE Reducer, CS to PE Fitting, Saddle Tapping, warning mat etc. 
as required to complete the job. (Particular job specification.) "Receiving and taking-over" 
as defined in the specification, handling, loading, transportation and unloading of Owner 
supplied MDPE line pipes (PE80/100, SDR11) of all sizes (as free issue items) from 
Owner's designated place(s) of issue to Contractor's own stock-yard(s)/ Work 
Shop(s)/work-site(s) including proper storing, stacking, identification, providing security & 
insurance cover, including supply of accessories of all sizes & thickness like Bends, 
Couplers, End caps, Tee, PE Reducer, CS to PE Fittings, Saddle Tapping, Warning Mat etc. 
 
Stringing/ uncoiling of the MDPE line pipe on the pipeline Right-of-Use, laying/ installation 
of MDPE line pipe (along with installation of required accessories as mentioned above) of 
following sizes, including executing all works; fabrication, access for construction; supply of 
all materials (except Owner supplied materials), consumables, labour and other incidental 
works and handing over the same after return of the surplus pipes to the Owner's 
designated stockyard(s); carrying out all temporary, ancillary, auxiliary works required to 
make the MDPE pipeline ready for commissioning as per drawings, specifications, scope of 
work indicated in PJS and other provisions of Contract document and instructions of 
Engineer-in-charge. 
 
Preparation and getting approval of schedules, execution procedures, drawings/ sketches/ 
wherever required, making trial pits to determine the underground utilities/ services etc., 
restoration of the abandoned trial pits to original condition. Grading the ROU, barricading 
the work area as per local authorities’ norms & to satisfaction of EIC, installation of safety 
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signs, trenching to required depth, repairing of all damaged utilities if any, and payment of 
any compensation (if claimed by owner/other utility agencies). Uncoiling/ stringing of pipes, 
clamping, jointing of the pipe ends/ fittings/ valves by qualified personnel using approved 
electro-fusion techniques as per specification. 
 
Lowering the pipeline in trench to required depths, placement of HDPE warning grid mat 
over the pipeline along the complete route, padding around pipeline with suitable 
approved soil, backfilling with available excavated material after screening, compaction 
with jumping jack compactor and water at subsequent layers of 150mm above warning 
mat. All tiles/slabs/curb stones etc., removed during excavation shall be placed properly. 
Roads, pavements, footpaths etc. to be made motorable wherever pipeline is laid. MDPE 
Pipe shall be laid in such a way so that top cover of MDPE Pipe is 1.0 meter.  
 
Installation and electro-fusion jointing of valves wherever required and as directed by 
Engineer-in-charge. Restoration of area to original condition, including cleaning the area of 
all unserviceable materials, debris, excess earth near trenches to the designated disposal 
area as per the specifications, instruction of Owner/Engineer-in-charge and to the 
satisfaction of local authorities. 
 
Restoration of all surrounding ground features to that existing before as detailed out in the 
specifications and as directed by Engineer-in-charge which would include replanting of any 
uprooted trees etc. Pneumatic testing, purging with nitrogen and commissioning as per 
specification and approved procedures providing all tools and tackles, nitrogen, 
instruments, manpower and other related accessories and as per the instructions of the 
Engineer-in-charge. 
 
Maintaining the completed pipelines/ installation for any defect, failures during defect 
liability period (i.e. 12 months from date of completion of work). Handing over the 
completed works to MNGL for their operation/ use, returning of all free issue surplus 
material to MNGL stores, reconciliation of free issue material area wise and obtaining "no 
objection certificate" from MNGL/Consultant. 
 
Preparation and submission of Daily progress report, Laying Graphs/ PE/ GI line cards. 

 
SOR item No. 11 :  
Excavation of Hard Rock: 
 
Permission + Excavation of hard rock, wherever hard rock of single piece exceeding 1.5m 
in length removable by pneumatic chisel/ drill as per specifications and direction of EIC. 
Please note Boulders <1.5 meters, shall not be considered under this SOR. 

 
SOR item No. 12, 13:  
PCC 1:2:4/1:4:8: 

 
Permission/ coordination + 1 Cement: 2 Coarse sands: 4 stone aggregate 20mm nominal 
size with Proper ramming/compaction, levelling, and finishing (Rate to include cost of all 
labor, tools, tackles, equipment, hire charges, supply of all materials, shuttering, earthwork 
in excavation and backfilling using approved earth in all conditions etc. with all by works 
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and sundry works. Contractor must execute the work as per instruction and direction given 
by EIC. 
 
SOR item No. 14, 15:  
Restoration with supply of Tiles/Paver Block etc., RCC(1:2:4) 
 
In case of interlocking blocks/tiles/paver block/ RCC (for foundation raft, 
columns/beams/slabs/coping/bed concrete/ steel etc ) restoration following procedure to 
be done - Site cleaning, excavation in the area shall be carried out prior to laying the paver 
block flooring. 50 mm thick sand bed shall be prepared by spreading and levelling the 
sand of approved specs. Interlocking blocks of approved specs shall be properly fixed in 
position by skilled mason. Paver block of 80 mm thickness I shape, rough finish, M-40 
strength of approved make shall be used. Sand of approved size and grading shall be 
used. Cement of approved grade & make shall be used. Remaining sand over the paver 
blocks should be cleaned. (Shape or size of interlocking blocks/tiles/paver block can be 
change as per site condition). Contractor must perform the activity as per specification 
given in tender and direction by EIC. 
 
SOR Item No. 16: Asphalt Work: 

 
Contractor must perform the activity as per specification given in tender documeny and 
direction by EIC. 

 
SOR item No. 17: Testing / Commissioning of Already laid PE P/L: 
 
SOR covers coordination, Permission, Testing and commissioning of already laid MDPE 
pipe by another contractor as instructed by EIC. Contractor must perform the pneumatic 
testing, identification of leakage and rectification, purging & Commissioning of already laid 
MDPE Pipe (PE 80/100, SDR 11) including supply of manpower, labour, tools, equipment 
fittings etc. and submission of final documents Like: As-built etc./ pipeline updation in GIS 
etc. Contactor. Tapping from main line/charged line is the scope of contractor. However, 
the supply and jointing of fitting for leakage ratification can claim against jointing of already 
laid pipeline SOR. 

 
SOR item No. 18 to 20: Jointing - already laid PE P/L: 
 
This SOR description will be same as defined in tender and claim as per no of joints are 
completed during identify/rectification of already laid MDPE pipelines after testing and 
commissioning, completion of the job.  

 
SOR item No. 21 & 22: Const. Val. Chamber w/o sup. of Valve, Identifying buried 
valve chamber: 
 
SOR covers Permission, coordination, Construction of RCC valve chamber and Installation 
of Extended Stem Valve Construction of valve chamber should be done as per the tender 
drawing with/without supply of extended stem PE ball valve with/without purge as per 
tender drawing and instructed by EIC. This SOR covers the supply of required MDPE 
fittings to install the extended stem valve, manpower, material, tools, equipment etc. 
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onstruction of Valve chamber & installation with supply Extended stem PE Ball Valve all 
size (32/63/90/125/180 mm) and Supply of Chamber Cover FRP/RCC. 
 
SOR item NO. 23: RCC route marker 
 
Route Marker (size 800mm x 300mm x 100 mm) (Installation with Painting) and as per 
tender. Claim this SOR under service activity of re-routing /laying of new PE pipelines. The 
Markers shall be painted before installation as per the approved procedure. The supply of 
the paint and painting as per the specification is in contractor’s scope. 
 
SOR item NO. 24: Plate Marker 

 
SOR covers the supply of Plate Marker as per tender drawing and installation including 
associated manpower etc. as per instructing of EIC. 
 
SOR item NO. 25, 26: RCC Pipe Half/full Round Pipe 

 
Supply of high strength and good quality RCC pipe on site. all transportation, Fixing & 
labour charges under the scope of vendor.  

 
SOR item NO. 27: P/L laying, Underground Crossing of Utilities /Drain /Culverts /Nala 
/Major Road by HDD Laying- 63/90/125MM: 
 
Contractor shall cross Utilities /Drain /Culverts /Nala /Major Road by HDD method at 
various depth in different locations as directed by Owner / Consultant either as per site 
conditions or as per instruction received from concerned authorities, whichever will be 
higher / stringent and decision of Owner / Consultant in this regard shall be final & binding 
to the contractor. Before start of HDD, the contractor shall ascertain by pre-construction 
survey all underground obstacles namely electrical/ telecommunication cable, foreign 
pipeline, water line, drain/ sewerage line and prepare crossing profile drawings showing all 
elevations & levels. The contractor shall also ascertain the type of soil & their terrain 
whether rocky or normal by way of trial pit etc. before start of job. The contractor shall 
submit procedure; profile drawing with complete design calculations of HDD as per 
requirement of ASME B31.8/ OISD norms and safety requirement that pipe is not under 
stress during and after crossing for Owner/ Consultant’s approval prior to start the 
execution of works. 
 
Contractor shall determine the minimum allowable elastic bend radius for pipe. Contractor 
shall ensure all safety norms regarding distances from end point or from bottom of crossing 
and also ensure that external coating of pipe is not damaged during pulling & handling of 
pipe for crossing.  
 
The contractor shall ensure that no any u/g existing utilities/ pipelines/ cable etc. are 
damaged. It shall be responsibility of contractor to compensate any loss or damage to 
other agency if damaged while crossing. All statutory permission from concerned authority 
shall be arranged by Contractor before start of job. Contractor shall deploy only MNGL’s 
approved HDD Agency and approval of agency shall be sought before deploying HDD 
agency. 
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SOR SR NO. 28, 29: LPT of MDPE Line (All Size) & Rectification 
 
SOR covers conduction the meeting with MNGL officer, coordination with authorities public 
societies etc. to perform the Lock pressure testing (LPT) of commissioned MDPE includes 
dismantling and re-installation of transition fitting of all sizes & all type of TF with 
replacement of damaged pipe, rectification of leakages etc. as per instruction of EIC. SOR 
covers the supply of MDPE fittings, tool equipment, manpower etc which required to 
execute the work on time but excluding the supply of pipe.  
 
Initial contractor should conduct the survey of the network given by MNGL and plan the 
activity with information taken from ground like Pipeline network, valves, no of SRs, society 
details with contact no/ mail etc. there are three phases of this activity. First is survey and 
intimation to societies for the outage of gas supply. Second, testing and leakage 
identification. Third, Liasoning and ratification of leakage, de-commissioning and 
commissioning of pipeline etc. This activity can be consider completed only after 
completion of these three stages. Contractor can claim the ratification as per the SOR as 
per the numbers of leakage point rectified.     
 
It also includes proper coordination and communication with residents/Users to conduct 
shut down on network. Restoring the wall/road surface to original by cleaning/touching of 
the corresponding paint to original as per instructions & to the satisfaction of the EIC. 
Tightening & Replacement of existing damaged pipe with new ones for MDPE pipe 
installations.  
 
Rectification includes liaising with statutory authorities, other utility agencies, providing 
manpower and machinery, RCC breakers, de-watering pump with fuel, driver/operator, 
transportation with all tools & all consumable required for the completion of attend/repair 
works. Execution of the work including excavation of the pits, supply of fittings, 
transportation of pipe, Jointing, testing, purging, commissioning and backfilling, 
compaction, submission of testing and commissioning report as defined as instructed by 
EIC/.  In case of involvement of JCB/ air compressor/pump/ RCC Breaker for repairing the 
network, no additional payment shall be made. 
 
SOR item NO. 30:  
MDPE Shifting upto 10mtrs (for special site only, as per instruction by EIC) including 
trenching/ laying/ backfilling/ Fittings/ jointing, etc. (within 48-Hr) (during Nala 
crossing, underpass, bridge pillar, etc.) 

 
This is for special site conditions only where the line shifting is required for crossing of 
Nala/ underpaas/ Bridge pillar, etc. as per instruction of EIC covered up to 10 meters 
rerouting within 48hrs mobilization after receiving intimation from AIC.  
 
The scope includes Liaisoning with agencies/statutory authorities, preparation of detailed 
route plan, making trial pits to determine the underground utilities/ services etc., obtaining 
permission from Land owning agencies, restoration of the abandoned excavation/trial pits 
to original condition, barricading the work area as per the procedures & drawings provided 
in the tender and as per the directions of AIC. 
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Trenching to the required depth in normal surface, jointing of the pipe ends/fittings/ valves 
by qualified personnel, using approved electro fusion techniques as per specification, No 
separate payment shall be paid for liasioning, Pipeline laying by any method including 
excavation of the pits/trench, Lowering the MDPE pipe line in trench, padding around 
pipeline with suitable soil, supply & placement of PE warning mat over the pipeline along 
the complete route, jointing, flushing, testing, purging, commissioning, backfilling with 
available excavated material and submission of as built graphs as instructed by AIC. 
Cleaning the area of all unserviceable materials, debris, excess earth near trenches to the 
satisfaction of local authorities. 
 
The contractor shall ensure that no any u/g existing utilities/ pipelines/ cable etc. are 
damaged. It shall be responsibility of contractor to compensate any loss or damage to 
other agency if damaged while crossing. All statutory permission from concerned authority 
shall be arranged by Contractor before start of job.  
 
10.0  QUALITY ASSURANCE 
 
10.1  Detailed quality assurance program to be followed for the execution of Contract 

under various divisions of works will be mutually discussed and agreed to in line 
with SCC-Technical. Bidder shall prepare the QAP and get it approved by EIC.  

 
10.2  The Contractor shall establish document and maintain an effective quality 

assurance system as outlined in recognized codes. 
 
10.3  Quality Assurance System plans/procedures of the Contractor shall be furnished in 

the form of QA manual. This document should cover details of the personnel 
responsible for the quality assurance, plans or procedures to be followed for quality 
control in respect of Design, Engineering, Procurement, Supply, Installation, Testing 
and Commissioning. The quality assurance system should indicate organizational 
approach for quality control and quality assurance of the construction activities, at 
all stages of work at site as well as at manufacturer’s works and dispatch of 
materials.  

 
The Owner/Consultant or their representative shall reserve the right to 
inspect/witness, review any or all stages of work at shop/site as deemed necessary 
for quality assurance. 

 
10.4  The Contractor has to ensure the deployment of quality Assurance and Quality 

Control Engineer(s) depending upon the quantum of work. 
 
11  NOTICE AND LICENCES 
 

The Contractor shall at his costs and expenses give to the Municipal or Panchayat, 
Police and other authorities all notices etc., that may be required in law to be given 
and obtain all necessary permissions and licenses etc., for temporary obstructions, 
enclosures and pay all fees, taxes charges etc. which may be leviable by such 
authorities for that purpose. The Contractor shall make good any damage to the 
adjoining property whether public or private. 
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Contractor shall obtain a license from concerned Authorities under the contract 
labour (Abolition and Regulation) Act 1970, before start of actual deployment of 
labour and will 
furnish a copy of the same to MNGL. 

 
12  WORKING HOURS 

Depending upon the requirements, time schedule/ drawn up programmers and the 
target set to complete the job in time the works may have to continue beyond 
normal working hours to the extent of round the clock and on holidays also for 
which no extra claim shall be entertained. 
 

13  RESPONSIBILITIES OF CONTRACTOR 
Preparing approaches and working area for the movement and operation or the 
cranes, leveling the area for assembly and erection shall also be the responsibility 
of the Contractor. The Contractor shall acquaint himself with access availability, 
facilities such as railway siding, local labor etc. 

 
The procurement and supply in sequence and at the appropriate time of all 
materials and consumables covered under Contractor’s scope of supply, shall be 
entirely the Contractor’s responsibility. Contractor shall not use any of the 
equipment or materials issued to him by Owner for temporary works, manufacturing 
erection aids etc. Misuse of materials will be seriously viewed and deduction at 
penal rates will be made from the Contractors bill for such quantities that are 
misused. 
 
The cost incurred in the coordination, taking permission form authorities, societies, 
ensuring the safe working with safety norms, Third party damages, incidents during 
the execution etc.     

 
Contract Price is deemed to be inclusive of all expenses towards above 

 responsibilities. 
 
14  ADDITIONAL WORKS/EXTRA WORKS 

Owner reserve their right to execute any additional works/ extra works, during the 
execution of Work, either by themselves or by appointing any other agency, even 
though such works are incidental to and necessary for the completion of works 
awarded to the Contractor. In the event of such decisions taken by Owner, 
Contractor is required to extend necessary cooperation and act as per the 
instructions of Engineer-in-Charge 

 
15.0  CONSTRUCTION 

OWNER reserves the right to inspect all phases of Contractor’s operations to ensure 
conformity to the SPECIFICATIONS. Owner will have Engineers, Inspectors or other 
duly authorized representatives, made known to the Contractor present during 
progress of the WORK and such representatives shall have free access to the 
WORK at all times. The presence or absence of OWNER's representative does not 
relieve the Contractor of the 
responsibility for quality control in all phases of the WORK. In the event that any of 
the WORK being done by the Contractor or any Sub-Contractor is found by 



 
 

MAHARASHTRA NATURAL 
GAS LIMITED 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR SHIFTING OF MDPE GAS PIPELINE 
& RESTORATION WORK FOR PNG & CGD NETWORK 

OF MNGL, PUNE 
 

Bid No.: MNGL/CP/2025-26/112 

 

Page 207 of 261 

OWNER's representatives to be unsatisfactory or not in accordance with the 
DRAWINGS, procedures and SPECIFICATIONS, the Contractor shall, upon verbal 
notice of such, revise the work in a manner to conform to the relevant DRAWINGS, 
procedures and SPECIFICATIONS. 
 

15.1  Rules and Regulations 
Contractor shall observe in addition to Codes specified in respective specification, 
all national and local laws, ordinances, rules and regulations and requirements 
pertaining to the work and shall be responsible for extra costs arising from 
violations of the same. 

 
15.2  Procedures 

Various procedures and method statements to be adopted by Contractor during the 
construction as required in the respective specifications shall be submitted to 
Engineer-in-Charge in due time for approval. No construction activity shall 
commence unless approved by Engineer-in-Charge in writing. 

 
15.3  Security 

The work being in protected area, entry into the work area shall be restricted and 
governed by issue of photo gate passes by the Security/CISF. The Contractor shall 
arrange to obtain through the Engineer-in-Charge, well in advance, all necessary 
entry permits/gate pass for his staff and labour and entry and exit of his men and 
materials shall be subject to vigorous check by the security staff. The Contractor 
shall not be eligible for any claim or extension of time whatsoever on this account. 

 
15.4 Field Inspection 

CONTRACTOR shall have at all times during the performance of the WORK, a 
Competent Superintendent on the premises. Any instruction given to such 
superintendent shall be construed as having been given to the CONTRACTOR. 

15.5  Erection and Installation 
The CONTRACTOR shall carry out required supervision and inspection as per 
quality Assurance plan and furnish all assistance required by the OWNER in 
carrying out inspection work during this phase. The OWNER will have engineers; 
inspectors or other authorized representatives present who are to have free access 
to the WORK at all times. If an OWNER's representative notifies the 
CONTRACTOR's authorized representative not lower than a Foreman of any 
deficiency, or recommends action regarding compliance with the SPECIFICATIONS, 
the CONTRACTOR shall make every effort to carry out such instructions to 
complete the WORK conforming to the SPECIFICATIONS and approved 
DRAWINGS in the fullest degree consistent with best industry practice. 

 
15.6  Construction Aids, Equipment, Tools & Tackles 

CONTRACTOR shall be solely responsible for making available for executing the 
work, all requisite Construction Equipment’s, Special Aids, Tools, Tackles and 
testing equipment’s and appliances. Such construction equipment’s etc. shall be 
subject to examination by owner and approval for the same being in first class 
operating condition. Any discrepancies pointed out by OWNER shall be immediately 
got rectified, repaired or the equipment replaced altogether, by CONTRACTOR. 
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OWNER shall not in any way be responsible for providing any such equipment, 
machinery, tools and tackles. 

 
The OWNER reserves the right to rearrange such deployment depending upon the 
progress and priority of work in various sections. 

 
Tie-end between main line and starting point of terminal is included in the scope of 
contract, as and when main line section is available for Tie-ins. 
 

15.7 RESOURCES FACILITIES 
 
15.7.1  Recruitment of Personnel by Contractor 

The Contractor shall not recruit personnel of any category from among those who 
are already employed by the other agencies working at the sites but shall make 
maximum use of local labor available. 
 

 
15.7.2  Construction Water and Power Supply 

No water and power will be provided by the owner. It should be the responsibilities 
of the contractor to arrange water and power at his own cost. 

 
15.7.3  Land for Residential Accommodation 

Owner shall not provide any land for residential accommodation of contractor’s 
staff and labor. 

 
16.0  DOCUMENTS, SPECIFICATION, STANDARDS AND DRAWINGS 
 
16.1  Owner shall furnish tender purpose drawings as listed in content of the tender 

document and other typical standard drawings attached with respective technical 
specifications of the tender document. Contractor shall prepare detail engineering 
drawing, bill of materials and all construction drawings and submit to 
Consultant/CSA/GET/AIC/EIC for approval prior to start of the job / any 
procurement. 

 
Contractor shall ensure the timely certification of all measurement book/inspection 
reports/QSR form CSA and EIC. 

 
16.2  Contractor shall prepare isometric drawings, any specific detail drawings (if 

required by Engineer-in-charge) & bill of materials and submit the same for Owner/ 
Consultant’s approval/ record.  

 
Contractor shall prepare drawing for utilities line as required or as per SOR and 
submit the same for Owner/ Consultant’s approval/ record. 

 
16.3  No construction small or big shall be carried out without proper construction / 

standard drawings duly approved by Owner's Engineers at Delhi or site office or 
Owner's representative duly authorized to do so. 
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However, detail pipeline route alignment sheets, detail-crossing drawings with 
crossing methodology shall be submitted by Contractor for prior approval after 
survey carried out by contractor at site before execution of pipeline work. Any 
additional survey and data required to complete above shall be also done by 
Contractor without any extra time & cost implementation to Owner. 
 

16.4  After Completion of construction & commissioning of pipeline system, Contractor 
shall incorporate all the correction in drawings, prepare and issue the drawings "as 
built drawings" as listed below to Owner as final submission of drawings. For 
Mainline pipeline alignment sheet, all block valves location & details, all X-ing 
details, pipe book etc. and for tap-off point & consumers premises, various DRS, 
MRS/SRM at Industrial / Commercial Consumer’s Stations – layout drawing, piping 
GAD, Isometric and all civil drawings including hook-up arrangement with DPRS / 
IPRS / Meter Regulator. For final submission only 4 sets of documents plus the 
original transparencies shall be handed over by Contractor. Any construction done 
by Contractor without duly approved drawings shall be wholly at his risk and cost. 
Soft copy of all as-built drawings shall be also submitted in AutoCAD. Please refer 
guidelines attached for preparation of as-built drawing. For details of 
documentation to be submitted for mainline and terminal refer enclosed 
specification for documentation for pipeline construction enclosed elsewhere with 
the tender. 

 
16.5  Specifications 

The work shall be carried out by CONTRACTOR strictly in accordance with the 
following specifications: - 
 
1) PNGRB guideline (T4S) 
2) Laying of Underground MDPE Main Pipeline 
3)  HDPE Pipes etc. 
4) O&M manual. 
 
The contractor shall carry out the work in accordance with the requirement of latest 
relevant applicable standards, this specification, MNGL’s Engineering Standards; 
relevant Oil India Safety Directorate (OISD) norms, PNGRB Regulations for 
Technical Specifications(T4S), ASME B31.8 – Gas Transmission and Distribution 
Piping Systems; Australian Standard 3723 – Installation and Maintenance of 
Plastics Pipe Systems for Gas; and the American Gas Association Document – 
Purging Principles and Practice. ISO:4437/ IS:14885 for underground polyethylene 
pipes and MNGL’s approved procedures. 
 
Should the contractor find any discrepancy, ambiguity or conflict in or between any 
of the Standards and the contract documents, then this should be promptly referred 
to the Engineer-in-Charge (EIC) for his decision, which shall be considered binding 
on the contractor. 
 
The manpower deployed on the respective work shall be adequately trained & shall 
have necessary skills to executive / supervise the work. However, the assessment 
on the qualification of the personal shall be at the discretion of EIC. 
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Fusion operators and other skilled personnel shall be approved by MNGL and 
identification cards duly signed by EIC shall be issued to them. Only those 
personnel who are approved by EIC shall be allowed to execute the critical 
activities like joining of PE Pipes. 

 
16.6  Drawings/ "As Built" Drawings 

Notwithstanding the provisions contained in standard specifications, upon 
completion of WORK, the CONTRACTOR shall complete all of the related drawings 
to the "AS BUILT" stage and provide the OWNER, the following: 
 
a)  One complete set of all original tracings. 
b)  Five complete bound sets of CONTRACTOR's specifications including 

design calculations. 
c)  Five complete sets, in the form of hand bound volumes, of the 

manufacturer's data book for all the equipment’s; instruments etc. including 
certified prints and data. Data books shall be completed with index as to tag 
numbers associated with manufacturer's data shown, Equipment data shall 
include as a minimum requirement the principle and descriptions of 
operations, installation and maintenance instructions, drawings and 
dimensions, parts list and priced purchase orders including those of major 
sub-vendors and suppliers. Requirements pertaining to "VENDOR DATA 
REQUIREMENT" attached with standard specifications for the documents to 
be included in the Data Book for each equipment, instruments etc. shall 
also be complied with.  

d)  Soft copy of all the as built drawings prepared in AutoCAD in one set of 
rewritable compact Disc and photographs covering measure activities at 
site. 

f)  The Contractor shall submit colored photographs covering all the activities 
of pipeline constructions highlighting the progress or other areas of work in 
2 sets to Engineer-in-charge at site office along with monthly progress 
report. Similarly photographs for problem areas should be submitted well in 
advance with a proposed methodology to execute the works and meet the 
construction schedule. The cost of same shall be deemed to be inclusive in 
the rates and no separate payment shall be made. 

g)  All as-built drawings as mentioned in specification for documentation 
enclosed elsewhere in the tender. 

 
Guidelines for preparation of As-laid/ As-built Drawings: 
 

A) Preparation of As-laid/ As-built drawings: 

a. Medium pressure network: 

i. The as laid drawing for MP laying should be in the scale of 1:500. 

For smaller stretches/ tap offs, scale of 1: 50 or as suggested by 

MNGL engineer should be used. It is mandatory to mention “scale 

used” in the drawing. 
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ii. Diameter, pipe material, length and location of pipeline whether on 

road or on footpath, should be clearly indicated. 

iii. Distance of pipeline from electric pole/ permanent property, i.e. 

boundary wall, gate of the society, manhole of other utility (Manhole 

owner name to be mentioned) should be provided at every 25 

meters and at every change in alignment/ orientation of pipeline. 

iv. Trench details (i.e. top cover of the pipe) at every 50 meters, details 

of every change in depth (increase or decrease), details and offset 

distance from other utilities present (e.g. MSEB, BSNL, MIDC water 

line etc.) and details (material, size and length) of additional 

protection like sleeve (if any) provided to our pipeline should be 

clearly indicated. 

v. Details of PE stop off valve and other fittings used (i.e. tee, elbow, 

coupler, transition fittings etc.) should be shown with adequate 

information on chainage, orientation and offsets (X and Y 

coordinates) from permanent structure in the immediate vicinity. 

vi. Technical deviation (if any) should be provided with reference to the 

building/ permanent structures around, and the same should be 

cited clearly with all the relevant details, including separate 

sketches. 

vii. Total as laid length (size wise), bill of materials with a standard 

legend approved by MNGL (attached herewith) should be mentioned 

in each sheet. 

viii. Complete details of nala crossings should be shown in separate 

sketch. 

ix. Names of roads, major landmarks and buildings should be 

mentioned appropriately for reference. 

x. Details like name and exact location of the society/ commercial 

customer/ industrial customer in which SR/ MRS module is installed 

should be provided. 

xi. Proper chainage (with reference to the distance from DRS/ starting 

point) and mention of all the drawings to be referred in continuation 

should be cited correctly. 

xii. Distance from at least 3 permanent structures should be provided 

for starting point, end points and for tap off locations. 
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xiii. Direction of gas flow should be indicated in each of the drawing. 

xiv. Text on the as laid drawings should be clearly visible etc. as directed 

by EIC. 

b. Low Pressure network: 

i. The as laid drawing should be in the scale of 1:200 (or as suitable). 

It is mandatory to mention “scale used” in the drawing. 

ii. Diameter, pipe material, length and location of pipeline whether on 

road or on footpath (inside society) should be clearly indicated. 

iii. Distance of pipeline from electric pole/ permanent property, i.e. 

boundary wall, gate of the society, manhole of other utility (Manhole 

owner name to be mentioned) should be provided at every 25 

meters and at every change in alignment/ orientation of pipeline. 

iv. Trench details (i.e. top cover of the pipe) at every 50 meters, details 

of every change in depth (increase or decrease), details and offset 

distance from other utilities present (e.g. MSEB, BSNL, MIDC water 

line etc.) and details (material, size and length) of additional 

protection like sleeve (if any) provided to our pipeline should be 

clearly indicated. 

v. Details of fittings used (i.e. tee, elbow, coupler, transition fittings 

etc.) should be shown with adequate information on distance, 

orientation and offsets (X and Y coordinates) from permanent 

structure in the immediate vicinity. 

vi. Details of crimp position, kitchen positions and riser nos. to be 

mentioned in the drawing. 

vii. Technical deviation (if any) should be provided with reference to the 

building/ permanent structures around, and the same should be 

cited clearly with all the relevant details, including separate 

sketches. 

viii. Total as laid length (size wise), bill of materials with a standard 

legend approved by MNGL (attached herewith) should be mentioned 

in each sheet. 

ix. Complete details of nala crossings should be shown in separate 

sketch. 
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x. Names of roads, major landmarks and buildings should be 

mentioned appropriately for reference. 

xi. Details like name and exact location of the society in which SR 

module is installed should be provided. 

xii. Proper distances and mention of all the drawings to be referred in 

continuation should be cited correctly. 

xiii. Distance from at least 3 permanent structures should be provided 

for starting point, end points and for tap off locations. 

xiv. Direction of gas flow should be indicated in each of the drawing. 

xv. Text on the as laid drawings should be clearly visible. Etc. as 

directed by EIC. 

16.6.1 The As-built is an essential document for MNGL, thus contractor shall ensure the 
submission of Approved as-built drawing and updation in GIS. 

 
16.6.2 Contractor shall also ensure the updation of the As-Built drawing in the client 

server/ GIS and need to perform the required activities and coordination as directed 
by EIC to update the pipeline route, any other data in the required format.  

 
16.7  DOCUMENTS TO BE SUBMITTED/ PRODUCED ALONG WITH R.A. BILLS 

i)  Covering letter. 
ii) Tax invoice. 
iii) Abstract of cost. 
iv) Final measurement cum consumption sheet. 
v) Material reconciliation (if any). 
vi) HR compliance documents- Legal and statutory compliance as per 

requirement. (like. Labor License No./ ESIC/ PF Challan/ECR, Wedge 
register, muster roll, payment proof, professional tax, receipt of Labour 
welfare fund, Copy of BG etc. 

vii)  Insurance Policy/WCP as per relevant clauses of Contract Agreement. 
viii)  Consumption sheet along with certified inspection reports. 
ix) Material inspection report with TC (if any) 
vi)  Any other document required for the purpose of processing the bills. 
 

               Contractor shall submit scan copy also of all the documents in each RA bills on 
monthly basis along with hard copy. 

 
16.8  COMPLETION DOCUMENT: 

The following documents shall be submitted in hard binder by the BIDDER in two 
sets (one original and one copy), as a part of completion documents:  

I. Copies of the Inspection reports. 
II. Pretesting, final pneumatic and other Test results and reports. 

III. Consumption statements of GI / Cu certified by Owner’s Site Engineer. 
IV. Material Reconciliation, stores issue & return statements 
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V. All other requirements as specified in the respective specifications. 
VI. Completion Certificate issued by Owner’s Site Engineer. 

VII. No claim certificate by the BIDDER. 
VIII. Completion certificate for embedded and covered up works wherever 

applicable. 
IX. Recovery statement, if any. 
X. Deviation statement. 
XI. Statement for reconciliation of all the payments and recoveries made in the 

progress bills. 
XII. Copies of deviation statement and order of extension of time, if granted. 
XIII. Any other contractual documents required on completion. 
XIV. Total list of houses establishments in the area allotted to him giving details 

of connections provided & reasons where connection could not be given / 
completed. 

XV. The details recorded in measurement cards of every domestic house. 
XVI. Details of houses where extra piping done along with materials used. 
XVII. Total material consumption report. 

XVIII. Material reconciliation with respect to the materials issued. 
XIX. Test reports & test certificates of gauges etc. 
XX. Any other documents / records required. 

 
16.9  STATEMENT OF FINAL BILLS-ISSUE OF NO DEMAND CERTIFICATE 

The final bill of Contractor shall be accompanied by no-demand certificate from the 
following departments of the Owner: 

 
i)  Administration & Personnel Department regarding vacation of land, housing 

accommodation, recovery of tents etc. 
ii)  Fire and Safety Officer and CISF. 

 
The Contractor shall obtain such no-demand certificates from the concerned 
authorities and furnish the same to the Engineer-in-Charge. 

 
16.10  ORDER PLACEMENT OF BOUGHT OUT ITEMS 

The contractor is required to place firm order for all bought out items within 15 days 
from the date of placement of order, failing which owner reserves the right to 
procure the same at the risk & cost of the contractor. 

 
17.0  HEALTH SAFETY AND ENVIRONMENT (HSE) MANAGEMENT 

After the award of the contract, detailed Health, Safety and Environment (HSE) 
programmed to be followed for execution of contract under various divisions of 
works will be mutually discussed and agreed between Contractor, Client & PMC. 

 
The Contractor shall establish document and maintain an effective Health, Safety 
and Environment (HSE) management system. 

 
The Contractor shall adhere to the Health, Safety and Environment (HSE) 
management system as per MNGL Specification and General Conditions of 
Contract. 
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It will be the Contractor's responsibility to acquaint his site staff and operatives of 
all current safety legislation, statutory requirements and MNGL’s safety standards. 
In addition, and before any work takes place all the Contractor's operatives shall be 
given training in site safety by the trained person under supervision of MNGL. If the 
Contractor wishes to start any new operatives on site, he must first inform the SE, 
who will arrange for such training to be arranged. 

 
The Contractor shall conform to the requirements outlined elsewhere in the tender 
document. In addition, the Contractor shall observe safe working practices in the 
storage and handling of cleaning fluids, flammable fluids, etc, and ensure smoking 
or naked flames are not permitted in the vicinity when these materials are being 
used. 

 
Trench walls shall be battered with sufficient slope in order to minimize a trench 
collapse. Where there is a danger of an earth slide or collapse, the trench shall 
remain open for the minimum time possible with proper barricading. The Contractor 
is to ensure that no person enters a trench, which is of a depth of 1.5 meters or 
greater, unless the trench has adequate shoring or the sides are battered to such 
an extent as to prevent a trench collapse 

 
The Contractor shall also protect all work sites with warning signs, barricades and 
night lighting. The Contractor shall inspect all fenced excavations daily and 
maintain them in good order. 

 
The trenches/ pits shall not be kept open in night times. However, in case the same 
is essential the same shall be properly barricaded with proper lighting 
arrangements & manned. 

 
The Contractor shall provide all safety equipment’s like helmets, boots, insulated 
crowbar etc. to the labor which are necessary for safe working practice. 
 
Contractor shall ensure the use of Full Body Safety harness belt with 
ascender-descender and three lifelines. All other kind of equipment and tools 
like only belt, Jhula etc are prohibited.  

 
Any accident-causing injury to any person or damage to property or equipment 
shall be reported to the EIC. 

 
Where the EIC determines that the work is being performed by the Contractor in an 
unsafe manner, he may suspend the Work until corrective action is taken by the 
Contractor. 
 

17.1 The contractor should make First Aid Box available at all the sites. The contents of 
  the kit shall include the following items as a minimum. 
 

1 Triangular bandages 90 cm wide x 127 cm base 8 Nos 

2 First Aid Dressings 6Nos (3med+3Large) 

3 Burn Dressings 3 Nos 

4 Roller Bandages 4 Nos 
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5 Absorbent white Gauze 1 Roll 

6 Waterproof Adhesive Tape 1 Roll 

7 Premeditated Adhesive Dressing Strips 10 Nos 

8 Cotton Wool, Sterilized 3 Pkts 

9 Ophthalmic pads 2 Nos 

10 Antiseptic & Burn Ointment 1 Tube 

11 Aspirin Tablets 1 Strip 

12 Mouth to mouth Resuscitator, plastic consisting of 
a short oral airway with a non-return valve. 

2 Nos 

13 Rust less Safety Pins on a card  10 Nos 

14 Scissors 1 Pair 

15 Inflatable splints, arm 1 Set 

16 Leg  1 Set 

17 Tweezers 1 Pair 

18 Silica-gel or any other dehumidifier 1 Capsule 

19 First aid manual containing instructions for first aid 
as well as mouth to mouth resuscitation 

1 No 

 
17.1.1 All the items shall be contained in a weatherproof box. The container shall be 
suitable for mounting on as well as being carried in hand. 

 
17.1.2  All the contents shall be kept in clearly marked and easy to remove cartons stored 
in such a manner that there is no rattling or spilling over even when the container is being  
moved. Whenever applicable the cartons shall bear instructions for use, dosage etc. 
 
17.1.3 The contractor must provide PPEs to all the workmen, PPE will include 

 

Sr. 
No. 

Item 
Standard/Inspec

tion Criteria 
Salient Feature 

1 

Safety Shoe 

IS5852-77 For 
steel toe 
IS 10667-83 
Guide for 
selection 

Safety shoe with injection molded PVC / nitrile 
rubber sole, collar cushion, fully leather lined 
with steel toe cap as per BIS.  Shoe sole to be 
anti-skid and provide adequate insulation.  No 
nails be used on sole.  

2 
Gum Boot IS 12254-1993 

Full size (up to Knee height) Molded footwear 
made up of PVC and cotton fabric with Fiber toe 
cap 

3 

Safety helmet IS2925-84 

Made of high-density polyethylene thermoplastic 
with radium Should have head harness and chin 
strapped for fixing Polyester fiber reinforced 
polycarbonate /polyester fiber glass material 
shall also be considered.  

4 Hand Gloves 

Cotton  
 
 
 

IS6994(PT 1)-
73 
 
 

Should be PVC dotted for grip  
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Sr. 
No. 

Item 
Standard/Inspec

tion Criteria 
Salient Feature 

 
 
 
Rubber  
(Elect 

Resistant)  

 
 
 
 
IS6994-73 

   
Suitable for 11 KV Working potential 

 

5 Overall / 
dangri/ Boiler 
Suit -  

IS8519-77 
One-piece apparel of cotton material.  
 

6 Safety 
goggles 
 
X: For Drilling 
& Grinding 

 
IS7524 
 
 
 

 
Impact resistant & thermally toughened glass, 
suitable to be worn over normal spectacles. 
 
 

7 

Earmuff with 
head band-  

IS6229-80 

Noise protection should be made of high impact 
polypropylene for rugged use.  No metal parts to 
be used.  Should attenuate sound level by 30 to 
30 db. 

8 
Ear plug IS9167-79 

Moisture & heat resistant.  Should be made of 
soft pliable, non-allergic rubber should reduce 
sound level by minimum 17 db. 
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Sr. 
No. 

Item 
Standard/Inspec

tion Criteria 
Salient Feature 

9 

High Visibility 
Jackets 

EN 471 

The vest of jacket shall be made of net type 
cloth and must be made of dual color, vertically 
to give more visibility and the glass bed 
reflective fabric mounted on fluorescent organic 
fabric around the vertical band of each shoulder 
and horizontally tape around the chest and back 
to create 360-degree visibility as per EN 471  
 

       

Cross belt 2 inch “Glass Bead EN – 471 
reflective tape having cross at back & two 
vertical bands in front having Velcro opening 
both sides. 
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17.1.4 The contractor must provide barricades and safety sign boards at and around open 
trench, working area: 
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Category 
Hard 
Hat 

Gum 
Boot 

Safety 
Shoes 

Hand Gloves 
High 

Visibility 
Jacket 

Safety 
Goggles 

Coverall 
Ear plug/ 
Earmuff 

    
A 

type 
B 

type 
    

Labor   --  --  -- -- -- 

Helper  --   --  -- -- -- 

PE technician   -- --      

Breaker Operator   -- --      

Compressor Operator  --   --  -- --  

Supervisor/ Engineer/ 
Safety officer 

 --  -- --  -- --  

 
A type of hand gloves: Cotton hand gloves with PVC dotted for grip 
B type hand gloves: Rubber hand gloves (11 KVA) 
Ear plug/ Earmuff should be available with all the site people during flushing/ purging/ 
commissioning activities. 
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17.2  General Guidelines During and Before Erection 
 
17.2.1  The Contractor shall be responsible for organizing the lifting of the structural 

element, equipment in the proper sequence, that orderly progress of the work is 
ensured and access routes for erecting the other structures/ equipments are kept 
open. 

 
17.2.2  During the performance of the work the Contractor at his own cost, shall keep 

structures, materials and equipment adequately braced by guys, struts or 
otherwise approved means which shall be Supplied and installed by the 
Contractor as required till the installation work is satisfactorily completed. 

 
Such guys, shoring, bracing, strutting, planking supports etc. shall not interfere 
with the work of other agencies and shall not damage or cause distortion to other 
works executed by him or other agencies. 

 
17.2.3  Manufacturer’s recommendations and detailed specifications for the installation of 

the various equipment and machines shall be fulfilled by the Contractor. 
 
17.2.4  Various tolerances required as marked on the drawings and as per specifications 

and instructions of the Engineer-in-Charge, shall be maintained. 
 
17.2.5  Verticality shall be maintained. Verticality shall be verified with the 

Theodolite/advanced instruments. 
 
17.2.6 Contractor shall ensure safety at site as define above or as required by the 

authority if noncompliance found at site, MNGL may act without any prior notice.  
 

17.3  Construction Photographs 
The Owner desires to have area wise/stretch wise photographs showing the 
progress of construction or pre-post conditions etc. Contractor must keep all the 
photographs in hard or soft form and submit the same to EIC as per requirement. 
Before utilizing any photograph for publicity, the Contractor shall obtain prior 
approval of the Owner. 

 
17.4  Following points shall be taken care by the contractor before and during 

execution works. 
 

i)  Contractor shall be responsible for taking necessary precautions regarding 
traffic, movement, safety etc. (installation of notice / warning boards). 

ii)  Contractor shall be totally responsible for the occurrence of any accident 
during excavation, rectification etc. and shall be liable for damages / 
expenses due to the same. 

iii)  Concerned authority / Owner shall not be responsible for any loss /  
   damage. 

v)  While executing the subject work, excavation shall be done in consultation 
with the concerned authority engineer of that area. 

vi)  Necessary safety measures shall be taken for the gas pipeline, since high 
tension lines and other services carriers are running along with in gas 
pipeline route in the area. 
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18.0  CONSTRUCTION EQUIPMENT 
 
18.1 Minimum construction equipment to be deployed by contractor. However, any 

other equipment required for completion of pipeline laying work but not 
specifically mentioned here, shall be deployed by contractor without any 
additional cost. The list of equipment mentioned below are the minimum to be 
deployed by contractor and contractor shall ensure the availability at site of listed 
equipment’s in good working condition. 

 

Sl. No. Description of Item Qty. to be 
Deployed* 

1 Electro-fusion machine with Bar Code and 
control box with leads 

1 No’s 

2 Moling Equipment, HDD Equipment As per requirement 

3 MDPE Squeeze Tools for 180 & 125mm 
pipe (Hydraulic)  

1 No’s 

4 MDPE Squeeze Tools for 125, 90, 63mm 
Pipes 

1 No’s each 

5 MDPE Squeeze Tools for 32 mm Pipes 1 No’s each 

6 Tapping tools for PE service tees (if 
required) 

1 No’s 

7 PE pipe cutter 125, 90, 63 mm pipe 1 No’s each 

8 PE pipe cutter/ Guillotine 180, 125 mm 1 No’s 

9 Pipe alignment clamps for jointing  1 No for each 

10 Power Generator (5.5 kVA) 1 No 

11 Pressure Gauge 7-10 Kg 2 No’s 

Any other equipment required for completion of pipeline laying work but not 
specifically mentioned above here, shall be deployed by contractor without any 
additional cost.  
Contractor shall deploy above mentioned equipment’s in good working 
condition. 
Contractor shall indicate the quantities to be deployed against each Item / 
equipment. 
 

 
 
19.0 MINIMUM REQUIREMENT OF SKILLED MANPOWER 
 
19.1 Minimum No. of Skilled Manpower to be deployed by contractor. The below 

proposed list of skilled manpower is the minimum to be deployed by Contractor 
and Contractor shall ensure the availability of these at site.  
 

Sl. 
No. 

Description Educational qualification 
Manpower 

requirement 

1 
Project Manager 
(Pune site) 

BE/Eng. Diploma/Graduate with 
minimum 3-year experience in the 
relative field 

1 

2 Site Supervisor Graduate/ 12th with good experience 
in the relative field 

1 



 
 

MAHARASHTRA NATURAL 
GAS LIMITED 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR SHIFTING OF MDPE GAS PIPELINE 
& RESTORATION WORK FOR PNG & CGD NETWORK 

OF MNGL, PUNE 
 

Bid No.: MNGL/CP/2025-26/112 

 

Page 223 of 261 

3 MDPE 
Technician 

Good experience in relative field 
               As required 

4 Labor Good experience in relative field      As required 

NOTE: 
(1)  Crew as required shall be deployed based on the Scope of Work finalized and as 

per instruction of EIC. 
(2)  The details of minimum manpower required to be mobilized by the execution 

contractor to complete the entire work within schedule given above is not 
exhaustive. Contractor is required to augment the above list with additional 
numbers/categories of workmen as required and directed by Engineer-In charge 
to complete the work within the completion time schedule and quoted price. 

(3)  The Manpower as identified above should have required qualification and 
adequate relevant experience. 

(4)  This manpower is to be mobilized within 15 days of award of work.   
 

 
19.2  Specific Requirements 

Specific requirements of manpower as communicated by EIC shall be mobilize 
within 15 days available as & when required without additional cost to MNGL. 
 

19.3 Contractor shall ensure the mobilization of maintain minimum manpower and 
additional manpower for successful completion of the given job as per scheduled 
or instruction given by EIC. 

 
20.0  PROJECT SCHEDULING & MONITORING 

The Contractor shall proceed with the Work under the Contract with due 
expedition and without delay. 
 
The EIC may direct in what order and at what time the various stages or parts of 
the work under the Contract shall be performed. 
 
Contractor must regularly submit reports, progress reports, schedule Vs 
completion status if required etc. as and when required by EIC. 

 
20.1  Along with Bid 
 

a)  Time Schedule 
The Completion Time Schedule for the work (including mobilization 
period) as per time schedule to Invitation for bid, PART-A of Tender in all 
respect, from the date of issue of telex/telegram/letter/Fax of Intent. 

 
The Bidder is required to submit a Project Time Schedule in Bar Chart 
Form, along with the Bid. The Schedule shall cover all aspects like sub-
ordering, manufacturing and delivery, indicated in the Bid Document. The 
Owner interface activities shall be clearly identified with their latest 
required dates. Owner reserves the right to disqualify the Bidder if the 
above Schedule submitted by the Bidder is not in line with the overall 
Project requirements. 

 
b)  Scheduling & Monitoring System 
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The Bidders should describe their system of Project Scheduling and 
monitoring, the extent of computerization, level of detailing, tracing 
methodology etc. with the name of computer package and sample 
outputs. 

 
20.2  After the Award of Contract 

 
The Contractor shall execute the given specific job within the timeline and 
coordination with authority/ third party contractors and clearly identify and 
indicating the major milestones, interrelationship/ interdependence between 
various activities together with analysis of critical path and floats. 
 
The network/ job will be reviewed and approved by Engineer- in-Charge and the 
comments if any shall be incorporated in the network before execution at site.  
 
The contractor should prepare detailed functional schedules in line with network 
for functional monitoring and control and submit scheduled progress covers for 
each function viz. ordering, delivery and construction etc. and inform EIC. 

 
20.3  Project Review Meetings 
 

The Contractor shall ensure the availability for review meeting and present the 
status and plan of the given work. Also bring the required documents as per the 
agenda of the meeting. 
 
If contractor fails to provide required and specific documents etc. or fails to attend 
the meeting or meeting attend by any unauthorize / without power of dedication 
etc. a penalty will be applicable. 

 
20.4 For LPT contractor should submit the survey report with required details & 

information, receiving of letter form customers/ societies/ authorities etc. within 
time.  In second phase contractor should submit the detailed report of LPT with 
conclusion of leakage location and action plan within given time, if fails penalty 
will be applicable. 

 
20.5  Progress Reports 
 
20.5.1  CONTRACTOR shall make every effort to keep the OWNER adequately informed 

as to the progress of the WORK throughout the CONTRACT period.  
 

CONTRACTOR shall keep the OWNER informed well in advance of the 
construction schedule so as to permit the OWNER to arrange for requisite 
inspection to be carried out in such a manner as to minimize interference with 
progress of WORK. It is imperative that close coordination be maintained with the 
OWNER during all phases of WORK. 

 
20.5.2  CONTRACTOR shall furnish the OWNER a detailed report covering the progress 

as of the last day of the previous month. These reports will indicate actual and 
scheduled percentage of completion of construction as well as general comments 
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of interest or the progress of various phases of the WORK. The frequency of 
progress reporting by the CONTRACTOR shall be weekly. 

 
20.5.3  CONTRACTOR shall submit a summary of the WORK accomplished during the 

preceding week in form of percentage completion of the various phases of the 
WORK, to the OWNER. 

 
20.5.4  Progress reports shall be supplied by CONTRACTOR with documents such as 

chart, networks, photographs, test certificate etc. Such progress reports shall be 
in the form and size as may be required by the OWNER. 

 
20.5.5  Contractor shall prepare progress report in the desired format and ensure the 

certification from MNGL site representative on daily basis, failing which MNGL is 
not responsible and liable for certification of such reports older than 1 week from 
the execution of the work.  

 
20.5.6 All progress or activity performed by the contractor shall be recorded in 

measurement card/inspection report. The format of the same will be provided by 
MNGL.  

 
20.5.7 Contractor must inform the activity plan one day before to AIC. Contractor cannot 

start or perform any activity without TPI/CSA and prior information. 
 
20.5.8 Contractor shall ensure the preparation of all inspection report/ measurement 

card, immediate after the completion of the activity and ensure the timely 
certification of measurement / other inspection reports by TPIA/CSA and MNGL.   

 
20.5.9 It is Contractor’s responsibility to get the measurement / inspection reports 

certified from TPIA/CSA and MNGL within three days from the completion date of 
respective activity. (MJC and JMR shall be prepared on spot get the signature of 
TPIA/CSA and Customer), If fails Contractor must take approval from EIC to get 
the inspection report certified from TPIA/CSA & MNGL with proper justification.   

 
21.0 ROUTE SURVEY 
 
21.1  Plans detailing the size, operating pressure and approximate location of the 

proposed mains, connections and associated regulator installations will be issued 
to the contractor at the start of the works.  

 
21.2  The final alignment of mains will be worked out at site in consultations with the 

site engineers after route survey and trial pits, at his cost, have been carried out. 
Any change in routing from the issued drawings due to site constraint will be 
notified to EIC & his specific written approval shall be obtained before carrying out 
the job. 

 
21.3  Service Lines 
 
21.3.1  A survey will be conducted jointly by MNGL/ third party inspection and the 

contractor at each premises or housing colony to be supplied. The survey record 
will note customer details, the potential gas supply points and proposed regulator 
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positions and estimates of material quantities. The contractor’s representatives 
will make as sketch of the agreed pipe routes if necessary. 

 
21.3.2  The contractor will be responsible for contacting the customer and making the 

necessary arrangements for access, and appointments to carry out the work. 
Contractor shall maintain job card and complaint books at site. MNGL will not be 
responsible for any time lost due to broken appointments or disputes with 
customers. 

22.0  ORGANIZATION OF WORK 
 
22.1  All construction work will be carried out as per direction of EIC, and this will be 

the primary point of contact between the contractor and MNGL on site. All work 
will be issued and sanctioned through the EIC and site control exercised by Site 
Engineer MNGL. The contractor shall ensure that technical quality standards are 
maintained that construction is carried out cost effectively and that a good 
customer and public image of MNGL is maintained. 

 
22.2  The contractor will appoint his own supervisors of minimum number instructed by 

EIC. These personnel will be responsible to the SE for monitoring construction 
standards and for ensuring that all detailed technical requirements are met on 
each and every job which is undertaken. The contractor's supervisor(s) will have 
day to day liaison with the SE and will provide the SE with technical reports and 
audits, and other management information as is required on work progress and 
construction quality standards. 

 
22.3  The contractor's supervisor shall have mobile telephones to ensure that they can 

be contacted at all times. The contractor will also nominate one person who can 
be contacted, if necessary, out of hours, for the duration of the works. The 
contractor's supervisor will have access to transport at all times to allow them to 
visit sites and attend meetings with MNGL as is required. The normal day to day 
issues of work instructions, communication between MNGL and the contractor’s 
supervisor and the SE. No deviation from the approved technical specification / 
issued construction drawings shall be undertaken without written approval of EIC. 

 
23.0  STRUCTURES, SERVICES AND OTHER PROPERTY 
 
23.1  Location of Underground Utilities 

 
The contractor shall locate all buried utility pipes, underground cables, water 
mains and other obstructions intersecting or adjacent to the Works and shall make 
available the necessary labor to expose and record the depth of cover over all 
obstructions in advance of excavation. This shall be done far enough in advance 
of excavation to facilitate gradual change in grade or position found necessary to 
clear any obstructions. 

 
In addition, the contractor shall excavate trial pits as necessary to determine the 
pipe route. The number of trial pits will be agreed with the EIC in advance of any 
excavation. In any event, trial pits shall be made at intervals of a maximum of 30 
meters. Restoration of the abandoned trial pits and trenches shall be the 
contractor’s responsibility. No payments shall be made for such type of jobs. 
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There will be no additional payments in respect of abandoned trenches incurred 
because of insufficient or inadequate trial pits, or any associated lost time or 
delays. 

 
23.2  Protection of Structures and Utilities 

 
The Contractor shall at his own cost, support and protect all buildings, walls, 
fences or other structures and all utilities e.g. Electrical cables, Telephone Cables, 
Water pipelines, Sewer pipelines etc., and property which may, unless so 
protected, be damaged as a result of the execution of the works. He shall also 
comply with the requirements in the specification relating to protective measures 
applicable to particular operations or kind of work. Special care shall be taken 
while laying Pipelines near the trees. 

 
23.3  Interference with Traffic, Street Drainage and General Public 

 
The Work shall be executed in such a manner as to cause a minimum of 
inconvenience to persons requiring using public or private roads, lanes, 
thoroughfares, walkways, rights-of use or passages through which the Works are 
to be executed. The trench shall be back filled, compacted, leveled and extra 
earth shall be removed immediately after laying of pipeline to avoid public 
inconvenience. Closure of roads, etc, shall not be permitted without the approval 
of the EIC. 

 
The Contractor shall comply with all local Authorities requirements to traffic, and 
keep roads open to traffic, and maintain access to and within any private 
property. 

 
Wherever the pipe route crosses driveways, access tracks or entrances to private 
properties, the Contractor shall give the owner, occupier or relevant authority at 
least 24 hours’ prior notice of intended commencement of excavation and shall be 
restricted to pass through. 

 
The Contractor shall not, in any circumstance, use a private driveway, access 
track or entrance without the prior approval of the EIC. 

 
The Contractor shall provide suitable access where necessary in the form of 
temporary bridges, culverts, flumes, etc, of a size and type approved by the EIC. 

 
The Contractor shall comply with all relevant road Laws. Where limits and/or 
speed limits have been placed in the vicinity of the Works, the Contractor shall 
provide for the necessary movement of plant and equipment in accordance with 
the requirements of the relevant authority. 

 
The Contractor shall not obstruct any drainage pipes or channels in any road but 
shall deviate them where necessary and use all proper measures to provide for 
the free passage of water. 

 
The Contractor shall deliver the completed works after proper cleaning of the site. 
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The contractor shall conduct his operations at all times, with a view to minimizing 
as far as practicable noise from plant and other objectionable nuisance (e.g. oil 
leakage). 

 
24.0  TRENCHING 

 
The schematic diagram with the detail of trench is enclosed as Annexure. 

 
The Contractor shall perform the excavation works so as to enable the pipe to be 
laid in conformity with the levels, depths, slopes, curves, dimensions and 
instructions shown on the Drawings, Specifications or as otherwise directed by the 
EIC. 
 
The cost of breaking of surface like PCC, RCC, Asphalt, Blocks, tiles, bricks 
etc for laying of MDPE pipeline is already covered under the SOR of MDPE 
laying. 
 
Contractor shall excavate and maintain the pipeline trench on staked centerline 
as per approved alignment sheets taking into account the horizontal curves of the 
pipelines. 

 
While trenching care shall be taken to ensure that all underground structures and 
utilities are disturbed to the minimum. Suitable crossing shall be provided and 
maintained over the ROU wherever necessary to permit general public, property 
owners or his tenants to cross or move stock or equipment from side of the trench 
or another. 

 
Trenching shall be made with sufficient slopes on sides in order to minimize 
collapsing of the trench. On slopes wherever there is danger of landslides, the 
pipeline trench shall be maintained open only for the time strictly necessary. 
MNGL may require excavation by hand tools, local rerouting and limiting the 
period of executing of the works. Before trench cuts through water table, proper 
drainage shall be ensured, both near the ditch and ROU in order to guarantee the 
soil stability. 

 
The Contractor shall ensure that trench bottom is maintained in the square form 
as far as possible, with equipment, so as to avoid/ minimize the hand grading at 
the bottom of the trench. The Contractor shall do all such handwork in the trench 
as required to free the bottom of trench from loose rock, pebbles and to trim 
protruding roots from the bottom and sidewalls of the trench. 
Excavation by blasting is not permitted wherever required in hard strata other 
mechanical tools shall be used. 

 
The contractor shall ensure that excavated soil is stacked at a distance of 
minimum 300 mm from trench edge. Contractor shall provide proper walk 
over plates for pedestrian crossing. 
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24.1  Depth of Trench 
 
The minimum depth of cover shall be measured from top of pipe to the top of 
undisturbed surface of the soil or top of the graded working strip or top of road or 
top of rail, whichever is lower. 

 
The depth of the trench will be such as to provided minimum cover as stipulated 

 below: 
 

a)  For Distribution Main and Service Lines 
i)  Major Water Crossing/ Canal    2.5 meter 
ii)  Uncased/ Cased Road Crossing    1.5 meter 
iii)  Rail/ Road/nala Cased Crossing    1.5 meter 
iv)  Normal Areas      1.0 meter 

 
The minimum depth as mentioned above may be greater than as may be required 
by Government/ Public authorities under jurisdictions. The Contractor shall 
perform such work without extra compensation, according to the requirement of 
concerned authorities. 

 
In cases of Drain/ Culvert crossing through open cut where excavation cut is more 
than 1.5m, the extra excavation shall be paid in quantity basis. The rate shall 
include backfilling as specified.  
 
In case the depth could not be achieved due to practical problems and the same 
is demonstrated, EIC after examining thoroughly and considering the codes and 
standards may allow the contractor to provide suitable protection by way of 
concrete casing pipes, HDPE pipe or slabs without extra cost to MNGL.  
 

Sr. 
No. 

Deviation details Control measures 
Approving 
authority 

1 Medium Pressure PE pipeline network (4 bar) 

A 
Top cover between 0.80 to 0.99 
meter 

Additional protection of 
RCC/HDPE Pipe + 4" PCC 
below warning mat. 

AIC 

B 
Top cover between 0.6 to 0.80 
meter 

Additional protection of 
RCC/HDPE pipe + 6" thick 
PCC EIC/HOD 

C Top cover less than 0.6 meter 
Based on risk assessment 
on case-to-case basis 

2 Low Pressure PE pipeline network (100 bar) 

A 
Top cover between 0.75 to 1.0 
meter 

Additional protection of 
RCC/HDPE Pipe below 
warning mat. 

AIC 

B 
Top cover between 0.5 to 0.75 
meter 

Additional protection of 
RCC/HDPE Pipe + 4" PCC 
below warning mat. 

EIC/HOD 
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C Top cover less than 0.5 meter 

Additional protection of 
RCC/HDPE pipe + 6" thick 
PCC 
Or  
Based on risk assessment 
on case-to-case basis 

 
Such deviation is the part of the As-Built and shall properly mention with 
complete details and also updated in GIS.   
 

24.2  Width of Trench 
 
The width of the trench shall be wide enough to provide bedding around the pipe 
and to prevent damage to the pipe inside the trench. Unless otherwise directed by 
the EIC and where ground conditions permit, the minimum distance from the 
inside edge of the trench wall to the outside of the pipe shall be as per drawing 
enclosed herewith. 
 
The minimum trench width (at bottom) should be: 

        Dia 20 and 32 mm:               350 mm 
        Dia 63 to 180 mm:                400mm 

 
24.3  Trench Base 

 
The trench bottom shall be cut or trimmed to provide a uniform bedding for the 
pipe, and shall be free of stones, metal, wood, vegetation, clods of earth or other 
debris before placement of the pipe. 

 
Hard rock is defined as trench material with a single piece dimension 
exceeding 1.5 m in length in any direction which cannot be removed other 
than by the use of pneumatic chisel/drill or sledgehammer and chisel. 
Additional Rates will be paid for hard rock excavation as per the SOR. 

 
Excavation through soil mixed with boulders that have been used for a road base, 
Road surface, PCC, RCC etc will not be considered as hard rock for the purposes 
of payment. 

 
24.4  Clearances 

 
Unless otherwise approved, the following clearances shall be maintained between 
the external wall of the gas pipe and the external surface of other underground 
assets in the vicinity of the Works. 
 
•  150 mm, where the gas pipe crosses other assets, other than electric 

cables, whereupon the clearance shall be 300 mm. 
 
•  300 mm, where the gas pipe is on a similar alignment to the other assets. 
 
Where the above clearances cannot be achieved, or in other special 
circumstances, the EIC may approve/specify protection with concrete/MS coated 
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pipe, HDPE pipe, MOC etc. The protective material shall be supplied and installed 
by the Contractor at his cost. 

 
24.5  Under Ground Interferences 

 
The Contractor shall locate and expose manually all underground facilities (if any) 
during trenching. Safety barriers, if required shall be erected to prevent any 
damages or accident. On locations where pipeline is laid under the existing 
facilities and near the approaches to the crossing, the trench shall be gradually 
deepened to avoid sharp bends. 

 
All sewers, drains, ditches and other natural waterways encountered while 
trenching shall be maintained open and functional by providing proper temporary 
installations if required. Suitable dewatering pumps shall be deployed to dewater, 
if required. 

 
Whenever it is permitted by Authorities and/ or MNGL to open cut paved road 
crossing, or where line is routed within the road pavement, the Contractor shall 
remove the paving in accordance with the restrictions and requirements of the 
authorities having jurisdiction thereof as directed by MNGL. After laying the 
pipeline, backfilling shall be immediately performed and all the areas connected 
with the works shall be temporarily restored. 

 
In case of damage to any above referred structures/ utilities the contractor 
shall be responsible for repairs/ replacement immediately at his own cost, 
which shall be carried out to satisfaction of concerned authorities / resident 
/ MNGL. If contractor fails to attend it on immediate basis or showing his 
unwillingness, MNGL may complete the job from another agency at risk & 
cost of executing agency / contractor with additional 50% administrative 
charges. 

 
24.6  Others 

 
Throughout the period of execution of such work, the Contractor shall provide and 
use warning signs, traffic lights or lanterns, barricades, fencing, watchman etc. as 
required by the local authorities having jurisdiction and/ or MNGL. 

 
For all roads, paths, walkways etc. that are open cut, the Contractor shall provide 
temporary diversions properly constructed to allow the passage of normal traffic 
with the minimum of inconvenience and interruptions. 

 
The paving shall be restored to its original condition after the pipeline is installed. 

 
The Contractor shall excavate to additional depth at all the points where the 
contour of the earth may require extra depth, or whereas deep trench is required 
at the approaches to crossings of roadways, railroads, rivers, streams, drainage 
ditches without any extra cost implication to MNGL. 

 
The Contractor shall excavate all such aforesaid depths as may be required at no 
extra cost of MNGL. 
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The trench shall be cut to a grade that will provide a firm, uniform and continuous 
support for the pipe. 

 
The Contractor shall take conducive measures to ensure the protection of 
underground utilities as per the instructions of MNGL or relevant authorities.  

 
Where the pipeline crosses underground utilities/ structures, Contractor shall first 
manually excavate to a depth and in such a manner that the utilities/ structures 
are located, then proceed with the conventional methods. 

 
The locations, where the pipeline has to be laid more or less parallel to an 
existing pipeline cable and/ or other utilities in the Right-of-way the Contractor 
shall maintain proper distances and perform the work to the satisfaction of MNGL 
and other utility agencies. In such locations, the Contractor shall perform work in 
such a way that even under the worst weather and flooding conditions, the 
existing pipeline/ utilities remain stable and shall neither become undermined nor 
have the tendency to slide towards the trench. 

 
24.7  Bedding 

 
The contractor shall ensure that the pipe when placed in the trench is supported 
and surrounded by a bed of screened excavated soil, which shall be stone free in 
order to ensure no damage occurs to the pipe. 

 
However, in case of rocky soil, the bedding shall be done with approved/ good 
quality packing sand, subject to the approval of the EIC, the size distribution of 
the sand/ shall be the same as per soil. The packing sand shall be placed to a 
minimum thickness of 150mm around the pipe in case of rocky terrain. The 
payment for supply of sand/ soft soil will be as per SOR item. 

 
Unless directed by the EIC the quantity of bedding & surrounding sand shall 
confirm to specifications. There shall be no void space in packing sand around the 
pipe. 

 
25.0  LAYING 

 
Laying of MDPE pipelines shall commence only after ensuring proper dimensions 
and clean surface of the trench. The trench bottom shall be free from the 
presence of cuts, stones, roots, debris, stakes, rock projections upto 150mm 
below underside of pipe and any other material which could lead of perforation/ 
tearing of the pipe wall. After ensuring above the MDPE pipe coil shall be 
uncoiled smoothly through proper equipment's/ care inside the trench ensuring no 
damage to pipe coil during laying. The Contractor must ensure that pipe caps are 
provided before lowering of pipeline. The trench after this can be released for 
back filling leaving adequate lengths open at the ends, for jointing. 

 
Where given specific approval by the EIC a pipe may pass through an open drain 
or nala. Where this is permitted the pipe shall be installed inside a concrete or 
steel sleeve for protection. The sleeve material shall be procured and laid by the 



 
 

MAHARASHTRA NATURAL 
GAS LIMITED 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR SHIFTING OF MDPE GAS PIPELINE 
& RESTORATION WORK FOR PNG & CGD NETWORK 

OF MNGL, PUNE 
 

Bid No.: MNGL/CP/2025-26/112 

 

Page 233 of 261 

Contractor. In general, the GI Sleeve and MS sleeves material specification shall 
be confirming to IS 1239 (Heavy Duty) specification of reputed make. The 
payment for the length of pipe in the sleeve will be made as per SOR. All other 
work necessary to break through the walls of the obstruction, and to seal the 
annulus between the pipe and the sleeve and the sleeve and the wall, shall be 
deemed to be included in the rates. 
Open ends of pipe placed in the trench shall be securely capped or plugged to 
prevent the ingress of water or other matter. The Contractor is to ensure that 
nothing enters the inside of the pipe during the laying process as this could cause 
a future blockage or regulator malfunction due to dust, etc.  

 
A rate is included in the SOR for the provision of sleeves for PE laying. 
 
PE Valves and Cover shall be installed at locations shown on the Design Plan, 
drawing as per tender or as directed by the EIC and joined with PE pipes by 
electro-fusion techniques. The valves shall be supported on a bed of fine fill of 
grit size not greater than 5mm to achieve equivalent support as the incoming and 
outgoing pipe work.  
 
Laying graphs with details of depth, length, offsets from fixed references, other 
utility crossings, fittings, size of casing pipe used for the pipeline shall be 
prepared on daily basis and submitted to Site Engineers of the Owner for 
approval. These details will be further incorporated into As-Built Drawings. 
 
For any deviation, contractor must take prior approval from EIC as per 
approved format of MNGL. 

 
26.0  JOINTING OF POLYETHYLENE PIPE 

 
The procedure for jointing of PE pipe and fittings is enclosed. Only Bar coded 
electro-fusion machine (Automatically Readable) that can read the bar code of 
the fittings automatically shall be used for jointing of MDPE pipe / fittings. Manual 
feeding electro-fusion machines are not acceptable for jointing purpose. 
 
The contractor shall flush the Pipeline with air to remove dust, water, mud etc. 
before fusing the joints. Before jointing, the Contractor shall place packing sand 
under the pipes on both sides of the joint to keep the pipes in line and at the 
correct alignment during the jointing process. Alignment clamps with the correct 
size shells should be used to align the pipe during the electro-fusion cycle.  

 
The Contractor shall ensure that polyethylene pipe is only cut with an approved 
plastic pipe cutting tool. Before fusion is attempted, he shall remove the oxidized 
surface of the pipe using Universal scrapper and above inserted into the electro-
fusion coupling. The tool must remove a layer of 0.1 mm to 0.4 mm from the 
outer surface of the polyethylene pipe.  

 
The contractor must supply all the consumables required for carrying fusion of the 
joints (like cloth/ paper napkin, acetone etc.). If, upon inspection, the EIC 
determines a joint is defective, Contractor shall remove the joint by an approved 
method. The cost of this work shall be borne by the Contractor. 
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For electro-fusion jointing, the contractor must bring own tools, tackles and 

 equipment’s. 
 
Contractors has ensured that first he get the approval for his Jointer to perform on 
site. Only, approved Jointer shall carry out the fusion of all joints. Contractors 
shall provide the list of jointers to be used on the job and make arrangements for 
qualification testing of the jointers in presence of MNGL/Consultant/TPIA. 
Contractors have to issue the identity cards signed by MNGL/Consultant to qualify 
jointer. Applicable penalties shall be levied, in case; it is found that fusion is being 
carried by non-qualified jointers as per the provisions made in SCC.       

 
Contractor shall arrange generator for power supply for fusion machine. Taking 
power connection from electric poles, connections without written permission 
from concerned authorities or residential premises is strictly not permitted. 
 

27.0  BACKFILLING 
 
Backfilling shall be done after ensuring that appurtenance have been properly 
fitted and the pipe is following the ditch profile at the required depth that will 
provide the required cover and has a bed which is free of extraneous material and 
which allows the pipe to rest smoothly and evenly. Dewatering shall be carried 
out prior to backfilling. No backfilling shall be allowed if the trench is not 
completely dewatered. 

 
Prior to backfilling it should be ensured that the post padding where required of 
compacted thickness 150mm is put over and around the pipe immediately after 
lowering. 

 
Backfilling shall be carried out immediately after the post padding where required 
has been completed in the trench, inspected and approved by MNGL, so as to 
provide a natural anchorage for the pipe, avoiding, sliding down of trench sides 
and pipe moment in the trench. If immediate backfilling is not possible, a padding 
of at least 200mm of earth, free of rock and hard lumps shall be placed over and 
around the pipe and coating. 

 
The backfill material shall contain no extraneous material and/ or hard lumps of 
soil, which could damage the pipe and/ or coating or leave voids in the backfilled 
trench. In case, it is required and directed by EIC, screening of the backfill 
material shall be carried out with specified equipment before backfilling the 
trench. 

 
The surplus material shall be neatly crowned directly over the trench and the 
adjacent excavated areas on both sides of the trench to such a height which will, 
in MNGL opinion of provide adequately for future settlement of the trench backfill 
during the maintenance period and thereafter. The down shall be high enough to 
prevent the formation of the depression in the soil when backfill has settled into 
its permanent position should depression occur after backfilling; Contractor shall 
be responsible for remedial work at no extra cost to Company. Surplus material, 
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including rock, left from this operation shall be disposed of to the satisfaction of 
landowner or authority having jurisdiction at no extra cost to MNGL. 
Where rock, gravel, lumps of hard soil or like materials are encountered at the 
time of trench excavation, sufficient earth or select backfill materials shall be 
placed around and over the pipe to form a protective cushion extending at least 
to a height of 150mm above the top of the pipe. Select backfill materials for 
padding that are acceptable shall be screened soil, containing no gravel. All these 
works shall be carried out by Contractor at no extra cost to MNGL. Loose rock 
may be returned to the trench after the required selected backfill material has 
been placed, provided the rock placed in the ditch will not interfere with the use 
of the land by landowner, or tenant. 

 
In case where hard rock is encountered or as desired by EIC sand padding is to 
be provided upto height of 150mm around the pipe and the same shall be paid as 
per SOR. 
 
When the trench has been dug through driveways or roads, all backfilling shall be 
executed with suitable material in layers as approved by MNGL and shall be 
thoroughly compacted. Special compaction methods as specified may be 
adopted. All costs incurred there upon shall be borne by the Contractor. 

 
Trenches excavated in dikes which are the properties of railways or which are 
parts of main roads shall be graded and backfilled in their original profile and 
condition. If necessary, new and/ or special backfill materials shall be supplied 
and worked-upto. 

 
PE Warning Grid/Mat 1mm thick and 300mm wide will be placed on distribution 
main and on service lines inside premises, after backfilling of the trench upto a 
height of 300mm on the top of the carrier pipes. The warning grid is to be unrolled 
centrally over the pipe section and thereafter further backfilling will commence. 

 
All the excavated material required to be used during the Restoration process 
shall be stacked and kept separately and properly. Wherever Road cutting/ Tiles 
removal/ PCC cutting has been done during excavation for laying, the area shall 
be back filled and compacted immediately so that no inconvenience is caused to 
the general public. 

 
Electro-fusion of joints is to be undertaken immediately after lowering and the 
activity shall not be kept pending for lack of Electro-fusion jointing. The backfilling 
shall be considered complete only after the joint in completed.  
 
Debris and other surplus material shall be removed immediately after the 
back filling. If contractor fails to attend it on immediate basis or showing his 
unwillingness, MNGL may complete the job from another agency at the risk 
& cost of executing agency / contractor with additional 50% administrative 
charges. 

 
28.0  CASING PIPE 
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The tentative sizes of the HDPE casing pipe for Moling/ HDD/deviation/extra 
protection etc shall be as follows: 
 
Size of MDPE pipe        Size of HDPE pipe 

20 mm      50mm 
32 mm      75/90 mm 
63 mm      90/125 mm 
90 mm     200 mm 
125 mm    250 mm 
180 mm     315 mm 

 
However, size of the casing pipe may vary according to length of the carrier pipe 
and requirement of laying of OFC Duct. 

 
29.0  RESTORATION 
 

Clean-up and restoration of ROW and other conveniences like road, rail, canals, 
cultivable land etc. to original conditions as per specification and drawings to the 
entire satisfaction of OWNER and / or Authorities having jurisdiction over the 
same, including disposal of surplus construction materials to a location identified 
by CONTRACTOR approved by local authority without causing any disturbance to 
environment, locals and to the entire satisfaction of Landowner.  
 
Upon restoration of ROU the Contractor shall furnish documentary evidence 
in support of acceptance of the same duly signed by landowner without any 
extra cost.  
 
Restoration of existing ground features such as grass / turfing, paving, roads, 
drains, concrete, floral beds, fencing, titles, flooring masonry etc. to original 
condition and to match with adjoining conditions - functionally and aesthetically 
up to the entire satisfaction of MNGL any other third-party agency designated by 
MNGL and local authorities, failing which, it will be done at the risk and cost of the 
contractor. Obtaining satisfactory completion certificates for the restoration work 
done from the concerned authorities.  
 
Contractor must also have to arrange his own equipment for restoration work like 
water tanker and jumping jack compactor for compaction of backfilled trenches 
and roller and other required equipment / machinery for restoration work of roads 
by asphalting / concreting / tiles.  
 
Restoration activity shall include proper compaction by jumping jack 
compactor and watering. All the excavated/excess material required to be 
stacked and kept separately and properly. Wherever Road cutting/ Tiles removal/ 
PCC cutting has been done during excavation for restoration, the area shall be 
restored and compacted immediately so that no inconvenience is caused to the 
general public.  
 
Debris and other surplus material shall be removed immediately after the 
restoration. If the contractor fails, MNGL may get the work done form third 
party and will recover from RA bill. 
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RESTORATION by concrete/blocks: 

 
Wherever the restoration is required, the roads, footpaths (including roads and 
footpaths inside colonies) shall be restored to original condition, and the same 
shall be done as per concerned local authorities’ norms and to the satisfaction of 
the concerned local Authority. To retard curing of the installed concrete, wet sack 
cloth is to be placed on the finished surface and kept damp for a period of 36 
hours. 

 
Where slabs and blocks are to be restored, the level of the compacted sub-base 
is to be adjusted according to the slab/block thickness. The slabs or blocks should 
be laid on moist bedding material, which should be graded sand, mortar or mortar 
mix. The slabs or blocks should be tapped into position to ensure they do not rock 
after laying. 

 
The restored slabs or blocks should match the surrounding surface levels. Joint 
widths should match the existing conditions and be filled with a dry or wet mix of 
mortar. 

 
The sketch for restoration of Road, Footpath and Channel is enclosed herewith 
and is indicative. However, the restoration shall be done in accordance with the 
norms of concerned land-owning agencies. 

 
Turf shall be replaced in highly developed grassed area. In lesser-developed 
grassed areas topsoil should be replaced during the restoration process.  
 
Where permanent surface restorations cannot be completed immediately, the 
Contractor shall provide and maintain a suitable temporary running surface for 
vehicular traffic and pedestrians. The Contractor will be responsible for the 
maintenance of all restoration carried out, for the duration of the Contract 
guarantee period. 

 
The Contractor is to ensure the restoration work is properly supervised, and that 
the material used is suitable for the purpose and properly compacted. Where the 
required standards are not achieved the Contractor will be required to replace the 
defective restoration work. 

 
Note that Payment for pipe laying will only be authorized on satisfactory 
restoration, and where the sites has been cleared of all surplus materials, etc. 

 
Contractor must obtain the clearance certificate from the concerned local 
authorities after completion of the restoration work. The restoration specification 
specified in the tender is only a typical specification and the contractor must carry 
out restoration as per latest version of the (PWD/ IRC) specification to its original 
condition and also to the entire satisfaction of landowner (Private/Public). 

 
The expenditure incurred towards testing of the material used for restoration as 
per applicable standards, shall be borne by the contractor. 
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Restoration Procedure/Guideline: 
 

1. Purpose and Objective: 
The main purpose and objective of this document is to ensure that all the works 
are carried out with proper specifications and standards with high quality and 
timely accomplishment & the restoration of infrastructure is according to 
standards Aimed at achieving the original condition of the road infrastructure. 
 

2. Documents to be maintained: 
The following documents shall be maintained during the execution of the job and 
shall be handed over to MNGL/consultant/TPIA after completion the job. 

• Copy of permission letter obtained by authority. 

• Drawing/Sketch showing the details of stretch to be cut, highlighting the 
type of surface and its chainage/length (area). 

• Stage wise photographs of the stretch. 

• TC of the construction materials to be used. 

• Routine Test certificates for construction materials during progress of job. 

• NOC from land owning authority 
 

3. Restoration of the trenches/Pits: 
After completion of backfilling activity by the gas pipeline laying contractor / 
agency, restoration work shall be carried out by the restoration agency, 
depending upon the surface types the following specification shall be adopted. 
 

Sr. 
No. 

Surface Types Specification Recommended 

1 Restoration of trenches for 
Asphalted / Bituminous Roads 

i. Excavation over areas up to 0.37 m deep in 
any soil/murum/existing road surface & getting 
out and removing (disposed) the excavated 
material away from site etc.   
ii. Rolling and consolidating formation surface 
in cutting with power roller 2-4 tone etc.          
iii. Soling with broken boulders interstices filled, 
surface formed and rolled with power roller and 
consolidated to reqd. gradient & camber 200 
mm spread thk.                                                                                                                                 
iv. Kankar or laterite spread rolled & 
consolidated 100 mm spread thk to gradient 
and camber reqd.                                                                                                                                      
v. Surface dressing by spraying evenly paving 
bitumen @ 20 kg/10 sqm blinding with 12.5 
mm stone chippings @ 0.14 cum/10sqm and 
rolling to reqd gradient and camber. 
vi. Preparing surfaces by brushing with wire 
brushes on any surface for removing caked 
mud etc. sweeping with brooms etc.                                                                                                                                                                        
vii. Applying evenly priming tack coat @ 5 
kg/10 sqm of paving bitumen. 
viii. Premix bituminous macadam laid/rolled & 
compacted with vibratory roller to reqd. 
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gradient & camber (consolidated thickness 40 
mm thk.) binder content 4% by weight of total 
mix.         
ix. Bituminous premix asphaltic dense concrete 
(25 mm consolidated thickness) with 6% binder 
content by wt. of total mix rolled & compacted 
with vibratory roller to reqd. gradient & camber 
complete incl. tack coat 5 kg/10 sqm 
bituminous.   

2 Cement Concrete Surface Top Surface- PCC 1:2:4, Min as original 
thickness compacted with plate vibrator shall 
be laid over base course. 
Base course- PCC 1:5:10, min 75mm thick laid 
over compacted backfilled earth. 

3 Chequered Cement Concrete 
Tiles/Pre-cast CC Tiles/Kota 
stone floor/red stone floor. 
Interlocking CC/paver black 

Top Surface- Tiles/floor (as per original surface) 
shall be laid over cement Sand Mortar 1:6, min 
20mm thick over base course. 
Base course- PCC 1:5:10, min 75mm thick laid 
over compacted backfilled earth. 

  
30.0  TESTING OF MDPE PIPELINE 
 

Pressure testing will be carried out as per T4S and is to be included in the rates. 
 

For main pipelines work the Contractor shall perform progressive pressure testing 
to avoid having to find leaks in long lengths of pipe. The test pressure shall be 6.0 
bar(g), and there shall be no unaccountable pressure loss during the test period. 

 
Test procedure with sketches showing the pipeline to be tested, vent points, 
gauge location, and inlet pressure print is to prepared & get approved by EIC.  
 
For testing of Network, calibrated pressure gauges of suitable range shall be 
supplied by the contractor. The pressure gauges shall be calibrated from time to 
time as desired by Engineer-in-Charge. All testing shall be witnessed and 
approved by the EIC or his delegated representative. Tie-in joints may be tested 
at working pressure following commissioning through bobble test method. 
 
For line testing duration shall be 24 hrs where time is available for rerouting and 
allowed by authority. In cases pipeline length is up to 1 Km, testing duration may 
be reduced to 4 hrs and for small lengths of pipeline bobble test can be adopted.  
 

31.0  PURGING 
 

Purging shall be carried out in accordance with the principles defined in the 
American Gas Association publication ‘Purging Principles and Practice”.  

 
Nitrogen required for purging will also be provided by the Contractor. Nitrogen 
shall be supplied in labeled, tested and certified cylinders, and completed with all 
necessary regulators, hoses and connections, which will be in good condition and 
working order. 
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In addition, the Contractor shall submit and get approved a Purging Plan before 
commencing any purging work. The Plan shall include, but not be limited to, the 
provision of the following materials and equipment: Personal safety equipment, 
Fire extinguisher, purging adapter, Purge stack with flame trap and gas sampling 
point, Gas sampling equipment (may be gas leak detector), squash-off tool, 
Polyethylene connecting pipe work. 

 
The Plan shall also include the purging process along with detail on the sequence 
of events. The process is to also specifically mention the need to lay a wet cloth 
over the PE main and in contact with the ground, to disperse static electricity 
during the purging work. 

 
A purge stack with flame trap shall be used when purging services. Care shall be 
taken to ensure that the purge outlet is so located that vent gas cannot drift into 
buildings. 

 
32.0  MDPE VALVE PIT (Purge/Non-Purge Type) 

 
The valve pit shall be constructed in accordance with enclosed drawing & 
payment shall be as per SOR item. 
The construction of RCC valve chambers shall be taken up immediately after 
installation of valve pit. Chamber cover shall be SFRC as per dimensions provided 
in drawing. 
 
“MNGL-Stop off Valve” name shall be embossed on valve chamber cover 
for easy identification. 
 

       
 
32.1  Workmanship 

The excavation work shall be done at a location given by Engineer–in-Charge. All 
care shall be taken not to damage existing facilities and surface of construction 
shall be restored to its original state. 

 
Sandbags to be placed below pipeline without disturbing the laid pipe. Gunny 
bags and Sand should be of approved quality. 
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Precast RC slab shall be placed as indicated in the drawing issued to the 
contractor. PCC to be placed below the pipe as indicated. Once PCC is set sand 
is to be filled and properly rammed so that pipe and pre-cast concrete blocks are 
firmly placed. 

 
Valve will be supplied without the operating stem. Contractor has to supply the 
operating stem with a handle for the valves of the different sizes. The Contractor 
has to take prior approval for design and material specification of the stem for 
installation. Approved quality sand is to be placed in between area. 

 
Surrounding area to be properly cleared and PCC to be placed around the 
location where precast slab with CI Manhole cover is placed. The RC precast slab 
to be laid in level and finished smooth. 
 

33.0  PERMANENT MARKERS 
 
33.1  Permanent Marker including foundation shall be installed on the ROU at every 

50m as shown below and as per the instructions of the EIC immediately after 
laying of the pipeline. The installation of the type of the Permanent Marker shall 
be decided by the 11EIC depending on the site condition. The Markers shall be 
painted before installation as per the approved procedure. The supply of the paint 
and painting with obstruct details (MDPE Line size, distance of PE line, gas flow 
direction etc.) as per the specification is in contractor’s scope. Separate payment 
for installation of the markers shall be paid to the Contractor as per the SOR item. 

                                                                                    

                 
 
33.2   The artwork shown in the drawing is typical for all the markers. The contractor 

must take prior approval for the artwork from EIC before installation of Markers. 
The artwork must have MNGL’s logo and specify the location of the pipeline from 
the marker.  

 
33.3     Markers should be installed properly. Plate markers are installed inside the 

societies and other locations, where installation of RCC route marker or pole 
marker is not possible.  
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34.0  ASSISTANCE IN COMMISSIONING 
 
Contractor shall provide the required personnel, Vehicles, labour, supervision, 
tools, equipment, instruments and technical assistance for performance tests and 
commissioning activities as per requirement of MNGL. 

 
Contractor has ensured the submission of all commissioning record as define 
above (like approved as built, copy of testing reports, pre-commissioning reports 
etc.) to O&M. 

 
35.0  RESIDUAL ENGINEERING 
  

The contractor is required to carry out the design of the LP Network in case there 
are any minor changes in the routing and change in the location of the Service 
Regulator without any additional cost to MNGL. The contractor shall submit the 
same to EIC for approval before commencement of the work. 

 
 
 
36. TECHNICAL SPECIFICATION FOR HDPE PIPES 
 
1.0  INTENT OF SPECIFICATION 

The intent of this specification is to establish minimum requirements to 
manufacture and supply of HDPE Pipes used for casing purpose of carrier pipe, 
supplying natural gas. 

 
2.0  SCOPE OF WORK 
 
2.1  The scope of the tenderer will include manufacture/ supply, inspection/ testing/ 

marking/ packaging/ handling and dispatch of HDPE Pipes of ratings and grades 
as indicated in the Material Requisition & Schedule of Rates, as per IS:4984 
(Specification for HDPE Pipes for water supply). 

 
2.2  All codes and standards for manufacture, testing, inspection etc. shall be of latest 
 edition. 
 
2.3  Purchaser reserves the right to delete or order additional quantities during 

execution of order, based on unit rates and other terms & conditions in the 
original order. 

 
3.0  INSTRUCTION OF TENDERER 
 
3.1  Length of the Pipes and their supply will be as per following: 

-  DN 50 
-  DN 75 
-  DN 125 
-  DN 250 
-  DN 315 

 
3.2  Protection 
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i)  The ends shall be protected by proper end caps to prevent from shocks 
and ingress of the foreign body. 

ii)  Coils shall be covered by black PVC/ PE Film to prevent exposure to direct 
sun light. 

 
3.3  The successful bidder shall submit following for approval of Purchaser/ 

Consultant after placement of order 
a)  The Quality Assurance Plan (QAP & Sampling Plan) 
b)  Material test report as per clause 5 of IS:4984. 
c)  Performance Requirements (clause 8 of IS:4984) 
d)  Type Test (clause 9.1 of IS:4984). 

 
3.4  The bidder shall submit following documents at the time of bidding,  

a)  BIS Certification 
b)  List of current orders in hand for similar items with full details such as 

specification, name of purchaser etc. 
c)  Details of the largest supply executed 
d)  Name and address of proposed test laboratories along with their 

credentials/ past records for carrying out all required tests. 
37.0 TECHNICAL SPECIFICATION FOR WARNING MATS 
 

Purpose    :  For using as a warning sign for Under  
Ground Natural Gas Pipeline 

 
Width     :  300mm 

 
Thickness    :  1.0mm thick  

 
Material of the mat   :  The material shall be of high-density   

      Polyethylene  
 

Color of the mat   :  Golden Yellow 
 

Mechanical Properties of HDPE 
Tensile Strength   :  Minimum 1.8 kg/cmP 2 

 
Elongation at Break   :  Minimum 125% 

 
Bundle Length   :  1.0mm thick warning mat shall be supplied  

      as 50 mtrs. bundle. 
 

Test Certificates   :  Vendor has to submit the all-test certificates  
      to Purchaser 
 

Inspection    :  The manufacturer has to submit the QAP  
before commencement of production 

 
Artwork    :  A sample piece of 30mm wide and 200mm  

long of every batch shall be checked by 
immersing in 20% solution of Ammonium 
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Sulphide for period of 2 weeks at a 
temperature of 15°C for color intactness of 
the strip. Copy of Artwork shall have 
English/Marathi Languages alternatively is as 
follows:  
 

SAMPLE COPY OF WARNING MAT WITH DETAILS WRITTEN ON IT: 
 

                              
 
For Emergency contact numbers/Toll Free No. to be confirmed with AIC/EIC before 
start of laying works/placing order of Warning Mat. 
 
38.0 TECHNICAL SPECIFICATION FOR MDPE FITTINGS 
 
1.0  SCOPE AND FIELD OF APPLICATION 
 

This specification elaborates the requirements for Electrofusion fittings in the 
nominal size range 16 to 180 mm made from PE compound used with PE pipes 
for supply of natural gas and to be used at operating temperature not more than 
40°C.  

 
The material grades to be used are PE 80 and PE 100. The fittings shall be yellow 
or black in color.  

 
2.0  SYMBOLS & DEFINITIONS 
 
2.1  Symbols for Electrofusion Fittings 
 
2.1.1  Symbols for Electrofusion Socket Fittings 

The dimensions and main symbols used in this part of ISO 8085 are shown in 
figure 1, where D1 is the mean inside diameter in the fusion zone comprising the 
mean inside diameter measured in a plane parallel to the plane of the mouth at a 
distance of L3 + 0.5 L2 from the plane at the mouth. 

 
D2 is the minimum bore comprising the minimum diameter of the flow channel 
through the body of the fitting. 
 
L1 is the depth of penetration of the pipe or of the male end of a spigot fittings. 
 
L2 is the nominal length of the fusion zone corresponding to the heated 
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length. 
 
L3 is the nominal unheated entrance length of the fitting comprising the distance 
between the mouth of the fittings and the near end of the fusion zone. 
 

2.1.2 Symbols for Electrofusion Tapping Tees 
 

The main symbols used for tapping tees are shown in Figure 2, where. h is the 
height of the service pipe and comprising the distance between the axis of the 
main pipe and the axis of the service pipe. 

 
 

L is the width of the tapping tee and comprising the distance between the axis of 
the main pipe and the plane of the mouth of the service pipe. 
 
H is the height of the saddle which comprises the distance from the top of the 
main to the top of the tapping tee or saddle. 
 

2.2  Definitions 
 
2.2.1  Geometrical Definitions 
 
2.2.1.1 Nominal diameter, dn, of a fitting: 
 

The nominal diameter of a fitting is taken as the nominal outside diameter of the 
corresponding pipe series. 

 
2.2.1.2 Nominal wall thickness. en, of a fitting: 
 

The nominal wall thickness of the fittings is taken as the nominal wall thickness of 
the corresponding pipe series. 

 
2.2.1.3 Mean inside diameter: 
 

The arithmetic means of at least two inside diameters measured at right angles to 
each other in transverse planes. 
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2.2.1.4 Out of roundness of the Socket: 
 

The maximum inside diameter minus the minimum inside diameter of the socket, 
measured in the same plane, parallel to the plane of the mouth.  

 
2.2.1.5 Maximum out of roundness of the socket: 
 

The greatest value of the out of roundness between the plane of the mouth and a 
plane separated from it by a distance L1. 

2.2.1.6 SDR value for a fitting: 
 

The SDR value for a fitting is taken as being the same as that for the 
corresponding pipe series. 
 
Where,  SDR = dn/en 

 
2.2.1.7 Wall thickness, E of a fitting: 
 

The wall thickness of a fittings at any point of the body of the fitting which could 
be submitted to a stress inducted by the pressure of the gas in the piping system. 

 
2.2.2 Material Definition 
 
2.2.2.1 Virgin Material: 

 
Materials in form such as granules or powder that has not been subjected to use 
or processing other than that required for its manufacturer and to which no 
reprocessable or recyclable materials have been added.  

 
2.2.2.2 Own Reprocessable Material: 
 

Material prepared from rejected unused pipes, fittings or valves, including 
trimmings from the production of pipes, fittings or valve, that will be reprocessed 
in a manufacturer’s plant after having been previously processed by the same 
manufacturer by a process such as injection molding or extrusion. 

 
2.2.2.3 Compound: 
 

A homogenous mix of base polymer (PE) and additives, i.e. antioxidants, 
pigments, UV-stabilizers and others…, at a dosage level necessary for the 
processing and of components of this standards. The additives shall not have a 
negative influence on the performance with respect to feasibility. All additives 
shall be uniformly dispersed. 
 

2.2.3  Definition related to Material Characteristics 
 
2.2.3.1 Lower Confidence Limit (LCL): 
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A quantity with the unit in mega Pascal’s (MPs), which can be considered as a 
property of the material representing the 97.5% lower confidence limit of the 
predicted long-term hydrostatic strength at a temperature 20° C for 50 years in 
water. 
 

2.2.3.2 Overall Service (Design) Coefficient (C): 
 

An overall coefficient with a value larger than 1.0 which takes into consideration 
service conditions as well properties of the components of a piping system other 
than those represented in lcl. For gas applications, C can have any value equal to 
or greater than 2.0. 

2.2.3.3 Minimum Required Strength (MRS): 
 
The value of the LCL rounded down to the next lower value of the R 10 series 
when the LCL is less than 10 Mpa, or to the next lower value of the R 20 series 
when the LCL is greater than or equal to 10 Mpa. 
 
Note: R10 and R 20 series are the Renard number series according to the  ISO 3 
and ISO 497 

 
2.2.3.4 Melt Mass Flow Rate (MFR): 
 

A value relating to the viscosity of the molten material at a specified temperature 
and rate of shear. 

 
2.2.4 Definitions Related to Service Conditions 
 
2.2.4.1 Gaseous Fuel: 
 

Any fuel which is in the gaseous state at a temperature of + 15° C and a pressure 
of 1 bar. 
 

2.2.4.2 Maximum Operating Pressure (MOP) 
 

The maximum effective pressure of the gas in the piping system, expressed in 
bar, which is allowed in continuous use. It takes into account the physical and the 
mechanical characteristics of the components of a piping system. 
 

20 * MRS 
Note: It is given by the equation : MOP =            ---------------- 

C*(SDR-1) 
 

2.2.5 Definition on Design of Electrofusion Fittings: 
 
2.2.5.1 Electrofusion Socket Fitting: 
 

A polyethylene (PE) fitting which contains one or more integral heating elements, 
that are capable of transforming electrical energy into heat to realize a fusion joint 
with a spigot – end or a pipe. 
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2.2.5.2 Electrofusion Saddle Fitting: 
A polyethylene (PE) fitting (top loading or wrap around) which contains one or 
more integral heating elements, that are capable of transforming electrical energy 
into heat to realize a fusion joint onto a pipe. 

 
2.2.5.3 Tapping Tee: 

An Electrofusion saddle fitting which contains an integral cutter, to cut through the 
pipe wall. The cutter remains in the body of the saddle after installation. 

 
2.2.5.4 Branch Saddle: 

An Electrofusion saddle fitting which requires an ancillary cutting tool for drilling a 
hole in the adjoining main pipe. 
 

2.2.5.5 U Regulation: 
Control of the energy supplied during the fusion process of an Electrofusion 

 fitting, by means of the voltage parameter.  
 
2.2.5.6 I Regulation: 

Control of the energy supplied, during the fusion process of an electrofusion 
fitting by means of the current parameter. 
 

3.0  DESIGNATION 
3.1  Fittings shall be designed according to the grade of material, nominal 
 diameter and  Standard Dimension Ratio (SDR). 
 
3.2  Grade of Material: 
3.2.1  Fittings shall be classified according to the grade of material as given in 
 following table: 

 
Table–1 

 

Material M.R.S. 
Mpa 

LCL (20° C, 50 Yrs 
97.5%) Mpa  

Maximum allowable 
Operating Pressure 

 

PE 80 8.0 8.00 ≤ LCL ≤ 9.99 5.5 Bar 
 

PE 100 10.0 10.00 ≤ LCL ≤ 11.19 7.0 Bar 
 

 
3.3 Nominal Diameter 
 

The Nominal Diameter for fittings covered in this standard are 16, 20, 25, 32, 40, 
63, 75, 90, 110, 125, 140, 160 ,180 mm. 
 

3.4  Material 
 
3.4.1 Polyethylene Compound: 
 



 
 

MAHARASHTRA NATURAL 
GAS LIMITED 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR SHIFTING OF MDPE GAS PIPELINE 
& RESTORATION WORK FOR PNG & CGD NETWORK 

OF MNGL, PUNE 
 

Bid No.: MNGL/CP/2025-26/112 

 

Page 249 of 261 

The Polyethylene compound used in the manufacture of fitting shall be a 
cadmium free compound. It shall be free from visible water, shall comply with the 
requirements as specified in Table – 2. 
 

Table-2: Characteristics of PE Compound 
 

Characteristics Units Requirements Test 
Parameters 

Test 
Method 

Conventional Density Kg/m3  ≥ 930 (base polymer) 23 °C ISO 1183 - 
ISO 1872/1 
 

Melt Mass-flow Rate g/10 
min 

± 20% of value 
nominated by compound 
producer 

190 °C 
condition 18 

ISO 1133 
 

Thermal Stability Minutes > 20  200 °C (2) ISO TR 
10837 

Volatile Content at 
Extrusion 

mg/kg ≤ 350  ISO 4437 
Annex. A 
 

Water Content (3) mg/kg ≤ 300  ASTM D 
4019 
 

Carbon Black 
Content 

% 
(m/m) 

2,0 ≤…….≤ 2,5  ISO 6964 
 

Carbon Black 
Dispersion (4) 

Grade ≤ 3  ISO DIS 
11420 
 

Pigment Dispersion 
(5) 

Grade ≤ 3  ISO DIS 
13949 
 

Resistance to Gas 
Constituents 

h ≥ 20 80 °C 2 
Mpa 

ISO 4437 
Annex. B 

Resistance to rapid 
crack propagation 
(RCP) (6) 
 
 
Full Scale (FS) test: d 
≥ 250mm 

Mpa The critical pressure in 
the FS test shall be 
greater than or equal to 
the value of the MOP of 
the system multiplied by 
1:5 
 

0°C ISO DIS 
13478 
 

Or 
 
S4 Test: in principle 
according to all 
diameters (7) 

Mpa 
 

The critical pressure in 
the S4 test shall be equal 
to or greater than the 
value of the MOP of the 
system divided by 2,4 (8) 
 

0°C ISO DIS 
13477 
 

Resistance to slow 
crack growth en > 
5mm 

h 165 165 80 °C, 
8,0 bar (f) 
(9) 
80 °C, 9,2 
bar (f) (10) 

ISO DIS 
13479 
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• Nonblack compound shall conform to the weathering requirements to ISO 4437 

• Test may be carried out at 210°C providing that there is a clear correlation to the 
results at 200°C, in case of dispute the reference temperature shall be 200°C 

• Only applicable if the compound does not conform to the requirement for volatile 
content. In case of dispute the requirements for water content shall apply 

• Carbon black dispersion for black compounds only. 

• Pigment dispersion method for non-black compounds only. 

• Only applicable for fittings which incorporate extruded pipe elements. 

• Shall be performed on pipe with a wall thickness of ≥15 mm. 

• This factor 2.4 is still under study and may be subject to change. If the 
requirement is not met, then retesting by using the Full Scale (FS) test shall be 
performed 

• Test parameter for PE 80. 

• Test parameter for PE 100. 
 

4.0  DESIGN 

• Fittings shall be designed for system operation at the pressures given in Table – I 

• Fittings shall be free from cracks, voids, blisters, distortion, dent or other defects. 

• Fittings shall be capable of being fusion jointed to pipes using control boxes. The 
fittings shall exhibit the strengths and fusion compatibility with, pipes of respective 
sizes. 

• Each fitting shall be bar coated and shall have a permanent fusion indicator. 

• Heating coil design shall be such that it should not be damaged during assembly 
leading to short circuit of heating coil. 

 
4.1  Electrofusion Socket Fittings 

Electrofusion Socket Fittings shall incorporate a method of controlling pipe 
penetration within each socket. The inner cold zone of each socket shall not be 
less than (0.1 d + 5) mm for sizes upto 125 mm & 0.1 d for sizes greater than 125 
mm. 

 
4.2  Tapping Tees 

Tapping tees shall be capable of installation by a force between 1 kN and 1.5 kN 
applied from above and on the center line of the tapping tees stack. The tapping 
tees shall provide a means of cutting through the pressurized main pipe and 
allowing the gas flow into the outlet pipe. 
 

4.3  Transition Fitting 
 

To make connection between GI/ steel pipe and MDPE pipe specially and only 
electro fusion transition fitting should be used by contractor without any cost to 
MNGL.  
 

5.0 ELECTRICAL CHARACTERISTICS 
 

For each size and type of fitting, the manufacturer shall declare the nominal 
resistance of the heating element and specify the production tolerances. 
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The manufacturer shall demonstrate that satisfactory joint can be made using the 
extremes of these tolerances.  

 
All fittings shall have mechanically shrouded male electrical terminals. The fittings 
terminals connections shall be suitable for use with voltage less than or equal to 
48 volts. Considerations should be given to the design of the shroud with respect 
to impact damage. When hollow terminal pins are used, the hole at the top of the 
pin shall be less than 1 mm diameter. The terminal pin material shall be corrosion 
resistant and the surface finish shall be N7. 

 
Fitting’s incorporation two electrofusion sockets shall have both sockets fused in a 
single operation. 
 
The heating elements shall be suitable designed to prevent short circuiting or 
local overheating/ under heating during the fusion operation. Protective coating 
applied to the heating element shall not have a detrimental effect on the joint. 
 
The heating element wire shall not be disturbed during assembly. 

 
6.0  DIMENSIONS 
 
6.1  Measuring Temperature 

Fittings shall not be measured within 24 hrs. of manufacturer to allow for 
normalization. The fittings shall be measured at an ambient temperature of 23 ± 
2°C, after a conditioning period of 5 Hrs. 
 
Methods of measurements shall provide the appropriate degree of accuracy, and 
the reference conditions specified in this clause 6 apply in case of disputes in 
dimensional measurement. 
 

6.2  Dimensional Stability 
 
6.2.1  Couplers (Including all forms of socket fittings) 

All coupler dimensions shall conform to their specified value when the fitting has 
been stored for a period of 12 months at a temperature of 30 ± 
2°C. 

6.2.2  Tapping Tees and Branch Saddles: 
All tapping tee and branch saddle dimensions shall conform to their specified 
agreed values when the fitting has been stored for a period of 12 months at a 
temperature of 30 ± 2°C. 

 
TABLE 3: SOCKET DIMENSIONS 

Pipe Size d 
mm 

Limits for average diameter d 
on each fitting measured over 
apparent fusion length L mm 

Apparent 
fusion length 

L mm 

Penetration 
depth L mm 

 

 Maximum Minimum Maximum Minimum 

16 16.6 16.4 15 41 

20 20.6 20.4 16 41 

25 25.6 25.4 18 41 

32 32.9 32.5 18 41 
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Notes: 
 
The apparent fusion length, L, is the length of the integral heating elements, from the first 
regular section of the element to the end of the regular section, on one side of the fitting. 
This dimension to be measured from outside edge to outside edge of wire. 

• Any protrusions into the bore of the fitting (e.g. centralization ribs) shall not 
prevent easy assembly in the field. 

• The overall length of a straight coupler is equal to twice the quoted maximum 
penetration depth L. 

 
TABLE 4: OVERALL LENGTH OF REDUCERS 

 

Major Diameter 
mm 

 

Maximum Length 
mm 

 

25 90 

32 90 

63 120 

90 180 

125 215 

180 280 

200 245 

225 260 

250 280 

280 300 

315 320 

 
 
 
 
 
 
 
 
 

40 41.0 40.6 18 49 

50 51.1 50.7 20 55 

55 56.1 55.7 21 63 

63 64.1 63.7 23 63 

75 76.3 75.9 25 70 

90 91.5 91.1 28 79 

110 111.3 111.1 32 82 

125 126.7 126.2 35 87 

140 141.7 141.2 38 92 

160 162.1 161.4 42 98 

180 182.1 181.5 46 105 
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TABLE 5: BRANCH SADDLE ASSEMBLY OUTLET LENGTH 
 
 

Off-take 
Size mm 

Shut-off 
method 

Dimension from flange face 
to crown of main 

Dimension from pipe end to 
crown of main 

Class B 
fitting mm 

Class B 
fitting mm 

Class B 
fitting mm 

Class B 
fitting mm 

63 Valve - - - - 

63 Squeeze - 260* - - 

90 Valve - - 400 - 

90 Squeeze 400 180** - - 

125 Valve - - 550 - 

125 Squeeze 360 180*** - - 

180 Valve - - 750 - 

180 Squeeze 360 180+ - - 

250 Valve - - - - 

250 Squeeze 360 180++ - - 

 
* Flange size DN 50 
** Flange size DN 100 
*** Flange size DN 150 
+ Flange size DN 250 
++ Flange size DN 250 
 
7.0  PERFORMANCE REQUIREMENTS 
 
7.1 Mechanical Characteristics 
 

Fittings shall be tested using pipes, which conform to ISO 4437, Test samples 
shall be assembled in accordance with ISO DIS 11413, following the technical 
instruction of the manufacturer and using fusion equipment conforming ISO DIS 
12176.2.  
 
When tested in accordance with the test methods as specified in table – 6 
using the indicated parameters, the fittings have mechanical characteristics 
confirming to  the requirements given in Table 6. 

 
TABLE 6: MECHANICAL PROPERTIES 

 

Characteristics Units Requirements Test Parameters Test 
Method 

Hydrostatic 
strength at 
20°C 
 

H Failure time ≥ 
100 
 

End caps 
orientation 
conditioning time. 
Type of test 
circumferential 
(hoop) stress 
pipe PE 
80, PE 100, Test 
temperature. 

Type a) free 
1 
h 
9 Mpa, 12.4 
Mpa, 20°C 
 

ISO DIS 
9356 
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Hydrostatic 
strength at 
80°C 

H Failure time ≥ 
165 
 

End caps 
orientation 
conditioning time. 
Type of test 
circumferential 
(hoop) stress 
pipe PE 
80, PE 100, Test 
temperature. 
 

Type a) free 
12 
h water-in 
water 
4.6 Mpa 5.5 
Mpa 80°C 
 

ISO DIS 
9356 
 

Hydrostatic 
strength at 
80°C 
 

H Failure time ≥ 
1000 
 

End caps 
orientation 
conditioning time. 
Type 
of test 
circumferential 
(hoop) stress 
pipe PE 
80, PE 100, Test 
temperature. 

Type a) free 
12 
h water-in 
water 
4 Mpa, 5 
Mpa, 80°C 
 

ISO DIS 
9356 
 

Cohesive 
resistance 
 

mm Length of 
initiation of 
brittle fracture 
L/3 

Test temperature 
choice 
of method 

23°C ISO 13954 
(A) 
ISO 13955 
(A) 
ISO 13956 
(B) 
 

Impact strength 
(B) 
 

 No failure 
No leakage 
 

Test temperature 
Falling height 
Mass of the 
striker 
 

20°C 
23°C 
5m 
5kg 

ISO DIS 
13957 
 

 
(A)  Electrofusion Socket Fittings 
(B)  Tapping Tees 

For hydrostatic strength test at 80°C only brittle failure shall be taken into 
account. If ductile failure occurs before the required time, a lower stress shall be 
selected, and the minimum test time will be obtained from the line through the 
stress/ time points given in Table – 7. 

 
TABLE 7 

 
Hydrostatic strength (80°C) – Stress/ 
Minimum Failure Time Correlation 

 

PE-80 PE-100 
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Stress Mpa Minimum Failure 
Time 

h 

Stress Mpa Minimum Failure 
Time 

h 

4.6 165 5.5 165 

4.5 219 5.4 233 

4.4 293 5.3 332 

4.3 394 5.2 476 

4.2 533 5.1 688 

4.1 727 5.0 1000 

4.0 1000   

 
7.2  Physical Characteristics 

 
When tested in accordance with the test methods as specified in Table 8 using the 
indicated parameters, the fittings shall have physical characteristics conforming to 
the requirements given in Table 8. 

 
TABLE 8: Physical Characteristics of Fittings 

 

Property Units Requirements Test 
Parameters 

Test Method 

Thermal 
Stability 

minutes > 20 200o C (1) ISO TR 
10837 

Melt Mass 
Flow Rate 
(MFR) 
 

g/10 
min 
 

0.2 ≤ MFR ≤ 1.4 and 
after processing 
maximum deviation of ± 
20% of the value 
measured on the batch 
compound 

Condition 
18 
 

Rate 
ISO 
4440.1 
 

 
(1) Test may be carried out at 210 °C providing that there is a clear 

correlation to the results at 200 °C, in case of dispute the reference 
temperature shall be 200 °C. 

 
7.3  Technical File 
 

The manufacturer of the fittings shall make availability of a technical file 
(generally confidential) with all relevant data to prove the conformity of the fittings 
to this specification. It shall include all results of the type testing and shall 
conform to the specification relevant technical brochure (e.g. ISO 12093 for 
electro fusion fittings). 

 
The technical description of the manufacturer shall include the following 
information: 

 
1.  Field of appliance (pipe and fitting temperature limits SDR’s and out of 

roundness): 
2.  Assembly instructions: 
3.  Fusion instruction (fusion parameters with limits) 
4.  For saddles and tapping tee: 
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-  The means of attachment (tools and/ or under clamp). 
-  The need to maintain the under clamp in position in order to 
 ensure  the performances of the assembly. 

 
For electro fusion fitting, the format of the technical brochure shall conform to ISO 
DIS 12093.  
 
In the event of modification of the fusion parameters, the manufacturer shall 
ensure that the joint conforms to this standard. 

 
8.0  MARKING 

Following information shall be embossed upto height of 0.15 mm onto the fitting 
and also in the form of bar code: 
a)  The manufacturer’s identity 
b)  The size of the fitting in mm 
c)  Material and Designation 
d)  The date of manufacturer (code may be used) 
e)  Fusion time in seconds 
f)  Cooling time in minutes 
g)  Fusion parameters in BAR code 
h)  Lot Number. 
 
The information may be printed on a label associated with the fitting. 

 
9.0  PACKAGING 

The fittings shall be packaged in bulk or individually protected where necessary in 
order to prevent deterioration. Whenever possible, they shall be placed in airtight 
plastic bags in cardboard boxes or cartons. 
 
The cartons and/or individual bags shall bear at least one label with the 
manufacturer’s name, date of manufacturer, type and dimensions of the part, 
number of units in the box, and any special storage conditions and storage time 
limits. 

 
Note: 

All the fittings required shall be bar coded electro fusion fitting type. In case 
bidder is quoting for spigot fittings, the necessary electro fusion coupler for all 
non-Electrofusion ends shall be included in the complete package. 
 
The transition fittings shall also be bar coded electro-fusion type for PE 
connection, NPT Female threading confirming to ANSI B1.20.1 for G.I connection 
& butt welded for carbon steel end. 
 
The carbon steel material of transition fittings shall be confirming to APL 5L x 42 
and thickness shall be of 4.8 mm. 
 
All the fittings shall be used for the network operating at 4.0 Bar (g) Pressure. 
 

38.1.  ISSUE OF WORK INSTRUCTIONS 
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38.1.2 The rates to be quoted by contractor shall be inclusive of all preparatory / bye 

works, platforms, materials, labor, skills, supervision, tools, taxes, duties, levies, 
salaries, wages, overheads, profits, escalations, fluctuations in exchange rates 
and no change in the rates shall be admissible during tenancy of the contract. 

 
38.1.2  The schedule of items of SOR have been described in brief and shall be held to 

be complete in all respect including safety requirements, tests, inspection, QA/ 
QC works, enabling and sundry works. The payment shall be made against 
completed and measured works only. No extra works whatsoever shall be 
considered in execution of these items. 

 
38.1.3  PROGRESS OF WORK 

The contractor shall proceed with the work under the contract with due expedition 
and without delay.  

 
The EIC may direct in what order and at what time the various stages or parts of 
the work under the contract shall be performed. 

 
38.1.4  WORK SHEETS 
 
      1.  The quantities and other details will be checked by MNGL 's site engineer and the 

same shall be incorporated in measurement cards, signed & dated as certified on 
site. The cards will then be approved by the EIC. 

 
      2. Measurement sheets shall be prepared based on the measurement cards and 

checked and certified by the site engineers for billing purpose. 
 
     3.  If measurement sheets submitted are illegible, incomplete or incorrectly booked, 

they will be returned to the contractor. 
 
 
38.1.5 PERMISSIONS / APPROVALS 

Contractor shall be responsible for obtaining approval from authorities, if required 
for completion of the work. Contractor must take the prior appointment from the 
resident for carrying out the work. 

 
38.1.6 RIGHT-OF-USE SURVEY AND MARKING 

The route of the pipeline to be installed shall be decided with consent of the 
consumer and SE / EIC. Contractor must ensure that the persons/ workers/ 
supervisors/workers at site shall have proper identity cards prior to entering the 
premises of the consumer. 

 
No temporary or permanent deposit of any kind of material resulting from the 
work shall be permitted in the approach and any other position which might 
hinder the passage and / or natural water drainage or any area where there is 
objection from consumer. 

 
The contractor shall obtain necessary permissions from landowners and tenants 
and shall be responsible for all damages caused by the construction and use of 
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such approaches, pavements, gardens, rooms, walls, roof etc., at no extra cost to 
MNGL. 

 
A survey will be conducted jointly by MNGL and the contractor at each premises 
or housing colony to be supplied. The survey record will note customer details, 
the potential gas supply points and proposed meter positions and estimates of 
material quantities. The contractor's representatives will make as sketch of the 
agreed pipe routes, if necessary. 

 
The contractor will be responsible for contacting the customer and making the 
necessary arrangements for access, and appointments to carry out the work. 
MNGL will not be responsible for any time lost due to broken appointments or 
disputes with customers. 

 
The contractor shall confine its operations within limits of the Right - in-use. The 
contractor shall restore any damage to property outside ROU, attributable to him.  

 
The contractor shall also carry out all necessary preparatory work if needed to 
permit the passage of men and equipment. Lights, curbs, signs shall be provided 
wherever and / or required by the MNGL necessary to protect the public. 
 

38.1.7 PROTECTION OF STRUCTURES AND UTILITIES 
The contractor shall at his own cost, support and protect all buildings, walls, 
fences or other structures and all utilities and property which may, unless so 
protected, be damaged as a result of the execution of the works. He shall also 
comply with the requirements in the specification relating to protective measures 
applicable to particular operations or kind of work. 

 
While painting contractor must take care of the consumer premises while carrying 
out the job/ such as spillage on floor, walls, ceilings, sunshades etc. if the same 
does occur, the contractor is to immediately make good to original. 
 

38.1.8 INSPECTION / DOCUMENTS 
i)  Inspect shall be carried out as per MNGL Technical Specification. 
ii)  MNGL representative or third-party inspection agency appointed by MNGL 

shall carry out stage wise inspection during manufacturing / final 
inspection. 

iii)  Vendor shall furnish all the material test certificates, proof of approval / 
license from specified authority as per specified standard, if relevant, 
internal test / inspection reports as per MNGL Technical Specification and 
specified code for 100% material, at the time of final inspection of each 
supply lot of material. 

iv)  Even after third party inspection, MNGL reserves the right to Select a 
sample of tube randomly from each manufacturing batch and have these 
independently tested. Should the results of these tests fall outside the 
limits specified in MNGL Technical specification, then MNGL reserves the 
rights to reject all production supplied from the batch. 
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39.        RESTORATION 
 

Restoration of existing ground features such as grass/turfing, paving, roads, 
drains, concrete, floral beds, fencing, titles, flooring masonry etc. to original 
condition and to match with adjoining conditions- functionally and aesthetically up 
to the entire satisfaction of MNGL any other third-party agency designated by 
MNGL and local authorities, failing which, it will be done at the risk and cost of the 
contractor. Obtaining satisfactory completion certificates for the restoration work 
done from the concerned authorities. 
 
The contractor will be responsible for the maintenance of all restoration carried 
out, for the duration of the contract guarantee period. 

 
The contractor is to ensure the restoration work is properly supervised, and that 
the material used is suitable for the purpose and proper. Where the required 
standards are not achieved the contractor will be required to replace the defective 
reinstatement work. 

 
40.0  SPECIAL NOTES PERTAINING TO SCHEDULE OF RATES (SOR) 

 
ii)  The quantities mentioned in the SOR are indicative and shall not be 

binding on MNGL. The quantities may be increased, decreased or 
deleted at the time of actual execution and as per discretion of 
Owner/ Engineer-in-charge. The unit rate shall be operated to work 
out for the payment to Contractor. 

 
iii)  The payment will be made as per actual certified measurement at  

  site. 
 
i) The scope as mentioned in the SOR is of indicative nature only and 

shall include all activities as detailed in the relevant clauses of the 
respective Particular Job Specifications, Technical Specifications, 
Data Sheets & drawings, etc. 

 
41.0 PENALTY 
 

Penalty Clause 

  The below penalty is additional from the Price reduction schedule define in GCC 

1 Safety 

  

If MNGL will provide the PPEs and Barricades etc. from third party, the cost of the 
same will be recovered from upcoming RA bill with addition of 25% administration 
charges. Or A penalty of Rs 2,000/- shall be applicable for each written 
communication (e-mail, letter, audit report etc.) of non- compliance of safety. 

2 
Non submission of documents, report, As-built etc. or breach of contract 
requirements etc. 

  

Contractor is committed to submit the demanded, required documents/ reports / As-
built and provide the contract requirements, attend the meeting, manpower, tools, 
equipment etc. within time, if fails a penalty of Rs 10,000.00 per incident will be 
applicable. 
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3 Under the influence of alcohol/ Misbehavior with MNGL employee/Staff 

  
 If any contractual employee/staff is found under the influence of alcohol while 
executing work penalty of Rs. 50000.00/- will be imposed with or without contract 
termination. 

4 Delay in work  

  
If the contractor fails to execute the work as per time frame/instructions from EIC 
penalty of Rs. 5000/- per day or maximum up to 5% of the Job will be imposed for 
delay in work. 
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PART - F 
 

SCHEDULE OF RATES 
 

Item: TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 (TWO) YEARS FOR 
SHIFTING OF MDPE GAS PIPELINE & RESTORATION WORK FOR PNG & CGD 
NETWORK OF MNGL, PUNE. 
 

Schedule of Rates (SOR) is enclosed on e-tendering portal. 

 
Evaluation Formula: Evaluation shall be done as per Clause No. 3.0 of 
Annexure – I to IFB. 

 
Note: The quantities indicated in SOR against all individual items are tentative and may vary 
considerably depending upon site condition, methodology adopted as per site requirement 
with due approval of Owner/ Consultants.  
 
General Note:  
 
1.  All SOR item shall be quoted by the bidder in the price part of the bid, otherwise bid 
 will be rejected.  
 
2.  Prices quoted shall be inclusive of all taxes/duties and nothing extra shall be payable 

 by the owner except for statutory variation in Goods & service tax rate during the 
 contractual period.  

 
3. Bidder shall note that any error in estimating these taxes & duties (GST) will 

 be to Bidder's Account. 
 
4. The schedule of rates shall be read in conjunction with other sections with this Biding 
 document. 
 
5. The contractor is deemed to have studied the details of services to be done within the 

 time schedule and should have acquainted himself of the conditions prevailing in the 
 region(s) 

 
Bidder’s Signature & Seal ____________ 

 
 
 
 
 
 

 


