
 

 

 
 
 

MAHARASHTRA NATURAL GAS LTD 
(A joint venture of GAIL(India) Ltd & BPCL) 

 
 
 

CNG & CITY GAS DISTRIBUTION PROJECT 
FOR PUNE GA 

 
Bid document for  

Rate contract for period of 2 years for Conducting Hazard 
and Operability (HAZOP) & Quantitative Risk Analysis 

(QRA) of MNGL installation by third party for Pune, 
Nashik, Sindhudurg, Ramanagara, Nanded and Nizamabad 

GA of MNGL 
 

UNDER OPEN DOMESTIC COMPETITIVE BIDDING 
(THROUGH E-TENDERING MODE) 

 
 
 

Bid Document No.: MNGL/CP/2023-24/26 Dt: 31.05.2023 
 

 
 

 
 
 
 
 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for Rate contract for period of 2 years for 
Conducting Hazard and Operability (HAZOP) & 
Quantitative Risk Analysis (QRA) of MNGL installation 
by third party for Pune, Nashik, Sindhudurg, 
Ramanagara, Nanded and Nizamabad GA of MNGL 
 

Bid No.: MNGL/CP/2023-24/26 
 

 

Page 2 of 147 

 
CONTENTS 

 
 

PART – A :  1. INVITATION FOR BIDS 

2. ACKNOWLEDGEMENT CUM CONSENT LETTER 

3. SUBMISSION OF BID 

 

PART – B :  1. INSTRUCTION TO BIDDERS 

2. ANNEXURES TO INSTRUCTIONS TO BIDDERS 

 

PART – C : 1. GENERAL CONDITIONS OF CONTRACT 

   2. SCOPE OF WORK & SPECIAL CONDITIONS OF   

   CONTRACT (SCC) 

  3. SCHEDULE OF RATES (SOR) 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for Rate contract for period of 2 years for 
Conducting Hazard and Operability (HAZOP) & 
Quantitative Risk Analysis (QRA) of MNGL installation 
by third party for Pune, Nashik, Sindhudurg, 
Ramanagara, Nanded and Nizamabad GA of MNGL 
 

Bid No.: MNGL/CP/2023-24/26 
 

 

Page 3 of 147 

 
 

 
 
 
 
 
 
 
 

PART - A 
 

 
1.0 INVITATION FOR BIDS (IFB) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for Rate contract for period of 2 years for 
Conducting Hazard and Operability (HAZOP) & 
Quantitative Risk Analysis (QRA) of MNGL installation 
by third party for Pune, Nashik, Sindhudurg, 
Ramanagara, Nanded and Nizamabad GA of MNGL 
 

Bid No.: MNGL/CP/2023-24/26 
 

 

Page 4 of 147 

SECTION-I 
INVITATION FOR BIDS (IFB) 

 
BID DOCUMENT NO.: MNGL/CP/2023-24/26                         Date: 31.05.2023 
 
M/s Maharashtra Natural Gas Ltd., Pune invites online bids (Technical & Financial) UNDER TWO BID 
SYSTEM from eligible bidders for the item(s) in complete accordance with the Bid Documents. 
 
1.0 TENDER INFORMATION 
  

Tender document number MNGL/CP/2023-24/26 dated 31.05.2023 
 

ITEM(S) Tender for Rate contract for period of 2 years for 
Conducting Hazard and Operability (HAZOP) & 
Quantitative Risk Analysis (QRA) of MNGL 
installation by third party for Pune, Nashik, 
Sindhudurg, Ramanagara, Nanded and 
Nizamabad GA of MNGL. 
 

TYPE OF BID Open Domestic Competitive Bidding 
 

TIME SCHEDULE As per Scope of Work of Vol II of II of tender document 
 

EARNEST MONEY/  BID SECURITY Rs. 27,000/- in the form of Demand Draft/BG to be in 
favour of “Maharashtra Natural Gas Ltd.” payable 
at Pune. 
 
Account Details for NEFT / RTGS for EMD: 
Name of the Beneficiary : M/s Maharashtra Natural Gas 
Limited 
Name of the Bank & Address : State Bank of India 
Branch : Industrial Finance Branch, "Tara Chambers", 
Pune-Mumbai Road, Wakadewadi, Pune-411 003 
A/c No. : 35310073625                     
IFSC Code : SBIN0008966 
 

BID SECURITY VALIDITY 6(SIX) months from bid due date 
 

TENDER FEE ((Non-refundable) 
 

Not applicable 

BID VALIDITY 
 

4(four) months from the bid due date 

Pre-bid meeting date and time Not applicable 
 

Bid submission due date and time 07.06.2023 till 15:00 Hrs. IST 
Bid Submission at https://etenders.gov.in 
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Techno-commercial bid opening date 
and time 
 

08.06.2023 at 16:00 Hrs. IST 
 

Price bid opening date and time Date and time shall be intimated later 
 

Address for submission of EMD/Bid 
Security and venue for pre-bid 
meeting and opening of bids 

Asst Manager (C&P)  
C&P Department, 
Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner,  
Pune – 411045 
 

Contact details Telephone: +91 (20) 25611000/1190/1156  
Email: gasaid@mngl.in / kavita.sadaphule@mngl.in 
 

BIDDER ELIGIBILITY CRITERIA & 
BID EVALUATION CRITERIA 
 

As per Annexure – I to IFB 
 

 
NOTE: Bidders are advised to complete the registration with e-tender portal (https://etenders.gov.in) 
at least two working days prior to bid submission date. 
 
Please note that in accordance with the general conditions of tender, MNGL may amend these dates 
of the tender process at its sole discretion. In case any of the specified dates are declared a public 
holiday, the deadline shall be the next working date.  
 
2.0  BIDDING PROCEDURE  

 
Bidding will be conducted through Open Domestic Tendering. Single Stage Two Bid system 
is adopted for this tender. The submission and opening of bids will be through e-tendering 
mode at https://etenders.gov.in/eprocure/app. Tender document can be downloaded from 
the website https://etenders.gov.in/eprocure/app or from e-tender link given on official 
MNGL website www.mngl.in.  
 
Note: To participate in the e-tendering, it is mandatory for the bidders to have user ID & 
password. For this purpose, the bidder has to register itself on CPPP’s website 
https://etenders.gov.in/eprocure/app. Please also note that the bidder has to obtain digital 
signature token for applying in the tender and in general, activation of registration may take 
24 hours subject to the submission of all requisite documents required in the process.  
 
Note: MNGL in no way shall be responsible if the bidder fails to apply due to non-possession 
of Digital Signature & non registration.  
 
(The bids have to be submitted online in electronic form on 
https://etenders.gov.in/eprocure/app only. No physical bids will be 
accepted.) 
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3.0  DOWNLOADING OF TENDER DOCUMENT  

 
The tender document is available for downloading from CPPP’s e-tendering website 
https://etenders.gov.in/eprocure/app or from e-tender link given on official MNGL website 
www.mngl.in for viewing / participation of the eligible bidders. Bidders meeting the bid 
evaluation criteria who intend to submit their bid may download the tender for submission by 
the bid due date and time. Bidder shall give an undertaking on his letter-head that the contents 
of the bidding document have not been altered or modified. Bid evaluation criteria shall be 
applicable for all the bidders.  
 
Disclaimer clause: Bidders are advised to visit CPPP’s e-tendering website and MNGL 
website regularly for any updates on the tender. The ignorance to visit the website will not be 
accepted as a reason for any gap / missing information like corrigenda, amendments, 
clarifications etc.  
 

4.0  PRE-BID MEETING:  
 
The bidder(s) or their designated representatives, who have downloaded the bid document, 
or to whom tender document has been issued and intend to bid are invited to attend the pre-
bid meeting. Bidder(s) queries if any, must reach Purchaser office at least one day prior to 
pre-bid meeting date. The pre bid meeting can be organized through video conferencing or 
physically. In case of physical meeting, the venue of pre bid meeting is MNGL office at Pride 
Purple Coronet, 2nd Floor, Baner Road, Baner, Pune – 411045.  
 
Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 
Corrigendum / addendum, if any, to the tender document, shall be hosted on the website 
subsequent to the pre-bid meeting.  
 
Bidders may also note that the registration process for new bidders on e-tender portal shall 
take a minimum of 24 hrs. Hence, bidders are advised to kindly complete their registration on 
e-tender portal well in advance of the pre-bid meeting.  
 
In case of pre-bid meeting through video conferencing, Link shall be sent to all the interested 
bidders by the purchaser.  
 
Instructions to bidders for Pre-bid meeting through video conferencing: All bidders intending 
to attend pre-bid meeting must send their interest through email (at least 2 hours prior to the 
scheduled time of pre-bid meeting) to the purchaser. E-mail received from bidders within 
specified timeline shall be invited through email to attend the meeting.  
 
Advisories for the bidders attending the pre-bid meeting:  
 
(1) All the Bidders who have submitted their registration details and interest to attend the pre-
bid meeting will be invited to join as guests through the link shared in mail.  
 
(2) All bidders/participants mandatorily have to pin MNGL screen on their computer screens 
during the pre-bid meeting.  
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(3) Bidders shall be allowed to discuss their queries in sequence of their responses received.  
 
(4) Time slot shall be allotted to each bidder to ask his queries.  
 
(5) Recording of the pre-bid meeting by the bidders is strictly prohibited. Subsequent to pre-
bid meeting, corrigendum shall be issued by the purchaser regarding clarifications or queries 
raised during meeting.  
 

5.0  OTHERS: 
 
5.1  Bid Document is non-transferable. 
 
5.2  Bids complete in all respects should reach on or before the BID DUE DATE AND TIME. Bids 

through Fax/ E-mail shall not be considered. 
 
5.3  The Bid Document calls for offers on single point "Sole Bidder" responsibility basis. 
 

Order will be placed on the "Sole Bidder" alone (in whose name the bid document has been 
issued) who will be responsible for all contractual purposes. 

 
Further the bidders are advised to ensure that their offer is on single bidder responsibility basis 
and in total compliance of scope of supply as specified in Bid Document. 

5.4  The bid should be prepared by the "Sole Bidder" and should be sent to MNGL directly. MNGL 
reserve the right to reject offers made by intermediaries’ representatives. 

 
5.5  Bidder shall ensure that Bid Security having a validity of 6(SIX) months from the bid due date, 

must accompany the offer in the format made available in the Bid Document. 
 
5.6  This Invitation for Bids (IFB) is an integral and inseparable part of the enclosed Bid Document. 
 
5.7  MNGL reserves the right to accept or reject any or all offers without assigning any reason, 

whatsoever. 
 
5.8  ZERO DEVIATION TENDER 
 

Bidder shall note that if any deviations are taken to the under mentioned provisions of Bid 
Documents by the Bidder the bid is liable to be rejected:- 

 
i)  Do not meet BEC Criteria 
ii)  Bid Security 
iii)  Performance Security (Contract Performance Bank Guarantee), 3% of Annualized 

Contract/Order value 
iv)  Delivery Period 
v)  Terms of Payment 
vi)  Force Majeure 
vii)  Resolution of Dispute/Arbitration 
viii)  Termination of Contract, 
ix)  Warranty and Guarantee 
x)  Offer not submitted for complete scope of work 
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xi)  Firm prices 
xii)  Prices not quoted as per Schedule of Rates formats. 
xiii)  Bidder have been banned by Government of India or any its Agency/ Undertaking/ Department 

of Government of India. 
xiv)  Bidder is under liquidation. 
xv)  Bids not conforming to technical specification/requirements. 
xvi)  Any other such provisions if specifically stipulated elsewhere in the Bid Document. 
xvii)  Price Reduction Schedule. 

However, MNGL reserve the right to request the bidder to withdraw the deviations 
against above-mentioned provisions of Bid Documents. 
 
THIS IS NOT AN ORDER 

Yours faithfully, 
for Maharashtra Natural Gas Limited, Pune 

 
Kavita Sadaphule 

Asst. Manager (C&P) 
 

Encl.  1.  Vol.-I of II & Vol.-II of II of the Bid Document. 
Note: 
 
Please confirm your intention to quote or not within 5 days. In case not 
intending to quote then please give your valuable feedback to us. 
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ANNEXURE-I to IFB 
 

BIDDER’S ELIGIBILITY CRITERIA  
 

1.0  BRIEF PROJECT DETAILS 
 
Maharashtra Natural Gas Limited (MNGL) is a joint venture company of M/s. GAIL 
(India) Limited & M/s. Bharat Petroleum Corporation Limited (BPCL). MNGL has been 
set up to distribute natural gas for household / commercial sectors including setting 
up CNG filling stations for vehicle in Pune, Nashik-Dhule & Sindhudurg Geographical 
Area in Maharashtra & Ramanagara in Karnataka. 

 
2.0  SCOPE OF WORK 

 
This tender deals with Rate contract for period of 2 years for Conducting Hazard 
and Operability (HAZOP) & Quantitative Risk Analysis (QRA) of MNGL 
installation by third party for Pune, Nashik, Sindhudurg, Ramanagara, Nanded 
and Nizamabad GA of MNGL. 
 

 
3.0 BIDDER’S ELIGIBILITY CRITERIA: 
 
3.1  Bidder should have executed similar work for conducting of HAZOP and QRA in any 

CGD/Oil & Gas industry for minimum order value of Rs. 3.40 Lakhs in single work 
order in preceding 5 years reckoned from the final bid due date. 

 
Bidder must submit documentary evidence of experiences such as work order / letter 
of award and its completion certificate /Execution certificates from client in support of 
meeting above criteria along with the bid. 

 
In absence of requisite documents, MNGL reserve the right to reject the bid without 
making any reference to the bidder. 
 

3.2  EVALUATION AND AWARD OF WORK: 
 

Evaluation shall be done on overall basis at least cost to the Purchaser.  
 
Note: In case of tie between L1 bidder, the order shall be placed on the bidder having 
highest turnover during the preceding 3 Financial Years i.e. 2019-20, 2020-21 and       
2021-22. 

 
 
 
 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for Rate contract for period of 2 years for 
Conducting Hazard and Operability (HAZOP) & 
Quantitative Risk Analysis (QRA) of MNGL installation 
by third party for Pune, Nashik, Sindhudurg, 
Ramanagara, Nanded and Nizamabad GA of MNGL 
 

Bid No.: MNGL/CP/2023-24/26 
 

 

Page 10 of 147 

Annexure- I to IFB 
FORMAT-A 

 
ANNUAL TURNOVER 

 
Applicant’s Legal Name  :     Date: 
        Tender No.: 

 
Page ……… of ……….. 

 
Each bidder must fill in this form (Single Entity) 

 
Annual Turnover data for the last 3 audited financial years. 
 
Year  
 

Currency  Amount  Exchange 
Rate (*)  

Amount 
(INR) (*) 

Year 1: 
 

    

Year 2: 
 

    

Year 3: 
 

    

 
1.  The information supplied should be the – Annual Turnover of the applicant. 
2.  A brief note should be appended describing details as per audited results. 
3.  Indicate Financial year if it is different from April to March. 

 
Signature of Bidder 

(*) To filled by Owner  
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Annexure- I to IFB 
FORMAT-B 

FINANCIAL SITUATION 
 
Applicant’s Legal Name  :     Date: 
        Tender No.: 

 
Page ……… of ……….. 

 
Each bidder must fill in this form 

FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR 
 

Sl. 
No. 

 

Description 
 

Year 
 

Amount Exchange 
Rate 

(*) 
 

Amount 
(INR) (*) 

 

1.  Current Assets    
2.  Current Liabilities    
3.  Working Capital (1-2)    
4.  
 

Net Worth 
Owners funds (Paid up 
share capital and Free 
Reserves & Surplus) 

   

5.  Profits before taxes    
6.  
 

Return on Equity (5/4) x 
100 

   

 
1. Attached are copies of the audited balance sheets, including all related notes, and 

income statement for the last Audited Financial year, as indicated above, complying 
with the following conditions. 

 
• All such documents reflect the financial situation of the bidder, and not sister or 
parent companies. 
• Historic financial statements must be audited by a certified accountant 
• Historic financial statements must be complete, including all notes to the financial 
statements 
• Historic financial statements must correspond to accounting periods already 
completed and audited (no statement for partial period shall be requested or 
accepted). 

Signature of Bidder 
(*) Applicable for foreign bidders to be filled by Owner. 
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2.0 ACKNOWLEDGEMENT CUM CONSENT LETTER 
 
To, 
M/s. Maharashtra Natural Gas Limited 
Pride Purple Coronet,  
301-302,Second Floor, 
Baner Rd, Above Bata Showroom,  
Baner, Pune – 411045 
Ph.No.: 91-20-25611000 
E-mail : gasaid@mngl.in 
 

Kind Attn: Kavita Sadaphule, Asst. Manager (C&P) 
 
Sub: Tender for Carryout the HAZOP & QRA of LNG & LCNG facility by third party at Nashik. 
 
Dear Sir, 
 
We hereby acknowledge receipt of complete set of Bid Document along with enclosures for the subject 
works. We understand that documents received remain property of M/s Maharashtra Natural Gas 
Limited and further undertake that the contents of the above bid documents shall be kept confidential 
and shall not be transferred. We indicate below our intentions with respect to the Invitation for Bid. 
 

a)  We intend to bid as requested and furnish following details with respect to our quoting 
office:- 

 
I)  POSTAL ADDRESS   : ___________________________________________ 

___________________________________________ 
___________________________________________ 

 
II)  TELEPHONE NO.   : ___________________________________________ 
 
III) TELEFAX NO.    : ___________________________________________ 
 
IV)  E-MAIL    : ___________________________________________ 
 
V)  CONTACT PERSON   : ___________________________________________ 
 
 

b)  We are hereby returning the bid document as we are unable to bid for the reasons 
given below. 

 
Reasons for non-submission of Bid: 
_________________________________________________________________________ 
_________________________________________________________________________ 
_________________________________________________________________________ 
 
COMPANY’S NAME  : ___________________________________________ 
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SIGNATURE   : ___________________________________________ 
 
NAME    : ___________________________________________ 
 
DESIGNATION   : ___________________________________________ 
 
DATE    : ___________________________________________ 
 
Note: Bidder is requested to furnish the details mentioned at (a) & (b) above as applicable, immediately 
after receipt of Bid Document. 

 
_____________________ 

 
(SIGNATURE OF BIDDER) 
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3.0 SUBMISSION OF BID 
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SUBMISSION OF BID 
 
From: 
 
M/s 
 
 
 
To: 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet,  
301-302, Second Floor, 
Baner Rd, Above Bata Showroom,  
Baner, Pune – 411045 
 
1.  I/We hereby tender for execution of the WORKS FOR Rate contract for period of 2 

years for Conducting Hazard and Operability (HAZOP) & Quantitative Risk 
Analysis (QRA) of MNGL installation by third party for Pune, Nashik, 
Sindhudurg, Ramanagara, Nanded and Nizamabad GA of MNGL as per TENDER 
DOCUMENT within the Time Schedule of completion of work for jobs, as separately 
signed and accepted by me/us, at the Schedule of Rates quoted by me/us for the 
whole work in accordance with Notice/Letter Inviting Tender, General Conditions of 
Contract, Special Conditions of Contract, Schedule of Rates of Completion of Job, 
and other documents and papers, all as detailed in the Tender documents. 

 
2.  It has been explained to me/us that the time stipulated for jobs and completion of 

WORKS in all respects and in different stages mentioned in the "Time Schedule" of 
completion of jobs and signed and accepted by me/us in the essence of the 
CONTRACT. I/We agree that in the case of failure on my/our part to strictly observe 
the Time of Completion mentioned for jobs or any of them and to the Final Completion 
of WORK in all respects according to the schedule set out in the said "Time Schedule" 
of completion of jobs. I/We shall pay compensation to the OWNER as per provisions 
and stipulations contained in General Conditions of Contract and I/We agree to 
recovery being made as specified therein. In exceptional circumstances, extension of 
time which shall always be in writing may, however, be granted by the Engineer-in-
Charge at his entire discretion for some items of work, and I/We agree that such 
extension of time will not be counted for the extension of completion dates stipulated 
for job and for the Final Completion of WORK as stipulated in the said "Time 
Schedule" of completion of jobs. 

 
3.  I/We agree to pay the Earnest Money and Contract Performance Bank Guarantee 

(CPBG) and accept the terms and conditions laid down in the memorandum below in 
this respect. 
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MEMORANDUM 
 

(a)  General Description of Work  ______________________________________ 
______________________________________ 
______________________________________ 

 
(b)  Earnest Money   Rs.____________________________________ 

(Rupees)_______________________________ 
______________________________________ 

 
The Earnest Money is payable in the manner set out in 
para 5 below. 

 
The Earnest Money, if the tender is accepted, will be 
adjusted against the Contract Performance Bank 
Guarantee (CPBG), when Earnest Money is paid by 
demand draft only. 

 
(c)  Contract Performance Bank  3% of the CONTRACT amount which will be paid  

Guarantee (CPBG)  in the manner set out in the General Conditions of 
Contract. 

 
4.  Should this tender be accepted, I/We hereby agree to abide by and fulfill all terms 

and conditions referred to above and in default thereof, to forfeit and pay to the 
OWNER or its successors or its authorized nominees such sums of money as are 
stipulated in conditions contained in General Tender Notice and other Tender 
Documents. 

 
5.  I/We hereby pay the Earnest Money of Rs.________________   ______ (Rupees 

________________________________________________ _) in Bank Demand 
Draft/Bank Guarantee No.___________________________ issued by 
_____________________________ (name and office of the State Bank of India or 
any Nationalized Bank) in favour of Maharashtra Natural Gas Limited, Pune. 

 
6.  If I/We fail to commence the work specified in the Memorandum in Para (3) above, or 

I/We to deposit the amount of Contract Performance Bank Guarantee (CPBG) 
specified in the Memorandum in (3) above, I/We agree that the said OWNER or its 
successors without prejudice to any other right or remedy be at liberty to forfeit the 
said Earnest Money in full, otherwise the said Earnest Money shall be retained by 
OWNER towards the Contract Performance Bank Guarantee (CPBG) specified in (3) 
above. The said OWNER shall also be at liberty to cancel the Notice of Acceptance 
of Tender if I/We fail to deposit the Contract Performance Bank Guarantee (CPBG) 
as aforesaid or to execute an Agreement or to start WORK as stipulated in the Tender 
Documents. 
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I/We enclose herewith evidence of my/our experiment of execution of works of similar 
nature and magnitude carried out by me/us in the prescribed proforma and also the 
Income- Tax Clearance Certificates. 

 
 
 

Dated the ________day of _______2023 
 
Witness: 
 
 
 
Name in Block Letters: 
 
 
Address: 
 
 

Yours faithfully, 
Signature of Tenderer(s) with the 

seal of the Firm. 
 
 
 
 

Name and Designation of authorized person signing the 
Tender on behalf of the Tenderer(s). 
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INSTRUCTIONS TO BIDDERS 
 
INSTRUCTION FOR ONLINE BID SUBMISSION 
 
The bidders are required to submit soft copies of their bids electronically on the Central Public 
Procurement (CPP) Portal i.e. http://etendrs.gov.in/eprocure/app, using valid Digital 
Signature Certificates. The instructions given below are meant to assist the bidders in 
registering on the CPP Portal, prepare their bids in accordance with the requirements and 
submitting their bids online on the CPP Portal. 
 
REGISTRATION  
 
(i) Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:https://etenders.gov.in/eprocure/app) by clicking on the link 
“Online Bidder Enrolment” option available on the home page. Enrolment on the 
CPP Portal is free of charge. 
 

(ii) During enrolment/ registration, the bidders should provide the correct / true 
information including valid email-id & mobile no. All the correspondence shall be 
made directly with the contractors / bidders through email-id provided. 
 

(iii) As part of the enrolment process, the bidders will be required to choose a unique 
username and assign a password for their accounts. 
 

(iv) For e-tendering, possession of valid Digital Signature Certificate (Class II or Class III 
Certificates with signing key usage) is mandatory which can be obtained from SIFY 
/nCode/eMudra or any Certifying Authority recognized by CCA India on eToken/ 
SmartCard. 
 

(v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their valid 
Digital Signature Certificate with their profile. 
 

(vi) Only one valid DSC should be registered by a bidder. Bidders are responsible to 
ensure that they do not lend their DSCs to others which may lead to misuse and 
should ensure safety of the same. 
 

(vii) Bidders can then log into the site through the secured login by entering their user ID/ 
password and the password of the DSC/ eToken. 
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SEARCHING FOR TENDER DOCUMENTS  
 
1) There are various search options built in the CPP Portal to facilitate bidders to search 

active tenders by several parameters. These parameters could include Tender ID, 
organization name, location, date, value, etc. There is also an option of advanced 
search for tenders, wherein the bidders may combine a number of search parameters 
such as organization name, form of contract, location, date, other keywords, etc., to 
search for a tender published on the CPP Portal.  
 

2) Once the bidders have selected the tenders they are interested in, they may download 
the required documents / tender schedules. These tenders can be moved to the 
respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate the 
bidders through SMS / e-mail in case there is any corrigendum issued to the tender 
document.  
 

3) The bidder should make a note of the unique Tender ID assigned to each tender, in 
case they want to obtain any clarification / help from the Helpdesk.  

 
PREPARATION OF BIDS: 
 
(i) For preparation of bid, Bidders shall search the tender from published tender list 

available on site and download the complete tender document and should take into 
account corrigendum if any published before submitting their bids. 
 
After selecting the tender document same shall be moved to the ‘My favourite’ folder 
of bidders account from where bidder can view all the details of the tender document. 
 

(ii) Bidder shall go through the tender document carefully to understand the documents 
required to be submitted as part of the bid. Bidders shall note the number of covers 
in which the bid documents have to be submitted, the number of documents – 
including the names and content of each of the document that need to be submitted. 
Any deviations from these may lead to rejection of the bid. 
 

(iii) Any pre-bid clarifications if required, then same may be obtained online through the 
tender site, or through the contact details given in the tender document. 
 

(iv) Bidders should get ready in advance the bid documents in the required format 
(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender 
document/schedule. Bid documents may be scanned with 100 dpi with black and 
white option which helps in reducing size of the scanned document.   
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(v) Bidders can update well in advance, the documents such as experience certificates, 

annual report, PAN, EPF & other details etc., under “My Space/ Other Important 
Document” option, which can be submitted as per tender requirements. This will 
facilitate the bid submission process faster by reducing upload time of bids. 

 
SUBMISSION OF BIDS: 
 
(i) Bidder should log into the site well in advance for bid submission so that he/ she 

upload the bid in time i.e. on or before the bid submission time. Bidder will be 
responsible for any delay. 
 

(ii) Bidder should prepare the EMD as per the instructions specified in the NIT/ tender 
document. The details of the DD/BG/others physically sent, should tally with the 
details available in the scanned copy and the data entered during bid submission 
time. Otherwise the uploaded bid will be rejected. 
 

(iii) While submitting the bids online, the bidder shall read the terms & conditions (of CPP 
portal) and accepts the same in order to proceed further to submit their bid. 
 

(iv) Bidders shall select the payment option as offline to pay the EMD and enter details 
of the DD/BG/others. 
 

(v) Bidder shall digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 
 

(vi) Bidders shall note that the very act of using DSC for downloading the tender 
document and uploading their offers is deemed to be a confirmation that they have 
read all sections and pages of the tender document without any exception and have 
understood the complete tender document and are clear about the requirements of 
the tender document. 
 

(vii) Bid documents may be scanned with 100 dpi with black and white option which helps 
in reducing size of the scanned document. For the file size of less than 1 MB, the 
transaction uploading time will be very fast.  
 

(viii) If price quotes are required in XLS format, utmost care shall be taken for 
uploading Schedule of quantities & Prices and any change/ modification of the 
price schedule shall render it unfit for bidding. 
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Bidders shall download the Schedule of Quantities & Prices i.e. Schedule of 
Rates, in XLS format and save it without changing the name of the file. Bidder 
shall quote their rate in figures in the appropriate cells, thereafter save and 
upload the file in financial bid cover (Price bid) only. 
 
If the template of Schedule of Quantities & Prices file is found to be 
modified/corrupted in the eventuality by the bidder, the bid will be rejected and 
further dealt as per provision of clause no 17.0 of ITB including forfeiture of 
EMD.  
 
The bidders are cautioned that uploading of financial bid elsewhere i.e. other 
than in cover 2 will result in rejection of the tender. 
 

(ix) Bidders shall submit their bids through online e-tendering system to the Tender 
Inviting Authority (TIA) well before the bid submission end date & time (as per Server 
System Clock). The TIA will not be held responsible for any sort of delay or the 
difficulties faced during the submission of bids online by the bidders at the 
eleventh hour. 
 

(x) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), 
the bidders shall take print out of system generated acknowledgement number 
and keep it as a record of evidence for online submission of bid, which will also act 
as an entry pass to participate in the bid opening. 
 

(xi) Bidders should follow the server time being displayed on bidder’s dashboard at the 
top of the tender site, which shall be considered valid for all actions of requesting, bid 
submission, bid opening etc., in the e-tender system. 
 

(xii) All the documents being submitted by the bidders would be encrypted using PKI 
(Public Key Infrastructure) encryption techniques to ensure the secrecy of the data. 
The data entered cannot be viewed by unauthorized persons until the time of bid 
opening. The confidentiality of the bids is maintained using the secured Socket Layer 
128 bit encryption technology. 

 
 
 
ASSISTANCE TO BIDDERS: 
 

(i) Any queries relating to the tender document and the terms and conditions contained 
therein should be addressed to the Tender Inviting Authority for a tender or the 
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relevant contract person indicated in the tender. 
 

(ii) Any queries relating to the process of online bid submission or queries relating to CPP 
Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 24 x 7 Help 
Desk Number 0120-4001002, 0120-6277787 and 0120-4001005. The helpdesk email 
id is support-eproc@nic.in 
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INSTRUCTIONS TO BIDDERS 
A:  GENERAL 
 
1.  Scope of Bid :  
1.1  The Purchaser as defined in the General Conditions of Contract, hereinafter "the 

Purchaser" wishes to receive bids through e-tendering mode for the supply of goods 
as described in Section-IV, Special Condition of Contract. 

 
1.2  The successful bidder will be expected to complete the Scope of supply within the 

period stated in IFB. 
 
1.3  Throughout these bidding documents, the terms "bid" and "tender" and their 

derivatives ("bidder/tenderer", "bid/tendered", "bidding/ tendering", etc.) are 
synonymous, and day means calendar day. Singular also means plural.  

 
2.  Eligible Bidder  
2.1  Bidders shall, as part of their bid, submit a written power of attorney, authorizing the 

signatory of the bid to bind the bidder. 
 
2.2  This Invitation for Bids is open to any bidder and to pre-qualified bidders in case of 

limited tender. 
 
2.3  Bidders should not be associated or have been associated in the past, directly or 

indirectly, with a firm or any of its affiliates which have been engaged by the Purchaser 
to provide consulting services for the preparation of the design, specifications and 
other documents to be used for the procurement of the goods to be purchased under 
this Invitation for Bids. 

 
2.4  The bid should be from actual manufacturers.  
 
2.5  The bidder shall not be under a declaration of ineligibility by Purchaser for corrupt or 

fraudulent practices as defined in ITB. 
 
2.6  While evaluating the bids, pursuant to Bid Evaluation Criteria as specified in the 

Global notice of lFB, bidders past performance shall also be assessed for 
ascertaining the responsiveness of the bid. In such a case the decision of Purchaser 
shall be final and binding on the bidder. 

 
2.7  The Bidder is not put on Black / holiday list by MNGL/MoP&NG/Oil Public Sector 

Enterprise(s). 
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3.  Bid Evaluation Criteria:- 
 
3.1  Technical Experience Criteria - As per Annexure – I of IFB. 
 
3.2  Financial - As per Annexure – I of IFB 
 
4.  VOID 
 
5.  One Bid per Bidder 
 
5.1  A firm shall submit only one bid in the same bidding process. A bidder who submits or 

participates in more than one bid will cause all the proposals in which the bidder has 
participated to be disqualified. 

 
5.2 More than one bid means bid(s) by bidder(s) having same Proprietor / Partners / Limited 

Liability Partner in any other bidder(s). Further, more than one bids shall also include two or 
more bidders having common power of attorney holder. 

 
 Failure to comply this clause during tendering process will disqualify all such bidders from 

process of evaluation of bids. 
 
5.3 Alternative Bids shall not be considered. 
 
5.4 The provisions mentioned at Sl. No. 5.1 and 5.2 shall not be applicable wherein bidders are 

quoting for different Items / Sections / Parts / Groups / SOR items of the same tender which 
specifies evaluation on Items / Sections / Parts / Groups / SOR items basis. 

 
6.  Cost of Bidding 
 
6.1  The bidder shall bear all costs associated with the preparation and submission of the bid, and 

MNGL will in no case, be responsible or liable for these costs, regardless of the conduct or 
outcome of the bidding process. 

 
7.0  SITE VISIT  
 
7.1  The bidder may visit and examine the site of works and its surroundings and obtain for himself 

on his own responsibility, all information that may be necessary for preparation of the bid and 
entering into contract. The cost of visiting the site shall be at bidder’s own expenses. 

 
7.2  The bidder or any of its personnel or agents will be granted permission by the Purchaser to 

enter upon its premises and land for the purpose of such visits, but only upon the express 
condition that the bidder, its personnel, and agents will release and indemnify the Purchaser 
and its personnel and agents from and against all liabilities in respect thereof, and will be 
responsible for death or personal injury, loss of or damage to property, and any loss, damage, 
costs, and expenses incurred as a result of the inspection.  
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B.  BIDDING DOCUMENTS 
 
8.  Content of Bidding Document 
 
8.1  The Bidding Documents/ Tender Documents are those stated below and should be read in 

conjunction with any addenda issued in accordance with ITB Clause 10. 
 

Volume I of II 
Volume II of II 

 
8.2  The bidder is expected to examine all instructions, forms, terms and specifications in the 

bidding documents. The Invitation for Bids (IFB) together with all its attachments thereto, shall 
be considered to be read, understood and accepted by the bidders. Failure to furnish all 
information required by the bidding documents or submission of a bid not substantially 
responsive to the bidding documents in every respect will be at bidder’s risk and may result in 
the rejection of his bid. 

 
9.  Clarification of Bidding Documents  
 
9.1  A prospective Bidder requiring any clarification of the bid documents may notify the 

Owner and / or the Consultant as the case may be, in writing or by cable (hereinafter, 
the term ‘cable’ is deemed to include electronic mail and facsimile) at the address 
indicated in the tender. The Owner / Consultant will respond in writing to any request 
for clarification of the bid documents which it receives after issue of the bid documents 
but prior to at least one (01) working day before the pre-bid meeting date. Owner will 
not entertain any queries received after 1800 HRS post one (1) day of pre-bid 
meeting. Written copies of the Owner’s/ Consultant’s response (including an 
explanation of the query but without identifying the source of inquiry) will be hosted 
on CPPP’s e-procurement website https://etenders.gov.in and MNGL website along 
with the corrigendum before the bid due date. All such clarifications issued shall deem 
to form a part and parcel of the Bid documents.  

 
Any Clarification or information required-by the bidder but same not received by the 
Employer, one (01) working day prior to the pre-bid meeting date, the same is liable 
to be considered as no clarification/information required. 

 
10.  Amendment of Bidding Documents  
 
10.1  At any time prior to the bid due date, the PURCHASER may, for any reason, whether 

at its own initiative or in response to a clarification requested by a prospective bidder, 
modify the bidding documents, by issuing addenda. 

 
10.2  Any addendum /corrigendum/ clarifications to bidders query thus issued shall be part 

of the bidding documents pursuant to ITB Clause- 8.0 and shall be hosted on the on 
website www.mngl.in and CPPP’s e-tendering website before bid due date. All the 
prospective bidders who have attended the Pre-Bid meeting/ submitted bid document 
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fee, shall be informed by email/ post about the addendum/ corrigendum/ clarifications 
to bidders query for their reference. Bidders desirous to submit its bid have to take 
into consideration of all the addendum(s)/ corrigendum (s)/ clarifications to bidders 
query hosted on the above websites before submitting the bid.  

 
10.3  Bidders are advised to visit MNGL’s websites and CPPP’s e-tendering website from 

time to time to get updated information / documents.  
 
10.4  In case of any inconsistency between an addendum and this tender document, the 

addendum shall prevail and in similar case between two or more addenda, the last 
issued addendum shall prevail.  

 
10.5  The Purchaser may, at its discretion, extend the bid due date in order to allow 

prospective bidders, a reasonable time to furnish their most competitive bid taking 
into account the addenda / corrigenda issued. 

 
11.  Clarification of Bidding Documents 
 
11.1 A prospective bidder requiring any clarification of the Bid Documents may notify the Owner 

and / or the Consultant as the case may be, in writing or by email at the address indicated in 
the tender/RFQ. The Owner will respond in writing to any request for clarification of the bid 
documents which it receives after issue of the bid documents but prior to at least one (01) 
working day prior to the pre-bid meeting date. Written copies of the Owner’s response 
(including an explanation of the query but not necessarily identifying the source of inquiry) will 
be hosted on CPPP’s e-tendering website https://etenders.gov.in/eprocure/app and official 
MNGL website www.mngl.in along with the corrigendum before the bid due date. All such 
clarifications issued shall deem to form a part and parcel of the Bid documents.  

 
Any Clarification or information required-by the bidder but same not received by the Employer, 
one (01) working day prior to the pre-bid meeting date, the same is liable to be considered as 
no clarification/information required. 

 
12.  Amendment of Bidding Documents 
 
12.1  At any time prior to the bid due date, Purchaser may, for any reason, whether at its own 

initiative or in response to a clarification requested by a prospective bidder, modify the tender 
document, by issuing corrigendum.  

 
12.2  Any addendum /corrigendum/ clarifications to bidders query thus issued shall be part of the 

bidding documents pursuant to ITB Clause-8.0 and shall be hosted on the MNGL’s official 
website before bid due date. All the prospective bidders who have attended the Pre-Bid 
meeting till date shall be informed by email/ post about the addendum/ corrigendum/ 
clarifications to bidders query for their reference. Bidders desirous to submit its bid have to 
take into consideration of all the addendum(s)/ corrigendum (s)/ clarifications to bidders query 
hosted on the above websites before submitting the bid.  
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12.3  Bidders are advised to visit MNGL’s websites and CPPP’s e-tendering website from time to 
time to get updated information / documents.  

 
12.4  In case of any inconsistency between an addendum and this tender document, the addendum 

shall prevail and in similar case between two or more addenda, the last issued addendum 
shall prevail.  

 
12.5  The Purchaser may, at its discretion, extend the bid due date in order to allow prospective 

bidders, a reasonable time to furnish their most competitive bid taking into account the 
addenda / corrigenda issued.  

 
C.  PREPARATION OF BIDS 
 
13.  Language of Bid 
 
13.1  The bid prepared by the bidder and all-correspondence/drawings and documents relating to 

the bid exchanged by bidder and MNGL shall be written in English language. Any printed 
literature furnished by the bidder may be written in another language so long as accompanied 
by an ENGLISH translation duly authenticated by the chamber of commerce of Bidders 
country, in which case, for the purpose of interpretation of the bid, the ENGLISH translation 
shall govern. Metric measurement system shall be applied. 

 
14.  Documents Comprising the Bid 
 
14.1  The bid prepared by the bidder shall comprise of the following components that are required 

to be provided on the e-tendering portal: 
 
14.1.1  Technical cover:  

Scanned documents (duly signed by the authorized signatory) to be uploaded by the bidder 
on the portal as per list below: 

 
i) Covering Letter as per format “Submission of Tender” / “Submission of Bid” enclosed 

with Part- A of Vol-I of II. 
ii)  Bidder’s general/ details information as per format F-1. 
iii)  Power of Attorney in favour of person(s) signing the bid that such person (s) is/are 

authorized to sign the bid on behalf of the bidder and any consequence resulting due 
to such signing shall be binding on the bidder. 

iv)  Specific experience, annual turnover and equipment deployment details as called for 
in qualifying requirements. 

v)  A Bid Form as per format F-2. 
vi)  Copies of documents as required in list of enclosure. 
vii)  Documents establishing the eligibility and conformity to the Bid Documents of all 

Goods and services, which the bidder proposes to supply under the award. Such 
document may be, literature, drawing or data and shall also include (a) the detailed 
description of the Good’s essential technical and performance characteristics; (b) a 
clause by clause commentary on Employer’s technical specification and 
demonstrating supplies substantial responsiveness to the specifications. 
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ix)  Copy of Bid security in accordance with IFB & Clause 16 of ITB to be furnished either 
in the form of Cashier’s / Banker’s cheque / Bank Draft payable to MNGL at Pune/ 
Bank Guarantee as per format F-4. 

x)  Letter of authority in favour of any one or two of bidder’s executives having authority 
to attend the un-priced and price bid opening on specified dates and venue as per 
format F-5.  

xi)  Confirmation of no deviation as per Format F-6. 
xii)  Present commitments strictly as per form F-9. 
xiii)  Indian Bidders are required to submit Employees Provident Fund registration 

certificate, ESIC registration certificate, Professional Tax Registration 
certificate, Labour welfare registration under Maharashtra Labour Welfare Fund 
Act and Shop Act Registration certificate. 

xiv)  Bidder’s declaration that they are not under liquidation, court receivership or similar 
proceedings. 

xv)  Any other information/details required as per bid document. 
 
14.1.2  Financial cover: 

Price bid SOR as per prescribed format on the e-tender portal.  
 
14.2  All the documents submitted shall be duly signed and stamped on each page by the bidder or 

an authorized signatory of the bidder.  
 
14.3  Bidders are advised to submit quotations based strictly on the terms and conditions and 

specifications contained in the bid document and not stipulate any deviations. Should it, 
however, become unavoidable, deviations should be stipulated only in the prescribed Pro 
forma. Owner reserves the right to evaluate quotations containing deviations having financial 
implications after adding the cost for such deviations as determined by Owner.  

 
14.4  Original schedule of rates duly filled in shall not contain any condition whatsoever. Any 

condition given in this part shall not be considered and shall render the offer liable for rejection.  
 
14.5  All signatures in bids shall be dated, as well as all pages of bids shall be initialed at lower right 

hand corner by the Bidder or by a person holding power of attorney authorizing him to sign on 
behalf of the bidder before the submission of bids.  

 
14.6  The Bidder’s bid is central to the evaluation and selection process. Therefore, it is important 

that the Bidder carefully prepares the bid and answers all questions completely. Missing 
information and vague answers may delay the evaluation of a bid and may impair the Bidder’s 
chances of success.  

14.7  Information received by Purchaser from the Bidder will be disclosed to Purchaser’s employees 
and/or advisers or external consultants for the purpose of evaluating the bid response.  

 
15.  Bid Prices 
 
15.1  The Prices should be quoted in INR only.  
 
15.2  The Bidder shall indicate in the appropriate Price Schedule, the unit prices (where applicable) 

and total price of the services / works it proposes to execute under the contract. If quoted in 
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separate sheets and any variation in item description, unit or quantity is noticed, the bid is 
liable to be rejected.  

 
15.3  Prices quoted by the bidder, shall remain firm, fixed and valid until completion of the contract 

and will not be subjected to any variation, except statutory variation (as specified in tender 
document) or provision for price variation in the tender document.  

 
15.4  All corrections and alterations in the entries shall be signed in full by the bidder with date. No 

erasures or over-writings are permissible in the submitted documents.  
 
15.5 Bidder shall quote the all-inclusive prices as per scope of work and SOR, taking into 

consideration applicable GST, overheads and if applicable, all provision of safety gadgets to 
their personnel, cost of material as per scope of work, transportation, conveyance, trainings, 
recruitments, communication charges, cost for providing tools & tackles, equipment, 
machineries, minimum spares, etc. and nothing extra shall be payable by the Purchaser.  

 
15.6  Bid prices must be arrived at without agreement with any other Bidder of this tender for the 

purpose of restricting competition. Prices quoted by the Bidder must not be disclosed to any 
other Bidder of this tender. Bidder must not attempt to induce any other Bidder to submit or 
not submit a bid for restricting competition.  

 
15.7  Alternative bids shall not be considered. 
 
15.8  Conditional discount, if offered, shall not be considered for evaluation. 
 
15.9  The bidder shall have to raise the Cenvatable invoice. 
 
16.  Bid Validity 
 
16.1  Bids shall be kept valid for 4 (four) month from the final bid due date. 
 
16.2  In exceptional circumstances, prior to expiry of the original bid validity period, the Employer 

may request that the bidders extend the period of validity for a specified additional period. The 
request and the responses thereto shall be made in writing or by fax / e-mail. A bidder may 
refuse the request without forfeiture of his bid security, A bidder agreeing to the request will 
not be required or permitted to modify his bid, but will be required to extend the validity of its 
bid security for the period of the extension and in accordance with Clause 16 in all respects. 

 
17.  Bid Security 
 
17.1  The bidder shall furnish, as part of his bid, bid security in the amount specified in the Invitation 

for Bids (IFB). 
 
17.2  The bid security is required to protect MNGL against the risk of bidder’s conduct which would 

warrant the security’s forfeiture, pursuant to Clause-16.7 
 
17.3  VOID 
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17.4  Any bid not secured in accordance with Clause-16.1 may be rejected by MNGL as 
nonresponsive. 

 
17.5  Unsuccessful bidder’s bid security will be discharged/ returned as promptly as possible after 

award of contract and signing of agreement. 
 
17.6  The successful bidder’s bid security will be discharged upon the bidder’s accepting the award 

& signing the Agreement, pursuant to Clause-39 and furnishing the Contract Performance 
Security pursuant to Clause-40. 

 
17.7  The bid security may be forfeited: 

a)  If a bidder withdraws his bid during the period of bid validity. 
b)  in the case of a successful bidder, if the bidder fails: 

i)  to accept the Notification of Award/Service Order (SO) or 
ii)  to furnish Contract Performance Security in accordance with Clause-40. 
iii)  to accept arithmetical corrections, 

 
17.8  Bid Security should be in favour of Maharashtra Natural Gas Limited and addressed to MNGL. 

In case Bid Security is in the form of Bank Guarantee or Letter of Credit, the same must 
indicate the Bid Document and the work for which the bidder is quoting. This is essential to 
have proper co-relation at a later date. The Bid Security shall be in the form provided at F-4 
(Bank Guarantee). 

 
17.9  The Indian / Domestic firms registered with NSIC/MSME, under its single point 

registration scheme are exempted from furnishing Tender Fee & Bid Security, provided 
they are registered for the items / work they intend to quote and subject to their 
enclosing with their bid a copy of latest and current registration certificate. 

 
18.  Pre-Bid Meeting – As per IFB 
 
18.1  The bidder(s) or his designated representative, who have purchased bid document, are invited 

to attend a pre-bid meeting which will take place as indicated in IFB 
 
18.2  The purpose of the meeting will be to clarify issues and to answer questions on any matter 

that may be raised at that stage. 
 
18.3  Text of the questions raised and the responses given, together with any responses prepared 

after the meeting, will be transmitted without delay (without identifying the sources of the 
question) to all purchasers of the bidding documents. Any modification of the bidding 
documents listed in ITB Sub-Clause 8.1 that may become necessary as a result of the pre-
bid meeting shall be made by the Employer exclusively through the issue of an Addendum 
pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 

 
18.4  Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 
 
19.  Format and Signing of Bid 
 
19.1  The original of the bid shall be typed or written in indelible ink and shall be signed by a person 

or persons duly authorized to sign on behalf of the bidder. The name and position held by 
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each person signing, must be typed or printed below the signature. All pages of the bid except 
for unamended printed literature where entries or amendments have been made shall be 
initialed by the person or persons signing the bid. 

 
19.2  The bid shall contain no alterations, omissions, or additions, unless such corrections are 

initialed by the person or persons signing the bid. 
 
20.  Zero Deviation 
 
20.1  Bidders shall note that if any deviation are taken to the under mentioned provisions of Bid 

Document by the Bidder the bid is liable to be rejection. 
i)  Do not meet BEC Criteria 
ii)  Bid Security 
iii)  Performance Security (Contract Performance Bank Guarantee), 3% of Annualized 

Contract/Order value 
iv)  Delivery Period 
v)  Terms of Payment 
vi)  Force Majeure 
vii)  Resolution of Dispute/Arbitration 
viii)  Termination of Contract, 
ix)  Warranty and Guarantee 
x)  Offer not submitted for complete scope of work 
xi)  Firm prices 
xii)  Prices not quoted as per Schedule of Rates formats. 
xiii)  Bidder have been banned by Government of India or any its Agency/ Undertaking/ Department 

of Government of India. 
xiv)  Bidder is under liquidation. 
xv)  Bids not conforming to technical specification/requirements. 
xvi)  Any other such provisions if specifically stipulated elsewhere in the Bid Document. 
xvii)  Price Reduction Schedule. 
 

However, MNGL reserve the right to request the bidder to withdraw the deviations 
against above mentioned provisions of Bid Documents. 

 
20.  Mode of Payment 

Maharashtra Natural Gas Limited will issue A/C payee cheque for payment payable at par, in 
case work is awarded to bidder. 

 
21.  Agent/ consultant/ Representative/ Retainer/ Associate - VOID 
 
D.  SUBMISSION OF BIDS 
22.0  DEADLINE FOR SUBMISSION OF BID  
 
22.1  The bid must be submitted on the specified e-tendering portal as specified in IFB not later 

than the time and date as specified in IFB. The online e-tendering portal will not allow any bid 
or part thereof whatsoever to be submitted after the due time on the due date.  

 
22.2  The Purchaser may, in exceptional circumstances and at its discretion, on giving reasonable 

notice by email or any written communication to all prospective bidders who have been issued 
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the bid document to extend the deadline for the submission of bids in which case all rights 
and obligations of the Purchaser and bidders, previously subject to the original deadline will 
thereafter be subject to deadline as extended.  

 
23.0  LATE BIDS  

 
Any Bid Security / EMD received by the Purchaser after the deadline for submission of bid 
may render the bid to be declared “Late” and such bid is liable for rejection; such EMD may 
be returned unopened to the bidder at the sole discretion of the Purchaser.  

 
24.0  MODIFICATION AND WITHDRAWAL OF BIDS 
 
24.1  The bidder may modify or withdraw its bid after the bid submission, but, before the due date 

of submission as per provisions provided on the e-tendering portal. After the bid due date & 
time however, no modifications whatsoever are allowed in the bid.  

 
24.2  No bid shall be withdrawn in the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder on the Bid form. In case of request 
in written by the authorized signatory for withdrawal of a bid during this interval, the Bidder’s 
bid security shall be forfeited.  

 
E.  BID OPENING AND EVALUATION 
 
25.  Bid Opening 
 
25.1  The Purchaser will open all bids on the e-tendering portal in the presence of bidder(s) 

representatives who choose to attend, at the time, on the date and place (as specified in IFB). 
The bidder(s) representatives, who are present, shall sign an attendance sheet evidencing 
their attendance, if so required by the Purchaser.  

 
25.2  The Bidder’s names and the presence or absence of requisite Bid Security (EMD) and such 

other details as the Purchaser, at its discretion, may consider appropriate, will be announced 
at the opening. No bid shall be rejected at bid opening, except for bids without EMD.  

 
25.3  Bids that are not opened and read out at bid opening shall not be considered further for 

evaluation, irrespective of the circumstances. Bidder’s specific attention is drawn to this 
stipulation to enable the representative of the Bidder at the bid opening time to bring out to 
the attention for the Purchaser any documents pertaining to its bid is not being acknowledged 
and relevant portions read out.  

 
25.4 The Purchaser will prepare a bid opening statement to be signed by all representatives 

present during bid opening.  
 
26.  Process to be Confidential 
 
26.1  Information relating to the examination, clarification, evaluation and comparison of bids, and 

recommendations for the award of a contract, shall not be disclosed to bidders or any other 
persons officially concerned with such process. Any effort by a bidder to influence the 
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Employer’s processing of bids or award decisions may result in the rejection of the bidder’s 
bid. 

 
27.  Contacting the Employer 
 
27.1  From the time of bid opening to the time of Contract award, if any bidder wishes to contact the 

Employer on any matter related to the bid, it should do so in writing. 
 
27.2  Any effort by the bidder to influence the Employer in the Employer’s bid evaluation, bid 

comparison, or Contract award decisions may result in the rejection of the bidder’s bid. 
 
28.  Examination of bids and Determination of Responsiveness 
 
28.1  Prior to the detailed evaluation of bids, the Employer will determine whether each bid 

a)  meets the Bid Evaluation Criteria; 
b)  has been properly signed; 
c)  is accompanied by the required securities; 
d)  is substantially responsive to the requirements of the bidding documents; and 
e)  provides any clarification and/ or substantiation that the Employer may require to 

determine responsiveness pursuant to Sub-Clause 28.2. 
 
28.2  A substantially responsive bid is one which conforms to all the terms, conditions and 

specifications of the bidding documents without material deviations or reservations. A material 
deviation or reservation is one 
a)  that affects in any substantial way the scope, quality, or performance of the Works; 
b)  that limits in any substantial way, inconsistent with the bidding documents, the 

Employer’s rights or the bidder’s obligations under the contract; or 
c)  whose rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive bids. 
 
28.3  If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation 
or reservation. 

 
29.0  OPENING OF PRICE BID  
 
29.1  In case of two-part bidding, the Bidders whose bids are found substantially responsive shall 

be invited to attend the opening of price bid. Such bidders may be required to attend the price 
bid opening at a short notice. The place, date and time of price bid opening will be informed 
to all such Bidders. The Bidder’s representatives who are present shall sign a register 
evidencing their attendance.  

 
29.2  The bid prices stated in the price schedules will be announced during price bid opening.  
 
 
30.  Correction of Errors 
 
30.1  Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 
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a)  where there is a discrepancy between the amounts in words and in figures, the 
amount in words will govern; and 

b)  where there is a discrepancy between the unit rate and the total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

 
30.2  The amount stated in the bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and, with the concurrence of the bidder, shall be 
considered as binding upon the bidder. If the bidder does not accept the corrected amount of 
bid, its bid will be rejected, and the bid security shall be forfeited. 

 
31.  VOID 
 
32.  Evaluation and Comparison of Bids 
 
32.1  The evaluation and comparison of bids will be done as per the provisions of the bid evaluation 

criteria as per Annexure – I to ITB (to be separately enclosed along with bidding document 
against individual tenders). 

 
33.  Preference for Domestic Bidders - VOID 
 
34.  Purchase Preference - VOID 
 
35.  Compensation for extended stay - Not Applicable 
 
F.  AWARD OF CONTRACT 
 
36.  Award 
 
36.1  Subject to Clause 28, MNGL will award the contract to the successful bidder whose bid has 

been determined to be substantially responsive and has been determined as the lowest, is 
determined to be qualified to satisfactorily perform the contract. 

 
37.  Employer’s Right to Accept Any Bid and to Reject Any or all Bids 
 
37.1  MNGL reserves the right to accept or reject any bid, and to annul the bidding process and 

reject all bids, at any time prior to award of contract, without thereby incurring any liability to 
the affected bidder or bidders or any obligations to inform the affected bidder or bidders of the 
ground for MNGL’S ACTION. 

 
38.  Notification of Award 
 
38.1  Prior to the expiration of period of bid validity MNGL will notify the successful bidder in writing 

by fax, cable or telex to be confirmed in writing, that his bid has been accepted. The notification 
of award/ Service Order will constitute the formation of the Contract. 

 
38.2  Delivery/ completion period shall be counted from the date of notification of award / Service 

Order. 
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The notification of award will constitute the formation of a Contract, until the Contract has been 
effected pursuant to signing of Contract as per Clause 39 of ITB. 
 
Upon the successful bidder’s furnishing of contract performance security, pursuant to Clause 
40 of ITB, MNGL will promptly notify each unsuccessful bidder and will discharge his bid 
security, pursuant to Clause 16 of ITB. 

 
39.  Signing of Agreement 
 
39.1  MNGL will award the Contract to the successful bidder, who, within 15 days of receipt of the 

same, shall sign and return the acceptance copy to MNGL. 
 
39.2  The successful bidder shall be required to execute an AGREEMENT in the proforma given in 

of this standard bidding document on non-judicial paper of appropriate value (the cost of stamp 
paper shall be borne by the Contractor), within 15 days of the receipt by him of the Notification 
of Acceptance of Tender. In the event of failure on the part of the successful bidder to sign the 
AGREEMENT within the above stipulated period, the Bid Security shall be forfeited and the 
acceptance of the tender shall be considered as cancelled. 

 
40.  Contract Performance Security 
 
40.1  Within 15 days of the receipt of the notification of award/ Service Order from MNGL, the 

successful bidder shall furnish the contract performance security in accordance with Article 
24 of General Conditions of The Contract in the form provided in the bidding documents. The 
Contract Performance Security shall be in the form of either Banker’s Cheque or Demand 
Draft or Bank Guarantee or Letter of Credit and shall be in the currency of the Contract. 

 
40.2  The contract performance security shall be for an amount equal to 3% of the annualized value 

of the contract towards faithful performance of the contractual obligations and performance of 
equipment. This Bank Guarantee/ DD/ Letter of Credit shall be from any Indian scheduled 
bank or a branch of an International bank situated in India and registered with Reserve bank 
of India as scheduled foreign bank. This Bank Guarantee shall be valid for a period as stated 
in Article-24 of General Conditions of The Contract. 

 
40.3  Failure of the successful bidder to comply with the requirements of this article shall constitute 

sufficient grounds for the annulment of the award and forfeiture of the bid security, in which 
event MNGL may award the order to the next lowest evaluated bidder or call for new bids. 

 
41.  Corrupt or Fraudulent Practices 
 
41.1  MNGL requires that bidders/ contractors observe the highest standard of ethics during the 

execution of contracts. In pursuance of this policy, the Employer: 
a)  defines, for the purposes of this provision, the terms set forth below as follows: 

i)  “corrupt practice” means the offering, giving or soliciting of anything of value 
to influence the action of a public official in the procurement process or in 
contract execution; and 

ii)  “fraudulent practice” means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the 
Employer, and includes collusive practice among bidders (prior to or after bid 
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submission) designed to establish bid prices at artificial non-competitive 
levels and to deprive the Employer of the benefits of free and open 
competition; 

b)  will reject a proposal for award if it determines that the bidder recommended for award 
has engaged in corrupt or fraudulent practices in competing for the contract in 
question; 

c)  will declare a firm ineligible and put on holiday, either indefinitely or for a stated period 
of time if it at any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing for, or in executing a contract. 

 
42.  PROCUREMENT FROM A BIDDER WHICH SHARES A LAND BORDER 

WITH INDIA: 
 
I.             Order (Public Procurement No. 1) dated 23.07.2020, Order (Public Procurement No. 

2) dated 23.07.2020 and Order (Public Procurement No. 3) dated 24.07.2020, 
Department of Expenditure, Ministry of Finance, Govt. of India refers. The same are 
available at website https://doe.gov.in/procurement-policy-divisions.  

 
II.            Any bidder from a country which shares a land border with India will be eligible to 

bid in this tender only if the bidder is registered with the Competent Authority. For 
details of competent authority refer to Annexure I of Order (Public Procurement No. 
1) dated 23.07.2020. Further the above will not apply to bidders from those countries 
(even if sharing a land border with India) to which the Government of India has 
extended lines of credit or in which the Government of India is engaged in 
development projects. Updated lists of countries to which lines of credit have been 
extended or in which development projects are undertaken are given in the website of 
the Ministry of External Affairs, Govt. of India  

 
III.           "Bidder" (including the term 'tenderer', 'consultant' 'vendor' or 'service provider' in 

certain contexts) for purpose of this provision means any person or firm or company, 
including any member of a consortium or joint venture (that is an association of several 
persons, or firms or companies), every artificial juridical person not falling in any of 
the descriptions of bidders stated hereinbefore, including any agency, branch or office 
controlled by such person, participating in a procurement process.  

 
IV.           "Bidder from a country which shares a land border with India" for the purpose of 

this:  
a.            An entity incorporated, established or registered in such a country; or  
b.            A subsidiary of an entity incorporated, established or registered in such a 

country; or  
c.             An entity substantially controlled through entities incorporated, established 

or registered in such a country; or  
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d.            An entity whose beneficial owner is situated in such a country; or  
e.            An Indian (or other) agent of such an entity; or  
f.             A natural person who is a citizen of such a country; or  
g.            A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above  
 
V.            "Beneficial owner" for the purpose of above (4) will be as under:  
 

i. In case of a company or Limited Liability Partnership, the beneficial owner is 
the natural person(s), who, whether acting alone or together, or through one or 
more juridical person(s), has a controlling ownership interest or who exercises 
control through other means.  
Explanation—  
a)            "Controlling ownership interest" means ownership of, or entitlement 

to, more than twenty-five per cent of shares or capital or profits of the 
company;  

b)            "Control" shall include the right to appoint the majority of the 
directors or to control the management or policy decisions, including 
by virtue of their shareholding or management rights or shareholders 
agreements or voting agreements;  

ii)            In case of a partnership firm, the beneficial owner is the natural person(s) 
who, whether acting alone or together, or through one or more juridical person, 
has ownership of entitlement to more than fifteen percent of capital or profits 
of the partnership;  

iii)           In case of an unincorporated association or body of individuals, the 
beneficial owner is the natural person(s), who, whether acting alone or 
together, or through one or more juridical person, has ownership of or 
entitlement to more than fifteen percent of the property or capital or profits of 
such association or body of individuals;  

iv)           Where no natural person is identified under (i) or (ii) or (iii) above, the 
beneficial owner is the relevant natural person who holds the position of senior 
managing official;  

v)            In case of a trust, the identification of beneficial owner(s) shall include 
identification of the author of the trust, the trustee, the beneficiaries with 
fifteen percent or more interest in the trust and any other natural person 
exercising ultimate effective control over the trust through a chain of control 
or ownership.  

 
VI.           "Agent" for the purpose of this Order is a person employed to do any act for another, 

or to represent another in dealings with third persons  
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VII.         SUBMISSION OF CERTIFICATE IN BIDS: Bidder shall submit a certificate in 
this regard as Form-I to Section-II. If such certificate given by a bidder whose bid is 
accepted is found to be false, this would be a ground for immediate rejection of the 
bid/termination and further action as per “Procedure for Action in case of 
Corrupt/Fraudulent/ Collusive / Coercive Practices” of tender document.  

 
VIII.        The registration, wherever applicable, should be valid at the time of submission of 

bids and at the time of acceptance of bids. In respect of supply otherwise than by 
tender, registration should be valid at the time of placement of order. If the bidder was 
validly registered at the time of acceptance / placement of order, registration shall not 
be a relevant consideration during contract execution. 

 
Attachment- 1 

UNDERTAKING ON LETTERHEAD 
 
To, 
M/s Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner,  
Pune – 411045 
 
 
Sub: 
 
Tender No: 
 
Dear Sir, 
 
We have read the clause regarding Provisions for Procurement from a Bidder which shares 
a land border with India, we certify that, bidder M/s ________________ (Name of Bidder) is: 
 
(i) Not from such a country     [   ] 
 
(ii) If from such a country, has been registered  [   ] 

With the Competent Authority. 
(Evidence of valid registration by the 
Competent Authority shall be attached) 

 
(Bidder to tick appropriate option above) 

 
We hereby certify that bidder M/s _______________(Name of bidder) fulfils all requirements 
in this regard and is eligible to be considered against the tender. 
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Place:      {Signature of Authorised Signatory of Bidder} 
Date:      Name: 

Designation: 
Seal: 
 
 

 
 
 

2.0   ANNEXURE TO INSTRUCTIONS TO 
BIDDERS (ITB) 

 
 
 

CONTENTS 
 
Sl. No.   Description 
 
1)   Annexure -I  :  List of Formats 
 
2)   Annexure -II  :  Commercial Questionnaire 
 
3)   Annexure-III :  Check List 
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LIST OF FORMATS 
{Annexure – I TO Instruction to Bidder (ITB)} 

 
 

CONTENT 
 
Sl. No.   Description 
 
1)   F-1  :  Bidder’s General Information 
 
2)   F-1A  :  Detail information about bidder  
 
3)   F-2  :  Bid Form 
 
4)   F-3  :  List of Enclosures 
 
5)   F-3A  :  Financial Detail 
 
6)   F-4  :  Declaration for Bid Security 
 
7)   F-5  :  Letter of Authority 
 
8)   F-6  :  No Deviation Confirmation 
 
9)   F-7  :  Certificate 
 
10)   F-8  :  Details of Similar Work done during past five years 
 
11)   F-9  :  Present commitments of the Bidder 
 
12)   F-10  :  Proforma of Bank Guarantee for Contract Performance Security 
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F-1 
BIDDER’S GENERAL INFORMATION 

 
To 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
 
1.1  Bidder Name    : _________________________________________ 
 
1.2  Number of Years in Operation  : _________________________________________ 
 
1.3  Registered Address   : _________________________________________ 

_________________________________________ 
_________________________________________ 

 
1.4  Operation Address   : _________________________________________ 

if different from above 
_________________________________________ 

 
1.5  Telephone Number   : _________________________________________ 

(Country Code)     (Area Code)  (Telephone No.) 
 
1.6  E-mail address & Web Site  : _________________________________________ 
 
1.7  Telefax Number   : _________________________________________ 

(Country Code)     (Area Code)  (Telephone No.) 
 
1.8  ISO Certification, if any   : {If yes, please furnish details} 
 
 
 

__________________________________ 
(SIGNATURE OF BIDDER WITH SEAL) 
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F-2 
BID FORM 

 
To 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
 
Dear Sir, 
 
After examining/ reviewing the Bidding Documents for __________________________, including 
technical specifications, drawings, General and Special Conditions of Contract and schedule of rates 
etc. The receipt of which is hereby duly acknowledged, we, the undersigned, pleased to offer to 
execute the whole of the Job of ___________________________________ and in conformity with, 
the said Bid Document, including Addenda Nos. (if any). 
 
We confirm that this bid is valid for a period of four (4) months from the date of opening of Techno-
commercial Bid, and it shall remain binding upon us and may be accepted by any time before the 
expiration of that period.  
 
If our bid is accepted, we will provide the performance security equal to 3% (ten percent) of the 
Annualized Contract Price, for the due performance with in fifteen days of such award. 
 
Until a final Agreement is prepared and executed, the bid together with your written acceptance thereof 
in your notification of award shall constitute a binding Agreement between us. 
 
We understand that Bid Document is not exhaustive and any action and activity not mentioned in Bid 
Documents but may be inferred to be included to meet the intend of the Bid Documents shall be 
deemed to be mentioned in Bid Documents unless otherwise specifically excluded and we confirm to 
perform for fulfillment of Agreement and completeness of the Work in all respects within the time frame 
and agreed price. 
 
We understand that you are not bound to accept the lowest priced or any bid that you may receive. 
 
 
 

SEAL AND SIGNATURE 
DATE: _____________ 

 
 
Duly authorized to sign bid for and on behalf of ____________________________________ 
 
 
(SIGNATURE OF WITNESS) 
WITNESS NAME: 
ADDRESS: 
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F-3 
LIST OF ENCLOSURES 

To, 
Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
Dear Sir, 
 
We are enclosing the following documents as part of the bid: 
 
1.  Power of Attorney of the signatory to the Bidding Document. 
 
2.  Document showing annual turnover for the last three years such as annual reports, profit and 

loss account, net worth etc. along with information as sought in enclosed format F-3A. 
 
3.  Organization chart of the bidder and the structure assigned for execution of the work under 

this bid. 
 
4.  Methodology of execution of work. 
 
5.  Execution schedule with interlinking of various activities. 
 
6.  Copy of Bidding Documents along with addendum/ corrigendum no. duly signed and sealed 

on each page, in token of confirmation that Bid Documents are considered in full while 
preparing the bid and in case of award, work will be executed in accordance with the 
provisions detailed in Bid Documents. 

 
 

_________________________________ 
(SEAL AND SIGNATURE OF BIDDER) 
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F-3A 
FINANCIAL DETAIL 

 
EACH BIDDER MUST FILL IN THIS FORM 

 
a)  Annual Turnover data for the last 3 years. 
  

Year  Currency  Amount  Ex. Rate (*)  Amount (INR) (*) 
Year 1 
 

    

Year 2 
 

    

Year 3 
 

    

 
1.  The information supplied should be the Annual Turnover of the Bidder. 
2.  A brief note should be appended describing thereby details of turnover along with 

audited balance sheet with profit & loss account statement for the last 3 years. 
 

b)  Annual Net-worth data for the last 3 years. 
 

Year  Currency  Amount  Ex. Rate (*)  Amount (INR) (*) 
Year 1 
 

    

Year 2 
 

    

Year 3 
 

    

 
 

1.  Net Worth = Reserves + Capitals – Accumulated Loss 
 
 

_________________________________ 
(SEAL AND SIGNATURE OF BIDDER) 

 
 
(*) To be filled by Employer 
 
 
 
 
 
 
 
 
 
 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for Rate contract for period of 2 years for 
Conducting Hazard and Operability (HAZOP) & 
Quantitative Risk Analysis (QRA) of MNGL installation 
by third party for Pune, Nashik, Sindhudurg, 
Ramanagara, Nanded and Nizamabad GA of MNGL 
 

Bid No.: MNGL/CP/2023-24/26 
 

 

Page 48 of 147 

Sheet 1 of 2 
F-4 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY 
(To be stamped in accordance with the Stamp Act) 

 
Bank Guarantee No. …………………… 

Ref: ………………………………     Date …………………… 
 
To 
Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
Dear Sir(s), 
 
In accordance with Letter Inviting Tender under your reference No. ____________________ M/s 
____________________________ having their Registered/ Head Office at _____________ 
_________________________ (hereinafter called the Tenderer) wish to participate in the said tender 
for _____________________________________________________________________ 
 
As an irrevocable Bank Guarantee against Earnest Money for the amount of ______________ is 
required to be submitted by the Tenderer as a condition precedent for participation in the said tender 
which amount is liable to be forfeited on the happening of any contingencies mentioned in the Tender 
Document.  
 
We, the ________________________________ Bank at __________________________ having our 
Head Office ____________________________________________(Local Address) guarantee and 
undertake to pay immediately on demand without any recourse to the tenderers by 
Maharashtra Natural Gas Limited the amount ____________________________ without any 
reservation, protest, demur and recourse. Any such demand made by MNGL, shall be conclusive and 
binding on us irrespective of any dispute or difference raised by the Tenderer. 
 
This guarantee shall be irrevocable and shall remain valid up to _____________ [this date should be 
6 months after the date finally set out for closing of tender]. If any further extension of this guarantee 
is required, the same shall be extended to such required period on receiving instructions from M/s 
_____________________________whose behalf this guarantee is issued. 
In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this 
______________ day of ______________2023__at______________. 
 
WITNESS: 
 
(SIGNATURE)       (SIGNATURE) 
(NAME)       (NAME) 

Designation with Bank Stamp 
(OFFICIAL ADDRESS)      Attorney as per 

Power of Attorney No._________ 
Date: __________________ 
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Sheet 2 of 2 
 

INSTRUCTIONS FOR FURNISHING BID-GUARANTEE/ 
BANK GUARANTEE 

 
1.  The Bank Guarantee by bidders will be given on non-judicial stamp paper as per stamp duty 

applicable. The non-judicial stamp paper should be in the name of the issuing bank. In case 
of foreign bank, the said banks guarantee to be issued by its correspondent bank in India on 
requisite non-judicial stamp paper. 

 
2.  The expiry date as mentioned in bid document should be arrived at by adding 2 months to the 

date of expiry of the bid validity unless otherwise specified in the Bid Documents. 
 
3.  The bank guarantee by bidders will be given from bank as specified in ITB 
 
4.  A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank 

guarantee/ all future communication relating to the Bank Guarantee shall be forwarded to the 
Employer at its address as mentioned at ITB. 

 
5.  Bidders must indicate the full postal address of the bank along with the bank’s E-mail/ Fax. 

from where the earnest money bond has been issued. 
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F-5 
LETTER OF AUTHORITY 

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT 
NEGOTIATIONS/CONFERENCES 

 
No.:          Date: 
 
To, 
Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
 
 
Dear Sir, 
 
We ___________________________________________________ hereby authorize following 
representative(s) to attend un-priced bid opening and price bid opening and for any other 
correspondence and communication against above Bidding Document: 
 
1) Name & Designation _________________________ Signature ____________________ 
 
2) Name & Designation _________________________ Signature ____________________ 
 
We confirm that we shall be bound by all commitments made by aforementioned authorized 
representatives. 
 

Yours faithfully, 
 

Signature 
 

Name & Designation 
 

For and on behalf of 
 
 
Note:  This letter of authority should be on the letterhead of the bidder and should be signed by a 

person competent and having the power of attorney to bind the bidder. 
 

Not more than two persons are permitted to attend techno-commercial un-priced and price 
bid opening. 
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F-6 

NO DEVIATION CONFIRMATION 
 

(Tender/ Bid Document No. ____________________) 
 

EXCEPTION AND DEVIATION STATEMENT 
 
NAME OF WORK: 
 
BID DOCUMENT NO. :  
 
Bidder may stipulate exceptions and deviations to Bid Document, if considered unavoidable as per 
the following format: 
 

SL. NO.  
 

CLAUSE NO.  PAGE NO. OF TENDER 
DOCUMENT 
 

DEVIATION  REASONS FOR 
DEVIATION 

 
 
 
 
 
 
 
 
 
 
 

    

 
Any exceptions / deviations brought out by us elsewhere in our Offer shall not be considered as valid 
and should be ignored by the Owner. 
 

NAME OF BIDDER: ____________________ 
 
SIGNATURE OF BIDDER: _______________ 
& SEAL 
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F-7 
CERTIFICATE 

 
To, 
Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
 
Dear Sir, 
 
If, we become a successful bidder and pursuant to the provisions of the Bidding Documents and 
contract is awarded to us the following certificate shall be automatically enforceable: 
 
‘We agree and acknowledge that the Employer is entering into the Agreement solely on its own behalf 
and not on behalf of any other person or entity. In particular, it is expressly understood and agreed 
that the Government of India is not a party to the Agreement and has no liabilities, obligations or rights 
there under. It is expressly understood and agreed that the Employer is authorized to enter into 
Agreement, solely on its own behalf under the applicable laws of India. We expressly agree, 
acknowledge and understand that the Employer is not an agent, representative or delegate of the 
Government of India. It is further understood and agreed that the Government of India is not and shall 
not be liable for any acts, omissions, commissions, breaches or other wrongs arising out of the 
Agreement. Accordingly, we hereby expressly waive, release and forego any and all actions or claims, 
including cross claims, VIP claims or counterclaims against the Government of India arising out of the 
Agreement and covenants not to sue to Government of India as to any manner, claim, cause of action 
or things whatsoever arising of or under the Agreement.” 
 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-8 
DETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARS 

 
Description 
of 
the work 
 

Location 
of the 
work 
 

Full Post 
Address 
and 
Phone nos. 
of 
Client & 
Name 
of Officer-
in charge 
 

Value of 
Contract 
 

Date of 
Commen 
cement 
of work 
 

Scheduled 
Completion 
Time 
(Months) 
 

Date of 
Actual 
Comple 
tion 
 

Reasons for 
delay in 
project 
completion, 
if 
any 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

 
 
Note:  Please refer Proforma at Section – III of Vol. II of II 
 

Copies of letter of award and completion certificate for the above works to be enclosed. 
 
The work completed earlier than three years need not be indicated here. 

 
The list of work, not of similar nature need not be indicated here. 

 
Failing to comply aforementioned instructions may lead to rejection of bid. 

 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
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  F-9 
PRESENT COMMITMENTS OF THE BIDDER 

 
Full Postal 
Address 
and 
phone nos. 
of 
Client & 
Name of 
Officer-in-
charge 

Description 
of Work 
 

Date of 
Commencement 
of Work 
 

Scheduled 
Completion 
Period 
 

%Age 
Completion 
as on Date 
 

Expected 
Date of 
Completion 
 

Remarks 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
 
Note:  Please refer Proforma at Section – III of Vol. II of II 
 

This list must be a full list of all type of works in hand 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
 
 
 
 
 
 
 
 
 
 
 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for Rate contract for period of 2 years for 
Conducting Hazard and Operability (HAZOP) & 
Quantitative Risk Analysis (QRA) of MNGL installation 
by third party for Pune, Nashik, Sindhudurg, 
Ramanagara, Nanded and Nizamabad GA of MNGL 
 

Bid No.: MNGL/CP/2023-24/26 
 

 

Page 55 of 147 

Sheet 1 of 2 
F-10 

PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE SECURITY 
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

 
TO: 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
Dear Sir, 
 
M/s______________________________________________ have been awarded the work of 
____________________________________ for Maharashtra Natural Gas Limited, PUNE vide SO 
No. ______________________________dated _________. 
 
The Contracts conditions provide that the CONTRACTOR shall pay a sum of Rs. __________ 
(Rupees _________________________________________________________________ ) as full 
Contract Performance Guarantee in the form therein mentioned. The form of payment of Contract 
Performance Guarantee includes guarantee executed by Nationalized Bank, undertaking full 
responsibility to indemnify Maharashtra Natural Gas Limited, in case of default. 
 
The said ___________________________________________________ has approached us and at 
their request and in consideration of the premises we ____________having our office at 
_________________________________ have agreed to give such guarantee as hereinafter 
mentioned. 
 
1.  We _________________________________________ hereby undertake and agree with you 

that if default shall be made by M/s ______________________ ________________ in 
performing any of the terms and conditions of the tender or in payment of any money payable 
to Maharashtra Natural Gas Limited we shall on demand pay without any recourse to the 
contractor to you in such manner as you may direct the said amount of Rupees 
______________________________ only or such portion thereof not exceeding the said sum 
as you may from time to time require. 

 
2.  You will have the full liberty without reference to us and without affecting this guarantee, 

postpone for any time or from time to time the exercise of any of the powers and rights 
conferred on you under the contract with the said ___________ 
_____________________________ and to enforce or to forbear from endorsing any powers 
or rights or by reason of time being given to the said _________________________ which 
under law relating to the sureties would but for provision have the effect of releasing us. 
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Sheet 2 of 2 

 
3.  Your right to recover the said sum of Rs. _____________________________________ 

(Rupees __________________________________) from us in manner aforesaid will not be 
affected or suspended by reason of the fact that any dispute or disputes have been raised by 
the said M/s ______________________ _________ and/ or that any dispute or disputes are 
pending before any officer, tribunal or court. 

 
4.  The guarantee herein contained shall not be determined or affected by the liquidation or 

winding up dissolution or changes of constitution or insolvency of the said but shall in all 
respects and for all purposes be binding and operative until payment of all money due to you 
in respect of such liabilities is paid. 

 
5.  This guarantee shall be irrevocable and shall remain valid up to_______________ If any 

further extension of this guarantee is required, the same shall be extended to such required 
period on receiving instruction from M/s ________________________ 
_________________________________ on whose behalf this guarantee is issued. 

 
6.  The Bank Guarantee’s payment of an amount is payable on demand and in any case within 

48 hours of the presentation of the letter of invocation of Bank Guarantee. Any dispute arising 
out of or in relation to the said Bank Guarantee shall be subject to the jurisdiction of Pune or 
High Court of Mumbai. 

 
7.  We have power to issue this guarantee in your favour under Memorandum and Articles of 

Association and the undersigned has full power to do under the Power of Attorney dated 
____________ granted to him by the Bank. 

 
Yours faithfully, 

 
______________________________Bank 

By its Constituted Attorney 
 
 

Signature of a person duly 
authorized to sign on behalf of the 
Bank. 
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Format for No Claim Certificate 

[On the Letter-head of Contractor] 
 

NO CLAIM CERTIFICATE 
 
F-16 
 

We, ________________________, a company incorporated under the laws of India, 
having its Registered Office at _______________________ and carrying on 
business under the name and style M/s. ____________________ were awarded the 
Contract by Maharashtra Natural Gas Ltd. in reference to Tender No. 
______________ dated _____. 
 
After completion of the above said Work under the contract, we have scrutinized all 
our claims, contentions, disputes, issues with the project officials and we hereby 
confirm that after adjusting all payments received by us against our R.A. Bills, our 
balance entitlement under the contract is to a sum of Rs._______________ (Rupees 
____________________ only) as per our Final Bill dated ______________ towards 
full and final settlement of all our claims, dues, issues and contentions from 
Maharashtra Natural Gas Ltd. 
 
We confirm and declare that with the receipt of aforesaid monies, all our claims, dues, 
disputes, differences between M/s. ___________________________ and 
Maharashtra Natural Gas Ltd. under and with reference to above said contract stands 
fully and finally settled. 
 
We further absolve Maharashtra Natural Gas Ltd. from all liabilities present or future 
arising directly or indirectly out of the contract. 
 
We further confirm that the present settlement has been arrived at after mutual 
negotiations and is freely and fairly entered into between the parties. There is no 
economic duress or any other compulsion on us in entering into this settlement. 
 
 

Signature with Seal of Contractor  
 

Dated :     
 
 
         



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for Rate contract for period of 2 years for 
Conducting Hazard and Operability (HAZOP) & 
Quantitative Risk Analysis (QRA) of MNGL installation 
by third party for Pune, Nashik, Sindhudurg, 
Ramanagara, Nanded and Nizamabad GA of MNGL 
 

Bid No.: MNGL/CP/2023-24/26 
 

 

Page 58 of 147 

FORMAT FOR TENDER ACCEPTANCE LETTER  
 

(To be given on Company Letter Head)  
Date:  

 
To,  
M/s Maharashtra Natural Gas Limited  
Pride Purple Coronet, 2nd Floor,  
Baner Raod, Baner, Pune – 411045  
 
Sub: Acceptance of Terms & Conditions of Tender.  
 

Tender Reference No: ________________________  
 
Name of Tender / Work: - 
______________________________________________________________________  
 
Dear Sir / Madam,  
 
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 
‘Tender/Work’ from the web site(s) namely: 
_______________________________________________________________  
as per your advertisement, given in the above mentioned website(s).  
 
2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 
documents from Page No. _______ to ______ (including all documents like annexure(s), 
schedule(s), etc.,), which form part of the contract agreement and I / we shall abide hereby 
by the terms / conditions / clauses contained therein.  
3. The corrigendum(s) issued from time to time by your department / organization too have 
also been taken into consideration, while submitting this acceptance letter.  
 
4. I / We hereby unconditionally accept the tender conditions of above mentioned tender 
document(s) / corrigendum(s) in its totality / entirety.  
 
5. I / We do hereby declare that our Firm has not been blacklisted/ debarred/ terminated/ 
banned by any Govt. Department/Public sector undertaking.  
 
6. I / We certify that all information furnished by our Firm is true & correct and in the event 
that the information is found to be incorrect/untrue or found violated, then your department/ 
organization shall without giving any notice or reason thereof summarily reject the bid or 
terminate the contract, without prejudice to any other rights or remedy including the forfeiture 
of the full said earnest money deposit absolutely.  
Yours Faithfully, (Si 
gnature of the Bidder, with Official Seal) 
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COMMERCIAL QUESTIONNAIRE 
{Annexure – III to Instruction to Bidder (ITB)} 
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COMMERCIAL QUESTIONNAIRE 
Note: 
1)  The Bidder shall submit reply to each query. 
2)  The bidder’s reply/ confirmation as furnished in the Commercial Questionnaire (CQ) shall 

supercede the stipulation mentioned else where in the Bid. 
 

Sl. 
No. 

MNGL’s Query 
 

Bidder’s Reply/ 
Confirmation 

1.  
 

Confirm that your Bid is valid for 4(four) month from the last date of 
submission of Bid. 
 

 

2. Confirm that the following documents are submitted with Part-I : 
 

 

i)  
 

All documents in relevant Section as per CHECK LIST  

ii)  
 

Schedule of Rates/ Prices without specifying the rates/ prices are 
submitted in unpriced part, exactly as per the priced portion submitted in 
Part-II. In case some of items have not been quoted, such items should 
be identified in blank price format. 
 

 

iii)  
 

Addendum duly signed and stamped on each page as a token of 
acceptance (applicable if issued). 

 

3.  
 

Rates/ amount must be filled in format for `Schedule of Rates’ enclosed 
as part of Bidding Document. If quoted in separate typed sheets and any 
variation in item description, unit or quantity is noticed, the bid is liable to 
be rejected. In any case, Bidder shall be presumed to have quoted against 
the tendered description of work and the same shall be binding on the 
Bidder. Please confirm. 
 

 

4.  
 

Confirm that deviation/ terms & conditions are not mentioned in the price 
part. In case any terms and condition is mentioned in the price part, the 
same shall be treated as null and void. 
 

 

5.  
 

Confirm that you have studied complete Bidding Document including 
Technical and commercial part and your Bid is in accordance with the 
requirements of the Bidding Document.  
 

 

6.  
 

Confirm your compliance to total Scope of Work mentioned in the Bidding 
Document. 

 

7. Confirm your acceptance for `Scope of Supply’ as mentioned in Bidding 
Document. 

 

8. Confirm your compliance to critical stipulations of tender document as 
mentioned below 

 

i  Contract Performance Security   
ii  Arbitration   
iii  Termination   
iv Terms of Payment – as per tender document  
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Sl. 
No. 

MNGL’s Query 
 

Bidder’s Reply/ 
Confirmation 

v Price Reduction Schedule – As per SCC & GCC  
9.  
 

Confirm your acceptance for `Time Schedule’ as mentioned in Bidding 
Document. 
 

 

10.  
 

Confirm that your quoted price includes following taxes/ duties, insurance 
etc. 
 

 

i)  All taxes, charges and duties assessed or levied in respect of profits 
earned or income receivable by the Contractor by reason of this Contract. 
 

 

ii)  
 

All taxes, duties as per applicable for this WORK in accordance with the 
provision of General Conditions of Contract and Special Conditions of 
Contract. 
 

 

iii)  
 

All types of insurance as per the provisions of General Conditions of 
Contract and Special Conditions of Contract. 
 

 

11.  
 

Confirm that you have proposed adequate project/ site organization with 
qualified supervisory personnel having requisite experience including 
personnel responsible for safety, planning stores, QA/ QC etc. 
 

 

12.  
 

Confirm that all costs resulting from safe execution of WORK, such as 
safety induction, use of protective clothing, safety glasses and helmet, 
safety precaution taken during monsoon, or any other safety measures 
to be undertaken by the Contractor for execution of work are included in 
the quoted rates. 
 

 

 
 
 

___________________________________ 
 

(STAMP & SIGNATURE OF BIDDER) 
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CHECK LIST 
{Annexure – IV to Instruction to Bidder (ITB)} 
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CHECK LIST FOR SUBMISSION OF BID 

 
Bidder is requested to fill this check list and ensure that all details/ documents have been furnished as 
called for in the Bidding Document along with duly filled in, signed & stamped check list with each 
copy of the “Unpriced Part” of his bid. 
 
(A)  EMD/ BG DETAILS ETC. 
 
(A.1)  Letter of Submission (i.e. F-2: Bid Form) 

Submitted      
 
(A.2)  EMD/ BID GUARANTEE/ BID SECURITY 
 

Bidder to confirm that EMD/ 
Bid Guarantee/ Bid Security has 
Been submitted by them as 
per Tender Proforma (i.e. F4) 
Submitted      

 
(1)  By Bank Guarantee 

BG No. ___________ dt. _______ from 
Bank ________________________ Branch __________ 
For Rs. ___________________ 
Valid Till ___________________ 

 
OR 

 
(2)  By Demand Draft 

DD No. __________________ dt. _________ 
Drawn on _____________________________ 
For Rs. ___________________ 
Original shall be submitted in original copy and its zerox copy in other copies. 

 
(A.3)  CHECK LIST 

This check list duly filled in 
Submitted      

 
(B)  CONFIRMATION OF VARIOUS FORMATS 
 
(B.1)  Past Similar work done during 

five years as per Format: F-8 
 
Submitted      

 
(B.2)  Present Commitments as per Format: F-9 

 
Submitted      
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(B.3)  Financial Details as per Format: F-3A 

 
Submitted      

 
(B.4)  Audited Balance Sheet including 

profit and loss account statement 
for the last three years 
 
Submitted      

 
Submitted for the years: 
1) ______________________ 
2) ______________________ 
3) ______________________ 

 
(B.5)  PF Registration Certificate 

Submitted      PF Registration No. ____________ 
 

 
(B.6)  Goods & Service Tax Registration Certificate 

 
Submitted      GST Registration No. ________ 

 
(B.7)  Power of Attorney in favour of the person 

who has signed the bid on stamp paper of 
appropriate value 

 
Submitted     

 
(B.8)  Partnership Deed in case of partnership firm 

and Article of Association in case of limited 
company 

 
Submitted     

 
(B.9)  Deployment List of Supervisory personnel: 
 

Submitted     
  

(B.10)  A copy of SOR (without prices) duly signed, 
& stamped as per SOR Format 

 
Submitted     
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(C)  DEVIATION (IF ANY) 
 
(C.1)  Deviation (if any) 

as per Format - F-6 : 
 

Submitted       
 
(D)  REGARDING TECHNICAL DETAILS 
 
(D.1)  Technical Details/ Documents specified 

in Technical Part 
 

Submitted       Not Applicable   
 
 

 
 
 
 

_________________________________ 
 

(STAMP & SIGNATURE OF BIDDER) 
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PART-C 
 
 

GENERAL CONDITIONS OF CONTRACT 
(GCC-WORKS) 
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General Conditions of Contract 
 

Section- I. Definitions 
1.  Definition of Terms:    
 
1.1  In this CONTRACT (as here-in-after defined) the following words and expressions shall have 

the meanings hereby assigned to them except where the context otherwise required. 
 
1.1.1  The PURCHASER/OWNER/EMPLOYER/COMPANY/MNGL means MAHARASHTRA 

NATURAL GAS LIMITED, incorporated under the Company’s act 1956 and having its 
Registered office at Pune and includes its successors and assigns. 

 
1.1.2  The "CONTRACTOR" means the person or the persons, firm or Company or corporation 

whose tender has been accepted by the EMPLOYER and includes the CONTRACTOR's legal 
Representatives his successors and permitted assigns. 

 
1.1.3  The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to 

time by the MNGL and shall include those who are expressly authorized by him to act for and 
on his behalf for operation of this CONTRACT. 

 
1.1.4  The "WORK" shall mean and include all items and things to be supplied/ done and services 

and activities to be performed by the CONTRACTOR in pursuant to and in accordance with 
CONTRACT or part thereof as the case may be and shall include all extra, additional, altered 
or substituted works as required for purpose of the CONTRACT. 

 
1.1.5  The "PERMANENT WORK" means and includes works which will be incorporated in and form 

a part of the work to be handed over to the EMPLOYER by the CONTRACTOR on completion 
of the CONTRACT. 

 
1.1.6  "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever 

nature for the use in or for the execution, completion, operation, or maintenance of the work 
or temporary works (as hereinafter defined) but does not include materials or other things 
intended to form or to be incorporated into the WORK, or camping facilities. 

 
1.1.7  "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, 

Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations 
if any, and such other documents constituting the tender and acceptance thereof. 

 
1.1.8  The "SUB-CONTRACTOR" means any person or firm or Company (other than the 

CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, 
with the written consent of the ENGINEER-IN-CHARGE, and the legal representatives, 
successors and permitted assigns of such person, firm or company. 

 
1.1.9  The "CONTRACT” shall mean the Agreement between the EMPLOYER and the 

CONTRACTOR for the execution of the works including therein all contract documents. 
 
1.1.10  The "SPECIFICATION" shall mean all directions the various technical specifications, 

provisions attached and referred to the Tender Documents which pertain to the method and 
manner of performing the work or works to the quantities and qualities of the work or works 
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and the materials to be furnished under the CONTRACT for the work or works, as may be 
amplified or modified by the MNGL or ENGINEER-IN-CHARGE during the performance of 
CONTRACT in order to provide the unforeseen conditions or in the best interests of the work 
or works. It shall also include the latest edition of relevant Standard Specifications including 
all addenda/corrigenda published before entering into CONTRACT. 

 
1.1.11  The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with 

any modifications approved in writing by the ENGINEER-IN-CHARGE and such other drawing 
as may, from time to time, be furnished or approved in writing by the ENGINEER-IN-CHARGE. 

 
1.1.12  The "TENDER" means the proposal along with supporting documents submitted by the 

CONTRACTOR for consideration by the EMPLOYER. 
 
1.1.13  The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to 

effect additions to or deletion from and alteration in the works. 
 
1.1.14  The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the 

ENGINEER-IN-CHARGE when the works have been completed entirely in accordance with 
CONTRACT DOCUMENT to his satisfaction. 

 
1.1.15  The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the 

satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR issued 
by the ENGINEER-IN-CHARGE/ EMPLOYER after the period of liability is over. 

 
1.1.16  “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date 

of COMPLETION CERTIFICATE up to the date of issue of FINAL CERTIFICATE during which 
the CONTRACTOR stands responsible for rectifying all defects that may appear in the works 
executed by the CONTRACTOR in pursuance of the CONTRACT and includes warranties 
against Manufacturing/Fabrication/ Erection/Construction defects covering all materials 
plants, equipment, components, and the like supplied by the CONTRACTOR, works executed 
against workmanship defects. 

 
1.1.17  The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the MANAGING 

DIRECTOR or any other person so designated by the EMPLOYER. 
 
1.1.18  "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about 

the execution, completion or maintenance of works. 
 
1.1.19  "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT 

in order to define broadly the scope and specifications of the work or works, and all 
reproductions thereof. 

 
1.1.20  "SITE" shall mean the lands and other places on, under, in or through which the permanent 

works are to be carried out and any other lands or places provided by the EMPLOYER for the 
purpose of the CONTRACT. 

 
1.1.21  "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved to have been received by 
the addressee) by registered post to the latest known private or business address or registered 
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office of the addressee and shall be deemed to have been received in the ordinary course of 
post it would have been delivered. 

 
1.1.22  "APPROVED" shall mean approved in writing including subsequent written confirmation of 

previous verbal approval and "APPROVAL" means approval in writing including as aforesaid. 
 
1.1.23  "LETTER OF INTENT/FAX OF INTENT/SERVICE ORDER” shall mean intimation by a 

Fax/Letter to Tenderer(s) that the tender has been accepted in accordance with the provisions 
contained in the letter. 

 
1.1.24  "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours 

worked in that day. 
 
1.1.25  "WORKING DAY" means any day which is not declared to be holiday or rest day by the 

EMPLOYER. 
 
1.1.26  "WEEK" means a period of any consecutive seven days. 
 
1.1.27  "METRIC SYSTEM" - All technical documents regarding the construction of works are given 

in the metric system and all work in the project should be carried out according to the metric 
system. All documents concerning the work shall also be maintained in the metric system. 

 
1.1.28  "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or 

the sum calculated in accordance with the prices accepted in tender and/or the CONTRACT 
rates as payable to the CONTRACTOR for the entire execution and full completion of the 
work, including change order. 

 
1.1.29  "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, 

instruction, dimensions, etc. shall be in English Language. 
 
1.1.30  "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the 

CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles including 
setting of site offices with facilities such as power, water, communication etc. establishing 
manpower organization comprising of Resident Engineers, Supervising personnel and an 
adequate strength of skilled, semi-skilled and un-skilled workers, who with the so established 
infrastructure shall be in a position to commence execution of work at site(s), in accordance 
with the agreed Time Schedule of Completion of Work. "MOBILISATION" shall be considered 
to have been achieved, if the CONTRACTOR is able to establish infrastructure as per Time 
Schedule, where so warranted in accordance with agreed schedule of work implementation 
to the satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER. 

 
1.1.31  "COMMISSIONING" shall mean pressing into service of the system including the plant(s), 

equipment(s), vessel(s), pipeline, machinery (ies), or any other section or sub-section of 
installation(s) pertaining to the work of the CONTRACTOR after successful testing and trial 
runs of the same. 

 
• "COMMISSIONING" can be either for a completed system or a part of system of a 
combination of systems or sub-systems and can be performed in any sequence as desired by 
EMPLOYER and in a manner established to be made suited according to availability of pre-
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requisites. Any such readjustments made by EMPLOYER in performance of 
"COMMISSIONING" activity will not be construed to be violating CONTRACT provisions and 
CONTRACTOR shall be deemed to have provided for the same. 
 

Section-II General Information 
 
2.  General Information  
 
2.1  a)  Location of Site: The proposed location of Project site is defined in the Special 

Conditions of Contract. 
 

b)  Access by Road: CONTRACTOR, if necessary, shall build other temporary access 
roads to the actual site of construction for his own work at his own cost. The CONTRACTOR 
shall be required to permit the use of the roads so constructed by him for vehicles of any other 
parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the 
construction of the permanent roads should the construction there of start while he is engaged 
on this work. He shall make allowance in his tender for any inconvenience he anticipates on 
such account. 

 
Non-availability of access roads, railway siding and railway wagons for the use of the 
CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the 
cause for any claim for compensation against the EMPLOYER. 

 
2.2  Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. 

The CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the 
execution and maintenance of the WORK till completion unless otherwise mentioned in the 
Tender Document. 

 
2.3  Water Supply: Contractor will have to make his own arrangements for supply of water to his 

labour camps and for works. All pumping installations, pipe network and distribution system 
will have to be carried out by the Contractor at his own risk and cost. 

 
Alternatively the Employer at his discretion may endeavour to provide water to the Contractor 
at the Employer's source of supply provided the Contractor makes his own arrangement for 
the water meter which shall be in custody of the Employer and other pipe networks from 
source of supply and such distribution pipe network shall have prior approval of the Engineer-
in-Charge so as not to interfere with the layout and progress of the other construction works. 
In such case, the rate for water shall be deducted from the running account bills.  
 
However, the Employer does not guarantee the supply of water and this does not relieve the 
Contractor of his responsibility in making his own arrangement and for the timely completion 
of the various works as stipulated. 

 
2.4  Power Supply: 
2.4.1  Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the 

nearest sub-station, from where the CONTRACTOR will make his own arrangement for 
temporary distribution. The point of supply will not be more than 500 m away from the 
CONTRACTOR'S premises. All the works will be done as per the applicable regulations and 
passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after 
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the completion of work or if there is any hindrance caused to the other works due to the 
alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at his 
own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, 
switches, etc. for purposes of payment to the EMPLOYER which should be in the custody and 
control of the EMPLOYER. The cost of power supply shall be payable to the EMPLOYER 
every month for Construction Works power which would be deducted from the running account 
bills. The EMPLOYER shall not, however, guarantee the supply of electricity nor have any 
liability in respect thereof. No claim for compensation for any failure or short supply of 
electricity will be admissible. 

 
2.4.2  It shall be the responsibility of the CONTRACTOR to provide and maintain the complete 

installation on the load side of the supply with due regard to safety requirement at site. All 
cabling, equipment, installations etc. shall comply in all respects with the latest statutory 
requirements and safety provisions i.e., as per the Central/State Electricity Acts and Rules 
etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are 
installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be 
produced to the ENGINEER-IN-CHARGE for his approval, before power is made available. 

 
2.4.3  At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to 

disconnect the power supply without any reference to the CONTRACTOR. No claim shall be 
entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be 
reconnected only after production of fresh certificate from authorized electrical supervisors. 

 
2.4.4  The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a 

result of variation in voltage or frequency or interruption in power supply or other loss to the 
CONTRACTOR arising there from. 

 
2.4.5  The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that 

average power factors does not fall below 0.90 at his premises. In case power factor falls 
below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate determined 
by the EMPLOYER for all units consumed during the month. 

 
2.4.6  The power supply required for CONTRACTOR's colony near the plant site will be determined 

by the EMPLOYER and shall be as per State Electricity Board's Rules and other statutory 
provisions applicable for such installations from time to time. In case of power supply to 
CONTRACTOR's colony, the power will be made available at a single point and the 
CONTRACTOR shall make his own arrangement at his own cost for distribution to the 
occupants of the colony as per Electricity Rules and Acts. The site and colony shall be 
sufficiently illuminated to avoid accidents. 

 
2.4.7  The CONTRACTOR will have to provide and install his own lights and power meters which 

will be governed as per Central/State Government Electricity Rules. The meters shall be 
sealed by the EMPLOYER.  

 
2.4.8  In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or 

unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover 
the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the 
EMPLOYER's terminals due to any fault in the CONTRACTOR's installation shall be to 
CONTRACTOR's account at the rates decided by the ENGINEER-IN-CHARGE. 
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2.4.9  Only motors up to 3 HP will be allowed to be started direct on line. For motors above 3 HP 

and up to 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall 
be provided by the CONTRACTOR. For motors above 100 HP slip ring induction motors with 
suitable starting devices as approved by the ENGINEER- IN-CHARGE shall be provided by 
the CONTRACTOR. 

 
2.4.10  The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all 

installations are approved by the State Electricity Inspector before power can be supplied to 
the EMPLOYER. 

 
2.4.11  The total requirement of power shall be indicated by the tenderer along with his tender. 
 
2.5  Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his own 

discretion and convenience and for the duration of the execution of the work make available 
near the site, land for construction of CONTRACTOR's Temporary Field Office, godowns 
workshops and assembly yard required for the execution of the CONTRACT. The 
CONTRACTOR shall at his own cost construct all these temporary buildings and provide 
suitable water supply and sanitary arrangement and get the same approved by the 
ENGINEER-IN-CHARGE.  
 
On completion of the works undertaken by the CONTRACTOR, he shall remove all temporary 
works erected by him and have the SITE cleaned as directed by ENGINEER-IN-CHARGE. If 
the CONTRACTOR shall fail to comply with these requirements, the ENGINEER-IN-CHARGE 
may at the expenses of the CONTRACTOR remove such surplus, and rubbish materials and 
dispose off the same as he deems fit and get the site cleared as aforesaid; and 
CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no 
claim in respect of any such surplus materials disposed off as aforesaid. But the EMPLOYER 
reserves the right to ask the CONTRACTOR any time during the pendency of the CONTRACT 
to vacate the land by giving 7 days notice on security reasons or on national interest or 
otherwise. Rent may be charged for the land so occupied from contractor by the Employer.  

 
The CONTRACTOR shall put up temporary structures as required by them for their office, 
fabrication shop and construction stores only in the area allocated to them on the project site 
by the EMPLOYER or his authorized representative. No tea stalls/canteens should be put up 
or allowed to be put up by any CONTRACTOR in the allotted land or complex area without 
written permission of the EMPLOYER. 

 
No unauthorized buildings, constructions or structures should be put up by the 
CONTRACTOR anywhere on the project site. 
 
For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered 
structures at his cost within Area in the location allocated to them in the project site by the 
EMPLOYER or his authorized representative. 

 
No person except for authorized watchman shall be allowed to stay in the plant 
area/CONTRACTOR's area after completion of the day's job without prior written permission 
from ENGINEER-IN-CHARGE. 
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2.6  Land for Residential Accommodation:-: No Land shall be made available for residential 
accommodation for staff and labour of CONTRACTOR. 

 
Section-III. General Instructions to Tenderers 

 
3.  Submission of Tender:  
 
3.1  TENDER must be submitted without making any additions, alterations, and as per details 

given in other clauses hereunder. The requisite details shall be filled in by the TENDERER at 
space provided under “Submission of Tender at the beginning of GCC of Tender Document. 
The rate shall be filled only in the schedule given in this Tender Document. 

 
3.2  Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted along 

with the Tender Document. The tenderer should write clearly the revised quantities in 
Schedule of Rates of Tender Document and should price the WORK based on revised 
quantities when amendments of quantities are issued in addenda. 

 
3.3  Covering letter along with its enclosures accompanying the Tender Document and all further 

correspondence shall be submitted in duplicate. 
 
3.4  Tenderers are advised to submit quotations based strictly on the terms and conditions and 

specifications contained in the Tender Documents and not to stipulate any deviations. 
 
3.5  Tenders should always be placed in double sealed covers, super scribing ["QUOTATION DO 

NOT OPEN" Tender for _________________________ Project of Maharashtra Natural Gas 
Limited due for opening on _______________________]. The Full Name, Address and 
Telegraphic Address, Fax No. of the Tenderers shall be written on the bottom left hand corner 
of the sealed cover. 

 
4.  Documents:  
 
4.1  General: 

The tenders as submitted will consist of the following: 
i)  Complete set of Tender Documents (Original) as sold duly filled in and signed by the 

tenderer as prescribed in different clauses of the Tender Documents. 
ii)  Earnest money in the manner specified in Clause 6 hereof. 
iii)  Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case 

an authorized representative has signed the tender, as required by Clause 14 hereof. 
iv)  Information regarding tenderers in the proforma enclosed. 
v)  Details of work of similar type and magnitude carried out by the Tenderer in the 

proforma provided in the tender document. 
vi)  Organization chart giving details of field management at site, the tenderer proposes 

to have for this job. 
vii)  Details of construction plant and equipments available with the tenderer for using in 

this work. 
viii)  Solvency Certificate from Scheduled Bank to prove the financial ability to carry out 

the work tendered for. 
ix)  Latest Balance Sheet and Profit & Loss Account duly audited. 
x)  Details of present commitment as per proforma enclosed to tender. 
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xi)  Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other 
technical information the tenderer wish to furnish. 

xii)  Provident fund registration certificate 
xiii)  List showing all enclosures to tender. 

 
4.2  All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, 

all the pages of all sections of Tender Documents shall be initialed at the lower right hand 
corner and signed wherever required in the tender papers by the TENDERER or by a person 
holding power of attorney authorizing him to sign on behalf of the tenderer before submission 
of tender. 

 
4.3  Rates to be in Figures and Words: The tender should quote in English both in figures as well 

as in words the rates and amounts tendered by him in the Schedule of Rates of Tender 
submitted by the CONTRACTOR for each item and in such a way that interpolation is not 
possible. The amount for each item should be worked out and entered and requisite total given 
of all items, both in figures and in words. The tendered amount for the work shall be entered 
in the tender and duly signed by the Tenderer. 

 
If some discrepancies are found between the RATES in FIGURES and WORDS or the 
AMOUNT shown in the tender, the following procedure shall be followed: 

 
a) When there is difference between the rates in figures and words, the rate which 
corresponds to the amount worked out by the tenderer shall be taken as correct. 

 
b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect 
the rate quoted by the tenderer shall be taken as correct. 

 
c) When it is not possible to ascertain the correct rate by either of above methods, the rate 
quoted in words shall be taken as correct. 

 
4.4  Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall 

be signed in full by the TENDERER with date. No erasure or over writing is permissible. 
 
4.5  Signature of Tenderer: 
 
4.5.1  The TENDERER shall contain the name, residence and place of business of person or 

persons making the tender and shall be signed by the TENDERER with his usual signature. 
Partnership firms shall furnish the full names of all partners in the tender. It should be signed 
in the partnership's name by all the partners or by duly authorized representatives followed by 
the name and designation of the person signing. Tender by a corporation shall be signed by 
an authorized representative, and a Power of Attorney in that behalf shall accompany the 
tender. A copy of the constitution of the firm with names of all partners shall be furnished. 

 
4.5.2  When a tenderer signs a tender in a language other than English, the total amount tendered 

should, in addition, be written in the same language. The signature should be attested by at 
least one witness. 

 
4.6  Witness: Witness and sureties shall be persons of status and property and their names, 

occupation and address shall be stated below their signature. 
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4.7  Details of Experience: The tenderer should furnish, along with his tender, details of previous 

experience in having successfully completed in the recent past works of this nature, together 
with the names of Employers, location of sites and value of contract, date of commencement 
and completion of work, delays if any, reasons of delay and other details along with 
documentary evidence(s). 

 
4.8  Liability of Government of India: It is expressly understood and agreed by and between Bidder 

or/Contractor and M/s Maharashtra Natural Gas Limited, and that M/s Maharashtra Natural 
Gas Limited, is entering into this agreement solely on its own behalf and not on behalf of any 
other person or entity. In particular, it is expressly understood and agreed that the Government 
of India is not a party to this agreement and has no liabilities, obligations or rights hereunder. 
It is expressly understood and agreed that M/s Maharashtra Natural Gas Limited is an 
independent legal entity with power and authority to enter into contracts solely on its own 
behalf under the applicable Laws of India and general principles of Contract Law. The 
Bidder/Contractor expressly agrees, acknowledges and understands that M/s Maharashtra 
Natural Gas Limited is not an agent, representative or delegate of the Government of India. It 
is further understood and agreed that the Government of India is not and shall not be liable 
for any acts, omissions, commissions, breaches or other wrongs arising out of the contract. 
Accordingly, Bidder/Contractor hereby expressly waives, releases and foregoes any and all 
actions or claims, including cross claims, impleader claims or counter claims against the 
Government of India arising out of this contract and covenants not to sue to Government of 
India as to any manner, claim, cause of action or thing whatsoever arising of or under this 
agreement. 

 
5.  Transfer of Tender Documents: 
 
5.1  Transfer of Tender Documents purchased by one intending tenderer to another is not 

permissible. 
 
6.  Earnest Money:  
 
6.1  The bidder must pay Earnest Money as given in the letter / notice inviting tenders and attach 

the official receipt with the tender failing which the tender is liable to be rejected and 
representatives of such tenderers will not be allowed to attend the tender opening. Earnest 
Money can be paid in Demand Drafts or Bank Guarantee or Banker’s Cheque or Letter of 
Credit from any Indian scheduled bank or a branch of an International bank situated in India 
and registered with Reserve Bank of India as scheduled foreign bank.  

 
The bid guarantee shall be submitted in the prescribed format. 

 
Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed 
by the EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money 
deposited by the tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall be 
kept valid for a period of "SIX MONTHS" from the date of opening of tender.(TWO MONTHS 
beyond the bid due date). 

 
The Earnest Money deposited by successful tenderer shall be forfeited if the Contractor fails 
to furnish the requisite Contract Performance Security as per clause 24 hereof and /or fails to 
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start work within a period of 15 days or fails to execute the AGREEMENT within 15 days of 
the receipt by him of the Notification of Acceptance of Tender. 

 
Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER, directly 
to the tenderer (s), after award of work or the tender is cancelled. 

 
Note :  
The Indian / Domestic firms registered with NSIC / MSME, under its single point 
registration scheme are exempted from furnishing Tender Fee & Bid Security, provided 
they are registered for the items / work they intend to quote and subject to their 
enclosing with their bid a copy of latest and current registration certificate. 

 
7  Validity:  
 
7.1  Tender submitted by tenderers shall remain valid for acceptance for a period of "4 MONTHS" 

from the date of opening of the tender. The tenderers shall not be entitled during the said 
period of 4 months, without the consent in writing of the EMPLOYER, to revoke or cancel his 
tender or to vary the tender given or any term thereof. In case of tender revoking or canceling 
his tender or varying any term in regard thereof without the consent of EMPLOYER in writing, 
the EMPLOYER shall forfeit Earnest Money paid by him along with tender. 

 
8  Addenda/Corrigenda  
 
8.1  Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of 

opening of the tenders to clarify documents or to reflect modification in design or CONTRACT 
terms. 

 
8.2  Each addenda/ corrigendum issued will be issued in duplicate to each person or organization 

to whom set of Tender Documents has been issued. Recipient will retain tenderer's copy of 
each Addendum/Corrigendum and attach original copy duly signed along with his offer. All 
Addenda/Corrigenda issued shall become part of Tender Documents. 

 
9  Right of Employer to Accept or Reject Tender: 
 
9.1  The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does 

not bind himself to accept the lowest tender, and reserves to itself the authority to reject any 
or all the tenders received without assigning any reason whatsoever. At the option of the 
Employer, the work for which the tender had been invited, may be awarded to one Contractor 
or split between more than one bidders, in which case the award will be made for only that 
part of the work, in respect of which the bid has been accepted. The quoted rates should hold 
good for such eventualities. 
 
Tenders in which any of the particulars and prescribed information are missing or are 
incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to be 
rejected. The Tender containing uncalled for remarks or any additional conditions are liable to 
be rejected. 

 
Canvassing in connection with tenders is strictly prohibited and tenders submitted by the 
Tenderers who resort to canvassing will be liable to rejection. 
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10  Time Schedule  
 
10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in 

TENDER/CONTRACT Document. The period of construction given in Time Schedule includes 
the time required for mobilization as well as testing, rectifications if any, retesting and 
completion in all respects to the entire satisfaction of the ENGINEER-IN-CHARGE. 

 
10.2  A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE 

and CONTRACTOR based on priority requirement of this project. This programme will take 
into account the time of completion mentioned in 10.1 above and the time allowed for the 
priority works by the ENGINEER-IN-CHARGE. 

 
10.3  Monthly/Weekly construction programme will be drawn up by the ENGINEER-IN-CHARGE 

jointly with the CONTRACTOR, based on availability of work fronts and the joint construction 
programme as per 10.2 above. The CONTRACTOR shall scrupulously adhere to these targets 
/ programmes by deploying adequate personnel, construction tools and tackles and he shall 
also supply himself all materials of his scope of supply in good time to achieve the targets / 
programmes. In all matters concerning the extent of targets set out in the weekly and monthly 
programmes and the degree of achievements the decision of the ENGINEER-IN-CHARGE 
will be final and binding on the CONTRACTOR. 

 
11  Tenderer’s Responsibility  
 
11.1  The intending tenderers shall be deemed to have visited the SITE and familiarized submitting 

the tender. Non-familiarity with the site conditions will not be considered a reason either for 
extra claims or for not carrying out the works in strict conformity with the DRAWINGS and 
SPECIFICATIONS or for any delay in performance. 

 
12  Retired Government or Company Officers 

VOID 
 
13  Signing of the Contract:  
 
13.1  The successful tenderer shall be required to execute an AGREEMENT in the proforma 

attached with TENDER DOCUMENT within 15 days of the receipt by him of the Notification 
of Acceptance of Tender. In the event of failure on the part of the successful tenderer to sign 
the AGREEMENT within the above stipulated period, the Earnest Money or his initial deposit 
will be forfeited and the acceptance of the tender shall be considered as cancelled. 

 
14  Field Management & Controlling/Coordinating Authority: 
 
14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be 

nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his 
representatives to assist in performing his duties and functions. 

 
14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site 

to ensure minimum disruption of work carried out by different agencies. It shall be the 
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responsibility of the CONTRACTOR to plan and execute the work strictly in accordance with 
site instructions to avoid hindrance to the work being executed by other agencies. 

 
15  Note to Schedule of Rates:  
 
15.1  The Schedule of Rates should be read in conjunction with all the other sections of the tender. 
 
15.2  The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and 

details of work to be done within TIME SCHEDULE and to have acquainted himself of the 
condition prevailing at site. 

 
15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in 

separate typed sheets no variation in item description or specification shall be accepted. Any 
exceptions taken by the tenderer to the Schedule of Rates shall be brought out in the terms 
and conditions of the offer. 

 
15.4  The quantities shown against the various items are only approximate. Any increase or 

decrease in the quantities shall not form the basis of alteration of the rates quoted and 
accepted. 

 
15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work falling 

between similar items of lower and higher magnitude.  
 
16  Policy for Tenders under Consideration: 
 
16.1  Only Those Tenders which are complete in all respects and are strictly in accordance with the 

Terms and Conditions and Technical Specifications of Tender Document, shall be considered 
for evaluation. Such Tenders shall be deemed to be under consideration immediately after 
opening of Tender and until such time an official intimation of acceptance /rejection of Tender 
is made by MNGL to the Bidder. 

 
16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. MNGL will 

appreciate submission of offer based on the terms and conditions in the enclosed General 
Conditions of Contract (GCC), Special Conditions of Contract (SCC), Instructions to Bidders 
(ITB), Scope of Work, technical specifications etc. to avoid wastage of time and money in 
seeking clarifications on technical/ commercial aspects of the offer. Bidder may note that no 
technical and commercial clarifications will be sought for after the receipt of the bids. In case 
of any deviation/nonconformity observed in the bid, it will be liable for rejection. 

 
17  Award of Contract:  
 
17.1  The Acceptance of Tender will be intimated to the successful Tenderer by MNGL either by 

Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF 
TENDER. 

 
17.2  MNGL will be the sole judge in the matter of award of CONTRACT and the decision of MNGL 

shall be final and binding. 
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18  Clarification of Tender Document: 
 
18.1  The Tender is required to carefully examine the Technical Specifications, Conditions of 

Contract, Drawings and other details relating to WORK and given in Tender Document and 
fully inform himself as to all conditions and matters which may in any way affect the WORK or 
the cost thereof. In case the Tenderer is in doubt about the completeness or correctness of 
any of the contents of the Tender Documents he should request in writing for an 
interpretation/clarification to MNGL in triplicate. MNGL will then issue 
interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations shall 
form part of the Specifications and Documents and shall accompany the tender which shall 
be submitted by tenderer within time and date as specified in invitations to tender. 

 
18.2  Verbal clarification and information given by MNGL or its employee(s) or its representatives 

shall not in any way be binding on MNGL. 
 
19  Local Conditions:  
 
19.1  It will be imperative on each tenderer to inform himself of all local conditions and factors which 

may have any effect on the execution of WORK covered under the Tender Document. In their 
own interest, the tenderer are requested to familiarize themselves with the Indian Income Tax 
Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 and other related Acts and 
Laws and Regulations of India with their latest amendments, as applicable. MNGL shall not 
entertain any requests for clarifications from the tenderer regarding such local conditions. 

 
19.2  It must be understood and agreed that such factors have properly been investigated and 

considered while submitting the tender. No claim for financial or any other adjustments to 
VALUE OF CONTRACT, on lack of clarity of such factors shall be entertained. 

 
20  Abnormal Rates:  
 
20.1  The tenderer is expected to quote rate for each item after careful analysis of cost involved for 

the performance of the completed item considering all specifications and Conditions of 
Contract. This will avoid loss of profit or gain in case of curtailment or change of specification 
for any item. In case it is noticed that the rates quoted by the tenderer for any item are 
unusually high or unusually low, it will be sufficient cause for the rejection of the tender unless 
the EMPLOYER is convinced about the reasonableness after scrutiny of the analysis for such 
rate(s) to be furnished by the tenderer (on demand). 

 
Section-IV. General Obligations 

 
21  Priority of Contract Documents 
 
21.1  Except if and the extent otherwise provided by the Contract, the provisions of the General 

Conditions of Contract and Special Conditions shall prevail over those of any other documents 
forming part of the CONTRACT. Several documents forming the CONTRACT are to be taken 
as mutually explanatory of one another, but in case of ambiguities or discrepancies the same 
shall be explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon issue 
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to the Contractor instructions thereon and in such event, unless otherwise provided in the 
Contract, the priority of the documents forming the Contract shall be as follows: 
1)  The Contract Agreement; 
2)  The Letter of Acceptance; 
3)  The Instructions to Bidders (ITB); 
4)  Special Conditions of Contract (SCC); 
5)  General Conditions of Contract (GCC) 
6)  Any other document forming part of the Contract. 

 
Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR described in 
the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed 
to be included in the same manner as if they had been specifically shown upon the 
DRAWINGS and described in the SPECIFICATIONS. 

 
21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of these 

General Conditions of Contract or to the SPECIFICATIONS or to any other Tender Document 
are solely for the purpose of giving a concise indication and not a summary of the contents 
thereof, and they shall never be deemed to be part thereof or be used in the interpretation or 
construction thereof the CONTRACT. 

 
21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the 

singular shall include the plural and vice versa wherever the context so requires. 
 
21.4  Interpretation: Words implying `Persons' shall include relevant `Corporate Companies / 

Registered Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 
 
22  Special Conditions of Contract: 
 
22.1  Special Conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, specification of Work, Drawings and any other documents forming part of this 
CONTRACT wherever the context so requires. 

 
22.2  Notwithstanding the sub-division of the documents into these separate sections and volumes 

every part of each shall be deemed to be supplementary to and complementary of every other 
part and shall be read with and into the CONTRACT so far as it may be practicable to do so. 

 
22.3  Where any portion of the General Condition of Contract is repugnant to or at variance with 

any provisions of the Special Conditions of Contract, unless a different intention appears the 
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions 
of the General Conditions of Contract and shall to the extent of such repugnancy, or variations, 
prevail. 

 
22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain 

WORK or provide certain facilities, it is understood that the CONTRACTOR shall do so at his 
cost and the VALUE OF CONTRACT shall be deemed to have included cost of such 
performance and provisions, so mentioned. 

 
22.5  The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the 

JOB SPECIFICATIONS contained herein and CODES referred to. Where the job specification 
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stipulate requirements in addition to those contained in the standard codes and specifications, 
these additional requirements shall also be satisfied. 

 
23  Contractor to obtain his own Information: 
 
23.1  The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed 

to have himself independently obtained all necessary information for the purpose of preparing 
his tender and his tender as accepted shall be deemed to have taken into account all 
contingencies as may arise due to such information or lack of same. The correctness of the 
details, given in the Tender Document to help the CONTRACTOR to make up the tender is 
not guaranteed.  

 
The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to 
have generally obtained his own information in all matters whatsoever that might affect the 
carrying out of the works at the schedules rates and to have satisfied himself to the sufficiency 
of his tender. Any error in description of quantity or omission there from shall not vitiate the 
CONTRACT or release the CONTRACTOR from executing the work comprised in the 
CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is 
deemed to have known the scope, nature and magnitude of the WORKS and the requirements 
of materials and labour involved etc., and as to what all works he has to complete in 
accordance with the CONTRACT documents whatever be the defects, omissions or errors 
that may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to have visited 
surroundings, to have satisfied himself to the nature of all existing structures, if any, and also 
as to the nature and the conditions of the Railways, Roads, Bridges and Culverts, means of 
transport and communication, whether by land, water or air, and as to possible interruptions 
thereto and the access and egress from the site, to have made enquiries, examined and 
satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, the sites 
for disposal of surplus materials, the available accommodation as to whatever required, 
depots and such other buildings as may be necessary for executing and completing the works, 
to have made local independent enquiries as to the sub-soil, subsoil water and variations 
thereof, storms, prevailing winds, climatic conditions and all other similar matters effecting 
these works. He is deemed to have acquainted himself as to his liability of payment of 
Government Taxes, Customs duty and other charges, levies etc. 

 
Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary 
and reliable information upon the foregoing or any other matters affecting the CONTRACT 
shall not relieve him from any risks or liabilities or the entire responsibility from completion of 
the works at the scheduled rates and times in strict accordance with the CONTRACT. 

 
It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning 
of any portion of the CONTRACT DOCUMENT he shall set forth the particulars thereof in 
writing to EMPLOYER in duplicate, before submission of tender. The EMPLOYER may 
provide such clarification as may be necessary in writing to CONTRACT, such clarifications 
as provided by EMPLOYER shall form part of CONTRACT DOCUMENTS. 

 
No verbal agreement or inference from conversation with any effect or employee of the 
EMPLOYER either before, during or after the execution of the CONTRACT agreement shall 
in any way affect or modify and of the terms or obligations herein contained. 
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Any change in layout due to site conditions or technological requirement shall be binding on 
the CONTRACTOR and no extra claim on this account shall be entertained. 

 
24  Contract Performance Security: 
 
24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of 

notification of award, a security in the sum of 10% of the Contract value  to be done, in the 
form of a Bank draft/Banker’s cheque or Bank Guarantee or irrevocable Letter of credit (as 
per proforma enclosed) as Contract Performance Security with the EMPLOYER which will be 
refunded after the expiry of DEFECTS LIABILITY PERIOD. 

 
24.2  CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft 

or through a Bank Guarantee or through an irrevocable Letter of Credit from any Indian 
scheduled bank or a branch of an International bank situated in India and registered with 
Reserve Bank of India as scheduled foreign bank.  
The bank guarantee or the Letter of Credit shall be submitted in the prescribed format. 

 
24.3  If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s 

agents and representatives shall damage, break, deface or destroy any property belonging to 
the EMPLOYER or others during the execution of the CONTRACT, the same shall be made 
good by the CONTRACTOR at his own expenses and in default thereof, the ENGINEER-IN-
CHARGE may cause the same to be made good by other agencies and recover expenses 
from the CONTRACTOR (for  which the certificate of the ENGINEER- IN-CHARGE shall be 
final). 

 
24.4  All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER 

under terms of this CONTRACT may be deducted from or paid by the encashment or sale of 
a sufficient part of his Contract Performance Security or from any sums which may be due or 
may become due to the CONTRACTOR by the EMPLOYER of any account whatsoever and 
in the event of his Contract Performance Security being reduced by reasons of any such 
deductions or sale of aforesaid, the CONTRACTOR shall within ten days thereafter make 
good in cash, bank drafts as aforesaid any sum or sums which may have been deducted from 
or realized by sale of his Contract Performance Security, or any part thereof. No interest shall 
be payable by the EMPLOYER for sum deposited as Contract Performance Security. 

 
24.5  Failure of the successful bidder to comply with the requirements of this Clause shall constitute 

sufficient grounds for the annulment of the award and the forfeiture of bid security. 
 
25  Time of Performance:  
 
25.1  Time for Mobilization 

The work covered by this CONTRACT shall be commenced within seven (7) days, the date 
of letter/Fax of Intent or as mentioned in Letter/Fax of Intent and be completed in stages on 
or before the dates as mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. 
The CONTRACTOR should bear in mind that time is the essence of this agreement. Request 
for revision of construction time after tenders are opened will not receive consideration. The 
above period is included within the overall COMPLETION SCHEDULE, not over and above 
the completion time to any additional work or any other reasons. 
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25.2  Time Schedule of Construction: 
25.2.1  The general Time Schedule of construction is given in the TENDER DOCUMENT. 

CONTRACTOR should prepare a detailed monthly or weekly construction program jointly with 
the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX OF INTENT or 
ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per the Time Schedule 
given in the CONTRACT DOCUMENT. The period of construction given includes the time 
required for mobilization testing, rectifications, if any, retesting and completion in all respects 
in accordance with CONTRACT DOCUMENT to the entire satisfaction of the ENGINEER-IN-
CHARGE. 

 
25.2.2  The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above 

consisting of adequate number of activities covering various key phases of the WORK such 
as design, procurement, manufacturing, shipment and field erection activities within fifteen 
(15) days from the date of LETTER/FAX OF INTENT/SERVICE ORDER. This network shall 
also indicate the interface facilities to be provided by the EMPLOYER and the dates by which 
such facilities are needed. 

 
25.2.3  CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed 

network which may be in the form as submitted with the EMPLOYER or in revised form in line 
with the outcome of discussions shall form part of the CONTRACT, to be signed within fifteen 
(15) days from the date of LETTER OF ACCEPTANCE OF TENDER. During the performance 
of the CONTRACT, if in the opinion of the EMPLOYER proper progress is not maintained 
suitable changes shall be made in the CONTRACTOR's operation to ensure proper progress. 

 
The above PERT network shall be reviewed periodically and reports shall be submitted by the 
CONTRACTOR as directed by EMPLOYER. 

 
26  Force Majeure: 
 
26.1  CONDITIONS FOR FORCE MAJEURES 

In the event of either party being rendered unable by Force Majeure to perform any obligations 
required to be performed by them under the CONTRACT the relative obligation of the party 
affected by such Force Majeures shall upon notification to the other party be suspended for 
the period during which Force Majeures event lasts. The cost and loss sustained by the either 
party shall be borne by the respective parties. 

 
The term "Force Majeures" as employed herein shall mean acts of God, earthquake, war 
(declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, 
sabotage, civil commotions and acts and regulations of respective Government of the two 
parties, namely the EMPLOYER and the CONTRACTOR. 

 
Upon the occurrence of such cause(s) and upon its termination, the party alleging that it has 
been rendered unable as aforesaid thereby, shall notify the other party in writing immediately 
but not later than 72 (Seventy-two) hours of the alleged beginning and ending thereof giving 
full particulars and satisfactory evidence in support of its claim. 

 
Time for performance of the relative obligation suspended by the Force Majeures shall then 
stand extended by the period for which such cause lasts. 
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If deliveries of bought out items and/or works to be executed by the CONTRACTOR are 
suspended by Force Majeure conditions lasting for more than 2 (two) months the EMPLOYER 
shall have the option to terminate the CONTRACT or re-negotiate the contract provisions. 

 
26.2  OUTBREAK OF WAR 
 
26.2.1  If during the currency of the CONTRACT there shall be an out-break of war whether declared 

or not, in that part of the World which whether financially or otherwise materially affect the 
execution of the WORK the CONTRACTOR shall unless and until the CONTRACT is 
terminated under the provisions in this clause continue to use his best endeavour to complete 
the execution of the WORK, provided always that the EMPLOYER shall be entitled, at any 
time after such out-break of war to terminate or re-negotiate the CONTRACT by giving notice 
in writing to the CONTRACTOR and upon such notice being given the CONTRACT shall, save 
as to the rights of the parties under this clause and to the operation of the clauses entitled 
settlement of Disputes and Arbitration hereof, be terminated but without prejudice to the right 
of either party in respect of any antecedent breach thereof. 

 
26.2.2  If the CONTRACT shall be terminated under the provisions of the above clause, the 

CONTRACTOR shall with all reasonable diligence remove from the SITE all the 
CONTRACTOR's equipment and shall give similar facilities to his SUB-CONTRACTORS to 
do so. 

 
27  Price reduction schedule: 
 
27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the 

WORK within the stipulated period, then, unless such failure is due to Force Majeure as 
defined in Clause 26 here above or due to EMPLOYER's defaults, the Total Contract price 
shall be reduced by ½ % of the total Contract Price per complete week of delay or part thereof 
subject to a maximum of 5% of the Total Contract Price, by way of reduction in price for delay 
and not as penalty. The said amount will be recovered from amount due to the Contractor/ 
Contractor’s Contract Performance Security payable on demand. 

 
The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction 
Schedule shall be final and binding on the CONTRACTOR. 

 
27.2  All sums payable under this clause is the reduction in price due to delay in completion period 

at the above agreed rate. 
 
28  Rights of the employer to forfeit contract performance security: 
 
28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money arises 

out or under the CONTRACT, the EMPLOYER shall be entitled to recover such sum by 
appropriating in part or whole the Contract Performance Security of the CONTRACTOR. In 
the event of the security being insufficient or if no security has been taken from the 
CONTRACTOR, then the balance or the total sum recoverable, as the case may be shall be 
deducted from any sum then due or which at any time thereafter may become due to the 
CONTRACTOR. The CONTRACTOR shall pay to the EMPLOYER on demand any balance 
remaining due. 

 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for Rate contract for period of 2 years for 
Conducting Hazard and Operability (HAZOP) & 
Quantitative Risk Analysis (QRA) of MNGL installation 
by third party for Pune, Nashik, Sindhudurg, 
Ramanagara, Nanded and Nizamabad GA of MNGL 
 

Bid No.: MNGL/CP/2023-24/26 
 

 

Page 85 of 147 

29  Failure by the contractor to comply with the provisions of the contract: 
 
29.1  If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with 

such diligence as will ensure its completion within the time specified in the CONTRACT or 
extension thereof or fails to perform any of his obligation under the CONTRACT or in any 
manner commits a breach of any of the provisions of the CONTRACT it shall be open to the 
EMPLOYER at its option by written notice to the CONTRACTOR: 

 
a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated 
and shall cease to be in force and effect on and from the date appointed by the EMPLOYER 
on that behalf, whereupon the CONTRACTOR shall stop forthwith any of the 
CONTRACTOR's work then in progress, except such WORK as the EMPLOYER may, in 
writing, require to be done to safeguard any property or WORK, or installations from damage, 
and the EMPLOYER, for its part, may take over the work remaining unfinished by the 
CONTRACTOR and complete the same through a fresh contractor or by other means, at the 
risk and cost of the CONTRACTOR, and any of his sureties if any, shall be liable to the 
EMPLOYER for any excess cost occasioned by such work having to be so taken over and 
completed by the EMPLOYER over and above the cost at the rates specified in the schedule 
of quantities and rate/prices. 

 
b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR 
or any part thereof and complete the same through a fresh contractor or by other means at 
the risk and cost of the CONTRACTOR. The CONTRACTOR and any of his sureties are liable 
to the EMPLOYER for any excess cost over and above the cost at the rates specified in the 
Schedule of Quantities/ rates, occasioned by such works having been taken over and 
completed by the EMPLOYER. 

 
29.2  In such events of Clause 29.1(a) or (b) above. 

 
a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR 
is liable to be forfeited without prejudice to the right of the EMPLOYER to 
recover from the CONTRACTOR the excess cost referred to in the sub-clause aforesaid, the 
EMPLOYER shall also have the right of taking possession and utilizing in completing the 
works or any part thereof, such as materials equipment and plants available at work site 
belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall not be 
entitled for any compensation for use or damage to such materials, equipment and plant. 

 
b) The amount that may have become due to the CONTRACTOR on account of work already 
executed by him shall not be payable to him until after the expiry of Six (6) calendar months 
reckoned from the date of termination of CONTRACT or from the taking over of the WORK or 
part thereof by the EMPLOYER as the case may be, during which period the responsibility for 
faulty materials or workmanship in respect of such work shall, under the CONTRACT, rest 
exclusively with the CONTRACTOR. This amount shall be subject to deduction of any 
amounts due from the CONTRACT to the EMPLOYER under the terms of the CONTRACT 
authorized or required to be reserved or retained by the EMPLOYER. 

 
29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement 

of the EMPLOYER, the default or defaults committed by the CONTRACTOR is/are curable 
and can be cured by the CONTRACTOR if an opportunity given to him, then the EMPLOYER 
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may issue Notice in writing calling the CONTRACTOR to cure the default within such time 
specified in the Notice. 

 
29.4  The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, 

in the event that the CONTRACTOR becomes bankrupt, insolvent, compounds with his 
creditors, assigns the CONTRACT in favour of his creditors or any other person or persons, 
or being a company or a corporation goes into voluntary liquidation, provided that in the said 
events it shall not be necessary for the EMPLOYER to give any prior notice to the 
CONTRACTOR.  

 
29.5  Termination of the CONTRACT as provided for in sub-clause 29.1(a) above shall not prejudice 

or affect their rights of the EMPLOYER which may have accrued up to the date of such 
termination. 

 
30  Contractor remains liable to pay compensation if action not taken under clause 29: 
 
30.1  In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 

thereof shall have become exercisable and the same had not been exercised, the non-
exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers 
shall notwithstanding be exercisable in the event of any further case of default by the 
CONTRACTOR for which by any clause or clauses hereof he is declared liable to pay 
compensation amounting to the whole of his Contract Performance Security, and the liability 
of the CONTRACTOR for past and future compensation shall remain unaffected. In the event 
of the EMPLOYER putting in force the power under above sub-clause (a), (b) or (c) vested in 
him under the preceding clause he may, if he so desired, take possession of all or any tools, 
and plants, materials and stores in or upon the works or the site thereof belonging to the 
CONTRACTOR or procured by him and intended to be used for the execution of the WORK 
or any part thereof paying or allowing for the same in account at the CONTRACT rates or in 
case of these not being applicable at current market rates to be certified by the ENGINEER-
IN-CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN-CHARGE 
may give notice in writing to the CONTRACTOR or his clerk of the works, foreman or other 
authorized agent, requiring him to remove such tools, plant, materials or stores from the 
premises (within a time to be specified in such notice), and in the event of the CONTRACTOR 
failing to comply with any such requisition, the ENGINEER-IN-CHARGE may remove them at 
the CONTRACTOR's expense or sell them by auction or private sale on account of the 
CONTRACTOR and at his risk in all respects without any further notice as to the date, time or 
place of sale and the certificate of the ENGINEER-IN-CHARGE as to the expenses of any 
such removal and the amount of the proceeds and expenses of any such sale shall be final 
and conclusive against the CONTRACTOR. 

 
31  Change in constitution:  
 
31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall 

be obtained in writing, before any change is made in the constitution of the firm. Where the 
CONTRACTOR is an individual or a Hindu undivided family business concern, such approval 
as aforesaid shall, likewise be obtained before such CONTRACTOR enters into any 
agreement with other parties, where under, the reconstituted firm would have the right to carry 
out the work hereby undertaken by the CONTRACTOR. In either case if prior approval as 
aforesaid is not obtained, the CONTRACT shall be deemed to have been allotted in 
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contravention of clause 37 hereof and the same action may be taken and the same 
consequence shall ensure as provided in the said clause. 

 
32  Termination of contract 
 
32(A)  TERMINATION OF CONTRACT FOR DEATH:  

 
If the CONTRACTOR is an individual or a proprietary concern and the individual or the 
proprietor dies or if the CONTRACTOR is a partnership concern and one of the partner dies 
then unless, the EMPLOYER is satisfied that the legal representative of the individual or the 
proprietary concern or the surviving partners are capable of carrying out and completing 
CONTRACT, he (the EMPLOYER) is entitled to cancel the CONTRACT for the uncompleted 
part without being in any way liable for any compensation payment to the estate of the 
diseased CONTRACTOR and/or to the surviving partners of the CONTRACTOR'S firm on 
account of the cancellation of CONTRACT. The decision of the EMPLOYER in such 
assessment shall be final and binding on the parties. In the event of such cancellation, the 
EMPLOYER shall not hold the estate of the diseased CONTRACTOR and/or the surviving 
partners of the CONTRACTOR'S firm liable for any damages for non-completion of 
CONTRACT. 

 
32(B)  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. 

 
If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any receiver 
to be appointed of his business of any assets thereof compound with his Creditors, or being 
a corporation commence to be wound up, not being a member’s voluntary winding up for the 
purpose of amalgamation or reconstruction, or carry on its business under a Receiver for the 
benefits of its Creditors any of them, EMPLOYER shall be at liberty:- 

 
To terminate the contract forthwith upon coming to know of the happening of any such event 
as aforesaid by notice in writing to the Contractor or to give the Receiver or liquidator or other 
person, the option of carrying out the contract subject to his providing a guarantee up to an 
amount to be agreed upon by EMPLOYER for due and faithful performance of the contract. 

 
32 (C)  In case of termination of CONTRACT herein set forth (under clause 29.0) except under 

conditions of Force Majeure and termination after expiry of contract, the CONTRACTOR shall 
be put under holiday [i.e. neither any enquiry will be issued to the party by Maharashtra Natural 
Gas Limited against any type of tender nor their offer will be considered by MNGL against any 
ongoing tender (s) where contract between MNGL and that particular CONTRACTOR (as a 
bidder) has not been finalized] for three years from the date of termination by Maharashtra 
Natural Gas Limited to such CONTRACTOR. 

 
32 (D)  Termination for convenience 

MNGL may by written notice sent to contractor, terminate the contract, in whole or part, at any 
time for its convenience. However, the payment shall be released to the extent to which 
performance of work executed as determined by MNGL till the date upon which such 
termination becomes effective. 
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33  Members of the employer not individually liable: 
 
33.1  No Director, or official or employee of the EMPLOYER shall in any way be personally bound 

or liable for the acts or obligations of the EMPLOYER under the CONTRACT or answerable 
for any default or omission in the observance or performance of any of the acts, matters or 
things which are herein contained. 

 
34  Employer not bound by personal representations: 
34.1  The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other 

right or claim whatsoever by reason of any representation, explanation statement or alleged 
representation, promise or guarantees given or alleged to have been given to him by any 
person. 

 
35  Contractor's office at site:  
 
35.1  The CONTRACTOR shall provide and maintain an office at the site for the accommodation of 

his agent and staff and such office shall be open at all reasonable hours to receive instructions, 
notice or other communications. The CONTRACTOR at all time shall maintain a site 
instruction book and compliance of these shall be communicated to the ENGINEER-IN 
CHARGE from time to time and the whole document 
to be preserved and handed over after completion of works. 
 

36  Contractor's subordinate staff and their conduct 
 
36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a qualified 

engineer having sufficient experience in carrying out work of similar nature, to whom the 
equipments, materials, if any, shall be issued and instructions for works given. The 
CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE 
sufficient and qualified staff to superintend the execution of the WORK, competent sub-
agents, foremen and leading hands including those specially qualified by previous experience 
to supervise the types of works comprised in the CONTRACT in such manner as will ensure 
work of the best quality, expeditious working. Whenever in the opinion of the ENGINEER-IN- 
CHARGE additional properly qualified supervisory staff is considered necessary, they shall 
be employed by the CONTRACTOR without additional charge on accounts thereof. The 
CONTRACTOR shall ensure to the satisfaction of the ENGINEER-IN-CHARGE that SUB- 
CONTRACTORS, if any, shall provide competent and efficient supervision, over the work 
entrusted to them. 

 
36.2  If and whenever any of the CONTRACTOR's or SUBCONTRACTOR'S agents, sub-agents, 

assistants, foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be 
guilty of any misconduct or be incompetent or insufficiently qualified or negligent in the 
performance of their duties of that in the opinion of the EMPLOYER or the ENGINEER-IN-
CHARGE, it is undesirable for administrative or any other reason for such person or persons 
to be employed in the works, the CONTRACTOR, is so directed by the ENGINEER-IN-
CHARGE, shall at once remove such person or persons from employment thereon. Any 
person or persons so removed from the works shall not again be employed in connection with 
the WORKS without the written permission of the ENGINEER-IN- CHARGE. Any person so 
removed from the WORK shall be immediately re-placed at the expense of the 
CONTRACTOR by a qualified and competent substitute. Should the CONTRACTOR be 
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requested to repatriate any person removed from the works he shall do so and shall bear all 
costs in connection herewith. 

 
36.3  The CONTRACTOR shall be responsible for the proper behavior of all the staff, foremen, 

workmen, and others, and shall exercise a proper degree of control over them and in particular 
and without prejudice to the said generality, the CONTRACTOR shall be bound to prohibit 
and prevent any employees from trespassing or acting in any way detrimental or prejudicial 
to the interest of the community or of the properties or occupiers of land and properties in the 
neighborhood and in the event of such employee so trespassing, the CONTRACTOR shall be 
responsible therefore and relieve the EMPLOYER of all consequent claims or actions for 
damages or injury or any other grounds whatsoever. The decision of the ENGINEER-IN-
CHARGE upon any matter arising under this clause shall be final. The CONTRACTOR shall 
be liable for any liability to EMPLOYER on account of deployment of CONTRACTOR's staff 
etc. or incidental or arising out of the execution of CONTRACT. 

 
The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, Foremen 
and Workmen and others in his employment, including misfeasance or negligence of whatever 
kind in the course of their work or during their employment, which are connected directly or 
indirectly with the CONTRACT. 

 
36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the 

EMPLOYER's premises shall be properly identified by badges of a type acceptable to the 
EMPLOYER which must be worn at all times on EMPLOYER's premises. CONTRACTOR 
may be required to obtain daily entry passes for his staff/employees from EMPLOYER to work 
within operating areas. These being safety requirements, no relaxations on this account shall 
be given to CONTRACTOR. 

 
37  Sub-letting of works:  
 
37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or degree be 

transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm 
or corporation whatsoever without the consent in writing, of the ENGINEER/EMPLOYER 
except as provided for in the succeeding sub-clause. 

 
i)  SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: 

The EMPLOYER may give written consent to Sub- contract for the execution of any 
part of the WORK at the site, being entered in to by CONTRACTOR provided each 
individual Sub- contract is submitted to the ENGINEER-IN-CHARGE before being 
entered into and is approved by him. 

 
ii)  LIST OF SUB-CONTRACTORS TO BE SUPPLIED: 

At the commencement of every month the CONTRACTOR shall furnish to the 
ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms 
engaged by the CONTRACTOR and working at the SITE during the previous month 
with particulars of the general nature of the Subcontract or works done by them. 

 
iii)  CONTRACTOR'S LIABILITY NOT LIMITED BY SUBCONTRACTORS: 

Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding 
that the ENGINEER-IN-CHARGE shall have received copies of any Subcontracts, the 
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contractor shall be and shall remain solely responsible for the quality, proper and 
expeditious execution of the Contract in all respects as if such sub-letting or 
Subcontracting had not taken place, and as if such work had been done directly by 
the CONTRACTOR 
The CONTRACTOR shall bear all responsibility for any act or omission on the part of 
sub- contractors in regard to work to be performed under the CONTRACT. 

 
iv)  EMPLOYER MAY TERMINATE SUB-CONTRACTS: 

If any SUB-CONTRACTOR engaged upon the works at the site executes any works 
which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the 
CONTRACT documents, the EMPLOYER may by written notice to the 
CONTRACTOR request him to terminate such subcontract and the CONTRACTOR 
upon the receipt of such notice shall terminate such Subcontract and dismiss the 
SUB-CONTRACTOR(S) and the later shall forthwith leave the works, failing which the 
EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) from the 
site.  

 
v)  NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 

No action taken by the EMPLOYER under the clause shall relieve the CONTRACTOR 
of any of his liabilities under the CONTRACT or give rise to any right or compensation, 
extension of time or otherwise failing which the EMPLOYER shall have the right to 
remove such SUB-CONTRACTOR(S) from the site. 

 
38  Power of entry:  
 
38.1  If the CONTRACTOR shall not commence the WORK in the manner previously described in 

the CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-IN-
CHARGE. 
i)  fail to carry out the WORK in conformity with the CONTRACT documents, or 
ii)  fail to carry out the WORK in accordance with the Time Schedule, or 
iii)  substantially suspend work or the WORK for a period of fourteen days without 

authority from the ENGINEER-IN-CHARGE, or 
iv)  fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-

CHARGE, or 
v)  fail to supply sufficient or suitable construction plant, temporary works, labour, 

materials or things, or 
vi)  Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT 

on his part to be performed or observed or persist in any of the above mentioned 
breaches of the CONTRACT for fourteen days, after notice in writing shall have been 
given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach 
to be remedied, or 

vii)  if the CONTRACTOR shall abandon the WORK or 
viii) If the CONTRACTOR during the continuance of the CONTRACT shall become 

bankrupt, make any arrangement or composition with his creditors, or permit any 
execution to be levied or go into liquidation whether compulsory or voluntary not being 
merely a voluntary liquidation for the purpose of amalgamation or reconstruction  

 
then in any such case, the EMPLOYER shall have the power to enter upon the WORK and 
take possession thereof and of the materials, temporary WORK, construction plant, and stock 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for Rate contract for period of 2 years for 
Conducting Hazard and Operability (HAZOP) & 
Quantitative Risk Analysis (QRA) of MNGL installation 
by third party for Pune, Nashik, Sindhudurg, 
Ramanagara, Nanded and Nizamabad GA of MNGL 
 

Bid No.: MNGL/CP/2023-24/26 
 

 

Page 91 of 147 

thereon, and to revoke the CONTRACTOR's license to use the same, and to complete the 
WORK by his agents, other CONTRACTORS or workmen or to relate the same upon any 
terms and to such other person, firm or corporation as the EMPLOYER in his absolute 
discretion may think proper to employ and for the purpose aforesaid to use or authorize the 
use of any materials, temporary work, CONSTRUCTION PLANT, and stock as aforesaid, 
without making payment or allowance to the CONTRACTOR for the said materials other than 
such as may be certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and 
without making any payment or allowance to the CONTRACTOR for the use of the temporary 
said works, construction plant and stock or being liable for any loss or damage thereto, and if 
the EMPLOYER shall by reason of his taking possession of the WORK or of the WORK being 
completed by other CONTRACTOR (due account being taken of any such extra work or works 
which may or be omitted) then the amount of such excess as certified by the ENGINEER-IN- 
CHARGE shall be deducted from any money which may be due for work done by the 
CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be 
made good and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall 
have power to sell in such manner and for such price as he may think fit all or any of the 
construction plant, materials etc. constructed by or belonging to and to recoup and retain the 
said deficiency or any part thereof out of proceeds of the sale. 

 
39  Contractor's responsibility with the mechanical, electrical, intercommunication 

system, airconditioning contractors and other agencies: 
 
39.1  Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR 

executing the work of civil construction, to work in close cooperation and coordinate the 
WORK with the Mechanical, Electrical, Air-conditioning and Intercommunication Contractor's 
and other agencies or their authorized representatives, in providing the necessary grooves, 
recesses, cuts and opening etc., in wall, slabs beams and columns etc. and making good the 
same to the desired finish as per specification, for the placement of electrical, 
intercommunication cables, conduits, air-conditioning inlets and outlets grills and other 
equipments etc. where required. For the above said requirements in the false ceiling and other 
partitions, the CONTRACTOR before starting-up the work shall in consultation with the 
Electrical, Mechanical, Intercommunication, Air-conditioning contractor and other agencies 
prepare and put-up a joint scheme, showing the necessary openings, grooves, recesses, cuts, 
the methods of fixing required for the WORK of the aforesaid, and the finishes therein, to the 
ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR before finally submitting 
the scheme to the ENGINEER-IN-CHARGE, shall have the written agreement of the other 
agencies. The ENGINEER- IN-CHARGE, before communicating his approval to the scheme, 
with any required modification, shall get the final agreement of all the agencies, which shall 
be binding. No claim shall be entertained on account of the above. 

 
The CONTRACTOR shall confirm in all respects with provision of any statutory regulations, 
ordinances or byelaws of any local or duly constituted authorities or public bodies which may 
be applicable from time to time to the WORK or any temporary works. The CONTRACTOR 
shall keep the EMPLOYER indemnified against all penalties and liabilities of every kind, 
arising out of non-adherence to such stains, ordinances, laws, rules, regulations, etc. 
 

40  Other agencies at site:  
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40.1  The CONTRACTOR shall have to execute the WORK in such place and conditions where 
other agencies will also be engaged for other works such as site grading, filling, and leveling, 
electrical and mechanical engineering works, etc. No claim shall be entertained due to WORK 
being executed in the above circumstances. 

 
41  Notice: 
 
41.1  TO THE CONTRACTOR: 

Any notice hereunder may be served on the CONTRACTOR or his duly authorized 
representative at the job site or may be served by registered mail direct to the address 
furnished by the CONTRACTOR. Proof of issue of any such notice could be conclusive of the 
CONTRACTOR having been duly informed of all contents therein. 

 
41.2  TO THE EMPLOYER: 

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be 
served by sending the same by Registered mail to or delivering the same at the respective 
site offices of M/S. MAHARASHTRA NATURAL GAS LIMITED addressed to the HEAD/SITE-
IN-CHARGE. 

 
42  Right of various interests: 
 
42.1  i)  The EMPLOYER reserves the right to distribute the work between more than one 

agency (ies). The CONTRACTOR shall cooperate and afford other agency (ies) reasonable 
opportunity for access to the WORK for the carriage and storage of materials and execution 
of their works. 

 
ii)  Wherever the work being done by any department of the EMPLOYER or by other 
agency(ies) employed by the EMPLOYER is contingent upon WORK covered by this 
CONTRACT, the respective rights of the various interests involved shall be determined by the 
ENGINEER-IN-CHARGE to secure the completion of the various portions of the work in 
general harmony. 

 
43  Patents and royalties:  
 
43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials 

or compositions of matter to be used or supplied or methods and process to be practiced or 
employed in the performance of this CONTRACT, agrees to pay all royalties and license fees 
which may be due with respect thereto. If any equipment, machinery, materials, composition 
of matters, be used or supplied or methods and processes to be practiced or employed in the 
performance of this CONTRACT, is covered by a patent under which the CONTRACTOR is 
not licensed then the CONTRACTOR before supplying or using the equipment, machinery 
materials, composition method or processes shall obtain such licenses and pay such royalties 
and license fees as may be necessary for performance of this CONTRACT. In the event the 
CONTRACTOR fails to pay any such royalty or obtain any such license, any suit for 
infringement of such patents which is brought against the CONTRACTOR or the EMPLOYER 
as a result such failure will be defended by the CONTRACTOR at his own expense and the 
CONTRACTOR will pay any damages and costs awarded in such suit. The CONTRACTOR 
shall promptly notify the EMPLOYER if the CONTRACTOR has acquired the knowledge of 
any plant under which a suit for infringement could be reasonably brought because of the use 
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by the EMPLOYER of any equipment, machinery, materials, process and methods to be 
supplied hereunder. The CONTRACTOR agrees to and does hereby grant to EMPLOYER, 
together with the right to extend the same to any of the subsidiaries of the EMPLOYER as 
irrevocable, royalty free license to use in any country, any invention made by the 
CONTRACTOR or his employee in or as result of the performance of the WORK under the 
CONTRACT. 

 
43.2  All charges on account of royalty, toilage, rent, octroi terminal or sales tax and/or other duties 

or any other levy on materials obtained for the work or temporary work or part thereof 
(excluding materials provided by the EMPLOYER) shall be borne by the CONTRACTOR. 

 
43.3  The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose 

of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials 
obtained from any excavation made for the purpose of the WORK or any building or produce 
upon the site at the time of delivery of the possession thereof, but all such substances, 
materials, buildings and produce shall be the property of the EMPLOYER provided that the 
CONTRACTOR may with the permission of the ENGINEER-IN-CHARGE, use the same for 
the purpose of the work by payment of cost of the same at such a rate as may be determined 
by the ENGINEER-IN- CHARGE. 

 
43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on 

account of claims against CONTRACTOR for the contributory infringement of patent rights 
arising out and based upon the claim that the use of the EMPLOYER of the process included 
in the design prepared by the EMPLOYER and used in the operation of the plant infringes on 
any patent right. With respect to any subcontract entered into by CONTRACTOR pursuant to 
the provisions of the relevant clause hereof, the CONTRACTOR shall obtain from the SUB-
CONTRACTOR an undertaking to provide the EMPLOYER with the same patent protection 
that CONTRACTOR is required to provide under the provisions of this clause. 

 
44  Liens:  
 
44.1  If, at any time there should be evidence or any lien or claim for which the EMPLOYER might 

have become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall 
have the right to retain out of any payment then due or thereafter to become due an amount 
sufficient to completely indemnify the EMPLOYER against such lien or claim and if such lien 
or claim be valid, the EMPLOYER may pay and discharge the same and deduct the amount 
so paid from any money which may be or may become due and payable to the 
CONTRACTOR. If any lien or claim remain unsettled after all payments are made, the 
CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may be 
compelled to pay in discharging such lien or claim including all costs and reasonable 
expenses. EMPLOYER reserves the right to do the same. 

 
44.2  The EMPLOYER shall have lien on all materials, equipments including those brought by the 

CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 
 
44.3  The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-

IN-CHARGE a complete release or waiver of all liens arising or which may arise out of his 
agreement or receipt in full or certification by the CONTRACTOR in a form approved by 
ENGINEER-IN-CHARGE that all invoices for labour, materials, services have been paid in 
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lien thereof and if required by the ENGINEER-IN-CHARGE in any case an affidavit that so far 
as the CONTRACTOR has knowledge or information the releases and receipts include all the 
labour and material for which a lien could be filled. 

 
44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years 

after the issue of FINAL CERTIFICATE, from all liens and other encumbrances against the 
EMPLOYER on account of debts or claims alleged to be due from the CONTRACTOR or his 
SUB-CONTRACTOR to any person including SUB- CONTRACTOR and on behalf of 
EMPLOYER will defend at his own expense, any claim or litigation brought against the 
EMPLOYER or the CONTRACTOR in connection therewith. CONTRACTOR shall defend or 
contest at his own expense any fresh claim or litigation by any person including his SUB-
CONTRACTOR, till its satisfactory settlement even after the expiry of two years from the date 
of issue of FINAL CERTIFICATE. 

 
45  Delays by employer or his authorized agents: 
 
45.1  In case the CONTRACTOR's performance is delayed due to any act or omission on the part 

of the EMPLOYER or his authorized agents, then the CONTRACTOR shall be given due 
extension of time for the completion of the WORK, to the extent such omission on the part of 
the EMPLOYER has caused delay in the CONTRACTOR's performance of his WORK. 

 
45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and 

extensions granted except as provided in TENDER DOCUMENT, where the EMPLOYER 
reserves the right to seek indulgence of CONTRACTOR to maintain the agreed Time 
Schedule of Completion. 

 
In such an event the CONTRACTOR shall be obliged for working by CONTRACTOR's 
personnel for additional time beyond stipulated working hours as also Sundays and Holidays 
and achieve the completion date/interim targets. 

 
46  Payment if the contract is terminated: 
 
46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the 

CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall not 
have already been covered by payments of amounts made to the CONTRACTOR for the 
WORK executed and accepted by ENGINEER-IN-CHARGE prior to the date of termination at 
the rates and prices provided for in the CONTRACT and in addition to the following: 
 
a)  The amount payable in respect of any preliminary items, so far as the Work or service 

comprised therein has been carried out or performed and an appropriate portion as 
certified by ENGINEER-IN- CHARGE of any such items or service comprised in which 
has been partially carried out or performed. 

 
b)  Any other expenses which the CONTRACTOR has expended for performing the 

WORK under the CONTRACT subject to being duly recommended by ENGINEER-
IN-CHARGE and approved by EMPLOYER for payment, based on documentary 
evidence of his having incurred such expenses. 
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46.2  The CONTRACTOR will be further required to transfer the title and provide the following in 
the manner and as directed by the EMPLOYER. 

 
a)  Any and all completed works. 
b)  Such partially completed WORK including drawings, information and CONTRACT 

rights as the CONTRACTOR has specially performed, produced or acquired for the 
performance of the CONTRACTOR. 

 
47  No waiver of rights:  
 
47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor 

any order by the EMPLOYER for payment of money or any payment for or acceptance of the 
whole or any part of the Work by the EMPLOYER nor any extension of time, nor any 
possession taken by EMPLOYER shall operate as a waiver of any provision of the 
CONTRACT, or of any power herein reserved to the EMPLOYER, or any right to damages 
herein provided, nor shall any waiver of any breach in the CONTRACT be held to be a waiver 
of any other subsequent breach. 

 
 
48  Certificate not to affect right of employer and liability of contractor: 
 
48.1  No interim payment certificate(s) issued by the Engineer-in-Charge of the EMPLOYER, nor 

any sum paid on account by the EMPLOYER, nor any extension of time for execution of the 
work granted by EMPLOYER shall affect or prejudice the rights of the Employer against the 
CONTRACTOR or relieve the CONTRACTOR of his obligations for the due performance of 
the CONTRACT, or be interpreted as approval of the WORK done or of the equipment 
supplied and no certificate shall create liability for the EMPLOYER to pay for alterations, 
amendments, variations or additional works not ordered, in writing, by EMPLOYER or 
discharge the liability of the CONTRACTOR for the payment of damages whether due, 
ascertained, or certified or not or any sum against the payment of which he is bound to 
indemnify the EMPLOYER. 

 
49  Language and measures:  
 
49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, 

Correspondence, operating and maintenance Instructions, DRAWINGS, or any other writing 
shall be written in English language. The Metric System of measurement shall be used in the 
CONTRACT unless otherwise specified. 

 
50  Transfer of title:  
 
50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the 

EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER after the 
successful completion of PERFORMANCE TEST and GUARANTEE TEST and issue of 
FINAL CERTIFICATE. 

 
50.2  However, the EMPLOYER shall have the lien on all such works performed as soon as any 

advance or progressive payment is made by the EMPLOYER to the CONTRACTOR and the 
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CONTRACTOR shall not subject these works for use other than those intended under this 
CONTRACT. 

 
51  Release of information:  
 
51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or 

in any other medium, photographs, or other reproduction of the Work under this CONTRACT 
or description of the site dimensions, quantity , quality or other information, concerning the 
Work unless prior written permission has been obtained from the EMPLOYER. 

 
52  Brand names: 
 
52.1  The specific reference in the SPECIFICATIONS and documents to any material by trade 

name, make or catalogue number shall be construed as establishing standard or quality and 
performance and not as limited competition. However, TENDERER may offer other similar 
equipments provided it meets the specified standard design and performance requirements. 

 
53  Completion of contract: 
 
53.1  Unless otherwise terminated under the provisions of any other relevant clause, this 

CONTRACT shall be deemed to have been completed at the expiration of the PERIOD OF 
LIABILITY as provided for under the CONTRACT. 

 
54  Spares:  
 
54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for 

COMMISSIONING of the plants, recommendatory and/or mandatory spares, which are 
required essential by the manufacturer/supplier. The same shall be delivered at SITE, 
3(Three) months before COMMISSIONING. 

 
Also the CONTRACTOR should furnish the manufacturing drawings for fast wearing spares. 

 
54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the 

equipments, plants and machineries go out of production of spare parts for the equipment 
furnished and erected by him, he shall give at least twelve (12) months' advance notice to the 
EMPLOYER, so that the latter may order his requirement of spares in one lot, if he so desires. 

 
SECTION-V Performance of Work 

55  Execution of work:  
 
55.1  All the Works shall be executed in strict conformity with the provisions of the CONTRACT 

Documents and with such explanatory detailed drawings, specification and instructions as 
may be furnished from time to time to the CONTRACTOR by the ENGINEER-IN-CHARGE 
whether mentioned in the CONTRACT or not. The CONTRACTOR shall be responsible for 
ensuring that works throughout are executed in the most substantial, proper and workmanlike 
manner with the quality of material and workmanship in strict accordance with the 
SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The 
CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and 
maintenance of WORK till completion unless otherwise mentioned in the CONTRACT. 
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56  Co-ordination and inspection of work: 
 
56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall be the 

responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any particular 
job will normally be passed by the ENGINEER-IN-CHARGE or his authorized representative. 
A work order book will be maintained by the CONTRACTOR for each sector in which the 
aforesaid written instructions will be entered. These will be signed by the CONTRACTOR or 
his authorized representative by way of acknowledgement within 12 hours. 

 
57  Work in monsoon and dewatering:  
57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail 

working in the monsoon also. The CONTRACTOR must maintain a minimum labour force as 
may be required for the job and plan and execute the construction and erection according to 
the prescribed schedule. No extra rate will be considered for such work in monsoon. 

 
57.2  During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep 

the construction work site free from water logging  at his own cost and site should be in 
workable condition. 

 
58  Work on Sundays and holidays:  
 
58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the 

ENGINEER-IN-CHARGE or his representative at least two days in advance and obtain 
permission in writing. The CONTRACTOR shall observe all labour laws and other statutory 
rules and regulations in force. In case of any violations of such laws, rules and regulations, 
consequence if any, including the cost thereto shall be exclusively borne by the 
CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this account. 

 
59  General conditions for construction and erection work: 
 
59.1  The working time at the site of work is 48 hours per week. Overtime work is permitted in cases 

of need and the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per 
day will become necessary and the CONTRACTOR should take this aspect into consideration 
for formulating his rates for quotation. No extra claims will be entertained by the EMPLOYER 
no this account. For carrying out work beyond working hours the CONTRACTOR will approach 
the ENGINEER-IN-CHARGE or his authorized representative and obtain his prior written 
permission. 

 
59.2  The CONTRACTOR must arrange for the placement of workers in such a way that the delayed 

completion of the WORK or any part thereof for any reason whatsoever will not affect their 
proper employment. The EMPLOYER will not entertain any claim for idle time payment 
whatsoever. 

 
59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-INCHARGE reports at 

regular intervals regarding the state and progress of WORK. The details and proforma of the 
report will mutually be agreed after the award of CONTRACT. The CONTRACTOR shall 
provide display boards showing progress and labour strengths at worksite, as directed by the 
ENGINEER-IN-CHARGE. 
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60  Alterations in specifications, design and extra works: 
 
60.1  The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on 

a lump sum firm price/item rate quoted by him, the EMPLOYER will not accept any proposals 
for changes in VALUE OF CONTRACT or extension in time on account of any such changes 
which may arise to the CONTRACTOR's scope of WORK as a result of detailed Engineering 
and thereafter during the execution of WORK. The only exception to this will be a case where 
the EMPLOYER requests in writing to the CONTRACTOR to upgrade the SPECIFICATIONS 
or the size of any major pieces of equipments, plant or machinery beyond what is normally 
required to meet the scope of WORK as defined in the CONTRACT DOCUMENT. 
In such cases, a change order will be initialed by the CONTRACTOR at the appropriate time 
for the EMPLOYER's prior approval giving the full back-up data for their review and for final 
settlement of any impact on price within 30 (thirty) days thereafter. 

 
60.2  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions 

to or substitutions for, the Schedule of Rates, the original specifications, drawings, designs 
and instructions that may appear to him to be necessary or advisable during the progress of 
the WORK and the CONTRACTOR shall be bound to carry out the such altered/ extra/ new 
items of WORK in accordance with any instructions which may be given to him in writing 
signed by the ENGINEER-INCHARGE, and such alterations, omissions, additions or 
substitutions shall not invalidate the CONTRACT and any altered, additional or substituted 
work which the CONTRACTOR may be directed to do in the manner above specified as part 
of the WORK shall be carried out by the CONTRACTOR on the same conditions in all respects 
on which he agreed to do the main WORK. The time of completion of WORK may be extended 
for the part of the particular job at the discretion of the ENGINEER-IN- CHARGE, for only such 
alterations, additions or substitutions of the WORK, as he may consider as just and 
reasonable. The rates for such additional, altered or substituted WORK under this clause shall 
be worked out in accordance with the following provisions:- 

 
I.  For Item Rate Contract 

 
a)  If the rates for the additional, altered or substituted WORK are specified in 

the CONTRACT for the WORK, the CONTRACTOR is bound to carry on the 
additional, altered or substituted WORK at the same rates as are specified in 
the CONTRACT. 

 
b)  If the rates for the additional, altered or substituted WORK are not specifically 

provided in the CONTRACT for the WORK, the rates will be derived from the 
rates for similar class of WORK as are specified in the CONTRACT for the 
WORK. The opinion of the ENGINEER-IN- CHARGE, as to whether or not 
the rates can be reasonably so derived from the items in this CONTRACT will 
be final and binding on the CONTRACTOR. 

 
c)  If the rates for the altered, additional or substituted WORK cannot be 

determined in the manner specified in sub-clause (a) and (b) above, then the 
CONTRACTOR shall, within 7 days of the date of receipt of order to carry out 
the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his 
intention to charge for such class of WORK, supported by analysis of the rate 
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or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate 
or rates on the basis of the prevailing market rates, labour cost at schedule 
of labour rates plus 10% to cover contractor's supervision, overheads and 
profit and pay the CONTRACTOR accordingly. The opinion of the 
ENGINEER- IN-CHARGE as to current market rates of materials and the 
quantum of labour involved per unit of measurement will be final and binding 
on the CONTRACTOR. 

 
d)  Where the item of work will be executed through nominated specialist agency 

as approved by the ENGINEER-IN-CHARGE, then the actual amount paid to 
such nominated agency supported by documentary evidence and as certified 
by ENGINEER-IN-CHARGE shall be considered plus 10% (ten percent) to 
cover all contingencies, overhead, profits to arrive at the rates. 

 
e)  Provisions contained in the Sub-clause (a) & (d) above shall, however, not 

apply for the following:- 
 

Where the value of additions of new items together with the value of 
alterations, additions/deletions or substitutions does not exceed by or is not 
less than plus/minus (+)25% of the VALUE OF CONTRACT. The item rates 
in the Schedule of Rates shall hold good for all such variations between the 
above mentioned limits, irrespective of any increase/decrease of quantities in 
the individual items of Schedule of Rates. 

 
Where the value of addition of new items together with the value of 
alterations, additions/deletions or substitutions reduces more than 50% of the 
contract value but is within the following limits the tenderer shall be paid 
compensation for decrease in the value of work, as follows: 

 
Sl. No.  Range of Variation   Percentage compensation for 

decrease in the value of work in 
the respective range. 

 
a)  Beyond (+) 25% up to &  No increase and/or decrease 

inclusive of (+) 50%   shall be applicable for the Schedule 
of Rates (The rates quoted for this 
increase shall be valid). 

 
b)  Beyond (-) 50% up to &   For reduction beyond 50% 

inclusive of (-) 100%   contractor shall be compensated by 
an amount equivalent to 10% of 
the reduction in value of the 
contract as awarded. For example 
if the actual contract value is 40% 
of awarded value then 
compensation shall be 10% of 
(50-40) i.e. 1% of awarded 
contract value. 
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II.  For Lump sum Contracts 
 

CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the 
WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention to 
charge for such class of WORK, supported by analysis of the rate or rates claimed, 
and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the 
prevailing market rates, labour cost at schedule of labour rates plus 10% to cover 
contractor's supervision, overheads and profit and pay the CONTRACTOR 
accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates 
of materials and the quantum of labour involved per unit of measurement will be final 
and binding on the CONTRACTOR. 
 

 
61  Drawings to be supplied by the employer 
 
61.1  The drawings attached with tender are only for the general guidance to the CONTRACTOR 

to enable him to visualize the type of work contemplated and scope of work involved. The 
CONTRACTOR will be deemed to have studied the DRAWINGS and formed an idea about 
the WORK involved. 

 
61.2  Detailed working drawings on the basis of which actual execution of the WORK is to proceed, 

will be furnished from time to time during the progress of the work. The CONTRACTOR shall 
be deemed to have gone through the DRAWINGS supplied to him thoroughly and carefully 
and in conjunction with all other connected drawings and bring to the notice of the ENGINEER-
IN-CHARGE discrepancies, if any, therein before actually carrying out the Work. 

 
61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the 

CONTRACTOR's office on the site and shall be made available to the ENGINEER-IN- 
CHARGE at any time during the CONTRACT. The drawings and other documents issued by 
the EMPLOYER shall be returned to the EMPLOYER on completion of the WORK. 

 
62  Drawings to be supplied by the contractor: 
 
62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the 

special conditions of contract, and shall be furnished within the specified time. 
 
62.2  Where approval/review of drawings before manufacture/ construction/fabrication has been 

specified, it shall be CONTRACTOR's responsibility to have these drawings prepared as per 
the directions of ENGINEER-IN-CHARGE and got approved before proceeding with 
manufacture/construction/fabrication as the case may be. Any change that may have become 
necessary in these drawings during the execution of the work shall have to be carried out by 
the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final 
drawings shall bear the certification stamp as indicated below duly signed by both the 
CONTRACTOR and ENGINEER-IN-CHARGE. 

 
"Certified true for ___________________________________ (Name of Work) 

 
Agreement No.___________________________________________________ 
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Signed:  _________________   _________________ 
 

(CONTRACTOR)   (ENGINEER-IN-CHARGE) 
 
62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-

CHARGE as far as practicable within 3 (Three) weeks and shall be modified by the 
CONTRACTOR, if any modifications and/or corrections are required by the ENGINEER-IN-
CHARGE. The CONTRACTOR shall incorporate such modifications and/or corrections and 
submit the final drawings for approval. Any delays arising out of failure by the CONTRACTOR 
to rectify the drawing in good time shall not alter the Contract Completion Time. 

62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the 
CONTRACTOR in six copies and one transparent for record purposed to the EMPLOYER. 

 
63  Setting out works:  
 
63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of 

the Works site and a level bench mark and the CONTRACTOR shall set out the Works and 
shall provide an efficient staff for the purpose and shall be solely responsible for the accuracy 
of such setting out. 

 
63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, 

templates, level marks, profiles and other similar things and shall take all necessary 
precautions to prevent their removal or disturbance and shall be responsible for the 
consequence of such removal or disturbance should the same take place and for their efficient 
and timely reinstatement. The CONTRACTOR shall also be responsible for the maintenance 
of all existing survey marks, boundary marks, distance marks and center line marks, either 
existing or supplied and fixed by the CONTRACTOR. The work shall be set out to the 
satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with the 
CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, shall not relieve the 
CONTRACTOR of any of his responsibility. 

 
63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary 

reference and level posts, pegs, bamboos, flags, ranging rods, strings and other materials for 
proper layout of the works in accordance with the schemes for bearing marks acceptable to 
the ENGINEER-IN-CHARGE. The center, longitudinal or face lines and cross lines shall be 
marked by means of small masonry pillars. Each pillar shall have distinct mark at the centre 
to enable theodolite to be set over it. No work shall be started until all these points are checked 
and approved by the ENGINEER-IN-CHARGE in writing but such approval shall not relieve 
the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all 
labour, material and other facilities, as necessary, for the proper checking of layout and 
inspection of the points during construction. 

 
63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under construction 

should be protected and fenced by the CONTRACTOR. 
 
63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents according 

to which the WORK was carried out. 
 
64  Responsibility for level and alignment: 
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64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and 

vertical alignment, the levels and correctness of every part of the WORK and shall rectify 
effectively any errors or imperfections therein, such rectifications shall be carried out by the 
CONTRACTOR, at his own cost, when instructions are issued to that effect by the 
ENGINEER- IN-CHARGE. 

 
 
 
 
65  Materials to be supplied by contractor: 
 
65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole 

of the materials required for the construction including steels, cement and other building 
materials, tools, tackles, construction plant and equipment for the completion and 
maintenance of the WORK except the materials which will be issued by the EMPLOYER and 
shall make his own arrangement for procuring such materials and for the transport thereof. 
The EMPLOYER may give necessary recommendation to the respective authority if so 
desired by the CONTRACTOR but assumes no further responsibility of any nature. The 
EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which are 
supplied by reputed suppliers. 

 
65.2  The CONTRACTOR shall properly store all materials either issued to him or brought by him 

to the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as also from 
theft, pilferage, etc. for proper and speedy execution of his works. The CONTRACTOR shall 
maintain sufficient stocks of all materials required by him. 

 
65.3  No material shall be dispatched from the CONTRACTOR's stores before obtaining the 

approval in writing of the ENGINEER-IN-CHARGE. 
 
66  Stores supplied by the employer:  
 
66.1  If the SPECIFICATION of the WORK provides for the use of any material of special description 

to be supplied from the EMPLOYER's stores or it is required that the CONTRACTOR shall 
use certain stores to be provided by the ENGINEER-IN-CHARGE, such materials and stores, 
and price to be charged there for as hereinafter mentioned being so far as practicable for the 
convenience of the CONTRACTOR, but not so as in any way to control the meaning or effect 
of the CONTRACT, the CONTRACTOR shall be bound to purchase and shall be supplied 
such materials and stores as are from time to time required to be used by him for the purpose 
of the CONTRACT only. The sums due from the CONTRACTOR for the value of materials 
supplied by the EMPLOYER will be recovered from the running account bill on the basis of 
the actual consumption of materials in the works covered and for which the running account 
bill has been prepared. After the completion of the WORK, however, the CONTRACTOR has 
to account for the full quantity of materials supplied to him as per relevant clauses in this 
document. 

 
66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the 

EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in the 
schedule of materials and if they are not entered in the schedule, they will be debited at cost 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for Rate contract for period of 2 years for 
Conducting Hazard and Operability (HAZOP) & 
Quantitative Risk Analysis (QRA) of MNGL installation 
by third party for Pune, Nashik, Sindhudurg, 
Ramanagara, Nanded and Nizamabad GA of MNGL 
 

Bid No.: MNGL/CP/2023-24/26 
 

 

Page 103 of 147 

price, which for the purpose of the CONTRACT shall include the cost of carriage and all other 
expenses whatsoever such as normal storage supervision charges which shall have been 
incurred in obtaining the same at the EMPLOYER's stores. All materials so supplied to the 
CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be 
removed on any account from the SITE of the WORK, and shall be at all times open for 
inspection to the ENGINEER-IN-CHARGE. Any such materials remaining unused at the time 
of the completion or termination of the CONTRACT shall be returned to the EMPLOYER's 
stores or at a place as directed by the ENGINEER-IN-CHARGE in perfectly good condition at 
CONTRACTOR's cost. 

 
67  Conditions for issue of materials: 
 
67.1  i)  Materials specified as to be issued by the EMPLOYER will be supplied to the  

CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of the 
CONTRACTOR to take delivery of the materials and arrange for its loading, transport 
and unloading at the SITE of WORK at his own cost. The materials shall be issued 
between the working hours and as per the rules of the EMPLOYER as framed from 
time to time. 

 
ii)  The CONTRACTOR shall bear all incidental charges for the storage and safe custody 

of materials at site after these have been issued to him. 
 

iii)  Materials specified as to be issued by the EMPLOYER shall be issued in standard 
sizes as obtained from the manufacturers. 

 
iv)  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for 

storing the materials safe against damage by rain, dampness, fire, theft etc. He shall 
also employ necessary watch and ward establishment for the purpose. 

 
v)  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the 

time of taking delivery and satisfy himself that they are in good condition. After the 
materials have been delivered by the EMPLOYER, it shall be the responsibility of the 
CONTRACTOR to keep them in good condition and if the materials are damaged or 
lost, at any time, they shall be repaired and/or replaced by him at his own cost 
according to the instructions of the ENGINEER-IN-CHARGE. 

 
vi)  The EMPLOYER shall not be liable for delay in supply or non-supply of any materials 

which the EMPLOYER has undertaken to supply where such failure or delay is due 
to natural calamities, act of enemies, transport and procurement difficulties and any 
circumstances beyond the control of the EMPLOYER. In no case, the CONTRACTOR 
shall be entitled to claim any compensation or loss suffered by him on this account. 

 
vii)  It shall be responsibility of the CONTRACTOR to arrange in time all materials required 

for the WORK other than those to be supplied by the EMPLOYER. If, however, in the 
opinion of the ENGINEER-IN-CHARGE the execution of the WORK is likely to be 
delayed due to the CONTRACTOR's inability to make arrangements for supply of 
materials which normally he has to arrange for, the ENGINEER-IN-CHARGE shall 
have the right at his own discretion to issue such materials, if available with the 
EMPLOYER or procure the materials from the market or as elsewhere and the 
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CONTRACTOR will be bound to take such materials at the rates decided by the 
ENGINEER-IN-CHARGE. This, however, does not in any way absolve the 
CONTRACTOR from responsibility of making arrangements for the supply of such 
materials in part or in full, should such a situation occur nor shall this constitute a 
reason for the delay in the execution of the WORK. 

 
viii)  None of the materials supplied to the CONTRACTOR will be utilised by the 

CONTRACTOR for manufacturing item which can be obtained as supplied from 
standard manufacturer in finished form. 

 
ix)  The CONTRACTOR shall, if desired by the ENGINEER-IN-CHARGE, be required to 

execute an Indemnity Bond in the prescribed form for safe custody and accounting of 
all materials issued by the EMPLOYER. 

 
x)  The CONTRACTOR shall furnish to the ENGINEER-INCHARGE sufficiently in 

advance a statement showing his requirement of the quantities of the materials to be 
supplied by the EMPLOYER and the time when the same will be required by him for 
the works, so as to enable the ENGINEER-IN-CHARGE to make necessary 
arrangements for procurement and supply of the material. 

 
xi)  Account of the materials issued by the EMPLOYER shall be maintained by 

CONTRACTOR indicating the daily receipt, consumption and balance in hand. This 
account shall be maintained in a manner prescribed by the ENGINEER-IN-CHARGE 
along with all connected papers viz. requisitions, issues, etc., and shall be always 
available for inspection in the CONTRACTOR's office at SITE. 

 
xii)  The CONTRACTOR should see that only the required quantities of materials are got 

issued. The CONTRACTOR shall not be entitled to cartage and incidental charges for 
returning the surplus materials, if any, to the stores wherefrom they were issued or to 
the place as directed by the ENGINEER-IN-CHARGE. 

 
xiii)  Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any 

purpose(s) than issued for. 
 
68  Material procured with assistance of employer/return of surplus: 
 
68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this 

CONTRACT where any materials for the execution of the CONTRACT are procured with the 
assistance of the EMPLOYER either by issue from EMPLOYER's stock or purchases made 
under order or permits or licenses issued by Government, the CONTRACTOR shall hold the 
said materials as trustee for the EMPLOYER and use such materials economically and solely 
for the purpose of the CONTRACT and not dispose them off without the permission of the 
EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall determine having 
due regard to the condition of the materials. The price allowed to the CONTRACTOR, 
however, shall not exceed the amount charged to him excluding the storage charges, if any. 
The decision of the ENGINEER-IN-CHARGE shall be final and conclusive in such matters. In 
the event of breach of the aforesaid condition, the CONTRACTOR shall, in terms of the 
licenses or permits and/or criminal breach of trust, be liable to compensate the EMPLOYER 
at double rate or any higher rate, in the event of those materials at that time having higher rate 
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or not being available in the market, then any other rate to be determined by the ENGINEER-
IN-CHARGE and his decision shall be final and conclusive.  

 
69  Materials obtained from dismantling: 
 
69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any 

part for reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials 
obtained in the WORK of dismantling etc., will be considered as the EMPLOYER's property 
and will be disposed off to the best advantage of the EMPLOYER. 

 
70  Articles of value found:  
 
70.1  All gold, silver and other minerals of any description and all precious stones, coins, treasure 

relics, antiquities and other similar things which shall be found in, under or upon the SITE, 
shall be the property of the EMPLOYER and the CONTRACTOR shall duly preserve the same 
to the satisfaction of the ENGINEER-IN-CHARGE and shall from time to time deliver the same 
to such person or persons indicated by the EMPLOYER. 

 
71  Discrepancies between instructions: 
 
71.1  Should any discrepancy occur between the various instructions furnished to the 

CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such 
instructions or should there be any misunderstanding between the CONTRACTOR's staff and 
the ENGINEER-IN-CHARGE's staff, the CONTRACTOR shall refer the matter immediately in 
writing to the ENGINEER-IN-CHARGE whose decision thereon shall be final and conclusive 
and no claim for losses alleged to have been caused by such discrepancies between 
instructions, doubts, or misunderstanding shall in any event be admissible. 

 
72  Action where no specification is issued: 
 
72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by the 

EMPLOYER as mentioned in the Tender Documents such WORK shall be carried out in 
accordance with Indian Standard Specifications and if the Indian Standard Specifications do 
not cover the same, the WORK should be carried out as per standard Engineering Practice 
subject to the approval of the ENGINEER-IN-CHARGE. 

 
73  Inspection of works:  
 
73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any 

time wherever in progress either on the SITE or at the CONTRACTOR's premises/workshops 
wherever situated, premises/ workshops of any person, firm or corporation where WORK in 
connection with the CONTRACT may be in hand or where materials are being or are to be 
supplied, and the CONTRACTOR shall afford or procure for the ENGINEER-IN- CHARGE 
every facility and assistance to carry out such inspection. The CONTRACTOR shall, at all time 
during the usual working hours and at all other time at which reasonable notice of the intention 
of the ENGINEER-IN- CHARGE or his representative to visit the WORK shall have been given 
to the CONTRACTOR, either himself be present or receive orders and instructions, or have a 
responsible agent duly accredited in writing, present for the purpose. Orders given to the 
CONTRACTOR's agent shall be considered to have the same force as if they had been given 
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to the CONTRACTOR himself. The CONTRACTOR shall give not less than seven days notice 
in writing to the ENGINEER-IN-CHARGE before covering up or otherwise placing beyond 
reach of inspection and measurement of any work in order that the same may be inspected 
and measured. In the event of breach of above the same shall be uncovered at 
CONTRACTOR's expense for carrying out such measurement or inspection. 

 
73.2  No material shall be dispatched from the CONTRACTOR's stores before obtaining the 

approval in writing of the Engineer-in-Charge. 
 

The CONTRACTOR is to provide at all time during the progress of the WORK and the 
maintenance period, proper means of access with ladders, gangways etc. and the necessary 
attendance to move and adopt as directed for inspection or measurements of the WORK by 
the ENGINEER-IN-CHARGE. 

 
73.3  The CONTRACTOR shall make available to the ENGINEER-INCHARGE free of cost all 

necessary instruments and assistance in checking or setting out of WORK and in the checking 
of any WORK made by the CONTRACTOR for the purpose of setting out and taking 
measurements of WORK. 

 
74  Tests for quality of work:  
 
74.1  All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS 

and in accordance with the instructions of the ENGINEER-IN-CHARGE and shall be subjected 
from time to time to such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may 
direct at the place of manufacture or fabrication or on the site or at all or any such places. The 
CONTRACTOR shall provide assistance, instruments, labour and materials as are normally 
required for examining, measuring and testing any workmanship as may be selected and 
required by the ENGINEER-IN-CHARGE. 

 
74.2  All the tests that will be necessary in connection with the execution of the WORK as decided 

by the ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the 
EMPLOYER by paying the charges as decided by the EMPLOYER from time to time. In case 
of non-availability of testing facility with the EMPLOYER, the required test shall be carried out 
at the cost of CONTRACTOR at Government or any other testing laboratory as directed by 
ENGINEER-IN-CHARGE. 

 
74.3  If any tests are required to be carried out in conjunction with the WORK or materials or 

workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the 
CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of such tests shall 
be reimbursed by the EMPLOYER. 

 
75  Samples for approval:  
 
75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when 

requested or if required by the specifications, adequate samples of all materials and finished 
to be used in the WORK. Such samples shall be submitted before the WORK is commenced 
and in ample time to permit tests and examinations thereof. All materials furnished and 
finishes applied in actual WORK shall be fully equal to the approved samples. 
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76  Action and compensation in case of bad work: 
 
76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with 

unsound, imperfect or unskilled workmanship, or with materials of any inferior description, or 
that any materials or articles provided by the CONTRACTOR for the execution of the WORK 
are unsound, or of a quality inferior to that contracted for, or otherwise not in accordance with 
the CONTRACT, the CONTRACTOR shall on demand in writing from the ENGINEER-IN-
CHARGE or his authorized representative specifying the WORK, materials or articles 
complained of notwithstanding that the same may have been inadvertently passed, certified 
and paid for, forthwith rectify or remove and reconstruct the WORK so specified and provide 
other proper and suitable materials or articles at his own cost and in the event of failure to do 
so within the period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the 
CONTRACTOR shall be liable to pay compensation at the rate of 1 % (One percent) of the 
estimated cost of the whole WORK, for every week limited to a maximum of 10% (ten percent) 
of the value of the whole WORK, while his failure to do so shall continue and in the case of 
any such failure the ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove 
and re-execute the WORK or remove and replaced with others, the materials or articles 
complained of to as the case may be at the risk and expense in all respects of the 
CONTRACTOR. The decision of the Engineering-in-charge as to any question arising under 
this clause shall be final and conclusive. 

 
77  Suspension of works: 
 
77.1  i)  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if 

ordered in writing by the ENGINEER-IN-CHARGE, or his representative, temporarily  suspend 
the WORKS or any part thereof for such written order, proceed with the WORK therein ordered 
to be suspended until, he shall have received a written order to proceed therewith. The 
CONTRACTOR shall not be entitled to claim compensation for any loss or damage sustained 
by him by reason of temporary suspension of the WORKS aforesaid. An extension of time for 
completion, corresponding with the delay caused by any such suspension of the WORKS as 
aforesaid will be granted to the CONTRACTOR should he apply for the same provided that 
the suspension was not consequent to any default or failure on the part of the CONTRACTOR. 

 
ii)  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-

CHARGE, for a period of more than two months, the CONTRACTOR shall have the 
option to terminate the CONTRACT. 

 
78  Employer may do part of work: 
 
78.1  Upon failure of the CONTRACTOR to comply with any instructions given in accordance with 

the provisions of this CONTRACT the EMPLOYER has the alternative right, instead of 
assuming charge of entire WORK, to place additional labour force, tools, equipments and 
materials on such parts of the WORK, as the EMPLOYER may designate or also engage 
another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER shall deduct 
from the amount which otherwise might become due to the CONTRACTOR, the cost of such 
work and material with ten percent (10%) added to cover all departmental charges and should 
the total amount thereof exceed the amount due to the CONTRACTOR, the CONTRACTOR 
shall pay the difference to the EMPLOYER. 
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79  Possession prior to completion:  
 
79.1  The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed 

or partially completed WORK or part of the WORK. Such possession or use shall not be 
deemed to be an acceptance of any work completed in accordance with the CONTRACT 
agreement. If such prior possession or use by the ENGINEER-IN- CHARGE delays the 
progress of WORK, equitable adjustment in the time of completion will be made and the 
CONTRACT agreement shall be deemed to be modified accordingly. 

 
80  (Defects liability period) twelve months period of liability from the date of issue of 

completion certificate: 
 
80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from 

the date of completion of WORK as certified by the ENGINEER-IN-CHARGE which is 
indicated in the Completion Certificate. Any damage or defect that may arise or lie 
undiscovered at the time of issue of Completion Certificate, connected in any way with the 
equipment or materials supplied by him or in the workmanship, shall be rectified or replaced 
by the CONTRACTOR at his own expense as deemed necessary by the ENGINEER-IN-
CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other work 
and deduct actual cost incurred towards labour, supervision and materials consumables or 
otherwise plus 100% towards overheads (of which the certificate of ENGINEER-IN-CHARGE 
shall be final) from any sums that may then be or at any time thereafter, become due to the 
CONTRACTOR or from his Contract Performance Security, or the proceeds of sale thereof or 
a sufficient part on thereof.  

 
80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions 

would be beneficial or necessary to fulfill the guarantees called for, he shall bring this to the 
notice of the ENGINEERIN-CHARGE in writing. 

 
If during the period of liability any portion of the WORK/equipment, is found defective and is 
rectified/ replaced, the period of liability for such equipment/ portion of WORK shall be 
operative from the date such rectification/ replacement are carried out and Contract 
Performance Guarantee shall be furnished separately for the extended period of liability for 
that portion of WORK/ equipment only. Notwithstanding the above provisions the supplier's, 
guarantees/warrantees for the replaced equipment shall also be passed on to the 
EMPLOYER. 

 
80.3  LIMITATION OF LIABILITY 
 

Notwithstanding anything contrary contained herein, the aggregate total liability of 
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement / 
Contract Value. However, neither party shall be liable to the other party for any indirect and 
consequential damages, loss of profits or loss of production. 

 
81  Care of works:  
 
81.0  From the commencement to completion of the WORK, the CONTRACTOR shall take full 

responsibility for the care for all works including all temporary works and in case any damages, 
loss or injury shall happen to the WORK or to any part thereof or to any temporary works from 
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any cause whatsoever, shall at his own cost repair and make good the same so that at 
completion the WORK shall be in good order and in conformity in every respects with the 
requirement of the CONTRACT and the ENGINEER-IN- CHARGE's instructions. 

 
81.1  DEFECTS PRIOR TO TAKING OVER: 

If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall: 
 

a)  Decide that any works done or materials used by the CONTRACTOR or by any SUB-
CONTRACTOR is defective or not in accordance with the CONTRACT, or that the 
works or any portion thereof are defective, or do not fulfill the requirements of 
CONTRACT (all such matters being hereinafter, called `Defects' in this clause), and 

 
b)  As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of 

the said decision, specifying particulars of the defects alleged to exist or to have 
occurred, then the CONTRACTOR shall at his own expenses and with all speed make 
good the defects so specified. 

 
In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the 
CONTRACTOR, such steps as may in all circumstances, be reasonable to make good such 
defects. The expenditure so incurred by the EMPLOYER will be recovered from the amount 
due to the CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with regard to the 
amount to be recovered from the CONTRACTOR will be final and binding on the 
CONTRACTOR. As soon as the WORK has been completed in accordance with the 
CONTRACT (except in minor respects that do not affect their use for the purpose for which 
they are intended and except for maintenance there of provided in clause 80.1 of General 
Conditions of Contract) and have passed the tests on completion, the ENGINEER-IN-
CHARGE shall issue a certificate (hereinafter called Completion Certificate) in which he shall 
certify the date on which the WORK have been so completed and have passed the said tests 
and the EMPLOYER shall be deemed to have taken over the WORK on the date so certified. 
If the WORK has been divided into various groups in the CONTRACT, the EMPLOYER shall 
be entitled to take over any group or groups before the other or others and there upon the 
ENGINEER-IN-CHARGE shall issue a Completion Certificate which will, however, be for such 
group or groups so taken over only. In such an event if the group /section/ part so taken over 
is related, to the integrated system of the work, not withstanding date of grant of Completion 
Certificate for group/ section/ part. The period of liability in respect of such group/ section/ part 
shall extend 12 (twelve) months from the date of completion of WORK. 

 
81.2  DEFECTS AFTER TAKING OVER: 

In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall make 
good, with all possible speed, any defect arising from the defective materials supplied by the 
CONTRACTOR or workmanship or any act or omission of the CONTRACT or that may have 
been noticed or developed, after the works or groups of the works has been taken over, the 
period allowed for carrying out such WORK will be normally one month. If any defect be not 
remedied within a reasonable time, the EMPLOYER may proceed to do the WORK at 
CONTRACTOR's risk and expense and deduct from the final bill such amount as may be 
decided by the EMPLOYER. 

 
If by reason of any default on the part of the CONTRACTOR a COMPLETION CERTIFICATE 
has not been issued in respect of any portion of the WORK within one month after the date 
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fixed by the CONTRACT for the completion of the WORK, the EMPLOYER shall be at liberty 
to use the WORK or any portion thereof in respect of which a completion certificate has not 
been issued, provided that the WORK or the portion thereof so used as aforesaid shall be 
afforded reasonable opportunity for completing these works for the issue of Completion 
Certificate. 

 
82  Guarantee/transfer of guarantee: 
 
82.1  For works like water-proofing, acid and alkali resisting materials, pre-construction soil 

treatment against termite or any other specialized works etc. the CONTRACTOR shall 
invariably engage SUB-CONTRACTORS who are specialists in the field and firms of repute 
and such a SUB-CONTRACTOR shall furnish guarantees for their workmanship to the 
EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not 
prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give that 
guarantee to the EMPLOYER directly. 

 
83  Training of employer's personnel: 
 
83.1  The CONTRACTOR undertakes to provide training to Engineering personnel selected and 

sent by the EMPLOYER at the works of the CONTRACTOR without any cost to the 
EMPLOYER. The period and the nature of training for the individual personnel shall be agreed 
upon mutually between the CONTRACTOR and the EMPLOYER. These engineering 
personnel shall be given special training at the shops, where the equipment will be 
manufactured and/ or in their collaborator's works and where possible, in any other plant 
where equipment manufactured by the CONTRACTOR or his collaborators is under 
installation or test to enable those personnel to become familiar with the equipment being 
furnished by the CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said 
engineering personnel. 

 
84  Replacement of defective parts and materials: 
 
84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the 

CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant 
unsound or imperfect or has furnished plant inferior to the quality specified, the 
CONTRACTOR on receiving details of such defects or deficiencies shall at his own expenses 
within 7 (seven) days of his receiving the notice, or otherwise within such time as may be 
reasonably necessary for making it good, proceed to alter, re-construct or remove such work 
and furnish fresh equipments up to the standards of the specifications. In case the 
CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's 
notice in writing of his intentions to do so, proceed to remove the portion of the WORK so 
complained of and at the cost of CONTRACTOR's, perform all such works or furnish all such 
equipments provided that nothing in the clause shall be deemed to deprive the EMPLOYER 
of or affect any rights under the CONTRACT, the EMPLOYER may otherwise have in respect 
of such defects and deficiencies. 

 
84.2  The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the 

payments to the EMPLOYER of the extra cost, of such replacements procured including 
erection/installation as provided for in the CONTRACT; such extra cost being the ascertained 
difference between the price paid by the EMPLOYER for such replacements and the 
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CONTRACT price portion for such defective plants and repayments of any sum paid by the 
EMPLOYER to the CONTRACTOR in respect of such defective plant. Should the EMPLOYER 
not so replace the defective plant the CONTRACTOR's extreme liability under this clause shall 
be limited to the repayment of all such sums paid by the EMPLOYER under the CONTRACT 
for such defective plant. 

 
 
85  Indemnity  
 
85.1  If any action is brought before a Court, Tribunal or any other Authority against the Employer 

or an officer or agent of the EMPLOYER, for the failure, omission or neglect on the part of the 
CONTRACTOR to perform any acts, matters, covenants or things under the CONTRACT, or 
damage or injury caused by the alleged omission or negligence on the part of the 
CONTRACTOR, his agents, representatives or his SUB-CONTRACTOR's, or in connection 
with any claim based on lawful demands of SUB-CONTRACTOR's workmen suppliers or 
employees, the CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER 
and/or their representatives harmless from all losses, damages, expenses or decrees arising 
out of such action. 

 
86  Construction aids, equipments, tools & tackles: 
 
86.1  CONTRACTOR shall be solely responsible for making available for executing the WORK, all 

requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all 
Tools, Tackles and Testing Equipment and Appliances, including imports of such equipment 
etc. as required. In case of import of the same the rates applicable for levying of Custom Duty 
on such Equipment, Tools, & Tackles and the duty drawback applicable thereon shall be 
ascertained by the CONTRACTOR from the concerned authorities of Government of India. It 
shall be clearly understood that EMPLOYER shall not in any way be responsible for arranging 
to obtain Custom Clearance and/or payment of any duties and/or duty draw backs etc. for 
such equipments so imported by the CONTRACTOR and the CONTRACTOR shall be fully 
responsible for all taxes, duties and documentation with regard to the same. Tenderer in his 
own interest may contact, for any clarifications in the matter, concerned 
agencies/Dept./Ministries of Govt. of India. All clarifications so obtained and interpretations 
thereof shall be solely the responsibility of the CONTRACTOR. 

 
SECTION-VI Certificates and Payments 

 
87  Schedule of rates and payments:  
 
87.1  i)  CONTRACTOR'S REMUNERATION: 

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the WORK 
to be done and for the performance of all the obligations undertaken by the 
CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained by the 
application of the respective Schedule of Rates (the inclusive nature of which is more 
particularly defined by way of application but not of limitation, with the succeeding 
sub-clause of this clause) and payment to be made accordingly for the WORK actually 
executed and approved by the ENGINEERIN-CHARGE. The sum so ascertained 
shall (excepting only as and to the extent expressly provided herein) constitute the 
sole and inclusive remuneration of the CONTRACTOR under the CONTRACT and 
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no further or other payment whatsoever shall be or become due or payable to the 
CONTRACTOR under the CONTRACT. 

 
ii)  SCHEDULE OF RATES TO BE INCLUSIVE: 

The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of FINAL 
CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall be 
deemed to include and cover all costs, expenses and liabilities of every description 
and all risks of every kind to be taken in executing, completing and handing over the 
WORK to the EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be 
deemed to have known the nature, scope, magnitude and the extent of the WORK 
and materials required though the CONTRACT DOCUMENT may not fully and 
precisely furnish them. Tenderer shall make such provision in the Schedule of Rates 
as he may consider necessary to cover the cost of such items of WORK and materials 
as may be reasonable and necessary to complete the WORK. The opinion of the 
ENGINEER-IN-CHARGE as to the items of WORK which are necessary and 
reasonable for COMPLETION OF WORK shall be final and binding on the 
CONTRACTOR, although the same may not be shown on or described specifically in 
CONTRACT DOCUMENTS.  
Generality of this present provision shall not be deemed to cut down or limit in any 
way because in certain cases it may and in other cases it may not be expressly stated 
that the CONTRACTOR shall do or perform a work or supply articles or perform 
services at his own cost or without addition of payment or without extra charge or 
words to the same effect or that it may be stated or not stated that the same are 
included in and covered by the Schedule of Rates. 

 
iii)  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, 

MATERIALS, LABOUR ETC.: 
Without in any way limiting the provisions of the preceding sub-clause the Schedule 
of Rates shall be deemed to include and cover the cost of all construction equipment, 
temporary WORK (except as provided for herein), pumps, materials, labour, 
insurance, fuel, consumables, stores and appliances to be supplied by the 
CONTRACTOR and all other matters in connection with each item in the Schedule of 
Rates and the execution of the WORK or any portion thereof finished, complete in 
every respect and maintained as shown or described in the CONTRACT 
DOCUMENTS or as may be ordered in writing during the continuance of the 
CONTRACT. 

 
iv)  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: 

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and 
cover the cost of all royalties and fees for the articles and processes, protected by 
letters, patent or otherwise incorporated in or used in connection with the WORK, also 
all royalties, rents and other payments in connection with obtaining materials of 
whatsoever kind for the WORK and shall include an indemnity to the EMPLOYER 
which the CONTRACTOR hereby gives against all actions, proceedings, claims, 
damages, costs and expenses arising from the incorporation in or use on the WORK 
of any such articles, processes or materials, octroi or other municipal or local Board 
Charges, if levied on materials, equipment or machineries to be brought to site for use 
on WORK shall be borne by the CONTRACTOR. 
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v)  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: 
No exemption or reduction of Customs Duties, Goods & Service Tax, quay or any port 
dues, transport charges, stamp duties or Central or State Government or local Body 
or Municipal Taxes or duties, taxes or charges (from or of any other body), 
whatsoever, will be granted or obtained, all of which expenses shall be deemed to be 
included in and covered by the Schedule or Rates. The CONTRACTOR shall also 
obtain and pay for all permits or other privileges necessary to complete the WORK. 

 
vi)  SCHEDULE OF RATES TO COVER RISKS OF DELAY: 

The Schedule of Rates shall be deemed to include and cover the risk of all possibilities 
of delay and interference with the CONTRACTOR's conduct of WORK which occur 
from any causes including orders of the EMPLOYER in the exercise of his power and 
on account of extension of time granted due to various reasons and for all other 
possible or probable causes of delay. 

 
vii)  SCHEDULE OF RATES CANNOT BE ALTERED: 

For WORK under unit rate basis, no alteration will be allowed in the Schedule of Rates 
by reason of works or any part of them being modified, altered, extended, diminished 
or committed. The Schedule of Rates are fully inclusive of rates which have been fixed 
by the CONTRACTOR and agreed to by the EMPLOYER and cannot be altered.  

 
For lump sum CONTRACTS, the payment will be made according to the WORK 
actually carried out, for which purpose an item wise, or work wise Schedule of Rates 
shall be furnished, suitable for evaluating the value of WORK done and preparing 
running account bill. 

 
Payment for any additional work which is not covered in the Schedule of Rates shall 
only be released on issuance of change order. 

 
88  Procedure for measurement and billing of work in progress: 
 
As per scope of work  
 
88.1.4  MNGL shall make all endeavour to make payments of undisputed amount of the bills 

submitted based on the joint measurements within 15 (Fifteen) days from the date of 
certification by the Engineer-in-Charge. 

 
88.1.5  Measurements shall be recorded as per the methods of measurement spelt out in 

EMPLOYER SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER shall be fully 
responsible for checking the measurements quantitatively and qualitatively as recorded in the 
Measurement Books/ Bills. 

 
88.1.6  While preparing the final bills overall measurements will not be taken again. Only volume of 

work executed since the last measured bill along with summary of final measurements will be 
considered for the final bill. However, a detailed check shall be made as to missing 
measurements and in case there are any missing items or measurements the same shall be 
recorded. 

 
88.2  SECURED ADVANCE ON MATERIAL: 
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Unless otherwise provided elsewhere in the tender, no `Secured Advance' on security of 
materials brought to site for execution of contracted items(s) shall be paid to the Contractor 
whatsoever. 

 
88.3  DISPUTE IN MODE OF MEASUREMENT: 

In case of any dispute as to the mode of measurement not covered by the CONTRACT to be 
adopted for any item of WORK, mode of measurement as per latest Indian Standard 
Specifications shall be followed. 
 

88.4  ROUNDING OF AMOUNTS: 
In calculating the amount of each item due to the CONTRACTOR in every certificate prepared 
for payment, sum of less than 50 paise shall be omitted and the total amount on each 
certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise shall be 
omitted and sums of 50 paise and more up to one rupee shall be reckoned as one rupee. 
 

89  Lump sum in tender:  
 
89.1  The payment against any Lump sum item shall be made only on completion of that item as 

per the provision of the CONTRACT after certification by ENGINEER-IN-CHARGE. 
 
90  Running account payments to be regarded as advance: 
 
90.1  All running account payments shall be regarded as payment by way of advance against the 

final payment only and not as payments for WORK actually done and completed and shall not 
preclude the requiring of bad, unsound and imperfect or unskilled work to be removed and 
taken away and reconstructed or re-erected or be considered as an admission of the due 
performance of the CONTRACT, or any part thereof, in this respect, or of the occurring of any 
claim by the CONTRACTOR, nor shall it conclude, determine or affect in any way the powers 
of the EMPLOYER under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise, or in any other way vary or affect the CONTRACT. 
The final bill shall be submitted by the CONTRACTOR within one month of the date of physical 
completion of the WORK; otherwise, the ENGINEER-IN-CHARGE's certificate of the 
measurement and of total amount payable for the WORK accordingly shall be final and binding 
on all parties 

 
91  Notice of claims for additional payments: 
 
91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any 

extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried out by 
him in respect of WORK he shall forthwith give notice in writing to the ENGINEER-IN-
CHARGE that he claims extra payment. Such notice shall be given to the ENGINEER-IN-
CHARGE upon which CONTRACTOR bases such claims and such notice shall contain full 
particulars of the nature of such claim with full details of amount claimed. Irrespective of any 
provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his intention 
to lodge claim on the EMPLOYER within 10 (ten) days of the commencement of happening 
of the event and quantify the claim within 30 (thirty) days, failing which the CONTRACTOR 
will lose his right to claim any compensation/reimbursement/damages etc. or refer the matter 
to arbitration. Failure on the part of CONTRACTOR to put forward any claim without the 
necessary particulars as above within the time above specified shall be an absolute waiver 
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thereof. No omission by EMPLOYER to reject any such claim and no delay in dealing therewith 
shall be waiver by EMPLOYER of any of these rights in respect thereof. 

 
91.2  ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and 

cause to discharge these in a manner considered appropriate after due deliberations thereon. 
However, CONTRACTOR shall be obliged to carry on with the WORK during the period in 
which his claims are under consideration by the EMPLOYER, irrespective of the outcome of 
such claims, where additional payments for WORKS considered extra are justifiable in 
accordance with the CONTRACT provisions, EMPLOYER shall arrange to release the same 
in the same manner as for normal WORK payments. Such of the extra works so admitted by 
EMPLOYER shall be governed by all the terms, conditions, stipulations and specifications as 
are applicable for the CONTRACT. The rates for extra works shall generally be the unit rates 
provided for in the CONTRACT. In the event unit rates for extra works so executed are not 
available as per CONTRACT, payments may either be released on day work basis for which 
daily/hourly rates for workmen and hourly rates for equipment rental shall apply, or on the unit 
rate for WORK executed shall be derived by interpolation/ extrapolation of unit rates already 
existing in the CONTRACT. In all the matters pertaining to applicability of rate and admittance 
of otherwise of an extra work claim of CONTRACTOR the decision of ENGINEER-IN-
CHARGE shall be final and binding.  

 
92  Payment of contractor's bill:  
 
As per scope of work  
 
93  Receipt for payment:  
 
93.1  Receipt for payment made on account of work when executed by a firm, must be signed by a 

person holding due power of attorney in this respect on behalf of the CONTRACTOR, except 
when the CONTRACTOR's are described in their tender as a limited company in which case 
the receipts must be signed in the name of the company by one of its principal officers or by 
some other person having authority to give effectual receipt for the company. 

 
94  Completion certificate:  
 
94.1  APPLICATION FOR COMPLETION CERTIFICATE: 

When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be eligible to apply 
for COMPLETION CERTIFICATE.  
 
The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the COMPLETION 
CERTIFICATE within one month after receiving any application therefore from the 
CONTRACTOR after verifying from the completion documents and satisfying himself that the 
WORK has been completed in accordance with and as set out in the construction and erection 
drawings, and the CONTRACT DOCUMENTS. 

 
The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to present 
the final bill for the WORK executed by him under the terms of CONTRACT. 
 

 
94.2  COMPLETION CERTIFICATE: 
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Within one month of the completion of the WORK in all respects, the CONTRACTOR shall be 
furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, but no 
certificate shall be given nor shall the WORK be deemed to have been executed until all 
scaffolding, surplus materials and rubbish is cleared off the SITE completely nor until the 
WORK shall have been measured by the ENGINEER-IN-CHARGE whose measurement shall 
be binding and conclusive. The WORKS will not be considered as complete and taken over 
by the EMPLOYER, until all the temporary works, labour and staff colonies are cleared to the 
satisfaction of the ENGINEER-IN-CHARGE. 

 
If the CONTRACTOR fails to comply with the requirements of this clause on or before the date 
fixed for the completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of 
the CONTRACTOR remove such scaffolding, surplus materials and rubbish and dispose off 
the same as he thinks fit and clean off such dirt as aforesaid, and the CONTRACTOR shall 
forthwith pay the amount of all expenses so incurred and shall have no claim in respect of any 
such scaffolding or surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 

 
94.3  COMPLETION CERTIFICATE DOCUMENTS: 

For the purpose of Clause 94.0 the following documents will be deemed to form the completion 
documents: 
 
i)  The technical documents according to which the WORK was carried out. 
 
ii)  Six (6) sets of construction drawings showing therein the modification and correction 

made during the course of execution and signed by the ENGINEER-IN-CHARGE. 
 

iii)  COMPLETION CERTIFICATE for `embedded' and `covered' up work. 
 

iv)  Certificates of final levels as set out for various works. 
 

v)  Certificates of tests performed for various WORKS. 
 

vi)  Material appropriation, Statement for the materials issued by the EMPLOYER for the 
WORK and list of surplus materials returned to the EMPLOYER's store duly supported 
by necessary documents. 

 
95  Final decision and final certificate: 
 
95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied 

that the WORKS have been duly maintained by the CONTRACTOR during monsoon or such 
period as hereinbefore provided in Clause 80 & 81 and that the CONTRACTOR has in all 
respect duly made-up any subsidence and performed all his obligations under the 
CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice to the rights of the 
EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give a certificate 
herein referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not 
be considered to have fulfilled the whole of his obligations under CONTRACT until FINAL 
CERTIFICATE shall have been given by the ENGINEER-IN- CHARGE notwithstanding any 
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previous entry upon the WORK and taking possession, working or using of the same or any 
part thereof by the EMPLOYER. 

 
96  Certificate and payments on evidence of completion: 
 
96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on 

general account shall be taken to be an admission by the EMPLOYER of the due performance 
of the CONTRACT or any part thereof or of occupancy or validity of any claim by the 
CONTRACTOR. 

 
97  Deductions from the contract price: 
 
97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, which under 

the provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed 
by the EMPLOYER. All such claims shall be billed by the EMPLOYER to the CONTRACTOR 
regularly as and when they fall due. Such claims shall be paid by the CONTRACTOR within 
15 (fifteen) days of the receipt of the corresponding bills and if not paid by the CONTRACTOR 
within the said period, the EMPLOYER may, then, deduct the amount from any moneys due 
i.e., Contract Performance Security or becoming due to the CONTRACTOR under the 
CONTRACT or may be recovered by actions of law or otherwise, if the CONTRACTOR fails 
to satisfy the EMPLOYER of such claims. 

 
SECTION-VII Taxes and Insurance 

 
98  Taxes, Duties, Octroi / LBT etc:  
 
98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the 

payment of any and all Taxes, Duties, including Goods & Service Tax, octroi / LBT etc. now 
or hereafter imposed, increased, modified, all the taxes, duties, octroi etc. now in force and 
hereafter increased, imposed or modified, from time to time in respect of WORKS and 
materials and all contributions and taxes for unemployment compensation, insurance and old 
age pensions or annuities now or hereafter imposed by any Central or State Government 
authorities which are imposed with respect to or covered by the wages, salaries, or other 
compensations paid to the persons employed by the CONTRACTOR and the CONTRACTOR 
shall be responsible for the compliance of all SUB-CONTRACTORS, with all applicable 
Central, State, Municipal and local law and regulation and requirement of any Central, State 
or local Government agency or authority. CONTRACTOR further agrees to defend, indemnify 
and hold EMPLOYER harmless from any liability or penalty which may be imposed by the 
Central, State or Local authorities by reason or any violation by CONTRACTOR or SUB-
CONTRACTOR of such laws, suits or proceedings that may be brought against the 
EMPLOYER arising under, growing out of, or by reason of the work provided for by this 
CONTRACT, by third parties, or by Central or State Government authority or any 
administrative sub-division thereof. 

 
Tax deductions will be made as per the rules and regulations in force in accordance with acts 
prevailing from time to time. 
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99  Goods & Service tax/turnover tax:  
 
99.1  Tenderer should quote all inclusive prices including the liability of Goods & Service Tax / 

Turnover Tax whether on the works contract as a whole or in respect of bought out 
components used by the CONTRACTOR in execution of the CONTRACT. EMPLOYER shall 
not be responsible for any such liability of the CONTRACTOR in respect of this CONTRACT. 
Since MNGL would be paying CENVAT, Goods & Service Tax, and claims reimbursement / 
set off for the same contractor shall furnish appropriate invoice to MNGL for such claims / set 
off by MNGL. 

 
100  Statutory variations  
 
100.1  Tenderer should quote prices inclusive of Goods & service tax applicable on finished product. 

Any statutory variations on all taxes & duties, Goods & Service tax to be included on finished 
product during the contractual completion period, shall be to the Employer's account for which 
the Contractor will furnish documentary evidence(s) in support of their claims to MNGL . 
However, any increase in the rate of these taxes and duties (Goods & Service tax) beyond 
the contractual completion period shall be to Contractor's account and any decrease shall be 
passed on to MNGL. 

 
101  Insurance:  
 
101.1  GENERAL 

CONTRACTOR shall at his own expense arrange secure and maintain insurance with 
reputable insurance companies to the satisfaction of the EMPLOYER as follows: 

 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary 
and to its full value for all such amounts to protect the WORKS in progress from time to time 
and the interest of EMPLOYER against all risks as detailed herein. The form and the limit of 
such insurance, as defined here in together with the under works thereof in each case should 
be as acceptable to the EMPLOYER. However, irrespective of work acceptance the 
responsibility to maintain adequate insurance coverage at all times during the period of 
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard 
shall not relieve him of any of his responsibilities and obligations under CONTRACT. 
 
Any loss or damage to the equipment, during ocean transportation, port/custom clearance, 
inland and port handling, inland transportation, storage, erection and commissioning till such 
time the WORK is taken over by EMPLOYER, shall be to the account of CONTRACTOR. 
CONTRACTOR shall be responsible for preferring of all claims and make good for the damage 
or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. 
CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and 
documents taken out by him in pursuance of the CONTRACT. Such copies of document shall 
be submitted to the EMPLOYER immediately upon the CONTRACTOR having taken such 
insurance coverage. CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days 
in advance regarding the expiry cancellation and/or changes in any of such documents and 
ensure revalidation/renewal etc., as may be necessary well in time. 

 
Statutory clearances, if any, in respect of foreign supply required for the purpose of 
replacement of equipment lost in transit and/or during erection, shall be made available by the 
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EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite licenses, 
port clearances and other formalities relating to such import. The risks that are to be covered 
under the insurance shall include, but not be limited to the loss or damage in handling, transit, 
theft, pilferage, riot, civil commotion, weather conditions, accidents of all kinds, fire, war risk 
(during ocean transportation only) etc. The scope of such insurance shall cover the entire 
value of supplies of equipments, plants and materials to be imported from time to time. 

 
All costs on account of insurance liabilities covered under CONTRACT will be to 
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the 
EMPLOYER may from time to time, during the currency of the CONTRACT, ask the 
CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the parties 
to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT 
to the extent of reduced premium amounts.  
 
CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, 
including marine Insurance during ocean transportation. 

 
i)  EMPLOYEES STATE INSURANCE ACT: 

 
The CONTRACTOR agrees to and does hereby accept full and exclusive liability for 
the compliance with all obligations imposed by the Employee State Insurance Act 
1948 and the CONTRACTOR further agrees to defend, indemnify and hold 
EMPLOYER harmless for any liability or penalty which may be imposed by the 
Central, State or Local authority by reason of any asserted violation by 
CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 
1948, and also from all claims, suits or proceeding that may be brought against the 
EMPLOYER arising under, growing out of or by reasons of the work provided for by 
this CONTRACTOR, by third parties or by Central or State Government authority or 
any political sub- division thereof. 

 
The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, 
the Declaration Forms, and all forms which may be required in respect of the 
CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the 
WORK provided for or those covered by ESI from time to time under the Agreement. 
The CONTRACTOR shall deduct and secure the agreement of the SUB- 
CONTRACTOR to deduct the employee's contribution as per the first schedule of the 
Employee's State Insurance Act from wages and affix the Employees Contribution 
Card at wages payment intervals. The CONTRACTOR shall remit and secure the 
agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's 
State Insurance Corporation Account, the Employee's contribution as required by the 
Act. The CONTRACTOR agrees to maintain all cards and Records as required under 
the Act in respect of employees and payments and the CONTRACTOR shall secure 
the agreement of the SUBCONTRACTOR to maintain such records. Any expenses 
incurred for the contributions, making contributions or maintaining records shall be to 
the CONTRACTOR's or SUB-CONTRACTOR's account. 

 
The EMPLOYER shall retain such sum as may be necessary from the total VALUE 
OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all 
contributions as required by the Employees State Insurance Act, 1948, have been 
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paid. This will be pending on the CONTRACTOR when the ESI Act is extended to the 
place of work. 

 
ii)  WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 

Insurance shall be effected for all the CONTRACTOR's employees engaged in the 
performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR shall 
require the SUB-CONTRACTOR to provide workman's Compensation and 
employer's liability insurance for the later's employees if such employees are not 
covered under the CONTRACTOR's Insurance. 

 
iii)  ACCIDENT OR INJURY TO WORKMEN: 

The EMPLOYER shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any workman 
or other person in the Employment of the CONTRACTOR or any SUB-
CONTRACTOR save and except an accident or injury resulting from any act or default 
of the EMPLOYER, his agents or servants and the CONTRACTOR shall indemnify 
and keep indemnified the EMPLOYER against all such damages and compensation 
(save and except and aforesaid) and against all claims, demands, proceeding, costs, 
charges and expenses, whatsoever in respect or in relation thereto. 

 
iv)  TRANSIT INSURANCE 

In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, 
the cost of transit insurance should be borne by the CONTRACTOR and the quoted 
price shall be inclusive of this cost. 

 
v)  COMPREHENSIVE AUTOMOBILE INSURANCE 

This insurance shall be in such a form as to protect the Contractor against all claims 
for injuries, disability, disease and death to members of public including EMPLOYER’s 
men and damage to the property of others arising from the use of motor vehicles 
during on or off the `site’ operations, irrespective of the Employer ship of such 
vehicles. 
 

vi)  COMPREHENSIVE GENERAL LIABILITY INSURANCE 
a)  This insurance shall protect the Contractor against all claims arising from 

injuries, disabilities, disease or death of member of public or damage to 
property of others due to any act or omission on the part of the Contractor, 
his agents, his employees, his representatives and Sub-Contractor’s or from 
riots, strikes and civil commotion. 

 
b)  Contractor shall take suitable Group Personal Accident Insurance Cover for 

taking care of injury, damage or any other risks in respect of his Engineers 
and other Supervisory staff who are not covered under Employees State 
Insurance Act. 

 
c)  The policy shall cover third party liability. The third party (liability shall cover 

the loss/ disablement of human life (person not belonging to the Contractor) 
and also cover the risk of damage to others materials/ equipment/ properties 
during construction, erection and commissioning at site. The value of third 
party liability for compensation for loss of human life or partial/full disablement 
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shall be of required statutory value but not less than Rs. 2 lakhs per death, 
Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial disablement and 
shall nevertheless cover such compensation as may be awarded by Court by 
Law in India and cover for damage to others equipment/ property as approved 
by the Purchaser. However, third party risk shall be maximum up to Rs. 
10(ten) lakhs to death. 

 
d)  The Contractor shall also arrange suitable insurance to cover damage, loss, 

accidents, risks etc., in respect of all his plant, equipments and machinery, 
erection tools & tackles and all other temporary attachments brought by him 
at site to execute the work. 

 
e)  The Contractor shall take out insurance policy in the joint name of 

EMPLOYER and Contractor from one or more nationalized insurance 
company from any branch office at Project site. 

 
f)  Any such insurance requirements as are hereby established as the minimum 

policies and coverages which Contractor must secure and keep in force must 
be complied with, Contractor shall at all times be free to obtain additional or 
increased coverages at Contractor’s sole expenses. 

 
vii)  ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY 

EMPLOYER: 
CONTRACTOR shall also carry and maintain any and all other insurance(s) which he 
may be required under any law or regulation from time to time without any extra cost 
to EMPLOYER. He shall also carry and maintain any other insurance which may be 
required by the EMPLOYER. 

 
102  Damage to Property or to any Person or any Third Party 
 
102.1  i)  CONTRACTOR shall be responsible for making good to the satisfaction of the  

EMPLOYER any loss or any damage to structures and properties belonging to the 
EMPLOYER or being executed or procured or being procured by the EMPLOYER or 
of other agencies within in the premises of all the work of the EMPLOYER, if such 
loss or damage is due to fault and/or the negligence or willful acts or omission of the 
CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTOR. 
 

ii)  The CONTRACTOR shall take sufficient care in moving his plants, equipments and 
materials from one place to another so that they do not cause any damage to any 
person or to the property of the EMPLOYER or any third party including overhead and 
underground cables and in the event of any damage resulting to the property of the 
EMPLOYER or of a third party during the movement of the aforesaid plant, equipment 
or materials the cost of such damages including eventual loss of production, operation 
or services in any plant or establishment as estimated by the EMPLOYER or 
ascertained or demanded by the third party shall be borne by the CONTRACTOR. 
Third party liability risk shall be Rupees One lakh for single accident and limited to 
Rupees Ten lakhs. 
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iii)  The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims 
for damages to property other than EMPLOYER's property arising under or by reason 
of this agreement, if such claims result from the fault and/or negligence or willful acts 
or omission of the CONTRACTOR, his employees, agents, representative of SUB-
CONTRACTOR. 

 
SECTION-VIII Labour Laws 

 
103  Labour laws: 
 
103.1  i)  No labour below the age of 18 (eighteen) years shall be employed on the WORK. 
 

ii)  The CONTRACTOR shall not pay less than what is provided under law to labourers 
engaged by him on the WORK. 

 
iii)  The CONTRACTOR shall at his expense comply with all labour laws and keep the 

EMPLOYER indemnified in respect thereof. 
 

iv)  The CONTRACTOR shall pay equal wages for men and women in accordance with 
applicable labour laws. 

 
v)  If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) 

Act, he shall obtain a license from licensing authority (i.e. office of the labour 
commissioner) by payment of necessary prescribed fee and the deposit, if any, before 
starting the WORK under the CONTRACT. Such fee/deposit shall be borne by the 
CONTRACTOR. 

 
vi)  The CONTRACTOR shall employ labour in sufficient numbers either directly or 

through SUB- CONTRACTOR's to maintain the required rate of progress and of 
quality to ensure workmanship of the degree specified in the CONTRACT and to the 
satisfaction of the ENGINEER-IN-CHARGE. 

 
vii)  The CONTRACTOR shall furnish to the ENGINEER-INCHARGE the distribution 

return of the number and description, by trades of the work people employed on the 
works. The CONTRACTOR shall also submit on the 4th and 19th of every month to 
the ENGINEER-IN-CHARGE a true statement showing in respect of the second half 
of the preceding month and the first half of the current month (1) the accidents that 
occurred during the said fortnight showing the circumstances under which they 
happened and the extent of damage and injury caused by them and (2) the number 
of female workers who have been allowed Maternity Benefit as provided in the 
Maternity Benefit Act 1961 on Rules made there under and the amount paid to them. 

 
viii)  The CONTRACTOR shall comply with the provisions of the payment of Wage Act 

1936, Employee Provident Fund Act 1952, Minimum Wages Act 1948. Employers 
Liability Act 1938. Workmen's Compensation Act 1923, Industrial Disputes Act 1947, 
the Maternity Benefit Act 1961 and Contract Labour Regulation and Abolition Act 
1970, Employment of Children Act 1938 or any modifications thereof or any other law 
relating thereto and rules made there under from time to time. 
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ix)  The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting 
Officer as defined in Contract Labour (Regulation and Abolition) Act 1970 have the 
power to deduct from the money due to the CONTRACTOR any sum required or 
estimated to be required for making good the loss suffered by a worker or workers by 
reason of non- fulfillment of the Conditions of the Contract for the benefit of workers, 
non-payment of wages or of deductions made from his or their wages which are not 
justified by the terms of the Contract or non-observance of the said regulations. 

 
x)  The CONTRACTOR shall indemnify the EMPLOYER against any payments to be 

made under and for the observance of the provisions of the aforesaid Acts without 
prejudice to his right to obtain indemnity from his SUB-CONTRACTOR's. In the event 
of the CONTRACTOR committing a default or breach of any of the provisions of the 
aforesaid Acts as amended from time to time, of furnishing any information or 
submitting or filling and Form/ Register/ Slip under the provisions of these Acts which 
is materially incorrect then on the report of the inspecting Officers, the CONTRACTOR 
shall without prejudice to any other liability pay to the EMPLOYER a sum not 
exceeding Rs.50.00 as Liquidated Damages for every default, breach or furnishing, 
making, submitting, filling materially incorrect statement as may be fixed by the 
ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default continuing 
in this respect, the Liquidated Damages may be enhanced to Rs.50.00 per day for 
each day of default subject to a maximum of one percent of the estimated cost of the 
WORK put to tender. The ENGINEER-IN-CHARGE shall deduct such amount from 
bills or Contract Performance Security of the CONTRACTOR and credit the same to 
the Welfare Fund constitute under these acts. The decision of the ENGINEER-IN-
CHARGE in this respect shall be final and binding. 

 
104  Implementation of apprentices act, 1961: 
 
104.1  The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the 

Rules and Orders issued there under from time to time. If he fails to do so, his failure will be 
a breach of the CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel 
the CONTRACT. The CONTRACTOR shall also be liable for any pecuniary liability arising on 
account of any violation by him of the provisions, of the Act. 

 
105  Contractor to indemnify the employer: 
 
105.1  i)  The CONTRACTOR shall indemnify the EMPLOYER and every member, office  

and employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his staff 
against all actions, proceedings, claims, demands, costs and expenses whatsoever 
arising out of or in connection with the matters referred to in Clause 102.0 and 
elsewhere and all actions, proceedings, claims, demands, costs and expenses which 
may be made against the EMPLOYER for or in respect of or arising out of any failure 
by the CONTRACTOR in the performance of his obligations under the CONTRACT 
DOCUMENT. The EMPLOYER shall not be liable for or in respect of or arising out of 
any failure by the CONTRACTOR in the performance of his obligations under the 
CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of any 
demand or compensation payable by law in respect or in consequence of any accident 
or injury to any workmen or other person. In the employment of the CONTRACTOR 
or his SUB-CONTRACTOR the CONTRACTOR shall indemnify and keep indemnified 
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the EMPLOYER against all such damages and compensations and against all claims, 
damages, proceedings, costs, charges and expenses whatsoever in respect thereof 
or in relation thereto. 

 
ii)  PAYMENT OF CLAIMS AND DAMAGES: 

Should the EMPLOYER have to pay any money in respect of such claims or demands 
as aforesaid the amount so paid and the costs incurred by the EMPLOYER shall be 
charged to and paid by the CONTRACTOR and the CONTRACTOR shall not be at 
liberty to dispute or question the right of the EMPLOYER to make such payments 
notwithstanding the same, may have been made without the consent or authority or 
in law or otherwise to the contrary. 

 
iii)  In every case in which by virtue of the provisions of Section 12, Sub-section (i) of 

workmen's compensation Act, 1923 or other applicable provision of Workmen 
Compensation Act or any other Act, the EMPLOYER is obliged to pay compensation 
to a workman employed by the CONTRACTOR in execution of the WORK, the 
EMPLOYER will recover from the CONTRACTOR the amount of the compensation 
so paid, and without prejudice to the rights of EMPLOYER under Section 12, Sub- 
section (2) of the said act, EMPLOYER shall be at liberty to recover such amount or 
any part thereof by deducting it from the Contract Performance Security or from any 
sum due to the CONTRACTOR whether under this CONTRACT or otherwise. The 
EMPLOYER shall not be bound to contest any claim made under Section 12, Sub-
section (i) of the said act, except on the written request of the CONTRACTOR and 
upon his giving to the EMPLOYER full security for all costs for which the EMPLOYER 
might become liable in consequence of contesting such claim. 

 
106  Health and sanitary arrangements for workers: 
 
106.1  In respect of all labour directly or indirectly employed in the WORKS for the performance of 

the CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause 
to be complied with all the rules and regulations of the local sanitary and other authorities or 
as framed by the EMPLOYER from time to time for the protection of health and sanitary 
arrangements for all workers. 

 
106.2  The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water 

and other sanitary and health arrangements. The CONTRACTOR shall also provide 
necessary surface transportation to the place of work and back to the colony for their 
personnel accommodated in the labour colony. 

 
 
 
 

SECTION-IX Applicable Laws and Settlement of Disputes 
 
107  Arbitration:  
 
107.1  Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed 

to be final and binding as provided in the Agreement and the issues/disputes which cannot be 
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mutually resolved within a reasonable time, all disputes shall be referred to arbitration by Sole 
Arbitrator. 

 
The Employer [Maharashtra Natural Gas Limited] shall suggest a panel of three independent 
and distinguished persons to the bidder/contractor/supplier/buyer (as the case may be) to 
select any one among them to act as the Sole Arbitrator. 

 
In the event of failure of the other parties to select the Sole Arbitrator within 30 days from the 
receipt of the communication suggesting the panel of arbitrators, the right of selection of the 
sole arbitrator by the other party shall stand forfeited and the EMPLOYER (MNGL) shall have 
discretion to proceed with the appointment of the Sole Arbitrator. The decision of Employer 
on the appointment of the sole arbitrator shall be final and binding on the parties. 

 
The award of sole arbitrator shall be final and binding on the parties and unless 
directed/awarded otherwise by the sole arbitrator, the cost of arbitration proceedings shall be 
shared equally by the parties. The Arbitration proceedings shall be in English language and 
venue shall be Pune, India. 

 
Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the 
Rules framed there under shall be applicable. All matters relating to this contract are subject 
to the exclusive jurisdiction of the court situated at Pune. 

 
Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was 
enacted by the Indian Parliament and is based on United Nations Commission on International 
Trade Law (UNCITRAL model law), which were prepared after extensive consultation with 
Arbitral Institutions and centers of International Commercial Arbitration. The United Nations 
General Assembly vide resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 
December 1976. 

 
108  Jurisdiction:  

The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. 
The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Pune in 
MAHARASHTRA STATE as applicable for the purposes of disputes, actions and proceedings 
arising out of the CONTRACT, the courts at Pune in MAHARASHTRA STATE only will have 
the jurisdiction to hear and decide such disputed, actions and proceedings. 

 
SECTION-X Safety Codes 

 
109  General:  
 
109.1  CONTRACTOR shall adhere to safe construction practice and guard against hazardous and 

unsafe working conditions and shall comply with EMPLOYER's safety rules as set forth herein. 
Prior to start of construction, CONTRACTOR will be furnished copies of EMPLOYER's "Safety 
Code" for information and guidance, if it has been prepared. 

 
110  Safety regulations:  
 
110.1  i)  In respect of all labour, directly employed in the WORK for the performance of  
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CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own 
expense arrange for all the safety provisions as per safety codes of C.P.W.D., Indian 
Standards Institution. The Electricity Act, The Mines Act and such other acts as 
applicable. 

 
ii)  The CONTRACTOR shall observe and abide by all fire and safety regulations of the 

EMPLOYER. Before starting construction work CONTRACTOR shall consult with 
EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE and must make good to 
the satisfaction of the EMPLOYER any loss or damage due to fire to any portion of 
the work done or to be done under this agreement or to any of the EMPLOYER's 
existing property. 

 
111  First aid and industrial injuries: 
 
111.0  i)  CONTRACTOR shall maintain first aid facilities for its employees and those of its  

SUB-CONTRACTOR. 
 

ii)  CONTRACTOR shall make outside arrangements for ambulance service and for the 
treatment of industrial injuries. Names of those providing these services shall be 
furnished to EMPLOYER prior to start of construction and their telephone numbers 
shall be prominently posted in CONTRACTOR's field office. 

 
iii)  All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of 

CONTRACTOR's report covering each personal injury requiring the attention of a 
physician shall be furnished to the EMPLOYER. 

 
112  General rules:  
 
112.1  Smoking within the premises of City Gas Station is strictly prohibited. Violators of the no 

smoking rules shall be discharged immediately. 
 
113  Contractor's barricades:  
 
113.0  i)  CONTRACTOR shall erect and maintain barricades required in connection with his 

operation to guard or protect:- 
a)  Excavations 
b)  Hoisting Areas. 
c)  Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 
d)  EMPLOYER's existing property subject to damage by CONTRACTOR's 

Operations. 
e)  Rail Road unloading spots. 

 
ii)  CONTRACTOR's employees and those of his SUBCONTRACTOR's shall become 

acquainted with EMPLOYER's barricading practice and shall respect the provisions 
thereof. 

 
iii)  Barricades and hazardous areas adjacent to, but not located in normal routes of travel 

shall be marked by red flasher lanterns at nights. 
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114  Scaffolding:  
 
114.1  i)  Suitable scaffolding should be provided for workmen for all works that cannot  

safely be done from the ground or from solid construction except such short period 
work as can be done safely from ladders. When a ladder is used an extra Mazdoor 
shall be engaged for holding the ladder and if the ladder is used for carrying material 
as well, suitable footholds and handholds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). 

 
ii)  Scaffolding or staging more than 4 meters above the ground or floor, swing 

suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise retarded at least one meter 
high above the floor or platform of such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 

 
iii)  Working platform, gangway and stairway should be so constructed that they should 

not sag unduly or unequally and if the height of platform of the gangway or the 
stairway is more than 4 meters above the ground level or floor level, they should be 
closely boarded, should have adequate width and should be suitably fastened as in 
ii) above. 

 
iv)  Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing 
of railing whose minimum heights shall be 1 meter. 

 
v)  Safe-means of access shall be provided to all working platforms and other working 

places, every ladder shall be securely fixed. No portable single ladder shall be over 9 
meters in length while the width between side rails in rung ladder shall in no case be 
less than 30 cm for ladder up to and including 3 meters in length. For longer ladder 
this width should be increased 5mm for each additional foot of length. Uniform steps 
spacing shall not exceed 30 cms. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the sites or work shall be so 
stacked or placed to cause danger or inconvenience to any person or public. The 
CONTRACTOR shall also provide all necessary fencing and lights to protect the 
workers and staff from accidents, and shall be bound to bear the expenses of defense 
of every suit, action or other proceeding of law that may be brought by any person for 
injury sustained owing to neglect of the above precautions and pay any damages and 
costs which may be awarded in any such suit or action or proceeding to any such 
person or which may with the consent of the CONTRACTOR be paid to compromise 
any claim by any such person. 

 
115  Excavation and trenching:  
 
115.1  All trenches 1.2 meters or more in depth shall at all times be supplied with at least one ladder 

for each 50 meters length or fraction thereof. 
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Ladder shall be extended from bottom of the trenches to at least 1 meter above the surface 
of the ground. The sides of the trenches which are 1.5M in depth shall be stepped back to 
give suitable slope or securely held by timber bracing, so as to avoid the danger of sides to 
collapse. The excavated materials shall not be placed within 1.5 meters of the edge of the 
trench or half of the trench width whichever is more. Cutting shall be done from top to bottom. 
Under no circumstances undermining or under-cutting shall be done. 

 
116  Demolition/general safety:  
 
116.1  i)  Before any demolition work is commenced and also during the progress of the  

demolition work 
a)  All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 
b)  No electric cable or apparatus which is liable to be a source of danger shall 

remain electrically charged. 
c)  All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 

 
ii)  All necessary personal safety equipment as considered adequate by the ENGINEER-

IN-CHARGE should be kept available for the use of the persons employed on the 
SITE and maintained in condition suitable for immediate use, and the CONTRACTOR 
shall take adequate steps to ensure proper use of equipment by those concerned. 
 
a)  Workers employed on mixing asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective gloves. 
b)  Those engaged in white washing and mixing or stacking or cement bags or 

any material which are injurious to the eyes be provided with protective 
goggles. 

c)  Those engaged in welding and cutting works shall be provided with protective 
face & eye shield, hand gloves, etc. 

d)  Stone breakers shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 

e)  When workers are employed in sewers and manholes, which are in use, the 
CONTRACTOR shall ensure that the manhole covers are opened and are 
ventilated at least for an hour before the workers are allowed to get into the 
manholes, and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or board to prevent accident to the 
public. 

f)  The CONTRACTOR shall not employ men below the age of 18 years and 
women on the work of painting with products containing lead in any form. 
Wherever men above the age of 18 years are employed on the work of lead 
painting, the following precautions should be taken. 
1)  No paint containing lead or lead product shall be used except in the 

form of paste or readymade paint. 
2)  Suitable face masks should be supplied for use by the workers when 

paint is applied in the form of spray or a surface having lead paint dry 
rubbed and scrapped. 
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3)  Overalls shall be supplied by the CONTRACTOR to the workmen and 
adequate facilities shall be provided to enable the working painters 
to wash them during and on cessation of work. 

 
iii)  When the work is done near any place where there is risk of drowning, all necessary 

safety equipment should be provided and kept ready for use and all necessary steps 
taken for prompt rescue of any person in danger and adequate provision should be 
made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 

 
iv)  Use of hoisting machines and tackles including their attachments, anchorage and 

supports shall conform to the following standards or conditions: 
a)  These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defect and shall be kept in good 
working order. 

b)  Every rope used in hoisting or lowering materials or as means of suspension 
shall be of durable quality and adequate strength and free from patent 
defects. 

c)  Every crane driver or hoisting appliance operator shall be properly qualified 
and no person under the age of 21 years should be in charge of any hoisting 
machine including any scaffolding, winch or give signals to the operator. 

d)  In case of every hoisting machine and of every chain ring hook, shackle, 
swivel, and pulley block used in hoisting or lowering or as means of 
suspension, the safe working load shall be ascertained by adequate means. 
Every hoisting machine and all gears referred to above shall be plainly 
marked with the safe working load of the conditions under which it is 
applicable and the same shall be clearly indicated. No part of any machine or 
any gear referred to above in this paragraph shall be loaded beyond safe 
working load except for the purpose of testing. 

e)  In case of departmental machine, the safe working load shall be notified by 
the ENGINEER- IN-CHARGE. As regards CONTRACTOR's machines, the 
CONTRACTOR shall notify the safe working load of the machine to the 
ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of 
WORK and get it verified by the Engineer concerned. 

 
v)  Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should 
be provided with such means as to reduce to minimum the accidental descent of the 
load, adequate precautions should be taken to reduce the minimum risk of any part 
or parts of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energized, insulating mats, 
wearing apparel, such as gloves, sleeves, and boots as may be necessary should be 
provided. The workers shall not wear any rings, watches and carry keys or other 
materials which are good conductors of electricity. 

 
vi)  All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe conditions and no scaffolds, ladder or equipment shall be altered 
or removed while it is in use. Adequate washing facilities should be provided at or 
near places of work. 
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vii)  These safety provisions should be brought to the notice of all concerned by displaying 

on a notice board at a prominent place at the work-spot. The person responsible for 
compliance of the safety code shall be named therein by the CONTRACTOR. 

 
viii)  To ensure effective enforcement of the rules and regulations relating to safety 

precautions, the arrangements made by the CONTRACTOR shall be open to 
inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of the 
Administration or their representatives. 

 
ix)  Notwithstanding the above clauses there is nothing in these to exempt the 

CONTRACTOR for the operations of any other Act or rules in force in the Republic of 
India. The work throughout including any temporary works shall be carried out in such 
a manner as not to interfere in any way whatsoever with the traffic on any roads or 
footpath at the site or in the vicinity thereto or any existing works whether the property 
of the Administration or of a third party. 

 
In addition to the above, the CONTRACTOR shall abide by the safety code provision 
as per C.P.W.D. Safety code and Indian Standard Safety Code from time to time. 

 
117  Care in handling inflammable gas: 
 
117.1  The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in 

handling the inflammable gas cylinder/inflammable liquids/paints etc. as required under the 
law and/or as advised by the fire Authorities of the EMPLOYER 

 
118  Temporary combustible structures: 
 
118.1  Temporary combustible structures will not be built near or around work site. 
 
119  Precautions against fire:  
 
119.1  The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at 

worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure all 
precautionary measures and exercise utmost care in handling the inflammable gas cylinders/ 
inflammable liquid/ paints etc. as advised by ENGINEER-IN-CHARGE. Temporary 
combustible structures will not be built near or around the work-site. 

 
120  Explosives:  
 
120.1  Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR 

without the permission of the ENGINEER-IN-CHARGE in writing and then only in the manner 
and to the extent to which such permission is given. When explosives are required for the 
WORK they will be stored in a special magazine to be provided at the cost of the 
CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR shall obtain 
the necessary license for the storage and the use of explosives and all operations in which or 
for which explosives are employed shall be at sole risk and responsibility of the 
CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against any loss or 
damage resulting directly or indirectly there from. 
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121  Mines act:  
121.1  SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety 

provisions as required by the ENGINEER-IN-CHARGE in respect of all labour directly 
employed for performance of the WORKS and shall provide all facilities in connection 
therewith. In case the CONTRACTOR fails to make arrangements and provides necessary 
facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so and recover the 
costs thereof from the CONTRACTOR. 

 
121.2  Failure to comply with Safety Code or the provisions relating to report on accidents and to 

grant of maternity benefits to female workers shall make the CONTRACTOR liable to pay 
Company Liquidated Damages an amount not exceeding Rs.50/- for each default or materially 
incorrect statement. The decision of the ENGINEER-IN-CHARGE in such matters based on 
reports from the Inspecting Officer or from representatives of ENGINEER-IN-CHARGE shall 
be final and binding and deductions for recovery of such Liquidated Damages may be made 
from any amount payable to the CONTRACTOR from all the provisions of the Mines Act, 1952 
or any statutory modifications or re-enactment thereof the time being in force and any Rules 
and Regulations made there under in respect of all the persons employed by him under this 
CONTRACT and shall indemnify the EMPLOYER from and against any claim under the Mines 
Act or the rules and regulations framed there under by or on behalf of any persons employed 
by him or otherwise. 

 
122  Preservation of place:  
122.1  The CONTRACTOR shall take requisite precautions and use his best endeavours to prevent 

any riotous or unlawful behaviour by or amongst his worker and others employed or the works 
and for the preservation of peace and protection of the inhabitants and security of property in 
the neighborhood of the WORK. In the event of the EMPLOYER requiring the maintenance of 
a Special Police Force at or in the vicinity of the site during the tenure of works, the expenses 
thereof shall be borne by the CONTRACTOR and if paid by the EMPLOYER shall be 
recoverable from the CONTRACTOR. 

 
123  Outbreak of infectious diseases: 
123.1  The CONTRACTOR shall remove from his camp such labour and their facilities who refuse 

protective inoculation and vaccination when called upon to do so by the ENGINEER-IN-
CHARGE's representative. Should Cholera, Plague or other infectious diseases break out the 
CONTRACTOR shall burn the huts, beddings, clothes and other belongings or used by the 
infected parties and promptly erect new huts on healthy sites as required by the ENGINEER-
IN-CHARGE failing which within the time specified in the Engineer's requisition, the work may 
be done by the EMPLOYER and the cost thereof recovered from the CONTRACTOR. 

 
124  Use of intoxicants: 
124.1  The unauthorized sale of spirits or other intoxicants, beverages upon the work in any of the 

buildings, encampments or tenements owned, occupied by or within the control of the 
CONTRACTOR or any of his employee is forbidden and the CONTRACTOR shall exercise 
his influence and authority to the utmost extent to secure strict compliance with this condition. 
In addition to the above, the CONTRACTOR shall abide by the safety code provision as per 
C.P.W.D. safety code and Indian Standard Code framed from time to time. 
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Annexure-II to GCC 
 

PROFORMA FOR CONTRACT AGREEMENT 
 
SO No. MNGL /         dated ----------- 
 
Contract Agreement for the work of ----------------- of Maharashtra Natural Gas Limited made on -------
--- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term shall 
unless excluded by or repugnant to the subject or context include its successors and permitted 
assignees) of the one part and MAHARASHTRA NATURAL GAS LIMITED hereinafter called the 
“EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or context include its 
successors and assignees) of the other part. 
 
WHEREAS 
 
A.  The EMPLOYER being desirous of having provided and executed certain work mentioned, 

enumerated or referred to in the Tender Documents including Letter Inviting Tender, General 
Tender Notice, General Conditions of Contract, Special Conditions of Contract, Specifications, 
Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates, Agreed Variations, 
other documents has called for Tender. 

 
B.  The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the 

Tender Documents and has satisfied himself by careful examination before submitting his 
tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and nature of 
site and local conditions, the quantities, nature and magnitude of the work, the availability of 
labour and materials necessary for the execution of work, the means of access to SITE, the 
supply of power and water thereto and the accommodation he may require and has made 
local and independent enquiries and obtained complete information as to the matters and 
thing referred to, or implied in the tender documents or having any connection therewith and 
has considered the nature and extent of all probable and possible situations, delays, 
hindrances or interferences to or with the execution and completion of the work to be carried 
out under the CONTRACT, and has examined and considered all other matters, conditions 
and things and probable and possible contingencies, and generally all matters incidental 
thereto and ancillary thereof affecting the execution and completion of the WORK and which 
might have influenced him in making his tender. 

 
C.  The Tender Documents including the Notice Letter Inviting Tender, General Conditions of 

Contract, Special Conditions of Contract, Schedule of Rates, General Obligations, 
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of 
Acceptance of Tender and any statement of agreed variations with its enclosures copies of 
which are hereto annexed form part of this CONTRACT though separately set out herein and 
are included in the expression “CONTRACT” wherever herein used. 

 
AND WHEREAS 
 
The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution of 
the said WORK at the rates stated in the schedule of quantities of the work and finally approved by 
EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to the conditions 
of CONTRACT. 
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NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 
FOLLOWS:- 
 
1.  In consideration of the payment to be made to the CONTRACTOR for the WORK to be 

executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the 
CONTRACTOR shall and will duly provide, execute and complete the said work and shall do 
and perform all other acts and things in the CONTRACT mentioned or described or which are 
to be implied there from or may be reasonably necessary for the completion of the said WORK 
and at the said times and in the manner and subject to the terms and conditions or stipulations 
mentioned in the contract. 

 
2.  In consideration of the due provision execution and completion of the said WORK, 

EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will pay to the 
CONTRACTOR the respective amounts for the WORK actually done by him and approved by 
the EMPLOYER at the Schedule of Rates and such other sum payable to the CONTRACTOR 
under provision of CONTRACT, such payment to be made at such time in such manner as 
provided for in the CONTRACT. 

 
A N D 

 
3.  In consideration of the due provision, execution and completion of the said WORK the 

CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER for 
the services rendered by the EMPLOYER to the CONTRACTOR, such as power supply, water 
supply and others as set for in the said CONTRACT and such other sums as may become 
payable to the EMPLOYER towards the controlled items of consumable materials or towards 
loss, damage to the EMPLOYER'S equipment, materials construction plant and machinery, 
such payments to be made at such time and in such manner as is provided in the CONTRACT.  

 
It is specifically and distinctly understood and agreed between the EMPLOYER and the 
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE made 
available by the EMPLOYER for execution of the works or in the building, structures or work 
executed on the said SITE by the CONTRACTOR or in the goods, articles, materials etc., 
brought on the said SITE (unless the same specifically belongs to the CONTRACTOR) and 
the CONTRACTOR shall not have or deemed to have any lien whatsoever charge for unpaid 
bills will not be entitled to assume or retain possession or control of the SITE or structures and 
the EMPLOYER shall have an absolute and unfettered right to take full possession of SITE 
and to remove the CONTRACTOR, their servants, agents and materials belonging to the 
CONTRACTOR and lying on the SITE. 

 
The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK only 
as a licensee simpliciter and shall not have any claim, right, title or interest in the SITE or the 
structures erected thereon and the EMPLOYER shall be entitled to terminate such license at 
any time without assigning any reason. 

 
The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated from 
the said SITE shall, unless otherwise expressly agreed under this CONTRACT, exclusively 
belong to the EMPLOYER and the CONTRACTOR shall have no right to claim over the same 
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and such excavation and materials should be disposed off on account of the EMPLOYER 
according to the instruction in writing issued from time to time by the ENGINEER-IN-CHARGE. 
 
In Witness whereof the parties have executed these presents in the day and the year first 
above written. 

 
 
Signed and Delivered for and on    Signed and Delivered for and 
on behalf of EMPLOYER.     on behalf of the CONTRACTOR. 
 
 
 
MAHARASHTRA NATURAL GAS LIMITED   (NAME OF THE CONTRACTOR) 
 
_______________________________    ____________________________ 
 
_______________________________    ____________________________ 
 
Date: ___________      Date: ____________ 
 
Place: ___________      Place: ____________ 
 
IN PRESENCE OF TWO WITNESSES 
 
1.___________________________    1. ________________________ 
___________________________    ________________________ 
___________________________    ________________________ 
 
2.___________________________    2. ________________________ 
___________________________    ________________________ 
___________________________    ________________________ 
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PART - D 
 

1.0 SPECIAL CONDITIONS OF CONTRACT  
& SCOPE OF WORK  

 
A) COMMERCIAL 

 
1.0  LABOUR, LABOUR LAWS AND SITE REQUIREMENTS 
 
1.1  Labour 
 
1.1.1  The Contractor shall make his own arrangements for the engagement of all labour for doing 

the work at site or in respect of or in connection with the execution of work as also for the 
transport, housing, feeding and payment thereof. 

 
1.1.2  The Contractor shall provide on the site, an adequate supply of drinking and other water for 

the use of the Contractor’s staff and labours. 
 
1.1.3  The Contractor shall not import, sell, give, barter or otherwise dispose of any alcoholic liquor, 

or drugs, or permit or suffer any such importation, sale, gift, barter or disposal by his 
subcontractor/ s, his/their servants, agents or employees. 

 
1.1.4  The Contractor shall not give, barter or otherwise dispose of to any person or persons, any 

arms or ammunition of any kind or permit or suffer the same as aforesaid by his sub-
contractor/s, his/their servants, agents or employees. 

 
1.1.5  The Contractor shall in all dealings with labour in his employment have due regard to all 

recognized festivals, days of rest and religious or other customs. 
 
1.1.6  In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with 

any carry out such regulations, orders and requirements as may be made by the Government, 
or the local medical or sanitary 

 
1.1.7  The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riots 

or disorderly conduct by or amongst his employees/labour and for the preservation of peace 
and protection of persons and property in the neighborhood of the works against the same. 

  
1.1.8  The Contractor shall at all times during the continuance of the contract comply fully with all 

existing Acts, Regulations and by laws including all statutory amendments and re-enactment 
of State or Central Government and other local authorities and the Central Government or 
local authority, including Indian Workmen’s Compensation Act., Contract labour (Regulation 
and Abolition) Act., 1970 and Equal Remuneration Act, 1976, Factories Act, Minimum wages 
Act, provident Fund act, etc., and sanitary arrangement for the said Act. Health and sanitary 
Arrangements for workmen, Insurance and other benefits etc., and shall indemnify and keep 
the Owner/Engineer-in-charge indemnified in case any proceedings are taken or commenced 
by any authority against the Owner/Engineer-in-Charge for any contravention of any of the 
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laws, by laws or scheme by the Contractor. If as a result of Contractor’s failure, negligence, 
omission, default or non-observance of any provisions of any laws, the Owner/ Engineer-in-
Charge is called upon by any authority to pay or reimburse or required to pay or reimburse 
any amount, the Owner/Engineer-in-Charge shall be entitled to deduct the same from any 
money due or that may become due to the Contractor under this contract or any other contract 
or otherwise recover form the Contractor any sums which the Owner/Engineer-in-Charge is 
required or called upon to pay or reimburse on behalf of the Contractor. All registration and 
statutory inspection fees in respect of his work pursuant to the contract shall be paid by the 
Contractor. 

 
1.1.9  The Contractor shall pay the labourers engaged by him on the work not less than a fair wage, 

which expression shall mean, whether for time or piece work, rates of wages as may be fixed 
by the Public Work Department as fair wages for New Delhi Region payable to the different 
categories of labours or those notified under the Minimum Wages Act for corresponding 
employees of the Owner/Engineer-in-Charge whichever may be higher. 

 
1.1.10  The Contractor shall notwithstanding the provisions of any contract to the contrary, cause to 

be paid a fair wage to the labours indirectly engaged by Sub-Contractors in connection with 
the said works as if the labour had been directly employed by him. 

 
1.1.11  The contractor shall, before he commences the work, display and correctly maintain in a clean 

and legible condition at a conspicuous place on the site notices in English and in a local 
language spoken by the majority of the workers, stating therein the rate of wages which have 
been fixed as fair wages and the hours of work for which such wages are earned and send a 
copy of such notices to the Owner/Engineer-in-Charge. 

 
1.1.12  The Contractor shall maintain records of wages and other remuneration paid to his employees 

in such. form as may be convenient and to the satisfaction of the Owner/Engineer-in-Charge 
and the Conciliation Officer (Central), Ministry of Labour, Government of India, or such other 
authorized person appointed by Central or State Government. 

 
1.1.13  The Contractor shall provide a wage slip for each worker employed on the works. 
 
1.1.14  The wage records and wage slips shall be preserved by the Contractor for minimum period of 

12 months after the last entry or such time as the Owner/Engineer-in-Charge may fix in that 
behalf. 

 
1.1.15  The Contractor shall allow inspection of the aforesaid wage records and wage slip to the 

Owner/Engineer-in-Charge at a convenient time and place after notice is received by him from 
the Owner/Engineer-in-Charge demanding such inspection. 

 
1.1.16  The Owner/Engineer-in-Charge or any other person authorized by him on his behalf shall have 

power to make enquiries with a view to ascertaining and enforcing due and proper observance 
of the Fair wages Clauses. The Owner/Engineer-in-Charge shall also have the power to 
investigate into any complaint regarding any default made by the Contractor or his sub-
Contractor in regard to such provision. 

 
1.1.17  The Owner/Engineer-in-Charge shall have the right to deduct from the moneys due to the 

Contractor any sum required or estimated to be required for making good the loss suffered by 



 
MAHARASHTRA NATURAL 

GAS LIMITED 

Tender for Rate contract for period of 2 years for 
Conducting Hazard and Operability (HAZOP) & 
Quantitative Risk Analysis (QRA) of MNGL installation 
by third party for Pune, Nashik, Sindhudurg, 
Ramanagara, Nanded and Nizamabad GA of MNGL 
 

Bid No.: MNGL/CP/2023-24/26 
 

 

Page 137 of 147 

a worker or workers by reason of nonpayment of fair wage, except any deductions that may 
be permissible under any law for the time being in force. 

 
1.2  Labour Law 
 
1.2.1  Under the provisions of Employees Provident Funds and Misc. Provision Act-1952, every 

employee is entitled to and required to become a member of the PF from the beginning of the 
month following that in which he completes three months continuous service or has actually 
worked for not less than 80 days during the period of three months or less whichever is earlier. 
The Contractor is to fulfill statutory obligations regarding Employees Provident Fund 

 
1.3  Labour License 
 
1.3.1  Before starting of work at site, Contractor shall obtain a license from concerned authorities 

under the Contract Labour (Abolition and Regulation) Act 1970, and furnish copy of the same 
to Owner. 

 
1.4  Labour Relations 
 
1.4.1  In case of labour unrest/labour dispute arising out of non-implementation of any law, the 

responsibility shall solely lie with the Contractor and he shall remove/resolve the same 
satisfactorily at his cost and risk. 

 
1.4.2  The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 

riotous or disorderly conduct by or amongst his staff and labour and to preserve peace and 
protection of persons and property in the neighborhood of the Works against such conduct. 

 
1.5  Employment of Local Labour 
 
1.5.1  The Contractor shall ensure that local labour, skilled and/or unskilled, to the extent available 

shall be employed in this work. 
 
1.5.2  The Contractor shall not recruit personnel of any category from among those who are already 

employed by the other agencies working at site but shall make maximum use of local labour 
available. 

 
1.6  Access to Site 

The Contractor shall obtain prior permission of the Owner/Engineer-in-Charge before any 
person not directly connected with the works visits the site. Contractor shall obtain prior 
permission for his workers gate pass/for materials etc., as may be required to carry out the 
works at site from the Owner/Engineer-in-Charge and shall follow the rules and regulations of 
CISF/Owner/Engineer-in-Charge which may be enforced from time to time for entry or exit. 

 
1.7  Contractor’s Labourers to Leave Site on Completion of the Work 

The Contractor’s labourers must leave the location of the project site after the work is tapered/ 
completed to avoid creation of a slum in the areas adjoining the project. 
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1.8  Site Cleaning 
 
1.8.1  The Contractor shall clean and keep clean the work site from time to time to the satisfaction 

of the Engineer-in-Charge for easy access to work site and to ensure safe passage, movement 
and working. 

 
1.8.2  If the work involves dismantling any existing structure in whole or part, care shall be taken to 

limit the dismantling up to the exact point and/or lines as directed by the Engineer-in-Charge 
and any damage caused to the existing structure beyond the said line or point shall be repaired 
and restored to the original at the Contractors cost and risk to the satisfaction of the Engineer-
in-Charge, whose decision shall be final and binding upon the Contractor. 

 
1.8.3  The Contractor shall be custodian of the dismantled materials till the Engineer-in-Charge takes 

charge thereof. 
 
1.8.4  The Contractor shall dispose off the unserviceable materials, debris etc. to any area within the 

site premises as decided by the Engineer-in-Charge. 
 
1.8.5  The Contractor shall sort out, clear and stack the serviceable material obtained from 

dismantling at places as directed by the Engineer-in-Charge. 
 
1.8.6  No extra payment shall be paid on this account. 
 
1.9  Fuel Requirement of Workers 
 
1.9.1  Contractor shall be responsible to arrange at his own cost for the fuel requirement of his 

workers and staff. Cutting of trees etc. shall not be permitted for this purpose. 
 
1.10  Protection of Existing Facilities 
 
1.10.1  Contractor shall obtain plans and full details of all existing and planned underground services 

from the relevant Department of Owner and shall follow these plans closely at all times during 
the performance of work. Contractor shall be responsible for location and protection of all 
underground lines and structures at his own cost. 

 
1.10.2  Despite all precautions, should any damage to any structure/ utility etc. occur, the Owner/ 

Authority concerned shall be contacted by the Contractor and repair shah forthwith be carried 
out by Contractor at his expenses under the direction and to the satisfaction of Engineer-in-
charge and the concerned Owner/ authority. 

 
1.10.3  The Contractor stall not store any materials or otherwise occupy any part of the site in a 

manner likely to hinder the operation of such services. 
 
1.10.4  Contractor shall obtain all safety clearance (viz. Excavation, Hot/ Cold work permit) from the 

Owner prior to start of work. Work without safety permit shall not be carried out. 
 
1.10.5  Contractor shall in consultation with Owner and the concerned authorities, take adequate 

measures for strengthening the existing electric poles, telephone poles etc. in the proximity of 
the pipeline alignment. Contractor shall take adequate protective measures to prevent 
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damage to these facilities during construction. Contractor shall have to adopt such method of 
construction as will be suitable for working in these areas using the limited space available 
and without causing any damage to these facilities. Contractor shall be deemed to have taken 
cognizance of all such constraints, etc. while working in this area and Contractor shall not be 
entitled to claim any extra at a later stage. 

 
1.11  Fronts for Work; Where Other Agencies are involved 

The work involved under this Contract may include such works as have to be taken up and 
completed after other agencies have completed their jobs. The Contractor will be required and 
bound to take up and complete such works as and when the fronts are available for the same 
and no claim of any sort whatsoever shall be admissible to the Contractor on this account. 
Only extension of time limit shall be admissible, if the availabilities of work fronts to the 
Contractor are delayed due to any reason not attributable to the Contractor. 
 
It is to be noted that other contractors will be working during the currency of this Contract. The 
Contractor shall co-ordinate with such other contractor(s) and ensures that the work of other 
contractor(s) is not effected, The Engineer-in-Charge will decide the priority and the same 
shall be binding without any cost and time effect. 

 
1.12  Payment of Wages 
 
1.12.1  The Contractor shall ensure payment of wages to all workmen employed, by him or sub-

contractor or by any other agency on his behalf in connection with the work before the expiry 
of the 7th day after the last day of wage period in respect of which the wages are paid and 
shall ensure wages standards, period and provisions (including the provision of wages, 
privilege and facilities) for all workmen in this behalf, prescribed under the payment of wages 
Act, the Contract Labour (Regulation & Abolition) Act-1970 and rules framed there under, the 
Minimum Wages Act and any other applicable law, rule or regulation in this behalf including 
but not limited to the following: 

 
1.12.1.1 Weekly off with Wages 

The labour must be given weekly off with wages as admissible. 
 
1.12.1.2 National Holidays 

Three National Holidays viz. Republic Day (26th January), Independence Day (15th August) 
and Gandhi Jayanti (2nd October) must be granted to all the workers with wages. 

 
1.12.1.3 Payment of Overtime Wages 

Labour governed under the provision of Factories Act- 1948 (working inside the battery areas) 
shall be paid overtime wages at double the normal rate of wages for working beyond 08 (Eight) 
hours in a day and 48 hours in a week. 

 
Labour in general should not be engaged for duty for more than 08 hours in a day except in 
case of exigencies of work. If they are engaged for performing duty for more than 08 hours 
they should be paid overtime wages at the rates applicable. 
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1.13  Site Facilities 
 
1.13.1  The Contractor shall arrange for the following facilities at site, for workmen deployed/engaged 

by him/his sub-contractor, at its own cost. 
(i)  Arrangement for First Aid. 
(ii)  Arrangement for clean & potable drinking water. 
(iii)  Toilet 
(iv)  Canteen where tea & snacks are available 
(v)  A creche where 10 or more women workers are having children below the age of 6 

years 
(vi)  Any other facility/utility as may be required under the Contract. 

 
2.0  Rounding off 

All payments to and recoveries from the Contractor shall be rounded off to the nearest rupee. 
Wherever the amount to be paid/recovered consists of a fraction of rupee (paise), the amount 
shall be rounded off to the next higher rupee if the fraction consists of 50 (fifty) paise or more 
and if the fraction of a rupee is less than 50 (fifty) paise, the same shall be ignored. 

 
3.0  Computerized Contractors Billing System 

Without prejudice to stipulation in General Condition of Contract, Contractor should follow 
following billing system. 

 
The bills will be prepared by the Contractor on their own PCs as per the standard formats and 
codification scheme proposed by MNGL. The Contractor will be provided with data entry 
software to capture the relevant billing data for subsequent processing. Contractor will submit 
these data to MNGL in an electronic media along with the hard cop of the bill, necessary 
enclosures and documents. The Contractor will also ensure the correctness and consistency 
of data so entered with the hard copy of the bill submitted for payment. 

 
Owner will utilize these data for processing and verification of the Contractor’s Bills”. 

 
4.0  Leads 

For the various works, in case of contradiction, leads mentioned in the Schedule of Rates shall 
prevail over those indicated in the Technical Specifications. 

 
5.0  Insurance for Personal injuries 

The Contractor shall at his own costs and expenses obtain and shall cause any sub-Contractor 
to obtain such insurances as may be necessary’ to cover the liability of the Contractor or as 
the case may be of such subcontractor in respect of personal injuries and death arising out of 
or in the course of or caused during the execution of the works and shall produce or cause 
any such subcontractor to produce for inspection the relevant policy or polices together with 
receipt for the premium paid under such policy/policies as and when required by the 
Owner/Engineer-in-Charge. 

 
6.0  Strike/Lock out by Contractor’s Employees 

Nonavailability of labour or strike by the Contractor’s employees or lock out shall not be a 
ground or any excuse for not completing the works within the stipulated time nor shell be a 
ground or any excuse; for extension of period of completion of works. 
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7.0  Make of Materials 
 
7.1  All equipment and materials to be supplied under this contract shall be from approved vendors 

as indicated in enclosed Appendix-I to Particular Job Specification. 
 
7.2  Where the makes of materials are not indicated in the Bidding Document, Contractor shall 

furnish details of proposed makes and supply the same after written approval of Owner. 
Proposed makes will be considered, provided sufficient information are furnished to the Owner 
to assess the makes proposed by the Contractor as equivalent and acceptable. 

 
8.0  Preamble to Schedule of Rates 

Preamble to schedule of rates attached with SOR is only indicative & shall not be the basis 
for any extra item at a later date. 

 
9.0  SETTLEMENT OF DISPUTE BETWEEN GOVERNMENT DEPARTMENT/ PUBLIC 

SECTOR UNDERTAKINGS AND PUBLIC SECTOR UNDERTAKINGS 
 

In the event of any disputes or differences between the Contractor and the Owner, if the 
Contractor is a Government department, a Government company or an undertaking in the 
public sector, then such disputes or differences shall be resolved amicably by mutual 
consultation or through the good offices or empowered agencies of the Government, If such 
resolution is not possible, then the unresolved disputes or differences shall be referred to 
arbitration of an arbitrator to be nominated by the Secretary, Department of legal affairs (Law 
Secretary) in terms of the Office Memorandum No.55/3/1/75-CF dated 19th December, 1975 
issued by the Cabinet Secretariat (Deptt. of Cabinet Affairs) as modified from time to time. 
The Arbitration Conciliation Act 1996 shall not be applicable to the arbitrator under this clause. 
The award of the arbitrator shall be binding upon parties to the dispute, provided, however 
any party aggrieved by such award may make a further reference for setting aside or revision 
of the award to Law Secretary whose decision shall bind the parties finally and conclusively. 

 
10.0  CONTRACT DOCUMENT 
 

The Contractor is required to execute a formal Agreement as per the Form of Contract, with 
the Owner. For execution of the Agreement, Stamp Paper of appropriate value shall be 
provided by the Contractor after ascertaining its value.  
 
Till the time, the Contract is executed between Owner & Contractor, the following documents 
shall be deemed to constitute the Contract: 

 
i)  Letter/Fax of Acceptance. 
ii)  Bidding Document along with set of drawings. 
iii)  Addendum to Bidding Document, if any. 
iv)  Bid of Contractor consisting of: 

a)  Schedule of Rates as accepted by Owner. 
b)  Deployment Schedule of Supervisory Personnel 
c)  Deployment Schedule of Construction Equipment 
d)  Organization Chart 
e)  Any other document of Bidder’s offer as decided by Owner. 
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The documents as mentioned at SI. No. b, c & d shall be considered as indicative and shall 
be augmented from time to time to complete the Work within the stipulated time. 

 
11.0  DEFINITIONS 
 
11.1  “Bid” means the offer (unpriced as welt as priced) submitted by a Bidder in response to the 

Invitation to Bid. 
 
11.2  “Bidding Document” also referred to as Tender Document means the document issued to a 

prospective bidder to enable him to submit his Bid. This shall include all documents as per the 
Master Index. 

 
11.3  “Addendum/Amendment’ means a document issued to Bidders which incorporates 

changes/corrections/additions to the Bidding Document. This shall form part of Bidding 
Document. 

 
11.4  “OWNER”, “Client”, ‘Company’ or “MNGL” appearing anywhere in this Bidding Document 

shall mean the Maharashtra Natural Gas Limited, having its registered office at Plot No. 27, 
Narveer Tanajiwadi P. M. T. Bus Depot Commercial Bldg. A-Block, Shivaji Nagar, Pune – 
411005 (Ph # 020-25611000, Fax No. 020-25511522) and includes its successors and 
assigns. 

 
11.5  “Bidder’/”Tenderer” shall mean any company, firm or body who submit the bid consequent 

upon issue of Bidding Document. 
 
12.0  CONSTRUCTION WATER & POWER SUPPLY 
 
12.1  Construction Power 

Clause No. 2.4 of GCC stand modified to the following extent only: 
 

Construction power shall not be provided by Owner. Contractor shall make his own 
arrangement at his cost for Construction Power and quoted prices shall be deemed to have 
been included the same. 

 
Contractor shall arrange power required for construction for the Project on behalf of the 
Owner. All associated activities for obtaining necessary approvals and sanctions from local 
authorities or construction power shall be coordinated by the Contractor, the cost of which 
shall be deemed to be included in the quoted rates under various items of work of the 
“Schedule of Rates” and nothing extra shall be paid on this account. The renewal of the 
construction power connection at regular intervals shall also be the responsibility of the 
Contractor. All installations/ fixtures and fittings/fittings/cabling for construction power shall be 
the responsibility of the Contractor without any additional cost to the Owner. 

 
12.2  Construction Water 

Clause No. 2.3 of GCC stand modified to the following extent only: 
Construction water will not be supplied by Owner, Contractor shall make his own arrangement 
at his own cost for water required for construction work as well as drinking purposes required 
by labour force at site and the quoted prices shall be deemed to have been included the same. 
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The Contractor shall get approval from the Owner/Engineer-in-Charge regarding suitability of 
water for construction purposes. 

 
13.0  LAND & SITE OFFICE 
 
13.1  Clause No. 2.5 of General Conditions of Contract is modified to the following extent:- 

Land for Contractor’s site office, godown, workshop, fabrication yard or labour colony etc. shall 
not be provided by owner. Contractor shall make his own arrangement for any and all land 
required by him for the execution of the works and the quoted prices shall be deemed to have 
been included the same. 
 

14.0  Addition to GCC:  
 

i)  Clause no. 60.2 (e) of GCC has been extended to the following extent:- 
In case of range of variation up to inclusive of range of +50% & -25% no increase and' 
or decrease shall be applicable in Schedule of Rates. 

 
15.0  THIS BEING “NO DEVIATION” TENDER, NO DEVIATIONS/ STIPULATIONS SHALL BE 

ENTERTAINED. OFFERS CONTAINING ANY DEVIATIONS SHALL BE LIABLE FOR 
REJECTION. 

 
16.0  EXTENDED STAY COMPENSATION 

Not Applicable 
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Technical Scope of work  
 

 
SCOPE OF WORK: 
 
The scope of work is to carry out Risk Analysis of CNG Stations & Pipelines for CNG 
& CGD Network of MNGL GAs are as follows-   

 Pune GA 
 Nashik GA 
 Sindhudurg GA 
 Ramanagara GA 
 Nanded GA 
 Nizamabad GA 

 
The pipeline segments/ facility are indicative only. MNGL reserves the right to change 
pipeline segment/ location during contract period depending upon the legal 
requirement. The Details of CNG stations and pipe line section shall be provided is 
due course of time.  
 
Vendor shall submit a typical QRA report shall include the following: 
Introduction, Scope of work, Facilities description, Study methodology, Detail Study 
inputs Study results, Conclusion & recommendations 
 
Study result shall include; 
Individual risk –iso risk contour 
Individual  Risk at reference points 
Societal risk- FN curves 
Major risk contributors to societal risk 
Risk transects at critical points (for pipeline only) 
Consequence analysis [ dispersion and heat radiation contours for minor, major and 
FB leakage] 
 
Vendor should submit the soft and hard copy of the HAZOP/QRA report. Soft copy 
should be given to MNGL immediately after the completion of risk analysis and Hard 
copy should be provided within one month. 

 
Payment Terms and condition-  
The Contractor shall raise the Invoice(s) to the Owner for payment of Bills as actual. 
Payment shall be made based on actual work done & certified by Engineer-in-charge 
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and completion of all contractual obligations. Payment shall be made within 15 days 
from the date of submission of monthly bill certified by Engineer in Charge.  
 
Condition for payment- 
On the submission of soft copy (final)- 50% 
On the submission of hard copy (final)- 50% 
 
Contract Period: Contract period shall be Two years from the date of Service Order. 
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UNPRICED SCHEDULE OF RATES (SOR)  
 

Conducting of HAZOP and QRA for 2 years 
 

Sr No GA Asset details  Quoted/ 
Not quoted 

1 Pune GA 
 

Station- 37 Nos. 
 

Steel line (12’’/10’’)- 31900 M 
 

Steel line (6’’/4’’)- 23860 M 

 
 

2 Nashik GA 
 

Station- 17 Nos. 
 

Steel line (12’’/10’’)- 50000 M 
 

Steel line (6’’/4’’)- 19000 M 

 

3 Sindhudurg GA 
 

Station- 03 Nos. 
 

Steel line (12’’/10’’)- 29000 M 

 

4 Ramanagara GA 
 

Station- 03 Nos. 
 

Steel line (12’’/10’’)- 11000 M 

 

5 Nanded GA 
 

Station- 30 Nos. 
 

Steel line (12’’/10’’)- 43000 M 
 

Steel line (6’’/4’’)- 6000 M 

 

6 Nizamabad GA 
 

Station- 30 Nos. 
 

Steel line (12’’/10’’)- 50000 M 
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SECTION – II 
 

SCHEDULE OF RATES (SOR)  
 

“Schedule of Rates (SOR) / BOQ is enclosed on e-tendering portal 
https://etenders.gov.in “ 
 
Note: 
 

a. Evaluation shall be done on overall basis least cost to MNGL & 
order will be placed on the lowest bidder(s) only.  
  

b. Quoted unit rates shall be inclusive of all other charges except 
GST. 
 

c. Allowed decimal points in unit rate shall be up to 2 (two) decimal 
points. Unit rate quoted in negative shall lead to rejection of the 
bid. 
 

d. Taxes & Duties if any shall be indicated clearly in your quotation 
and total amount should be inclusive of all taxes etc.  
 

e. Bidder shall indicate the following rates considered in the prices 
indicated in the Price Schedule above. Bidder shall note that any 
error in estimating these taxes & Duties will be to Bidder's 
Account. 
 

a. Goods & Service Tax @------------- 
       Please indicate the break up of above GST as under: 
  CGST @____________ 
  SGST @____________  
  IGST @_____________ 
  UGST @___________ 
 
 

Seal & Signature of Bidder   


