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SECTION – I 
 

INVITATION FOR BIDS (IFB) 
 
M/s. Maharashtra Natural Gas Ltd., Pune invites online bids UNDER TWO BID SYSTEM 
from eligible bidders for the item(s) in complete accordance with the Bid Documents. 
  
1.0 TENDER INFORMATION 
 

Tender Document Number MNGL/CP/2024-25/146 dated 18.12.2024 

ITEM(S) 

Tender for Rate Contract for a period of 2 (Two) years for 
Electrical AMC with spares for maintenance activities at 
DBS, LCNG and MNGL COCO CNG Stations at Nashik 
GAs of MNGL. 

TYPE OF BID Open Domestic Competitive Bidding 

EARNEST MONEY/ 
BIDSECURITY 

Rs. 1,00,000/- (Rupees One Lac Only) in the form of 
Demand Draft/BG/RTGS/NEFT to be in favour of 
“Maharashtra Natural Gas Ltd.” payable at Pune.  
  

BID SECURITY VALIDITY 6 (Six) months from bid due date 

TENDER FEE (Non-refundable) Not applicable 

BID VALIDITY 4 (Four) months from the bid due date 

Bid Submission at https://etenders.gov.in  

Pre-bid meeting  

Thursday, December 26 · 11:00am – 12:00pm 
 
Google Meet joining info 
Video call link: https://meet.google.com/ddk-usyw-vef 
  

Bid submission due date and 
time 

07.01.2025 till 15:00 Hrs. IST 

Techno-commercial bid 
opening date and time 

08.01.2025 at 16:00 Hrs. IST 

Price bid opening date and 
time 

Date and time shall be intimated later 

Address for submission of 
EMD/Bid Security and venue 
for pre-bid meeting and 
opening of bids 

General Manager,  
C&P Department, 
Maharashtra Natural Gas Limited,  
Pride Purple Coronet, 2nd Floor,  
Baner Road, Baner, Pune – 411045 

Contact details 

Telephone: +91 (20) 25611000 / 1190 / 1153 
 

Email: gsaid@mngl.in / kavita.sadaphule@mngl.in 

NOTE: Bidders are advised to complete the registration with e-tender portal 
(https://etenders.gov.in) at least two working days prior to bid submission date. 
 

https://etenders.gov.in/
https://meet.google.com/ddk-usyw-vef
mailto:gsaid@mngl.in
mailto:kavita.sadaphule@mngl.in
mailto:kavita.sadaphule@mngl.in
https://etenders.gov.in/
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Please note that in accordance with the general conditions of tender, MNGL may amend 
these dates of the tender process at its sole discretion. In case any of the specified dates 
are declared a public holiday, the deadline shall be the next working date. 
 
2.0  BIDDING PROCEDURE  

 
Bidding will be conducted through Open Domestic Tendering. Single Stage Two 
Bid system is adopted for this tender. The submission and opening of bids will be 
through e-tendering mode at https://etenders.gov.in/eprocure/app. Tender 
document can be downloaded from the website 
https://etenders.gov.in/eprocure/app or from e-tender link given on official 
MNGL website www.mngl.in.  
 
Note: To participate in the e-tendering, it is mandatory for the bidders to have user 
ID & password. For this purpose, the bidder has to register itself on CPPP’s 
website https://etenders.gov.in/eprocure/app. Please also note that the bidder 
must obtain digital signature token for applying in the tender and in general, 
activation of registration may take 24 hours subject to the submission of all 
requisite documents required in the process.  
 
Note: MNGL in no way shall be responsible if the bidder fails to apply due to non-
possession of Digital Signature & nonregistration.  
 
(The bids must be submitted online in electronic form on 
https://etenders.gov.in/eprocure/app only. No physical bids will be 
accepted.) 
 

3.0  DOWNLOADING OF TENDER DOCUMENT  
 
The tender document is available for downloading from CPPP’s e-tendering 
website https://etenders.gov.in/eprocure/app or from e-tender link given on 
official MNGL website www.mngl.in for viewing / participation of the eligible 
bidders. Bidders meeting the bid evaluation criteria who intend to submit their bid 
may download the tender for submission by the bid due date and time. Bidder 
shall give an undertaking on his letterhead that the contents of the bidding 
document have not been altered or modified. Bid evaluation criteria shall be 
applicable for all the bidders.  
 
Disclaimer clause: Bidders are advised to visit CPPP’s e-tendering website and 
MNGL website regularly for any updates on the tender. The ignorance to visit the 
website will not be accepted as a reason for any gap / missing information like 
corrigenda, amendments, clarifications etc.  
 

4.0  PRE-BID MEETING:  
 
The bidder(s) or their designated representatives, who have downloaded the bid 
document, or to whom tender document has been issued and intend to bid are 
invited to attend the pre-bid meeting. Bidder(s) queries if any, must reach 
Purchaser office at least one day prior to pre-bid meeting date. The pre bid 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
http://www.mngl.in/
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
http://www.mngl.in/


 
 

MAHARASHTRA NATURAL 
GAS LTD 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR ELECTRICAL AMC WITH SPARES 
FOR MAINTENANCE ACTIVITIES AT DBS, LCNG AND 
MNGL COCO CNG STATIONS AT NASHIK GA OF 
MNGL 
 

BID NO.: MNGL/CP/2024-25/146 

 

Page 4 of 150 

meeting can be organized through video conferencing or physically. In case of 
physical meeting, the venue of pre bid meeting is MNGL office at Pride Purple 
Coronet, 2nd Floor, Baner Road, Baner, Pune – 411045.  
 
Non-attendance of the pre-bid meeting will not be a cause for disqualification of a 
bidder. Corrigendum / addendum, if any, to the tender document, shall be hosted 
on the website subsequent to the pre-bid meeting.  
 
Bidders may also note that the registration process for new bidders on e-tender 
portal shall take a minimum of 24 hrs. Hence, bidders are advised to kindly 
complete their registration on e-tender portal well in advance of the pre-bid 
meeting.  
 
In case of pre-bid meeting through video conferencing, Link shall be sent to all the 
interested bidders by the purchaser.  
 
Instructions to bidders for Pre-bid meeting through video conferencing: All bidders 
intending to attend pre-bid meeting must send their interest through email (at least 
2 hours prior to the scheduled time of pre-bid meeting) to the purchaser. E-mail 
received from bidders within specified timeline shall be invited through email to 
attend the meeting.  
 
Advisories for the bidders attending the pre-bid meeting:  
 
(1) All the Bidders who have submitted their registration details and interest to 
attend the pre-bid meeting will be invited to join as guests through the link shared 
in mail.  
 
(2) All bidders/participants mandatorily must pin MNGL screen on their computer 
screens during the pre-bid meeting.  
 
(3) Bidders shall be allowed to discuss their queries in sequence of their responses 
received.  
 
(4) Time slot shall be allotted to each bidder to ask his queries.  
 
(5) Recording of the pre-bid meeting by the bidders is strictly prohibited. 
Subsequent to pre-bid meeting, corrigendum shall be issued by the purchaser 
regarding clarifications or queries raised during meeting. 

  
5.0  OTHERS: 
 
5.1  Bid Document is non-transferable. 
 
5.2  Bids complete in all respects should reach on or before the BID DUE DATE AND 

TIME. Bids through Fax/ E-mail shall not be considered. 
 
5.3  The Bid Document calls for offers on single point "Sole Bidder" responsibility basis. 
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Order will be placed on the "Sole Bidder" alone (in whose name the bid document 
has been issued) who will be responsible for all contractual purposes. 

 
Further the bidders are advised to ensure that their offer is on single bidder 
responsibility basis and in total compliance of scope of supply as specified in Bid 
Document. 
 

5.4  The bid should be prepared by the "Sole Bidder" and should be sent to MNGL 
directly. MNGL reserve the right to reject offers made by intermediaries’ 
representatives. 

 
5.5  Bidder shall ensure that Bid Security having a validity of 6(SIX) months from the 

bid due date, must accompany the offer in the format made available in the Bid 
Document. 

 
5.6  This Invitation for Bids (IFB) is an integral and inseparable part of the enclosed Bid 

Document. 
 
5.7  MNGL reserves the right to accept or reject any or all offers without assigning any 

reason, whatsoever. 
 
5.8  ZERO DEVIATION TENDER 

Bidder shall note that if any deviations are taken to the under-mentioned 
provisions of Bid Documents by the Bidder the bid is liable to be rejected: 

 
i)  Do not meet BEC Criteria 
ii)  Bid Security 
iii)  Performance Security (Contract Performance Bank Guarantee), 10% of Annualize 

Contract Value 
iv)  Delivery Period 
v)  Terms of Payment 
vi)  Force Majeure 
vii)  Resolution of Dispute/Arbitration 
viii)  Termination of Contract, 
ix)  Warranty and Guarantee 
x)  Offer not submitted for complete scope of work 
xi)  Firm prices 
xii)  Prices not quoted as per Schedule of Rates formats. 
xiii)  Bidder have been put on Black / Holiday list by MNGL / MoP&NG / Oil Public 

Sector Enterprise(s). 
xiv)  Bidder is under liquidation. 
xv)  Bids not conforming to technical specification/requirements. 
xvi)  Any other such provisions if specifically stipulated elsewhere in the Bid 
 Document. 
xvii)  Price Reduction Schedule. 
 
However, MNGL reserve the right to request the bidder to withdraw the deviations 
against above-mentioned provisions of Bid Documents. 
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“THIS IS NOT AN ORDER” 
 

Yours faithfully, 
For, Maharashtra Natural Gas Ltd., Pune 

 
 
 

Ganesh Said 
General Manager (C&P) 

 
Note: 
 
Please confirm your intention to quote or not within 5 (Five) days. In case not 
intending to quote then please give your valuable feedback to us. 
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ANNEXURE-I to IFB 
 

BIDDER’s ELIGIBILITY CRITERIA (BEC) 
 
1.0 Name of the Work: 

 
This tender deals with RATE CONTRACT FOR A PERIOD OF 2 (TWO) YEARS 
FOR ELECTRICAL AMC WITH SPARES FOR MAINTENANCE ACTIVITIES AT 
DBS, LCNG AND MNGL COCO CNG STATIONS AT NASHIK GA OF MNGL. 

 

2.0  BIDDER’S ELIGIBILITY CRITERIA (BEC): 
 
A) TECHNICAL: 

 
 

A.1 The bidder should have executed a job of electrical work for an industry/Electricity 

power board or Monitoring & Maintenance of LT/HT electrical equipment 

(AMC/ARC) in India for value Minimum Rs. 13.0 Lakhs in a Single Work Order in 

the preceding 5 years reckoned from the final bid due date. 

 

In support of this bidder must submit a copy of the Work Order / Letter of Award / 
Letter of Acceptance and its completion certificate issued by the Client.  
 
In the absence of requisite documents, MNGL reserves the right to reject the bid 
without making any reference to the bidder. 
 

B)  Financial: 
 

B.1.  Turnover: 
The bidder should have achieved a minimum annual turnover is 13.0 lakhs in any 
one of the last 3 (three) audited financial years i.e. 2021-22, 2022-23 and 2023-
24. 
 

B.2 Net worth:  
Net worth must be positive as per last audited financial statement i.e. for the year 
2023-24.  
 

B.3 Working capital:  
The bidder should have a minimum working capital is 2.6 lakhs as per latest 
audited financial statement i.e. for the year 2023-24 
 
If the bidder’s working capital is inadequate, the bidder should supplement this 
with a letter from bidder’s bank, having net worth not less than Rs.100 crores, 
confirming the availability of line of credit to cover the inadequacy of previous year 
and meet the current working capital requirement. 
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Bidders must submit documentary evidence such as balance sheet & Profit & 
Loss A/c Statement for last three audited financial years i.e. 2021-22, 2022-23 
and 2023-24 in support of the above. 
 
In absence of requisite documents, MNGL reserves the right to reject the bid 
without making any reference to the bidder. 
 

2.3 Evaluation and award of contract: 
Evaluation shall be done on overall least cost basis to the Purchaser and order 
shall be issued accordingly. 
 
In case of tie for L-1 bidder, the order shall be placed on the bidder having highest 
turnover during the preceding 3 Financial Years i.e. 2021-22, 2022-23 and 2023-
24. 
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SECTION – II 
 

INSTRUCTIONS TO BIDDERS 
 

A) INSTRUCTION FOR ONLINE BID SUBMISSION 
 
The bidders are required to submit soft copies of their bids electronically on the Central 
Public Procurement (CPP) Portal i.e. http://etendrs.gov.in/eprocure/app, using valid Digital 
Signature Certificates. The instructions given below are meant to assist the bidders in 
registering on the CPP Portal, prepare their bids in accordance with the requirements and 
submitting their bids online on the CPP Portal. 
 
REGISTRATION: 
 
(i) Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:https://etenders.gov.in/eprocure/app) by clicking on the 

link “Online Bidder Enrolment” option available on the home page. Enrolment on 

the CPP Portal is free of charge. 

 

(ii) During enrolment/ registration, the bidders should provide the correct / true 

information including valid email-id & mobile no. All the correspondence shall be 

made directly with the contractors / bidders through email-id provided. 

 

(iii) As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 

 

(iv) For e-tendering, possession of valid Digital Signature Certificate (Class II or Class 

III Certificates with signing key usage) is mandatory which can be obtained from 

SIFY /nCode/eMudra or any Certifying Authority recognized by CCA India on 

eToken/ Smartcard. 

 

(v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their 

valid Digital Signature Certificate with their profile. 

 

(vi) Only one valid DSC should be registered by a bidder. Bidders are responsible to 

ensure that they do not lend their DSCs to others which may lead to misuse and 

should ensure safety of the same. 

 

(vii) Bidders can then log into the site through the secured login by entering their user 

ID/ password and the password of the DSC/ eToken. 

 
 
 
 
 
 

http://etendrs.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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SEARCHING FOR TENDER DOCUMENTS:  
 
1) There are various search options built in the CPP Portal to facilitate bidders to 

search active tenders by several parameters. These parameters could include 

Tender ID, organization name, location, date, value, etc. There is also an option of 

advanced search for tenders, wherein the bidders may combine a number of search 

parameters such as organization name, form of contract, location, date, other 

keywords, etc., to search for a tender published on the CPP Portal.  

 

2) Once the bidders have selected the tenders they are interested in, they may 

download the required documents / tender schedules. These tenders can be moved 

to the respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate 

the bidders through SMS / e-mail in case there is any corrigendum issued to the 

tender document.  

 

3) The bidder should make a note of the unique Tender ID assigned to each tender; in 

case they want to obtain any clarification / help from the Helpdesk.  

 
PREPARATION OF BIDS: 
 
(i) For preparation of bid, Bidders shall search the tender from published tender list 

available on site and download the complete tender document and should take 

into account corrigendum if any published before submitting their bids. 

 
After selecting the tender document same shall be moved to the ‘My favourite’ 
folder of bidders account from where bidder can view all the details of the tender 
document. 
 

(ii) Bidder shall go through the tender document carefully to understand the 

documents required to be submitted as part of the bid. Bidders shall note the 

number of covers in which the bid documents have to be submitted, the number of 

documents – including the names and content of each of the document that need 

to be submitted. Any deviations from these may lead to rejection of the bid. 

 

(iii) Any pre-bid clarifications if required, then same may be obtained online through 

the tender site, or through the contact details given in the tender document. 

 

(iv) Bidders should get ready in advance the bid documents in the required format 

(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender 

document/schedule. Bid documents may be scanned with 100 dpi with black 

and white option which helps in reducing size of the scanned document.   

 

 

(v) Bidders can update well in advance, the documents such as experience 
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certificates, annual report, PAN, EPF & other details etc., under “My Space/ Other 

Important Document” option, which can be submitted as per tender requirements. 

This will facilitate the bid submission process faster by reducing upload time of 

bids. 

 
SUBMISSION OF BIDS: 
 
(i) Bidder should log into the site well in advance for bid submission so that he/ she 

upload the bid in time i.e., on or before the bid submission time. Bidder will be 

responsible for any delay. 

 

(ii) Bidder should prepare the EMD as per the instructions specified in the NIT/ tender 

document. The details of the DD/BG/others physically sent, should tally with the 

details available in the scanned copy and the data entered during bid submission 

time. Otherwise, the uploaded bid will be rejected. 

 

(iii) While submitting the bids online, the bidder shall read the terms & conditions (of 

CPP portal) and accepts the same in order to proceed further to submit their bid. 

 

(iv) Bidders shall select the payment option as offline to pay the EMD and enter 

details of the DD/BG/others. 

 

(v) Bidder shall digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

 

(vi) Bidders shall note that the very act of using DSC for downloading the tender 

document and uploading their offers is deemed to be a confirmation that they 

have read all sections and pages of the tender document without any exception 

and have understood the complete tender document and are clear about the 

requirements of the tender document. 

 

(vii) Bid documents may be scanned with 100 dpi with black and white option which 

helps in reducing size of the scanned document. For the file size of less than 1 

MB, the transaction uploading time will be very fast.  

 

(viii) If price quotes are required in XLS format, utmost care shall be taken for 

uploading Schedule of quantities & Prices and any change/ modification of 

the price schedule shall render it unfit for bidding. 

 
Bidders shall download the Schedule of Quantities & Prices i.e., Schedule of 
Rates, in XLS format and save it without changing the name of the file. 
Bidder shall quote their rate in figures in the appropriate cells, thereafter, 
save and upload the file in financial bid cover (Price bid) only. 
If the template of Schedule of Quantities & Prices file is found to be 
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modified/corrupted in the eventuality by the bidder, the bid will be rejected 
and further dealt as per provision of clause no 17.0 of ITB including 
forfeiture of EMD.  
 
The bidders are cautioned that uploading of financial bid elsewhere i.e. other 
than in cover 2 will result in rejection of the tender. 
 

(ix) Bidders shall submit their bids through online e-tendering system to the Tender 

Inviting Authority (TIA) well before the bid submission end date & time (as per 

Server System Clock). The TIA will not be held responsible for any sort of 

delay or the difficulties faced during the submission of bids online by the 

bidders at the eleventh hour. 

 

(x) After the bid submission (i.e., after Clicking “Freeze Bid Submission” in the 

portal), the bidders shall take print out of system generated acknowledgement 

number and keep it as a record of evidence for online submission of bid, which will 

also act as an entry pass to participate in the bid opening. 

 

(xi) Bidders should follow the server time being displayed on bidder’s dashboard at 

the top of the tender site, which shall be considered valid for all actions of 

requesting, bid submission, bid opening etc., in the e-tender system. 

 

(xii) All the documents being submitted by the bidders would be encrypted using PKI 

(Public Key Infrastructure) encryption techniques to ensure the secrecy of the 

data. The data entered cannot be viewed by unauthorized persons until the time 

of bid opening. The confidentiality of the bids is maintained using the secured 

Socket Layer 128-bit encryption technology. 

 
ASSISTANCE TO BIDDERS: 
 

(i) Any queries relating to the tender document and the terms and conditions 

contained therein should be addressed to the Tender Inviting Authority for a tender 

or the relevant contract person indicated in the tender. 

 
Any queries relating to the process of online bid submission or queries relating to CPP 
Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 24 x 7 Help Desk 
Number 0120-4001002, 0120-6277787 and 0120-4001005. The helpdesk email id is 
support-eproc@nic.in 
 
 
 
 
 
 
 
 

mailto:support-eproc@nic.in
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A.  GENERAL: 
 
1.  Scope of Bid:  
 
1.1  The Purchaser as defined in the General Conditions of Contract, hereinafter "the 

Purchaser" wishes to receive bids for the supply of goods as described in Section-
IV, Special Condition of Contract. 

 
1.2  The successful bidder will be expected to complete the Scope of supply within the 

period stated in IFB. 
 
1.3  Throughout these bidding documents, the terms "bid" and "tender" and their 

derivatives ("bidder/tenderer", "bid/tendered", "bidding/ tendering", etc.) are 
synonymous, and day means calendar day. Singular also means plural.  

 
2.  Eligible Bidder: 
 
2.1  Bidders shall, as part of their bid, submit a written power of attorney, authorizing 

the signatory of the bid to bind the bidder. 
 
2.2  This Invitation for Bids is open to any bidder and to pre-qualified bidders in case of 

limited tender. 
 
2.3  Bidders should not be associated or have been associated in the past, directly or 

indirectly, with a firm or any of its affiliates which have been engaged by the 
Purchaser to provide consulting services for the preparation of the design, 
specifications and other documents to be used for the procurement of the goods 
to be purchased under this Invitation for Bids. 

 
2.4  The bid should be from actual manufacturers. The bids from sole selling agents / 

authorized distributors/ authorized dealers /authorized supply houses can also be 
considered, provided such bids are accompanied with back-up authority letter 
from the concerned manufacturers who authorize them to market their product, 
provided further such an authority letter is valid at the time of bidding. Offers 
without back-up authority from manufacturer will not be considered. Required 
warranty cover of the manufacturers for the product will be provided by such 
supplier. 

 
2.5  The bidder shall not be under a declaration of ineligibility by Purchaser for corrupt 

or fraudulent practices as defined in ITB. 
 
2.6  While evaluating the bids, pursuant to Bid Evaluation Criteria as specified in lFB, 

bidders past performance shall also be assessed for ascertaining the 
responsiveness of the bid. In such a case. the decision of Purchaser shall be final 
and binding on the bidder. 

 
2.7  The bidder is not put on Black / Holiday list by MNGL / MoP&NG / Oil Public 

Sector Enterprise(s). 
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3.  One Bid per Bidder: 
 
3.1  Each bidder shall submit only one bid. A bidder who submits or participates in 

more than one bid will cause all the proposals in which the bidder has participated 
to be disqualified. If bid of companies which is managed & controlled by same 
group of individuals (common owners/ proprietor, common partner/ common 
directors), the participation in a particular tender by more than one such bidder 
will not be allowed, and bids will be disqualified. 

 
3.2 Also, if this fact is known at a later stage during bid evaluation or even after 

finalization of contract, the award will be made null and void and appropriate 
action including forfeiting of security deposit in any form and putting the firms on 
holiday list will be taken. 

 
3.3 Alternative bids are not acceptable. 
 
4.  Bidder Eligibility: 
 
4.1  Experience Criteria as per Invitation for Bid (IFB) (Section – I of this Bid Document) 
 
5.  Cost of Bidding: 
 
5.1  The bidder shall bear all costs associated with the preparation and submission of 

the bid, and PURCHASER (MNGL), will in no case, be responsible or liable for 
these costs, regardless of the conduct or outcome of the bidding process. 

 
B.  BIDDING DOCUMENT: 
 
6.  Content of Bidding: 
 
6.1  The bidding documents are those stated below Documents and should be read in 

conjunction with any addenda issued in accordance with ITB Clause 
a)  IFB, ITB, GCC, ATC 
b)  SCC, MR &TS, SOR, etc. 

 
6.2  The Bidder is expected to examine all instructions, forms, terms and specifications 

in the bidding documents. The Invitation for Bids (IFB) together with all its 
attachments thereto, shall be read, understood and accepted by the bidders. 
Failure to furnish all information required by the bidding documents or to submit a 
bid not substantially responsive to the bidding documents in every respect will be 
at the Bidder's risk and may result in the rejection of its bid. 

 
7.  Clarification of Bidding Documents: 
 
7.1  A prospective Bidder requiring any clarification of the bid documents may notify 

the Owner and / or the Consultant as the case may be, in writing or by cable 
(hereinafter, the term ‘cable’ is deemed to include electronic mail and facsimile) at 
the address indicated in the tender. The Owner / Consultant will respond in writing 
to any request for clarification of the bid documents which it receives after issue of 
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the bid documents but prior to at least one (01) working day before the pre-bid 
meeting date. Owner will not entertain any queries received after 1800 HRS post 
one (1) day of pre-bid meeting. Written copies of the Owner’s/ Consultant’s 
response (including an explanation of the query but without identifying the source 
of inquiry) will be hosted on CPPP’s e-procurement website https://etenders.gov.in 
and MNGL website along with the corrigendum before the bid due date. All such 
clarifications issued shall deem to form a part and parcel of the Bid documents. 

 
8.  Amendment of Bidding Documents: 
 
8.1  At any time prior to the bid due date, the PURCHASER may, for any reason, 

whether at its own initiative or in response to a clarification requested by a 
prospective bidder, modify the bidding documents, by issuing addenda. 

 
8.2  Any addendum /corrigendum/ clarifications to bidders query thus issued shall be 

part of the bidding documents pursuant to ITB Clause- 7.0 and shall be hosted on 
the on website www.mngl.in and CPPP’s e-tendering website before bidding due 
date. All the prospective bidders who have attended the Pre-Bid meeting/ 
submitted bid document fee, shall be informed by email/ post about the 
addendum/ corrigendum/ clarifications to bidders’ query for their reference. 
Bidders desirous to submit its bid have to take into consideration of all the 
addendum(s)/ corrigendum (s)/ clarifications to bidders’ query hosted on the above 
websites before submitting the bid. 

 
8.3  The PURCHASER may, at its discretion, extend the bid due date in order to allow 

prospective bidders, a reasonable time to furnish their most competitive bid taking 
into account the amendments issue. 

 
8.4 Bidders are advised to visit www.mngl.in and CPPP’s e-tendering website from 

time to time to get updated information / documents. 
 
C.  PREPARATION OF BIDS: 
 
9.  Language of Bid: 
 
9.1  The bid prepared by the bidder as well as all correspondence/drawings and 

documents relating to the bid exchanged by bidder and the PURCHASER shall be 
written in English language, provided that any printed literature furnished by the 
bidder may be written in another language so long as accompanied by an 
ENGLISH translation, in which case, for the purpose of interpretation of the bid, 
the ENGLISH translation shall govern. 

 
9.2  In the event of submission of any document/certificate by the Bidder in a language 

other than English, the English translation of the same duly authenticated by 
Chamber of Commerce of Bidder's country shall be submitted by the Bidder. 
Metric measurement system shall be applied. 

 
10  Documents Comprising the Bids: 
 

https://etenders.gov.in/
http://www.mngl.in/
http://www.mngl.in/
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10.1  The bid prepared by the bidder shall comprise the following components that are 
required to be provided on the e-tendering portal: 

10.1.1  Technical cover:  
 

Scanned documents (duly signed by the authorized signatory) to be uploaded by 
the bidder on the portal as per list below: 

 
i) Covering Letter as per format “Submission of Tender” / “Submission of Bid” 

enclosed with Part- A of Vol-I of II. 
ii) Bidder’s general/ details information as per format F-1. 
iii) Power of Attorney in favor of person(s) signing the bid that such person (s) 

is/are authorized to sign the bid on behalf of the bidder and any 
consequence resulting due to such signing shall be binding on the bidder. 

iv) Specific experience, annual turnover and equipment deployment details as 
called for in qualifying requirements. 

v) A Bid Form as per format F-2. 
vi) Copies of documents as required in list of enclosure. 
vii) Documents establishing the eligibility and conformity to the Bid Documents 

of all Goods and services, which the bidder proposes to supply under the 
award. Such 
document may be, literature, drawing or data and shall also include (a) the 
detailed description of the Good’s essential technical and performance 
characteristics; (b) a clause-by-clause commentary on Employer’s technical 
specification and demonstrating supplies substantial responsiveness to the 
specifications. 

ix) Copy of Bid security in accordance with IFB & Clause 16 of ITB to be 
furnished either in the form of Cashier’s / Banker’s cheque / Bank Draft 
payable to MNGL at Pune/ Bank Guarantee as per format F-4. 

x) Letter of authority in favor of any one or two of bidder’s executives having 
authority to attend the un-priced and price bid opening on specified dates 
and venue as per format F-5. 

xi) Confirmation of no deviation as per Format F-6. 
xii) Present commitments strictly as per form F-9. 
xiii) Indian Bidders are required to submit Employees Provident Fund 

registration certificate, ESIC registration certificate, Professional Tax 
Registration certificate, Labor welfare registration under Maharashtra Labor 
Welfare Fund Act and Shop Act Registration certificate. 

xiv) Bidder’s declaration that they are not under liquidation, court receivership 
or similar proceedings. 

xv) Any other information/details required as per bid document. 
 
10.1.2  Financial cover: 
 

Price Bid SOR as per prescribed format on the e-tender portal.  
 
10.2  All the documents submitted shall be duly signed and stamped on each page by 

the bidder or an authorized signatory of the bidder.  
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10.3  Bidders are advised to submit quotations based strictly on the terms and 
conditions and specifications contained in the bid document and not stipulate any 
deviations. Should it, however, become unavoidable, deviations should be 
stipulated only in the prescribed Pro forma. Owner reserves the right to evaluate 
quotations containing deviations having financial implications after adding the cost 
for such deviations as determined by Owner.  

 
10.4  Original schedule of rates duly filled in shall not contain any condition whatsoever. 

Any condition given in this part shall not be considered and shall render the offer 
liable for rejection.  

 
10.5  All signatures in bids shall be dated, as well as all pages of bids shall be initialed 

at lower right-hand corner by the Bidder or by a person holding power of attorney 
authorizing him to sign on behalf of the bidder before the submission of bids.  

 
10.6  The Bidder’s bid is central to the evaluation and selection process. Therefore, it is 

important that the Bidder carefully prepares the bid and answers all questions 
completely. Missing information and vague answers may delay the evaluation of a 
bid and may impair the Bidder’s chances of success.  

 
10.7  Information received by Purchaser from the Bidder will be disclosed to Purchaser’s 

employees and/or advisers or external consultants for the purpose of evaluating 
the bid response. 

 
11.  Bid Form & Price Schedule: 
 
11.1  The bidders shall complete the Bid Form and appropriate, Price schedule 

furnished in the Bidding Document, indicating the required information for all the 
goods to be supplied, a brief description of the goods, their country of origin and 
quantity. 

 
12.  Bid Prices: 
 
12.1 The Bidder shall e-quote Bid Prices on appropriate format of “Schedule of Rates” 

(SOR) as enclosed part of bid documents as it proposes to supply under the 
contract. 

 
12.2  Indian Bidders shall indicate the following separately (as per Price Schedule) 

A)  Ex-works Price including packing and forwarding charges (such price to 
include all costs as well as duties and taxes paid or payable on 
components and raw materials incorporated or to be incorporated in the 
goods). 

B)  Goods & Service Tax / Turnover (rates) which will be payable on the 
finished goods, if this contract is awarded. 

C)  The bidders shall indicate breakup of the quantum of imports involved for 
import of necessary raw materials and components giving CIF value of 
Import in applicable currency considered and included in bid price. 
Essentiality certificate may be provided by the Purchaser for Project 
imports, wherever applicable. 
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D)  The statutory variation in Goods & Service Tax on finished goods covered 
under Cl. 12.1 B within the contractual delivery period shall be to MNGL's 
account. However, any increase in the rate of these taxes and duties 
beyond the contractual completion period shall be to bidder's account and 
any decrease in rate shall be passed on to MNGL. Further, any statutory 
variation in the rate of customs duty (except Goods & Service Tax) within 
contractual delivery period, on-the actual CIF value of import content, but 
subject to maximum of such duty payable on quoted CIF value, under Cl. 
12.1 (A) shall also be to MNGL's account. In case of delay in delivery, any 
increase in the rate of customs duty beyond the contractual completion 
period shall be to bidder's account and any decrease in rate shall be 
passed on to MNGL. 

E)  The total amount which can be claimed / set off by MNGL for CENVAT (for 
Goods & Service tax) separately. 

 
12.3  Inland transportation, other local costs incidental to delivery of the goods to its 

destination (FOT-site) shall be quoted by the Bidder. 
 
12.4  The bidder's break-up of price components in accordance with above sub-clauses 

will be solely for the purpose of facilitating the comparison of bids and will not in 
any way, limit the Purchaser’s right to contract on different terms. 

 
12.5  Fixed Price: Prices quoted by the bidder shall be firm and fixed during the bidder's 

performance of the contract and not subject to variation on any account except for 
variations permitted under 12.1 D for domestic bidders. A bid submitted with an 
adjustable price quotation will be treated as non-responsive and rejected. 

 
12.6 The delivery terms shall be interpreted as per INCOTERMS 2010. 
 
13  Bid Currencies: 
 
13.1  Bidders shall submit their bids in Indian Rupees only.  
 
14  Documents Establishing Bidder's Eligibility and Qualification  
 
14.1  Bid Evaluation Criteria: 
 
14.1.1  Pursuant to evaluation Criteria specified in Invitation for Bids (IFB) the bidder shall 

furnish all necessary supporting documentary evidence to establish the bidder's 
claim of meeting Bid evaluation criteria. 

 
 
 
14.2  Bidders Eligibility Criteria: 
 
14.2.1  The bidder shall furnish, as part of his bid, documents establishing the bidder's 

eligibility to bid and its qualification to perform the contract if its bid is accepted. 
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14.2.2  The documentary evidence of the bidder's qualifications to perform the contract if 
his bid is accepted, shall establish to the PURCHASER'S satisfaction: 
a)  that, in the case of a Bidder offering to supply goods under the contract 

which the Bidder did not manufacture (or otherwise, produce, the, Bidder 
has been duly authorized by the goods Manufacturer or producer to supply 
the goods in the Purchaser’s country.   

b)  that the Bidder has the financial, technical and production capacity 
necessary to perform the contract. 

c)  that, in case of a Bidder not doing business within the Purchaser's country, 
the Bidder is or will be (if awarded the contract) represented by an Agent in 
that country equipped and able to carry out the Supplier's maintenance, 
repair and spare parts stocking obligations prescribed in the Conditions of 
Contract and/or Technical Specifications. 

 
14.2.3  The PURCHASER will determine to its satisfaction whether the bidder selected as 

having submitted the lowest evaluated, responsive bid is qualified to satisfactorily 
perform the contract. An affirmative determination will be pre-requisite for award 
of the Contract. 

 
15  Documents Establishing Goods' Eligibility and Conformity) to Bidding Documents: 
 
15.1  Pursuant to ITB Clause 10, the bidder shall furnish, as part of the bid, documents 

establishing the eligibility and conformity to the Bidding Documents of all goods 
and services which the bidder proposes to supply under the Contract. 

 
15.2  The documentary evidence of the goods and services' conformity to the Bidding 

Documents may be in the form of literature, drawings or data and shall furnish: 
a)  detailed description of the essential technical and performance 

characteristics of the goods. 
b)  a clause-by-clause commentary on the PURCHASER'S Technical 

specifications demonstrating the goods and services' substantial 
responsiveness to the specifications. 

 
15.3  For purpose of the commentary to be furnished under Clause-15.2 above, the 

bidder shall note that standards for workmanship, material and equipment and 
reference to brand names or catalogue numbers, designated by the PURCHASER 
in its Technical Specifications are intended to be descriptive only and not 
restrictive. 

 
16  Period of Validity of Bids: 
 
16.1  The bid shall remain valid for acceptance for 4 months from the bid due date. 
16.2  In exceptional circumstances, prior to expiry of the original bid validity period, the 

PURCHASER may request that the bidder extend the period of bid validity for a 
specified additional period. The requests and the responses thereto shall be made 
in writing (by fax / post-e-mail). A bidder may refuse the request without forfeiture 
of his bid security. A bidder agreeing to the request will not be required or 
permitted to modify his bid but will be required to extend the validity of its bid 
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security for the period of the extension and in accordance with ITB Clause 17.0 in 
all respects. 

 
17  Bid Security: 
 
17.1  Pursuant to ITB Clause-10, the bidder shall furnish, as part of his bid, bid security 

in the amount specified in the Invitation for Bids. 
 
17.2  The bid security is required to protect the PURCHASER against the risk of bidder's 

conduct which would warrant the security's forfeiture, pursuant to ITB Clause-17.7. 
 
17.3  The bid security in Indian Rupees for bidders quoting in Indian Rupees shall be in 

the form of Demand Draft/ Banker's Cheque in favor of Maharashtra Natural Gas 
Limited, payable as per IFB (issued by Indian Nationalized /Scheduled bank or 
first-class international bank) or in the form of Bank Guarantee as per format 
enclosed in the Bidding Document. 

 
MNGL shall not be liable to pay any bank - charges, commission or interest on the 
amount of bid security. 

 
In case, bid security is in the form of Bank Guarantee, the same shall be from any 
Indian scheduled bank or a branch of an international bank situated in India and 
registered with Reserve bank of India as scheduled foreign bank. 

 
The Bid Security shall be valid for two (02) months beyond the validity of the Bid 
as specified in Clause 16.0 of ITB. 
 

17.4  Any bid not secured in accordance with ITB Clause 17.1 and 17.3 may be rejected 
by the PURCHASER as non-responsive. 

 
17.5  Unsuccessful bidder’s bid security will be discharged/returned as promptly as 

possible after award of contract and signing of agreement. 
 
17.6  The successful bidder’s bid security will be discharged upon the bidder's accepting 

the order, pursuant to ITB Clause-41 and furnishing the Contract Performance 
Guarantee pursuant to ITB Clause-42. 

 
17.7  The bid security may be forfeited:  

a)  If a bidder withdraws his bid during the period of bid validity. 
 
b)  in the case of a successful bidder, if the bidder fails: 

i)  to accept the Purchase Order in accordance with ITB Clause-41 or 
ii)  to furnish Performance Guarantee in accordance with ITB Clause-

42 
iii)  to accept correction of errors pursuant to ITB Clause 32.0 
 

c)  If the Bidder changes the proposed manufacturer after submission of his 
bid. 
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17.8  Bid Security should be in favor of Maharashtra Natural Gas Limited and addressed 
to MNGL. Bid Security must indicate the Bid Document number and the item for 
which the bidder is quoting. This is essential to have proper co-relation at a later 
date. The Bid Security in the form of Bank Guarantee shall be in the form provided 
in the Bidding Document. 

 
17.9 The Indian / Domestic firms registered with NSIC/MSME, under its single 

point registration scheme are exempted from furnishing Bid Security, 
provided they are registered for the items / work they intend to quote and 
subject to their enclosing with their bid a copy of latest and current 
registration certificate. 

 
18  Format and Signing of Bid  
 
18.1  The bidder shall prepare one original of the document comprising the bid as per 

clause 10.0 of ITB marked "original".  
 
18.2  The original of the bid shall be typed or written in indelible ink and shall be signed 

by the person or persons duly authorized to sign on behalf of the bidder. The 
name and position held by each person signing, must be typed or printed below 
the signature. All pages of the bid, except any catalogues/ literatures shall be 
signed and sealed by the person or persons signing the bid. 

 
18.3  The bid shall contain no alterations, omissions or additions, unless such 

corrections are initialed by the persons signing the bid.  
 
19  Zero Deviation  
 
19.1  Bidders to note that, MNGL will appreciate submission of offer based on the terms 

and conditions in the enclosed General Conditions of Contract, Special Conditions 
of Contract (SCC), Instructions to Bidders (ITB), Scope of supply, technical 
specifications etc., to avoid wastage of time and money in seeking clarifications on 
technical/ commercial aspects of the offer. 

 
19.2  If any deviations are taken to the under mentioned provisions of Bid Documents by 

the Bidder the bid is liable to be rejected: 
i)  Do not meet BEC Criteria 
ii)  Bid Security 
iii)  Performance Security (Contract Performance Bank Guarantee), 10% of  

Order value 
iv)  Delivery Period 
v)  Terms of Payment 
vi)  Force Majeure 
vii)  Resolution of Dispute/Arbitration 
viii)  Termination of Contract, 
ix)  Warranty and Guarantee 
x)  Offer not submitted for complete scope of work 
xi)  Firm prices 
xii)  Prices not quoted as per Schedule of Rates formats. 
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xiii)  Bidder have been put on Black / Holiday list by MNGL / MoP&NG / Oil 
Public Sector Enterprise(s). 

xiv)  Bidders is under liquidation. 
xv)  Bidder is under litigation which owners considers a disqualification. 
xvi)  Bids not conforming to technical specification/requirements. 
xvii)  Any other such provisions if specifically stipulated elsewhere in the Bid 

Document. 
xviii)  Price Reduction Schedule. 

 
However, MNGL reserve the right to request the bidder to withdraw the 
deviations against above mentioned provisions of Bid Documents. 

 
20  Mode of Payment: 
  
20.1  Maharashtra Natural Gas Limited will issue A/C payee cheque for payment 

payable at par, in case work is awarded to bidder. 
 
21  Agent/ consultant/ Representative/ Retainer/ Associate – Not applicable 
 
D.  SUBMISSION OF BIDS: 
 
22.0  PREPARATION OF BIDS: 
 
22.1  Scanned documents (duly signed by the authorized signatory) and/or pre-

formatted excel files to be uploaded by the bidder on the portal which shall 
comprise of the documents mentioned in Clause No. 10 of ITB. 

 
Note: All pages of the bid offer to be signed and stamped by an authorized 
representative (as described in bid document) of the bidder.  

 
Bidder must ensure numbering of all pages submitted in bid document. Further 
total number of pages submitted in bid document must be mentioned in the 
covering letter of bid submitted.  

 
22.2  The price bid shall contain Schedule of Rates dully filled in the prescribed format 

available on the e-portal.  
 
23.0  DEADLINE FOR SUBMISSION OF BID: 
 
23.1  The bid must be submitted on the specified e-tendering portal as specified in IFB 

not later than the time and date as specified in IFB. The online e-tendering portal 
will not allow any bid or part thereof whatsoever to be submitted after the due 
time on the due date.  

 
23.2  The Purchaser may, in exceptional circumstances and at its discretion, on giving 

reasonable notice by email or any written communication to all prospective 
bidders who have been issued the bid document to extend the deadline for the 
submission of bids in which case all rights and obligations of the Purchaser and 
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bidders, previously subject to the original deadline will thereafter be subject to 
deadline as extended.  

 
24.0  LATE BIDS: 

 
Any Bid Security / EMD received by the Purchaser after the deadline for 
submission of bid may render the bid to be declared “Late” and such bid is liable 
for rejection; such EMD may be returned unopened to the bidder at the sole 
discretion of the Purchaser.  

 
25.0  MODIFICATION AND WITHDRAWAL OF BIDS: 
 
25.1  The bidder may modify or withdraw its bid after the bid submission, but, before the 

due date of submission as per provisions provided on the e-tendering portal. After 
the bid due date & time however, no modifications whatsoever are allowed in the 
bid.  

 
25.2  No bid shall be withdrawn in the interval between the deadline for submission of 

bids and the expiration of the period of bid validity specified by the Bidder on the 
Bid form. In case of request in written by the authorized signatory for withdrawal of 
a bid during this interval, the Bidder’s bid security shall be forfeited.  

 
25.3  Upon selecting “withdraw” option on the e-tender portal and providing the reason 

for withdrawal, the portal will not allow the bidder to re-submit his bid. MNGL shall 
not be responsible if the bidder is not able to re-submit his bid after withdrawal. 

 
E.  OPENING AND EVALUATION OF BIDS: 
 
26.  Bid Opening: 
 
26.1  The Purchaser will open all bids on the e-tendering portal in the presence of 

bidder(s) representatives who choose to attend, at the time, on the date and place 
(as specified in IFB). The bidder(s) representatives, who are present, shall sign an 
attendance sheet evidencing their attendance, if so, required by the Purchaser.  

 
26.2  The Bidder’s names and the presence or absence of requisite Bid Security (EMD) 

and such other details as the Purchaser, at its discretion, may consider 
appropriate, will be announced at the opening. No bid shall be rejected at bid 
opening, except for bids without EMD.  

 
26.3  Bids that are not opened and read out at bid opening shall not be considered 

further for evaluation, irrespective of the circumstances. Bidder’s specific attention 
is drawn to this stipulation to enable the representative of the Bidder at the bid 
opening time to bring out to the attention for the Purchaser any documents 
pertaining to its bid is not being acknowledged and relevant portions read out.  

 
26.4 The Purchaser will prepare a bid opening statement to be signed by all 

representatives present during bid opening.  
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27  Process to be Confidential: 
  
27.1  Information relating to the examination, clarifications, evaluation and comparison 

of bids and recommendations for the order, shall not be disclosed to bidders or 
any other person officially concerned with such process. 

 
28  Contacting the Purchaser: 
 
28.1  From the time of the bid opening to the time of the release of order, if any bidder 

wishes to contact the Purchaser for any matter relating to the bid, it should do so 
in writing. 

 
28.2  Any effort by a bidder to influence the Purchaser in any manner in respect of bid 

evaluation or award will result in the rejection of that bid. 
 
29  Preliminary Examination of Bids: 
 
29.1  Technical-Commercial Bid Evaluation 
 
29.1.1  The PURCHASER will examine the bids to determine whether they are complete, 

whether any computational errors have been made, whether required securities 
have been furnished, whether the documents have been properly signed and 
whether the bids are generally in order. 

 
29.1.2  Prior to the detailed evaluation, the PURCHASER will determine whether each bid 

is of acceptable quality, is generally complete and is responsive to the Bidding 
Documents. For purposes of this determination a responsive bid is one which 
conforms to all the terms, conditions and specification of the bidding document, 
without deviations, objections, conditionally or reservations. 

 
29.1.3  No deviation whatsoever, is permitted in the Bidding Documents and the Priced 

bids of those bidders whose Un-Priced bids contain any exception to the 
conditions and stipulations of the Bidding Documents shall not be opened and 
returned un-opened to such bidder(s). 

 
29.1.4  The Purchaser's determination of a bid's responsiveness is to be based on the 

contents of the bid itself without recourse to extrinsic evidence. If a bid is non-
responsive, it will be rejected by the Purchaser and may not subsequently be 
made responsive by the bidder by correction of the nonconformity. 

 
29.1.5  The Purchaser will carry out a detailed evaluation of the bids previously 

determined to be responsive in order to determine whether the technical aspects 
are in accordance with the requirements set forth in the Bidding Documents. In 
order to reach such a determination, the Purchaser will examine and compare the 
technical aspects of the bids on the basis of the information supplied by the 
bidders, taking into account the following factors: 
(a)  Overall completeness and compliance with the Technical Specifications; 

quality function and operation of the process control concept included in 
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the bid. The bid that does not meet minimum acceptable standard of 
completeness, consistency and detail will be rejected as non-responsive. 

(b)  Any other relevant factor, if any that the Purchaser deems necessary or 
prudent to be taken into consideration. 

 
29.2  Requisite forms contain all necessary information including those, required for 

meeting qualifying criteria stipulated in the Bidding Document. 
 
 
30.0  OPENING OF PRICE BID: 
 
30.1  In case of two-part bidding, the Bidders whose bids are found substantially 

responsive shall be invited to attend the opening of price bid. Such bidders may 
be required to attend the price bid opening at a short notice. The place, date and 
time of price bid opening will be informed to all such Bidders. The Bidder’s 
representatives who are present shall sign a register evidencing their attendance.  

 
30.2  The bid prices stated in the price schedules will be announced during price bid 

opening.  
 
31  Arithmetic Corrections: 
 
31.1  The bids will be checked for any arithmetical errors as follows: 
 
31.1.1  In case of any discrepancy between prices in words and prices in figures, the 

prices in words shall be valid and binding. In case of any error in total indicated by 
the Bidder, the unit price alone shall be considered valid and binding on the 
Bidder. 

 
31.1.2  If the bidder does not accept the correction of errors, his bid will be rejected, and 

the bid security will be forfeited. 
 
32  Conversion to Single Currency [Applicable in ICB tenders only]: 
 
32.1  To facilitate evaluation and comparison, the PURCHASER will convert all bid 

prices expressed in the amounts in various currencies in which bid price is 
payable, to Indian Rupees at the Bills selling exchange rate declared by the State 
Bank of India on the working day prior to Priced bid (Part-II) opening. 

 
33  Evaluation and Comparison of Bids: 
 
33.1  The PURCHASER will evaluate and compare the bids previously determined to be 

substantially responsive, pursuant to ITB Clause - 30. 
 
33.2  Bid Evaluation and Comparison Criteria:  

The evaluation of all the responsive bids for supplies to be arrived at the lowest 
evaluated offer as under: 
 
(A)  Domestic Bidders: 
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The evaluated price of domestic bidders shall include the following: 
i)  The prices quoted by Domestic Bidder for the scope of work 

defined in the tender documents will include customs duty plus 
Goods & Service Tax and any additional duty, if any, Goods & 
Service Tax as applicable which shall be indicated separately 

ii)  Price quoted by the domestic bidders shall include all costs 
towards Insurance, all type of handling, transportation, etc. as 
applicable and payable by the CONTRACTOR under the contract 

iii)  Goods & Service Tax on the finished goods. 
 
33.3  OWNER’S price evaluation and price comparison of technical-commercially 

acceptable bids shall take following in account: 
i)  Total value on FOT site basis including liability towards customs duty, GST, 

all other taxes & duties, levies, transportation, all insurance and all other 
costs as applicable up to Final Acceptance of work complete in all respects 
covered under para-A above. 

ii)  Cost of mandatory spares, if any. 
iii)  The total site price quoted shall be compared. 

 
33.4  Bids not conforming to Bid Qualification criteria and technical & commercial 

requirements shall be rejected. 
 
34  Domestic Preference: 
 
34.1  VOID 
 
34.2 PROCUREMENTS FROM A BIDDER WHICH SHARES A LAND BORDER  

  WITH INDIA: 
 

I.    Order (Public Procurement No. 1) dated 23.07.2020, Order (Public 
Procurement  No. 2) dated 23.07.2020 and Order (Public Procurement 
No. 3) dated 24.07.2020, Department of Expenditure, Ministry of Finance, 
Govt. of India refers. The same are available at website 
https://doe.gov.in/procurement-policy-divisions. 

  
II.  Any bidder from a country which shares a land border with India will be 

eligible to bid in this tender only if the bidder is registered with the 
Competent Authority. For details of competent authority refer to Annexure 
I of Order (Public Procurement No. 1) dated 23.07.2020. Further the 
above will not apply to bidders from those countries (even if sharing a 
land border with India) to which the Government of India has extended 
lines of credit or in which the Government of India is engaged in 
development projects. Updated lists of countries to which lines of credit 
have been extended or in which development projects are undertaken are 
given in the website of the Ministry of External Affairs, Govt. of India 

  
III.  "Bidder" (including the term 'tenderer', 'consultant' 'vendor' or 'service 

provider' in certain contexts) for purpose of this provision means any 
person or firm or company, including any member of a consortium or joint 

https://doe.gov.in/procurement-policy-divisions
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venture  (that is an association of several persons, or firms or 
companies), every artificial juridical person not falling in any of the 
descriptions of bidders stated hereinbefore, including any agency, branch 
or office controlled by such person, participating in a procurement 
process. 

  
IV.      "Bidder from a country which shares a land border with India" for 
 the purpose of this: 

a. An entity incorporated, established or registered in such a  
 country; or 

b. A subsidiary of an entity incorporated, established or 
registered in such a country; or 

c. An entity substantially controlled through entities 
incorporated, established or registered in such a country; or 

d. An entity whose beneficial owner is situated in such a 
country; or 

e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the 

consortium or joint venture falls under any of the above 
  

V. "Beneficial owner" for the purpose of above (IV) will be as under: 
  

i. In case of a company or Limited Liability Partnership, the 
beneficial owner is the natural person(s), who, whether 
acting  alone or together, or through one or more juridical 
person(s), has a controlling ownership interest or who 
exercises control through other means. 

 
Explanation: 
 

  1. "Controlling ownership interest" means ownership of, or  

  entitlement to, more than twenty-five per cent of shares   

 or capital or profits of the company. 

2. "Control" shall include the right to appoint the majority of 
the directors or to control the management or policy 
decisions, including by virtue of their shareholding or 
management rights or shareholder’s agreements or voting 
agreements. 

 
ii. In case of a partnership firm, the beneficial owner is the 

natural person(s) who, whether acting alone or together, or 
through one or more juridical person, has ownership of 
entitlement to more than fifteen percent of capital or profits 
of the partnership. 

 
iii. In case of an unincorporated association or body of 

individuals, the beneficial owner is the natural person(s), 
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who, whether acting alone or together, or through one or 
more juridical person, has ownership of or entitlement to 
more than fifteen percent of the property or capital or profits 
of such association or body of individuals. 

 
iv. Where no natural person is identified under (i) or (ii) or (iii) 

above, the beneficial owner is the relevant natural person 
who holds the position of senior managing official. 

 
v. In case of a trust, the identification of beneficial owner(s) 

shall include identification of the author of the trust, the 
trustee, the beneficiaries with fifteen percent or more interest 
in the trust and any other natural person exercising ultimate 
effective control over the trust through a chain of control or 
ownership. 

  
VI. "Agent" for the purpose of this Order is a person employed to do any 

act for another, or to represent another in dealings with third 
persons. 

 
VII. The Successful bidder shall not be allowed to subcontract works to 

any  contractor from a country which shares a land border with 
India unless such contractor is registered with the Competent 
Authority. 
 

VIII. SUBMISSION OF CERTIFICATE IN BIDS: Bidder shall submit a 
certificate in this regard as Format F-18. If such certificate given by a 
 bidder whose bid is accepted is found to be false, this would 
be a ground for immediate rejection of the bid/termination and 
further action as per “Procedure for Action in case of 
Corrupt/Fraudulent/ Collusive / Coercive Practices” of tender 
document. 

  
IX. The registration, wherever applicable, should be valid at the time of 

submission of bids and at the time of acceptance of bids. In respect of 
supply otherwise than by tender, registration should be valid at the time of 
placement of order. If the bidder was validly registered at the time of 
acceptance/placement of an order, registration shall not be a relevant 
consideration during contract execution. 

 
F.  AWARD OF CONTRACT: 
 
35  Post Qualification: 
 
35.1  In the absence of pre-qualification, the PURCHASER will determine to its 

satisfaction whether the bidder selected as having submitted the lowest evaluated, 
responsive bid is qualified to satisfactorily perform the contract. 
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35.2  The determination will take into account the bidder's financial, technical and 
production capabilities. It will be based upon an examination of the documentary 
evidence of the bidder's qualifications submitted by the Bidder, pursuant to ITB 
Clause-10, as well as such other information as the PURCHASER deems 
necessary and appropriate. 

 
35.3  An affirmative determination will be a prerequisite for award of the contract to 
 the bidder. A negative determination will result in rejection of the bidder's bid. 
 
36  Award Criteria: 
 
36.1  Subject to ITB Clause 30, the Purchaser will award the contract to the successful 

Bidder whose bid has been determined to be substantially responsive and has 
been determined to be the lowest evaluated bid, provided further that the Bidder 
is determined to be qualified to perform the contract satisfactorily. 

 
37  PURCHASER's Right to Vary Quantities at Time of Award: 
 
37.1  PURCHASER reserves the right at the time of award of ORDER to increase or 

decrease by up to 20% the quantity of GOODS specified in the Material 
Requisition, without any change in unit price or other terms and conditions. 
Variation beyond this limit will be subject to mutual agreement between the 
PURCHASER and the Seller. 

 
38  PURCHASER's Right to Accept Any Bid and to reject Any or All Bids: 
 
38.1  PURCHASER reserves the right to accept or reject any bid and to annul the 

bidding process and reject all bids, at any time prior to award of contract, without 
thereby incurring any liability to the affected bidder or bidders or any obligations to 
inform the affected bidder or bidders of the ground for the PURCHASER'S 
ACTION. 

 
39  Notification of Award/ Fax of Intent / Purchase Order: 
 
39.1  Prior to the expiration of period of bid validity, the PURCHASER will notify the 

successful bidder in writing, by fax or email to be confirmed in writing that his bid 
has been accepted. The notification of award/ Fax of Intent / Purchase Order will 
constitute the formation of the Contract. 

 
39.2  Delivery shall be counted from the date of Delivery Order. 
 
39.3  Upon the successful bidder’s furnishing of contract performance bank guarantee. 

Pursuant to ITB Clause-42, the PURCHASER will promptly notify each 
unsuccessful bidder and will discharge his bid security pursuant of ITB Clause 17. 
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40  Acceptance of Purchase Order: 
 
40.1  PURCHASER will issue the Purchase Order to the successful bidder, who, within 

07 days of receipt of the same, shall sign all pages and return the acceptance 
copy to the PURCHASER. 

 
41  Performance Guarantee: 
 
41.1  Unless mentioned in notification of award /Fax of Intent / Purchase Order within 15 

days of the receipt of the Delivery Order from the PURCHASER, the successful 
bidder shall furnish the performance guarantee in accordance with Clause 12 of 
General Conditions of Contract in the form provided in the bidding documents. 
The Bank Guarantee/Letter of Credit towards performance guarantee shall be in 
the currency of the Contract. 

 
41.2  The performance guarantee shall be for an amount equal to 10% of the annualize 

contract value towards faithful performance of the contractual obligations and 
performance of equipment. This Bank Guarantee/Letter of Credit shall be from any 
Indian scheduled bank or a branch of an international bank situated in India and 
registered with Reserve bank of India as scheduled foreign bank. This bank 
guarantee/letter of Credit shall be valid for a period as-stated in Clause-12 of 
General Conditions of Contract. 

 
41.3  Failure of the successful bidder to comply with the requirements of this clause 

shall constitute sufficient grounds for the annulment of the award and forfeiture of 
the bid security. 

 
42  Income Tax Liability: 
 
42.1  The bidder will have to bear all income tax liability, both Corporate as well as for 

his personnel. 
 
43 Corrupt or Fraudulent Practices: 
 
43.1  MNGL requires that bidders/contractors observe the highest standard of ethics 

during the execution of contracts. In pursuance of this policy, the Employer: 
 

a)  defines, for the purposes of this provision, the terms set forth below as  
 follows: 

i)  “corrupt practice” means the offering, giving or soliciting of anything 
of value to influence the action of a public official in the 
procurement process or in contract execution; and 

ii)  “fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to 
the detriment of the Employer and includes collusive practice 
among bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to 
deprive the Employer of the benefits of free and open competition. 
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b)  will reject a proposal for award if it determines that the bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

 
c)  will declare a firm ineligible and put on holiday, either indefinitely or for a 

stated period of time if it at any time determines that the firm has engaged 
in corrupt or fraudulent practices in competing for, or in executing a 
contract. 
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B) ANNEXURE TO INSTRUCTIONS TO BIDDERS (ITB) 
 

LIST OF FORMATS 
 

CONTENT 
 
Sl. No.    Description 
 
1)   F-1  :  Bidder’s General Information 
 
2)   F-1A  :  Detail information about bidder (in case of open   
   Tender) 
 
3)   F-2  :  Bid Form 
 
4)   F-3  :  List of Enclosures 
 
5)   F-3A  :  Financial Detail 
 
6)   F-4  :  Proforma for Bank Guarantee for EMD/ Bid Security 

  Instruction for Furnishing Bid Guarantee/ Bank   
 Guarantee 

 
7)   F-5  :  Letter of Authority 
 
8)   F-6  :  No Deviation Confirmation 
 
9)   F-7  :  Certificate 
 
10)   F-8  :  Details of Similar Work done during past five years 
 
11)   F-9  :  Present commitments of the Bidder 
 
12)   F-10  :  Proforma of Bank Guarantee for Contract Performance  
   Security 
 
13)   F-16  :  Format for No Claim Certificate  
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F-1 
BIDDER’S GENERAL INFORMATION 

 
To, 
M/s. Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Raod, Baner, 
Pune – 411045 
 
 
1.1  Bidder Name               :  
 
1.2  Number of Years in Operation:  
 
1.3  Registered Address   :  
 
1.4  Operation Address   :  

(if different from above) 
 
1.5  Telephone Number   :  

(Country Code) (Area Code) (Telephone No.) 
 
1.6  E-mail address & Web Site  :  
 
1.7  Telefax Number   :  

(Country Code) (Area Code) (Telephone No.) 
 
1.8  ISO Certification, if any  : {If yes, please furnish details} 
 
1.9 GSTN No (Attach Certificate Copy) 
 
 

__________________________________ 
(SIGNATURE OF BIDDER WITH SEAL) 
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F-1A 
DETAILED INFORMATION ABOUT BIDDERS 

(In case of open Tender) 
 
1.  IN CASE OF INDIVIDUAL 
 
1.1  Name of Business 
 
1.2  Whether his business is registered 
 
1.3  Date of commencement of business 
 
1.4  Whether he pays Income Tax over Rs.10,000/- per year 
 
2.  IN CASE OF PARTNERSHIP 
 
2.1  Name of Partners 
 
2.2  Whether the partnership is registered 
 
2.3  Date of establishment of firm 
 
2.4  If each of partners of the firm pays Income Tax over Rs. 10,000/- per year and if 

so, which of them pays the same. 
 
3.  IN CASE OF LIMITED LIABILITY COMPANY OR COMPANY LIMITED BY 
 GUARANTEE 
 
3.1  Amount of paid-up capital 
 
3.2  Name of Directors 
 
3.3  Date of Registration of Company 
 
3.4  Copies of the balance sheet of the company of the last three years. 
 
 

_________________________________ 
(SEAL AND SIGNATURE OF BIDDER) 
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F-2 
BID FORM 

 
To,         Date: 
M/s. Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Raod, Baner, 
Pune – 411045 
 
Dear Sir, 
 
Having examined the Conditions of Contract and Specifications including Addenda Nos. 
(Insert Numbers) the receipt of which is hereby duly acknowledged, we the undersigned, 
offer to supply and deliver (Description of Goods and Services) in conformity with the said 
Drawings, Conditions of Contract and specifications for the same for (as quoted in price 
bid) or such other sums as may be ascertained in accordance with the Schedule of Prices. 
 
We undertake, if our bid is accepted, complete delivery of 
……………………………………………… as agreed and specified in the IFB document. If our 
bid is accepted, we will obtain the guarantee of a Bank in a sum not exceeding (10%) of 
the Contract price for the due performance of the Contract. 
 
We agree to abide by this bid for a period of 4(four) months from the date fixed for bid 
opening under Instructions to Bidders and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period. 
 
We have enclosed Bid Security in the form of Demand Draft/ Bank Guarantee in line with 
Cl. 17 of ITB for_____________________ (amount in figure & words) valid for 6(six) 
months’ period as per the requirement of bid document. 
 
Until a formal contract is prepared and executed, this bid, together with your written 
acceptance thereof in your notification of award (Fax of Intent) shall constitute a binding 
Contract between us. 
 
We understand that you are not bound to accept the lowest or any bid, you may receive. 
 
Dated this                     Day of                   2024 

SEAL AND SIGNATURE 
 

In the capacity of Duly authorized to sign bid for and on behalf of  
 
(SIGNATURE OF WITNESS) 
WITNESS NAME: 
ADDRESS: 
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F-3 
LIST OF ENCLOSURES 

 
To,          Date: 
M/s. Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Raod, Baner, 
Pune – 411045 
 
Dear Sir, 
 
We are enclosing the following documents as part of the bid: 
 
1.  Power of Attorney of the signatory to the Bidding Document. 
 
2.  QA/OC Manuals. 
 
3.  Health Safety and Environment (HSE) Policy and HSE Manual. 
 
4.  Document showing annual turnover for the last three years such as annual reports, 

profit and loss account, net worth etc. along with information as sought in 
enclosed format F-3A. 

 
5.  Methodology of execution of work. 
 
6.  Execution schedule with interlinking of various activities. 
 
7.  Copy of Bidding Documents along with addendum/ corrigendum no. duly signed 

and sealed on each page, in token of confirmation that Bid Documents are 
considered in full while preparing the bid and in case of award, work will be 
executed in accordance with the provisions detailed in Bid Documents. 

 
 

_________________________________ 
(SEAL AND SIGNATURE OF BIDDER) 
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F-3A 
FINANCIAL DETAIL 

 
EACH BIDDER MUST FILL IN THIS FORM 

 
a)  Annual Turnover data for the last 3 years. 
 
  

Year Currency Amount Ex. Rate (*) Amount (INR) 
(*) 

Year 1 
 

    

Year 2 
 

    

Year 3 
 

    

 
1.  The information supplied should be the Annual Turnover of the Bidder. 
2.  A brief note should be appended describing thereby details of turnover 

along with audited balance sheet with profit & loss account statement for 
the last 3 years. 

 
b)  Annual Net-worth data for the last 3 years. 
 

Year Currency Amount Ex. Rate (*) Amount (INR) 
(*) 

Year 1 
 

    

Year 2 
 

    

Year 3 
 

    

 
 

1.  Net Worth = Reserves + Capitals – Accumulated Loss 
 
 

_________________________________ 
(SEAL AND SIGNATURE OF BIDDER) 

 
 
(*) To be filled by Employer 
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F-4 
PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID 

SECURITY 
(To be stamped in accordance with the Stamp Act) 

 
Bank Guarantee No. …………………… 

Ref: ………………………………    Date …………………… 
 
To,          
M/s. Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Raod, Baner, 
Pune – 411045 
 
Dear Sir(s), 
In accordance with Letter Inviting Tender under your reference No. 
____________________ M/s 
____________________________ having their Registered/ Head Office at 
_____________ 
_________________________ (hereinafter called the Tenderer) wish to participate in the 
said tender for ______________________. 
 
As an irrevocable Bank Guarantee against Earnest Money for the amount of 
______________ is required to be submitted by the Tenderer as a condition precedent 
for participation in the said tender which amount is liable to be forfeited on the happening 
of any contingencies mentioned in the Tender Document.  
 
We, the ________________________________ Bank at 
__________________________ having our Head Office 
____________________________________________(Local Address) guarantee and 
undertake to pay immediately on demand without any recourse to the tenderers by 
Maharashtra Natural Gas Limited the amount ____________________________ without 
any reservation, protest, demur and recourse. Any such demand made by MNGL, shall be 
conclusive and binding on us irrespective of any dispute or difference raised by the 
Tenderer. 
 
This guarantee shall be irrevocable and shall remain valid up to _____________ [this 
date should be 6 months after the date finally set out for closing of tender]. If any further 
extension of this guarantee is required, the same shall be extended to such required 
period on receiving instructions from M/s _____________________________whose 
behalf this guarantee is issued. 
 
In witness whereof the Bank, through its authorized officer, has set its hand and stamp on 
this ______________ day of ______________2024 at______________. 
 
 
WITNESS: 
 
(SIGNATURE)       (SIGNATURE) 
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(NAME)       (NAME) 
Designation with Bank Stamp 

(OFFICIAL ADDRESS)     Attorney as per 
Power of Attorney No._________ 
Date: __________________ 

 
INSTRUCTIONS FOR FURNISHING BID-GUARANTEE / BANK GUARANTEE 

 
1.  The Bank Guarantee by bidders will be given on non-judicial stamp paper as per 

stamp duty applicable. The non-judicial stamp paper should be in the name of the 
issuing bank. In case of foreign bank, the said banks guarantee to be issued by its 
correspondent bank in India on requisite non-judicial stamp paper. 

 
2.  The expiry date as mentioned in bid document should be arrived at by adding 2 

months to the date of expiry of the bid validity unless otherwise specified in the 
Bid Documents. 

 
3.  The bank guarantee by bidders will be given from bank as specified in ITB 
 
4.  A letter from the issuing bank of the requisite Bank Guarantee confirming that said 

bank guarantee/ all future communication relating to the Bank Guarantee shall be 
forwarded to the Employer at its address as mentioned at ITB. 

 
5.  Bidders must indicate the full postal address of the bank along with the bank’s E-

mail/ Fax from where the earnest money bond has been issued. 
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F-5 
LETTER OF AUTHORITY 

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT 
NEGOTIATIONS/CONFERENCES 

 
No.:          Date: 
 
To, 
M/s. Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Raod, Baner, 
Pune – 411045 
 
Dear Sir, 
 
We ___________________________________________________ hereby authorize 
following representative(s) to attend un-priced bid opening and price bid opening and for 
any other correspondence and communication against above Bidding Document: 
 
1) Name & Designation _________________________ Signature _______________ 
 
2) Name & Designation _________________________ Signature _______________ 
 
We confirm that we shall be bound by all commitments made by aforementioned 
authorized representatives. 
 

Yours faithfully, 
 

Signature 
 

Name & Designation 
 

For and on behalf of 
 
 
Note:  This letter of authority should be on the letterhead of the bidder and should be 

signed by a person competent and having the power of attorney to bind the 
bidder. 

 
Not more than two persons are permitted to attend techno-commercial un-priced 
and price bid opening. 
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F-6 
NO DEVIATION CONFIRMATION 

 
(Tender/ Bid Document No. ____________________) 

 
EXCEPTION AND DEVIATION STATEMENT 

 
NAME OF WORK: 
 
BID DOCUMENT NO.: 
 
Bidder may stipulate exceptions and deviations to Bid Document, if considered 
unavoidable as per the following format: 
 

SL. NO. 
 

CLAUSE NO. PAGE NO. OF TENDER 
DOCUMENT 

DEVIATION REASONS FOR 
DEVIATION 

 
 
 
 
 
 
 
 
 
 
 

    

 
Any exceptions/deviations brought out by us elsewhere in our Offer shall not be 
considered as valid and should be ignored by the Owner. 
 

NAME OF BIDDER: _______________ 
 
SIGNATURE OF BIDDER: __________ 
& SEAL 
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F-7 
CERTIFICATE 

 
To, 
M/s. Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Raod, Baner, 
Pune – 411045 
 
Dear Sir, 
 
If, we become a successful bidder and pursuant to the provisions of the Bidding 
Documents and contract is awarded to us the following certificate shall be automatically 
enforceable: 
 
‘We agree and acknowledge that the Employer is entering into the Agreement solely on its 
own behalf and not on behalf of any other person or entity. In particular, it is expressly 
understood and agreed that the Government of India is not a party to the Agreement and 
has no liabilities, obligations or rights there under. It is expressly understood and agreed 
that the Employer is authorized to enter into Agreement, solely on its own behalf under 
the applicable laws of India. We expressly agree, acknowledge and understand that the 
Employer is not an agent, representative or delegate of the Government of India. It is 
further understood and agreed that the Government of India is not and shall not be liable 
for any acts, omissions, commissions, breaches or other wrongs arising out of the 
Agreement. Accordingly, we hereby expressly waive, release and forego any and all 
actions or claims, including cross claims, VIP claims or counterclaims against the 
Government of India arising out of the Agreement and covenants not to sue to 
Government of India as to any manner, claim, cause of action or things whatsoever arising 
of or under the Agreement.” 
 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-8 
DETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARS 

 

Description 
of 

the work 
 

Location 
of the 
work 

 

Full 
Post 

Address 
and 

Phone 
nos. of 
Client & 
Name 

of 
Officer-

in 
charge 

Value of 
Contract 

 

Date of 
Commen 
cement 
of work 

 

Scheduled 
Completion 

Time 
(Months) 

 

Date of 
Actual 

Comple 
tion 

 

Reasons 
for 

delay in 
project 

completion, 
if 

any 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

 
Note:  Copies of letter of award and completion certificate for the above works to be 
 enclosed. 

 
The work completed earlier than three years need not be indicated here. 

 
The list of work, not of similar nature need not be indicated here. 

 
Failing to comply aforementioned instructions may lead to rejection of bid. 

 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-9 
PRESENT COMMITMENTS OF THE BIDDER 

 

Full 
Postal 

Address 
and 

phone 
nos. of 
Client & 
Name 

of 
Officer-

in-
charge 

Description 
of Work 

 

Date of 
Commencement 

of Work 
 

Scheduled 
Completion 

Period 
 

%Age 
Completion 
as on Date 

 

Expected 
Date of 

Completion 
 

Remarks 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
 
Note: This list must be a full list of all type of works in hand 
 
 

_________________________________ 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-10 
PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE SECURITY 

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 
 
To, 
M/s. Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Raod, Baner, 
Pune – 411045 
 
Dear Sir, 
M/s______________________________________________ have been awarded the 
work of 
_________________________________________________________________for 
Maharashtra Natural Gas Limited, PUNE vide Service Order No. 
________________________________dated _________. 
 
The Contracts conditions provide that the CONTRACTOR shall pay a sum of Rs. ____ 
(Rupees____________________________________________________________ ) as 
full Contract Performance Guarantee in the form therein mentioned. The form of payment 
of Contract Performance Guarantee includes guarantee executed by Nationalized Bank, 
undertaking full responsibility to indemnify Maharashtra Natural Gas Limited, in case of 
default. 
 
The said ___________________________________________________ has 
approached us and at their request and in consideration of the premises we 
_______________having our office at _________________________________ have 
agreed to give such guarantee as hereinafter mentioned. 
 
1.  We _________________________________________ hereby undertake and 

agree with you that if default shall be made by M/s ______________________ 
________________ in performing any of the terms and conditions of the tender or 
in payment of any money payable to Maharashtra Natural Gas Limited we shall on 
demand pay without any recourse to the contractor to you in such manner as you 
may direct the said amount of Rupees ______________________________ only 
or such portion thereof not exceeding the said sum as you may from time to time 
require. 

 
2.  You will have the full liberty without reference to us and without affecting this 

guarantee, postpone for any time or from time to time the exercise of any of the 
powers and rights conferred on you under the contract with the said ___________ 
_____________________________ and to enforce or to forbear from endorsing 
any powers or rights or by reason of time being given to the said 
_________________________ which under law relating to the sureties would but 
for provision have the effect of releasing us. 

 
3.  Your right to recover the said sum of Rs. 

_____________________________________(Rupees 
___________________________) from us in manner aforesaid will not be 
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affected or suspended by reason of the fact that any dispute or disputes have 
been raised by the said M/s ______________________ _________ and/ or that 
any dispute or disputes are pending before any officer, tribunal or court. 

 
4.  The guarantee herein contained shall not be determined or affected by the 

liquidation or winding up dissolution or changes of constitution or insolvency of the 
said but shall in all respects and for all purposes be binding and operative until 
payment of all money due to you in respect of such liabilities is paid. 

 
5.  This guarantee shall be irrevocable and shall remain valid up to_______________ 

If any further extension of this guarantee is required, the same shall be extended 
to such required period on receiving instruction from M/s 
________________________ _________________________________ on 
whose behalf this guarantee is issued. 

 
6.  The Bank Guarantee’s payment of an amount is payable on demand and in any 

case within 48 hours of the presentation of the letter of invocation of Bank 
Guarantee. Any dispute arising out of or in relation to the said Bank Guarantee 
shall be subject to the jurisdiction of Pune or High Court of Mumbai. 

 
7.  We have power to issue this guarantee in your favor under Memorandum and 

Articles of Association and the undersigned has full power to do under the Power 
of Attorney dated ____________ granted to him by the Bank. 

 
Yours faithfully, 

 
______________________________Bank 

By its Constituted Attorney 
 
 

Signature of a person duly 
authorized to sign on behalf of 
the Bank. 

 
Note: Any Bank Guarantee related to this tender must be submitted along with 
SWIFT Statement. 
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F-16 
 

Format for No Claim Certificate 
[On the Letterhead of Contractor] 

 
NO CLAIM CERTIFICATE 

 
We, ________________________, a company incorporated under the laws of India, 
having its Registered Office at _______________________ and carrying on business 
under the name and style M/s. ____________________ were awarded the Contract by 
Maharashtra Natural Gas Ltd. in reference to Tender No. ______________ dated _____. 
 
After completion of the above said Work under the contract, we have scrutinized all our 
claims, contentions, disputes, issues with the project officials and we hereby confirm that 
after adjusting all payments received by us against our R.A. Bills, our balance entitlement 
under the contract is to a sum of Rs._______________ (Rupees ____________________ 
only) as per our Final Bill dated ______________ towards full and final settlement of all 
our claims, dues, issues and contentions from Maharashtra Natural Gas Ltd. 
 
We confirm and declare that with the receipt of aforesaid monies, all our claims, dues, 
disputes, differences between M/s. ___________________________ and Maharashtra 
Natural Gas Ltd. under and with reference to above said contract stands fully and finally 
settled. 
 
We further absolve Maharashtra Natural Gas Ltd. from all liabilities present or future 
arising directly or indirectly out of the contract. 
 
We further confirm that the present settlement has been arrived at after mutual 
negotiations and is freely and fairly entered into between the parties. There is no 
economic duress or any other compulsion on us in entering into this settlement. 
 
 
 
 

 Signature with Seal of Contractor  
 

 Dated:          
 
 
 
 
 
 
 
 
 
 

(To be given on Company Letter Head) 
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FORMAT FOR TENDER ACCEPTANCE LETTER 
            Date:  

 
To, 
M/s. Maharashtra Natural Gas Ltd., 
Pride Purple Coronet, 2nd Floor, 
Baner Raod, Baner, 
Pune – 411045  
 
Sub.: Acceptance of Terms & Conditions of Tender without any deviation.  
 
Tender Reference No.:  
 
Name of Tender / Work:  
 
Dear Sir / Madam, 
 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 
‘Tender/Work’ from the web site(s) namely: 
_______________________________________________________________ as per 
your advertisement, given in the above-mentioned website(s). 

 
2. I/ We hereby certify that I / we have read the entire terms and conditions of the tender 

documents from Page No. _______ to ______ (including all documents like 
annexure(s), schedule(s), etc.,), which form part of the contract agreement and I / we 
shall abide hereby by the terms / conditions / clauses contained therein. 
 

3. The corrigendum(s) issued from time to time by your department / organization too 
have also been taken into consideration, while submitting this acceptance letter. 
 

4. I / We hereby unconditionally accept the tender conditions of above-mentioned tender 
document(s) / corrigendum(s) in its totality / entirety. 
 

5. I / We do hereby declare that our Firm has not been put on Black / Holiday list by 
MNGL / MoP&NG / Oil Public Sector Enterprise(s). 

 
6. I / We certify that all information furnished by our Firm is true & correct and in the 

event that the information is found to be incorrect/untrue or found violated, then your 
department/ organization shall without giving any notice or reason thereof summarily 
reject the bid or terminate the contract, without prejudice to any other rights or remedy 
including the forfeiture of the full said earnest money deposit absolutely. 

 
 

Yours Faithfully,  
         (Signature of the Bidder, with Official Seal)    

 
(To be given on Company Letter Head) 
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UNDERTAKING OF LAND-BORDER ON LETTERHEAD 
 
To, 
M/s. Maharashtra Natural Gas Ltd., 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 
 
Sub.: 
 
Tender No.: 
 
Dear Sir, 
 
We have read the clause regarding Provisions for Procurement from a Bidder which 
shares a land border with India, we certify that, bidder M/s ________________ (Name of 
Bidder) is: 
 
(i) Not from such a country     [  √ ] 
 
(ii) If from such a country, has been registered  [   ] 

With the Competent Authority. 
 
(Evidence of valid registration by the 
Competent Authority shall be attached) 

 
(Bidder to tick appropriate option above) 

 
We hereby certify that bidder M/s _______________(Name of bidder) fulfils all 
requirements in this regard and is eligible to be considered against the tender. 
 
 
 
 
 
Place:      {Signature of Authorised Signatory of Bidder} 
Date:       

Name: 
Designation: 
Seal: 
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SECTION – III 
 

COMMERCIAL QUESTIONNAIRE 
Note: 
 
1)  The Bidder shall submit reply to each query. 
2)  The bidder’s reply/ confirmation as furnished in the Commercial Questionnaire 

(CQ) shall supercede the stipulation mentioned elsewhere in the Bid. 
 

Sl. 
No. 

MNGL’s Query 
 

Bidder’s 
Reply/ 

Confirmation 

1.  
 

Confirm that your Bid is valid for 4 (Four) months from the last date 
of submission of Bid. 

 

2. Confirm that all details in unpriced part have been submitted in 1 
Original. Bidding Document and drawings, signed and stamped on 
each page shall be submitted in original. 

 

3. Confirm that the following documents are submitted with Part-I:  

i)  
 

Schedule of Rates/ Prices without specifying the rates/ prices are 
submitted in unpriced part, exactly as per the priced portion 
submitted in Part-II. In case some of items have not been quoted, 
such items should be identified in blank price format. 

 

ii)  
 

Addendum duly signed and stamped on each page as a token of 
acceptance (applicable if issued). 

 

4.  
 

Confirm that Price Schedule / SOR must be filled online through 
web portal https://etenders.gov.in 

 

6.  
 

Confirm that deviation / terms & conditions are not mentioned in the 
price part. In case any terms and condition is mentioned in the price 
part, the same shall be treated as null and void. 

 

7.  
 

Confirm that correction fluid is not used in the price part. (In case of 
any correction, the same shall be signed and stamped by 
authorized signatory). 

 

8.  
 

Confirm that you have studied complete Bidding Document 
including Technical and commercial part and your Bid is in 
accordance with the requirements of the Bidding Document.  

 

9.  
 

Confirm your compliance and acceptance to total Scope of Work 
mentioned in the Bidding Document. 

 

10. Confirm your compliance to critical stipulations of tender document 
as mentioned below: 

 

i  Contract Performance Security  

ii  Schedule of Rates   

iii  Arbitration   

iv  Termination  

v Terms of Payment   

vi Price Reduction Schedule  

11.  
 

Confirm your acceptance for `Time Schedule’ as mentioned in 
Bidding Document. 
 

 

https://etenders.gov.in/
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12.  
 

Confirm that your quoted price includes following taxes/ duties, 
insurance etc. 

 

i)  All taxes, charges and duties assessed or levied in respect of profits 
earned or income receivable by the Contractor by reason of this 
Contract. 

 

ii)  
 

All taxes, duties as per applicable for this WORK in accordance with 
the provision of General Conditions of Contract and Special 
Conditions of Contract. 

 

iii)  
 

All types of insurance as per the provisions of General Conditions of 
Contract and Special Conditions of Contract. 

 

13.  
 

Confirm that you have proposed adequate project/ site organization 
with qualified supervisory personnel having requisite experience 
including personnel responsible for safety, QA/ QC etc. 

 

14.  
 

Confirm that all costs resulting from safe execution of services, such 
as safety induction, use of protective clothing, safety glasses and 
helmet, safety precaution taken during monsoon, or any other 
safety measures to be undertaken by the Contractor for execution 
of work are included in the quoted rates. 

 

15.  Confirm the following:  

i)  
 

The planning schedule, manpower estimates, construction 
equipment deployment schedule etc., submitted by the bidder with 
his Bid, are indicative and shall not be basis for extra compensation 
in case actual needs are higher. 

 

ii)  
 

Detailed planning schedule developed by CONTRACTOR after 
contract award may be subject to fluctuations depending upon 
actual progress of the project and available work front.  

 

iii)  
 

Co-ordination and making available by Contractor of all staff, 
manpower, construction equipment, tools, cranes, etc. and 
materials are required for a timely completion of all WORK as per 
Owner’s construction and priority schedule and in accordance with 
the available work front are included in the quoted rates. 

 

16.  
 

Please confirm that the deployment schedule of supervisory 
personnel(s) & deployment schedule of construction equipment 
shall be reviewed and firmed up after award of work 

 

 Note: 
Please note that Schedule of Rates / Prices embodied in the Bidding 
Document is deemed to include all activities of work specified under 
Scope of Work, Conditions of Contract or any other document 
forming part of Bidding Document, irrespective of whether such 
activities of work are specified in the Schedule of Rates/ Prices or 
not. 

 

 
___________________________________ 

 
(STAMP & SIGNATURE OF BIDDER) 
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SECTION – IV 
 

GENERAL CONDITIONS OF CONTRACT 
(GCC-WORKS) 

 
Section - I (Definitions) 

1.  Definition of Terms:    
 
1.1  In this CONTRACT (as here-in-after defined) the following words and expressions 

shall have the meanings hereby assigned to them except where the context 
otherwise required. 

 
1.1.1  The PURCHASER/OWNER/EMPLOYER/COMPANY/MNGL means MAHARASHTRA 

NATURAL GAS LIMITED, incorporated under the Company’s act 1956 and having 
its Registered office at Pune and includes its successors and assigns. 

 
1.1.2  The "CONTRACTOR" means the person or the persons, firm or Company or 

corporation whose tender has been accepted by the EMPLOYER and includes the 
CONTRACTOR's legal Representatives his successors and permitted assigns. 

 
1.1.3  The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from 

time to time by the MNGL and shall include those who are expressly authorized by 
him to act for and on his behalf for operation of this CONTRACT. 

 
1.1.4  The "WORK" shall mean and include all items and things to be supplied/ done and 

services and activities to be performed by the CONTRACTOR in pursuant to and in 
accordance with CONTRACT or part thereof as the case may be and shall include 
all extra, additional, altered or substituted works as required for purpose of the 
CONTRACT. 

 
1.1.5  The "PERMANENT WORK" means and includes works which will be incorporated 

in and form a part of the work to be handed over to the EMPLOYER by the 
CONTRACTOR on completion of the CONTRACT. 

 
1.1.6  "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things 

whatsoever nature for the use in or for the execution, completion, operation, or 
maintenance of the work or temporary works (as hereinafter defined) but does not 
include materials or other things intended to form or to be incorporated into the 
WORK or camping facilities. 

 
1.1.7  "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, 

Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance 
and agreed variations if any, and such other documents constituting the tender 
and acceptance thereof. 

 
1.1.8  The "SUB-CONTRACTOR" means any person or firm or Company (other than the 

CONTRACTOR) to whom any part of the work has been entrusted by the 
CONTRACTOR, with the written consent of the ENGINEER-IN-CHARGE, and the 
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legal representatives, successors and permitted assigns of such person, firm or 
company. 

 
1.1.9  The "CONTRACT” shall mean the Agreement between the EMPLOYER and the 

CONTRACTOR for the execution of the works including therein all contract 
documents. 

 
1.1.10  The "SPECIFICATION" shall mean all directions the various technical 

specifications, provisions attached and referred to the Tender Documents which 
pertain to the method and manner of performing the work or works to the 
quantities and qualities of the work or works and the materials to be furnished 
under the CONTRACT for the work or works, as may be amplified or modified by 
the MNGL or ENGINEER-IN-CHARGE during the performance of CONTRACT in 
order to provide the unforeseen conditions or in the best interests of the work or 
works. It shall also include the latest edition of relevant Standard Specifications 
including all addenda/corrigenda published before entering CONTRACT. 

 
1.1.11  The "DRAWINGS" shall include maps, plans and tracings or prints or sketches 

thereof with any modifications approved in writing by the ENGINEER-IN-CHARGE 
and such other drawing as may, from time to time, be furnished or approved in 
writing by the ENGINEER-IN-CHARGE. 

 
1.1.12  The "TENDER" means the proposal along with supporting documents submitted by 

the CONTRACTOR for consideration by the EMPLOYER. 
 
1.1.13  The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-

CHARGE to effect additions to or deletion from and alteration in the works. 
 
1.1.14  The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the 

ENGINEER-IN-CHARGE when the works have been completed entirely in 
accordance with CONTRACT DOCUMENT to his satisfaction. 

 
1.1.15  The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the 

satisfactory compliance of various provision of the CONTRACT by the 
CONTRACTOR issued by the ENGINEER-IN-CHARGE/ EMPLOYER after the period 
of liability is over. 

 
1.1.16  “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from 

the date of COMPLETION CERTIFICATE up to the date of issue of FINAL 
CERTIFICATE during which the CONTRACTOR stands responsible for rectifying all 
defects that may appear in the works executed by the CONTRACTOR in 
pursuance of the CONTRACT and includes warranties against 
Manufacturing/Fabrication/ Erection/Construction defects covering all materials 
plants, equipment, components, and the like supplied by the CONTRACTOR, 
works executed against workmanship defects. 

 
1.1.17  The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the 

MANAGING DIRECTOR or any other person so designated by the EMPLOYER. 
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1.1.18  "TEMPORARY WORKS" shall mean all temporary works of every kind required in 
or about the execution, completion or maintenance of works. 

 
1.1.19  "PLANS" shall mean all maps, sketches and layouts as are incorporated in the 

CONTRACT in order to define broadly the scope and specifications of the work or 
works, and all reproductions thereof. 

 
1.1.20  "SITE" shall mean the lands and other places on, under, in or through which the 

permanent works are to be carried out and any other lands or places provided by 
the EMPLOYER for the purpose of the CONTRACT. 

 
1.1.21  "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed 

or printed characters sent (unless delivered personally or otherwise proved to 
have been received by the addressee) by registered post to the latest known 
private or business address or registered office of the addressee and shall be 
deemed to have been received in the ordinary course of post it would have been 
delivered. 

 
1.1.22  "APPROVED" shall mean approved in writing including subsequent written 

confirmation of previous verbal approval and "APPROVAL" means approval in 
writing including as aforesaid. 

 
1.1.23  "LETTER OF INTENT/FAX OF INTENT/SERVICE ORDER” shall mean intimation by 

a Fax/Letter to Tenderer(s) that the tender has been accepted in accordance with 
the provisions contained in the letter. 

 
1.1.24  "DAY" means a day of 24 hours from midnight to midnight irrespective of the 

number of hours worked in that day. 
 
1.1.25  "WORKING DAY" means any day which is not declared to be holiday or rest day 

by the EMPLOYER. 
 
1.1.26  "WEEK" means a period of any consecutive seven days. 
 
1.1.27  "METRIC SYSTEM" - All technical documents regarding the construction of works 

are given in the metric system and all work in the project should be carried out 
according to the metric system. All documents concerning the work shall also be 
maintained in the metric system. 

 
1.1.28  "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum 

accepted or the sum calculated in accordance with the prices accepted in tender 
and/or the CONTRACT rates as payable to the CONTRACTOR for the entire 
execution and full completion of the work, including change order. 

 
1.1.29  "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, 

instruction, dimensions, etc. shall be in English Language. 
 
1.1.30  "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure 

by the CONTRACTOR at "SITE" comprising of construction equipments, aids, tools 
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tackles including setting of site offices with facilities such as power, water, 
communication etc. establishing manpower organization comprising of Resident 
Engineers, Supervising personnel and an adequate strength of skilled, semi-skilled 
and un-skilled workers, who with the so established infrastructure shall be in a 
position to commence execution of work at site(s), in accordance with the agreed 
Time Schedule of Completion of Work. "MOBILISATION" shall be considered to 
have been achieved, if the CONTRACTOR is able to establish infrastructure as per 
Time Schedule, where so warranted in accordance with agreed schedule of work 
implementation to the satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER. 

 
1.1.31  "COMMISSIONING" shall mean pressing into service of the system including the 

plant(s), equipment(s), vessel(s), pipeline, machinery (ies), or any other section or 
sub-section of installation(s) pertaining to the work of the CONTRACTOR after 
successful testing and trial runs of the same. 

 
"COMMISSIONING" can be either for a completed system or a part of system of a 
combination of systems or sub-systems and can be performed in any sequence as 
desired by EMPLOYER and in a manner established to be made suited according 
to availability of pre-requisites. Any such readjustments made by EMPLOYER in 
performance of "COMMISSIONING" activity will not be construed to be violating 
CONTRACT provisions and CONTRACTOR shall be deemed to have provided for 
the same. 
 

Section-II (General Information) 
 
2.  General Information  
 
2.1  a)  Location of Site: The proposed location of Project site is defined in the 

 Special Conditions of Contract. 
 

b)  Access by Road: CONTRACTOR, if necessary, shall build other 
 temporary access roads to the actual site of construction for his own 
 work at his own cost. The CONTRACTOR shall be required to permit the 
 use of the roads so constructed by him for vehicles of any other parties 
 who may be engaged on the project site. The CONTRACTOR shall also 
 facilitate the construction of the permanent roads should the 
 construction there of start while he is engaged on this work. He shall 
 make allowance in his tender for any inconvenience he anticipates on 
 such account. 

 
Non-availability of access roads, railway siding and railway wagons for the use of 
the CONTRACTOR shall in no case condone any delay in the execution of WORK 
nor be the cause for any claim for compensation against the EMPLOYER. 

 
2.2  Scope of Work: The scope of WORK is defined in the Technical Part of the tender 

document. The CONTRACTOR shall provide all necessary materials, equipment, 
labour etc. for the execution and maintenance of the WORK till completion unless 
otherwise mentioned in the Tender Document. 
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2.3  Water Supply: Contractor will have to make his own arrangements for supply of 
water to his labor camps and for works. All pumping installations, pipe network 
and distribution system will have to be carried out by the Contractor at his own risk 
and cost. 

 
Alternatively, the Employer at his discretion may endeavor to provide water to the 
Contractor at the Employer's source of supply provided the Contractor makes his 
own arrangement for the water meter which shall be in custody of the Employer 
and other pipe networks from source of supply and such distribution pipe network 
shall have prior approval of the Engineer-in-Charge so as not to interfere with the 
layout and progress of the other construction works. In such case, the rate for 
water shall be deducted from the running account bills.  
 
However, the Employer does not guarantee the supply of water and this does not 
relieve the Contractor of his responsibility in making his own arrangement and for 
the timely completion of the various works as stipulated. 

 
2.4  Power Supply: 
2.4.1  Subject to availability, EMPLOYER will supply power at 400/440 V at only one 

point at the nearest sub-station, from where the CONTRACTOR will make his own 
arrangement for temporary distribution. The point of supply will not be more than 
500 m away from the CONTRACTOR'S premises. All the works will be done as per 
the applicable regulations and passed by the ENGINEER-IN-CHARGE. The 
temporary line will be removed forthwith after the completion of work or if there is 
any hindrance caused to the other works due to the alignment of these lines, the 
CONTRACTOR will re-route or remove the temporary lines at his own cost. The 
CONTRACTOR at his cost will also provide suitable electric meters, fuses, 
switches, etc. for purposes of payment to the EMPLOYER which should be in the 
custody and control of the EMPLOYER. The cost of power supply shall be payable 
to the EMPLOYER every month for Construction Works power which would be 
deducted from the running account bills. The EMPLOYER shall not, however, 
guarantee the supply of electricity nor have any liability in respect thereof. No 
claim for compensation for any failure or short supply of electricity will be 
admissible. 

 
2.4.2  It shall be the responsibility of the CONTRACTOR to provide and maintain the 

complete installation on the load side of the supply with due regard to safety 
requirement at site. All cabling, equipment, installations etc. shall comply in all 
respects with the latest statutory requirements and safety provisions i.e., as per 
the Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure 
that his equipment and Electrical Wiring etc., are installed, modified, maintained 
by a licensed Electrician/Supervisor. A test certificate is to be produced to the 
ENGINEER-IN-CHARGE for his approval, before power is made available. 

 
2.4.3  At all times, IEA regulations shall be followed failing which the EMPLOYER has a 

right to disconnect the power supply without any reference to the CONTRACTOR. 
No claim shall be entertained for such disconnection by the ENGINEER-IN-
CHARGE. Power supply will be reconnected only after production of fresh 
certificate from authorized electrical supervisors. 
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2.4.4  The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's 

equipment as a result of variation in voltage or frequency or interruption in power 
supply or other loss to the CONTRACTOR arising there from. 

2.4.5  The CONTRACTOR shall ensure that the Electrical equipment installed by him are 
such that average power factors does not fall below 0.90 at his premises. In case 
power factor falls below 0.90 in any month, he will reimburse to the EMPLOYER at 
the penal rate determined by the EMPLOYER for all units consumed during the 
month. 

 
2.4.6  The power supply required for CONTRACTOR's colony near the plant site will be 

determined by the EMPLOYER and shall be as per State Electricity Board's Rules 
and other statutory provisions applicable for such installations from time to time. In 
case of power supply to CONTRACTOR's colony, the power will be made available 
at a single point and the CONTRACTOR shall make his own arrangement at his 
own cost for distribution to the occupants of the colony as per Electricity Rules and 
Acts. The site and colony shall be sufficiently illuminated to avoid accidents. 

 
2.4.7  The CONTRACTOR will have to provide and install his own lights and power 

meters which will be governed as per Central/State Government Electricity Rules. 
The meters shall be sealed by the EMPLOYER.  

 
2.4.8  In case of damage of any of the EMPLOYER’s equipment on account of fault, 

intentional or unintentional on the part of the CONTRACTOR, the EMPLOYER 
reserves the right to recover the cost of such damage from the CONTRACTOR's 
bill. Cost of HRC Fuses replaced at the EMPLOYER's terminals due to any fault in 
the CONTRACTOR's installation shall be to CONTRACTOR's account at the rates 
decided by the ENGINEER-IN-CHARGE. 

 
2.4.9  Only motors up to 3 HP will be allowed to be started direct online. For motors 

above 3 HP and up to 100 HP a suitable Starting device approved by the 
ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR. For motors 
above 100 HP slip ring induction motors with suitable starting devices as approved 
by the ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR. 

 
2.4.10  The CONTRACTOR shall ensure at his cost that all electrical lines and equipment 

and all installations are approved by the State Electricity Inspector before power 
can be supplied to the EMPLOYER. 

 
2.4.11  The total requirement of power shall be indicated by the tenderer along with his 

tender. 
 
2.5  Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at 

his own discretion and convenience and for the duration of the execution of the 
work make available near the site, land for construction of CONTRACTOR's 
Temporary Field Office, godowns workshops and assembly yard required for the 
execution of the CONTRACT. The CONTRACTOR shall at his own cost construct 
all these temporary buildings and provide suitable water supply and sanitary 
arrangement and get the same approved by the ENGINEER-IN-CHARGE.  
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On completion of the works undertaken by the CONTRACTOR, he shall remove all 
temporary works erected by him and have the SITE cleaned as directed by 
ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these 
requirements, the ENGINEER-IN-CHARGE may at the expenses of the 
CONTRACTOR remove such surplus, and rubbish materials and dispose off the 
same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR 
shall forthwith pay the amount of all expenses so incurred and shall have no claim 
in respect of any such surplus materials disposed off as aforesaid. But the 
EMPLOYER reserves the right to ask the CONTRACTOR any time during the 
pendency of the CONTRACT to vacate the land by giving 7 days’ notice on 
security reasons or on national interest or otherwise. Rent may be charged for the 
land so occupied from contractor by the Employer.  

 
The CONTRACTOR shall put up temporary structures as required by them for their 
office, fabrication shop and construction stores only in the area allocated to them 
on the project site by the EMPLOYER or his authorized representative. No tea 
stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in 
the allotted land or complex area without written permission of the EMPLOYER. 

 
No unauthorized buildings, constructions or structures should be put up by the 
CONTRACTOR anywhere on the project site. 
 
For uninterrupted fabrication work, the CONTRACTOR shall put up temporary 
covered structures at his cost within Area in the location allocated to them in the 
project site by the EMPLOYER or his authorized representative. 

 
No person except for authorized watchman shall be allowed to stay in the plant 
area/CONTRACTOR's area after completion of the day's job without prior written 
permission from ENGINEER-IN-CHARGE. 

 
2.6  Land for Residential Accommodation: No Land shall be made available for 

residential accommodation for staff and labor of CONTRACTOR. 
 

Section-III (General Instructions to Tenderers) 
 
3.  Submission of Tender:  
 
3.1  TENDER must be submitted without making any additions, alterations, and as per 

details given in other clauses hereunder. The requisite details shall be filled in by 
the TENDERER at space provided under “Submission of Tender at the beginning of 
GCC of Tender Document. The rate shall be filled only in the schedule given in 
this Tender Document. 

 
3.2  Addenda/Corrigenda to this Tender Document, if issued, must be signed, 

submitted along with the Tender Document. The tenderer should write clearly the 
revised quantities in Schedule of Rates of Tender Document and should price the 
WORK based on revised quantities when amendments of quantities are issued in 
addenda. 
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3.3  Covering letter along with its enclosures accompanying the Tender Document and 

all further correspondence shall be submitted in duplicate. 
 
3.4  Tenderers are advised to submit quotations based strictly on the terms and 

conditions and specifications contained in the Tender Documents and not to 
stipulate any deviations. 

 
3.5  Tenders should always be placed in double sealed covers, super scribing 

["QUOTATION DO NOT OPEN" Tender for _________________________ Project 
of Maharashtra Natural Gas Limited due for opening on 
_______________________]. The Full Name, Address and Telegraphic Address, 
Fax No. of the Tenderers shall be written on the bottom left-hand corner of the 
sealed cover. 

 
4.  Documents:  
 
4.1  General: 

The tenders as submitted will consist of the following: 
i)  Complete set of Tender Documents (Original) as sold duly filled in and 

signed by the tenderer as prescribed in different clauses of the Tender 
Documents. 

ii)  Earnest money in the manner specified in Clause 6 hereof. 
iii)  Power of Attorney or a true copy thereof duly attested by a Gazetted 

Officer in case an authorized representative has signed the tender, as 
required by Clause 14 hereof. 

iv)  Information regarding tenderers in the proforma enclosed. 
v)  Details of work of similar type and magnitude carried out by the Tenderer 

in the proforma provided in the tender document. 
vi)  Organization chart giving details of field management at site, the tenderer 

proposes to have for this job. 
vii)  Details of construction plant and equipments available with the tenderer for 

using in this work. 
viii)  Solvency Certificate from Scheduled Bank to prove the financial ability to 

carry out the work tendered for. 
ix)  Latest Balance Sheet and Profit & Loss Account duly audited. 
x)  Details of present commitment as per proforma enclosed to tender. 
xi)  Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers 

and other technical information the tenderer wish to furnish. 
xii)  Provident fund registration certificate 
xiii)  List showing all enclosures to tender. 

 
4.2  All pages are to be Initiated: All signatures in Tender Documents shall be dated, as 

well as all the pages of all sections of Tender Documents shall be initialed at the 
lower right-hand corner and signed wherever required in the tender papers by the 
TENDERER or by a person holding power of attorney authorizing him to sign on 
behalf of the tenderer before submission of tender. 
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4.3  Rates to be in Figures and Words: The tender should quote in English both in 
figures as well as in words the rates and amounts tendered by him in the Schedule 
of Rates of Tender submitted by the CONTRACTOR for each item and in such a 
way that interpolation is not possible. The amount for each item should be worked 
out and entered and requisite total given of all items, both in figures and in words. 
The tendered amount for the work shall be entered in the tender and duly signed 
by the Tenderer. 
If some discrepancies are found between the RATES in FIGURES and WORDS or 
the AMOUNT shown in the tender, the following procedure shall be followed: 

 
a) When there is difference between the rates in figures and words, the rate which 
corresponds to the amount worked out by the tenderer shall be taken as correct. 

 
b) When the rate quoted by the tenderer in figures and words tally but the amount 
is incorrect the rate quoted by the tenderer shall be taken as correct. 

 
c) When it is not possible to ascertain the correct rate by either of above methods, 
the rate quoted in words shall be taken as correct. 

 
4.4  Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender 

paper shall be signed in full by the TENDERER with date. No erasure or over 
writing is permissible. 

 
4.5  Signature of Tenderer: 
 
4.5.1  The TENDERER shall contain the name, residence and place of business of person 

or persons making the tender and shall be signed by the TENDERER with his usual 
signature. Partnership firms shall furnish the full names of all partners in the 
tender. It should be signed in the partnership's name by all the partners or by duly 
authorized representatives followed by the name and designation of the person 
signing. Tender by a corporation shall be signed by an authorized representative, 
and a Power of Attorney in that behalf shall accompany the tender. A copy of the 
constitution of the firm with names of all partners shall be furnished. 

 
4.5.2  When a tenderer signs a tender in a language other than English, the total amount 

tendered should, in addition, be written in the same language. The signature 
should be attested by at least one witness. 

 
4.6  Witness: Witness and sureties shall be persons of status and property and their 

names, occupation and address shall be stated below their signature. 
 
4.7  Details of Experience: The tenderer should furnish, along with his tender, details of 

previous experience in having successfully completed in the recent past works of 
this nature, together with the names of Employers, location of sites and value of 
contract, date of commencement and completion of work, delays if any, reasons of 
delay and other details along with documentary evidence(s). 

 
4.8  Liability of Government of India: It is expressly understood and agreed by and 

between Bidder or/Contractor and M/s Maharashtra Natural Gas Limited, and that 
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M/s Maharashtra Natural Gas Limited, is entering into this agreement solely on its 
own behalf and not on behalf of any other person or entity. In particular, it is 
expressly understood and agreed that the Government of India is not a party to 
this agreement and has no liabilities, obligations or rights hereunder. It is expressly 
understood and agreed that M/s Maharashtra Natural Gas Limited is an 
independent legal entity with power and authority to enter into contracts solely on 
its own behalf under the applicable Laws of India and general principles of 
Contract Law. The Bidder/Contractor expressly agrees, acknowledges, and 
understands that M/s Maharashtra Natural Gas Limited is not an agent, 
representative or delegate of the Government of India. It is further understood and 
agreed that the Government of India is not and shall not be liable for any acts, 
omissions, commissions, breaches or other wrongs arising out of the contract. 
Accordingly, Bidder/Contractor hereby expressly waives, releases and foregoes 
any and all actions or claims, including cross claims, impleader claims or counter 
claims against the Government of India arising out of this contract and covenants 
not to sue to Government of India as to any manner, claim, cause of action or 
thing whatsoever arising of or under this agreement. 

 
5.  Transfer of Tender Documents: 
 
5.1  Transfer of Tender Documents purchased by one intending tenderer to another is 

not permissible. 
 
6.  Earnest Money:  
 
6.1  The bidder must pay Earnest Money as given in the letter / notice inviting tenders 

and attach the official receipt with the tender failing which the tender is liable to be 
rejected and representatives of such tenderers will not be allowed to attend the 
tender opening. Earnest Money can be paid in Demand Drafts or Bank Guarantee 
or Banker’s Cheque or Letter of Credit from any Indian scheduled bank or a 
branch of an international bank situated in India and registered with Reserve Bank 
of India as scheduled foreign bank.  

 
The bid guarantee shall be submitted in the prescribed format. 

 
Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma 
prescribed by the EMPLOYER. No interest shall be paid by the EMPLOYER on the 
Earnest Money deposited by the tenderer. The Bank Guarantee furnished in lieu of 
Earnest Money shall be kept valid for a period of "SIX MONTHS" from the date of 
opening of tender. (TWO MONTHS beyond the bid due date). 

 
The Earnest Money deposited by successful tenderer shall be forfeited if the 
Contractor fails to furnish the requisite Contract Performance Security as per 
clause 24 hereof and /or fails to start work within a period of 15 days or fails to 
execute the AGREEMENT within 15 days of the receipt by him of the Notification 
of Acceptance of Tender. 
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Note: The Earnest Money of the unsuccessful bidder will be returned by 
EMPLOYER, directly to the tenderer (s), after award of work or the tender is 
cancelled. 

 
Note: The Indian / Domestic firms registered with NSIC / MSME, under its 
single point registration scheme are exempted from furnishing Tender Fee & 
Bid Security, provided they are registered for the items / work they intend to 
quote and subject to their enclosing with their bid a copy of latest and 
current registration certificate. 

 
7  Validity:  
 
7.1  Tender submitted by tenderers shall remain valid for acceptance for a period of "4 

MONTHS" from the date of opening of the tender. The tenderers shall not be 
entitled during the said period of 4 months, without the consent in writing of the 
EMPLOYER, to revoke or cancel his tender or to vary the tender given or any term 
thereof. In case of tender revoking or canceling his tender or varying any term in 
regard thereof without the consent of EMPLOYER in writing, the EMPLOYER shall 
forfeit Earnest Money paid by him along with tender. 

 
8  Addenda/Corrigenda  
 
8.1  Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to 

the date of opening of the tenders to clarify documents or to reflect modification in 
design or CONTRACT terms. 

 
8.2  Each addenda/ corrigendum issued will be issued in duplicate to each person or 

organization to whom set of Tender Documents has been issued. Recipient will 
retain tenderer's copy of each Addendum/Corrigendum and attach original copy 
duly signed along with his offer. All Addenda/Corrigenda issued shall become part 
of Tender Documents. 

 
9  Right of Employer to Accept or Reject Tender: 
 
9.1  The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, 

however, does not bind himself to accept the lowest tender, and reserves to itself 
the authority to reject any or all the tenders received without assigning any reason 
whatsoever. At the option of the Employer, the work for which the tender had been 
invited, may be awarded to one Contractor or split between more than one bidder, 
in which case the award will be made for only that part of the work, in respect of 
which the bid has been accepted. The quoted rates should hold good for such 
eventualities. 
 
Tenders in which any of the particulars and prescribed information are missing or 
are incomplete in any respect and/or the prescribed conditions are not fulfilled are 
liable to be rejected. The Tender containing uncalled for remarks or any additional 
conditions are liable to be rejected. 
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Canvassing in connection with tenders is strictly prohibited and tenders submitted 
by the Tenderers who resort to canvassing will be liable to rejection. 

 
10  Time Schedule  
 
10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in 

TENDER/CONTRACT Document. The period of construction given in Time 
Schedule includes the time required for mobilization as well as testing, 
rectifications if any, retesting and completion in all respects to the entire 
satisfaction of the ENGINEER-IN-CHARGE. 

 
10.2  A joint programme of execution of the WORK will be prepared by the ENGINEER-

IN-CHARGE and CONTRACTOR based on priority requirement of this project. This 
programme will take into account the time of completion mentioned in 10.1 above 
and the time allowed for the priority works by the ENGINEER-IN-CHARGE. 

 
10.3  Monthly/Weekly construction programme will be drawn up by the ENGINEER-IN-

CHARGE jointly with the CONTRACTOR, based on availability of work fronts and 
the joint construction programme as per 10.2 above. The CONTRACTOR shall 
scrupulously adhere to these targets / programmes by deploying adequate 
personnel, construction tools and tackles and he shall also supply himself all 
materials of his scope of supply in good time to achieve the targets / programmes. 
In all matters concerning the extent of targets set out in the weekly and monthly 
programmes and the degree of achievements the decision of the ENGINEER-IN-
CHARGE will be final and binding on the CONTRACTOR. 

 
11  Tenderer’s Responsibility  
 
11.1  The intending tenderers shall be deemed to have visited the SITE and familiarized 

submitting the tender. Non-familiarity with the site conditions will not be 
considered a reason either for extra claims or for not carrying out the works in 
strict conformity with the DRAWINGS and SPECIFICATIONS or for any delay in 
performance. 

 
12  Retired Government or Company Officers 

 
VOID 

 
13  Signing of the Contract:  
 
13.1  The successful tenderer shall be required to execute an AGREEMENT in the 

proforma attached with TENDER DOCUMENT within 15 days of the receipt by him 
of the Notification of Acceptance of Tender. In the event of failure on the part of 
the successful tenderer to sign the AGREEMENT within the above stipulated 
period, the Earnest Money or his initial deposit will be forfeited, and the 
acceptance of the tender shall be considered as cancelled. 
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14  Field Management & Controlling/Coordinating Authority: 
 
14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, 

who will be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also 
authorize his representatives to assist in performing his duties and functions. 

 
14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies 

engaged at site to ensure minimum disruption of work carried out by different 
agencies. It shall be the responsibility of the CONTRACTOR to plan and execute 
the work strictly in accordance with site instructions to avoid hindrance to the work 
being executed by other agencies. 

 
15  Note to Schedule of Rates:  
 
15.1  The Schedule of Rates should be read in conjunction with all the other sections of 

the tender. 
 
15.2  The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS 

and details of work to be done within TIME SCHEDULE and to have acquainted 
himself of the condition prevailing at site. 

 
15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If 

quoted in separate typed sheets no variation in item description or specification 
shall be accepted. Any exceptions taken by the tenderer to the Schedule of Rates 
shall be brought out in the terms and conditions of the offer. 

 
15.4  The quantities shown against the various items are only approximate. Any increase 

or decrease in the quantities shall not form the basis of alteration of the rates 
quoted and accepted. 

 
15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work 

falling between similar items of lower and higher magnitude.  
 
16  Policy for Tenders under Consideration: 
 
16.1  Only Those Tenders which are complete in all respects and are strictly in 

accordance with the Terms and Conditions and Technical Specifications of Tender 
Document, shall be considered for evaluation. Such Tenders shall be deemed to 
be under consideration immediately after opening of Tender and until such time an 
official intimation of acceptance /rejection of Tender is made by MNGL to the 
Bidder. 

 
16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. MNGL 

will appreciate submission of offer based on the terms and conditions in the 
enclosed General Conditions of Contract (GCC), Special Conditions of Contract 
(SCC), Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to 
avoid wastage of time and money in seeking clarifications on technical/ 
commercial aspects of the offer. Bidder may note that no technical and 
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commercial clarifications will be sought for after the receipt of the bids. In case of 
any deviation/nonconformity observed in the bid, it will be liable for rejection. 

 
17  Award of Contract:  
 
17.1  The Acceptance of Tender will be intimated to the successful Tenderer by MNGL 

either by Telex/ Telegram/ Fax or by Letter or like means defined as LETTER OF 
ACCEPTANCE OF TENDER. 

 
17.2  MNGL will be the sole judge in the matter of award of CONTRACT and the 

decision of MNGL shall be final and binding. 
 
18  Clarification of Tender Document: 
 
18.1  The Tender is required to carefully examine the Technical Specifications, 

Conditions of Contract, Drawings and other details relating to WORK and given in 
Tender Document and fully inform himself as to all conditions and matters which 
may in any way affect the WORK or the cost thereof. In case the Tenderer is in 
doubt about the completeness or correctness of any of the contents of the Tender 
Documents he should request in writing for an interpretation/clarification to MNGL 
in triplicate. MNGL will then issue interpretation/clarification to Tenderer in writing. 
Such clarifications and or interpretations shall form part of the Specifications and 
Documents and shall accompany the tender which shall be submitted by tenderer 
within time and date as specified in invitations to tender. 

 
18.2  Verbal clarification and information given by MNGL or its employee(s) or its 

representatives shall not in any way be binding on MNGL. 
 
19  Local Conditions:  
 
19.1  It will be imperative on each tenderer to inform himself of all local conditions and 

factors which may have any effect on the execution of WORK covered under the 
Tender Document. In their own interest, the tenderer is requested to familiarize 
themselves with the Indian Income Tax Act 1961, Indian Companies Act 1956, 
Indian Customs Act 1962 and other related Acts and Laws and Regulations of 
India with their latest amendments, as applicable. MNGL shall not entertain any 
requests for clarifications from the tenderer regarding such local conditions. 

 
19.2  It must be understood and agreed that such factors have properly been 

investigated and considered while submitting the tender. No claim for financial or 
any other adjustments to VALUE OF CONTRACT, on lack of clarity of such factors 
shall be entertained. 

 
20  Abnormal Rates:  
 
20.1  The tenderer is expected to quote rate for each item after careful analysis of cost 

involved for the performance of the completed item considering all specifications 
and Conditions of Contract. This will avoid loss of profit or gain in case of 
curtailment or change of specification for any item. In case it is noticed that the 
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rates quoted by the tenderer for any item are unusually high or unusually low, it 
will be sufficient cause for the rejection of the tender unless the EMPLOYER is 
convinced about the reasonableness after scrutiny of the analysis for such rate(s) 
to be furnished by the tenderer (on demand). 

 
Section-IV (General Obligations) 

 
21  Priority of Contract Documents 
 
21.1  Except if and the extent otherwise provided by the Contract, the provisions of the 

General Conditions of Contract and Special Conditions shall prevail over those of 
any other documents forming part of the CONTRACT. Several documents forming 
the CONTRACT are to be taken as mutually explanatory of one another, but in 
case of ambiguities or discrepancies the same shall be explained and adjusted by 
the ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor 
instructions thereon and in such event, unless otherwise provided in the Contract, 
the priority of the documents forming the Contract shall be as follows: 
1)  The Contract Agreement. 
2)  The Letter of Acceptance. 
3)  The Instructions to Bidders (ITB). 
4)  Special Conditions of Contract (SCC). 
5)  General Conditions of Contract (GCC). 
6)  Any other document forming part of the Contract. 

 
Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR 
described in the SPECIFICATIONS without being shown in the DRAWINGS shall 
nevertheless be deemed to be included in the same manner as if they had been 
specifically shown upon the DRAWINGS and described in the SPECIFICATIONS. 

 
21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of 

these General Conditions of Contract or to the SPECIFICATIONS or to any other 
Tender Document are solely for the purpose of giving a concise indication and not 
a summary of the contents thereof, and they shall never be deemed to be part 
thereof or be used in the interpretation or construction thereof the CONTRACT. 

 
21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated 

specifically, the singular shall include the plural and vice versa wherever the 
context so requires. 

 
21.4  Interpretation: Words implying `Persons' shall include relevant `Corporate 

Companies / Registered Associations/ Body of Individuals/ Firm of Partnership' as 
the case may be. 

 
22  Special Conditions of Contract: 
 
22.1  Special Conditions of Contract shall be read in conjunction with the General 

Conditions of Contract, specification of Work, Drawings and any other documents 
forming part of this CONTRACT wherever the context so requires. 

 



 
 

MAHARASHTRA NATURAL 
GAS LTD 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR ELECTRICAL AMC WITH SPARES 
FOR MAINTENANCE ACTIVITIES AT DBS, LCNG AND 
MNGL COCO CNG STATIONS AT NASHIK GA OF 
MNGL 
 

BID NO.: MNGL/CP/2024-25/146 

 

Page 67 of 150 

22.2  Notwithstanding the sub-division of the documents into these separate sections 
and volumes every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the CONTRACT 
so far as it may be practicable to do so. 

 
22.3  Where any portion of the General Condition of Contract is repugnant to or at 

variance with any provisions of the Special Conditions of Contract, unless a 
different intention appears the provisions of the Special Conditions of Contract 
shall be deemed to over-ride the provisions of the General Conditions of Contract 
and shall to the extent of such repugnancy, or variations, prevail. 

 
22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall 

perform certain WORK or provide certain facilities, it is understood that the 
CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall be 
deemed to have included cost of such performance and provisions, so mentioned. 

 
22.5  The materials, design and workmanship shall satisfy the relevant INDIAN 

STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred to. 
Where the job specification stipulate requirements in addition to those contained in 
the standard codes and specifications, these additional requirements shall also be 
satisfied. 

 
23  Contractor to obtain his own Information: 
 
23.1  The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may 

be, deemed to have himself independently obtained all necessary information for 
the purpose of preparing his tender and his tender as accepted shall be deemed 
to have taken into account all contingencies as may arise due to such information 
or lack of same. The correctness of the details, given in the Tender Document to 
help the CONTRACTOR to make up the tender is not guaranteed.  

 
The CONTRACTOR shall be deemed to have examined the CONTRACT 
DOCUMENTS, to have generally obtained his own information in all matters 
whatsoever that might affect the carrying out of the works at the schedules rates 
and to have satisfied himself to the sufficiency of his tender. Any error in 
description of quantity or omission there from shall not vitiate the CONTRACT or 
release the CONTRACTOR from executing the work comprised in the CONTRACT 
according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is 
deemed to have known the scope, nature and magnitude of the WORKS and the 
requirements of materials and labour involved etc., and as to what all works, he 
has to complete in accordance with the CONTRACT documents whatever be the 
defects, omissions or errors that may be found in the DOCUMENTS. The 
CONTRACTOR shall be deemed to have visited surroundings, to have satisfied 
himself to the nature of all existing structures, if any, and also as to the nature and 
the conditions of the Railways, Roads, Bridges and Culverts, means of transport 
and communication, whether by land, water or air, and as to possible interruptions 
thereto and the access and egress from the site, to have made enquiries, 
examined and satisfied himself as to the sites for obtaining sand, stones, bricks 
and other materials, the sites for disposal of surplus materials, the available 
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accommodation as to whatever required, depots and such other buildings as may 
be necessary for executing and completing the works, to have made local 
independent enquiries as to the sub-soil, subsoil water and variations thereof, 
storms, prevailing winds, climatic conditions and all other similar matters effecting 
these works. He is deemed to have acquainted himself as to his liability of 
payment of Government Taxes, Customs duty and other charges, levies etc. 

 
Any neglect or omission or failure on the part of the CONTRACTOR in obtaining 
necessary and reliable information upon the foregoing or any other matters 
affecting the CONTRACT shall not relieve him from any risks or liabilities or the 
entire responsibility from completion of the works at the scheduled rates and times 
in strict accordance with the CONTRACT. 

 
It is, therefore, expected that should the CONTRACTOR have any doubt as to the 
meaning of any portion of the CONTRACT DOCUMENT he shall set forth the 
particulars thereof in writing to EMPLOYER in duplicate, before submission of 
tender. The EMPLOYER may provide such clarification as may be necessary in 
writing to CONTRACT, such clarifications as provided by EMPLOYER shall form 
part of CONTRACT DOCUMENTS. 

 
No verbal agreement or inference from conversation with any effect or employee 
of the EMPLOYER either before, during or after the execution of the CONTRACT 
agreement shall in any way affect or modify and of the terms or obligations herein 
contained. 

 
Any change in layout due to site conditions or technological requirement shall be 
binding on the CONTRACTOR and no extra claim on this account shall be 
entertained. 

 
24  Contract Performance Security: 
 
24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date 

of notification of award, a security in the sum of 10% of the annualized contract 
value of the tender or the actual value of work to be done whichever is applicable 
due to any additional work or any other reasons, in the form of a Bank 
draft/Banker’s cheque or Bank Guarantee or irrevocable Letter of credit (as per 
proforma enclosed) as Contract Performance Security with the EMPLOYER which 
will be refunded after the expiry of DEFECTS LIABILITY PERIOD. 

 
24.2  CONTRACTOR can furnish the Contract Performance Security in the form of 

Demand Draft or through a Bank Guarantee or through an irrevocable Letter of 
Credit from any Indian scheduled bank or a branch of an international bank 
situated in India and registered with Reserve Bank of India as scheduled foreign 
bank. The bank guarantee or the Letter of Credit shall be submitted in the 
prescribed format. 

 
24.3  If the CONTRACTOR/SUB-CONTRACTOR or their employees or the 

CONTRACTOR’s agents and representatives shall damage, break, deface or 
destroy any property belonging to the EMPLOYER or others during the execution 
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of the CONTRACT, the same shall be made good by the CONTRACTOR at his own 
expenses and in default thereof, the ENGINEER-IN-CHARGE may cause the same 
to be made good by other agencies and recover expenses from the 
CONTRACTOR (for  which the certificate of the ENGINEER- IN-CHARGE shall be 
final). 

 
24.4  All compensation or other sums of money payable by the CONTRACTOR to the 

EMPLOYER under terms of this CONTRACT may be deducted from or paid by the 
encashment or sale of a sufficient part of his Contract Performance Security or 
from any sums which may be due or may become due to the CONTRACTOR by 
the EMPLOYER of any account whatsoever and in the event of his Contract 
Performance Security being reduced by reasons of any such deductions or sale of 
aforesaid, the CONTRACTOR shall within ten days thereafter make good in cash, 
bank drafts as aforesaid any sum or sums which may have been deducted from or 
realized by sale of his Contract Performance Security, or any part thereof. No 
interest shall be payable by the EMPLOYER for sum deposited as Contract 
Performance Security. 

 
24.5  Failure of the successful bidder to comply with the requirements of this Clause 

shall constitute sufficient grounds for the annulment of the award and the 
forfeiture of bid security. 

 
25  Time of Performance:  
 
25.1  Time for Mobilization 

The work covered by this CONTRACT shall be commenced within seven (7) days, 
the date of letter/Fax of Intent/Service Order or as mentioned in Letter/Fax of 
Intent/Service Order and be completed in stages on or before the dates as 
mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. The 
CONTRACTOR should bear in mind that time is the essence of this agreement. 
Request for revision of construction time after tenders are opened will not receive 
consideration. The above period is included within the overall COMPLETION 
SCHEDULE, not over and above the completion time to any additional work or any 
other reasons. 
 

25.2  Time Schedule of Construction: 
25.2.1  The general Time Schedule of construction is given in the TENDER DOCUMENT. 

CONTRACTOR should prepare a detailed monthly or weekly construction program 
jointly with the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX 
OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be executed strictly as 
per the Time Schedule given in the CONTRACT DOCUMENT. The period of 
construction given includes the time required for mobilization testing, rectifications, 
if any, retesting and completion in all respects in accordance with CONTRACT 
DOCUMENT to the entire satisfaction of the ENGINEER-IN-CHARGE. 

 
25.2.2  The CONTRACTOR shall submit a detailed PERT network within the time frame 

agreed above consisting of adequate number of activities covering various key 
phases of the WORK such as design, procurement, manufacturing, shipment and 
field erection activities within fifteen (15) days from the date of LETTER/FAX OF 
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INTENT. This network shall also indicate the interface facilities to be provided by 
the EMPLOYER and the dates by which such facilities are needed. 

 
25.2.3  CONTRACTOR shall discuss the network so submitted with the EMPLOYER and 

the agreed network which may be in the form as submitted with the EMPLOYER or 
in revised form in line with the outcome of discussions shall form part of the 
CONTRACT, to be signed within fifteen (15) days from the date of LETTER OF 
ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the 
opinion of the EMPLOYER proper progress is not maintained suitable changes 
shall be made in the CONTRACTOR's operation to ensure proper progress. 

 
The above PERT network shall be reviewed periodically, and reports shall be 
submitted by the CONTRACTOR as directed by EMPLOYER. 

 
26  Force Majeure : 
 
26.1  CONDITIONS FOR FORCE MAJEURES 

In the event of either party being rendered unable by Force Majeure to perform 
any obligations required to be performed by them under the CONTRACT the 
relative obligation of the party affected by such Force Majeures shall upon 
notification to the other party be suspended for the period during which Force 
Majeures event lasts. The cost and loss sustained by the either party shall be 
borne by the respective parties. 

 
The term "Force Majeures" as employed herein shall mean acts of God, 
earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions, 
explosions, hurricane, sabotage, civil commotions and acts and regulations of 
respective Government of the two parties, namely the EMPLOYER and the 
CONTRACTOR. 

 
Upon the occurrence of such cause(s) and upon its termination, the party alleging 
that it has been rendered unable as aforesaid thereby, shall notify the other party 
in writing immediately but not later than 72 (Seventy-two) hours of the alleged 
beginning and ending thereof giving full particulars and satisfactory evidence in 
support of its claim. 

 
Time for performance of the relative obligation suspended by the Force Majeures 
shall then stand extended by the period for which such cause lasts. 

 
If deliveries of bought out items and/or works to be executed by the 
CONTRACTOR are suspended by Force Majeure conditions lasting for more than 2 
(Two) months, the EMPLOYER shall have the option to terminate the CONTRACT 
or re-negotiate the contract provisions. 
 

26.2  OUTBREAK OF WAR 
 
26.2.1  If during the currency of the CONTRACT there shall be an out-break of war 

whether declared or not, in that part of the World which whether financially or 
otherwise materially affect the execution of the WORK the CONTRACTOR shall 
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unless and until the CONTRACT is terminated under the provisions in this clause 
continue to use his best endeavor to complete the execution of the WORK, 
provided always that the EMPLOYER shall be entitled, at any time after such out-
break of war to terminate or re-negotiate the CONTRACT by giving notice in writing 
to the CONTRACTOR and upon such notice being given the CONTRACT shall, 
save as to the rights of the parties under this clause and to the operation of the 
clauses entitled settlement of Disputes and Arbitration hereof, be terminated but 
without prejudice to the right of either party in respect of any antecedent breach 
thereof. 

 
26.2.2  If the CONTRACT shall be terminated under the provisions of the above clause, 

the CONTRACTOR shall with all reasonable diligence remove from the SITE all the 
CONTRACTOR's equipment and shall give similar facilities to his SUB-
CONTRACTORS to do so. 

 
27  Price Reduction Schedules: 
 
27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to 

complete the WORK within the stipulated period, then, unless such failure is due 
to Force Majeure as defined in Clause 26 here above or due to EMPLOYER's 
defaults, the Total Contract price shall be reduced by ½% of the total Contract 
Price per complete week of delay or part thereof subject to a maximum of 5% of 
the Total Contract Price, by way of reduction in price for delay and not as penalty. 
The said amount will be recovered from amount due to the Contractor/ 
Contractor’s Contract Performance Security payable on demand. 

 
The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price 
Reduction Schedule shall be final and binding on the CONTRACTOR. 

 
27.2  All sums payable under this clause is the reduction in price due to delay in 

completion period at the above agreed rate. 
 
28  Rights of the employer to forfeit contract performance security: 
 
28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of 

money arises out or under the CONTRACT, the EMPLOYER shall be entitled to 
recover such sum by appropriating in part or whole the Contract Performance 
Security of the CONTRACTOR. In the event of the security being insufficient or if 
no security has been taken from the CONTRACTOR, then the balance or the total 
sum recoverable, as the case may be deducted from any sum then due or which at 
any time thereafter may become due to the CONTRACTOR. The CONTRACTOR 
shall pay to the EMPLOYER on demand any balance remaining due. 

 
29  Failure by the contractor to comply with the provisions of the contract: 
 
29.1  If the CONTRACTOR refuses or fails to execute the WORK or any separate part 

thereof with such diligence as will ensure its completion within the time specified 
in the CONTRACT or extension thereof or fails to perform any of his obligation 
under the CONTRACT or in any manner commits a breach of any of the provisions 
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of the CONTRACT it shall be open to the EMPLOYER at its option by written notice 
to the CONTRACTOR: 

 
a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand 
terminated and shall cease to be in force and effect on and from the date 
appointed by the EMPLOYER on that behalf, whereupon the CONTRACTOR shall 
stop forthwith any of the CONTRACTOR's work then in progress, except such 
WORK as the EMPLOYER may, in writing, require to be done to safeguard any 
property or WORK, or installations from damage, and the EMPLOYER, for its part, 
may take over the work remaining unfinished by the CONTRACTOR and complete 
the same through a fresh contractor or by other means, at the risk and cost of the 
CONTRACTOR, and any of his sureties if any, shall be liable to the EMPLOYER for 
any excess cost occasioned by such work having to be so taken over and 
completed by the EMPLOYER over and above the cost at the rates specified in the 
schedule of quantities and rate/prices. 

 
b) WITHOUT DETERMINING THE CONTRACT to take over the work of the 
CONTRACTOR or any part thereof and complete the same through a fresh 
contractor or by other means at the risk and cost of the CONTRACTOR. The 
CONTRACTOR and any of his sureties are liable to the EMPLOYER for any excess 
cost over and above the cost at the rates specified in the Schedule of Quantities/ 
rates, occasioned by such works having been taken over and completed by the 
EMPLOYER. 

 
29.2  In such events of Clause 29.1(a) or (b) above. 

 
a) The whole or part of the Contract Performance Security furnished by the 
CONTRACTOR is liable to be forfeited without prejudice to the right of the 
EMPLOYER to recover from the CONTRACTOR the excess cost referred to in the 
sub-clause aforesaid, the EMPLOYER shall also have the right of taking 
possession and utilizing in completing the works or any part thereof, such as 
materials equipment and plants available at work site belonging to the 
CONTRACTOR as may be necessary and the CONTRACTOR shall not be entitled 
for any compensation for use or damage to such materials, equipment and plant. 

 
b) The amount that may have become due to the CONTRACTOR on account of 
work already executed by him shall not be payable to him until after the expiry of 
Six (6) calendar months reckoned from the date of termination of CONTRACT or 
from the taking over of the WORK or part thereof by the EMPLOYER as the case 
may be, during which period the responsibility for faulty materials or workmanship 
in respect of such work shall, under the CONTRACT, rest exclusively with the 
CONTRACTOR. This amount shall be subject to deduction of any amounts due 
from the CONTRACT to the EMPLOYER under the terms of the CONTRACT 
authorized or required to be reserved or retained by the EMPLOYER. 

 
29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the 

judgement of the EMPLOYER, the default or defaults committed by the 
CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an 
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opportunity given to him, then the EMPLOYER may issue Notice in writing calling 
the CONTRACTOR to cure the default within such time specified in the Notice. 

 
29.4  The EMPLOYER shall also have the right to proceed or act as per 29.1(a) or (b) 

above, in the event that the CONTRACTOR becomes bankrupt, insolvent, 
compounds with his creditors, assigns the CONTRACT in favour of his creditors or 
any other person or persons, or being a company or a corporation goes into 
voluntary liquidation, provided that in the said events it shall not be necessary for 
the EMPLOYER to give any prior notice to the CONTRACTOR.  

 
29.5  Termination of the CONTRACT as provided for in sub-clause 29.1(a) above shall 

not prejudice or affect their rights of the EMPLOYER which may have accrued up 
to the date of such termination. 

 
30  Contractor remains liable to pay compensation if action not taken under 

clause 29: 
 
30.1  In any case in which any of the powers conferred upon the EMPLOYER BY 

CLAUSE 29.0 thereof shall have become exercisable and the same had not been 
exercised, the non-exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall notwithstanding be exercisable in the 
event of any further case of default by the CONTRACTOR for which by any clause 
or clauses hereof he is declared liable to pay compensation amounting to the 
whole of his Contract Performance Security, and the liability of the CONTRACTOR 
for past and future compensation shall remain unaffected. In the event of the 
EMPLOYER putting in force the power under above sub-clause (a), (b) or (c) 
vested in him under the preceding clause he may, if he so desired, take 
possession of all or any tools, and plants, materials and stores in or upon the 
works or the site thereof belonging to the CONTRACTOR or procured by him and 
intended to be used for the execution of the WORK or any part thereof paying or 
allowing for the same in account at the CONTRACT rates or in case of these not 
being applicable at current market rates to be certified by the ENGINEER-IN-
CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN-
CHARGE may give notice in writing to the CONTRACTOR or his clerk of the works, 
foreman or other authorized agent, requiring him to remove such tools, plant, 
materials or stores from the premises (within a time to be specified in such notice), 
and in the event of the CONTRACTOR failing to comply with any such requisition, 
the ENGINEER-IN-CHARGE may remove them at the CONTRACTOR's expense or 
sell them by auction or private sale on account of the CONTRACTOR and at his 
risk in all respects without any further notice as to the date, time or place of sale 
and the certificate of the ENGINEER-IN-CHARGE as to the expenses of any such 
removal and the amount of the proceeds and expenses of any such sale shall be 
final and conclusive against the CONTRACTOR. 

 
31  Change in constitution:  
 
31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the 

EMPLOYER shall be obtained in writing, before any change is made in the 
constitution of the firm. Where the CONTRACTOR is an individual or a Hindu 



 
 

MAHARASHTRA NATURAL 
GAS LTD 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR ELECTRICAL AMC WITH SPARES 
FOR MAINTENANCE ACTIVITIES AT DBS, LCNG AND 
MNGL COCO CNG STATIONS AT NASHIK GA OF 
MNGL 
 

BID NO.: MNGL/CP/2024-25/146 

 

Page 74 of 150 

undivided family business concern, such approval as aforesaid shall, likewise be 
obtained before such CONTRACTOR enters into any agreement with other parties, 
where under, the reconstituted firm would have the right to carry out the work 
hereby undertaken by the CONTRACTOR. In either case if prior approval as 
aforesaid is not obtained, the CONTRACT shall be deemed to have been allotted 
in contravention of clause 37 hereof and the same action may be taken, and the 
same consequence shall ensure as provided in the said clause. 

 
32  Termination of contract 
 
32(A)  TERMINATION OF CONTRACT FOR DEATH:  

If the CONTRACTOR is an individual or a proprietary concern and the individual or 
the proprietor dies or if the CONTRACTOR is a partnership concern and one of the 
partner dies then unless, the EMPLOYER is satisfied that the legal representative 
of the individual or the proprietary concern or the surviving partners are capable of 
carrying out and completing CONTRACT, he (the EMPLOYER) is entitled to cancel 
the CONTRACT for the uncompleted part without being in any way liable for any 
compensation payment to the estate of the diseased CONTRACTOR and/or to the 
surviving partners of the CONTRACTOR'S firm on account of the cancellation of 
CONTRACT. The decision of the EMPLOYER in such assessment shall be final and 
binding on the parties. In the event of such cancellation, the EMPLOYER shall not 
hold the estate of the diseased CONTRACTOR and/or the surviving partners of the 
CONTRACTOR'S firm liable for any damages for non-completion of CONTRACT. 

 
32(B)  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. 

 
If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer 
any receiver to be appointed of his business of any assets thereof compound with 
his Creditors, or being a corporation commence to be wound up, not being a 
member’s voluntary winding up for the purpose of amalgamation or reconstruction, 
or carry on its business under a Receiver for the benefits of its Creditors any of 
them, EMPLOYER shall be at liberty:  

 
To terminate the contract forthwith upon coming to know of the happening of any 
such event as aforesaid by notice in writing to the Contractor or to give the 
Receiver or liquidator or other person, the option of carrying out the contract 
subject to his providing a guarantee up to an amount to be agreed upon by 
EMPLOYER for due and faithful performance of the contract. 

 
32 (C)  In case of termination of CONTRACT herein set forth (under clause 29.0) except 

under conditions of Force Majeure and termination after expiry of contract, the 
CONTRACTOR shall be put under holiday [i.e. neither any enquiry will be issued to 
the party by Maharashtra Natural Gas Limited against any type of tender nor their 
offer will be considered by MNGL against any ongoing tender (s) where contract 
between MNGL and that particular CONTRACTOR (as a bidder) has not been 
finalized] for three years from the date of termination by Maharashtra Natural Gas 
Limited to such CONTRACTOR. 
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33  Members of the employer not individually liable: 
 
33.1  No Director, or official or employee of the EMPLOYER shall in any way be 

personally bound or liable for the acts or obligations of the EMPLOYER under the 
CONTRACT or answerable for any default or omission in the observance or 
performance of any of the acts, matters or things which are herein contained. 

 
34  Employer not bound by personal representations: 
 
34.1  The CONTRACTOR shall not be entitled to any increase on the scheduled rates or 

any other right or claim whatsoever by reason of any representation, explanation 
statement or alleged representation, promise or guarantees given or alleged to 
have been given to him by any person. 

 
35  Contractor's office at site:  
 
35.1  The CONTRACTOR shall provide and maintain an office at the site for the 

accommodation of his agent and staff and such office shall be open at all 
reasonable hours to receive instructions, notice or other communications. The 
CONTRACTOR at all time shall maintain a site instruction book and compliance of 
these shall be communicated to the ENGINEER-IN CHARGE from time to time and 
the whole document to be preserved and handed over after completion of works. 
 

36  Contractor's subordinate staff and their conduct 
 
36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a 

qualified engineer having sufficient experience in carrying out work of similar 
nature, to whom the equipments, materials, if any, shall be issued and instructions 
for works given. The CONTRACTOR shall also provide to the satisfaction of the 
ENGINEER-IN- CHARGE sufficient and qualified staff to superintend the execution 
of the WORK, competent sub-agents, foremen and leading hands including those 
specially qualified by previous experience to supervise the types of works 
comprised in the CONTRACT in such manner as will ensure work of the best 
quality, expeditious working. Whenever in the opinion of the ENGINEER-IN- 
CHARGE additional properly qualified supervisory staff is considered necessary, 
they shall be employed by the CONTRACTOR without additional charge on 
accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the 
ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall provide 
competent and efficient supervision, over the work entrusted to them. 

 
36.2  If and whenever any of the CONTRACTOR's or SUBCONTRACTOR'S agents, sub-

agents, assistants, foremen, or other employees shall in the opinion of ENGINEER-
IN- CHARGE be guilty of any misconduct or be incompetent or insufficiently 
qualified or negligent in the performance of their duties of that in the opinion of the 
EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for administrative or 
any other reason for such person or persons to be employed in the works, the 
CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, shall at once 
remove such person or persons from employment thereon. Any person or persons 
so removed from the works shall not again be employed in connection with the 
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WORKS without the written permission of the ENGINEER-IN- CHARGE. Any person 
so removed from the WORK shall be immediately re-placed at the expense of the 
CONTRACTOR by a qualified and competent substitute. Should the 
CONTRACTOR be requested to repatriate any person removed from the works he 
shall do so and shall bear all costs in connection herewith. 

 
36.3  The CONTRACTOR shall be responsible for the proper behavior of all the staff, 

foremen, workmen, and others, and shall exercise a proper degree of control over 
them and in particular and without prejudice to the said generality, the 
CONTRACTOR shall be bound to prohibit and prevent any employees from 
trespassing or acting in any way detrimental or prejudicial to the interest of the 
community or of the properties or occupiers of land and properties in the 
neighborhood and in the event of such employee so trespassing, the 
CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all 
consequent claims or actions for damages or injury or any other grounds 
whatsoever. The decision of the ENGINEER-IN-CHARGE upon any matter arising 
under this clause shall be final. The CONTRACTOR shall be liable for any liability 
to EMPLOYER on account of deployment of CONTRACTOR's staff etc. or 
incidental or arising out of the execution of CONTRACT. 

 
The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, 
Foremen and Workmen and others in his employment, including misfeasance or 
negligence of whatever kind in the course of their work or during their 
employment, which are connected directly or indirectly with the CONTRACT. 
 

36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering 
upon the EMPLOYER's premises shall be properly identified by badges of a type 
acceptable to the EMPLOYER which must be worn at all times on EMPLOYER's 
premises. CONTRACTOR may be required to obtain daily entry passes for his 
staff/employees from EMPLOYER to work within operating areas. These being 
safety requirements, no relaxations on this account shall be given to 
CONTRACTOR. 

 
37  Sub-letting of works:  
 
37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or 

degree be transferred, assigned or sublet by the CONTRACTOR directly or 
indirectly to any person, firm or corporation whatsoever without the consent in 
writing, of the ENGINEER/EMPLOYER except as provided for in the succeeding 
sub-clause. 

 
i)  SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: 

The EMPLOYER may give written consent to Sub- contract for the 
execution of any part of the WORK at the site, being entered in to by 
CONTRACTOR provided each individual Sub- contract is submitted to the 
ENGINEER-IN-CHARGE before being entered into and is approved by him. 

 
ii)  LIST OF SUB-CONTRACTORS TO BE SUPPLIED: 
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At the commencement of every month the CONTRACTOR shall furnish to 
the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other 
persons or firms engaged by the CONTRACTOR and working at the SITE 
during the previous month with particulars of the general nature of the 
Subcontract or works done by them. 

 
 

iii)  CONTRACTOR'S LIABILITY NOT LIMITED BY SUBCONTRACTORS: 
Notwithstanding any sub-letting with such approval as aforesaid and 
notwithstanding that the ENGINEER-IN-CHARGE shall have received 
copies of any Subcontracts, the contractor shall be and shall remain solely 
responsible for the quality, proper and expeditious execution of the 
Contract in all respects as if such sub-letting or Subcontracting had not 
taken place, and as if such work had been done directly by the 
CONTRACTOR. The CONTRACTOR shall bear all responsibility for any act 
or omission on the part of sub- contractors in regard to work to be 
performed under the CONTRACT. 

 
iv)  EMPLOYER MAY TERMINATE SUB-CONTRACTS: 

If any SUB-CONTRACTOR engaged upon the works at the site executes 
any works which in the opinion of the ENGINEER-IN-CHARGE is not in 
accordance with the CONTRACT documents, the EMPLOYER may by 
written notice to the CONTRACTOR request him to terminate such 
subcontract and the CONTRACTOR upon the receipt of such notice shall 
terminate such Subcontract and dismiss the SUB-CONTRACTOR(S) and 
the later shall forthwith leave the works, failing which the EMPLOYER shall 
have the right to remove such SUB- CONTRACTOR(S) from the site.  

 
v)  NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 

No action taken by the EMPLOYER under the clause shall relieve the 
CONTRACTOR of any of his liabilities under the CONTRACT or give rise to 
any right or compensation, extension of time or otherwise failing which the 
EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) 
from the site. 
 

38  Power of entry:  
 
38.1  If the CONTRACTOR shall not commence the WORK in the manner previously 

described in the CONTRACT documents or if he shall at any time in the opinion of 
the ENGINEER-IN-CHARGE. 
i)  fail to carry out the WORK in conformity with the CONTRACT   

 documents, or 
ii)  fail to carry out the WORK in accordance with the Time Schedule, or 
iii)  substantially suspend work or the WORK for a period of fourteen days 

without authority from the ENGINEER-IN-CHARGE, or 
iv)  fail to carry out and execute the WORK to the satisfaction of the 

ENGINEER-IN-CHARGE, or 
v)  fail to supply sufficient or suitable construction plant, temporary works, 

labor, materials or things, or 
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vi)  Commit, suffer, or permit any other breach of any of the provisions of the 
CONTRACT on his part to be performed or observed or persist in any of 
the above-mentioned breaches of the CONTRACT for fourteen days, after 
notice in writing shall have been given to the CONTRACTOR by the 
ENGINEER-IN-CHARGE requiring such breach to be remedied, or 

vii)  if the CONTRACTOR shall abandon the WORK or 
viii) If the CONTRACTOR during the continuance of the CONTRACT shall 

become bankrupt, make any arrangement or composition with his 
creditors, or permit any execution to be levied or go into liquidation 
whether compulsory or voluntary not being merely a voluntary liquidation 
for the purpose of amalgamation or reconstruction  

 
then in any such case, the EMPLOYER shall have the power to enter upon the 
WORK and take possession thereof and of the materials, temporary WORK, 
construction plant, and stock thereon, and to revoke the CONTRACTOR's license 
to use the same, and to complete the WORK by his agents, other CONTRACTORS 
or workmen or to relate the same upon any terms and to such other person, firm 
or corporation as the EMPLOYER in his absolute discretion may think proper to 
employ and for the purpose aforesaid to use or authorize the use of any materials, 
temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without making 
payment or allowance to the CONTRACTOR for the said materials other than such 
as may be certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and 
without making any payment or allowance to the CONTRACTOR for the use of the 
temporary said works, construction plant and stock or being liable for any loss or 
damage thereto, and if the EMPLOYER shall by reason of his taking possession of 
the WORK or of the WORK being completed by other CONTRACTOR (due account 
being taken of any such extra work or works which may or be omitted) then the 
amount of such excess as certified by the ENGINEER-IN- CHARGE shall be 
deducted from any money which may be due for work done by the CONTRACTOR 
under the CONTRACT and not paid for. Any deficiency shall forthwith be made 
good and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall 
have power to sell in such manner and for such price as he may think fit all or any 
of the construction plant, materials etc. constructed by or belonging to and to 
recoup and retain the said deficiency or any part thereof out of proceeds of the 
sale. 
 

39  Contractor's responsibility with the mechanical, electrical, 
intercommunication system, air conditioning contractors and other agencies: 

 
39.1  Without repugnance of any other condition, it shall be the responsibility of the 

CONTRACTOR executing the work of civil construction, to work in close 
cooperation and coordinate the WORK with the Mechanical, Electrical, Air-
conditioning and Intercommunication Contractor's and other agencies or their 
authorized representatives, in providing the necessary grooves, recesses, cuts and 
opening etc., in wall, slabs beams and columns etc. and making good the same to 
the desired finish as per specification, for the placement of electrical, 
intercommunication cables, conduits, air-conditioning inlets and outlets grills and 
other equipments etc. where required. For the above said requirements in the false 
ceiling and other partitions, the CONTRACTOR before starting-up the work shall in 
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consultation with the Electrical, Mechanical, Intercommunication, Air-conditioning 
contractor and other agencies prepare and put-up a joint scheme, showing the 
necessary openings, grooves, recesses, cuts, the methods of fixing required for the 
WORK of the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE 
and get the approval. The CONTRACTOR before finally submitting the scheme to 
the ENGINEER-IN-CHARGE, shall have the written agreement of the other 
agencies. The ENGINEER- IN-CHARGE, before communicating his approval to the 
scheme, with any required modification, shall get the final agreement of all the 
agencies, which shall be binding. No claim shall be entertained on account of the 
above. 

 
The CONTRACTOR shall confirm in all respects with provision of any statutory 
regulations, ordinances or byelaws of any local or duly constituted authorities or 
public bodies which may be applicable from time to time to the WORK or any 
temporary works. The CONTRACTOR shall keep the EMPLOYER indemnified 
against all penalties and liabilities of every kind, arising out of non-adherence to 
such stains, ordinances, laws, rules, regulations, etc. 
 

40  Other agencies at site:  
 
40.1  The CONTRACTOR shall have to execute the WORK in such place and conditions 

where other agencies will also be engaged for other works such as site grading, 
filling, and leveling, electrical and mechanical engineering works, etc. No claim 
shall be entertained due to WORK being executed in the above circumstances. 

 
41  Notice: 
 
41.1  TO THE CONTRACTOR: 

Any notice hereunder may be served on the CONTRACTOR or his duly authorized 
representative at the job site or may be served by registered mail direct to the 
address furnished by the CONTRACTOR. Proof of issue of any such notice could 
be conclusive of the CONTRACTOR having been duly informed of all contents 
therein. 

 
41.2  TO THE EMPLOYER: 

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR 
shall be served by sending the same by Registered mail to or delivering the same 
at the respective site offices of M/S. MAHARASHTRA NATURAL GAS LIMITED 
addressed to the HEAD/SITE-IN-CHARGE. 

 
42  Right of various interests: 
 
42.1  i) The EMPLOYER reserves the right to distribute the work between more than one 

agency (ies). The CONTRACTOR shall cooperate and afford other agency (ies) 
reasonable opportunity for access to the WORK for the carriage and storage of 
materials and execution of their works. 

 
ii) Wherever the work being done by any department of the EMPLOYER or by 
other agency(ies) employed by the EMPLOYER is contingent upon WORK covered 
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by this CONTRACT, the respective rights of the various interests involved shall be 
determined by the ENGINEER-IN-CHARGE to secure the completion of the various 
portions of the work in general harmony. 

 
43  Patents and royalties:  
 
43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, 

materials or compositions of matter to be used or supplied or methods and 
process to be practiced or employed in the performance of this CONTRACT, 
agrees to pay all royalties and license fees which may be due with respect thereto. 
If any equipment, machinery, materials, composition of matters, be used or 
supplied or methods and processes to be practiced or employed in the 
performance of this CONTRACT, is covered by a patent under which the 
CONTRACTOR is not licensed then the CONTRACTOR before supplying or using 
the equipment, machinery materials, composition method or processes shall 
obtain such licenses and pay such royalties and license fees as may be necessary 
for performance of this CONTRACT. In the event the CONTRACTOR fails to pay 
any such royalty or obtain any such license, any suit for infringement of such 
patents which is brought against the CONTRACTOR or the EMPLOYER as a result 
such failure will be defended by the CONTRACTOR at his own expense and the 
CONTRACTOR will pay any damages and costs awarded in such suit. The 
CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR has 
acquired the knowledge of any plant under which a suit for infringement could be 
reasonably brought because of the use by the EMPLOYER of any equipment, 
machinery, materials, process and methods to be supplied hereunder. The 
CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the 
right to extend the same to any of the subsidiaries of the EMPLOYER as 
irrevocable, royalty free license to use in any country, any invention made by the 
CONTRACTOR or his employee in or as result of the performance of the WORK 
under the CONTRACT. 

 
43.2  All charges on account of royalty, toilage, rent, octroi terminal or sales tax and/or 

other duties or any other levy on materials obtained for the work or temporary 
work or part thereof (excluding materials provided by the EMPLOYER) shall be 
borne by the CONTRACTOR. 

 
43.3  The CONTRACTOR shall not sell or otherwise dispose of or remove except for the 

purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other 
substances, or materials obtained from any excavation made for the purpose of 
the WORK or any building or produce upon the site at the time of delivery of the 
possession thereof, but all such substances, materials, buildings and produce shall 
be the property of the EMPLOYER provided that the CONTRACTOR may with the 
permission of the ENGINEER-IN-CHARGE, use the same for the purpose of the 
work by payment of cost of the same at such a rate as may be determined by the 
ENGINEER-IN- CHARGE. 

 
43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any 

loss on account of claims against CONTRACTOR for the contributory infringement 
of patent rights arising out and based upon the claim that the use of the 
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EMPLOYER of the process included in the design prepared by the EMPLOYER and 
used in the operation of the plant infringes on any patent right. With respect to any 
subcontract entered into by CONTRACTOR pursuant to the provisions of the 
relevant clause hereof, the CONTRACTOR shall obtain from the SUB-
CONTRACTOR an undertaking to provide the EMPLOYER with the same patent 
protection that CONTRACTOR is required to provide under the provisions of this 
clause. 

 
44  Liens:  
 
44.1  If, at any time there should be evidence or any lien or claim for which the 

EMPLOYER might have become liable and which is chargeable to the 
CONTRACTOR, the EMPLOYER shall have the right to retain out of any payment 
then due or thereafter to become due an amount sufficient to completely 
indemnify the EMPLOYER against such lien or claim and if such lien or claim be 
valid, the EMPLOYER may pay and discharge the same and deduct the amount so 
paid from any money which may be or may become due and payable to the 
CONTRACTOR. If any lien or claim remain unsettled after all payments are made, 
the CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter 
may be compelled to pay in discharging such lien or claim including all costs and 
reasonable expenses. EMPLOYER reserves the right to do the same. 

 
44.2  The EMPLOYER shall have lien on all materials, equipments including those 

brought by the CONTRACTOR for the purpose of erection, testing and 
commissioning of the WORK. 

 
44.3  The final payment shall not become due until the CONTRACTOR delivers to the 

ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which 
may arise out of his agreement or receipt in full or certification by the 
CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices for 
labour, materials, services have been paid in lien thereof and if required by the 
ENGINEER-IN-CHARGE in any case an affidavit that so far as the CONTRACTOR 
has knowledge or information the releases and receipts include all the labour and 
material for which a lien could be filled. 

 
44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of 

two years after the issue of FINAL CERTIFICATE, from all liens and other 
encumbrances against the EMPLOYER on account of debts or claims alleged to be 
due from the CONTRACTOR or his SUB-CONTRACTOR to any person including 
SUB- CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, 
any claim or litigation brought against the EMPLOYER or the CONTRACTOR in 
connection therewith. CONTRACTOR shall defend or contest at his own expense 
any fresh claim or litigation by any person including his SUB-CONTRACTOR, till its 
satisfactory settlement even after the expiry of two years from the date of issue of 
FINAL CERTIFICATE. 
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45  Delays by employer or his authorized agents: 
 
45.1  In case the CONTRACTOR's performance is delayed due to any act or omission on 

the part of the EMPLOYER or his authorized agents, then the CONTRACTOR shall 
be given due extension of time for the completion of the WORK, to the extent such 
omission on the part of the EMPLOYER has caused delay in the CONTRACTOR's 
performance of his WORK. 

 
45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays 

and extensions granted except as provided in TENDER DOCUMENT, where the 
EMPLOYER reserves the right to seek indulgence of CONTRACTOR to maintain 
the agreed Time Schedule of Completion. 

 
In such an event the CONTRACTOR shall be obliged for working by 
CONTRACTOR's personnel for additional time beyond stipulated working hours as 
also Sundays and Holidays and achieve the completion date/interim targets. 

 
46  Payment if the contract is terminated: 
 
46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of 

GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such 
amounts or items shall not have already been covered by payments of amounts 
made to the CONTRACTOR for the WORK executed and accepted by ENGINEER-
IN-CHARGE prior to the date of termination at the rates and prices provided for in 
the CONTRACT and in addition to the following: 
 
a)  The amount payable in respect of any preliminary items, so far as the Work 

or service comprised therein has been carried out or performed and an 
appropriate portion as certified by ENGINEER-IN- CHARGE of any such 
items or service comprised in which has been partially carried out or 
performed. 

 
b)  Any other expenses which the CONTRACTOR has expended for 

performing the WORK under the CONTRACT subject to being duly 
recommended by ENGINEER-IN-CHARGE and approved by EMPLOYER 
for payment, based on documentary evidence of his having incurred such 
expenses. 

 
46.2  The CONTRACTOR will be further required to transfer the title and provide the 

following in the manner and as directed by the EMPLOYER. 
 

a)  Any and all completed works. 
b)  Such partially completed WORK including drawings, information and 

CONTRACT rights as the CONTRACTOR has specially performed, 
produced or acquired for the performance of the CONTRACTOR. 
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47  No waiver of rights:  
 
47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or 

agents nor any order by the EMPLOYER for payment of money or any payment for 
or acceptance of the whole or any part of the Work by the EMPLOYER nor any 
extension of time, nor any possession taken by EMPLOYER shall operate as a 
waiver of any provision of the CONTRACT, or of any power herein reserved to the 
EMPLOYER, or any right to damages herein provided, nor shall any waiver of any 
breach in the CONTRACT be held to be a waiver of any other subsequent breach. 

 
48  Certificate not to affect right of employer and liability of contractor: 
 
48.1  No interim payment certificate(s) issued by the Engineer-in-Charge of the 

EMPLOYER, nor any sum paid on account by the EMPLOYER, nor any extension 
of time for execution of the work granted by EMPLOYER shall affect or prejudice 
the rights of the Employer against the CONTRACTOR or relieve the CONTRACTOR 
of his obligations for the due performance of the CONTRACT, or be interpreted as 
approval of the WORK done or of the equipment supplied and no certificate shall 
create liability for the EMPLOYER to pay for alterations, amendments, variations or 
additional works not ordered, in writing, by EMPLOYER or discharge the liability of 
the CONTRACTOR for the payment of damages whether due, ascertained, or 
certified or not or any sum against the payment of which he is bound to indemnify 
the EMPLOYER. 

 
49  Language and measures:  
 
49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, 

Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or 
any other writing shall be written in English language. The Metric System of 
measurement shall be used in the CONTRACT unless otherwise specified. 

 
50  Transfer of title:  
 
50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass 

on to the EMPLOYER for all Supplies till the same are finally accepted by the 
EMPLOYER after the successful completion of PERFORMANCE TEST and 
GUARANTEE TEST and issue of FINAL CERTIFICATE. 

 
50.2  However, the EMPLOYER shall have the lien on all such works performed as soon 

as any advance or progressive payment is made by the EMPLOYER to the 
CONTRACTOR and the CONTRACTOR shall not subject these works for use other 
than those intended under this CONTRACT. 

 
51  Release of information:  
 
51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales 

releases or in any other medium, photographs, or other reproduction of the Work 
under this CONTRACT or description of the site dimensions, quantity, quality or 
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other information, concerning the Work unless prior written permission has been 
obtained from the EMPLOYER. 

 
52  Brand names: 
 
52.1  The specific reference in the SPECIFICATIONS and documents to any material by 

trade name, make or catalogue number shall be construed as establishing 
standard or quality and performance and not as limited competition. However, 
TENDERER may offer other similar equipments provided it meets the specified 
standard design and performance requirements. 

 
53  Completion of contract: 
 
53.1  Unless otherwise terminated under the provisions of any other relevant clause, this 

CONTRACT shall be deemed to have been completed at the expiration of the 
PERIOD OF LIABILITY as provided for under the CONTRACT. 

 
54  Spares:  
 
54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for 

COMMISSIONING of the plants, recommendatory and/or mandatory spares, which 
are required essential by the manufacturer/supplier. The same shall be delivered 
at SITE, 3(Three) months before COMMISSIONING. 

 
Also, the CONTRACTOR should furnish the manufacturing drawings for fast 
wearing spares. 

 
54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of 

the equipments, plants and machineries go out of production of spare parts for the 
equipment furnished and erected by him, he shall give at least twelve (12) months' 
advance notice to the EMPLOYER, so that the latter may order his requirement of 
spares in one lot, if he so desires. 

 
Section-V (Performance of Work) 

 
55  Execution of work:  
 
55.1  All the Works shall be executed in strict conformity with the provisions of the 

CONTRACT Documents and with such explanatory detailed drawings, specification 
and instructions as may be furnished from time to time to the CONTRACTOR by 
the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The 
CONTRACTOR shall be responsible for ensuring that works throughout are 
executed in the most substantial, proper and workmanlike manner with the quality 
of material and workmanship in strict accordance with the SPECIFICATIONS and 
to the entire satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR shall 
provide all necessary materials equipment labour etc. for execution and 
maintenance of WORK till completion unless otherwise mentioned in the 
CONTRACT. 
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56  Co-ordination and inspection of work: 
 
56.1  The coordination and inspection of the day-to-day work under the CONTRACT 

shall be the responsibility of the ENGINEER-IN-CHARGE. The written instruction 
regarding any particular job will normally be passed by the ENGINEER-IN-
CHARGE or his authorized representative. A work order book will be maintained 
by the CONTRACTOR for each sector in which the aforesaid written instructions 
will be entered. These will be signed by the CONTRACTOR or his authorized 
representative by way of acknowledgement within 12 hours. 

 
57  Work in monsoon and dewatering:  
 
57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK 

may entail working in the monsoon also. The CONTRACTOR must maintain a 
minimum labour force as may be required for the job and plan and execute the 
construction and erection according to the prescribed schedule. No extra rate will 
be considered for such work in monsoon. 

 
57.2  During monsoon and other period, it shall be the responsibility of the 

CONTRACTOR to keep the construction work site free from water at his own cost. 
 
58  Work on Sundays and holidays:  
 
58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach 

the ENGINEER-IN-CHARGE or his representative at least two days in advance and 
obtain permission in writing. The CONTRACTOR shall observe all labour laws and 
other statutory rules and regulations in force. In case of any violations of such 
laws, rules and regulations, consequence if any, including the cost thereto shall be 
exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability 
whatsoever on this account. 

 
59  General conditions for construction and erection work: 
 
59.1  The working time at the site of work is 48 hours per week. Overtime work is 

permitted in cases of need and the EMPLOYER will not compensate the same. 
Shift working at 2 or 3 shifts per day will become necessary and the 
CONTRACTOR should take this aspect into consideration for formulating his rates 
for quotation. No extra claims will be entertained by the EMPLOYER not this 
account. For carrying out work beyond working hours the CONTRACTOR will 
approach the ENGINEER-IN-CHARGE or his authorized representative and obtain 
his prior written permission. 

 
59.2  The CONTRACTOR must arrange for the placement of workers in such a way that 

the delayed completion of the WORK or any part thereof for any reason 
whatsoever will not affect their proper employment. The EMPLOYER will not 
entertain any claim for idle time payment whatsoever. 

 
59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-INCHARGE reports 

at regular intervals regarding the state and progress of WORK. The details and 
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proforma of the report will mutually be agreed after the award of CONTRACT. The 
CONTRACTOR shall provide display boards showing progress and labour 
strengths at worksite, as directed by the ENGINEER-IN-CHARGE. 

 
60  Alterations in specifications, design and extra works: 
 
60.1  The WORK covered under this CONTRACT having to be executed by the 

CONTRACTOR on a lump sum firm price/item rate quoted by him, the EMPLOYER 
will not accept any proposals for changes in VALUE OF CONTRACT or extension 
in time on account of any such changes which may arise to the CONTRACTOR's 
scope of WORK as a result of detailed Engineering and thereafter during the 
execution of WORK. The only exception to this will be a case where the 
EMPLOYER requests in writing to the CONTRACTOR to upgrade the 
SPECIFICATIONS or the size of any major pieces of equipments, plant or 
machinery beyond what is normally required to meet the scope of WORK as 
defined in the CONTRACT DOCUMENT. 
In such cases, a change order will be initialed by the CONTRACTOR at the 
appropriate time for the EMPLOYER's prior approval giving the full back-up data 
for their review and for final settlement of any impact on price within 30 (thirty) 
days thereafter. 

 
60.2  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, 

additions to or substitutions for, the Schedule of Rates, the original specifications, 
drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the WORK and the CONTRACTOR shall be bound 
to carry out the such altered/ extra/ new items of WORK in accordance with any 
instructions which may be given to him in writing signed by the ENGINEER-
INCHARGE, and such alterations, omissions, additions or substitutions shall not 
invalidate the CONTRACT and any altered, additional or substituted work which 
the CONTRACTOR may be directed to do in the manner above specified as part of 
the WORK shall be carried out by the CONTRACTOR on the same conditions in all 
respects on which he agreed to do the main WORK. The time of completion of 
WORK may be extended for the part of the particular job at the discretion of the 
ENGINEER-IN- CHARGE, for only such alterations, additions or substitutions of the 
WORK, as he may consider as just and reasonable. The rates for such additional, 
altered or substituted WORK under this clause shall be worked out in accordance 
with the following provisions: 

 
I.  For Item Rate Contract 

 
a)  If the rates for the additional, altered or substituted WORK are 

specified in the CONTRACT for the WORK, the CONTRACTOR is 
bound to carry on the additional, altered or substituted WORK at 
the same rates as are specified in the CONTRACT. 

 
b)  If the rates for the additional, altered or substituted WORK are not 

specifically provided in the CONTRACT for the WORK, the rates will 
be derived from the rates for similar class of WORK as are specified 
in the CONTRACT for the WORK. The opinion of the ENGINEER-IN- 
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CHARGE, as to whether or not the rates can be reasonably so 
derived from the items in this CONTRACT will be final and binding 
on the CONTRACTOR. 

 
c)  If the rates for the altered, additional or substituted WORK cannot 

be determined in the manner specified in sub-clause (a) and (b) 
above, then the CONTRACTOR shall, within 7 days of the date of 
receipt of order to carry out the WORK, inform the ENGINEER-IN-
CHARGE of the rates which it is his intention to charge for such 
class of WORK, supported by analysis of the rate or rates claimed, 
and the ENGINEER-IN-CHARGE shall determine the rate or rates on 
the basis of the prevailing market rates, labour cost at schedule of 
labour rates plus 10% to cover contractor's supervision, overheads 
and profit and pay the CONTRACTOR accordingly. The opinion of 
the ENGINEER- IN-CHARGE as to current market rates of materials 
and the quantum of labour involved per unit of measurement will 
be final and binding on the CONTRACTOR. 

 
d)  Where the item of work will be executed through nominated 

specialist agency as approved by the ENGINEER-IN-CHARGE, then 
the actual amount paid to such nominated agency supported by 
documentary evidence and as certified by ENGINEER-IN-CHARGE 
shall be considered plus 10% (ten percent) to cover all 
contingencies, overhead, profits to arrive at the rates. 

 
e)  Provisions contained in the Sub-clause (a) & (d) above shall, 

however, not apply for the following:  
 

Where the value of additions of new items together with the value 
of alterations, additions/deletions or substitutions does not exceed 
by or is not less than plus/minus (+/-)25% of the VALUE OF 
CONTRACT. The item rates in the Schedule of Rates shall hold 
good for all such variations between the above-mentioned limits, 
irrespective of any increase/decrease of quantities in the individual 
items of Schedule of Rates. 

 
Where the value of addition of new items together with the value of 
alterations, additions/deletions or substitutions reduces more than 
25% of the contract value but is within the following limits the 
tenderer shall be paid compensation for decrease in the value of 
work, as follows: 
 

Sl. No. Range of Variation   Percentage compensation for 
decrease in the value of work in 
the respective range. 

 
a)  Beyond (+) 25% up to &  No increase and/or decrease 

inclusive of (+) 50%   shall be applicable for the Schedule 
of Rates (The rates quoted for this 
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increase shall be valid). 
 

b)  Beyond (-) 50% up to &  For reduction beyond 50% 
inclusive of (-) 100%   contractor shall be compensated by 

an amount equivalent to 10% of 
the reduction in value of the 
contract as awarded. For example 
if the actual contract value is 40% 
of awarded value then 
compensation shall be 10% of 
(50-40) i.e. 1% of awarded 
contract value. 

 
II.  For Lump sum Contracts 

 
CONTRACTOR shall, within 7 days of the date of receipt of order to carry 
out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is 
his intention to charge for such class of WORK, supported by analysis of 
the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine 
the rate or rates on the basis of the prevailing market rates, labour cost at 
schedule of labour rates plus 10% to cover contractor's supervision, 
overheads and profit and pay the CONTRACTOR accordingly. The opinion 
of the ENGINEER- IN-CHARGE as to current market rates of materials and 
the quantum of labour involved per unit of measurement will be final and 
binding on the CONTRACTOR. 

 
61  Drawings to be supplied by the employer 
 
61.1  The drawings attached with tender are only for the general guidance to the 

CONTRACTOR to enable him to visualize the type of work contemplated and 
scope of work involved. The CONTRACTOR will be deemed to have studied the 
DRAWINGS and formed an idea about the WORK involved. 

 
61.2  Detailed working drawings on the basis of which actual execution of the WORK is 

to proceed, will be furnished from time to time during the progress of the work. 
The CONTRACTOR shall be deemed to have gone through the DRAWINGS 
supplied to him thoroughly and carefully and in conjunction with all other 
connected drawings and bring to the notice of the ENGINEER-IN-CHARGE 
discrepancies, if any, therein before actually carrying out the Work. 

 
61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the 

CONTRACTOR's office on the site and shall be made available to the ENGINEER-
IN- CHARGE at any time during the CONTRACT. The drawings and other 
documents issued by the EMPLOYER shall be returned to the EMPLOYER on 
completion of the WORK. 
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62  Drawings to be supplied by the contractor: 
 
62.1  The drawings/date which are to be furnished by the CONTRACTOR are 

enumerated in the special conditions of contract and shall be furnished within the 
specified time. 

 
62.2  Where approval/review of drawings before manufacture/ construction/fabrication 

has been specified, it shall be CONTRACTOR's responsibility to have these 
drawings prepared as per the directions of ENGINEER-IN-CHARGE and got 
approved before proceeding with manufacture/construction/fabrication as the case 
may be. Any change that may have become necessary in these drawings during 
the execution of the work shall have to be carried out by the CONTRACTOR to the 
satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final drawings shall 
bear the certification stamp as indicated below duly signed by both the 
CONTRACTOR and ENGINEER-IN-CHARGE. 

 
"Certified true for ___________________________________ (Name of Work) 

 
Agreement No.___________________________________________________ 

 
Signed:  _________________   _________________ 
 

 (CONTRACTOR)   (ENGINEER-IN-CHARGE) 
 

62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the 
ENGINEER-IN-CHARGE as far as practicable within 3 (Three) weeks and shall be 
modified by the CONTRACTOR, if any modifications and/or corrections are 
required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate 
such modifications and/or corrections and submit the final drawings for approval. 
Any delays arising out of failure by the CONTRACTOR to rectify the drawing in 
good time shall not alter the Contract Completion Time. 

 
62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by 

the CONTRACTOR in six copies and one transparent for record purposed to the 
EMPLOYER. 

 
63  Setting out works:  
 
63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four 

corners of the Works site and a level benchmark and the CONTRACTOR shall set 
out the Works and shall provide an efficient staff for the purpose and shall be 
solely responsible for the accuracy of such setting out. 

 
63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all 

stakes, templates, level marks, profiles and other similar things and shall take all 
necessary precautions to prevent their removal or disturbance and shall be 
responsible for the consequence of such removal or disturbance should the same 
take place and for their efficient and timely reinstatement. The CONTRACTOR 
shall also be responsible for the maintenance of all existing survey marks, 
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boundary marks, distance marks and center line marks, either existing or supplied 
and fixed by the CONTRACTOR. The work shall be set out to the satisfaction of 
the ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR 
by the ENGINEER- IN-CHARGE in setting out the work, shall not relieve the 
CONTRACTOR of any of his responsibility. 

 
63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all 

necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings 
and other materials for proper layout of the works in accordance with the schemes 
for bearing marks acceptable to the ENGINEER-IN-CHARGE. The center, 
longitudinal or face lines and cross lines shall be marked by means of small 
masonry pillars. Each pillar shall have distinct mark at the centre to enable 
theodolite to be set over it. No work shall be started until all these points are 
checked and approved by the ENGINEER-IN-CHARGE in writing, but such 
approval shall not relieve the CONTRACTOR of any of his responsibilities. The 
CONTRACTOR shall also provide all labour, material and other facilities, as 
necessary, for the proper checking of layout and inspection of the points during 
construction. 

 
63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under 

construction should be protected and fenced by the CONTRACTOR. 
 
63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents 

according to which the WORK was carried out. 
 
64  Responsibility for level and alignment: 
 
64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal 

and vertical alignment, the levels and correctness of every part of the WORK and 
shall rectify effectively any errors or imperfections therein, such rectifications shall 
be carried out by the CONTRACTOR, at his own cost, when instructions are issued 
to that effect by the ENGINEER- IN-CHARGE. 

 
65  Materials to be supplied by contractor: 
 
65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT 

the whole of the materials required for the construction including steels, cement 
and other building materials, tools, tackles, construction plant and equipment for 
the completion and maintenance of the WORK except the materials which will be 
issued by the EMPLOYER and shall make his own arrangement for procuring such 
materials and for the transport thereof. The EMPLOYER may give necessary 
recommendation to the respective authority if so desired by the CONTRACTOR 
but assumes no further responsibility of any nature. The EMPLOYER will insist on 
the procurement of materials which bear ISI stamp and/or which are supplied by 
reputed suppliers. 

 
65.2  The CONTRACTOR shall properly store all materials either issued to him or 

brought by him to the SITE to prevent damages due to rain, wind, direct exposure 
to sun, etc. as also from theft, pilferage, etc. for proper and speedy execution of 
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his works. The CONTRACTOR shall maintain sufficient stocks of all materials 
required by him. 

 
65.3  No material shall be dispatched from the CONTRACTOR's stores before obtaining 

the approval in writing of the ENGINEER-IN-CHARGE. 
 
66  Stores supplied by the employer:  
 
66.1  If the SPECIFICATION of the WORK provides for the use of any material of special 

description to be supplied from the EMPLOYER's stores or it is required that the 
CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-
CHARGE, such materials and stores, and price to be charged there for as 
hereinafter mentioned being so far as practicable for the convenience of the 
CONTRACTOR, but not so as in any way to control the meaning or effect of the 
CONTRACT, the CONTRACTOR shall be bound to purchase and shall be supplied 
such materials and stores as are from time to time required to be used by him for 
the purpose of the CONTRACT only. The sums due from the CONTRACTOR for 
the value of materials supplied by the EMPLOYER will be recovered from the 
running account bill on the basis of the actual consumption of materials in the 
works covered and for which the running account bill has been prepared. After the 
completion of the WORK, however, the CONTRACTOR has to account for the full 
quantity of materials supplied to him as per relevant clauses in this document. 

 
66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the 

EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in 
the schedule of materials and if they are not entered in the schedule, they will be 
debited at cost price, which for the purpose of the CONTRACT shall include the 
cost of carriage and all other expenses whatsoever such as normal storage 
supervision charges which shall have been incurred in obtaining the same at the 
EMPLOYER's stores. All materials so supplied to the CONTRACTOR shall remain 
the absolute property of the EMPLOYER and shall not be removed on any account 
from the SITE of the WORK and shall be at all times open for inspection to the 
ENGINEER-IN-CHARGE. Any such materials remaining unused at the time of the 
completion or termination of the CONTRACT shall be returned to the EMPLOYER's 
stores or at a place as directed by the ENGINEER-IN-CHARGE in perfectly good 
condition at CONTRACTOR's cost. 

 
67  Conditions for issue of materials: 
 
67.1  i)  Materials specified as to be issued by the EMPLOYER will be supplied to 

 the CONTRACTOR by the EMPLOYER form his stores. It shall be 
 responsibility of the CONTRACTOR to take delivery of the materials and 
 arrange for its loading, transport and unloading at the SITE of WORK at 
 his own cost. The materials shall be issued between the working hours 
 and as per the rules of the EMPLOYER as framed from time to time. 

 
ii)  The CONTRACTOR shall bear all incidental charges for the storage and 

safe custody of materials at site after these have been issued to him. 
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iii)  Materials specified as to be issued by the EMPLOYER shall be issued in 
standard sizes as obtained from the manufacturers. 

 
iv)  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK 

for storing the materials safe against damage by rain, dampness, fire, theft 
etc. He shall also employ necessary watch and ward establishment for the 
purpose. 

 
v)  It shall be duty of the CONTRACTOR to inspect the materials supplied to 

him at the time of taking delivery and satisfy himself that they are in good 
condition. After the materials have been delivered by the EMPLOYER, it 
shall be the responsibility of the CONTRACTOR to keep them in good 
condition and if the materials are damaged or lost, at any time, they shall 
be repaired and/or replaced by him at his own cost according to the 
instructions of the ENGINEER-IN-CHARGE. 

 
vi)  The EMPLOYER shall not be liable for delay in supply or non-supply of any 

materials which the EMPLOYER has undertaken to supply where such 
failure or delay is due to natural calamities, act of enemies, transport and 
procurement difficulties and any circumstances beyond the control of the 
EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim any 
compensation or loss suffered by him on this account. 

 
vii)  It shall be responsibility of the CONTRACTOR to arrange in time all 

materials required for the WORK other than those to be supplied by the 
EMPLOYER. If, however, in the opinion of the ENGINEER-IN-CHARGE the 
execution of the WORK is likely to be delayed due to the CONTRACTOR's 
inability to make arrangements for supply of materials which normally he 
has to arrange for, the ENGINEER-IN-CHARGE shall have the right at his 
own discretion to issue such materials, if available with the EMPLOYER or 
procure the materials from the market or as elsewhere and the 
CONTRACTOR will be bound to take such materials at the rates decided 
by the ENGINEER-IN-CHARGE. This, however, does not in any way 
absolve the CONTRACTOR from responsibility of making arrangements for 
the supply of such materials in part or in full, should such a situation occur, 
nor shall this constitute a reason for the delay in the execution of the 
WORK. 

 
viii)  None of the materials supplied to the CONTRACTOR will be utilized by the 

CONTRACTOR for manufacturing item which can be obtained as supplied 
from standard manufacturer in finished form. 

 
ix)  The CONTRACTOR shall, if desired by the ENGINEER-IN-CHARGE, be 

required to execute an Indemnity Bond in the prescribed form for safe 
custody and accounting of all materials issued by the EMPLOYER. 

 
x)  The CONTRACTOR shall furnish to the ENGINEER-INCHARGE sufficiently 

in advance a statement showing his requirement of the quantities of the 
materials to be supplied by the EMPLOYER and the time when the same 
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will be required by him for the works, so as to enable the ENGINEER-IN-
CHARGE to make necessary arrangements for procurement and supply of 
the material. 

 
xi)  Account of the materials issued by the EMPLOYER shall be maintained by 

CONTRACTOR indicating the daily receipt, consumption and balance in 
hand. This account shall be maintained in a manner prescribed by the 
ENGINEER-IN-CHARGE along with all connected papers viz. requisitions, 
issues, etc., and shall be always available for inspection in the 
CONTRACTOR's office at SITE. 

 
xii)  The CONTRACTOR should see that only the required quantities of 

materials are got issued. The CONTRACTOR shall not be entitled to 
cartage and incidental charges for returning the surplus materials, if any, to 
the stores wherefrom they were issued or to the place as directed by the 
ENGINEER-IN-CHARGE. 

 
xiii)  Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for 

any purpose(s) than issued for. 
 
68  Material procured with assistance of employer/return of surplus: 
 
68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this 

CONTRACT where any materials for the execution of the CONTRACT are procured 
with the assistance of the EMPLOYER either by issue from EMPLOYER's stock or 
purchases made under order or permits or licenses issued by Government, the 
CONTRACTOR shall hold the said materials as trustee for the EMPLOYER and use 
such materials economically and solely for the purpose of the CONTRACT and not 
dispose them off without the permission of the EMPLOYER and return, if required 
by the ENGINEER-IN-CHARGE, shall determine having due regard to the condition 
of the materials. The price allowed to the CONTRACTOR, however, shall not 
exceed the amount charged to him excluding the storage charges, if any. The 
decision of the ENGINEER-IN-CHARGE shall be final and conclusive in such 
matters. In the event of breach of the aforesaid condition, the CONTRACTOR 
shall, in terms of the licenses or permits and/or criminal breach of trust, be liable 
to compensate the EMPLOYER at double rate or any higher rate, in the event of 
those materials at that time having higher rate or not being available in the market, 
then any other rate to be determined by the ENGINEER-IN-CHARGE and his 
decision shall be final and conclusive.  

 
69  Materials obtained from dismantling: 
 
69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to 

dismantle any part for reasons other than those stipulated in Clauses 74 and 77 
hereunder, the materials obtained in the WORK of dismantling etc., will be 
considered as the EMPLOYER's property and will be disposed off to the best 
advantage of the EMPLOYER. 

 
 



 
 

MAHARASHTRA NATURAL 
GAS LTD 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR ELECTRICAL AMC WITH SPARES 
FOR MAINTENANCE ACTIVITIES AT DBS, LCNG AND 
MNGL COCO CNG STATIONS AT NASHIK GA OF 
MNGL 
 

BID NO.: MNGL/CP/2024-25/146 

 

Page 94 of 150 

70  Articles of value found:  
 
70.1  All gold, silver and other minerals of any description and all precious stones, coins, 

treasure relics, antiquities and other similar things which shall be found in, under 
or upon the SITE, shall be the property of the EMPLOYER and the CONTRACTOR 
shall duly preserve the same to the satisfaction of the ENGINEER-IN-CHARGE and 
shall from time to time deliver the same to such person or persons indicated by 
the EMPLOYER. 

 
71  Discrepancies between instructions: 
 
71.1  Should any discrepancy occur between the various instructions furnished to the 

CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any 
such instructions or should there be any misunderstanding between the 
CONTRACTOR's staff and the ENGINEER-IN-CHARGE's staff, the CONTRACTOR 
shall refer the matter immediately in writing to the ENGINEER-IN-CHARGE whose 
decision thereon shall be final and conclusive and no claim for losses alleged to 
have been caused by such discrepancies between instructions, doubts, or 
misunderstanding shall in any event be admissible. 

 
72  Action where no specification is issued: 
 
72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by 

the EMPLOYER as mentioned in the Tender Documents such WORK shall be 
carried out in accordance with Indian Standard Specifications and if the Indian 
Standard Specifications do not cover the same, the WORK should be carried out 
as per standard Engineering Practice subject to the approval of the ENGINEER-IN-
CHARGE. 

 
73  Inspection of works:  
 
73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the 

WORK at any time wherever in progress either on the SITE or at the 
CONTRACTOR's premises/workshops wherever situated, premises/ workshops of 
any person, firm or corporation where WORK in connection with the CONTRACT 
may be in hand or where materials are being or are to be supplied, and the 
CONTRACTOR shall afford or procure for the ENGINEER-IN- CHARGE every 
facility and assistance to carry out such inspection. The CONTRACTOR shall, at all 
times during the usual working hours and at all other time at which reasonable 
notice of the intention of the ENGINEER-IN- CHARGE or his representative to visit 
the WORK shall have been given to the CONTRACTOR, either himself be present 
or receive orders and instructions, or have a responsible agent duly accredited in 
writing, present for the purpose. Orders given to the CONTRACTOR's agent shall 
be considered to have the same force as if they had been given to the 
CONTRACTOR himself. The CONTRACTOR shall give not less than seven days’ 
notice in writing to the ENGINEER-IN-CHARGE before covering up or otherwise 
placing beyond reach of inspection and measurement of any work in order that the 
same may be inspected and measured. In the event of breach of above the same 
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shall be uncovered at CONTRACTOR's expense for carrying out such 
measurement or inspection. 

 
73.2  No material shall be dispatched from the CONTRACTOR's stores before obtaining 

the approval in writing of the Engineer-in-Charge. 
 

The CONTRACTOR is to provide at all times during the progress of the WORK and 
the maintenance period, proper means of access with ladders, gangways etc. and 
the necessary attendance to move and adopt as directed for inspection or 
measurements of the WORK by the ENGINEER-IN-CHARGE. 

 
73.3  The CONTRACTOR shall make available to the ENGINEER-INCHARGE free of cost 

all necessary instruments and assistance in checking or setting out of WORK and 
in the checking of any WORK made by the CONTRACTOR for the purpose of 
setting out and taking measurements of WORK. 

 
74  Tests for quality of work:  
 
74.1  All workmanship shall be of the respective kinds described in the CONTRACT 

DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-
CHARGE and shall be subjected from time to time to such test at CONTRACTOR's 
cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or 
fabrication or on the site or at all or any such places. The CONTRACTOR shall 
provide assistance, instruments, labour and materials as are normally required for 
examining, measuring and testing any workmanship as may be selected and 
required by the ENGINEER-IN-CHARGE. 

 
74.2  All the tests that will be necessary in connection with the execution of the WORK 

as decided by the ENGINEER- IN-CHARGE shall be carried out at the field-testing 
laboratory of the EMPLOYER by paying the charges as decided by the EMPLOYER 
from time to time. In case of non-availability of testing facility with the EMPLOYER, 
the required test shall be carried out at the cost of CONTRACTOR at Government, 
or any other testing laboratory as directed by ENGINEER-IN-CHARGE. 

 
74.3  If any tests are required to be carried out in conjunction with the WORK or 

materials or workmanship not supplied by the CONTRACTOR, such tests shall be 
carried out by the CONTRACTOR as per instructions of ENGINEER-IN-CHARGE 
and cost of such tests shall be reimbursed by the EMPLOYER. 

 
75  Samples for approval:  
 
75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when 

requested or if required by the specifications, adequate samples of all materials 
and finished to be used in the WORK. Such samples shall be submitted before the 
WORK is commenced and in ample time to permit tests and examinations thereof. 
All materials furnished and finishes applied in actual WORK shall be fully equal to 
the approved samples. 
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76  Action and compensation in case of bad work: 
 
76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed 

with unsound, imperfect or unskilled workmanship, or with materials of any inferior 
description, or that any materials or articles provided by the CONTRACTOR for the 
execution of the WORK are unsound, or of a quality inferior to that contracted for, 
or otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on 
demand in writing from the ENGINEER-IN-CHARGE or his authorized 
representative specifying the WORK, materials or articles complained of 
notwithstanding that the same may have been inadvertently passed, certified and 
paid for, forthwith rectify or remove and reconstruct the WORK so specified and 
provide other proper and suitable materials or articles at his own cost and in the 
event of failure to do so within the period specified by the ENGINEER-IN-CHARGE 
in his demand aforesaid, the CONTRACTOR shall be liable to pay compensation at 
the rate of 1% (One percent) of the estimated cost of the whole WORK, for every 
week limited to a maximum of 10% (ten percent) of the value of the whole WORK, 
while his failure to do so shall continue and in the case of any such failure the 
ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and re-
execute the WORK or remove and replaced with others, the materials or articles 
complained of to as the case may be at the risk and expense in all respects of the 
CONTRACTOR. The decision of the Engineering-in-charge as to any question 
arising under this clause shall be final and conclusive. 

 
77  Suspension of works: 
 
77.1  i)  Subject to the provisions of sub-para (ii) of this clause, the  CONTRACTOR 

shall, if ordered in writing by the ENGINEER-IN- CHARGE, or his 
representative, temporarily suspend the WORKS or any  part thereof for such 
written order, proceed with the WORK therein  ordered to be suspended 
until, he shall have received a written order to  proceed therewith. The 
CONTRACTOR shall not be entitled to claim  compensation for any loss or 
damage sustained by him by reason of  temporary suspension of the WORKS 
aforesaid. An extension of time for  completion, corresponding with the delay 
caused by any such  suspension of the WORKS as aforesaid will be granted to 
the  CONTRACTOR should he apply for the same provided that the 
 suspension was not consequent to any default or failure on the part of 
 the CONTRACTOR. 

 
ii)  In case of suspensions of entire WORK, ordered in writing by ENGINEER-

IN-CHARGE, for a period of more than two months, the CONTRACTOR 
shall have the option to terminate the CONTRACT. 

 
78  Employer may do part of work: 
 
78.1  Upon failure of the CONTRACTOR to comply with any instructions given in 

accordance with the provisions of this CONTRACT the EMPLOYER has the 
alternative right, instead of assuming charge of entire WORK, to place additional 
labor force, tools, equipments and materials on such parts of the WORK, as the 
EMPLOYER may designate or also engage another CONTRACTOR to carry out the 
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WORK. In such cases, the EMPLOYER shall deduct from the amount which 
otherwise might become due to the CONTRACTOR, the cost of such work and 
material with ten percent (10%) added to cover all departmental charges and 
should the total amount thereof exceed the amount due to the CONTRACTOR, the 
CONTRACTOR shall pay the difference to the EMPLOYER. 

 
79  Possession prior to completion:  
 
79.1  The ENGINEER-IN-CHARGE shall have the right to take possession of or use any 

completed or partially completed WORK or part of the WORK. Such possession or 
use shall not be deemed to be an acceptance of any work completed in 
accordance with the CONTRACT agreement. If such prior possession or use by the 
ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment in 
the time of completion will be made and the CONTRACT agreement shall be 
deemed to be modified accordingly. 

 
80  (Defect liability period) Six months period of liability from the date of issue 

of completion certificate: 
 
80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 6 

months from the date of completion of WORK as certified by the ENGINEER-IN-
CHARGE which is indicated in the Completion Certificate. Any damage or defect 
that may arise or lie undiscovered at the time of issue of Completion Certificate, 
connected in any way with the equipment or materials supplied by him or in the 
workmanship, shall be rectified or replaced by the CONTRACTOR at his own 
expense as deemed necessary by the ENGINEER-IN-CHARGE or in default, the 
ENGINEER- IN-CHARGE may carry out such works by other work and deduct 
actual cost incurred towards labor, supervision and materials consumables or 
otherwise plus 100% towards overheads (of which the certificate of ENGINEER-IN-
CHARGE shall be final) from any sums that may then be or at any time thereafter, 
become due to the CONTRACTOR or from his Contract Performance Security, or 
the proceeds of sale thereof or a sufficient part on thereof.  

 
80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or 

proportions would be beneficial or necessary to fulfill the guarantees called for, he 
shall bring this to the notice of the ENGINEERIN-CHARGE in writing. 
If during the period of liability any portion of the WORK/equipment, is found 
defective and is rectified/ replaced, the period of liability for such equipment/ 
portion of WORK shall be operative from the date such rectification/ replacement 
are carried out and Contract Performance Guarantee shall be furnished separately 
for the extended period of liability for that portion of WORK/ equipment only. 
Notwithstanding the above provisions the supplier's, guarantees/warrantees for the 
replaced equipment shall also be passed on to the EMPLOYER. 

 
80.3  LIMITATION OF LIABILITY 
 

Notwithstanding anything contrary contained herein, the aggregate total liability of 
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of 
Agreement / Contract Value. However, neither party shall be liable to the other 
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party for any indirect and consequential damages, loss of profits or loss of 
production. 

 
81  Care of works:  
 
81.0  From the commencement to completion of the WORK, the CONTRACTOR shall 

take full responsibility for the care for all works including all temporary works and 
in case any damages, loss or injury shall happen to the WORK or to any part 
thereof or to any temporary works from any cause whatsoever, shall at his own 
cost repair and make good the same so that at completion the WORK shall be in 
good order and in conformity in every respects with the requirement of the 
CONTRACT and the ENGINEER-IN- CHARGE's instructions. 

 
81.1  DEFECTS PRIOR TO TAKING OVER: 

If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall: 
 

a)  Decide that any works done, or materials used by the CONTRACTOR or by 
any SUB-CONTRACTOR is defective or not in accordance with the 
CONTRACT, or that the works or any portion thereof are defective, or do 
not fulfill the requirements of CONTRACT (all such matters being 
hereinafter, called `Defects' in this clause), and 

 
b)  As soon as reasonably practicable, gives to the CONTRACTOR notice in 

writing of the said decision, specifying particulars of the defects alleged to 
exist or to have occurred, then the CONTRACTOR shall at his own 
expenses and with all speed make good the defects so specified. 

 
In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of 
the CONTRACTOR, such steps as may in all circumstances, be reasonable to 
make good such defects. The expenditure so incurred by the EMPLOYER will be 
recovered from the amount due to the CONTRACTOR. The decision of the 
ENGINEER-IN-CHARGE with regard to the amount to be recovered from the 
CONTRACTOR will be final and binding on the CONTRACTOR. As soon as the 
WORK has been completed in accordance with the CONTRACT (except in minor 
respects that do not affect their use for the purpose for which they are intended 
and except for maintenance thereof provided in clause 80.1 of General Conditions 
of Contract) and have passed the tests on completion, the ENGINEER-IN-CHARGE 
shall issue a certificate (hereinafter called Completion Certificate) in which he shall 
certify the date on which the WORK have been so completed and have passed the 
said tests and the EMPLOYER shall be deemed to have taken over the WORK on 
the date so certified. If the WORK has been divided into various groups in the 
CONTRACT, the EMPLOYER shall be entitled to take over any group or groups 
before the other or others and there upon the ENGINEER-IN-CHARGE shall issue a 
Completion Certificate which will, however, be for such group or groups so taken 
over only. In such an event if the group /section/ part so taken over is related, to 
the integrated system of the work, notwithstanding date of grant of Completion 
Certificate for group/ section/ part. The period of liability in respect of such group/ 
section/ part shall extend 12 (Twelve) months from the date of completion of 
WORK. 
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81.2  DEFECTS AFTER TAKING OVER: 

In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he 
shall make good, with all possible speed, any defect arising from the defective 
materials supplied by the CONTRACTOR or workmanship or any act or omission of 
the CONTRACT or that may have been noticed or developed, after the works or 
groups of the works has been taken over, the period allowed for carrying out such 
WORK will be normally one month. If any defect be not remedied within a 
reasonable time, the EMPLOYER may proceed to do the WORK at 
CONTRACTOR's risk and expense and deduct from the final bill such amount as 
may be decided by the EMPLOYER. 

 
If by reason of any default on the part of the CONTRACTOR a COMPLETION 
CERTIFICATE has not been issued in respect of any portion of the WORK within 
one month after the date fixed by the CONTRACT for the completion of the 
WORK, the EMPLOYER shall be at liberty to use the WORK or any portion thereof 
in respect of which a completion certificate has not been issued, provided that the 
WORK or the portion thereof so used as aforesaid shall be afforded reasonable 
opportunity for completing these works for the issue of Completion Certificate. 

 
82  Guarantee/transfer of guarantee: 
 
82.1  For works like waterproofing, acid and alkali resisting materials, pre-construction 

soil treatment against termite or any other specialized works etc. the 
CONTRACTOR shall invariably engage SUB-CONTRACTORS who are specialists 
in the field and firms of repute and such a SUB-CONTRACTOR shall furnish 
guarantees for their workmanship to the EMPLOYER, through the CONTRACTOR. 
In case such a SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to 
the EMPLOYER, the CONTRACTOR shall give that guarantee to the EMPLOYER 
directly. 

 
83  Training of employer's personnel: 
 
83.1  The CONTRACTOR undertakes to provide training to Engineering personnel 

selected and sent by the EMPLOYER at the works of the CONTRACTOR without 
any cost to the EMPLOYER. The period and the nature of training for the individual 
personnel shall be agreed upon mutually between the CONTRACTOR and the 
EMPLOYER. These engineering personnel shall be given special training at the 
shops, where the equipment will be manufactured and/ or in their collaborator's 
works and where possible, in any other plant where equipment manufactured by 
the CONTRACTOR or his collaborators is under installation or test to enable those 
personnel to become familiar with the equipment being furnished by the 
CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said 
engineering personnel. 

 
84  Replacement of defective parts and materials: 
 
84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing 

to the CONTRACTOR, that the CONTRACTOR has manufactured any plant or part 
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of the plant unsound or imperfect or has furnished plant inferior to the quality 
specified, the CONTRACTOR on receiving details of such defects or deficiencies 
shall at his own expenses within 7 (seven) days of his receiving the notice, or 
otherwise within such time as may be reasonably necessary for making it good, 
proceed to alter, re-construct or remove such work and furnish fresh equipments 
up to the standards of the specifications. In case the CONTRACTOR fails to do so, 
EMPLOYER may on giving the CONTRACTOR 7 (seven) days’ notice in writing of 
his intentions to do so, proceed to remove the portion of the WORK so complained 
of and at the cost of CONTRACTOR's, perform all such works or furnish all such 
equipments if nothing in the clause shall be deemed to deprive the EMPLOYER of 
or affect any rights under the CONTRACT, the EMPLOYER may otherwise have in 
respect of such defects and deficiencies. 

 
84.2  The CONTRACTOR's full and extreme liability under this clause shall be satisfied 

by the payments to the EMPLOYER of the extra cost, of such replacements 
procured including erection/installation as provided for in the CONTRACT; such 
extra cost being the ascertained difference between the price paid by the 
EMPLOYER for such replacements and the CONTRACT price portion for such 
defective plants and repayments of any sum paid by the EMPLOYER to the 
CONTRACTOR in respect of such defective plant. Should the EMPLOYER not so 
replace the defective plant the CONTRACTOR's extreme liability under this clause 
shall be limited to the repayment of all such sums paid by the EMPLOYER under 
the CONTRACT for such defective plant. 

 
85  Indemnity  
 
85.1  If any action is brought before a Court, Tribunal or any other Authority against the 

Employer or an officer or agent of the EMPLOYER, for the failure, omission or 
neglect on the part of the CONTRACTOR to perform any acts, matters, covenants 
or things under the CONTRACT, or damage or injury caused by the alleged 
omission or negligence on the part of the CONTRACTOR, his agents, 
representatives or his SUB-CONTRACTOR's, or in connection with any claim 
based on lawful demands of SUB-CONTRACTOR's workmen suppliers or 
employees, the CONTRACTOR, shall in such cases indemnify and keep the 
EMPLOYER and/or their representatives harmless from all losses, damages, 
expenses or decrees arising out of such action. 

86  Construction aids, equipments, tools & tackles: 
 
86.1  CONTRACTOR shall be solely responsible for making available for executing the 

WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes 
and the like, all Tools, Tackles and Testing Equipment and Appliances, including 
imports of such equipment etc. as required. In case of import of the same the rates 
applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and 
the duty drawback applicable thereon shall be ascertained by the CONTRACTOR 
from the concerned authorities of Government of India. It shall be clearly 
understood that EMPLOYER shall not in any way be responsible for arranging to 
obtain Custom Clearance and/or payment of any duties and/or duty draw backs 
etc. for such equipments so imported by the CONTRACTOR and the 
CONTRACTOR shall be fully responsible for all taxes, duties and documentation 
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with regard to the same. Tenderer in his own interest may contact, for any 
clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India. 
All clarifications so obtained, and interpretations thereof shall be solely the 
responsibility of the CONTRACTOR. 

 
Section-VI (Certificates and Payments) 

 
87  Schedule of rates and payments:  
 
87.1  i)  CONTRACTOR'S REMUNERATION: 

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of 
the WORK to be done and for the performance of all the obligations 
undertaken by the CONTRACTOR under the CONTRACT DOCUMENTS 
shall be ascertained by the application of the respective Schedule of Rates 
(the inclusive nature of which is more particularly defined by way of 
application but not of limitation, with the succeeding sub-clause of this 
clause) and payment to be made accordingly for the WORK actually 
executed and approved by the ENGINEERIN-CHARGE. The sum so 
ascertained shall (excepting only as and to the extent expressly provided 
herein) constitute the sole and inclusive remuneration of the 
CONTRACTOR under the CONTRACT and no further or other payment 
whatsoever shall be or become due or payable to the CONTRACTOR 
under the CONTRACT. 

 
ii)  SCHEDULE OF RATES TO BE INCLUSIVE: 

The prices/rates quoted by the CONTRACTOR shall remain firm till the 
issue of FINAL CERTIFICATE and shall not be subject to escalation. 
Schedule of Rates shall be deemed to include and cover all costs, 
expenses and liabilities of every description and all risks of every kind to be 
taken in executing, completing and handing over the WORK to the 
EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be deemed to 
have known the nature, scope, magnitude and the extent of the WORK and 
materials required though the CONTRACT DOCUMENT may not fully and 
precisely furnish them. Tenderer shall make such provision in the Schedule 
of Rates as he may consider necessary to cover the cost of such items of 
WORK and materials as may be reasonable and necessary to complete the 
WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of 
WORK which are necessary and reasonable for COMPLETION OF WORK 
shall be final and binding on the CONTRACTOR, although the same may 
not be shown on or described specifically in CONTRACT DOCUMENTS.  
Generality of this present provision shall not be deemed to cut down or 
limit in any way because in certain cases it may and in other cases it may 
not be expressly stated that the CONTRACTOR shall do or perform a work 
or supply articles or perform services at his own cost or without addition of 
payment or without extra charge or words to the same effect or that it may 
be stated or not stated that the same are included in and covered by the 
Schedule of Rates. 
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iii)  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, 
MATERIALS, LABOUR ETC.: 
Without in any way limiting the provisions of the preceding sub-clause the 
Schedule of Rates shall be deemed to include and cover the cost of all 
construction equipment, temporary WORK (except as provided for herein), 
pumps, materials, labor, insurance, fuel, consumables, stores and 
appliances to be supplied by the CONTRACTOR and all other matters in 
connection with each item in the Schedule of Rates and the execution of 
the WORK or any portion thereof finished, complete in every respect and 
maintained as shown or described in the CONTRACT DOCUMENTS or as 
may be ordered in writing during the continuance of the CONTRACT. 

 
iv)  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: 

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to 
include and cover the cost of all royalties and fees for the articles and 
processes, protected by letters, patent or otherwise incorporated in or used 
in connection with the WORK, also all royalties, rents and other payments 
in connection with obtaining materials of whatsoever kind for the WORK 
and shall include an indemnity to the EMPLOYER which the 
CONTRACTOR hereby gives against all actions, proceedings, claims, 
damages, costs and expenses arising from the incorporation in or use on 
the WORK of any such articles, processes or materials, octroi or other 
municipal or local Board Charges, if levied on materials, equipment or 
machineries to be brought to site for use on WORK shall be borne by the 
CONTRACTOR. 

 
v)  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: 

No exemption or reduction of Customs Duties, Excise Duties, Sales Tax, 
Sales Tax on works Contract quay or any port dues, transport charges, 
stamp duties or Central or State Government or local Body or Municipal 
Taxes or duties, taxes or charges (from or of any other body), whatsoever, 
will be granted or obtained, all of which expenses shall be deemed to be 
included in and covered by the Schedule or Rates. The CONTRACTOR 
shall also obtain and pay for all permits or other privileges necessary to 
complete the WORK. 

 
vi)  SCHEDULE OF RATES TO COVER RISKS OF DELAY: 

The Schedule of Rates shall be deemed to include and cover the risk of all 
possibilities of delay and interference with the CONTRACTOR's conduct of 
WORK which occur from any causes including orders of the EMPLOYER in 
the exercise of his power and on account of extension of time granted due 
to various reasons and for all other possible or probable causes of delay. 

 
vii)  SCHEDULE OF RATES CANNOT BE ALTERED: 

For WORK under unit rate basis, no alteration will be allowed in the 
Schedule of Rates by reason of works or any part of them being modified, 
altered, extended, diminished or committed. The Schedule of Rates are 
fully inclusive of rates which have been fixed by the CONTRACTOR and 
agreed to by the EMPLOYER and cannot be altered.  
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For lump sum CONTRACTS, the payment will be made according to the 
WORK actually carried out, for which purpose an item wise, or work wise 
Schedule of Rates shall be furnished, suitable for evaluating the value of 
WORK done and preparing running account bill. 

 
Payment for any additional work which is not covered in the Schedule of 
Rates shall only be released on issuance of change order. 

 
88  Procedure for measurement and billing of work in progress: 
 
88.1  BILLING PROCEDURE: 

Following procedures shall be adopted for billing of works executed by the 
CONTRACTOR. 

 
88.1.1  All measurements shall be recorded in sextuplicate on standard measurement 

sheets supplied by EMPLOYER and submitted to EMPLOYER for scrutiny and 
passing. 

 
88.1.2  EMPLOYER shall scrutinize and check the measurements recorded on the sheets 

and shall certify correctness of the same on the measurement sheets. 
 
88.1.3  ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive 

checks in accordance with the terms and conditions of the CONTRACTS, within 7 
days of submission of the bills, complete in all respects and send the same to the 
Employer to effect payment to the CONTRACTOR. 

 
88.1.4  MNGL shall make all endeavor to make payments of undisputed amount of the 

bills submitted based on the joint measurements within 15 (Fifteen) days from the 
date of certification by the Engineer-in-Charge. 

 
88.1.5  Measurements shall be recorded as per the methods of measurement spelt out in 

EMPLOYER SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER shall be 
fully responsible for checking the measurements quantitatively and qualitatively as 
recorded in the Measurement Books/ Bills. 

 
88.1.6  While preparing the final bills overall measurements will not be taken again. Only 

volume of work executed since the last measured bill along with summary of final 
measurements will be considered for the final bill. However, a detailed check shall 
be made as to missing measurements and in case there are any missing items or 
measurements the same shall be recorded. 

 
88.2  SECURED ADVANCE ON MATERIAL: 

Unless otherwise provided elsewhere in the tender, no `Secured Advance' on 
security of materials brought to site for execution of contracted items(s) shall be 
paid to the Contractor whatsoever. 
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88.3  DISPUTE IN MODE OF MEASUREMENT: 
In case of any dispute as to the mode of measurement not covered by the 
CONTRACT to be adopted for any item of WORK, mode of measurement as per 
latest Indian Standard Specifications shall be followed. 
 

88.4  ROUNDING OF AMOUNTS: 
In calculating the amount of each item due to the CONTRACTOR in every 
certificate prepared for payment, sum of less than 50 paise shall be omitted and 
the total amount on each certificate shall be rounded off to the nearest rupees, 
i.e., sum of less than 50 paise shall be omitted and sums of 50 paise and more up 
to one rupee shall be reckoned as one rupee. 
 

89  Lump sum in tender:  
 
89.1  The payment against any Lump sum item shall be made only on completion of 

that item as per the provision of the CONTRACT after certification by ENGINEER-
IN-CHARGE. 

 
90  Running account payments to be regarded as advance: 
 
90.1  All running account payments shall be regarded as payment by way of advance 

against the final payment only and not as payments for WORK actually done and 
completed and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be removed and taken away and reconstructed or re-erected or 
be considered as an admission of the due performance of the CONTRACT, or any 
part thereof, in this respect, or of the occurring of any claim by the CONTRACTOR, 
nor shall it conclude, determine or affect in any way the powers of the EMPLOYER 
under these conditions or any of them as to the final settlement and adjustment of 
the accounts or otherwise, or in any other way vary or affect the CONTRACT. The 
final bill shall be submitted by the CONTRACTOR within one month of the date of 
physical completion of the WORK; otherwise, the ENGINEER-IN-CHARGE's 
certificate of the measurement and of total amount payable for the WORK 
accordingly shall be final and binding on all parties. 

 
91  Notice of claims for additional payments: 
 
91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for 

any extra/additional WORKS or MATERIAL change in original SPECIFICATIONS 
carried out by him in respect of WORK he shall forthwith give notice in writing to 
the ENGINEER-IN-CHARGE that he claims extra payment. Such notice shall be 
given to the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such 
claims and such notice shall contain full particulars of the nature of such claim 
with full details of amount claimed. Irrespective of any provision in the CONTRACT 
to the contrary, the CONTRACTOR must intimate his intention to lodge claim on 
the EMPLOYER within 10 (ten) days of the commencement of happening of the 
event and quantify the claim within 30 (thirty) days, failing which the 
CONTRACTOR will lose his right to claim any 
compensation/reimbursement/damages etc. or refer the matter to arbitration. 
Failure on the part of CONTRACTOR to put forward any claim without the 
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necessary particulars as above within the time above specified shall be an 
absolute waiver thereof. No omission by EMPLOYER to reject any such claim and 
no delay in dealing therewith shall be waiver by EMPLOYER of any of these rights 
in respect thereof. 

 
91.2  ENGINEER-IN-CHARGE shall review such claims within a reasonably period of 

time and cause to discharge these in a manner considered appropriate after due 
deliberations thereon. However, CONTRACTOR shall be obliged to carry on with 
the WORK during the period in which his claims are under consideration by the 
EMPLOYER, irrespective of the outcome of such claims, where additional 
payments for WORKS considered extra are justifiable in accordance with the 
CONTRACT provisions, EMPLOYER shall arrange to release the same in the same 
manner as for normal WORK payments. Such of the extra works so admitted by 
EMPLOYER shall be governed by all the terms, conditions, stipulations and 
specifications as are applicable for the CONTRACT. The rates for extra works shall 
generally be the unit rates provided for in the CONTRACT. In the event unit rates 
for extra works so executed are not available as per CONTRACT, payments may 
either be released on day work basis for which daily/hourly rates for workmen and 
hourly rates for equipment rental shall apply, or on the unit rate for WORK 
executed shall be derived by interpolation/ extrapolation of unit rates already 
existing in the CONTRACT. In all the matters pertaining to applicability of rate and 
admittance of otherwise of an extra work claim of CONTRACTOR the decision of 
ENGINEER-IN-CHARGE shall be final and binding.  

 
92  Payment of contractor's bill:  
 
92.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till 

the whole of the work shall have been completed and a certificate of completion 
given. But in case of works estimated to cost more than Rs.10,000/-, that 
CONTRACTOR on submitting the bill thereof be entitled to receive a monthly 
payment proportionate to the part thereof approved and passed by the 
ENGINEER-IN-CHARGE, whose certificate of such approval and passing of the 
sum so payable shall be final and conclusive against the CONTRACTOR. This 
payment will be made after making necessary corrections/deductions as stipulated 
elsewhere in the CONTRACT DOCUMENT for materials, Contract Performance 
Security, taxes etc. 

 
92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account 

Payee cheque forwarding the same to registered office or the notified office of the 
CONTRACTOR. In no case will EMPLOYER be responsible if the cheque is mislaid 
or misappropriated by unauthorized person/persons. In all cases, the 
CONTRACTOR shall present his bill duly pre-receipted on proper revenue stamp 
payment shall be made in Indian Currency. 

92.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of 
the submission of bill on joint measurements, after completion of all the 
obligations under the CONTRACT. 
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93  Receipt for payment:  
 
93.1  Receipt for payment made on account of work when executed by a firm, must be 

signed by a person holding due power of attorney in this respect on behalf of the 
CONTRACTOR, except when the CONTRACTORs are described in their tender as 
a limited company in which case the receipts must be signed in the name of the 
company by one of its principal officers or by some other person having authority 
to give effectual receipt for the company. 

 
94  Completion certificates:  
 
94.1  APPLICATION FOR COMPLETION CERTIFICATE: 

When the CONTRACTOR fulfils his obligation under Clause 81.1, he shall be 
eligible to apply for COMPLETION CERTIFICATE.  
 
The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the 
COMPLETION CERTIFICATE within one month after receiving any application 
therefore from the CONTRACTOR after verifying from the completion documents 
and satisfying himself that the WORK has been completed in accordance with and 
as set out in the construction and erection drawings, and the CONTRACT 
DOCUMENTS. 

 
The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to 
present the final bill for the WORK executed by him under the terms of 
CONTRACT. 

 
94.2  COMPLETION CERTIFICATE: 

 
Within one month of the completion of the WORK in all respects, the 
CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-CHARGE 
of such completion, but no certificate shall be given, nor shall the WORK be 
deemed to have been executed until all scaffolding, surplus materials and rubbish 
is cleared off the SITE completely nor until the WORK shall have been measured 
by the ENGINEER-IN-CHARGE whose measurement shall be binding and 
conclusive. The WORKS will not be considered as complete and taken over by the 
EMPLOYER, until all the temporary works, labor and staff colonies are cleared to 
the satisfaction of the ENGINEER-IN-CHARGE. 

 
If the CONTRACTOR fails to comply with the requirements of this clause on or 
before the date fixed for the completion of the WORK, the ENGINEER-IN-CHARGE 
may at the expense of the CONTRACTOR remove such scaffolding, surplus 
materials and rubbish and dispose off the same as he thinks fit and clean off such 
dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all 
expenses so incurred and shall have no claim in respect of any such scaffolding or 
surplus materials as aforesaid except for any sum actually realized by the sale 
thereof. 
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94.3  COMPLETION CERTIFICATE DOCUMENTS: 
For the purpose of Clause 94.0 the following documents will be deemed to form 
the completion documents: 
 
i)  The technical documents according to which the WORK was carried out. 
 
ii)  Six (6) sets of construction drawings showing therein the modification and 

correction made during the course of execution and signed by the 
ENGINEER-IN-CHARGE. 

 
iii)  COMPLETION CERTIFICATE for `embedded' and `covered' up work. 

 
iv)  Certificates of final levels as set out for various works. 

 
v)  Certificates of tests performed for various WORKS. 

 
vi)  Material appropriation, Statement for the materials issued by the 

EMPLOYER for the WORK and list of surplus materials returned to the 
EMPLOYER's store duly supported by necessary documents. 

 
95  Final decision and final certificate: 
 
95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE 

being satisfied that the WORKS have been duly maintained by the CONTRACTOR 
during monsoon or such period as hereinbefore provided in Clause 80 & 81 and 
that the CONTRACTOR has in all respect duly made-up any subsidence and 
performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE 
shall (without prejudice to the rights of the EMPLOYER to retain the provisions of 
relevant Clause hereof) otherwise give a certificate herein referred to as the FINAL 
CERTIFICATE to that effect and the CONTRACTOR shall not be considered to 
have fulfilled the whole of his obligations under CONTRACT until FINAL 
CERTIFICATE shall have been given by the ENGINEER-IN- CHARGE 
notwithstanding any previous entry upon the WORK and taking possession, 
working or using of the same or any part thereof by the EMPLOYER. 

 
96  Certificate and payments on evidence of completion: 
 
96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a 

certificate or on general account shall be taken to be an admission by the 
EMPLOYER of the due performance of the CONTRACT or any part thereof or of 
occupancy or validity of any claim by the CONTRACTOR. 

 
97  Deductions from the contract price: 
 
97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, 

which under the provisions of the CONTRACT, the CONTRACTOR is liable/will be 
liable, will be claimed by the EMPLOYER. All such claims shall be billed by the 
EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such 
claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of 
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the corresponding bills and if not paid by the CONTRACTOR within the said 
period, the EMPLOYER may, then, deduct the amount from any moneys due i.e., 
Contract Performance Security or becoming due to the CONTRACTOR under the 
CONTRACT or may be recovered by actions of law or otherwise, if the 
CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

 
Section-VII (Taxes and Insurance) 

 
98  Taxes, Duties, Octroi / LBT etc:  
 
98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability 

for the payment of any and all Taxes, Duties, including Goods & Service Tax, 
octroi / LBT etc. now or hereafter imposed, increased, modified, all the Goods & 
Service Tax, duties, octroi / LBT etc. now in force and hereafter increased, 
imposed or modified, from time to time in respect of WORKS and materials and all 
contributions and taxes for unemployment compensation, insurance and old age 
pensions or annuities now or hereafter imposed by any Central or State 
Government authorities which are imposed with respect to or covered by the 
wages, salaries, or other compensations paid to the persons employed by the 
CONTRACTOR and the CONTRACTOR shall be responsible for the compliance of 
all SUB-CONTRACTORS, with all applicable Central, State, Municipal and local 
law and regulation and requirement of any Central, State or local Government 
agency or authority. CONTRACTOR further agrees to defend, indemnify and hold 
EMPLOYER harmless from any liability or penalty which may be imposed by the 
Central, State or Local authorities by reason or any violation by CONTRACTOR or 
SUB-CONTRACTOR of such laws, suits or proceedings that may be brought 
against the EMPLOYER arising under, growing out of, or by reason of the work 
provided for by this CONTRACT, by third parties, or by Central or State 
Government authority or any administrative sub-division thereof. 

 
Tax deductions will be made as per the rules and regulations in force in 
accordance with acts prevailing from time to time. 

 
Tenderer should quote all-inclusive prices including the liability of Goods & Service 
Tax / Turnover Tax whether on the works contract as a whole or in respect of 
bought out components used by the CONTRACTOR in execution of the 
CONTRACT. EMPLOYER shall not be responsible for any such liability of the 
CONTRACTOR in respect of this CONTRACT. Since MNGL would be paying 
Goods & Service Tax and claims reimbursement / set off for the same contractor 
shall furnish appropriate invoice to MNGL for such claims / set off by MNGL. 

 
99  Goods & Service tax/turnover tax:  
 
99.1  Tenderer should quote all-inclusive prices including the liability of Goods & Service 

Tax / Turnover Tax whether on the works contract as a whole or in respect of 
bought out components used by the CONTRACTOR in execution of the 
CONTRACT. EMPLOYER shall not be responsible for any such liability of the 
CONTRACTOR in respect of this CONTRACT. Since MNGL would be paying 
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Goods & Service Tax, and claims reimbursement / set off for the same contractor 
shall furnish appropriate invoice to MNGL for such claims / set off by MNGL. 

100  Statutory variations  
 
100.1  Tenderer should quote prices inclusive of Goods & Service Tax applicable on 

finished product. Any statutory variations on all taxes & duties, Goods & Service 
Tax to be included on finished product during the contractual completion period, 
shall be to the Employer's account for which the Contractor will furnish 
documentary evidence(s) in support of their claims to MNGL. However, any 
increase in the rate of these taxes and duties (Goods & Service Tax) beyond the 
contractual completion period shall be to Contractor's account and any decrease 
shall be passed on to MNGL. 

 
101  Insurance:  
 
101.1  GENERAL 

CONTRACTOR shall at his own expense arrange secure and maintain insurance 
with reputable insurance companies to the satisfaction of the EMPLOYER as 
follows: 

 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be 
necessary and to its full value for all such amounts to protect the WORKS in 
progress from time to time and the interest of EMPLOYER against all risks as 
detailed herein. The form and the limit of such insurance, as defined here in 
together with the under works thereof in each case should be as acceptable to the 
EMPLOYER. However, irrespective of work acceptance the responsibility to 
maintain adequate insurance coverage at all times during the period of 
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this 
regard shall not relieve him of any of his responsibilities and obligations under 
CONTRACT. 
 
Any loss or damage to the equipment, during ocean transportation, port/custom 
clearance, inland and port handling, inland transportation, storage, erection and 
commissioning till such time the WORK is taken over by EMPLOYER, shall be to 
the account of CONTRACTOR. CONTRACTOR shall be responsible for preferring 
of all claims and make good for the damage or loss by way of repairs and/or 
replacement of the parts of the Work damaged or lost. CONTRACTOR shall 
provide the EMPLOYER with a copy of all insurance policies and documents taken 
out by him in pursuance of the CONTRACT. Such copies of document shall be 
submitted to the EMPLOYER immediately upon the CONTRACTOR having taken 
such insurance coverage. CONTRACTOR shall also inform the EMPLOYER at least 
60(Sixty) days in advance regarding the expiry cancellation and/or changes in any 
of such documents and ensure revalidation/renewal etc., as may be necessary 
well in time. 

 
Statutory clearances, if any, in respect of foreign supply required for the purpose 
of replacement of equipment lost in transit and/or during erection, shall be made 
available by the EMPLOYER. CONTRACTOR shall, however, be responsible for 
obtaining requisite licenses, port clearances and other formalities relating to such 
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import. The risks that are to be covered under the insurance shall include, but not 
be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil 
commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean 
transportation only) etc. The scope of such insurance shall cover the entire value 
of supplies of equipments, plants and materials to be imported from time to time. 

 
All costs on account of insurance liabilities covered under CONTRACT will be to 
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, 
the EMPLOYER may from time to time, during the currency of the CONTRACT, ask 
the CONTRACTOR in writing to limit the insurance coverage risk and in such a 
case, the parties to the CONTRACT will agree for a mutual settlement, for 
reduction in VALUE OF CONTRACT to the extent of reduced premium amounts.  
 
CONTRACTOR as far as possible shall cover insurance with Indian Insurance 
Companies, including marine Insurance during ocean transportation. 

 
i)  EMPLOYEES STATE INSURANCE ACT: 

 
The CONTRACTOR agrees to and does hereby accept full and exclusive 
liability for the compliance with all obligations imposed by the Employee 
State Insurance Act 1948 and the CONTRACTOR further agrees to defend, 
indemnify and hold EMPLOYER harmless for any liability or penalty which 
may be imposed by the Central, State or Local authority by reason of any 
asserted violation by CONTRACTOR or SUB-CONTRACTOR of the 
Employees' State Insurance Act, 1948, and also from all claims, suits or 
proceeding that may be brought against the EMPLOYER arising under, 
growing out of or by reasons of the work provided for by this 
CONTRACTOR, by third parties or by Central or State Government 
authority or any political sub- division thereof. 

 
The CONTRACTOR agrees to fill in with the Employee's State Insurance 
Corporation, the Declaration Forms, and all forms which may be required in 
respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who 
are employed in the WORK provided for or those covered by ESI from time 
to time under the Agreement. The CONTRACTOR shall deduct and secure 
the agreement of the SUB- CONTRACTOR to deduct the employee's 
contribution as per the first schedule of the Employee's State Insurance Act 
from wages and affix the Employees Contribution Card at wages payment 
intervals. The CONTRACTOR shall remit and secure the agreement of 
SUB-CONTRACTOR to remit to the State Bank of India, Employee's State 
Insurance Corporation Account, the Employee's contribution as required by 
the Act. The CONTRACTOR agrees to maintain all cards and Records as 
required under the Act in respect of employees and payments and the 
CONTRACTOR shall secure the agreement of the SUBCONTRACTOR to 
maintain such records. Any expenses incurred for the contributions, making 
contributions or maintaining records shall be to the CONTRACTOR's or 
SUB-CONTRACTOR's account. 
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The EMPLOYER shall retain such sum as may be necessary from the total 
VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory 
proof that all contributions as required by the Employees State Insurance 
Act, 1948, have been paid. This will be pending on the CONTRACTOR 
when the ESI Act is extended to the place of work. 

 
ii)  WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 

Insurance shall be affected for all the CONTRACTOR's employees engaged 
in the performance of this CONTRACT. If any of the work is sublet, the 
CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's 
Compensation and employer's liability insurance for the later's employees 
if such employees are not covered under the CONTRACTOR's Insurance. 

 
iii)  ACCIDENT OR INJURY TO WORKMEN: 

The EMPLOYER shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident 
or injury to any workman or other person in the Employment of the 
CONTRACTOR or any SUB-CONTRACTOR save and except an accident or 
injury resulting from any act or default of the EMPLOYER, his agents or 
servants and the CONTRACTOR shall indemnify and keep indemnified the 
EMPLOYER against all such damages and compensation (save and except 
and aforesaid) and against all claims, demands, proceeding, costs, charges 
and expenses, whatsoever in respect or in relation thereto. 

 
iv)  TRANSIT INSURANCE 

In respect of all items to be transported by the CONTRACTOR to the SITE 
of WORK, the cost of transit insurance should be borne by the 
CONTRACTOR and the quoted price shall be inclusive of this cost. 

 
v)  COMPREHENSIVE AUTOMOBILE INSURANCE 

This insurance shall be in such a form as to protect the Contractor against 
all claims for injuries, disability, disease and death to members of public 
including EMPLOYER’s men and damage to the property of others arising 
from the use of motor vehicles during on or off the `site’ operations, 
irrespective of the Employer ship of such vehicles. 
 

vi)  COMPREHENSIVE GENERAL LIABILITY INSURANCE 
a)  This insurance shall protect the Contractor against all claims arising 

from injuries, disabilities, disease or death of member of public or 
damage to property of others due to any act or omission on the part 
of the Contractor, his agents, his employees, his representatives 
and Sub-Contractor’s or from riots, strikes and civil commotion. 

 
b)  Contractor shall take suitable Group Personal Accident Insurance 

Cover for taking care of injury, damage or any other risks in respect 
of his Engineers and other Supervisory staff who are not covered 
under Employees State Insurance Act. 
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c)  The policy shall cover third party liability. The third party (liability 
shall cover the loss/ disablement of human life (person not 
belonging to the Contractor) and also cover the risk of damage to 
other materials/ equipment/ properties during construction, erection 
and commissioning at site. The value of third-party liability for 
compensation for loss of human life or partial/full disablement shall 
be of required statutory value but not less than Rs. 2 lakhs per 
death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial 
disablement and shall nevertheless cover such compensation as 
may be awarded by Court by Law in India and cover for damage to 
others equipment/ property as approved by the Purchaser. 
However, third party risk shall be maximum up to Rs. 10(ten) lakhs 
to death. 

 
d)  The Contractor shall also arrange suitable insurance to cover 

damage, loss, accidents, risks etc., in respect of all his plant, 
equipments and machinery, erection tools & tackles and all other 
temporary attachments brought by him at site to execute the work. 

 
e)  The Contractor shall take out insurance policy in the joint name of 

EMPLOYER and Contractor from one or more nationalized 
insurance company from any branch office at Project site. 

 
f)  Any such insurance requirements as are hereby established as the 

minimum policies and coverages which Contractor must secure and 
keep in force must be complied with, Contractor shall at all times 
be free to obtain additional or increased coverages at Contractor’s 
sole expenses. 

 
vii)  ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR 

BY EMPLOYER: 
CONTRACTOR shall also carry and maintain any and all other insurance(s) 
which he may be required under any law or regulation from time to time 
without any extra cost to EMPLOYER. He shall also carry and maintain any 
other insurance which may be required by the EMPLOYER. 

 
102  Damage to Property or to any Person or any Third Party 
 
102.1  i)  CONTRACTOR shall be responsible for making good to the satisfaction 

 of the EMPLOYER any loss or any damage to structures and properties 
 belonging to the EMPLOYER or being executed or procured or being 
 procured by the EMPLOYER or of other agencies within in the premises 
 of all the work of the EMPLOYER, if such loss or damage is due to fault 
 and/or the negligence or willful acts or omission of the CONTRACTOR, 
 his employees, agents, representatives or SUB-CONTRACTOR. 

 
ii)  The CONTRACTOR shall take sufficient care in moving his plants, 

equipments and materials from one place to another so that they do not 
cause any damage to any person or to the property of the EMPLOYER or 
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any third party including overhead and underground cables and in the 
event of any damage resulting to the property of the EMPLOYER or of a 
third party during the movement of the aforesaid plant, equipment or 
materials the cost of such damages including eventual loss of production, 
operation or services in any plant or establishment as estimated by the 
EMPLOYER or ascertained or demanded by the third party shall be borne 
by the CONTRACTOR. Third party liability risk shall be Rupees One lakh 
for single accident and limited to Rupees Ten lakhs. 

 
iii)  The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of 

all claims for damages to property other than EMPLOYER's property arising 
under or by reason of this agreement, if such claims result from the fault 
and/or negligence or willful acts or omission of the CONTRACTOR, his 
employees, agents, representative of SUB-CONTRACTOR. 

 
Section-VIII (Labor Laws) 

 
103  Labor laws: 
 
103.1  i)  No labor below the age of 18 (eighteen) years shall be employed on  
 the WORK. 
 

ii)  The CONTRACTOR shall not pay less than what is provided under law to 
laborer’s engaged by him on the WORK. 

 
iii)  The CONTRACTOR shall at his expense comply with all labor laws and 

keep the EMPLOYER indemnified in respect thereof. 
 

iv)  The CONTRACTOR shall pay equal wages for men and women in 
accordance with applicable labor laws. 

 
v)  If the CONTRACTOR is covered under the Contract labor (Regulation and 

Abolition) Act, he shall obtain a license from licensing authority (i.e. office 
of the labor commissioner) by payment of necessary prescribed fee and 
the deposit, if any, before starting the WORK under the CONTRACT. Such 
fee/deposit shall be borne by the CONTRACTOR. 

 
vi)  The CONTRACTOR shall employ labor in sufficient numbers either directly 

or through SUB- CONTRACTORs to maintain the required rate of progress 
and of quality to ensure workmanship of the degree specified in the 
CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE. 

 
vii)  The CONTRACTOR shall furnish to the ENGINEER-INCHARGE the 

distribution return of the number and description, by trades of the work 
people employed on the works. The CONTRACTOR shall also submit on 
the 4th and 19th of every month to the ENGINEER-IN-CHARGE a true 
statement showing in respect of the second half of the preceding month 
and the first half of the current month (1) the accidents that occurred 
during the said fortnight showing the circumstances under which they 
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happened and the extent of damage and injury caused by them and (2) the 
number of female workers who have been allowed Maternity Benefit as 
provided in the Maternity Benefit Act 1961 on Rules made there under and 
the amount paid to them. 

 
viii)  The CONTRACTOR shall comply with the provisions of the payment of 

Wage Act 1936, Employee Provident Fund Act 1952, Minimum Wages Act 
1948. Employers Liability Act 1938. Workmen's Compensation Act 1923, 
Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract 
Labor Regulation and Abolition Act 1970, Employment of Children Act 
1938 or any modifications thereof or any other law relating thereto, and 
rules made there under from time to time. 

  
ix)  The ENGINEER-IN-CHARGE shall on a report having been made by an 

Inspecting Officer as defined in Contract Labor (Regulation and Abolition) 
Act 1970 have the power to deduct from the money due to the 
CONTRACTOR any sum required or estimated to be required for making 
good the loss suffered by a worker or workers by reason of non- fulfillment 
of the Conditions of the Contract for the benefit of workers, non-payment 
of wages or of deductions made from his or their wages which are not 
justified by the terms of the Contract or non-observance of the said 
regulations. 

 
x)  The CONTRACTOR shall indemnify the EMPLOYER against any payments 

to be made under and for the observance of the provisions of the aforesaid 
Acts without prejudice to his right to obtain indemnity from his SUB-
CONTRACTOR's. In the event of the CONTRACTOR committing a default 
or breach of any of the provisions of the aforesaid Acts as amended from 
time to time, of furnishing any information or submitting or filling and Form/ 
Register/ Slip under the provisions of these Acts which is materially 
incorrect then on the report of the inspecting Officers, the CONTRACTOR 
shall without prejudice to any other liability pay to the EMPLOYER a sum 
not exceeding Rs.50.00 as Liquidated Damages for every default, breach 
or furnishing, making, submitting, filling materially incorrect statement as 
may be fixed by the ENGINEER-IN- CHARGE and in the event of the 
CONTRACTOR's default continuing in this respect, the Liquidated Damages 
may be enhanced to Rs.50.00 per day for each day of default subject to a 
maximum of one percent of the estimated cost of the WORK put to tender. 
The ENGINEER-IN-CHARGE shall deduct such amount from bills or 
Contract Performance Security of the CONTRACTOR and credit the same 
to the Welfare Fund constitute under these acts. The decision of the 
ENGINEER-IN-CHARGE in this respect shall be final and binding. 

 
104  Implementation of apprentice’s act, 1961: 
 
104.1  The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 

and the Rules and Orders issued there under from time to time. If he fails to do so, 
his failure will be a breach of the CONTRACT and the ENGINEER-IN-CHARGE 
may, at his discretion, cancel the CONTRACT. The CONTRACTOR shall also be 
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liable for any pecuniary liability arising on account of any violation by him of the 
provisions, of the Act. 

 
105  Contractor to indemnify the employer: 
 
105.1  i)  The CONTRACTOR shall indemnify the EMPLOYER and every member, 

 office and employee of the EMPLOYER, also the ENGINEER-IN-CHARGE 
 and his staff against all actions, proceedings, claims, demands, costs 
 and expenses whatsoever arising out of or in connection with the  matters 
referred to in Clause 102.0 and elsewhere and all  actions,  proceedings, 
claims, demands, costs and expenses which may be made  against the 
EMPLOYER for or in respect of or arising out of  any failure  by the 
 CONTRACTOR in the performance of his obligations under the 
 CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in 
 respect of or arising out of any failure by the CONTRACTOR in the 
 performance of his obligations under the CONTRACT DOCUMENT. The 
 EMPLOYER shall not be liable for or in respect of any demand or 
 compensation payable by law in respect or in consequence of any 
 accident or injury to any workmen or  other person. In the employment of 
 the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall 
 indemnify and keep indemnified the EMPLOYER against all such 
 damages and  compensations and against all claims, damages, 
 proceedings, costs, charges and expenses whatsoever in respect  thereof 
or in relation thereto. 

 
ii)  PAYMENT OF CLAIMS AND DAMAGES: 

Should the EMPLOYER have to pay any money in respect of such claims or 
demands as aforesaid the amount so paid and the costs incurred by the 
EMPLOYER shall be charged to and paid by the CONTRACTOR and the 
CONTRACTOR shall not be at liberty to dispute or question the right of the 
EMPLOYER to make such payments notwithstanding the same, may have 
been made without the consent or authority or in law or otherwise to the 
contrary. 

 
iii)  In every case in which by virtue of the provisions of Section 12, Sub-

section (i) of workmen's compensation Act, 1923 or other applicable 
provision of Workmen Compensation Act or any other Act, the EMPLOYER 
is obliged to pay compensation to a workman employed by the 
CONTRACTOR in execution of the WORK, the EMPLOYER will recover 
from the CONTRACTOR the amount of the compensation so paid, and 
without prejudice to the rights of EMPLOYER under Section 12, Sub- 
section (2) of the said act, EMPLOYER shall be at liberty to recover such 
amount or any part thereof by deducting it from the Contract Performance 
Security or from any sum due to the CONTRACTOR whether under this 
CONTRACT or otherwise. The EMPLOYER shall not be bound to contest 
any claim made under Section 12, Sub-section (i) of the said act, except on 
the written request of the CONTRACTOR and upon his giving to the 
EMPLOYER full security for all costs for which the EMPLOYER might 
become liable in consequence of contesting such claim. 
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106  Health and sanitary arrangements for workers: 
 
106.1  In respect of all labour directly or indirectly employed in the WORKS for the 

performance of the CONTRACTOR's part of this agreement, the CONTRACTOR 
shall comply with or cause to be complied with all the rules and regulations of the 
local sanitary and other authorities or as framed by the EMPLOYER from time to 
time for the protection of health and sanitary arrangements for all workers. 

 
106.2  The CONTRACTOR shall provide in the labour colony all amenities such as 

electricity, water and other sanitary and health arrangements. The CONTRACTOR 
shall also provide necessary surface transportation to the place of work and back 
to the colony for their personnel accommodated in the labour colony. 

 
Section-IX (Applicable Laws and Settlement of Disputes) 

 
107  Arbitration:  
 
107.1  Unless otherwise specified, the matters where decision of the Engineer-in-Charge 

is deemed to be final and binding as provided in the Agreement and the 
issues/disputes which cannot be mutually resolved within a reasonable time, all 
disputes shall be referred to arbitration by Sole Arbitrator. 

 
The Employer [Maharashtra Natural Gas Limited] shall suggest a panel of three 
independent and distinguished persons to the bidder/contractor/supplier/buyer (as 
the case may be) to select any one among them to act as the Sole Arbitrator. 
In the event of failure of the other parties to select the Sole Arbitrator within 30 
days from the receipt of the communication suggesting the panel of arbitrators, the 
right of selection of the sole arbitrator by the other party shall stand forfeited and 
the EMPLOYER (MNGL) shall have discretion to proceed with the appointment of 
the Sole Arbitrator. The decision of Employer on the appointment of the sole 
arbitrator shall be final and binding on the parties. 

 
The award of sole arbitrator shall be final and binding on the parties and unless 
directed/awarded otherwise by the sole arbitrator, the cost of arbitration 
proceedings shall be shared equally by the parties. The Arbitration proceedings 
shall be in English language and venue shall be Pune in Maharashtra, India. 

 
Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 
1996 and the Rules framed there under shall be applicable. All matters relating to 
this contract are subject to the exclusive jurisdiction of the court situated at Pune. 

 
Bidders/suppliers/contractors may please note that the Arbitration & Conciliation 
Act 1996 was enacted by the Indian Parliament and is based on United Nations 
Commission on International Trade Law (UNCITRAL model law), which were 
prepared after extensive consultation with Arbitral Institutions and centers of 
International Commercial Arbitration. The United Nations General Assembly vide 
resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976. 
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108  Jurisdiction:  
The CONTRACT shall be governed by and constructed according to the laws in 
force in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts 
situated at PUNE, MAHARASHTRA STATE, INDIA for the purposes of disputes, 
actions and proceedings arising out of the CONTRACT, the courts at PUNE, 
MAHARASHTRA STATE, INDIA only will have the jurisdiction to hear and decide 
such disputed, actions and proceedings. 

 
Section-X (Safety Codes) 

 
109  General:  
109.1  CONTRACTOR shall adhere to safe construction practice and guard against 

hazardous and unsafe working conditions and shall comply with EMPLOYER's 
safety rules as set forth herein. Prior to start of construction, CONTRACTOR will be 
furnished copies of EMPLOYER's "Safety Code" for information and guidance, if it 
has been prepared. 

 
110  Safety regulations:  
110.1  i)  In respect of all labor, directly employed in the WORK for the 

 performance of CONTRACTOR's part of this agreement, the 
 CONTRACTOR shall at his own expense arrange for all the safety 
 provisions as per safety codes of C.P.W.D., Indian Standards Institution. 
 The Electricity Act, The Mines Act and such other acts as applicable. 

 
ii)  The CONTRACTOR shall observe and abide by all fire and safety 

regulations of the EMPLOYER. Before starting construction, work 
CONTRACTOR shall consult with EMPLOYER's safety Engineers or 
ENGINEER- IN-CHARGE and must make good to the satisfaction of the 
EMPLOYER any loss or damage due to fire to any portion of the work done 
or to be done under this agreement or to any of the EMPLOYER's existing 
property. 

 
111  First aid and industrial injuries: 
111.0  i)  CONTRACTOR shall maintain first aid facilities for its employees and 

 those of its SUB-CONTRACTOR. 
 

ii)  CONTRACTOR shall make outside arrangements for ambulance service 
and for the treatment of industrial injuries. Names of those providing these 
services shall be furnished to EMPLOYER prior to start of construction and 
their telephone numbers shall be prominently posted in CONTRACTOR's 
field office. 

 
iii)  All critical industrial injuries shall be reported promptly to EMPLOYER, and 

a copy of CONTRACTOR's report covering each personal injury requiring 
the attention of a physician shall be furnished to the EMPLOYER. 
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112  General rules:  
112.1  Smoking within the premises of City Gas Station is strictly prohibited. Violators of 

the no smoking rules shall be discharged immediately. 
 
113  Contractor's barricades:  
113.0  i)  CONTRACTOR shall erect and maintain barricades required in 

 connection with his operation to guard or protect:  
a)  Excavations 
b)  Hoisting Areas. 
c)  Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's 

inspectors. 
d)  EMPLOYER's existing property subject to damage by 

CONTRACTOR's Operations. 
e)  Railroad unloading spots. 

 
ii)  CONTRACTOR's employees and those of his SUBCONTRACTOR's shall 

become acquainted with EMPLOYER's barricading practice and shall 
respect the provisions thereof. 

 
iii)  Barricades and hazardous areas adjacent to, but not located in normal 

routes of travel shall be marked by red flasher lanterns at nights. 
 
114  Scaffolding:  
 
114.1  i)  Suitable scaffolding should be provided for workmen for all works that 

 cannot safely be done from the ground or from solid construction except 
 such short period work as can be done safely from ladders. When a 
 ladder  is used an extra Mazdoor shall be engaged for holding the ladder 
 and if the ladder is used for carrying material as well, suitable 
 footholds and  handholds shall be provided on the ladder and the ladder 
 shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 
 vertical). 

 
ii)  Scaffolding or staging more than 4 meters above the ground or floor, swing 

suspended from an overhead support or erected with stationary support 
shall have a guard rail properly attached, bolted, braced and otherwise 
retarded at least one meter high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 

 
iii)  Working platform, gangway and stairway should be so constructed that 

they should not sag unduly or unequally and if the height of platform of the 
gangway or the stairway is more than 4 meters above the ground level or 
floor level, they should be closely boarded, should have adequate width 
and should be suitably fastened as in ii) above. 
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iv)  Every opening in the floor of a building or in a working platform shall be 
provided with suitable means to prevent the fall of persons or materials by 
providing suitable fencing of railing whose minimum heights shall be 1 
meter. 

 
v)  Safe means of access shall be provided to all working platforms and other 

working places, every ladder shall be securely fixed. No portable single 
ladder shall be over 9 meters in length while the width between side rails in 
rung ladder shall in no case be less than 30 cm for ladder up to and 
including 3 meters in length. For longer ladder this width should be 
increased 5mm for each additional foot of length. Uniform steps spacing 
shall not exceed 30 cms. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the sites or work 
shall be so stacked or placed to cause danger or inconvenience to any 
person or public. The CONTRACTOR shall also provide all necessary 
fencing and lights to protect the workers and staff from accidents, and shall 
be bound to bear the expenses of defense of every suit, action or other 
proceeding of law that may be brought by any person for injury sustained 
owing to neglect of the above precautions and pay any damages and costs 
which may be awarded in any such suit or action or proceeding to any such 
person or which may with the consent of the CONTRACTOR be paid to 
compromise any claim by any such person. 

 
115  Excavation and trenching:  
 
115.1  All trenches 1.2 meters or more in depth shall at all times be supplied with at least 

one ladder for each 50 meters length or fraction thereof. 
 

Ladder shall be extended from bottom of the trenches to at least 1 meter above 
the surface of the ground. The sides of the trenches which are 1.5M in depth shall 
be stepped back to give suitable slope or securely held by timber bracing, so as to 
avoid the danger of sides to collapse. The excavated materials shall not be placed 
within 1.5 meters of the edge of the trench or half of the trench width whichever is 
more. Cutting shall be done from top to bottom. Under no circumstances 
undermining or under-cutting shall be done. 

 
116  Demolition/general safety:  
 
116.1  i)  Before any demolition work is commenced and also during the progress 

 of the demolition works: 
a)  All roads and open areas adjacent to the work site shall either be 

closed or suitably protected. 
b)  No electric cable or apparatus which is liable to be a source of 

danger shall remain electrically charged. 
c)  All practical steps shall be taken to prevent danger to persons 

employed from risk of fire or explosion or flooding. No floor, roof or 
other part of the building shall be so overloaded with debris or 
materials as to render it unsafe. 
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ii)  All necessary personal safety equipment as considered adequate by the 
ENGINEER-IN-CHARGE should be kept available for the use of the persons 
employed on the SITE and maintained in condition suitable for immediate 
use, and the CONTRACTOR shall take adequate steps to ensure proper 
use of equipment by those concerned. 
 
a)  Workers employed on mixing asphaltic materials, cement and lime 

mortars shall be provided with protective footwear and protective 
gloves. 

b)  Those engaged in white washing and mixing or stacking or cement 
bags or any material which are injurious to the eyes be provided 
with protective goggles. 

c)  Those engaged in welding and cutting works shall be provided with 
protective face & eye shield, hand gloves, etc. 

d)  Stone breakers shall be provided with protective goggles and 
protective clothing and seated at sufficiently safe intervals. 

e)  When workers are employed in sewers and manholes, which are in 
use, the CONTRACTOR shall ensure that the manhole covers are 
opened and are ventilated at least for an hour before the workers 
are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with 
warning signals or board to prevent accident to the public. 

f)  The CONTRACTOR shall not employ men below the age of 18 
years and women on the work of painting with products containing 
lead in any form. Wherever men above the age of 18 years are 
employed on the work of lead painting, the following precautions 
should be taken. 
1)  No paint containing lead or lead product shall be used 

except in the form of paste or readymade paint. 
2)  Suitable face masks should be supplied for use by the 

workers when paint is applied in the form of spray or a 
surface having lead paint dry rubbed and scrapped. 

3)  Overalls shall be supplied by the CONTRACTOR to the 
workmen and adequate facilities shall be provided to enable 
the working painters to wash them during and on cessation 
of work. 

 
iii)  When the work is done near any place where there is risk of drowning, all 

necessary safety equipment should be provided and kept ready for use 
and all necessary steps taken for prompt rescue of any person in danger 
and adequate provision should be made for prompt first aid treatment of all 
injuries likely to be sustained during the course of the work. 

 
iv)  Use of hoisting machines and tackles including their attachments, 

anchorage and supports shall conform to the following standards or 
conditions: 
a)  These shall be of good mechanical construction, sound materials 

and adequate strength and free from patent defect and shall be 
kept in good working order. 
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b)  Every rope used in hoisting or lowering materials or as means of 
suspension shall be of durable quality and adequate strength and 
free from patent defects. 

c)  Every crane driver or hoisting appliance operator shall be properly 
qualified and no person under the age of 21 years should be in 
charge of any hoisting machine including any scaffolding, winch or 
give signals to the operator. 

d)  In case of every hoisting machine and of every chain ring hook, 
shackle, swivel, and pulley block used in hoisting or lowering or as 
means of suspension, the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gears referred to 
above shall be plainly marked with the safe working load of the 
conditions under which it is applicable and the same shall be 
clearly indicated. No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond safe working load 
except for the purpose of testing. 

e)  In case of departmental machine, the safe working load shall be 
notified by the ENGINEER- IN-CHARGE. As regards 
CONTRACTOR's machines, the CONTRACTOR shall notify the safe 
working load of the machine to the ENGINEER-IN-CHARGE 
whenever he brings any machinery to SITE of WORK and get it 
verified by the Engineer concerned. 

 
v)  Motors, gears, transmission lines, electric wiring and other dangerous parts 

of hoisting appliances should be provided with efficient safeguards. 
Hoisting appliances should be provided with such means as to reduce to 
minimum the accidental descent of the load, adequate precautions should 
be taken to reduce the minimum risk of any part or parts of a suspended 
load becoming accidentally displaced. When workers are employed on 
electrical installations which are already energized, insulating mats, 
wearing apparel, such as gloves, sleeves, and boots as may be necessary 
should be provided. The workers shall not wear any rings, watches and 
carry keys or other materials which are good conductors of electricity. 

 
vi)  All scaffolds, ladders and other safety devices mentioned or described 

herein shall be maintained in safe conditions and no scaffolds, ladder or 
equipment shall be altered or removed while it is in use. Adequate washing 
facilities should be provided at or near places of work. 

 
vii)  These safety provisions should be brought to the notice of all concerned by 

displaying on a notice board at a prominent place at the work-spot. The 
person responsible for compliance of the safety code shall be named 
therein by the CONTRACTOR. 

 
viii)  To ensure effective enforcement of the rules and regulations relating to 

safety precautions, the arrangements made by the CONTRACTOR shall be 
open to inspection by the Welfare Officer, ENGINEER-IN- CHARGE or 
safety Engineer of the Administration or their representatives. 
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ix)  Notwithstanding the above clauses there is nothing in these to exempt the 
CONTRACTOR for the operations of any other Act or rules in force in the 
Republic of India. The work throughout including any temporary works 
shall be carried out in such a manner as not to interfere in any way 
whatsoever with the traffic on any roads or footpath at the site or in the 
vicinity thereto or any existing works whether the property of the 
Administration or of a third party. 

 
In addition to the above, the CONTRACTOR shall abide by the safety code 
provision as per C.P.W.D. Safety code and Indian Standard Safety Code 
from time to time. 

 
117  Care in handling inflammable gas: 
117.1  The CONTRACTOR has to ensure all precautionary measures and exercise utmost 

care in handling the inflammable gas cylinder/inflammable liquids/paints etc. as 
required under the law and/or as advised by the fire Authorities of the EMPLOYER 

 
118  Temporary combustible structures: 
118.1  Temporary combustible structures will not be built near or around work site. 
 
119  Precautions against fire:  
119.1  The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums 

at worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure 
all precautionary measures and exercise utmost care in handling the inflammable 
gas cylinders/ inflammable liquid/ paints etc. as advised by ENGINEER-IN-
CHARGE. Temporary combustible structures will not be built near or around the 
worksite. 

 
120  Explosives:  
120.1  Explosives shall not be stored or used on the WORK or on the SITE by the 

CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing 
and then only in the manner and to the extent to which such permission is given. 
When explosives are required for the WORK, they will be stored in a special 
magazine to be provided at the cost of the CONTRACTOR in accordance with the 
Explosives Rules. The CONTRACTOR shall obtain the necessary license for the 
storage and the use of explosives and all operations in which or for which 
explosives are employed shall be at sole risk and responsibility of the 
CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against 
any loss or damage resulting directly or indirectly there from. 

 
121  Mines act:  
121.1  SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the 

safety provisions as required by the ENGINEER-IN-CHARGE in respect of all 
labour directly employed for performance of the WORKS and shall provide all 
facilities in connection therewith. In case the CONTRACTOR fails to make 
arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- 
CHARGE shall be entitled to do so and recover the costs thereof from the 
CONTRACTOR. 
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121.2  Failure to comply with Safety Code or the provisions relating to report on accidents 
and to grant of maternity benefits to female workers shall make the 
CONTRACTOR liable to pay Company Liquidated Damages an amount not 
exceeding Rs.50/- for each default or materially incorrect statement. The decision 
of the ENGINEER-IN-CHARGE in such matters based on reports from the 
Inspecting Officer or from representatives of ENGINEER-IN-CHARGE shall be final 
and binding and deductions for recovery of such Liquidated Damages may be 
made from any amount payable to the CONTRACTOR from all the provisions of 
the Mines Act, 1952 or any statutory modifications or re-enactment thereof the 
time being in force and any Rules and Regulations made there under in respect of 
all the persons employed by him under this CONTRACT and shall indemnify the 
EMPLOYER from and against any claim under the Mines Act or the rules and 
regulations framed there under by or on behalf of any persons employed by him or 
otherwise. 

 
122  Preservation of place:  
122.1  The CONTRACTOR shall take requisite precautions and use his best endeavors to 

prevent any riotous or unlawful behavior by or amongst his worker and others 
employed or the works and for the preservation of peace and protection of the 
inhabitants and security of property in the neighborhood of the WORK. In the 
event of the EMPLOYER requiring the maintenance of a Special Police Force at or 
in the vicinity of the site during the tenure of works, the expenses thereof shall be 
borne by the CONTRACTOR and if paid by the EMPLOYER shall be recoverable 
from the CONTRACTOR. 

 
123  Outbreak of infectious diseases: 
123.1  The CONTRACTOR shall remove from his camp such labour and their facilities 

who refuse protective inoculation and vaccination when called upon to do so by 
the ENGINEER-IN-CHARGE's representative. Should Cholera, Plague or other 
infectious diseases break out the CONTRACTOR shall burn the huts, beddings, 
clothes and other belongings or used by the infected parties and promptly erect 
new huts on healthy sites as required by the ENGINEER-IN-CHARGE failing which 
within the time specified in the Engineer's requisition, the work may be done by the 
EMPLOYER and the cost thereof recovered from the CONTRACTOR. 

 
 
124  Use of intoxicants: 
124.1  The unauthorized sale of spirits or other intoxicants, beverages upon the work in 

any of the buildings, encampments or tenements owned, occupied by or within the 
control of the CONTRACTOR or any of his employee is forbidden and the 
CONTRACTOR shall exercise his influence and authority to the utmost extent to 
secure strict compliance with this condition. 

 
In addition to the above, the CONTRACTOR shall abide by the safety code 
provision as per C.P.W.D. safety code and Indian Standard Code framed from time 
to time. 
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Annexure-I to GCC 
 

PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER 
(To be executed on non-judicial stamped paper of appropriate value) 

 
WHEREAS MAHARASHTRA NATURAL GAS LIMITED (hereinafter referred to as MNGL) 
which expression shall unless repugnant to the context includes their legal 
representatives, successors and assigns having their registered office at Pune has entered 
into a CONTRACT with ______________________ (hereinafter referred to as the 
CONTRACTOR which expression shall unless repugnant to the context include their legal 
representatives, successors and assigns) for ____________________on the terms and 
conditions as set out, inter-alia, in the CONTRACT No.................       Dated............. and 
various documents forming part thereof hereinafter collectively referred to as the 
"CONTRACT" which expression shall include all amendments, modifications and/or 
variations thereto. 
 

AND WHEREAS 
 
i)  MNGL has agreed to supply to the CONTRACTOR, equipment, plants and 

materials (finished, semi-finished and raw)for the purpose of EXECUTION of the 
said CONTRACT by the CONTRACTOR (the equipment, plants and materials to be 
supplied by MNGL to the CONTRACTOR, hereinafter for the sake of brevity 
referred to as the "said materials") and pending execution by the CONTRACTOR of 
the CONTRACT incorporating the said materials, the said materials shall be under 
the custody and charge of the CONTRACTOR and shall be kept, stored, altered, 
worked upon and/or fabricated at the sole risk and expense of the CONTRACTOR. 

 
ii)  As a pre-condition to the supply of the said materials by MNGL to the 

CONTRACTOR, MNGL has required the CONTRACTOR to furnish to MNGL an 
Indemnity Bond in the manner and upon terms and conditions hereinafter 
indicated. 

 
NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR 
hereby irrevocably and unconditionally undertakes to indemnify and keep 
indemnified MNGL from and against all loss, damage and destruction (inclusive 
but not limited to any or all loss or damage or destruction to or of the said 
materials or any item or part thereof by theft, pilferage, fire, flood, storm, tempest, 
lightning, explosion, storage, chemical or physical action or reaction, binding, 
warping, exposure, rusting, faulty workmanship, faulty fabrication, or faulty 
method or technique of fabrication, strike, riot, civil commotion, or other act or 
omission or commission whatsoever within or beyond the control of the 
CONTRACTOR, misuse and misappropriation (inclusive but not limited to the 
misuse or misappropriation by the CONTRACTOR and the Contractor's servants 
and/or agents) whatsoever to, or of in the said materials or any part of them 
thereof from the date that the same or relative part of item thereof was supplied to 
the CONTRACTOR up to and until the date of return to MNGL of the said materials 
or relative part of item thereof or completed fabricated works(s) incorporating the 
said material and undertake to pay to MNGL forthwith on demand in writing 
without protest or demur the value as specified by MNGL of the said material or 
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item or part thereof, lost, damaged, destroyed, misused and/or misappropriated, 
as the case may be or, together with MNGL 'S costs and expenses (inclusive of but 
not limited to handling, transportation, cartage, insurance, freight, packing and 
inspection costs/or expenses up to) and aggregate limit of 
Rs._________________________________________________ (Rupees 
______________________________________________________________). 

 
AND THE CONTRACTOR hereby agrees with MNGL that: 

 
i)  This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall 

remain valid and irrevocable for all claims of MNGL arising hereunder up to and 
until the midnight of ________________. However, if the CONTRACT for which 
this Indemnity/Undertaking is given is not completed by this date, the 
CONTRACTOR hereby agrees to extend the Indemnity/Undertaking till such time 
as is required to fulfill the CONTRACT. 

 
ii)  This Indemnity/Undertaking shall not be determined by any change in constitution 

or upon insolvency of the CONTRACTOR but shall be in all respects and for all 
purposes be binding and operative until payment of all moneys payable to MNGL 
in terms of hereof. 

 
iii)  The mere statement of allegation made by or on behalf of MNGL in any notice or 

demand or other writing addressed to the CONTRACTOR as to any of the said 
material or item or part thereof having been lost , damaged, destroyed, misused or 
misappropriated while in the custody of the CONTRACTOR and/or prior to 
completion of the completed fabricated work(s) and delivery to job site thereof 
incorporating the said materials shall be conclusive of the factum of the said 
material or item or part thereof having been supplied to the CONTRACTOR and/or 
the loss, damage, destruction, misuse or misappropriation thereof, as the case 
may be, while in the custody of the CONTRACTOR and/or prior to the completion 
of the completed fabricated work(s) and delivery to job site thereof incorporating 
the said materials without necessity on the part of MNGL to produce any 
documentary proof or other evidence whatsoever in support of this. 

 
iv)  The amount stated in any notice of demand addressed by MNGL to the 

CONTRACTOR as to the value of such said materials lost, damaged, destroyed, 
misused or misappropriated, inclusive relative to the costs and expenses incurred 
by MNGL in connection therewith shall be conclusive of the value of such said 
materials and the said cost and expenses as also of the amount liable to be paid 
to MNGL to produce any voucher, bill or other documentation or evidence 
whatsoever in support thereof and such amount shall be paid without any demur 
and on demand and no dispute shall be raised concerning the same. 

 
The undersigned has full power to execute this Indemnity Bond on behalf of the 
CONTRACTOR. 

(SIGNED BY COMPETENT AUTHORITY) 
Place: 
Dated: 
Official seal of the CONTRACTOR 
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Annexure-II to GCC 
 

PROFORMA FOR CONTRACT AGREEMENT 
 
Service Order No. _____________ dated ________ 
 
Contract Agreement for the work of ----------------- of Maharashtra Natural Gas Limited 
made on ---------- between (Name and Address)------------- , hereinafter called the 
“CONTRACTOR” (which term shall unless excluded by or repugnant to the subject or 
context include its successors and permitted assignees) of the one part and 
MAHARASHTRA NATURAL GAS LIMITED hereinafter called the “EMPLOYER” (which term 
shall, unless excluded by or repugnant to the subject or context include its successors 
and assignees) of the other part. 
 

WHEREAS 
 
A.  The EMPLOYER being desirous of having provided and executed certain work 

mentioned, enumerated or referred to in the Tender Documents including Letter 
Inviting Tender, General Tender Notice, General Conditions of Contract, Special 
Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of 
completion of jobs, Schedule of Rates, Agreed Variations, other documents has 
called for Tender. 

 
B.  The CONTRACTOR has inspected the SITE and surroundings of WORK specified 

in the Tender Documents and has satisfied himself by careful examination before 
submitting his tender as to the nature of the surface, strata, soil, sub-soil and 
ground, the form and nature of site and local conditions, the quantities, nature and 
magnitude of the work, the availability of labour and materials necessary for the 
execution of work, the means of access to SITE, the supply of power and water 
thereto and the accommodation he may require and has made local and 
independent enquiries and obtained complete information as to the matters and 
thing referred to, or implied in the tender documents or having any connection 
therewith and has considered the nature and extent of all probable and possible 
situations, delays, hindrances or interferences to or with the execution and 
completion of the work to be carried out under the CONTRACT, and has examined 
and considered all other matters, conditions and things and probable and possible 
contingencies, and generally all matters incidental thereto and ancillary thereof 
affecting the execution and completion of the WORK and which might have 
influenced him in making his tender. 

 
C.  The Tender Documents including the Notice Letter Inviting Tender, General 

Conditions of Contract, Special Conditions of Contract, Schedule of Rates, 
General Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for 
completion of Jobs, Letter of Acceptance of Tender and any statement of agreed 
variations with its enclosures copies of which are hereto annexed form part of this 
CONTRACT though separately set out herein and are included in the expression 
“CONTRACT” wherever herein used. 
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AND WHEREAS 
 
The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the 
execution of the said WORK at the rates stated in the schedule of quantities of the work 
and finally approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the 
terms and subject to the conditions of CONTRACT. 
 
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 
FOLLOWS:  
 
1.  In consideration of the payment to be made to the CONTRACTOR for the WORK 

to be executed by him, the CONTRACTOR hereby covenants with EMPLOYER that 
the CONTRACTOR shall and will duly provide, execute and complete the said 
work and shall do and perform all other acts and things in the CONTRACT 
mentioned or described or which are to be implied there from or may be 
reasonably necessary for the completion of the said WORK and at the said times 
and in the manner and subject to the terms and conditions or stipulations 
mentioned in the contract. 

 
2.  In consideration of the due provision execution and completion of the said WORK, 

EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will 
pay to the CONTRACTOR the respective amounts for the WORK actually done by 
him and approved by the EMPLOYER at the Schedule of Rates and such other 
sum payable to the CONTRACTOR under provision of CONTRACT, such payment 
to be made at such time in such manner as provided for in the CONTRACT. 

 
A N D 

 
3.  In consideration of the due provision, execution and completion of the said WORK 

the CONTRACTOR does hereby agree to pay such sums as may be due to the 
EMPLOYER for the services rendered by the EMPLOYER to the CONTRACTOR, 
such as power supply, water supply and others as set for in the said CONTRACT 
and such other sums as may become payable to the EMPLOYER towards the 
controlled items of consumable materials or towards loss, damage to the 
EMPLOYER'S equipment, materials construction plant and machinery, such 
payments to be made at such time and in such manner as is provided in the 
CONTRACT.  

 
It is specifically and distinctly understood and agreed between the EMPLOYER 
and the CONTRACTOR that the CONTRACTOR shall have no right, title or interest 
in the SITE made available by the EMPLOYER for execution of the works or in the 
building, structures or work executed on the said SITE by the CONTRACTOR or in 
the goods, articles, materials etc., brought on the said SITE (unless the same 
specifically belongs to the CONTRACTOR) and the CONTRACTOR shall not have 
or deemed to have any lien whatsoever charge for unpaid bills will not be entitled 
to assume or retain possession or control of the SITE or structures and the 
EMPLOYER shall have an absolute and unfettered right to take full possession of 
SITE and to remove the CONTRACTOR, their servants, agents and materials 
belonging to the CONTRACTOR and lying on the SITE. 
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The CONTRACTOR shall be allowed to enter upon the SITE for execution of the 
WORK only as a licensee simpliciter and shall not have any claim, right, title or 
interest in the SITE or the structures erected thereon, and the EMPLOYER shall be 
entitled to terminate such license at any time without assigning any reason. 

 
The materials including sand, gravel, stone, loose, earth, rock etc., dug up or 
excavated from the said SITE shall, unless otherwise expressly agreed under this 
CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR shall 
have no right to claim over the same and such excavation and materials should be 
disposed off on account of the EMPLOYER according to the instruction in writing 
issued from time to time by the ENGINEER-IN-CHARGE. 
In Witness whereof the parties have executed these presents in the day and the 
year first above written. 

 
 
Signed and delivered for and on    Signed and delivered for and 
on behalf of EMPLOYER.     on behalf of the CONTRACTOR. 
 
 
M/s. MAHARASHTRA NATURAL GAS LTD.   (NAME OF THE CONTRACTOR) 
 
_______________________________   ___________________________ 
 
 
Date: ___________      Date: ____________ 
 
Place: ___________      Place: ____________ 
 
IN PRESENCE OF TWO WITNESSES 
 
1.___________________________    1. ________________________ 
 
 
2.___________________________    2. ________________________ 
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SECTION-V 
 

SPECIAL CONDITIONS OF CONTRACT  
 

(COMMERCIAL) 
 
1.0  LABOUR, LABOUR LAWS AND SITE REQUIREMENTS 
 
1.1  Labor 
 
1.1.1  The Contractor shall make his own arrangements for the engagement of all labor 

for doing the work at site or in respect of or in connection with the execution of 
work as also for the transport, housing, feeding and payment thereof. 

 
1.1.2  The Contractor shall provide on the site, an adequate supply of drinking and other 

water for the use of the Contractor’s staff and labors. 
 
1.1.3  The Contractor shall not import, sell, give, barter or otherwise dispose of any 

alcoholic liquor, or drugs, or permit or suffer any such importation, sale, gift, barter 
or disposal by his subcontractor/ s, his/their servants, agents or employees. 

 
1.1.4  The Contractor shall not give, barter or otherwise dispose of to any person or 

persons, any arms or ammunition of any kind or permit or suffer the same as 
aforesaid by his sub-contractor/s, his/their servants, agents or employees. 

 
1.1.5  The Contractor shall in all dealings with labour in his employment have due regard 

to all recognized festivals, days of rest and religious or other customs. 
 
1.1.6  In the event of any outbreak of illness of an epidemic nature, the Contractor shall 

comply with any carry out such regulations, orders and requirements as may be 
made by the Government, or the local medical or sanitary 

 
1.1.7  The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riots or disorderly conduct by or amongst his employees/labour and for 
the preservation of peace and protection of persons and property in the 
neighborhood of the works against the same. 

  
1.1.8  The Contractor shall at all times during the continuance of the contract comply 

fully with all existing Acts, Regulations and by laws including all statutory 
amendments and re-enactment of State or Central Government and other local 
authorities and the Central Government or local authority, including Indian 
Workmen’s Compensation Act., Contract labor (Regulation and Abolition) Act., 
1970 and Equal Remuneration Act, 1976, Factories Act, Minimum wages Act, 
provident Fund act, etc., and sanitary arrangement for the said Act. Health and 
sanitary Arrangements for workmen, Insurance and other benefits etc., and shall 
indemnify and keep the Owner/Engineer-in-charge indemnified in case any 
proceedings are taken or commenced by any authority against the 
Owner/Engineer-in-Charge for any contravention of any of the laws, by laws or 
scheme by the Contractor. If as a result of Contractor’s failure, negligence, 
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omission, default or non-observance of any provisions of any laws, the Owner/ 
Engineer-in-Charge is called upon by any authority to pay or reimburse or required 
to pay or reimburse any amount, the Owner/Engineer-in-Charge shall be entitled to 
deduct the same from any money due or that may become due to the Contractor 
under this contract or any other contract or otherwise recover from the Contractor 
any sums which the Owner/Engineer-in-Charge is required or called upon to pay or 
reimburse on behalf of the Contractor. All registration and statutory inspection fees 
in respect of his work pursuant to the contract shall be paid by the Contractor. 

 
1.1.9  The Contractor shall pay the labourers engaged by him on the work not less than 

a fair wage, which expression shall mean, whether for time or piece work, rates of 
wages as may be fixed by the Public Work Department as fair wages for New Delhi 
Region payable to the different categories of labours or those notified under the 
Minimum Wages Act for corresponding employees of the Owner/Engineer-in-
Charge whichever may be higher. 

 
1.1.10  The Contractor shall notwithstanding the provisions of any contract to the contrary, 

cause to be paid a fair wage to the labours indirectly engaged by Sub-Contractors 
in connection with the said works as if the labour had been directly employed by 
him. 

 
1.1.11  The contractor shall, before he commences the work, display and correctly 

maintain in a clean and legible condition at a conspicuous place on the site notices 
in English and in a local language spoken by the majority of the workers, stating 
therein the rate of wages which have been fixed as fair wages and the hours of 
work for which such wages are earned and send a copy of such notices to the 
Owner/Engineer-in-Charge. 

 
1.1.12  The Contractor shall maintain records of wages and other remuneration paid to his 

employees in such. form as may be convenient and to the satisfaction of the 
Owner/Engineer-in-Charge and the Conciliation Officer (Central), Ministry of 
Labour, Government of India, or such other authorized person appointed by 
Central or State Government. 

 
1.1.13  The Contractor shall provide a wage slip for each worker employed on the 
 works. 
 
1.1.14  The wage records and wage slips shall be preserved by the Contractor for 

minimum period of 12 months after the last entry or such time as the 
Owner/Engineer-in-Charge may fix in that behalf. 

 
1.1.15  The Contractor shall allow inspection of the aforesaid wage records and wage slip 

to the Owner/Engineer-in-Charge at a convenient time and place after notice is 
received by him from the Owner/Engineer-in-Charge demanding such inspection. 

 
1.1.16  The Owner/Engineer-in-Charge or any other person authorized by him on his 

behalf shall have power to make enquiries with a view to ascertaining and 
enforcing due and proper observance of the Fair wages Clauses. The 
Owner/Engineer-in-Charge shall also have the power to investigate into any 
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complaint regarding any default made by the Contractor or his sub-Contractor in 
regard to such provision. 

 
1.1.17  The Owner/Engineer-in-Charge shall have the right to deduct from the moneys due 

to the Contractor any sum required or estimated to be required for making good 
the loss suffered by a worker or workers by reason of nonpayment of fair wage, 
except any deductions that may be permissible under any law for the time being in 
force. 

 
1.2  Labor Law 
 
1.2.1  Under the provisions of Employees Provident Funds and Misc. Provision Act-1952, 

every employee is entitled to and required to become a member of the PF from 
the beginning of the month following that in which he completes three months 
continuous service or has actually worked for not less than 80 days during the 
period of three months or less whichever is earlier. 
The Contractor is to fulfill statutory obligations regarding Employees Provident 
Fund 

 
1.3  Labor License 
 
1.3.1  Before starting of work at site, Contractor shall obtain a license from concerned 

authorities under the Contract Labor (Abolition and Regulation) Act 1970 and 
furnish copy of the same to Owner. 

 
1.4  Labor Relations 
 
1.4.1  In case of labor unrest/labor dispute arising out of non-implementation of any law, 

the responsibility shall solely lie with the Contractor and he shall remove/resolve 
the same satisfactorily at his cost and risk. 

 
1.4.2  The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst his staff and labor and to 
preserve peace and protection of persons and property in the neighborhood of the 
Works against such conduct. 

 
1.5  Employment of Local Labor 
 
1.5.1  The Contractor shall ensure that local labor, skilled and/or unskilled, to the extent 

available shall be employed in this work. 
 
1.5.2  The Contractor shall not recruit personnel of any category from among those who 

are already employed by the other agencies working at site but shall make 
maximum use of local labor available. 

 
1.6  Access to Site 

The Contractor shall obtain prior permission of the Owner/Engineer-in-Charge 
before any person not directly connected with the works visits the site. Contractor 
shall obtain prior permission for his workers gate pass/for materials etc., as may be 
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required to carry out the works at site from the Owner/Engineer-in-Charge and 
shall follow the rules and regulations of CISF/Owner/Engineer-in-Charge which 
may be enforced from time to time for entry or exit. 

 
1.7  Contractor’s Laboure’s to Leave Site on Completion of the Work 
 

The Contractor’s laborers must leave the location of the project site after the work 
is tapered/ completed to avoid creation of a slum in the areas adjoining the 
project. 

 
1.8  Site Cleaning 
 
1.8.1  The Contractor shall clean and keep clean the work site from time to time to the 

satisfaction of the Engineer-in-Charge for easy access to work site and to ensure 
safe passage, movement and working. 

 
1.8.2  If the work involves dismantling any existing structure in whole or part, care shall 

be taken to limit the dismantling up to the exact point and/or lines as directed by 
the Engineer-in-Charge and any damage caused to the existing structure beyond 
the said line or point shall be repaired and restored to the original at the 
Contractors cost and risk to the satisfaction of the Engineer-in-Charge, whose 
decision shall be final and binding upon the Contractor. 

 
1.8.3  The Contractor shall be custodian of the dismantled materials till the Engineer-in-

Charge takes charge thereof. 
 
1.8.4  The Contractor shall dispose off the unserviceable materials, debris etc. to any 

area within the site premises as decided by the Engineer-in-Charge. 
 
1.8.5  The Contractor shall sort out, clear and stack the serviceable material obtained 

from dismantling at places as directed by the Engineer-in-Charge. 
 
1.8.6  No extra payment shall be paid on this account. 
 
1.9  Fuel Requirement of Workers 
 
1.9.1  Contractor shall be responsible to arrange at his own cost for the fuel requirement 

of his workers and staff. Cutting of trees etc. shall not be permitted for this 
purpose. 

 
1.10  Protection of Existing Facilities 
 
1.10.1  Contractor shall obtain plans and full details of all existing and planned 

underground services from the relevant Department of Owner and shall follow 
these plans closely at all times during the performance of work. Contractor shall 
be responsible for location and protection of all underground lines and structures 
at his own cost. 
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1.10.2  Despite all precautions, should any damage to any structure/ utility etc. occur, the 
Owner/Authority concerned shall be contacted by the Contractor and repair shah 
forthwith be carried out by Contractor at his expenses under the direction and to 
the satisfaction of Engineer-in-charge and the concerned Owner/ authority. 

 
1.10.3  The Contractor stall does not store any materials or otherwise occupy any part of 

the site in a manner likely to hinder the operation of such services. 
 
1.10.4  Contractor shall obtain all safety clearance (viz. Excavation, Hot/ Cold work 

permit) from the Owner prior to start of work. Work without safety permit shall not 
be carried out. 

 
1.10.5  Contractor shall in consultation with Owner and the concerned authorities, take 

adequate measures for strengthening the existing electric poles, telephone poles 
etc. in the proximity of the pipeline alignment. Contractor shall take adequate 
protective measures to prevent damage to these facilities during construction. 
Contractor shall have to adopt such method of construction as will be suitable for 
working in these areas using the limited space available and without causing any 
damage to these facilities. Contractor shall be deemed to have taken cognizance 
of all such constraints, etc. while working in this area and Contractor shall not be 
entitled to claim any extra at a later stage. 

 
1.11  Fronts for Work, Where Other Agencies are involved 
 

The work involved under this Contract may include such works as have to be 
taken up and completed after other agencies have completed their jobs. The 
Contractor will be required and bound to take up and complete such works as and 
when the fronts are available for the same and no claim of any sort whatsoever 
shall be admissible to the Contractor on this account. Only extension of time limit 
shall be admissible, if the availabilities of work fronts to the Contractor are delayed 
due to any reason not attributable to the Contractor. 
 
It is to be noted that other contractors will be working during the currency of this 
Contract. The Contractor shall co-ordinate with such other contractor(s) and 
ensures that the work of other contractor(s) is not affected, The Engineer-in-
Charge will decide the priority and the same shall be binding without any cost and 
time effect. 

 
1.12  Payment of Wages 
 
1.12.1  The Contractor shall ensure payment of wages to all workmen employed, by him 

or sub-contractor or by any other agency on his behalf in connection with the work 
before the expiry of the 7th day after the last day of wage period in respect of 
which the wages are paid and shall ensure wages standards, period and provisions 
(including the provision of wages, privilege and facilities) for all workmen in this 
behalf, prescribed under the payment of wages Act, the Contract Labor 
(Regulation & Abolition) Act-1970 and rules framed there under, the Minimum 
Wages Act and any other applicable law, rule or regulation in this behalf including 
but not limited to the following: 
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1.12.1.1 Weekly off with Wages 

The labor must be given weekly off with wages as admissible. 
 
1.12.1.2 Payment of Overtime Wages 

Labor governed under the provision of Factories Act- 1948 (working inside the 
battery areas) shall be paid overtime wages at double the normal rate of wages for 
working beyond 08 (Eight) hours in a day and 48 hours in a week. 

 
Labor in general should not be engaged for duty for more than 08 hours in a day 
except in case of exigencies of work. If they are engaged for performing duty for 
more than 08 hours, they should be paid overtime wages at the rates applicable. 
 

1.13  Site Facilities 
 
1.13.1  The Contractor shall arrange for the following facilities at site, for workmen 

deployed/engaged by him/his sub-contractor, at its own cost. 
(i)  Arrangement for First Aid. 
(ii)  Arrangement for clean & potable drinking water. 
(iii)  Toilet 
(iv)  Canteen where tea & snacks are available 
(v)  A creche where 10 or more women workers are having children below the 

age of 6 years 
(vi)  Any other facility/utility as may be required under the Contract. 
 

2.0  Rounding off 
 

All payments to and recoveries from the Contractor shall be rounded off to the 
nearest rupee. Wherever the amount to be paid/recovered consists of a fraction of 
rupee (paise), the amount shall be rounded off to the next higher rupee if the 
fraction consists of 50 (fifty) paise or more and if the fraction of a rupee is less 
than 50 (fifty) paise, the same shall be ignored. 

 
3.0  Computerized Contractors Billing System 
 

Without prejudice to stipulation in General Condition of Contract, Contractor 
should follow following billing system. 

 
The bills will be prepared by the Contractor on their own PCs as per the standard 
formats and codification scheme proposed by MNGL. The Contractor will be 
provided with data entry software to capture the relevant billing data for 
subsequent processing. Contractor will submit these data to MNGL in an electronic 
media along with the hard cop of the bill, necessary enclosures and documents. 
The Contractor will also ensure the correctness and consistency of data so entered 
with the hard copy of the bill submitted for payment. 

 
Owner will utilize these data for processing and verification of the Contractor’s 
Bills”. 
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4.0  Leads 
For the various works, in case of contradiction, leads mentioned in the Schedule of 
Rates shall prevail over those indicated in the Technical Specifications. 
 
 

5.0  Insurance for Personal injuries 
 

The Contractor shall at his own costs and expenses obtain and shall cause any 
sub-Contractor to obtain such insurances as may be necessary’ to cover the 
liability of the Contractor or as the case may be of such subcontractor in respect of 
personal injuries and death arising out of or in the course of or caused during the 
execution of the works and shall produce or cause any such subcontractor to 
produce for inspection the relevant policy or polices together with receipt for the 
premium paid under such policy/policies as and when required by the 
Owner/Engineer-in-Charge. 

 
6.0  Strike/Lock out by Contractor’s Employees 
 

Nonavailability of labor or strike by the Contractor’s employees or lock out shall 
not be a ground or any excuse for not completing the works within the stipulated 
time nor shell be a ground or any excuse, for extension of period of completion of 
works. 

 
7.0  Make of Materials 
 
7.1  All equipment and materials to be supplied under this contract shall be from 

approved vendors as indicated in enclosed Appendix-I to Particular Job 
Specification. 

 
7.2  Where the makes of materials are not indicated in the Bidding Document, 

Contractor shall furnish details of proposed makes and supply the same after 
written approval of Owner. Proposed makes will be considered, provided sufficient 
information are furnished to the Owner to assess the makes proposed by the 
Contractor as equivalent and acceptable. 

 
8.0  Preamble to Schedule of Rates 
 

Preamble to schedule of rates attached with SOR is only indicative & shall not be 
the basis for any extra item at a later date. 

 
9.0  SETTLEMENT OF DISPUTE BETWEEN GOVERNMENT DEPARTMENT/ PUBLIC 

SECTOR UNDERTAKINGS AND PUBLIC SECTOR UNDERTAKINGS 
 

In the event of any disputes or differences between the Contractor and the Owner, 
if the Contractor is a Government department, a Government company or an 
undertaking in the public sector, then such disputes or differences shall be 
resolved amicably by mutual consultation or through the good offices or 
empowered agencies of the Government, If such resolution is not possible, then 
the unresolved disputes or differences shall be referred to arbitration of an 
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arbitrator to be nominated by the Secretary, Department of legal affairs (Law 
Secretary) in terms of the Office Memorandum No.55/3/1/75-CF dated 19th 
December, 1975 issued by the Cabinet Secretariat (Deptt. of Cabinet Affairs) as 
modified from time to time. The Arbitration Conciliation Act 1996 shall not be 
applicable to the arbitrator under this clause. The award of the arbitrator shall be 
binding upon parties to the dispute, provided, however any party aggrieved by 
such award may make a further reference for setting aside or revision of the award 
to Law Secretary whose decision shall bind the parties finally and conclusively. 

 
10.0  CONTRACT DOCUMENT 
 

The Contractor is required to execute a formal Agreement as per the Form of 
Contract, with the Owner. For execution of the Agreement, Stamp Paper of 
appropriate value shall be provided by the Contractor after ascertaining its value.  
 
Till the time, the Contract is executed between Owner & Contractor, the following 
documents shall be deemed to constitute the Contract: 

 
i)  Letter/Fax of Acceptance / Service Order. 
ii)  Bidding Document along with set of drawings. 
iii)  Addendum to Bidding Document, if any. 

 
11.0  DEFINITIONS 
 
11.1  “Bid” means the offer (unpriced as well as priced) submitted by a Bidder in 

response to the Invitation to Bid. 
 
11.2  “Bidding Document” also referred to as Tender Document means the document 

issued to a prospective bidder to enable him to submit his Bid. This shall include 
all documents as per the Master Index. 

 
11.3  “Addendum/Amendment’ means a document issued to Bidders which incorporates 

changes/corrections/additions to the Bidding Document. This shall form part of 
Bidding Document. 

 
11.4  “OWNER”, “Client”, ‘Company’ or “MNGL” appearing anywhere in this Bidding 

Document shall mean the Maharashtra Natural Gas Limited, having its registered 
office at A-Block, Plot No. 27, A-Block, Narveer Tanajiwadi P. M. P. M. L. Bus 
Depot Commercial Bldg. 1st Floor, Shivaji Nagar, Pune – 411005 (Ph # 020-
25611000, Fax No. 020-25511522) and includes its successors and assigns. 

 
11.5  “Bidder / Tenderer” shall mean any company, firm or body who submit the bid 

consequent upon issue of Bidding Document. 
 
12.0  CONSTRUCTION WATER & POWER SUPPLY 
 
12.1  Construction Power 
 

Clause No. 2.4 of GCC stand modified to the following extent only: 
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Construction power shall not be provided by Owner. Contractor shall make his 
own arrangement at his cost for Construction Power and quoted prices shall be 
deemed to have been included the same. 

 
Contractor shall arrange power required for construction for the Project on behalf 
of the Owner. All associated activities for obtaining necessary approvals and 
sanctions from local authorities for construction power shall be coordinated by the 
Contractor, the cost of which shall be deemed to be included in the quoted rates 
under various items of work of the “Schedule of Rates” and nothing extra shall be 
paid on this account. The renewal of the construction power connection at regular 
intervals shall also be the responsibility of the Contractor. All installations/ fixtures 
and fittings/fittings/cabling for construction power shall be the responsibility of the 
Contractor without any additional cost to the Owner. 

 
12.2  Construction Water 
 

Clause No. 2.3 of GCC stand modified to the following extent only: 
Construction water will not be supplied by Owner, Contractor shall make his own 
arrangement at his own cost for water required for construction work as well as 
drinking purposes required by labour force at site and the quoted prices shall be 
deemed to have been included the same. The Contractor shall get approval from 
the Owner/Engineer-in-Charge regarding suitability of water for construction 
purposes. 

 
13.0  LAND FOR SITE OFFICE 
 
13.1  Clause No. 2.5 of General Conditions of Contract is modified to the following 

extent:  
 

Land for Contractor’s site office, godown, workshop, fabrication yard or labour 
colony etc. shall not be provided by owner. Contractor shall make his own 
arrangement for any and all land required by him for the execution of the works 
and the quoted prices shall be deemed to have been included the same. 

 
14.0  ADDITION TO GCC: 
 

i)  GCC has been extended to the following extent:  
 

In case of range of variation up to inclusive of range of +50% & -50% no 
increase and or decrease shall be applicable in Schedule of Rates. 

 
ii)  Abnormally High Rated Item (AHR) 

In items rate contract where the quoted rates for the item, exceed 50% of 
the owners’ estimated rates, such items will be considered as Abnormally 
High Rates Items (AHR) and payment of AHR items beyond the BOQ 
stipulated quantities shall be made at the least of the following rates- 

 
1.  Rates as per BOQ, quoted by the Contractor. 
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2.  Rate of the item, which shall be delivered as follows: 
a)  Based on rate of machine and labor as available from the 

contract (which is including 15% cover towards contractor's 
profit overhead and other expenses). 

b)  Based on prevailing market rate of machine materials and 
labor plus 15% to cover contractor’s profit, overhead and 
other expenses, when the rates are not available in the 
contracts. 

 
iii)  Notwithstanding the provisions contained in Clause (ii) above, MNGL would 

have the right to negotiate all such AHR items before the award of the 
work. 

 
15.0  THIS BEING “NO DEVIATION” TENDER, NO DEVIATIONS/ STIPULATIONS 

SHALL BE ENTERTAINED. OFFERS CONTAINING ANY DEVIATIONS SHALL 
BE LIABLE FOR REJECTION. 

 
16.0 Octroi / LBT for all free issue materials as applicable shall be in the scope of 

MNGL only.  
 

17.0  CONTRACT PERIOD: 
 

Contract shall be for the period of 2 (Two) years from the date of SO which is 
further extendable for another 6 (Six) Months on same terms and conditions of 
tender document at the sole discretion of MNGL depending on the performance of 
the Contractor. 

 
The contractor is required to deploy the manpower within 15 days from the date of 
Service Order (SO) for carrying out the job as specified in the scope of work of 
tender document. 

 
If the contractor fails to mobilize, the owner at its option may terminate the 
contract as contractor’s default. 

 
18.0  INCOME TAX AND COPORATE TAX 
 
18.1  Income Tax deductions shall be made from all payments made to the Contractor 

as per the rules and regulations in force in accordance with the Income Tax Act 
prevailing from time to time.  

 
18.2  Corporate tax liability if any shall be on contractor’s account. 
 
19.0  STATUTORY VARIATION IN TAXES AND DUTIES 
 
19.1  All duties, taxes, fees, charges, expenses etc. except where otherwise expressly 

provided in the contract, as may be levied / imposed in consequence of execution 
of the work or in relation there to or in connection there with as per Acts, Laws, 
Rules, Regulations in force shall be in the Contractor’s account. 
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19.2  The base date for the purpose of statutory variation shall be the due date of 
submission of last price bid. 

 
19.3  Regarding Goods & Service Tax and other CENVATABLE taxes if any, contractor 

shall submit CENVATABLE bills giving break up of tax amount, so that owner can 
avail the Cenvat benefits as per rule. 

 
20.0  PROVIDENT FUND AND ESIC 
 
20.1  The Contractor shall strictly comply with the provisions of the Employees 

Provident Fund Act.  
 
20.2  It is to be noted that the subject contract would be awarded only to those agencies 

that have valid P. F. Registration Number allotted to them by RPFC. 
 
20.3  The contractor shall deposit employees and employer’s contribution to RPFC 

every month. 
 
20.4  The contractor shall furnish along with each running bill, challan /receipts for the 

payment made to RPFC & ESIC for the preceding months. 
 
21.0  TERMS OF PAYMENT: 
 

The Contractor shall raise the Cenvatable Invoice(s) to the Owner for payment of 
Bills and billing cycle shall be of 30 days. Payment shall be made based on actual 
work done & certified by Engineer-in-charge and completion of all contractual 
obligations. Payment shall be made within 15 days from the date of submission of 
monthly bill through account payee at par cheque. 

 
22.0  MOBILISATION PERIOD:  
 

The deployment for the services shall be within 15 days from the date of Service 
Order. In case of failure, MNGL reserves the right to cancel the contract. 

 
23.0  CONTRACT PERIOD: 
 

Contract shall be for the period of 2 (Two) years from the date of Service Order / 
intimation given by EIC which is further extendable for another 6 (Six) Months on 
same terms and conditions of tender document at the sole discretion of MNGL 
depending on the performance of the Contractor. 

 
The contractor is required to deploy the manpower within 15 days from the date of 
Service Order / intimation given by EIC for carrying out the job as specified in the 
scope of work of tender document. 

 
If the contractor fails to mobilize, the owner at its option may terminate the 
contract as contractor’s default. 
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SECTION-VI 
 

SCOPE OF WORK 
 

General Conditions of ‘Scope of Work’ for the Electrical AMC with Spares tender is 

as follows: 

 
SPARES: 
 

1. The Contractor should maintain inventory of all spares listed in tender and provide 
the same to MNGL as and when required, on written intimation from MNGL. 
 

2. The electrical spares will be in the inventory of the supplier and will be utilized as 
and when required for non-comprehensive AMC. The payment to the vendor for 
the used spares shall be made after being certified by the AIC. 

 
3. The Contractor must supply the spares within 24 hours of written intimation from 

MNGL. 

 
SERVICES: 
 

1. The contractor must have his/her own four wheeler, vehicle/equipment to carry 
out specific jobs listed in the ARC part of the tender document. The contractor 
must provide PPEs such as safety shoes, helmets, gloves etc. to its manpower. 
 

2. For Installation and Commissioning of Maintenance Free Earth Pits, the contractor 
should provide raw materials such as earthing rod, chemical etc. and equipment 
such as drilling vehicle, manpower. The contractor will be intimated for carrying 
out the I&C of Maintenance Free eartpits and have to complete the same for the 
specified no. of earthpits within 72 Hours of intimation. 

 
3. For Supply and laying of armoured cables, the contractor will be intimated in 

advance by MNGL and it is the responsibility of the contractor to complete the job 
within 72 Hours of written intimation by MNGL. 

 
4. For Supply and Installation of Copper Strip for connecting Maintenance Free earth 

pits, the vendor will be intimated by MNGL and the same has to be completed 
within 48 hours of written intimation by MNGL. 

 
5. For Supply and installation of Jointing Kit the contractor will be intimated by MNGL 

in written and the contractor has to comply and complete the job within 4 Hours of 
written intimation by MNGL. 

 
6. For Transformer Oil Filtration and top up, the contractor will be intimated by 

MNGL and the job has to be completed within 48 hours of written intimation by 
MNGL. The contractor will furnish a testing certificate depicting the previous and 
current di-electric strength, and all necessary parameters in the certificate. The 
certificate must be valid/ authorized by MSEB. The contractor will also top-up the 
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oil if found low. All Liasoning / co-ordination with MSEB officials will be in the 
scope of the contractor. 

  
7. The contractor will carry out Energy Audits of stations as and when intimated by 

MNGL within 48 hours. The Energy Audit must be carried out by licensed 
electrical inspectors and any co-ordination if required with MSEB officials will be in 
the scope of Contractor. 

 
8. Maintenance of Double Pole structure as and when requested by MNGL in 

written. The job should be completed within 48 hours of written intimation by 
MNGL. Any coordination/liasoning with MSEB officials will be in the scope of the 
contractor. 

 
9. Installation of Canopy lights, Street lights & Well Glass lights, the contractor will 

be intimated by MNGL and the job has to be completed within 48 hours of written 
intimation by MNGL. 6 meter ladder or boom along with safety equipment such as 
harnessing belt with hooks, safety shoes, helmet and PPEs will be in the scope of 
the contractor. 

 
10. All Liasoning/ co-ordination with MSEB/ PWD officials for Electrical inspection, 

Gas genset charging permission, approval, registration and tariff conversion from 
commercial to industrial will all be in the scope of the contractor. 

 
 

11. All manpower/vehicles/equipment required to carry out the jobs listed in ARC part 
of the tender will be in the scope of the contractor. MNGL will only 
facilitate/provide shutdown if required. 

 
12. MNGL will provide safe working environment, equipment shut down/ isolation prior 

to commencement of work by the contractor, on request from the contractor. 

 
13. The contractor must provide PPEs to all of the workmen under his contract during 

the job. 

 
14. The contractor must acquire work permit before commencing any job. 

 
15. The contractor must adhere to the labour laws and furnish documentary 

evidences as and when demanded by MNGL. 
 

The terms of payment shall be as follows: 
 

1. Supplier / Service Provider shall submit the monthly bill for the period starting 
from 1st to 30th or 31st of the current month on or before 07th day of the next 
month. 

 
2.  Payment will be made within 45 working days from the date of submission of the 

invoice along with necessary documents certified by Engineer In Charge (EIC). 
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The terms of Penalty shall be as follows: 
 

1. For breakdown maintenance visit, engineer must visit the site within 4 hours of 
intimation by MNGL Nashik GA (Nashik, Dhule and part of Valsad), else it will 
attract penalty of 500 Rs. for every hour.  
 

2. Failure to comply with the job requests within specified time interval will attract a 
penal action of at least 0.5% per day of the unit rate of SOR item will be 
applicable with maximum sealing limit of 5% of the total contract value. 
 

3. MNGL reserves the right to terminate/disqualify the contractor if the spares 
provided by the contractor is under-par/substandard. MNGL also reserves the 
right to terminate the contract if the contractor does not follow safe working 
procedure/safety rules. 

 
PRICE REDUCTION SCHEDULE : 
 
Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the 
WORK within the stipulated period, then, unless such failure is due to Force Majeure as 
defined in contract here above or due to EMPLOYER's defaults, the total value of each 
assignment placed by EIC shall be reduced by ½% of the total value of each assignment 
placed by EIC per complete week of delay or part thereof subject to a maximum of 5% of 
the each assignment value, by way of reduction in price for delay and not as penalty. The 
said amount will be recovered from amount due to the Contractor/ Contractor’s Contract 
Performance Security payable on demand. 
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Sr.No. ITEM UOM QTY Scope of Work. 

1 

SERVICE ARC visit of 
licensed electrician 
for attending B/D 
work at site  

NO 60 

Contractor has to deploy dedicated electrician at 
Nashik GA (Nashik,Malegaon, Dhule) and ensuring 
his  avaiability 24*7 to attain the breakdown work at 
site related to LT & HT panel, other electrical 
equipments and instruments breakdown etc. 
Electrician to be authorized to be work on HT load 
by Government authority. (Electricity state board).  

2 

SERVICE ARC 
ELECTRICAL ENERGY 
AUDIT 

NO 5 

Review of the electrical hazard’s identification and 
risk assessment. 
Review of the earthing and lightning protection 
system implemented in plant to ensure the 
equipment and human safety. 
To check earth resistance of earth pits and sockets 
on sampling basis. 
Review of EPM (Electrical Preventive Maintenance) 
programme in the facility, shutdown procedure, 
work permits, lock-out tags etc. 
To check the hotspot in the electrical installation 
and equipment by using thermal imager.Review of 
the electrical distribution network & system of the 
plant emphasizing on adequacy and functionality of 
protection devices. 
Review of electrical documents like register of 
electrical installations, single line. diagrams, test 
records (Transformer oil test, Insulation Resistance 
test and Earth Resistance tests) and data sheets of 
critical electrical installations. Review of the 
availability & reliability of emergency systems such 
as Gas Genset set, UPS, battery etc.Review of the 
records of training and competency of employee 
and contractor performing the electrical work. 
Review of the awareness of employee and 
contractors related to electrical safety,electrical 
hazard at workplace and the precautions to be 
taken. 
Identify the training needs of the plant employee 
from the point of view of 
electrical safety.Physical verification of warning 
signage & labelling on all electrical distribution 
panels, transformer and switchgear. 
Review of fire system protection. 
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3 

SERVICE ARC 
Annual 
ELECTRICAL 
inspection by 
Electrical 
inspector. 

NO 10 

Liasoning with PWD/ MSEDCL for annual Electrical 
Inspection of installed Electrical assets and certifying 
healthiness of electrical assets (LT/HT 
panel,Transformer, RMU, Metering unit, Earth 
resistance, etc.) of MNGL LCNG and COCO CNG 
stations in Nashik GA (Nashik, Dhule & Valsad) all 
will be in the scope of the contractor. 

4 

Service ARC 125 
KVA Gas Genst 
Electrical charging 
permission and 
plan approval, 
drawing 
submission and 
registration for 
gettting necessary 
NOCs , other 
documents,etc. 
from MSEDCL 
office Nashik 

NO 5 

Service 125 KVA Gas Genset, Electrical charging 
permissions and plan approval, drawing 
submission and registration for getting 
necessary NOCs , other documents,etc. from 
MSEB all will be in the scope of the contractor. 

5 

Service ARC 
Revamping of SLD 
and Approval of 
Revamped SLD by 
electrical 
inspector. 

NO 2 

Approval & Liasoning with PWD/ MSEDCL for 
Revamp of SLD of  MNGL LCNG and COCO CNG 
stations in Nashik GA (Nashik, Dhule & Valsad) all 
will be in the scope of the contractor. 

6 

Service ARC 
Earthpit 
Calibration, 
Testing 
Maintenance and 
Layout drawing 
preparation 
including Grid on 
half yearly basis. 

NO 700 

Calibration of the earth pit, proper earth pit test and 
the test results should be within permissible 
limits.The contractor has to execute proper 
reconditioning and soil treatment of earth pit using 
betonate, salt and charcoal. The work includes 
boring, installation of maintenace free earthing 
including earth enhancement materail, earthpit 
cover opening and soil digging work, earth pit 
numbering and painting. The contractor has to 
provide 5 year warranty certificate for each earth 
pit. The contractor will provide only one time the 
layout drawings of the stations with each earth pit. 
All labour charges will be in the scope of the 
contractor. 

7 

SERVICE ARC 
Supply, 
Installation 
,Commissioning of 

NO 30 

Installation, commissioning and maintenance free 
(new and existing) earthing, proper earth pit test 
and the test results should be within permissible 
limits. The contractor has to execute proper 
reconditioning and soil treatment of earth pit using 



 
 

MAHARASHTRA NATURAL 
GAS LTD 

TENDER FOR RATE CONTRACT FOR A PERIOD OF 2 
(TWO) YEARS FOR ELECTRICAL AMC WITH SPARES 
FOR MAINTENANCE ACTIVITIES AT DBS, LCNG AND 
MNGL COCO CNG STATIONS AT NASHIK GA OF 
MNGL 
 

BID NO.: MNGL/CP/2024-25/146 

 

Page 145 of 150 

Maintenance free 
Earthing  

betonate, salt and charcoal. The work includes 
boring, installation of maintenace free earthing 
including earth enhancement materail, earthpit 
cover opening and soil digging work, earth pit 
numbering and painting.  The contractor has to 
provide 5 year warranty certificate for each earth 
pit. The contractor will provide only one time the 
layout drawings of the stations with each earth pit. 
All labour charges will be in the scope of the 
contractor. 

8 

Service ARC 
maintenance of 
Conventional 
earthing including 
recharging 

NO 40 

Calibration of the earth pit, proper earth pit test and 
the test results should be within permissible 
limits.The contractor has to execute proper 
reconditioning and soil treatment of earth pit using 
betonate, salt and charcoal. The work includes 
boring, installation of maintenace free earthing 
including earth enhancement materail, earthpit 
cover opening and soil digging work, earth pit 
numbering and painting. The contractor has to 
provide 5 year warranty certificate for each earth 
pit. The contractor will provide only one time the 
layout drawings of the stations with each earth pit. 
All labour charges will be in the scope of the 
contractor. 

9 

SERVICE ARC 
Supply & 
Installion of Cu 
STRIP 25*5mm 

MTR 100 

Transportation of materials and devices from the 
point of purchase to the installation. Site, digging 
work and Installation of the system. Warranty 
certificate of the Cu plate electrical earth pit for 5 
years. All labour charges will be in the scope of the 
contractor. 

10 

SERVICE ARC 
Electrical earth pit 
using GI STRIP 

Mtr. 120 

Transportation of materials and devices from the 
point of purchase to the installation. Site, digging 
work and Installation of the system. Warranty 
certificate of the GI strip electrical earth pit for 5 
years. All charges inclduing labour charges will be in 
the scope of the contractor. 

11 

SERVICE ARC  
supply and 
installation 
3.5Cx185 sqmm Al 
Armoured cable 
XLPE 

MTR 100 

Transportation of the cable from the point of 
purchase to the installation site.  Laying and 
lugging/termination of the cable. Full load test of 
the cable. All charges inclduing labour charges will 
be in the scope of the contractor. 
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12 

SERVICE ARC 
Jointing Kit_3x185 
sqmm XLPE Cable 
outdoor 

MTR 2 

Transportation of the cable from the point of 
purchase to the installation site.  Laying and 
lugging/termination of the cable. Full load test of 
the cable. All charge including labour charges will be 
in the scope of the contractor. 

13 

SERVICE ARC S,I,C 
LT CABLE 3.5 
CORE X 300 
SQMM 
ARMOURED 
ALLUMINIUM 
CABLE 

NO 100 

Transportation of the jointing kit from the point of 
purchase to the consumable location. Installation of 
the jointing kit with required material. Proper 
functioning and full load test of the joints. All 
charges including labour charges will be in the scope 
of the contractor. 

14 

SERVICE ARC S,I,C 
OF  HT cable 3 
CORE X 300 
SQMM 
ARMOURED 
ALLUMINIUM 
CABLE 

MTR 100 
Transportation of the cable from the point of 
purchase to the installation site. Laying and 
lugging/termination of the cable. Full load test of 
the cable. All equipments , labour charges etc. will 
be in the scope of the contractor. 

15 

SERVICE ARC 
Calibration,testing 
and TRANSFORMER 
OIL FILTRATION 
WITH OIL TOP-UP, 
FILTER CHANGE 
ETC.up to 500 KVA ( 
Oil max 45 Ltr).  

NO 4 

Calibration and proper functioning of the 
transformer. Oil filtration, refilling of transformer 
oil, oil level check and oil topup. Rectification of any 
kind of oil leakage from the transformer. Silica Gel 
Drying/replacement, Oil BDV test, acidity test. 
Megger test and transformer earth pit tests.  All 
charges including Testing Kit rent and labour charges 
will be in the scope of the contractor. 

16 

SERVICE ARC 
DOUBLE POLE 
STRUCTURE 
MAINTENANCE 
INCASE OF 
BREAKDOWN AS 
ACTUAL 

NO 3 

Maintenance of the double pole structure in 
coordination with Electricity board. Cleaning of the 
ground about a mean radius of 3 mtr around the 
double pole. Conduction of tests for double pole. 
Proper functioning of the double pole. All liasioning, 
approval and labour charges etc. will be in the scope 
of the contractor. 

17 

SERVICE ARC 
Jointing 
Kit_240/300 sqmm 
HT Cable outdoor 

NO 2 

Transportation of the jointing kit from the point of 
purchase to the consumable location. Installation of 
the jointing kit with required material. Proper 
functioning and full load test of the joints. All 
charges including labour charges will be in the scope 
of the contractor. 

18 

Service ARC 
Suply,I & C LED 
street lights 
STORE(75 WATT) 

NO 5 

Transportation of materials and devices from the 
point of purchase to the installation site. The 
contractor itself will manage for the required ladder 
etc for installation. The contractor has to provide 2 
year warranty certificate for each LED installation. 
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All labour charges will be in the scope of the 
contractor.  
LED make Bajaj, Syska, Phillips,Havells, Crompton. 

19 

Service ARC 
Sup,I,C flameproof 
LED light for 
Canopy(75 WATT) 

NO 10 

Transportation of materials and devices from the 
point of purchase to the installation site. The 
contractor itself will manage for the required ladder 
etc for installation. The contractor has to provide 2 
year warranty certificate for each LED installation. 
All labour charges will be in the scope of the 
contractor. 
LED make Bajaj, Syska, Phillips,Havells, Crompton. 

20 

Service ARC 
Sup,I,C flameproof 
well glass LED (75 
WATT) 

NO 10 

Transportation of materials and devices from the 
point of purchase to the installation site. The 
contractor itself will manage for the required ladder 
for the Installation of the LED street lights. The 
contractor has to provide 2 year warranty certificate 
for each LED installation. All labour charges will be in 
the scope of the contractor.  
LED make Bajaj, Syska, Phillips,Havells,Crompton. 

21 

Maintenance of LT 
breaker 
cubicle(Quarterly  
Non 
Comprehensive at 
Nashik and 
Zodage,Malegaon) 

NO 16 

Maintenance of LT breaker cubicle on site. 
Conduction of LT breaker cubicle test. Proper 
functioning of the LT breaker cubicle. All necessary 
equipments and charges including labour charges 
will be in the scope of the contractor. 

22 

Maintenance of LT 
MCCB cubicle 
including APFC 
panel (Non 
Comprehensive) 
(Locations Nashik, 
Dhule, Valsad and 
other adjoining 
areas, 45 CNG 
stations.) 

NO 180 

Maintenance of LT MCCB cubicle on site. 
Conduction of LT MCCB cubicle test. Proper 
functioning of the LT MCCB cubicle. All necessary 
equipments and charges including labour charges 
will be in the scope of the contractor. 

23 

Maintenance of HT 
breaker 
cubicle(Quarterly 
Comprehensive) 

NO 16 

Maintenance of HT breaker cubicle on site. 
Conduction of HT breaker cubicle test. Proper 
functioning of the HT breaker cubicle. All necessary 
equipments charges including labour charges will be 
in the scope of the contractor. 
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24 

Service ARC 
liasoning with 
MSEDCL for HT,LT, 
work, conversion 
of commercial 
tariff to industrial 
tariff of CNG 
station,etc. 

NO 2 

Liasoning with MSEDCL for HT, LT works  and 
conversion of commercial tariff to industrial tariff of 
CNG stations will be in the scope of contractor along 
with Load Increase/Decrease, Documentation, 
Certification in regards. 

 
 

Sr.NO. ITEM UOM QTY 
Scope of work and 

make 

1 Power Capacitor 20KVR (3 Ph 415V) NO 2 
Clariant Power System, 

Treffer or Deejay 

Capacitors 

2 Power Capacitor 15KVR (3 Ph 415V) NO 2 

3 Power Capacitor 10KVR (3 Ph 415V) NO 8 

4 Power Capacitor 5KVR (3 Ph 415V) NO 8 

5 Capacitor Contactor 25 KVAR NO 2 

L&T, Clariant or 

Treffer 

6 Capacitor Contactor 15 KVAR NO 2 

7 Capacitor Contactor 10 KVAR NO 2 

8 Capacitor Contactor 5 KVAR NO 8 

9 CAPACITOR Contactor coil 32 AMP NO 2 
L&T, Schnieder or 

ABB 
10 CAPACITOR Contactor coil 50 AMP NO 2 

11 CAPACITOR Contactor coil 20 AMP NO 4 

12 
11KV HT Fuse (Per Ph.)(3 Ph/415V) 

NO 6 
L&T, Bussman or 

Encon 

13 63 Amp, 4 pole MCB NO 8 
L&T, Schneider or 

ABB 
14 32 Amp, 4 pole MCB NO 4 

15 16 Amp, 4 pole MCB NO 4 

16 Cable Gland 22mm DC NO 6 Kosmos, Hex or 

Skintop 17 Cable Gland 50mm DC NO 8 

18 63 AMP 2 pole MCB NO 2 L&T, Schneider or 

ABB 19 63- AMP 3 pole MCB NO 2 

20 32 AMP 2-POLE MCB NO 5 
L&T, Schneider or 

Seimens 
21 16 AMP 2-POLE MCB NO 2 

22 32 AMP 3-POLE MCB NO 5 

23 VOLTMETER-PANEL MOUNTED NO 2 Reputed 

24 AMMETER-PANEL MOUNTED NO 2 Reputed 

25 
2 CORE X 2.5 SQMM ARMOURED 
ALUMINIUM CABLE 

MTR 100 
Polycab 

26 LED BULB 15 WATTS NO 10 Philips, Syska or Bajaj 

27 ALLUMINIUM LUG 300 SQMM X 3.5 CORE SET 5 Reputed Make. 
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28 ALLUMINIUM LUG 185 SQMM X 3.5 CORE SET 5 

29 36 Watt PL LAMP NO 5 

30 36 Watt PL LAMP CHOKE NO 5 

31 125 AMP 4-POLE CHANGEOVER SWITCH NO 5 L&T, ABB or C&S 

32 100 AMP MCCB NO 5 

L&T, GE or ABB 33 250 Amp MCCB NO 2 

34 EARTH TESTER DIGITAL NO 1 Waco , reputed make 

35 RUBBER GLOVES 33KV SET 3 Honeywell class 4 

36 
INSULATION TAPE-RED,YELLOW, BLACK, 
BLUE, Taplon tape 

EACH 10 
Steelgrip 

37 
HT TAPE 

NO 2 
Black SCAPA, Jonson 

or Silicon 

38 
DISTRIBUTION BOARD-12 WAY SPN 

NO 2 
FiNOlex, Legrand or 

Hager  

39 
EXHAUST FAN 

NO 5 
Bajaj, Usha or 
Crompton 

40 
CEILING FAN 

NO 5 
Crompton, Orient or 

Usha 

41 20WATT LED WITH FITTING-4 FEET NO 5 OEM, EEMPL or 

Jaquar 42 20 WATT LED WITH FITTING-2 FEET NO 5 

43 4Cx2.5 sqmm Flexible Cu cable MTR 100 

Polycab 
44 4Cx1.5 sqmm Flexible Cu cable MTR 100 

45 4Cx2.5 sqmm Armoured Cu cable MTR 100 

46 16 sqmm green earthing Cu Cable MTR 100 

47 MCB Single pole 6 Amp NO 10 Legrand, Elcon or ABB 

48 Electrical Insulation Mat(2Mtr X 10 Mtr) Rolls 5 
Indian Standard 

specification IS 15652: 

2006 

49 
HRC fuse 250 Ampere 

NO 3 
Woehner, Eaton or 

Encon 

50 Clamp Meter  NO 1 Meco, Waco or Fluke 

51 
Contact Cleaner CRC 2-26 

NO 10 
Protochem, Easyclean 

or Silox 

52 2.5 sqmm cu lug Pkt 2 Reputed Make. 

53 Crocodile clamp (Heavy duty) NO 20 Reputed Make. 

54 Electrical tool box with necessary tools. NO 3 Reputed Make. 
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SECTION – VII 
 

UNPRISED SCHEDULE OF RATES 
 

“Schedule of Rates (SOR) / BOQ is enclosed on e-tendering portal 
https://etenders.gov.in “ 
 
Note: 
 

a. Evaluation shall be done on overall basis least cost to MNGL & 

order will be placed as per ANNEXURE-I to IFB Cl. No.2.3.  

  

b. Quoted rates in percentage shall be inclusive of all other 

charges including GST. 

 

c. Allowed decimal points in unit rate shall be up to 2 (two) 

decimal points.  

 

d. Bidder shall indicate the following rates considered in the 

prices indicated in the Price Schedule above. Bidder shall note 

that any error in estimating these taxes & Duties will be to 

Bidder's Account. 

 

a. Goods & Service Tax @ 18% 
       Please indicate the break up of above GST as under: 
  CGST @____________ 
  SGST @____________  
  IGST @_____________ 
  UGST @___________ 
 
 
Seal & Signature of bidder 

https://etenders.gov.in/

