MAHARASHTRA NATURAL GAS LTD., PUNE

(A JV of GAIL (India) Ltd. & BPCL)

BID DOCUMENT FOR

Tender for Rate Contract for the period of Two years
for to appoint agency to procuring the supply of
manpower for Patrolling of Steel/MDPE Network,

Excavation Supervisor to monitor third party
Excavation site in MNGL Nashik GA

UNDER OPEN DOMESTIC COMPETITIVE BIDDING

Bid Doc. No.: MNGL/CP/2024-25/155 dated 07.01.2025




Tender for Rate Contract for the period of Two
years for to appoint agency to procuring the
supply of manpower for Patrolling of Steel/MDPE
Network, Excavation Supervisor to monitor third

MAHARASHTRA NATURAL party Excavation site in MNGL Nashik GA
GAS LTD., PUNE

MNGL

BID NO.: MNGL/CP/2024-25/155

SECTION -1

INVITATION FOR BIDS (IFB)

M/s. Maharashtra Natural Gas Ltd., Pune invites online bids UNDER TWO BID SYSTEM from
eligible bidders for the item(s) in complete accordance with the Bid Documents.

1.0 TENDER INFORMATION

Tender document number MNGL/CP/2024-25/155 dated 07.01.2025

Tender for Rate Contract for the period of Two years for
to appoint agency to procuring the supply of manpower

ITEM(S) for Patroling of Steel/MDPE Network, Excavation
Supervisor to monitor third party Excavation site in MNGL
Nashik GA.

TYPE OF BID Open Domestic Competitive Bidding
Rs. 2,00,000/- in the form of Demand Draft/BG/Online

EARNEST MONEY!/ | through e-portal to be in favour of “Maharashtra Natural

BIDSECURITY Gas Ltd.” payable at Pune.

BID SECURITY VALIDITY Not applicable

TENDER FEE (Non- Not apblicable

refundable) P

BID VALIDITY 4(four) months from the bid due date

Bid Submission at https://etenders.gov.in

Er'geS“bm'SS'O” due date and | »g o1 5025 il 15:00 Hrs. IST

Techno-commercial bid

. . 29.01.2025 at 16:00 Hrs. IST
opening date and time

Wednesday, January 15 - 10:30 — 11:30am

Pre-bid meeting Google Meet joining info
Video call link: https://meet.google.com/bmz-jhgi-ypq

Price bid opening date and time | Date and time shall be intimated later
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Address for submission of | General Manager
EMD/Bid Security and venue | C&P Department,
for
opening of bids 2" Floor, Baner Road, Baner, Pune — 411045

pre-bid meeting and | Maharashtra Natural Gas Limited, Pride Purple Coronet,

Contact details

Telephone: +91 (20) 25611000 / 1190/1156

Email: gasaid@mngl.in, kavita.sadaphule@mnqgl.in

NOTE: Bidders are advised to complete the registration with e-tender portal
(https:/letenders.gov.in) at least two working days prior to bid submission date.

Please note that in accordance with the general conditions of tender, MNGL may amend these
dates of the tender process at its sole discretion. In case any of the specified dates are
declared a public holiday, the deadline shall be the next working date.

2.0

BIDDING PROCEDURE

Bidding will be conducted through Open Domestic Tendering. Single Stage Two Bid
system is adopted for this tender. The submission and opening of bids will be through
e-tendering mode at https://etenders.gov.in/eprocure/app. Tender document can
be downloaded from the website https://etenders.gov.in/eprocure/app or from e-
tender link given on official MNGL website www.mngl.in.

Note: To participate in the e-tendering, it is mandatory for the bidders to have user ID
& password. For this purpose, the bidder has to register itself on CPPP’s website
https://letenders.gov.in/eprocure/app. Please also note that the bidder has to obtain
digital signature token for applying in the tender and in general, activation of
registration may take 24 hours subject to the submission of all requisite documents
required in the process.

Note: MNGL in no way shall be responsible if the bidder fails to apply due to non-
possession of Digital Signature & nonregistration.

(The bids must be submitted online in electronic form on
https://letenders.gov.in/eprocure/app only. No physical bids will be accepted.)
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3.0

4.0

DOWNLOADING OF TENDER DOCUMENT

The tender document is available for downloading from CPPP’s e-tendering website
https://etenders.gov.in/eprocure/app or from e-tender link given on official MNGL
website www.mngl.in for viewing / participation of the eligible bidders. Bidders meeting
the bid evaluation criteria who intend to submit their bid may download the tender for
submission by the bid due date and time. Bidder shall give an undertaking on his
letterhead that the contents of the bidding document have not been altered or modified.
Bid evaluation criteria shall be applicable for all the bidders.

Disclaimer clause: Bidders are advised to visit CPPP’s e-tendering website and MNGL
website regularly for any updates on the tender. The ignorance to visit the website will
not be accepted as a reason for any gap / missing information like corrigenda,
amendments, clarifications etc.

PRE-BID MEETING

The bidder(s) or their designated representatives, who have downloaded the bid
document, or to whom tender document has been issued and intend to bid are invited
to attend the pre-bid meeting. Bidder(s) queries if any, must reach Purchaser office at
least one day prior to pre-bid meeting date. The pre bid meeting can be organized
through video conferencing or physically. In case of physical meeting, the venue of pre
bid meeting is MNGL office at Pride Purple Coronet, 2" Floor, Baner Road, Baner,
Pune — 411045.

Non-attendance of the pre-bid meeting will not be a cause for disqualification of a
bidder. Corrigendum / addendum, if any, to the tender document, shall be hosted on
the website subsequent to the pre-bid meeting.

Bidders may also note that the registration process for new bidders on e-tender portal
shall take a minimum of 24 hrs. Hence, bidders are advised to kindly complete their
registration on e-tender portal well in advance of the pre-bid meeting.

In case of pre-bid meeting through video conferencing, Link shall be sent to all the
interested bidders by the purchaser.

Instructions to bidders for Pre-bid meeting through video conferencing: All bidders
intending to attend pre-bid meeting must send their interest through email (at least 2
hours prior to the scheduled time of pre-bid meeting) to the purchaser. E-mail received
from bidders within specified timeline shall be invited through email to attend the
meeting.

Advisories for the bidders attending the pre-bid meeting:
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5.0

5.1

5.2

5.3

5.4

5.5

5.6

5.7

(1) All the Bidders who have submitted their registration details and interest to attend
the pre-bid meeting will be invited to join as guests through the link shared in mail.

(2) All bidders/participants mandatorily have to pin MNGL screen on their computer
screens during the pre-bid meeting.

(3) Bidders shall be allowed to discuss their queries in sequence of their responses
received.

(4) Time slot shall be allotted to each bidder to ask his queries.

(5) Recording of the pre-bid meeting by the bidders is strictly prohibited. Subsequent
to pre-bid meeting, corrigendum shall be issued by the purchaser regarding
clarifications or queries raised during meeting.

OTHERS:
Bid Document is non-transferable.

Bids complete in all respects should reach on or before the BID DUE DATE AND TIME.
Bids through Fax/ E-mail shall not be considered.

The Bid Document calls for offers on single point "Sole Bidder" responsibility basis.

Order will be placed on the "Sole Bidder" alone (in whose name the bid document has
been issued) who will be responsible for all contractual purposes.

Further the bidders are advised to ensure that their offer is on single bidder
responsibility basis and in total compliance of scope of supply as specified in Bid
Document.

The bid should be prepared by the "Sole Bidder" and should be sent to MNGL directly.
MNGL reserve the right to reject offers made by intermediaries’ representatives.

Bidder shall ensure that Bid Security having a validity of 6(SIX) months from the bid
due date, must accompany the offer in the format made available in the Bid Document.
This Invitation for Bids (IFB) is an integral and inseparable part of the enclosed Bid
Document.

MNGL reserves the right to accept or reject any or all offers without assigning any
reason, whatsoever.
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5.8

)
i)
ii)

iv)
v)
Vi)
Vii)
viii)
iX)
X)
Xi)
Xii)
Xiii)

Xiv)
XV)

XVi)
Xvii)

ZERO DEVIATION TENDER
Bidder shall note that if any deviations are taken to the under mentioned provisions of
Bid Documents by the Bidder the bid is liable to be rejected: -

Do not meet BEC Criteria

Bid Security

Performance Security (Contract Performance Bank Guarantee), 3% of
Contract/Delivery Order value

Delivery Period

Terms of Payment

Force Majeure

Resolution of Dispute/Arbitration

Termination of Contract,

Warranty and Guarantee

Offer not submitted for complete scope of work

Firm prices

Prices not quoted as per Schedule of Rates formats.

Bidder have been banned by Government of India or any its Agency/ Undertaking/
Department of Government of India.

Bidder is under liquidation.

Bids not conforming to technical specification/requirements.

Any other such provisions if specifically stipulated elsewhere in the Bid Document.
Price Reduction Schedule.

However, MNGL reserve the right to request the bidder to withdraw the deviations
against above-mentioned provisions of Bid Documents.

Note:
Please confirm your intention to quote or not within 5(Five) days. In case not

“THIS IS NOT AN ORDER”

Yours faithfully,
for Maharashtra Natural Gas Limited, Pune

Ganesh Said
GM (C&P)

intending to quote then please give your valuable feedback to us.
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1.0

2.0

Al

ANNEXURE-I to IFB

BIDDER’s ELIGIBILITY CRITERIA (BEC)

Name of the Work:

This tender deals with Rate Contract for the period of Two years for to appoint
agency to procuring the supply of manpower for Patrolling of Steel/MDPE
Network, Excavation Supervisor to monitor third party Excavation site in MNGL
Nashik GA

BIDDER’S ELIGIBILITY CRITERIA:

BEC - Technical:

The bidder should have executed at least one job of Rs. 24.0 Lakhs in single
(*) work order involving supply of Manpower for PNG Operation & Maintenance
works/ Patrolling/ Emergency response service or Laying of PE Pipeline/ Gl &
Cu installation works for PNG / PNG After sales work for City Gas Distribution
(CGD) industry in India, in the preceding last 5 years reckoned from the final
bid due date.

(*) in case more than one orders/contracts are emanating against one tender,
all such individual orders/contracts are to be considered as a single contract for
evaluation of credential of a bidder for meeting their experience criteria.

In support of this, bidder has to submit a copy of Work Order / Letter of Award
/ Letter of Acceptance and its completion certificate issued by Client.

In absence of requisite documents, MNGL reserves the right to reject the bid
without making any reference to the bidder.
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B)

B.1.

B.2

B.3

2.3

BEC-Financial:
Turnover:

The bidder should have achieved a minimum annual turnover is Rs. 24.0 Lakhs
in any one of the last 3 (three) audited financial years i.e. 2021-22, 2022-23
and 2023-24.

Net worth:
Net worth must be positive as per last audited financial statement i.e. for the
year 2023-24.

Working capital:
The bidder should have a minimum working capital is Rs. 4.8 Lakhs as per
latest audited financial statement i.e. for the year 2023-24.

If the bidder’s working capital is inadequate, the bidder should supplement this
with a letter from bidder’s bank, having net worth not less than Rs.100 crores,
confirming the availability of line of credit to cover the inadequacy of previous
year and meet the current working capital requirement.

Bidders must submit documentary evidence such as balance sheet & Profit &
Loss A/c Statement for last three audited financial years i.e. 2021-22, 2022-23
and 2023-24 in support of the above.

In absence of requisite documents, MNGL reserves the right to reject the bid
without making any reference to the bidder.

EVALUATION AND AWARD OF WORK:

Evaluation shall be done on overall least cost basis to the purchaser (i.e. on
total evaluated price including all taxes and duties).
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Note : In case of tie in more than one bidder, the inter-se ranking shall be done
on the basis of highest turnover in any one of the preceding 03 financial years
l.e. 2021-22, 2022-23 and 2023-24 amongst the bidders.

Further, it is intended to award this job to 2 parties at L-1 rate.

In order to do so, the L-2 bidder shall be asked to match the item wise rates of
L-1 bidder. In case L-2 bidder fails to match the item-wise rates of L-1 bidder,
opportunity shall be given to L-3, L-4 bidders and so on to match the item wise
rates of L-1 bidder and order shall be placed accordingly.

In case of 2 parties, award shall be made in the ratio of approx. 60%:40% (i.e.,
60% to L-1 bidder & 40% to L-2 bidder).

In case none of the bidder agrees to match L-1 rate, entire quantity shall be
awarded to L-1 bidder.
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A)

SECTION =1

INSTRUCTIONS TO BIDDERS

INSTRUCTION FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the Central Public
Procurement (CPP) Portal i.e. http:/etendrs.gov.in/eprocure/app, using valid Digital Signature
Certificates. The instructions given below are meant to assist the bidders in registering on the CPP
Portal, prepare their bids in accordance with the requirements and submitting their bids online on the
CPP Portal.

REGISTRATION

0)

(i)

(iii)

(iv)

(v)

(vi)

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL:https://etenders.gov.in/eprocure/app) by clicking on the link
“Online Bidder Enrolment” option available on the home page. Enrolment on the CPP
Portal is free of charge.

During enrolment/ registration, the bidders should provide the correct / true information
including valid email-id & mobile no. All the correspondence shall be made directly with
the contractors / bidders through email-id provided.

As part of the enrolment process, the bidders will be required to choose a unigue
username and assign a password for their accounts.

For e-tendering, possession of valid Digital Signature Certificate (Class Il or Class Il
Certificates with signing key usage) is mandatory which can be obtained from SIFY
/nCode/eMudra or any Certifying Authority recognized by CCA India on eToken/
SmartCard.

Upon enrolment on CPP Portal for e-tendering, the bidders shall register their valid
Digital Signature Certificate with their profile.

Only one valid DSC should be registered by a bidder. Bidders are responsible to
ensure that they do not lend their DSCs to others which may lead to misuse and should
ensure safety of the same.
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(vii)

Bidders can then log into the site through the secured login by entering their user ID/
password and the password of the DSC/ eToken.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

3)

There are various search options built in the CPP Portal to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender ID,
organization name, location, date, value, etc. There is also an option of advanced search
for tenders, wherein the bidders may combine a number of search parameters such as
organization name, form of contract, location, date, other keywords, etc., to search for a
tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download
the required documents / tender schedules. These tenders can be moved to the
respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate the bidders
through SMS / e-mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS:

0)

(i)

(iii)

For preparation of bid, Bidders shall search the tender from published tender list
available on site and download the complete tender document and should take into
account corrigendum if any published before submitting their bids.

After selecting the tender document same shall be moved to the ‘My favourite’ folder
of bidders account from where bidder can view all the details of the tender document.

Bidder shall go through the tender document carefully to understand the documents
required to be submitted as part of the bid. Bidders shall note the number of covers in
which the bid documents have to be submitted, the number of documents — including
the names and content of each of the document that need to be submitted. Any
deviations from these may lead to rejection of the bid.

Any pre-bid clarifications if required, then same may be obtained online through the
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(iv)

(v)

tender site, or through the contact details given in the tender document.

Bidders should get ready in advance the bid documents in the required format
(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender
document/schedule. Bid documents may be scanned with 100 dpi with black and
white option which helps in reducing size of the scanned document.

Bidders can update well in advance, the documents such as experience certificates,
annual report, PAN, EPF & other details etc., under “My Space/ Other Important
Document” option, which can be submitted as per tender requirements. This will
facilitate the bid submission process faster by reducing upload time of bids.

SUBMISSION OF BIDS:

(i)

(i)

(iii)

(iv)

(v)

(vi)

Bidder should log into the site well in advance for bid submission so that he/ she upload
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for
any delay.

Bidder should prepare the EMD as per the instructions specified in the NIT/ tender
document. The details of the DD/BG/others physically sent, should tally with the details
available in the scanned copy and the data entered during bid submission time.
Otherwise the uploaded bid will be rejected.

While submitting the bids online, the bidder shall read the terms & conditions (of CPP
portal) and accepts the same in order to proceed further to submit their bid.

Bidders shall select the payment option as offline to pay the EMD and enter details of
the DD/BG/others.

Bidder shall digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidders shall note that the very act of using DSC for downloading the tender document
and uploading their offers is deemed to be a confirmation that they have read all
sections and pages of the tender document without any exception and have

Page 12 of 149




Tender for Rate Contract for the period of Two
years for to appoint agency to procuring the
supply of manpower for Patrolling of Steel/MDPE
Network, Excavation Supervisor to monitor third

MNGL

MAHARASHTRA NATURAL party Excavation site in MNGL Nashik GA

GAS LTD., PUNE

BID NO.: MNGL/CP/2024-25/155

(vii)

(viii)

(ix)

(x)

(xi)

understood the complete tender document and are clear about the requirements of the
tender document.

Bid documents may be scanned with 100 dpi with black and white option which helps
in reducing size of the scanned document. For the file size of less than 1 MB, the
transaction uploading time will be very fast.

If price quotes are required in XLS format, utmost care shall be taken for
uploading Schedule of quantities & Prices and any change/ modification of the
price schedule shall render it unfit for bidding.

Bidders shall download the Schedule of Quantities & Prices i.e. Schedule of
Rates, in XLS format and save it without changing the name of the file. Bidder
shall quote their rate in figures in the appropriate cells, thereafter save and
upload the file in financial bid cover (Price bid) only.

If the template of Schedule of Quantities & Prices file is found to be
modified/corrupted in the eventuality by the bidder, the bid will be rejected and
further dealt as per provision of clause no 17.0 of ITB including forfeiture of
EMD.

The bidders are cautioned that uploading of financial bid elsewhere i.e. other
than in cover 2 will result in rejection of the tender.

Bidders shall submit their bids through online e-tendering system to the Tender Inviting
Authority (TIA) well before the bid submission end date & time (as per Server System
Clock). The TIA will not be held responsible for any sort of delay or the difficulties
faced during the submission of bids online by the bidders at the eleventh hour.

After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal),
the bidders shall take print out of system generated acknowledgement number
and keep it as a record of evidence for online submission of bid, which will also act as
an entry pass to participate in the bid opening.

Bidders should follow the server time being displayed on bidder’s dashboard at the top
of the tender site, which shall be considered valid for all actions of requesting, bid

submission, bid opening etc., in the e-tender system.
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(xii)

All the documents being submitted by the bidders would be encrypted using PKI
(Public Key Infrastructure) encryption techniques to ensure the secrecy of the data.
The data entered cannot be viewed by unauthorized persons until the time of bid
opening. The confidentiality of the bids is maintained using the secured Socket Layer
128 bit encryption technology.

ASSISTANCE TO BIDDERS:

(i)

(ii)

Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contract person indicated in the tender.

Any gueries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 24 x 7 Help
Desk Number 0120-4001002, 0120-6277787 and 0120-4001005. The helpdesk email
id is support-eproc@nic.in
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1.2

1.3

2.1

2.2

2.3

2.4

2.5

2.6

2.7

GENERAL

Scope of Bid :

The Purchaser as defined in the General Conditions of Contract, hereinafter "the
Purchaser" wishes to receive bids through e-tendering mode for the supply of goods
as described in Section-1V, Special Condition of Contract.

The successful bidder will be expected to complete the Scope of supply within the
period stated in IFB.

Throughout these bidding documents, the terms "bid" and "tender" and their
derivatives ("bidder/tenderer”, "bid/tendered”, "bidding/ tendering”, etc.) are
synonymous, and day means calendar day. Singular also means plural.

Eligible Bidder
Bidders shall, as part of their bid, submit a written power of attorney, authorizing the
signatory of the bid to bind the bidder.

This Invitation for Bids is open to any bidder and to pre-qualified bidders in case of
limited tender.

Bidders should not be associated or have been associated in the past, directly or
indirectly, with a firm or any of its affiliates which have been engaged by the Purchaser
to provide consulting services for the preparation of the design, specifications and
other documents to be used for the procurement of the goods to be purchased under
this Invitation for Bids.

The bid should be from actual manufacturers.

The bidder shall not be under a declaration of ineligibility by Purchaser for corrupt or
fraudulent practices as defined in ITB.

While evaluating the bids, pursuant to Bid Evaluation Criteria as specified in the Global
notice of IFB, bidders past performance shall also be assessed for ascertaining the
responsiveness of the bid. In such a case the decision of Purchaser shall be final and
binding on the bidder.

The Bidder is not put on Black / holiday list by MNGL/MoP&NG/Qil Public Sector
Enterprise(s).
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3.1

3.2

51

5.2

53

5.4

6.1

7.0

7.1

7.2

Bid Evaluation Criteria:-

Technical Experience Criteria - As per Annexure — | of IFB.
Financial - As per Annexure — | of IFB

VOID

One Bid per Bidder

A firm shall submit only one bid in the same bidding process. A bidder who submits or
participates in more than one bid will cause all the proposals in which the bidder has
participated to be disqualified.

More than one bid means bid(s) by bidder(s) having same Proprietor / Partners / Limited
Liability Partner in any other bidder(s). Further, more than one bids shall also include two or
more bidders having common power of attorney holder.

Failure to comply this clause during tendering process will disqualify all such bidders from
process of evaluation of bids.

Alternative Bids shall not be considered.

The provisions mentioned at Sl. No. 5.1 and 5.2 shall not be applicable wherein bidders are
quoting for different Items / Sections / Parts / Groups / SOR items of the same tender which
specifies evaluation on Items / Sections / Parts / Groups / SOR items basis.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of the bid, and
MNGL will in no case, be responsible or liable for these costs, regardless of the conduct or
outcome of the bidding process.

SITE VISIT

The bidder may visit and examine the site of works and its surroundings and obtain for himself
on his own responsibility, all information that may be necessary for preparation of the bid and
entering into contract. The cost of visiting the site shall be at bidder’s own expenses.

The bidder or any of its personnel or agents will be granted permission by the Purchaser to
enter upon its premises and land for the purpose of such visits, but only upon the express
condition that the bidder, its personnel, and agents will release and indemnify the Purchaser
and its personnel and agents from and against all liabilities in respect thereof, and will be
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8.1

8.2

9.1

responsible for death or personal injury, loss of or damage to property, and any loss, damage,
costs, and expenses incurred as a result of the inspection.

BIDDING DOCUMENTS
Content of Bidding Document

The Bidding Documents/ Tender Documents are those stated below and should be read in
conjunction with any addenda issued in accordance with ITB Clause 10.

Volume | of Il
Volume Il of Il

The bidder is expected to examine all instructions, forms, terms and specifications in the
bidding documents. The Invitation for Bids (IFB) together with all its attachments thereto, shall
be considered to be read, understood and accepted by the bidders. Failure to furnish all
information required by the bidding documents or submission of a bid not substantially
responsive to the bidding documents in every respect will be at bidder’s risk and may result in
the rejection of his bid.

Clarification of Bidding Documents

A prospective Bidder requiring any clarification of the bid documents may notify the
Owner and / or the Consultant as the case may be, in writing or by cable (hereinafter,
the term ‘cable’ is deemed to include electronic mail and facsimile) at the address
indicated in the tender. The Owner / Consultant will respond in writing to any request
for clarification of the bid documents which it receives after issue of the bid documents
but prior to at least one (01) working day before the pre-bid meeting date. Owner will
not entertain any queries received after 1800 HRS post one (1) day of pre-bid meeting.
Written copies of the Owner’s/ Consultant’s response (including an explanation of the
query but without identifying the source of inquiry) will be hosted on CPPP’s e-
procurement website https://etenders.gov.in and MNGL website along with the
corrigendum before the bid due date. All such clarifications issued shall deem to form
a part and parcel of the Bid documents.

Any Clarification or information required-by the bidder but same not received by the
Employer, one (01) working day prior to the pre-bid meeting date, the same is liable to
be considered as no clarification/information required.
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10.

10.1

10.2

10.3

10.4

10.5

11.

111

Amendment of Bidding Documents

At any time prior to the bid due date, the PURCHASER may, for any reason, whether
at its own initiative or in response to a clarification requested by a prospective bidder,
modify the bidding documents, by issuing addenda.

Any addendum /corrigendum/ clarifications to bidders query thus issued shall be part
of the bidding documents pursuant to ITB Clause- 8.0 and shall be hosted on the on
website www.mngl.in and CPPP’s e-tendering website before bid due date. All the
prospective bidders who have attended the Pre-Bid meeting/ submitted bid document
fee, shall be informed by email/ post about the addendum/ corrigendum/ clarifications
to bidders query for their reference. Bidders desirous to submit its bid have to take into
consideration of all the addendum(s)/ corrigendum (s)/ clarifications to bidders query
hosted on the above websites before submitting the bid.

Bidders are advised to visit MNGL'’s websites and CPPP’s e-tendering website from
time to time to get updated information / documents.

In case of any inconsistency between an addendum and this tender document, the
addendum shall prevail and in similar case between two or more addenda, the last
issued addendum shall prevail.

The Purchaser may, at its discretion, extend the bid due date in order to allow
prospective bidders, a reasonable time to furnish their most competitive bid taking into
account the addenda / corrigenda issued.

Clarification of Bidding Documents

A prospective bidder requiring any clarification of the Bid Documents may notify the Owner and
/ or the Consultant as the case may be, in writing or by email at the address indicated in the
tender/RFQ. The Owner will respond in writing to any request for clarification of the bid
documents which it receives after issue of the bid documents but prior to at least one (01)
working day prior to the pre-bid meeting date. Written copies of the Owner’s response (including
an explanation of the query but not necessarily identifying the source of inquiry) will be hosted
on CPPP’s e-tendering website https://etenders.gov.in/eprocure/app and official MNGL
website www.mngl.in along with the corrigendum before the bid due date. All such clarifications
issued shall deem to form a part and parcel of the Bid documents.

Any Clarification or information required-by the bidder but same not received by the Employer,
one (01) working day prior to the pre-bid meeting date, the same is liable to be considered as
no clarification/information required.
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12.

12.1

12.2

12.3

12.4

125

13.

13.1

14.

14.1

14.1.1

Amendment of Bidding Documents

At any time prior to the bid due date, Purchaser may, for any reason, whether at its own initiative
or in response to a clarification requested by a prospective bidder, modify the tender document,
by issuing corrigendum.

Any addendum /corrigendum/ clarifications to bidders query thus issued shall be part of the
bidding documents pursuant to ITB Clause-8.0 and shall be hosted on the MNGL'’s official
website before bid due date. All the prospective bidders who have attended the Pre-Bid meeting
till date shall be informed by email/ post about the addendum/ corrigendum/ clarifications to
bidders query for their reference. Bidders desirous to submit its bid have to take into
consideration of all the addendum(s)/ corrigendum (s)/ clarifications to bidders query hosted on
the above websites before submitting the bid.

Bidders are advised to visit MNGL’s websites and CPPP’s e-tendering website from time to
time to get updated information / documents.

In case of any inconsistency between an addendum and this tender document, the addendum
shall prevail and in similar case between two or more addenda, the last issued addendum shall
prevail.

The Purchaser may, at its discretion, extend the bid due date in order to allow prospective
bidders, a reasonable time to furnish their most competitive bid taking into account the addenda
/ corrigenda issued.

PREPARATION OF BIDS
Language of Bid

The bid prepared by the bidder and all-correspondence/drawings and documents relating to
the bid exchanged by bidder and MNGL shall be written in English language. Any printed
literature furnished by the bidder may be written in another language so long as accompanied
by an ENGLISH translation duly authenticated by the chamber of commerce of Bidders country,
in which case, for the purpose of interpretation of the bid, the ENGLISH translation shall govern.
Metric measurement system shall be applied.

Documents Comprising the Bid

The bid prepared by the bidder shall comprise of the following components that are required to
be provided on the e-tendering portal:

Technical cover:
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14.1.2

14.2

Scanned documents (duly signed by the authorized signatory) to be uploaded by the bidder on
the portal as per list below:

D)

ii)
iii)
iv)
v)

Vi)
vii)

iX)
X)

Xi)
Xii)

xiii)

Xiv)

XV)

Covering Letter as per format “Submission of Tender” / “Submission of Bid” enclosed
with Part- A of Vol-I of Il.

Bidder’'s general/ details information as per format F-1.

Power of Attorney in favour of person(s) signing the bid that such person (s) is/are
authorized to sign the bid on behalf of the bidder and any consequence resulting due
to such signing shall be binding on the bidder.

Specific experience, annual turnover and equipment deployment details as called for
in qualifying requirements.

A Bid Form as per format F-2.

Copies of documents as required in list of enclosure.

Documents establishing the eligibility and conformity to the Bid Documents of all Goods
and services, which the bidder proposes to supply under the award. Such document
may be, literature, drawing or data and shall also include (a) the detailed description of
the Good’s essential technical and performance characteristics; (b) a clause by clause
commentary on Employer's technical specification and demonstrating supplies
substantial responsiveness to the specifications.

Copy of Bid security in accordance with IFB & Clause 16 of ITB to be furnished either
in the form of Cashier’s / Banker’'s cheque / Bank Draft payable to MNGL at Pune/ Bank
Guarantee as per format F-4.

Letter of authority in favour of any one or two of bidder’s executives having authority to
attend the un-priced and price bid opening on specified dates and venue as per format
F-5.

Confirmation of no deviation as per Format F-6.

Present commitments strictly as per form F-9.

Indian Bidders are required to submit Employees Provident Fund registration
certificate, ESIC registration certificate, Professional Tax Registration certificate,
Labour welfare registration under Maharashtra Labour Welfare Fund Act and
Shop Act Registration certificate.

Bidder’s declaration that they are not under liquidation, court receivership or similar
proceedings.
Any other information/details required as per bid document.

Financial cover:
Price bid SOR as per prescribed format on the e-tender portal.

All the documents submitted shall be duly signed and stamped on each page by the bidder or
an authorized signatory of the bidder.
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14.3

14.4

14.5

14.6

14.7

15.

15.1

15.2

15.3

154

155

15.6

Bidders are advised to submit quotations based strictly on the terms and conditions and
specifications contained in the bid document and not stipulate any deviations. Should it,
however, become unavoidable, deviations should be stipulated only in the prescribed Pro
forma. Owner reserves the right to evaluate quotations containing deviations having financial
implications after adding the cost for such deviations as determined by Owner.

Original schedule of rates duly filled in shall not contain any condition whatsoever. Any
condition given in this part shall not be considered and shall render the offer liable for rejection.

All signatures in bids shall be dated, as well as all pages of bids shall be initialed at lower right
hand corner by the Bidder or by a person holding power of attorney authorizing him to sign on
behalf of the bidder before the submission of bids.

The Bidder’s bid is central to the evaluation and selection process. Therefore, it is important
that the Bidder carefully prepares the bid and answers all questions completely. Missing
information and vague answers may delay the evaluation of a bid and may impair the Bidder’s
chances of success.

Information received by Purchaser from the Bidder will be disclosed to Purchaser’'s employees
and/or advisers or external consultants for the purpose of evaluating the bid response.

Bid Prices
The Prices should be quoted in INR only.

The Bidder shall indicate in the appropriate Price Schedule, the unit prices (where applicable)
and total price of the services / works it proposes to execute under the contract. If quoted in
separate sheets and any variation in item description, unit or quantity is noticed, the bid is liable
to be rejected.

Prices quoted by the bidder, shall remain firm, fixed and valid until completion of the contract
and will not be subjected to any variation, except statutory variation (as specified in tender
document) or provision for price variation in the tender document.

All corrections and alterations in the entries shall be signed in full by the bidder with date. No
erasures or over-writings are permissible in the submitted documents.

Bidder shall quote the all-inclusive prices as per scope of work and SOR, taking into
consideration applicable GST, overheads and if applicable, all provision of safety gadgets to
their personnel, cost of material as per scope of work, transportation, conveyance, trainings,
recruitments, communication charges, cost for providing tools & tackles, equipment,
machineries, minimum spares, etc. and nothing extra shall be payable by the Purchaser.

Bid prices must be arrived at without agreement with any other Bidder of this tender for the
purpose of restricting competition. Prices quoted by the Bidder must not be disclosed to any
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15.7

15.8

15.9

16.

16.1

16.2

17.

17.1

17.2

17.3

17.4

17.5

17.6

17.7

other Bidder of this tender. Bidder must not attempt to induce any other Bidder to submit or not
submit a bid for restricting competition.

Alternative bids shall not be considered.

Conditional discount, if offered, shall not be considered for evaluation.

The bidder shall have to raise the Cenvatable invoice.

Bid Validity

Bids shall be kept valid for 4 (four) month from the final bid due date.

In exceptional circumstances, prior to expiry of the original bid validity period, the Employer
may request that the bidders extend the period of validity for a specified additional period. The
request and the responses thereto shall be made in writing or by fax / e-mail. A bidder may
refuse the request without forfeiture of his bid security, A bidder agreeing to the request will not
be required or permitted to modify his bid, but will be required to extend the validity of its bid
security for the period of the extension and in accordance with Clause 16 in all respects.

Bid Security

The bidder shall furnish, as part of his bid, bid security in the amount specified in the Invitation
for Bids (IFB).

The bid security is required to protect MNGL against the risk of bidder's conduct which would
warrant the security’s forfeiture, pursuant to Clause-16.7

VOID

Any bid not secured in accordance with Clause-16.1 may be rejected by MNGL as
nonresponsive.

Unsuccessful bidder’'s bid security will be discharged/ returned as promptly as possible after
award of contract and signing of agreement.

The successful bidder’s bid security will be discharged upon the bidder's accepting the award
& signing the Agreement, pursuant to Clause-39 and furnishing the Contract Performance
Security pursuant to Clause-40.

The bid security may be forfeited:

a) If a bidder withdraws his bid during the period of bid validity.
b) in the case of a successful bidder, if the bidder fails:
i) to accept the Notification of Award/Service Order (SO) or
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17.8

17.9

18.

18.1

18.2

18.3

18.4
19.

19.1

19.2

20.

i) to furnish Contract Performance Security in accordance with Clause-40.
iii) to accept arithmetical corrections,

Bid Security should be in favour of Maharashtra Natural Gas Limited and addressed to MNGL.
In case Bid Security is in the form of Bank Guarantee or Letter of Credit, the same must indicate
the Bid Document and the work for which the bidder is quoting. This is essential to have proper
co-relation at a later date. The Bid Security shall be in the form provided at F-4 (Bank
Guarantee).

The Indian / Domestic firms registered with NSIC/MSME, under its single point
registration scheme are exempted from furnishing Tender Fee & Bid Security, provided
they are registered for the items / work they intend to quote and subject to their
enclosing with their bid a copy of latest and current registration certificate.

Pre-Bid Meeting — As per IFB

The bidder(s) or his designated representative, who have purchased bid document, are invited
to attend a pre-bid meeting which will take place as indicated in IFB

The purpose of the meeting will be to clarify issues and to answer questions on any matter that
may be raised at that stage.

Text of the questions raised and the responses given, together with any responses prepared
after the meeting, will be transmitted without delay (without identifying the sources of the
question) to all purchasers of the bidding documents. Any modification of the bidding
documents listed in ITB Sub-Clause 8.1 that may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an Addendum pursuant
to Clause 10 and not through the minutes of the pre-bid meeting.

Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder.
Format and Signing of Bid

The original of the bid shall be typed or written in indelible ink and shall be signed by a person
or persons duly authorized to sign on behalf of the bidder. The name and position held by each
person signing, must be typed or printed below the signature. All pages of the bid except for
unamended printed literature where entries or amendments have been made shall be initialed
by the person or persons signing the bid.

The bid shall contain no alterations, omissions, or additions, unless such corrections are
initialed by the person or persons signing the bid.

Zero Deviation
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20.1

20.

21.

22.0

22.1

22.2

Bidders shall note that if any deviation are taken to the under mentioned provisions of Bid
Document by the Bidder the bid is liable to be rejection.

Do not meet BEC Criteria

Bid Security

Performance Security (Contract Performance Bank Guarantee), 3% of Annualized
Contract/Order value

Delivery Period

Terms of Payment

Force Majeure

Resolution of Dispute/Arbitration

Termination of Contract,

Warranty and Guarantee

Offer not submitted for complete scope of work

Firm prices

Prices not quoted as per Schedule of Rates formats.

The Bidder is not put on Black / holiday list by MNGL/MoP&NG/Qil Public Sector Enterprise(s).
Bidder is under liquidation.

Bids not conforming to technical specification/requirements.

Any other such provisions if specifically stipulated elsewhere in the Bid Document.

Price Reduction Schedule.

However, MNGL reserve the right to request the bidder to withdraw the deviations
against above mentioned provisions of Bid Documents.

Mode of Payment
Maharashtra Natural Gas Limited will issue A/C payee cheque for payment payable at par, in
case work is awarded to bidder.

Agent/ consultant/ Representative/ Retainer/ Associate - VOID

SUBMISSION OF BIDS

DEADLINE FOR SUBMISSION OF BID

The bid must be submitted on the specified e-tendering portal as specified in IFB not later than
the time and date as specified in IFB. The online e-tendering portal will not allow any bid or part
thereof whatsoever to be submitted after the due time on the due date.

The Purchaser may, in exceptional circumstances and at its discretion, on giving reasonable
notice by email or any written communication to all prospective bidders who have been issued
the bid document to extend the deadline for the submission of bids in which case all rights and

obligations of the Purchaser and bidders, previously subject to the original deadline will
thereafter be subject to deadline as extended.
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23.0

24.0

24.1

24.2

25.

25.1

25.2

25.3

25.4

26.

26.1

LATE BIDS

Any Bid Security / EMD received by the Purchaser after the deadline for submission of bid may
render the bid to be declared “Late” and such bid is liable for rejection; such EMD may be
returned unopened to the bidder at the sole discretion of the Purchaser.

MODIFICATION AND WITHDRAWAL OF BIDS

The bidder may modify or withdraw its bid after the bid submission, but, before the due date of
submission as per provisions provided on the e-tendering portal. After the bid due date & time
however, no modifications whatsoever are allowed in the bid.

No bid shall be withdrawn in the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified by the Bidder on the Bid form. In case of request
in written by the authorized signatory for withdrawal of a bid during this interval, the Bidder’s
bid security shall be forfeited.

BID OPENING AND EVALUATION
Bid Opening

The Purchaser will open all bids on the e-tendering portal in the presence of bidder(s)
representatives who choose to attend, at the time, on the date and place (as specified in IFB).
The bidder(s) representatives, who are present, shall sign an attendance sheet evidencing their
attendance, if so required by the Purchaser.

The Bidder's names and the presence or absence of requisite Bid Security (EMD) and such
other details as the Purchaser, at its discretion, may consider appropriate, will be announced
at the opening. No bid shall be rejected at bid opening, except for bids without EMD.

Bids that are not opened and read out at bid opening shall not be considered further for
evaluation, irrespective of the circumstances. Bidder’'s specific attention is drawn to this
stipulation to enable the representative of the Bidder at the bid opening time to bring out to the
attention for the Purchaser any documents pertaining to its bid is not being acknowledged and
relevant portions read out.

The Purchaser will prepare a bid opening statement to be signed by all representatives present
during bid opening.

Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison of bids, and
recommendations for the award of a contract, shall not be disclosed to bidders or any other
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27.

27.1

27.2

28.

28.1

28.2

28.3

29.0

20.1

29.2

persons officially concerned with such process. Any effort by a bidder to influence the
Employer’s processing of bids or award decisions may result in the rejection of the bidder’s bid.

Contacting the Employer

From the time of bid opening to the time of Contract award, if any bidder wishes to contact the
Employer on any matter related to the bid, it should do so in writing.

Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid
comparison, or Contract award decisions may result in the rejection of the bidder’s bid.

Examination of bids and Determination of Responsiveness

Prior to the detailed evaluation of bids, the Employer will determine whether each bid

a) meets the Bid Evaluation Criteria;

b) has been properly signed;

c) is accompanied by the required securities;

d) is substantially responsive to the requirements of the bidding documents; and

e) provides any clarification and/ or substantiation that the Employer may require to

determine responsiveness pursuant to Sub-Clause 28.2.

A substantially responsive bid is one which conforms to all the terms, conditions and
specifications of the bidding documents without material deviations or reservations. A material
deviation or reservation is one

a) that affects in any substantial way the scope, quality, or performance of the Works;

b) that limits in any substantial way, inconsistent with the bidding documents, the
Employer’s rights or the bidder’s obligations under the contract; or

c) whose rectification would affect unfairly the competitive position of other bidders

presenting substantially responsive bids.

If a bid is not substantially responsive, it will be rejected by the Employer and may not
subsequently be made responsive by correction or withdrawal of the nonconforming deviation
or reservation.

OPENING OF PRICE BID

In case of two-part bidding, the Bidders whose bids are found substantially responsive shall be
invited to attend the opening of price bid. Such bidders may be required to attend the price bid
opening at a short notice. The place, date and time of price bid opening will be informed to all
such Bidders. The Bidder’s representatives who are present shall sign a register evidencing
their attendance.

The bid prices stated in the price schedules will be announced during price bid opening.
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30.

30.1

30.2

31.

32.

32.1

33.

34.

35.

36.

36.1

37.

37.1

38.

Correction of Errors

Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

a) where there is a discrepancy between the amounts in words and in figures, the amount
in words will govern; and
b) where there is a discrepancy between the unit rate and the total resulting from

multiplying the unit rate by the quantity, the unit rate as quoted will govern.
The amount stated in the bid will be adjusted by the Employer in accordance with the above
procedure for the correction of errors and, with the concurrence of the bidder, shall be
considered as binding upon the bidder. If the bidder does not accept the corrected amount of
bid, its bid will be rejected, and the bid security shall be forfeited.
VOID
Evaluation and Comparison of Bids
The evaluation and comparison of bids will be done as per the provisions of the bid evaluation
criteria as per Annexure — | to ITB (to be separately enclosed along with bidding document
against individual tenders).
Preference for Domestic Bidders - VOID
Purchase Preference - VOID
Compensation for extended stay - Not Applicable
AWARD OF CONTRACT
Award
Subject to Clause 28, MNGL will award the contract to the successful bidder whose bid has
been determined to be substantially responsive and has been determined as the lowest, is
determined to be qualified to satisfactorily perform the contract.
Employer’s Right to Accept Any Bid and to Reject Any or all Bids
MNGL reserves the right to accept or reject any bid, and to annul the bidding process and reject
all bids, at any time prior to award of contract, without thereby incurring any liability to the
affected bidder or bidders or any obligations to inform the affected bidder or bidders of the

ground for MNGL’S ACTION.

Notification of Award
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38.1

38.2

39.

39.1

39.2

40.

40.1

40.2

Prior to the expiration of period of bid validity MNGL will notify the successful bidder in writing
by fax, cable or telex to be confirmed in writing, that his bid has been accepted. The notification
of award/ Service Order will constitute the formation of the Contract.

Delivery/ completion period shall be counted from the date of notification of award / Service
Order.

The notification of award will constitute the formation of a Contract, until the Contract has been
effected pursuant to signing of Contract as per Clause 39 of ITB.

Upon the successful bidder’s furnishing of contract performance security, pursuant to Clause
40 of ITB, MNGL will promptly notify each unsuccessful bidder and will discharge his bid
security, pursuant to Clause 16 of ITB.

Signing of Agreement

MNGL will award the Contract to the successful bidder, who, within 15 days of receipt of the
same, shall sign and return the acceptance copy to MNGL.

The successful bidder shall be required to execute an AGREEMENT in the proforma given in
of this standard bidding document on non-judicial paper of appropriate value (the cost of stamp
paper shall be borne by the Contractor), within 15 days of the receipt by him of the Notification
of Acceptance of Tender. In the event of failure on the part of the successful bidder to sign the
AGREEMENT within the above stipulated period, the Bid Security shall be forfeited and the
acceptance of the tender shall be considered as cancelled.

Contract Performance Security

Within 15 days of the receipt of the notification of award/ Service Order from MNGL, the
successful bidder shall furnish the contract performance security in accordance with Article 24
of General Conditions of The Contract in the form provided in the bidding documents. The
Contract Performance Security shall be in the form of either Banker’'s Cheque or Demand Draft
or Bank Guarantee or Letter of Credit and shall be in the currency of the Contract.

The contract performance security shall be for an amount equal to 10% of the annualized value
of the contract towards faithful performance of the contractual obligations and performance of
equipment. This Bank Guarantee/ DD/ Letter of Credit shall be from any Indian scheduled bank
or a branch of an International bank situated in India and registered with Reserve bank of India
as scheduled foreign bank. This Bank Guarantee shall be valid for a period as stated in Article-
24 of General Conditions of The Contract.
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40.3

41.

41.1

42.

Failure of the successful bidder to comply with the requirements of this article shall constitute
sufficient grounds for the annulment of the award and forfeiture of the bid security, in which
event MNGL may award the order to the next lowest evaluated bidder or call for new bids.

Corrupt or Fraudulent Practices

MNGL requires that bidders/ contractors observe the highest standard of ethics during the
execution of contracts. In pursuance of this policy, the Employer:
a) defines, for the purposes of this provision, the terms set forth below as follows:

i) “corrupt practice” means the offering, giving or soliciting of anything of value to
influence the action of a public official in the procurement process or in contract
execution; and

i) “fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
Employer, and includes collusive practice among bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the Employer of the benefits of free and open competition;

b) will reject a proposal for award if it determines that the bidder recommended for award
has engaged in corrupt or fraudulent practices in competing for the contract in question;
C) will declare a firm ineligible and put on holiday, either indefinitely or for a stated period

of time if it at any time determines that the firm has engaged in corrupt or fraudulent
practices in competing for, or in executing a contract.

PROCUREMENT FROM A BIDDER WHICH SHARES A LAND BORDER
WITH INDIA:

Order (Public Procurement No. 1) dated 23.07.2020, Order (Public Procurement No.
2) dated 23.07.2020 and Order (Public Procurement No. 3) dated 24.07.2020,
Department of Expenditure, Ministry of Finance, Govt. of India refers. The same are
available at website https://doe.gov.in/procurement-policy-divisions.

Any bidder from a country which shares a land border with India will be eligible to
bid in this tender only if the bidder is registered with the Competent Authority. For
details of competent authority refer to Annexure I of Order (Public Procurement No. 1)
dated 23.07.2020. Further the above will not apply to bidders from those countries
(even if sharing a land border with India) to which the Government of India has
extended lines of credit or in which the Government of India is engaged in development
projects. Updated lists of countries to which lines of credit have been extended or in
which development projects are undertaken are given in the website of the Ministry of
External Affairs, Govt. of India
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M. "Bidder" (including the term ‘tenderer’, 'consultant’ 'vendor' or 'service provider' in
certain contexts) for purpose of this provision means any person or firm or company,
including any member of a consortium or joint venture (that is an association of several
persons, or firms or companies), every artificial juridical person not falling in any of
the descriptions of bidders stated hereinbefore, including any agency, branch or office
controlled by such person, participating in a procurement process.

V. "Bidder from a country which shares a land border with India" for the purpose of
this:
a. An entity incorporated, established or registered in such a country; or
b. A subsidiary of an entity incorporated, established or registered in such a
country; or
C. An entity substantially controlled through entities incorporated, established

or registered in such a country; or

An entity whose beneficial owner is situated in such a country; or

An Indian (or other) agent of such an entity; or

A natural person who is a citizen of such a country; or

A consortium or joint venture where any member of the consortium or joint
venture falls under any of the above

@~+oa

V. "Beneficial owner" for the purpose of above (4) will be as under:

I. In case of a company or Limited Liability Partnership, the beneficial owner is
the natural person(s), who, whether acting alone or together, or through one or
more juridical person(s), has a controlling ownership interest or who exercises
control through other means.

Explanation—

a) "Controlling ownership interest" means ownership of, or entitlement
to, more than twenty-five per cent of shares or capital or profits of the
company;

b) "Control" shall include the right to appoint the majority of the directors

or to control the management or policy decisions, including by virtue of
their shareholding or management rights or shareholders agreements or
voting agreements;
i) In case of a partnership firm, the beneficial owner is the natural person(s)
who, whether acting alone or together, or through one or more juridical person,
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VI.

VIL.

VIII.

has ownership of entitlement to more than fifteen percent of capital or profits
of the partnership;

iii) In case of an unincorporated association or body of individuals, the beneficial
owner is the natural person(s), who, whether acting alone or together, or through
one or more juridical person, has ownership of or entitlement to more than
fifteen percent of the property or capital or profits of such association or body
of individuals;

iv) Where no natural person is identified under (i) or (ii) or (iii) above, the
beneficial owner is the relevant natural person who holds the position of senior
managing official;

V) In case of a trust, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with fifteen
percent or more interest in the trust and any other natural person exercising
ultimate effective control over the trust through a chain of control or ownership.

"Agent" for the purpose of this Order is a person employed to do any act for another,
or to represent another in dealings with third persons

SUBMISSION OF CERTIFICATE IN BIDS: Bidder shall submit a certificate in this
regard as Form-1 to Section-Il. If such certificate given by a bidder whose bid is
accepted is found to be false, this would be a ground for immediate rejection of the
bid/termination and further action as per ‘“Procedure for Action in case of
Corrupt/Fraudulent/ Collusive / Coercive Practices” of tender document.

The registration, wherever applicable, should be valid at the time of submission of
bids and at the time of acceptance of bids. In respect of supply otherwise than by tender,
registration should be valid at the time of placement of order. If the bidder was validly
registered at the time of acceptance / placement of order, registration shall not be a
relevant consideration during contract execution.
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Attachment- 1
UNDERTAKING ON LETTERHEAD

To,

M/s Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,

Pune — 411045

Sub:
Tender No:

Dear Sir,

We have read the clause regarding Provisions for Procurement from a Bidder which shares a
land border with India, we certify that, bidder M/s (Name of Bidder) is:

(i) Not from such a country [ ]

(i) If from such a country, has been registered [ ]
With the Competent Authority.
(Evidence of valid registration by the
Competent Authority shall be attached)

(Bidder to tick appropriate option above)

We hereby certify that bidder M/s (Name of bidder) fulfils all requirements
in this regard and is eligible to be considered against the tender.

Place: {Signature of Authorised Signatory of Bidder}
Date: Name:

Designation:
Seal:
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2.0  ANNEXURE TO INSTRUCTIONS TO
BIDDERS (ITB)
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S,
1)
2)
3)
4)
5)
6)
7)
8)
9)
10)
11)

12)

No. Description
F-1
F-2
F-3

F-3A

F-5
F-6
F-7
F-8
F-9
F-10

F-16

LIST OF FORMATS

Bidder's General Information

Bid Form

List of Enclosures

Financial Detail

Declaration for EMD / Bid Security

Letter of Authority

No Deviation Confirmation

Certificate

Details of Similar Work done during past five years
Present commitments of the Bidder

Proforma of Bank Guarantee for Contract Performance Security

Format for No Claim Certificate
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To,

F-1

BIDDER’S GENERAL INFORMATION

M/s. Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,

Pune — 411045

11

1.2

13

1.4

15

1.6

1.7

18

19

Bidder Name

Number of Years in Operation:

Registered Address

Operation Address
if different from above

Telephone Number

E-mail address & Web Site

Telefax Number

ISO Certification, if any

(Country Code) (Area Code) (Telephone No.)

(Country Code) (Area Code) (Telephone No.)

: {If yes, please furnish details}

GSTN No (Attach Certificate Copy)

(SIGNATURE OF BIDDER WITH SEAL)
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F-2
BID FORM

To, Date:
M/s. Maharashtra Natural Gas Limited,

Pride Purple Coronet, 2™ Floor,

Baner Road, Baner,

Pune — 411045

Dear Sir,

Having examined the Conditions of Contract and Specifications including Addenda Nos. (Insert
Numbers) the receipt of which is hereby duly acknowledged, we the undersigned, offer to supply and
deliver (Description of Goods and Services) in conformity with the said Drawings, Conditions of Contract
and specifications for the same for (as quoted in price bid) or such other sums as may be ascertained
in accordance with the Schedule of Prices.

We undertake, if our bid is accepted, complete delivery of ... as
agreed and specified in the IFB document. If our bid is accepted, we will obtain the guarantee of a Bank
in a sum not exceeding (3)% of the annualized Contract price for the due performance of the Contract.

We agree to abide by this bid for a period of 4(four) months from the date fixed for bid opening under
Instructions to Bidders and it shall remain binding upon us and may be accepted at any time before the
expiration of that period.

We have enclosed Bid Security in the form of Demand Draft/ Bank Guarantee in line with Cl. 17 of ITB
for (amount in figure & words) valid for 6(six) months’ period as per the requirement
of bid document.

Until a formal contract is prepared and executed, this bid, together with your written acceptance thereof
in your notification of award (Fax of Intent) shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any bid, you may receive.

Dated this Day of 2024
SEAL AND SIGNATURE
In the capacity of Duly authorized to sign bid for and on behalf of
(SIGNATURE OF WITNESS)

WITNESS NAME:
ADDRESS:
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F-3
LIST OF ENCLOSURES
To,
M/s. Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2" Floor,
Baner Road, Baner,
Pune — 411045

Dear Sir / Ma’am,

We are enclosing the following documents as part of the bid:

1. Power of Attorney of the signatory to the Bidding Document.

2. QA/OC Manuals.

3. Health Safety and Environment (HSE) Policy and HSE Manual.

4. Document showing annual turnover for the last three years such as annual reports, profit and

loss account, net worth etc. along with information as sought in enclosed format F-3A.

5. Organization chart of the bidder and the structure assigned for execution of the work under this
bid.

6. Methodology of execution of work.

7. Execution schedule with interlinking of various activities.

8. Copy of Bidding Documents along with addendum/ corrigendum no. duly signed and sealed on

each page, in token of confirmation that Bid Documents are considered in full while preparing
the bid and in case of award, work will be executed in accordance with the provisions detailed
in Bid Documents.

(SEAL AND SIGNATURE OF BIDDER)
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F-3A
FINANCIAL DETAIL

EACH BIDDER MUST FILL IN THIS FORM

a) Annual Turnover data for the last 3 years.
Year Currency Amount Ex. Rate (*) Amount (INR) (*)
Year 1
Year 2
Year 3
1. The information supplied should be the Annual Turnover of the Bidder.
2. A brief note should be appended describing thereby details of turnover along with

audited balance sheet with profit & loss account statement for the last 3 years.

b) Annual Net-worth data for the last 3 years.
Year Currency Amount Ex. Rate (*) Amount (INR) (*)
Year 1
Year 2
Year 3
1. Net Worth = Reserves + Capitals — Accumulated Loss

(SEAL AND SIGNATURE OF BIDDER)

(*) To be filled by Employer
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Sheet 1 of 2
F-4
PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY
(To be stamped in accordance with the Stamp Act)

Bank Guarantee No. ............cceveeennen
Ref: Date .......oovvevveiinnnnn.

To

Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2" Floor,
Baner Road, Baner,

Pune - 411045

Dear Sir(s),
In accordance with Letter Inviting Tender under your reference No. M/s
having their Registered/ Head Office at
(hereinafter called the Tenderer) wish to participate in the said tender
for
As an irrevocable Bank Guarantee against Earnest Money for the amount of is

required to be submitted by the Tenderer as a condition precedent for participation in the said tender
which amount is liable to be forfeited on the happening of any contingencies mentioned in the Tender
Document.

We, the Bank at having our
Head Office (Local Address) guarantee and
undertake to pay immediately on demand without any recourse to the tenderers by

Maharashtra Natural Gas Limited the amount without any

reservation, protest, demur and recourse. Any such demand made by MNGL, shall be conclusive and
binding on us irrespective of any dispute or difference raised by the Tenderer.

This guarantee shall be irrevocable and shall remain valid up to [this date should be 6

months after the date finally set out for closing of tender]. If any further extension of this guarantee is

required, the same shall be extended to such required period on receiving instructions from M/s

whose behalf this guarantee is issued.

In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this
day of 2024 _at
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WITNESS:
(SIGNATURE) (SIGNATURE)
(NAME) (NAME)
Designation with Bank Stamp
(OFFICIAL ADDRESS) Attorney as per
Power of Attorney No.
Date:
Sheet 2 of 2
INSTRUCTIONS FOR FURNISHING BID-GUARANTEE/
BANK GUARANTEE
1. The Bank Guarantee by bidders will be given on non-judicial stamp paper as per stamp duty

applicable. The non-judicial stamp paper should be in the name of the issuing bank. In case of
foreign bank, the said banks guarantee to be issued by its correspondent bank in India on
requisite non-judicial stamp paper.

2. The expiry date as mentioned in bid document should be arrived at by adding 2 months to the
date of expiry of the bid validity unless otherwise specified in the Bid Documents.

3. The bank guarantee by bidders will be given from bank as specified in ITB
4, A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank
guarantee/ all future communication relating to the Bank Guarantee shall be forwarded to the

Employer at its address as mentioned at ITB.

5. Bidders must indicate the full postal address of the bank along with the bank’s E-mail/ Fax.
from where the earnest money bond has been issued.
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F-5
LETTER OF AUTHORITY
PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT
NEGOTIATIONS/CONFERENCES

No.: Date:

To,

M/s. Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2" Floor,

Baner Road, Baner,

Pune — 411045

Dear Sir,
We hereby authorize following

representative(s) to attend un-priced bid opening and price bid opening and for any other
correspondence and communication against above Bidding Document:

1) Name & Designation Signature

2) Name & Designation Signature

We confirm that we shall be bound by all commitments made by aforementioned authorized
representatives.

Yours faithfully,
Signature
Name & Designation
For and on behalf of
Note: This letter of authority should be on the letterhead of the bidder and should be signed by a
person competent and having the power of attorney to bind the bidder.

Not more than two persons are permitted to attend techno-commercial un-priced and price bid
opening.
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F-6
NO DEVIATION CONFIRMATION

(Tender/ Bid Document No. )

EXCEPTION AND DEVIATION STATEMENT
NAME OF WORK:
BID DOCUMENT NO.:

Bidder may stipulate exceptions and deviations to Bid Document, if considered unavoidable as per the
following format:

SL. NO. | CLAUSE NO. | PAGE NO. OF TENDER | DEVIATION | REASONS FOR
DOCUMENT DEVIATION

Any exceptions / deviations brought out by us elsewhere in our Offer shall not be considered as valid
and should be ignored by the Owner.

NAME OF BIDDER:

SIGNATURE OF BIDDER:
& SEAL

Page 42 of 149



Tender for Rate Contract for the period of Two
years for to appoint agency to procuring the
supply of manpower for Patrolling of Steel/MDPE
Network, Excavation Supervisor to monitor third

MAHARASHTRA NATURAL party Excavation site in MNGL Nashik GA
GAS LTD., PUNE

MNGL

BID NO.: MNGL/CP/2024-25/155

F-7
CERTIFICATE

To,

M/s. Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2™ Floor,

Baner Road, Baner,

Pune — 411045

Dear Sir,

If, we become a successful bidder and pursuant to the provisions of the Bidding Documents and
contract is awarded to us the following certificate shall be automatically enforceable:

‘We agree and acknowledge that the Employer is entering into the Agreement solely on its own behalf
and not on behalf of any other person or entity. In particular, it is expressly understood and agreed that
the Government of India is not a party to the Agreement and has no liabilities, obligations or rights there
under. It is expressly understood and agreed that the Employer is authorized to enter into Agreement,
solely on its own behalf under the applicable laws of India. We expressly agree, acknowledge and
understand that the Employer is not an agent, representative or delegate of the Government of India.
It is further understood and agreed that the Government of India is not and shall not be liable for any
acts, omissions, commissions, breaches or other wrongs arising out of the Agreement. Accordingly, we
hereby expressly waive, release and forego any and all actions or claims, including cross claims, VIP
claims or counterclaims against the Government of India arising out of the Agreement and covenants
not to sue to Government of India as to any manner, claim, cause of action or things whatsoever arising
of or under the Agreement.”

(SEAL AND SIGNATURE OF BIDDER)
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F-8
DETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARS

Description | Location | Full Post Value of | Date of Scheduled | Date of | Reasons for
of of the Address and | Contract | Commen | Completion | Actual | delay in
the work work Phone nos. of cement Time Comple | project

Client & of work (Months) tion completion,

Name if

of Officer-in any

charge

Note: Copies of letter of award and completion certificate for the above works to be enclosed.
The work completed earlier than three years need not be indicated here.
The list of work, not of similar nature need not be indicated here.
Failing to comply instructions may lead to rejection of bid.

(SEAL AND SIGNATURE OF BIDDER)
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F-9

PRESENT COMMITMENTS OF THE BIDDER
Full Postal Description | Date of Scheduled | %Age Expected Remarks
Address and | of Work Commencement | Completion | Completion | Date of
phone nos. of Work Period as on Date | Completion
of
Client &
Name of
Officer-in-
charge

Note: This list must be a full list of all type of works in hand

(SEAL AND SIGNATURE OF BIDDER)
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F-10

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE GUARANTEE
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE)

TO:

M/s. Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2" Floor,

Baner Road, Baner,

Pune — 411045

Dear Sir,

M/s have been awarded the work of
for Maharashtra Natural Gas Limited, PUNE against

Purchase Order No.

The Contracts conditions provide that the SUPPLIER shall pay a sum of Rs.

(Rupees ) as full
Contract Performance Guarantee in the form therein mentioned. The form of payment of Contract
Performance Guarantee includes guarantee executed by Nationalized Bank, undertaking full
responsibility to indemnify Maharashtra Natural Gas Limited, in case of default.

The said has approached us and at
their request and in consideration of the premises we are having our office at
have agreed to give such guarantee as hereinafter

mentioned.
1. We hereby undertake and agree with you
that if default shall be made by M/s in

performing any of the terms and conditions of the tender or in payment of any money payable
to Maharashtra Natural Gas Limited we shall on demand pay without any recourse to the
contractor to you in such manner as you may direct the said amount of Rupees
only or such portion thereof not exceeding the said sum

as you may from time to time require.

2. You will have the full liberty without reference to us and without affecting this guarantee,
postpone for any time or from time to time the exercise of any of the powers and rights conferred
on you under the contract with the said and
to enforce or to forbear from endorsing any powers or rights or by reason of time being given
to the said which under law relating to the sureties would but
for provision have the effect of releasing us.
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Your right to recover the said sum of Rs.

(Rupees ) from us in manner aforesaid will not be
affected or suspended by reason of the fact that any dispute or disputes have been raised by
the said M/s and/ or that any dispute or disputes are

pending before any officer, tribunal or court.

The guarantee herein contained shall not be determined or affected by the liquidation or
winding up dissolution or changes of constitution or insolvency of the said but shall in all
respects and for all purposes be binding and operative until payment of all money due to you
in respect of such liabilities is paid.

This guarantee shall be irrevocable and shall remain valid up to If any further
extension of this guarantee is required, the same shall be extended to such required period on
receiving instruction from M/s

on whose behalf this guarantee is issued.

The Bank Guarantee’s payment of an amount is payable on demand and in any case within 48
hours of the presentation of the letter of invocation of Bank Guarantee. Any dispute arising out
of or in relation to the said Bank Guarantee shall be subject to the jurisdiction of Pune or High
Court of Mumbai.

We have power to issue this guarantee in your favour under Memorandum and Articles of
Association and the undersigned has full power to do under the Power of Attorney dated
granted to him by the Bank.
Yours faithfully,

Bank

By its Constituted Attorney

Signature of a person duly
authorized to sign on behalf of the
Bank.
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INSTRUCTIONS FOR FURNISHING PERFORMANCE GUARANTEE

1.

The Bank Guarantee by successful bidder(s) will be given on non-judicial stamp paper as per
stamp duty applicable. The non-judicial stamp paper should be in name of the issuing bank. In
case of foreign bank, the said bank guarantee to be issued by its correspondent bank in India
on requisite non-judicial stamp paper and place of bid to be considered as Pune.

The bank guarantee by bidders will be given from bank as specified in ITB.

A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank
guarantee and all future communication relating to the Bank Guarantee shall be forwarded to

Employer
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F-16
Format for No Claim Certificate
[On the Letterhead of Contractor]

NO CLAIM CERTIFICATE

We, , a company incorporated under the laws of India, having its
Registered Office at and carrying on business under the name and style
M/s. were awarded the Contract by Maharashtra Natural Gas Ltd. in
reference to Tender No. dated .

After completion of the above said Work under the contract, we have scrutinized all our claims,
contentions, disputes, issues with the project officials and we hereby confirm that after adjusting all
payments received by us against our R.A. Bills, our balance entitlement under the contract is to a sum
of Rs. (Rupees only) as per our Final Bill dated

towards full and final settlement of all our claims, dues, issues and contentions from
Maharashtra Natural Gas Ltd.

We confirm and declare that with the receipt of aforesaid monies, all our claims, dues, disputes,
differences between M/s. and Maharashtra Natural Gas Ltd. under
and with reference to above said contract stands fully and finally settled.

We further absolve Maharashtra Natural Gas Ltd. from all liabilities present or future arising directly or
indirectly out of the contract.

We further confirm that the present settlement has been arrived at after mutual negotiations and is

freely and fairly entered into between the parties. There is no economic duress or any other compulsion
on us in entering into this settlement.

Signature with Seal of Contractor

Dated:
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FORMAT FOR TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)
Date:

To,

M/s Maharashtra Natural Gas Limited
Pride Purple Coronet, 2nd Floor,
Baner Raod, Baner, Pune — 411045

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No:

Name of Tender / Work: -

Dear Sir / Madam,

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from the web site(s) namely:

as per your advertisement, given in the above mentioned website(s).

2. 1 / We hereby certify that | / we have read the entire terms and conditions of the tender
documents from Page No. to (including all documents like annexure(s),
schedule(s), etc.,), which form part of the contract agreement and | / we shall abide hereby by
the terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department / organization too have
also been taken into consideration, while submitting this acceptance letter.

4. 1 /| We hereby unconditionally accept the tender conditions of above mentioned tender
document(s) / corrigendum(s) in its totality / entirety.

5. I / We do hereby declare that our Firm has not been blacklisted/ debarred/ terminated/
banned by any Govt. Department/Public sector undertaking.

6. | / We certify that all information furnished by our Firm is true & correct and in the event that
the information is found to be incorrect/untrue or found violated, then your department/
organization shall without giving any notice or reason thereof summarily reject the bid or
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terminate the contract, without prejudice to any other rights or remedy including the forfeiture
of the full said earnest money deposit absolutely.

Yours Faithfully,
(Signature of the Bidder, with Official Seal)
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SECTION -l
COMMERCIAL QUESTIONNAIRE
Note:
1) The Bidder shall submit reply to each query.
2) The bidder’s reply/ confirmation as furnished in the Commercial Questionnaire (CQ) shall
supercede the stipulation mentioned elsewhere in the Bid.

SI. | MNGL’s Query Bidder’s Reply/

No. Confirmation

1. Confirm that your Bid is valid for 4(four) months from the last date of
submission of Bid.

2. Confirm that all details in unpriced part have been submitted in 1 Original.
Bidding Document and drawings, signed and stamped on each page shall
be submitted in original.

3. Confirm that the following documents are submitted with Part-I:

i) Schedule of Rates/ Prices without specifying the rates/ prices are submitted
in unpriced part, exactly as per the priced portion submitted in Part-Il. In
case some of items have not been quoted, such items should be identified
in blank price format.

ii) Addendum duly signed and stamped on each page as a token of
acceptance (applicable if issued).

4, Confirm that Price Schedule / SOR must be filled online through web portal
https://etenders.gov.in

6. Confirm that deviation / terms & conditions are not mentioned in the price
part. In case any terms and condition is mentioned in the price part, the
same shall be treated as null and void.

7. Confirm that correction fluid is not used in the price part. (In case of any
correction, the same shall be signed and stamped by authorized signatory).

8. Confirm that you have studied complete Bidding Document including
Technical and commercial part and your Bid is in accordance with the
requirements of the Bidding Document.

9. Confirm your compliance and acceptance to total Scope of Work
mentioned in the Bidding Document.

10. | Confirm your compliance to critical stipulations of tender document as

mentioned below

Contract Performance Security — clause no. 24.0 of GCC
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Schedule of Rates — clause no. 87.0 of GCC

Arbitration — clause no. 107.0 of GCC

Termination — Clause nos. 32.0 A & B of GCC

Terms of Payment — as per tender document

Price Reduction Schedule — Clause no. 27 of GCC

Confirm your acceptance for “Time Schedule’ as mentioned in Bidding
Document.

Confirm that your quoted price includes following taxes/ duties, insurance
etc.

All taxes, charges and duties assessed or levied in respect of profits earned
or income receivable by the Contractor by reason of this Contract.

All taxes, duties as per applicable for this WORK in accordance with the
provision of General Conditions of Contract and Special Conditions of
Contract.

i)

All types of insurance as per the provisions of General Conditions of
Contract and Special Conditions of Contract.

13.

Confirm that you have proposed adequate project/ site organization with
qualified supervisory personnel having requisite experience including
personnel responsible for safety, QA/ QC etc.

14.

Confirm that all costs resulting from safe execution of services, such as
safety induction, use of protective clothing, safety glasses and helmet,
safety precaution taken during monsoon, or any other safety measures to
be undertaken by the Contractor for execution of work are included in the
guoted rates.

15.

Confirm the following:

i)

The planning schedule, manpower estimates, construction equipment
deployment schedule etc., submitted by the bidder with his Bid, are
indicative and shall not be basis for extra compensation in case actual
needs are higher.

Detailed planning schedule developed by CONTRACTOR after contract
award may be subject to fluctuations depending upon actual progress of the
project and available work front.

i)

Co-ordination and making available by Contractor of all staff, manpower,
construction equipment, tools, cranes, etc. and materials are required for a
timely completion of all WORK as per Owner’s construction and priority
schedule and in accordance with the available work front are included in the
guoted rates.

16.

Please confirm that the deployment schedule of supervisory personnel(s) &
deployment schedule of construction equipment shall be reviewed and
firmed up after award of work

Note:
Please note that Schedule of Rates / Prices embodied in the Bidding
Document is deemed to include all activities of work specified under Scope
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of Work, Conditions of Contract or any other document forming part of
Bidding Document, irrespective of whether such activities of work are
specified in the Schedule of Rates/ Prices or not.

(STAMP & SIGNATURE OF BIDDER)
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11

111

112

113

114

1.15

116

117

118

SECTION - IV

GENERAL CONDITIONS OF CONTRACT
(GCC-WORKYS)

Section - | (Definitions)

Definition of Terms:

In this CONTRACT (as here-in-after defined) the following words and expressions shall have
the meanings hereby assigned to them except where the context otherwise required.

The PURCHASER/OWNER/EMPLOYER/COMPANY/MNGL means MAHARASHTRA
NATURAL GAS LIMITED, incorporated under the Company’s act 1956 and having its
Registered office at Pune and includes its successors and assigns.

The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose
tender has been accepted by the EMPLOYER and includes the CONTRACTOR's legal
Representatives his successors and permitted assigns.

The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time
by the MNGL and shall include those who are expressly authorized by him to act for and on his
behalf for operation of this CONTRACT.

The "WORK" shall mean and include all items and things to be supplied/ done and services
and activities to be performed by the CONTRACTOR in pursuant to and in accordance with
CONTRACT or part thereof as the case may be and shall include all extra, additional, altered
or substituted works as required for purpose of the CONTRACT.

The "PERMANENT WORK" means and includes works which will be incorporated in and form
a part of the work to be handed over to the EMPLOYER by the CONTRACTOR on completion
of the CONTRACT.

"CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever
nature for the use in or for the execution, completion, operation, or maintenance of the work or
temporary works (as hereinafter defined) but does not include materials or other things intended
to form or to be incorporated into the WORK or camping facilities.

"CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings,
Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if
any, and such other documents constituting the tender and acceptance thereof.

The "SUB-CONTRACTOR" means any person or firm or Company (other than the
CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, with
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1.1.9

1.1.10

1111

1.1.12

1.1.13

1.1.14

1.1.15

1.1.16

1.1.17

the written consent of the ENGINEER-IN-CHARGE, and the legal representatives, successors
and permitted assigns of such person, firm or company.

The "CONTRACT” shall mean the Agreement between the EMPLOYER and the
CONTRACTOR for the execution of the works including therein all contract documents.

The "SPECIFICATION" shall mean all directions the various technical specifications, provisions
attached and referred to the Tender Documents which pertain to the method and manner of
performing the work or works to the quantities and qualities of the work or works and the
materials to be furnished under the CONTRACT for the work or works, as may be amplified or
modified by the MNGL or ENGINEER-IN-CHARGE during the performance of CONTRACT in
order to provide the unforeseen conditions or in the best interests of the work or works. It shall
also include the latest edition of relevant Standard Specifications including all
addenda/corrigenda published before entering CONTRACT.

The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any
modifications approved in writing by the ENGINEER-IN-CHARGE and such other drawing as
may, from time to time, be furnished or approved in writing by the ENGINEER-IN-CHARGE.

The "TENDER" means the proposal along with supporting documents submitted by the
CONTRACTOR for consideration by the EMPLOYER.

The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to
effect additions to or deletion from and alteration in the works.

The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-
IN-CHARGE when the works have been completed entirely in accordance with CONTRACT
DOCUMENT to his satisfaction.

The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory
compliance of various provision of the CONTRACT by the CONTRACTOR issued by the
ENGINEER-IN-CHARGE/ EMPLOYER after the period of liability is over.

“DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date
of COMPLETION CERTIFICATE up to the date of issue of FINAL CERTIFICATE during which
the CONTRACTOR stands responsible for rectifying all defects that may appear in the works
executed by the CONTRACTOR in pursuance of the CONTRACT and includes warranties
against Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants,
equipment, components, and the like supplied by the CONTRACTOR, works executed against
workmanship defects.

The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the MANAGING
DIRECTOR or any other person so designated by the EMPLOYER.
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1.1.18

1.1.19

1.1.20

1121

1.1.22

1.1.23

1.1.24

1.1.25

1.1.26

1.1.27

1.1.28

1.1.29

"TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the
execution, completion or maintenance of works.

"PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in
order to define broadly the scope and specifications of the work or works, and all reproductions
thereof.

"SITE" shall mean the lands and other places on, under, in or through which the permanent
works are to be carried out and any other lands or places provided by the EMPLOYER for the
purpose of the CONTRACT.

"NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed
characters sent (unless delivered personally or otherwise proved to have been received by the
addressee) by registered post to the latest known private or business address or registered
office of the addressee and shall be deemed to have been received in the ordinary course of
post it would have been delivered.

"APPROVED" shall mean approved in writing including subsequent written confirmation of
previous verbal approval and "APPROVAL" means approval in writing including as aforesaid.

"LETTER OF INTENT/FAX OF INTENT/SERVICE ORDER” shall mean intimation by a
Fax/Letter to Tenderer(s) that the tender has been accepted in accordance with the provisions
contained in the letter.

"DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours
worked in that day.

"WORKING DAY" means any day which is not declared to be holiday or rest day by the
EMPLOYER.

"WEEK" means a period of any consecutive seven days.

"METRIC SYSTEM" - All technical documents regarding the construction of works are given in
the metric system and all work in the project should be carried out according to the metric
system. All documents concerning the work shall also be maintained in the metric system.

"VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or
the sum calculated in accordance with the prices accepted in tender and/or the CONTRACT
rates as payable to the CONTRACTOR for the entire execution and full completion of the work,
including change order.

"LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes,
instruction, dimensions, etc. shall be in English Language.
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1.1.30

1.1.31

2.1

2.2

"MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the
CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles including
setting of site offices with facilities such as power, water, communication etc. establishing
manpower organization comprising of Resident Engineers, Supervising personnel and an
adequate strength of skilled, semi-skilled and un-skilled workers, who with the so established
infrastructure shall be in a position to commence execution of work at site(s), in accordance
with the agreed Time Schedule of Completion of Work. "MOBILISATION" shall be considered
to have been achieved, if the CONTRACTOR is able to establish infrastructure as per Time
Schedule, where so warranted in accordance with agreed schedule of work implementation to
the satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER.

"COMMISSIONING" shall mean pressing into service of the system including the plant(s),
equipment(s), vessel(s), pipeline, machinery (ies), or any other section or sub-section of
installation(s) pertaining to the work of the CONTRACTOR after successful testing and trial
runs of the same.

* "COMMISSIONING" can be either for a completed system or a part of system of a combination
of systems or sub-systems and can be performed in any sequence as desired by EMPLOYER
and in a manner established to be made suited according to availability of pre-requisites. Any
such readjustments made by EMPLOYER in performance of "COMMISSIONING" activity will
not be construed to be violating CONTRACT provisions and CONTRACTOR shall be deemed
to have provided for the same.

Section-ll (General Information)

General Information

a) Location of Site: The proposed location of Project site is defined in the Special
Conditions of Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access
roads to the actual site of construction for his own work at his own cost. The CONTRACTOR
shall be required to permit the use of the roads so constructed by him for vehicles of any other
parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the
construction of the permanent roads should the construction there of start while he is engaged
on this work. He shall make allowance in his tender for any inconvenience he anticipates on
such account.

Non-availability of access roads, railway siding and railway wagons for the use of the
CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the cause
for any claim for compensation against the EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical Part of the tender document.
The CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the
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2.3

2.4
24.1

24.2

2.4.3

execution and maintenance of the WORK till completion unless otherwise mentioned in the
Tender Document.

Water Supply: Contractor will have to make his own arrangements for supply of water to his
labour camps and for works. All pumping installations, pipe network and distribution system will
have to be carried out by the Contractor at his own risk and cost.

Alternatively, the Employer at his discretion may endeavor to provide water to the Contractor
at the Employer's source of supply provided the Contractor makes his own arrangement for the
water meter which shall be in custody of the Employer and other pipe networks from source of
supply and such distribution pipe network shall have prior approval of the Engineer-in-Charge
so as not to interfere with the layout and progress of the other construction works. In such case,
the rate for water shall be deducted from the running account bills.

However, the Employer does not guarantee the supply of water and this does not relieve the
Contractor of his responsibility in making his own arrangement and for the timely completion of
the various works as stipulated.

Power Supply:

Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the
nearest sub-station, from where the CONTRACTOR will make his own arrangement for
temporary distribution. The point of supply will not be more than 500 m away from the
CONTRACTOR'S premises. All the works will be done as per the applicable regulations and
passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the
completion of work or if there is any hindrance caused to the other works due to the alignment
of these lines, the CONTRACTOR will re-route or remove the temporary lines at his own cost.
The CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, etc.
for purposes of payment to the EMPLOYER which should be in the custody and control of the
EMPLOYER. The cost of power supply shall be payable to the EMPLOYER every month for
Construction Works power which would be deducted from the running account bills. The
EMPLOYER shall not, however, guarantee the supply of electricity nor have any liability in
respect thereof. No claim for compensation for any failure or short supply of electricity will be
admissible.

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete
installation on the load side of the supply with due regard to safety requirement at site. All
cabling, equipment, installations etc. shall comply in all respects with the latest statutory
requirements and safety provisions i.e., as per the Central/State Electricity Acts and Rules etc.
The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed,
modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be produced
to the ENGINEER-IN-CHARGE for his approval, before power is made available.

At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to
disconnect the power supply without any reference to the CONTRACTOR. No claim shall be
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244

245

2.4.6

247

2.4.8

2.4.9

2.4.10

24.11

2.5

entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be
reconnected only after production of fresh certificate from authorized electrical supervisors.

The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a
result of variation in voltage or frequency or interruption in power supply or other loss to the
CONTRACTOR arising there from.

The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that
average power factors does not fall below 0.90 at his premises. In case power factor falls below
0.90 in any month, he will reimburse to the EMPLOYER at the penal rate determined by the
EMPLOYER for all units consumed during the month.

The power supply required for CONTRACTOR's colony near the plant site will be determined
by the EMPLOYER and shall be as per State Electricity Board's Rules and other statutory
provisions applicable for such installations from time to time. In case of power supply to
CONTRACTOR's colony, the power will be made available at a single point and the
CONTRACTOR shall make his own arrangement at his own cost for distribution to the
occupants of the colony as per Electricity Rules and Acts. The site and colony shall be
sufficiently illuminated to avoid accidents.

The CONTRACTOR will have to provide and install his own lights and power meters which will
be governed as per Central/State Government Electricity Rules. The meters shall be sealed by
the EMPLOYER.

In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or
unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover
the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the
EMPLOYER's terminals due to any fault in the CONTRACTOR's installation shall be to
CONTRACTOR's account at the rates decided by the ENGINEER-IN-CHARGE.

Only motors up to 3 HP will be allowed to be started direct online. For motors above 3 HP and
up to 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be
provided by the CONTRACTOR. For motors above 100 HP slip ring induction motors with
suitable starting devices as approved by the ENGINEER- IN-CHARGE shall be provided by the
CONTRACTOR.

The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all
installations are approved by the State Electricity Inspector before power can be supplied to
the EMPLOYER.

The total requirement of power shall be indicated by the tenderer along with his tender.

Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his own
discretion and convenience and for the duration of the execution of the work make available
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2.6

3.1

near the site, land for construction of CONTRACTOR's Temporary Field Office, godowns
workshops and assembly yard required for the execution of the CONTRACT. The
CONTRACTOR shall at his own cost construct all these temporary buildings and provide
suitable water supply and sanitary arrangement and get the same approved by the ENGINEER-
IN-CHARGE.

On completion of the works undertaken by the CONTRACTOR, he shall remove all temporary
works erected by him and have the SITE cleaned as directed by ENGINEER-IN-CHARGE. If
the CONTRACTOR shall fail to comply with these requirements, the ENGINEER-IN-CHARGE
may at the expenses of the CONTRACTOR remove such surplus, and rubbish materials and
dispose off the same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR
shall forthwith pay the amount of all expenses so incurred and shall have no claim in respect
of any such surplus materials disposed off as aforesaid. But the EMPLOYER reserves the right
to ask the CONTRACTOR any time during the pendency of the CONTRACT to vacate the land
by giving 7 days’ notice on security reasons or on national interest or otherwise. Rent may be
charged for the land so occupied from contractor by the Employer.

The CONTRACTOR shall put up temporary structures as required by them for their office,
fabrication shop and construction stores only in the area allocated to them on the project site
by the EMPLOYER or his authorized representative. No tea stalls/canteens should be put up
or allowed to be put up by any CONTRACTOR in the allotted land or complex area without
written permission of the EMPLOYER.

No unauthorized buildings, constructions or structures should be put up by the CONTRACTOR
anywhere on the project site.

For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered
structures at his cost within Area in the location allocated to them in the project site by the
EMPLOYER or his authorized representative.

No person except for authorized watchman shall be allowed to stay in the plant
area/ CONTRACTOR's area after completion of the day's job without prior written permission
from ENGINEER-IN-CHARGE.

Land for Residential Accommodation: No Land shall be made available for residential
accommodation for staff and labour of CONTRACTOR.

Section-lll (General Instructions to Tenderers)

Submission of Tender:

TENDER must be submitted without making any additions, alterations, and as per details given
in other clauses hereunder. The requisite details shall be filled in by the TENDERER at space
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3.2

3.3

3.4

3.5

4.1

provided under “Submission of Tender at the beginning of GCC of Tender Document. The rate
shall be filled only in the schedule given in this Tender Document.

Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted along with
the Tender Document. The tenderer should write clearly the revised quantities in Schedule of
Rates of Tender Document and should price the WORK based on revised quantities when
amendments of quantities are issued in addenda.

Covering letter along with its enclosures accompanying the Tender Document and all further
correspondence shall be submitted in duplicate.

Tenderers are advised to submit quotations based strictly on the terms and conditions and
specifications contained in the Tender Documents and not to stipulate any deviations.

Tenders should always be placed in double sealed covers, super scribing ['QUOTATION DO
NOT OPEN" Tender for Project of Maharashtra Natural Gas
Limited due for opening on ]. The Full Name, Address and
Telegraphic Address, Fax No. of the Tenderers shall be written on the bottom left-hand corner
of the sealed cover.

Documents:

General:

The tenders as submitted will consist of the following:

i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the
tenderer as prescribed in different clauses of the Tender Documents.

i) Earnest money in the manner specified in Clause 6 hereof.

iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an
authorized representative has signed the tender, as required by Clause 14 hereof.

iv) Information regarding tenderers in the proforma enclosed.

V) Details of work of similar type and magnitude carried out by the Tenderer in the
proforma provided in the tender document.

Vi) Organization chart giving details of field management at site, the tenderer proposes to
have for this job.

vii) Details of construction plant and equipments available with the tenderer for using in
this work.

viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the
work tendered for.

ix) Latest Balance Sheet and Profit & Loss Account duly audited.

X) Details of present commitment as per proforma enclosed to tender.

Xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other
technical information the tenderer wish to furnish.

Xii) Provident fund registration certificate

Xiii) List showing all enclosures to tender.
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4.2

4.3

4.4

4.5

451

4.5.2

4.6

All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as all
the pages of all sections of Tender Documents shall be initialed at the lower right-hand corner
and signed wherever required in the tender papers by the TENDERER or by a person holding
power of attorney authorizing him to sign on behalf of the tenderer before submission of tender.

Rates to be in Figures and Words: The tender should quote in English both in figures as well
as in words the rates and amounts tendered by him in the Schedule of Rates of Tender
submitted by the CONTRACTOR for each item and in such a way that interpolation is not
possible. The amount for each item should be worked out and entered and requisite total given
of all items, both in figures and in words. The tendered amount for the work shall be entered in
the tender and duly signed by the Tenderer.

If some discrepancies are found between the RATES in FIGURES and WORDS or the
AMOUNT shown in the tender, the following procedure shall be followed:

a) When there is difference between the rates in figures and words, the rate which corresponds
to the amount worked out by the tenderer shall be taken as correct.

b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect
the rate quoted by the tenderer shall be taken as correct.

¢) When it is not possible to ascertain the correct rate by either of above methods, the rate
quoted in words shall be taken as correct.

Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall
be signed in full by the TENDERER with date. No erasure or over writing is permissible.

Signature of Tenderer:

The TENDERER shall contain the name, residence and place of business of person or persons
making the tender and shall be signed by the TENDERER with his usual signature. Partnership
firms shall furnish the full names of all partners in the tender. It should be signed in the
partnership's name by all the partners or by duly authorized representatives followed by the
name and designation of the person signing. Tender by a corporation shall be signed by an
authorized representative, and a Power of Attorney in that behalf shall accompany the tender.
A copy of the constitution of the firm with names of all partners shall be furnished.

When a tenderer signs a tender in a language other than English, the total amount tendered
should, in addition, be written in the same language. The signature should be attested by at
least one witness.

Witness: Witness and sureties shall be persons of status and property and their names,
occupation and address shall be stated below their signature.
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4.7

4.8

5.1

6.1

Details of Experience: The tenderer should furnish, along with his tender, details of previous
experience in having successfully completed in the recent past works of this nature, together
with the names of Employers, location of sites and value of contract, date of commencement
and completion of work, delays if any, reasons of delay and other details along with
documentary evidence(s).

Liability of Government of India: It is expressly understood and agreed by and between Bidder
or/Contractor and M/s Maharashtra Natural Gas Limited, and that M/s Maharashtra Natural
Gas Limited, is entering into this agreement solely on its own behalf and not on behalf of any
other person or entity. In particular, it is expressly understood and agreed that the Government
of India is not a party to this agreement and has no liabilities, obligations or rights hereunder. It
is expressly understood and agreed that M/s Maharashtra Natural Gas Limited is an
independent legal entity with power and authority to enter into contracts solely on its own behalf
under the applicable Laws of India and general principles of Contract Law. The
Bidder/Contractor expressly agrees, acknowledges, and understands that M/s Maharashtra
Natural Gas Limited is not an agent, representative or delegate of the Government of India. It
is further understood and agreed that the Government of India is not and shall not be liable for
any acts, omissions, commissions, breaches or other wrongs arising out of the contract.
Accordingly, Bidder/Contractor hereby expressly waives, releases and foregoes any and all
actions or claims, including cross claims, impleader claims or counter claims against the
Government of India arising out of this contract and covenants not to sue to Government of
India as to any manner, claim, cause of action or thing whatsoever arising of or under this
agreement.

Transfer of Tender Documents:

Transfer of Tender Documents purchased by one intending tenderer to another is not
permissible.

Earnest Money:

The bidder must pay Earnest Money as given in the letter / notice inviting tenders and attach
the official receipt with the tender failing which the tender is liable to be rejected and
representatives of such tenderers will not be allowed to attend the tender opening. Earnest
Money can be paid in Demand Drafts or Bank Guarantee or Banker’s Cheque or Letter of Credit
from any Indian scheduled bank or a branch of an International bank situated in India and
registered with Reserve Bank of India as scheduled foreign bank.

The bid guarantee shall be submitted in the prescribed format.
Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by

the EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money deposited
by the tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for
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7.1

8.1

8.2

9.1

a period of "SIX MONTHS" from the date of opening of tender. (TWO MONTHS beyond the bid
due date).

The Earnest Money deposited by successful tenderer shall be forfeited if the Contractor fails to
furnish the requisite Contract Performance Security as per clause 24 hereof and /or fails to start
work within a period of 15 days or fails to execute the AGREEMENT within 15 days of the
receipt by him of the Notification of Acceptance of Tender.

Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER, directly
to the tenderer (s), after award of work or the tender is cancelled.

Note:

The Indian / Domestic firms registered with NSIC / MSME, under its single point
registration scheme are exempted from furnishing Tender Fee & Bid Security, provided
they are registered for the items / work they intend to quote and subject to their
enclosing with their bid a copy of latest and current registration certificate.

Validity:

Tender submitted by tenderers shall remain valid for acceptance for a period of "4 MONTHS"
from the date of opening of the tender. The tenderers shall not be entitled during the said period
of 4 months, without the consent in writing of the EMPLOYER, to revoke or cancel his tender
or to vary the tender given or any term thereof. In case of tender revoking or canceling his
tender or varying any term in regard thereof without the consent of EMPLOYER in writing, the
EMPLOYER shall forfeit Earnest Money paid by him along with tender.

Addenda/Corrigenda

Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of
opening of the tenders to clarify documents or to reflect modification in design or CONTRACT
terms.

Each addenda/ corrigendum issued will be issued in duplicate to each person or organization
to whom set of Tender Documents has been issued. Recipient will retain tenderer's copy of
each Addendum/Corrigendum and attach original copy duly signed along with his offer. All
Addenda/Corrigenda issued shall become part of Tender Documents.

Right of Employer to Accept or Reject Tender:

The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does
not bind himself to accept the lowest tender, and reserves to itself the authority to reject any or
all the tenders received without assigning any reason whatsoever. At the option of the
Employer, the work for which the tender had been invited, may be awarded to one Contractor
or split between more than one bidder, in which case the award will be made for only that part
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10

10.1

10.2

10.3

11

111

12

13

of the work, in respect of which the bid has been accepted. The quoted rates should hold good
for such eventualities.

Tenders in which any of the particulars and prescribed information are missing or are
incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to be
rejected. The Tender containing uncalled for remarks or any additional conditions are liable to
be rejected.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the
Tenderers who resort to canvassing will be liable to rejection.

Time Schedule

The WORK shall be executed strictly as per the TIME SCHEDULE specified in
TENDER/CONTRACT Document. The period of construction given in Time Schedule includes
the time required for mobilization as well as testing, rectifications if any, retesting and
completion in all respects to the entire satisfaction of the ENGINEER-IN-CHARGE.

A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE
and CONTRACTOR based on priority requirement of this project. This programme will take into
account the time of completion mentioned in 10.1 above and the time allowed for the priority
works by the ENGINEER-IN-CHARGE.

Monthly/Weekly construction programme will be drawn up by the ENGINEER-IN-CHARGE
jointly with the CONTRACTOR, based on availability of work fronts and the joint construction
programme as per 10.2 above. The CONTRACTOR shall scrupulously adhere to these targets
/ programmes by deploying adequate personnel, construction tools and tackles and he shall
also supply himself all materials of his scope of supply in good time to achieve the targets /
programmes. In all matters concerning the extent of targets set out in the weekly and monthly
programmes and the degree of achievements the decision of the ENGINEER-IN-CHARGE will
be final and binding on the CONTRACTOR.

Tenderer’s Responsibility

The intending tenderers shall be deemed to have visited the SITE and familiarized submitting
the tender. Non-familiarity with the site conditions will not be considered a reason either for
extra claims or for not carrying out the works in strict conformity with the DRAWINGS and
SPECIFICATIONS or for any delay in performance.

Retired Government or Company Officers
VOID

Signing of the Contract:
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131

14

14.1

14.2

15

15.1

15.2

15.3

154

155

16

16.1

The successful tenderer shall be required to execute an AGREEMENT in the proforma attached
with TENDER DOCUMENT within 15 days of the receipt by him of the Notification of
Acceptance of Tender. In the event of failure on the part of the successful tenderer to sign the
AGREEMENT within the above stipulated period, the Earnest Money or his initial deposit will
be forfeited, and the acceptance of the tender shall be considered as cancelled.

Field Management & Controlling/Coordinating Authority:

The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be
nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his
representatives to assist in performing his duties and functions.

The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site
to ensure minimum disruption of work carried out by different agencies. It shall be the
responsibility of the CONTRACTOR to plan and execute the work strictly in accordance with
site instructions to avoid hindrance to the work being executed by other agencies.

Note to Schedule of Rates:
The Schedule of Rates should be read in conjunction with all the other sections of the tender.

The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details
of work to be done within TIME SCHEDULE and to have acquainted himself of the condition
prevailing at site.

Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in
separate typed sheets no variation in item description or specification shall be accepted. Any
exceptions taken by the tenderer to the Schedule of Rates shall be brought out in the terms
and conditions of the offer.

The quantities shown against the various items are only approximate. Any increase or decrease
in the quantities shall not form the basis of alteration of the rates quoted and accepted.

The EMPLOYER reserves the right to interpolate the rates for such items of work falling
between similar items of lower and higher magnitude.

Policy for Tenders under Consideration:

Only Those Tenders which are complete in all respects and are strictly in accordance with the
Terms and Conditions and Technical Specifications of Tender Document, shall be considered
for evaluation. Such Tenders shall be deemed to be under consideration immediately after
opening of Tender and until such time an official intimation of acceptance /rejection of Tender
is made by MNGL to the Bidder.
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16.2

17

171

17.2

18

18.1

18.2

19

191

Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. MNGL will
appreciate submission of offer based on the terms and conditions in the enclosed General
Conditions of Contract (GCC), Special Conditions of Contract (SCC), Instructions to Bidders
(ITB), Scope of Work, technical specifications etc. to avoid wastage of time and money in
seeking clarifications on technical/ commercial aspects of the offer. Bidder may note that no
technical and commercial clarifications will be sought for after the receipt of the bids. In case
of any deviation/nonconformity observed in the bid, it will be liable for rejection.

Award of Contract:

The Acceptance of Tender will be intimated to the successful Tenderer by MNGL either by
Telex/ Telegram/ Fax or by Letter or like means defined as LETTER OF ACCEPTANCE OF
TENDER.

MNGL will be the sole judge in the matter of award of CONTRACT and the decision of MNGL
shall be final and binding.

Clarification of Tender Document:

The Tender is required to carefully examine the Technical Specifications, Conditions of
Contract, Drawings and other details relating to WORK and given in Tender Document and
fully inform himself as to all conditions and matters which may in any way affect the WORK or
the cost thereof. In case the Tenderer is in doubt about the completeness or correctness of any
of the contents of the Tender Documents he should request in writing for an
interpretation/clarification to MNGL in triplicate. MNGL will then issue interpretation/clarification
to Tenderer in writing. Such clarifications and or interpretations shall form part of the
Specifications and Documents and shall accompany the tender which shall be submitted by
tenderer within time and date as specified in invitations to tender.

Verbal clarification and information given by MNGL or its employee(s) or its representatives
shall not in any way be binding on MNGL.

Local Conditions:
It will be imperative on each tenderer to inform himself of all local conditions and factors which
may have any effect on the execution of WORK covered under the Tender Document. In their

own interest, the tenderer is requested to familiarize themselves with the Indian Income Tax
Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 and other related Acts and
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19.2

20

20.1

21

211

21.2

Laws and Regulations of India with their latest amendments, as applicable. MNGL shall not
entertain any requests for clarifications from the tenderer regarding such local conditions.

It must be understood and agreed that such factors have properly been investigated and
considered while submitting the tender. No claim for financial or any other adjustments to
VALUE OF CONTRACT, on lack of clarity of such factors shall be entertained.

Abnormal Rates:

The tenderer is expected to quote rate for each item after careful analysis of cost involved for
the performance of the completed item considering all specifications and Conditions of
Contract. This will avoid loss of profit or gain in case of curtailment or change of specification
for any item. In case it is noticed that the rates quoted by the tenderer for any item are unusually
high or unusually low, it will be sufficient cause for the rejection of the tender unless the
EMPLOYER is convinced about the reasonableness after scrutiny of the analysis for such
rate(s) to be furnished by the tenderer (on demand).

Section-1V (General Obligations)

Priority of Contract Documents

Except if and the extent otherwise provided by the Contract, the provisions of the General
Conditions of Contract and Special Conditions shall prevail over those of any other documents
forming part of the CONTRACT. Several documents forming the CONTRACT are to be taken
as mutually explanatory of one another, but in case of ambiguities or discrepancies the same
shall be explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon issue to
the Contractor instructions thereon and in such event, unless otherwise provided in the
Contract, the priority of the documents forming the Contract shall be as follows:

1) The Contract Agreement.

2) The Letter of Acceptance.

3) The Instructions to Bidders (ITB).

4) Special Conditions of Contract (SCC).

5) General Conditions of Contract (GCC).

6) Any other document forming part of the Contract.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR described in
the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed
to be included in the same manner as if they had been specifically shown upon the DRAWINGS
and described in the SPECIFICATIONS.

Headings and Marginal Notes: All headings and marginal notes to the clauses of these General

Conditions of Contract or to the SPECIFICATIONS or to any other Tender Document are solely
for the purpose of giving a concise indication and not a summary of the contents thereof, and
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21.3

21.4

22

22.1

22.2

22.3

22.4

22.5

23

23.1

they shall never be deemed to be part thereof or be used in the interpretation or construction
thereof the CONTRACT.

Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the
singular shall include the plural and vice versa wherever the context so requires.

Interpretation: Words implying "Persons' shall include relevant "Corporate Companies /
Registered Associations/ Body of Individuals/ Firm of Partnership' as the case may be.

Special Conditions of Contract:

Special Conditions of Contract shall be read in conjunction with the General Conditions of
Contract, specification of Work, Drawings and any other documents forming part of this
CONTRACT wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate sections and volumes
every part of each shall be deemed to be supplementary to and complementary of every other
part and shall be read with and into the CONTRACT so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at variance with any
provisions of the Special Conditions of Contract, unless a different intention appears the
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions of
the General Conditions of Contract and shall to the extent of such repugnancy, or variations,
prevail.

Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain
WORK or provide certain facilities, it is understood that the CONTRACTOR shall do so at his
cost and the VALUE OF CONTRACT shall be deemed to have included cost of such
performance and provisions, so mentioned.

The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the
JOB SPECIFICATIONS contained herein and CODES referred to. Where the job specification
stipulate requirements in addition to those contained in the standard codes and specifications,
these additional requirements shall also be satisfied.

Contractor to obtain his own Information:

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed
to have himself independently obtained all necessary information for the purpose of preparing
his tender and his tender as accepted shall be deemed to have taken into account all
contingencies as may arise due to such information or lack of same. The correctness of the
details, given in the Tender Document to help the CONTRACTOR to make up the tender is not
guaranteed.
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The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to
have generally obtained his own information in all matters whatsoever that might affect the
carrying out of the works at the schedules rates and to have satisfied himself to the sufficiency
of his tender. Any error in description of quantity or omission there from shall not vitiate the
CONTRACT or release the CONTRACTOR from executing the work comprised in the
CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is
deemed to have known the scope, nature and magnitude of the WORKS and the requirements
of materials and labour involved etc., and as to what all works, he has to complete in
accordance with the CONTRACT documents whatever be the defects, omissions or errors that
may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to have visited
surroundings, to have satisfied himself to the nature of all existing structures, if any, and also
as to the nature and the conditions of the Railways, Roads, Bridges and Culverts, means of
transport and communication, whether by land, water or air, and as to possible interruptions
thereto and the access and egress from the site, to have made enquiries, examined and
satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, the sites
for disposal of surplus materials, the available accommodation as to whatever required, depots
and such other buildings as may be necessary for executing and completing the works, to have
made local independent enquiries as to the sub-soil, subsoil water and variations thereof,
storms, prevailing winds, climatic conditions and all other similar matters effecting these works.
He is deemed to have acquainted himself as to his liability of payment of Government Taxes,
Customs duty and other charges, levies etc.

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and
reliable information upon the foregoing or any other matters affecting the CONTRACT shall not
relieve him from any risks or liabilities or the entire responsibility from completion of the works
at the scheduled rates and times in strict accordance with the CONTRACT.

It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of
any portion of the CONTRACT DOCUMENT he shall set forth the particulars thereof in writing
to EMPLOYER in duplicate, before submission of tender. The EMPLOYER may provide such
clarification as may be necessary in writing to CONTRACT, such clarifications as provided by
EMPLOYER shall form part of CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any effect or employee of the
EMPLOYER either before, during or after the execution of the CONTRACT agreement shall in
any way affect or modify and of the terms or obligations herein contained.

Any change in layout due to site conditions or technological requirement shall be binding on
the CONTRACTOR and no extra claim on this account shall be entertained.

Contract Performance Security:
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24.1

24.2

24.3

24.4

24.5

25

25.1

The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of
notification of award, a security in the sum of 3% of the annualized accepted value of the tender
or the actual value of work to be done whichever is applicable due to any additional work or
any other reasons, in the form of a Bank draft/Banker's cheque or Bank Guarantee or
irrevocable Letter of credit (as per proforma enclosed) as Contract Performance Security with
the EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY PERIOD.

CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or
through a Bank Guarantee or through an irrevocable Letter of Credit from any Indian scheduled
bank or a branch of an International bank situated in India and registered with Reserve Bank
of India as scheduled foreign bank. The bank guarantee or the Letter of Credit shall be
submitted in the prescribed format.

If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR'’s agents
and representatives shall damage, break, deface or destroy any property belonging to the
EMPLOYER or others during the execution of the CONTRACT, the same shall be made good
by the CONTRACTOR at his own expenses and in default thereof, the ENGINEER-IN-
CHARGE may cause the same to be made good by other agencies and recover expenses from
the CONTRACTOR (for which the certificate of the ENGINEER- IN-CHARGE shall be final).

All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER
under terms of this CONTRACT may be deducted from or paid by the encashment or sale of a
sufficient part of his Contract Performance Security or from any sums which may be due or
may become due to the CONTRACTOR by the EMPLOYER of any account whatsoever and in
the event of his Contract Performance Security being reduced by reasons of any such
deductions or sale of aforesaid, the CONTRACTOR shall within ten days thereafter make good
in cash, bank drafts as aforesaid any sum or sums which may have been deducted from or
realized by sale of his Contract Performance Security, or any part thereof. No interest shall be
payable by the EMPLOYER for sum deposited as Contract Performance Security.

Failure of the successful bidder to comply with the requirements of this Clause shall constitute
sufficient grounds for the annulment of the award and the forfeiture of bid security.

Time of Performance:

Time for Mobilization

The work covered by this CONTRACT shall be commenced within seven (7) days, the date of
letter/Fax of Intent/Service Order or as mentioned in Letter/Fax of Intent/Service Order and be
completed in stages on or before the dates as mentioned in the TIME SCHEDULE OF
COMPLETION OF WORK. The CONTRACTOR should bear in mind that time is the essence
of this agreement. Request for revision of construction time after tenders are opened will not
receive consideration. The above period is included within the overall COMPLETION
SCHEDULE, not over and above the completion time to any additional work or any other
reasons.
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25.2
25.2.1

25.2.2

25.2.3

26

26.1

Time Schedule of Construction:

The general Time Schedule of construction is given in the TENDER DOCUMENT.
CONTRACTOR should prepare a detailed monthly or weekly construction program jointly with
the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX OF INTENT or
ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per the Time Schedule
given in the CONTRACT DOCUMENT. The period of construction given includes the time
required for mobilization testing, rectifications, if any, retesting and completion in all respects
in accordance with CONTRACT DOCUMENT to the entire satisfaction of the ENGINEER-IN-
CHARGE.

The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above
consisting of adequate number of activities covering various key phases of the WORK such as
design, procurement, manufacturing, shipment and field erection activities within fifteen (15)
days from the date of LETTER/FAX OF INTENT. This network shall also indicate the interface
facilities to be provided by the EMPLOYER and the dates by which such facilities are needed.

CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed
network which may be in the form as submitted with the EMPLOYER or in revised form in line
with the outcome of discussions shall form part of the CONTRACT, to be signed within fifteen
(15) days from the date of LETTER OF ACCEPTANCE OF TENDER. During the performance
of the CONTRACT, if in the opinion of the EMPLOYER proper progress is not maintained
suitable changes shall be made in the CONTRACTOR's operation to ensure proper progress.

The above PERT network shall be reviewed periodically, and reports shall be submitted by the
CONTRACTOR as directed by EMPLOYER.

Force Majeure :

CONDITIONS FOR FORCE MAJEURES

In the event of either party being rendered unable by Force Majeure to perform any obligations
required to be performed by them under the CONTRACT the relative obligation of the party
affected by such Force Majeures shall upon natification to the other party be suspended for the
period during which Force Majeures event lasts. The cost and loss sustained by the either party
shall be borne by the respective parties.

The term "Force Majeures" as employed herein shall mean acts of God, earthquake, war
(declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane,
sabotage, civil commotions and acts and regulations of respective Government of the two
parties, namely the EMPLOYER and the CONTRACTOR.

Upon the occurrence of such cause(s) and upon its termination, the party alleging that it has
been rendered unable as aforesaid thereby, shall notify the other party in writing immediately
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26.2

26.2.1

26.2.2

27

27.1

27.2

but not later than 72 (Seventy-two) hours of the alleged beginning and ending thereof giving
full particulars and satisfactory evidence in support of its claim.

Time for performance of the relative obligation suspended by the Force Majeures shall then
stand extended by the period for which such cause lasts.

If deliveries of bought out items and/or works to be executed by the CONTRACTOR are
suspended by Force Majeure conditions lasting for more than 2 (two) months the EMPLOYER
shall have the option to terminate the CONTRACT or re-negotiate the contract provisions.

OUTBREAK OF WAR

If during the currency of the CONTRACT there shall be an out-break of war whether declared
or not, in that part of the World which whether financially or otherwise materially affect the
execution of the WORK the CONTRACTOR shall unless and until the CONTRACT is
terminated under the provisions in this clause continue to use his best endeavour to complete
the execution of the WORK, provided always that the EMPLOYER shall be entitled, at any time
after such out-break of war to terminate or re-negotiate the CONTRACT by giving notice in
writing to the CONTRACTOR and upon such notice being given the CONTRACT shall, save
as to the rights of the parties under this clause and to the operation of the clauses entitled
settlement of Disputes and Arbitration hereof, be terminated but without prejudice to the right
of either party in respect of any antecedent breach thereof.

If the CONTRACT shall be terminated under the provisions of the above clause, the
CONTRACTOR shall with all reasonable diligence remove from the SITE all the
CONTRACTOR's equipment and shall give similar facilities to his SUB-CONTRACTORS to do
Ss0.

Price Reduction Schedules:

Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the
WORK within the stipulated period, then, unless such failure is due to Force Majeure as defined
in Clause 26 here above or due to EMPLOYER's defaults, the Total Contract price shall be
reduced by 2% of the total Contract Price per complete week of delay or part thereof subject
to a maximum of 5% of the Total Contract Price, by way of reduction in price for delay and not
as penalty. The said amount will be recovered from amount due to the Contractor/ Contractor’s
Contract Performance Security payable on demand.

The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction
Schedule shall be final and binding on the CONTRACTOR.

All sums payable under this clause is the reduction in price due to delay in completion period
at the above agreed rate.
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28

28.1

29

20.1

29.2

Rights of the employer to forfeit contract performance security:

Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out
or under the CONTRACT, the EMPLOYER shall be entitled to recover such sum by
appropriating in part or whole the Contract Performance Security of the CONTRACTOR. In the
event of the security being insufficient or if no security has been taken from the CONTRACTOR,
then the balance or the total sum recoverable, as the case may be shall be deducted from any
sum then due or which at any time thereafter may become due to the CONTRACTOR. The
CONTRACTOR shall pay to the EMPLOYER on demand any balance remaining due.

Failure by the contractor to comply with the provisions of the contract:

If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with
such diligence as will ensure its completion within the time specified in the CONTRACT or
extension thereof or fails to perform any of his obligation under the CONTRACT or in any
manner commits a breach of any of the provisions of the CONTRACT it shall be open to the
EMPLOYER at its option by written notice to the CONTRACTOR:

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated
and shall cease to be in force and effect on and from the date appointed by the EMPLOYER
on that behalf, whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's
work then in progress, except such WORK as the EMPLOYER may, in writing, require to be
done to safeguard any property or WORK, or installations from damage, and the EMPLOYER,
for its part, may take over the work remaining unfinished by the CONTRACTOR and complete
the same through a fresh contractor or by other means, at the risk and cost of the
CONTRACTOR, and any of his sureties if any, shall be liable to the EMPLOYER for any excess
cost occasioned by such work having to be so taken over and completed by the EMPLOYER
over and above the cost at the rates specified in the schedule of quantities and rate/prices.

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR
or any part thereof and complete the same through a fresh contractor or by other means at the
risk and cost of the CONTRACTOR. The CONTRACTOR and any of his sureties are liable to
the EMPLOYER for any excess cost over and above the cost at the rates specified in the
Schedule of Quantities/ rates, occasioned by such works having been taken over and
completed by the EMPLOYER.

In such events of Clause 29.1(a) or (b) above.

a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR is
liable to be forfeited without prejudice to the right of the EMPLOYER to

recover from the CONTRACTOR the excess cost referred to in the sub-clause aforesaid, the
EMPLOYER shall also have the right of taking possession and utilizing in completing the works
or any part thereof, such as materials equipment and plants available at work site belonging to
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29.3

29.4

29.5

30

30.1

the CONTRACTOR as may be necessary and the CONTRACTOR shall not be entitled for any
compensation for use or damage to such materials, equipment and plant.

b) The amount that may have become due to the CONTRACTOR on account of work already
executed by him shall not be payable to him until after the expiry of Six (6) calendar months
reckoned from the date of termination of CONTRACT or from the taking over of the WORK or
part thereof by the EMPLOYER as the case may be, during which period the responsibility for
faulty materials or workmanship in respect of such work shall, under the CONTRACT, rest
exclusively with the CONTRACTOR. This amount shall be subject to deduction of any amounts
due from the CONTRACT to the EMPLOYER under the terms of the CONTRACT authorized
or required to be reserved or retained by the EMPLOYER.

Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of
the EMPLOYER, the default or defaults committed by the CONTRACTOR is/are curable and
can be cured by the CONTRACTOR if an opportunity given to him, then the EMPLOYER may
issue Notice in writing calling the CONTRACTOR to cure the default within such time specified
in the Notice.

The EMPLOYER shall also have the right to proceed or act as per 29.1(a) or (b) above, in the
event that the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors,
assigns the CONTRACT in favour of his creditors or any other person or persons, or being a
company or a corporation goes into voluntary liquidation, provided that in the said events it
shall not be necessary for the EMPLOYER to give any prior notice to the CONTRACTOR.

Termination of the CONTRACT as provided for in sub-clause 29.1(a) above shall not prejudice
or affect their rights of the EMPLOYER which may have accrued up to the date of such
termination.

Contractor remains liable to pay compensation if action not taken under clause 29:

In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0
thereof shall have become exercisable and the same had not been exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any further case of default by the CONTRACTOR
for which by any clause or clauses hereof he is declared liable to pay compensation amounting
to the whole of his Contract Performance Security, and the liability of the CONTRACTOR for
past and future compensation shall remain unaffected. In the event of the EMPLOYER putting
in force the power under above sub-clause (a), (b) or (c) vested in him under the preceding
clause he may, if he so desired, take possession of all or any tools, and plants, materials and
stores in or upon the works or the site thereof belonging to the CONTRACTOR or procured by
him and intended to be used for the execution of the WORK or any part thereof paying or
allowing for the same in account at the CONTRACT rates or in case of these not being
applicable at current market rates to be certified by the ENGINEER-IN-CHARGE whose
certificate thereof shall be final, otherwise the ENGINEER-IN-CHARGE may give notice in
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31

31.1

32

32(A)

32(B)

writing to the CONTRACTOR or his clerk of the works, foreman or other authorized agent,
requiring him to remove such tools, plant, materials or stores from the premises (within a time
to be specified in such notice), and in the event of the CONTRACTOR failing to comply with
any such requisition, the ENGINEER-IN-CHARGE may remove them at the CONTRACTOR's
expense or sell them by auction or private sale on account of the CONTRACTOR and at his
risk in all respects without any further notice as to the date, time or place of sale and the
certificate of the ENGINEER-IN-CHARGE as to the expenses of any such removal and the
amount of the proceeds and expenses of any such sale shall be final and conclusive against
the CONTRACTOR.

Change in constitution:

Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be
obtained in writing, before any change is made in the constitution of the firm. Where the
CONTRACTOR is an individual or a Hindu undivided family business concern, such approval
as aforesaid shall, likewise be obtained before such CONTRACTOR enters into any agreement
with other parties, where under, the reconstituted firm would have the right to carry out the work
hereby undertaken by the CONTRACTOR. In either case if prior approval as aforesaid is not
obtained, the CONTRACT shall be deemed to have been allotted in contravention of clause 37
hereof and the same action may be taken, and the same consequence shall ensure as provided
in the said clause.

Termination of contract
TERMINATION OF CONTRACT FOR DEATH:

If the CONTRACTOR is an individual or a proprietary concern and the individual or the
proprietor dies or if the CONTRACTOR is a partnership concern and one of the partner dies
then unless, the EMPLOYER is satisfied that the legal representative of the individual or the
proprietary concern or the surviving partners are capable of carrying out and completing
CONTRACT, he (the EMPLOYER) is entitled to cancel the CONTRACT for the uncompleted
part without being in any way liable for any compensation payment to the estate of the diseased
CONTRACTOR and/or to the surviving partners of the CONTRACTOR'S firm on account of the
cancellation of CONTRACT. The decision of the EMPLOYER in such assessment shall be final
and binding on the parties. In the event of such cancellation, the EMPLOYER shall not hold the
estate of the diseased CONTRACTOR and/or the surviving partners of the CONTRACTOR'S
firm liable for any damages for non-completion of CONTRACT.

TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC.
If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any receiver

to be appointed of his business of any assets thereof compound with his Creditors, or being a
corporation commence to be wound up, not being a member’s voluntary winding up for the
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32 (C)

33

33.1

34
34.1

35

35.1

36

36.1

purpose of amalgamation or reconstruction, or carry on its business under a Receiver for the
benefits of its Creditors any of them, EMPLOYER shall be at liberty:

To terminate the contract forthwith upon coming to know of the happening of any such event
as aforesaid by notice in writing to the Contractor or to give the Receiver or liquidator or other
person, the option of carrying out the contract subject to his providing a guarantee up to an
amount to be agreed upon by EMPLOYER for due and faithful performance of the contract.

In case of termination of CONTRACT herein set forth (under clause 29.0) except under
conditions of Force Majeure and termination after expiry of contract, the CONTRACTOR shall
be put under holiday [i.e. neither any enquiry will be issued to the party by Maharashtra Natural
Gas Limited against any type of tender nor their offer will be considered by MNGL against any
ongoing tender (s) where contract between MNGL and that particular CONTRACTOR (as a
bidder) has not been finalized] for three years from the date of termination by Maharashtra
Natural Gas Limited to such CONTRACTOR.

Members of the employer not individually liable:

No Director, or official or employee of the EMPLOYER shall in any way be personally bound or
liable for the acts or obligations of the EMPLOYER under the CONTRACT or answerable for
any default or omission in the observance or performance of any of the acts, matters or things
which are herein contained.

Employer not bound by personal representations:

The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other
right or claim whatsoever by reason of any representation, explanation statement or alleged
representation, promise or guarantees given or alleged to have been given to him by any
person.

Contractor's office at site:

The CONTRACTOR shall provide and maintain an office at the site for the accommodation of
his agent and staff and such office shall be open at all reasonable hours to receive instructions,
notice or other communications. The CONTRACTOR at all time shall maintain a site instruction
book and compliance of these shall be communicated to the ENGINEER-IN CHARGE from
time to time and the whole document to be preserved and handed over after completion of
works.

Contractor's subordinate staff and their conduct

The CONTRACTOR, on or after award of the WORK shall name and depute a qualified
engineer having sufficient experience in carrying out work of similar nature, to whom the
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36.2

36.3

36.4

equipments, materials, if any, shall be issued and instructions for works given. The
CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE sufficient
and qualified staff to superintend the execution of the WORK, competent sub-agents, foremen
and leading hands including those specially qualified by previous experience to supervise the
types of works comprised in the CONTRACT in such manner as will ensure work of the best
quality, expeditious working. Whenever in the opinion of the ENGINEER-IN- CHARGE
additional properly qualified supervisory staff is considered necessary, they shall be employed
by the CONTRACTOR without additional charge on accounts thereof. The CONTRACTOR
shall ensure to the satisfaction of the ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if
any, shall provide competent and efficient supervision, over the work entrusted to them.

If and whenever any of the CONTRACTOR's or SUBCONTRACTOR'S agents, sub-agents,
assistants, foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be
guilty of any misconduct or be incompetent or insufficiently qualified or negligent in the
performance of their duties of that in the opinion of the EMPLOYER or the ENGINEER-IN-
CHARGE, it is undesirable for administrative or any other reason for such person or persons
to be employed in the works, the CONTRACTOR, is so directed by the ENGINEER-IN-
CHARGE, shall at once remove such person or persons from employment thereon. Any person
or persons so removed from the works shall not again be employed in connection with the
WORKS without the written permission of the ENGINEER-IN- CHARGE. Any person so
removed from the WORK shall be immediately re-placed at the expense of the CONTRACTOR
by a qualified and competent substitute. Should the CONTRACTOR be requested to repatriate
any person removed from the works he shall do so and shall bear all costs in connection
herewith.

The CONTRACTOR shall be responsible for the proper behavior of all the staff, foremen,
workmen, and others, and shall exercise a proper degree of control over them and in particular
and without prejudice to the said generality, the CONTRACTOR shall be bound to prohibit and
prevent any employees from trespassing or acting in any way detrimental or prejudicial to the
interest of the community or of the properties or occupiers of land and properties in the
neighborhood and in the event of such employee so trespassing, the CONTRACTOR shall be
responsible therefore and relieve the EMPLOYER of all consequent claims or actions for
damages or injury or any other grounds whatsoever. The decision of the ENGINEER-IN-
CHARGE upon any matter arising under this clause shall be final. The CONTRACTOR shall
be liable for any liability to EMPLOYER on account of deployment of CONTRACTOR's staff
etc. or incidental or arising out of the execution of CONTRACT.

The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, Foremen
and Workmen and others in his employment, including misfeasance or negligence of whatever
kind in the course of their work or during their employment, which are connected directly or
indirectly with the CONTRACT.

If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the
EMPLOYER's premises shall be properly identified by badges of a type acceptable to the
EMPLOYER which must be worn at all times on EMPLOYER's premises. CONTRACTOR may
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be required to obtain daily entry passes for his staff/femployees from EMPLOYER to work within
operating areas. These being safety requirements, no relaxations on this account shall be given
to CONTRACTOR.

37 Sub-letting of works:

37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or degree be
transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm
or corporation whatsoever without the consent in writing, of the ENGINEER/EMPLOYER
except as provided for in the succeeding sub-clause.

i)

i)

ii)

SUB-CONTRACTS FOR TEMPORARY WORKS ETC.:

The EMPLOYER may give written consent to Sub- contract for the execution of any
part of the WORK at the site, being entered in to by CONTRACTOR provided each
individual Sub- contract is submitted to the ENGINEER-IN-CHARGE before being
entered into and is approved by him.

LIST OF SUB-CONTRACTORS TO BE SUPPLIED:

At the commencement of every month the CONTRACTOR shall furnish to the
ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms
engaged by the CONTRACTOR and working at the SITE during the previous month
with particulars of the general nature of the Subcontract or works done by them.

CONTRACTOR'S LIABILITY NOT LIMITED BY SUBCONTRACTORS:
Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding
that the ENGINEER-IN-CHARGE shall have received copies of any Subcontracts, the
contractor shall be and shall remain solely responsible for the quality, proper and
expeditious execution of the Contract in all respects as if such sub-letting or
Subcontracting had not taken place, and as if such work had been done directly by the
CONTRACTOR

The CONTRACTOR shall bear all responsibility for any act or omission on the part of
sub- contractors in regard to work to be performed under the CONTRACT.

EMPLOYER MAY TERMINATE SUB-CONTRACTS:

If any SUB-CONTRACTOR engaged upon the works at the site executes any works
which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the
CONTRACT documents, the EMPLOYER may by written notice to the CONTRACTOR
request him to terminate such subcontract and the CONTRACTOR upon the receipt of
such notice shall terminate such Subcontract and dismiss the SUB-CONTRACTOR(S)
and the later shall forthwith leave the works, failing which the EMPLOYER shall have
the right to remove such SUB- CONTRACTOR(S) from the site.

NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE:
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38

38.1

No action taken by the EMPLOYER under the clause shall relieve the CONTRACTOR
of any of his liabilities under the CONTRACT or give rise to any right or compensation,
extension of time or otherwise failing which the EMPLOYER shall have the right to
remove such SUB-CONTRACTOR(S) from the site.

Power of entry:
If the CONTRACTOR shall not commence the WORK in the manner previously described in

the CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-IN-
CHARGE.

i) fail to carry out the WORK in conformity with the CONTRACT documents,

or

i) fail to carry out the WORK in accordance with the Time Schedule, or

iii) substantially suspend work or the WORK for a period of fourteen days without authority

from the ENGINEER-IN-CHARGE, or
iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-

CHARGE, or

V) fail to supply sufficient or suitable construction plant, temporary works, labour,
materials or things, or

Vi) Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT

on his part to be performed or observed or persist in any of the above-mentioned
breaches of the CONTRACT for fourteen days, after notice in writing shall have been
given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach to
be remedied, or

vii) if the CONTRACTOR shall abandon the WORK or

viii) If the CONTRACTOR during the continuance of the CONTRACT shall become
bankrupt, make any arrangement or composition with his creditors, or permit any
execution to be levied or go into liquidation whether compulsory or voluntary not being
merely a voluntary liquidation for the purpose of amalgamation or reconstruction

then in any such case, the EMPLOYER shall have the power to enter upon the WORK and
take possession thereof and of the materials, temporary WORK, construction plant, and stock
thereon, and to revoke the CONTRACTOR's license to use the same, and to complete the
WORK by his agents, other CONTRACTORS or workmen or to relate the same upon any terms
and to such other person, firm or corporation as the EMPLOYER in his absolute discretion may
think proper to employ and for the purpose aforesaid to use or authorize the use of any
materials, temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without making
payment or allowance to the CONTRACTOR for the said materials other than such as may be
certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and without making any
payment or allowance to the CONTRACTOR for the use of the temporary said works,
construction plant and stock or being liable for any loss or damage thereto, and if the
EMPLOYER shall by reason of his taking possession of the WORK or of the WORK being
completed by other CONTRACTOR (due account being taken of any such extra work or works
which may or be omitted) then the amount of such excess as certified by the ENGINEER-IN-
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39

39.1

40

40.1

41

41.1

CHARGE shall be deducted from any money which may be due for work done by the
CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be made
good and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have
power to sell in such manner and for such price as he may think fit all or any of the construction
plant, materials etc. constructed by or belonging to and to recoup and retain the said deficiency
or any part thereof out of proceeds of the sale.

Contractor's responsibility with the mechanical, electrical, intercommunication system,
air conditioning contractors and other agencies:

Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR
executing the work of civil construction, to work in close cooperation and coordinate the WORK
with the Mechanical, Electrical, Air-conditioning and Intercommunication Contractor's and other
agencies or their authorized representatives, in providing the necessary grooves, recesses,
cuts and opening etc., in wall, slabs beams and columns etc. and making good the same to the
desired finish as per specification, for the placement of electrical, intercommunication cables,
conduits, air-conditioning inlets and outlets grills and other equipments etc. where required. For
the above said requirements in the false ceiling and other partitions, the CONTRACTOR before
starting-up the work shall in consultation with the Electrical, Mechanical, Intercommunication,
Air-conditioning contractor and other agencies prepare and put-up a joint scheme, showing the
necessary openings, grooves, recesses, cuts, the methods of fixing required for the WORK of
the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval.
The CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, shall
have the written agreement of the other agencies. The ENGINEER- IN-CHARGE, before
communicating his approval to the scheme, with any required modification, shall get the final
agreement of all the agencies, which shall be binding. No claim shall be entertained on account
of the above.

The CONTRACTOR shall confirm in all respects with provision of any statutory regulations,
ordinances or byelaws of any local or duly constituted authorities or public bodies which may
be applicable from time to time to the WORK or any temporary works. The CONTRACTOR
shall keep the EMPLOYER indemnified against all penalties and liabilities of every kind, arising
out of non-adherence to such stains, ordinances, laws, rules, regulations, etc.

Other agencies at site:

The CONTRACTOR shall have to execute the WORK in such place and conditions where other
agencies will also be engaged for other works such as site grading, filling, and leveling,
electrical and mechanical engineering works, etc. No claim shall be entertained due to WORK
being executed in the above circumstances.

Notice:

TO THE CONTRACTOR:
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42

42.1

43

43.1

Any notice hereunder may be served on the CONTRACTOR or his duly authorized
representative at the job site or may be served by registered mail direct to the address furnished
by the CONTRACTOR. Proof of issue of any such notice could be conclusive of the
CONTRACTOR having been duly informed of all contents therein.

TO THE EMPLOYER:

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be
served by sending the same by Registered mail to or delivering the same at the respective site
offices of M/S. MAHARASHTRA NATURAL GAS LIMITED addressed to the HEAD/SITE-IN-
CHARGE.

Right of various interests:

i) The EMPLOYER reserves the right to distribute the work between more than one agency
(ies). The CONTRACTOR shall cooperate and afford other agency (ies) reasonable opportunity
for access to the WORK for the carriage and storage of materials and execution of their works.

if) Wherever the work being done by any department of the EMPLOYER or by other agency(ies)
employed by the EMPLOYER is contingent upon WORK covered by this CONTRACT, the
respective rights of the various interests involved shall be determined by the ENGINEER-IN-
CHARGE to secure the completion of the various portions of the work in general harmony.

Patents and royalties:

The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or
compositions of matter to be used or supplied or methods and process to be practiced or
employed in the performance of this CONTRACT, agrees to pay all royalties and license fees
which may be due with respect thereto. If any equipment, machinery, materials, composition of
matters, be used or supplied or methods and processes to be practiced or employed in the
performance of this CONTRACT, is covered by a patent under which the CONTRACTOR is
not licensed then the CONTRACTOR before supplying or using the equipment, machinery
materials, composition method or processes shall obtain such licenses and pay such royalties
and license fees as may be necessary for performance of this CONTRACT. In the event the
CONTRACTOR fails to pay any such royalty or obtain any such license, any suit for
infringement of such patents which is brought against the CONTRACTOR or the EMPLOYER
as a result such failure will be defended by the CONTRACTOR at his own expense and the
CONTRACTOR will pay any damages and costs awarded in such suit. The CONTRACTOR
shall promptly notify the EMPLOYER if the CONTRACTOR has acquired the knowledge of any
plant under which a suit for infringement could be reasonably brought because of the use by
the EMPLOYER of any equipment, machinery, materials, process and methods to be supplied
hereunder. The CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with
the right to extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty
free license to use in any country, any invention made by the CONTRACTOR or his employee
in or as result of the performance of the WORK under the CONTRACT.
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43.2

43.3

43.4

44

44.1

44.2

44.3

All charges on account of royalty, toilage, rent, octroi terminal or sales tax and/or other duties
or any other levy on materials obtained for the work or temporary work or part thereof (excluding
materials provided by the EMPLOYER) shall be borne by the CONTRACTOR.

The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of
this CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials
obtained from any excavation made for the purpose of the WORK or any building or produce
upon the site at the time of delivery of the possession thereof, but all such substances,
materials, buildings and produce shall be the property of the EMPLOYER provided that the
CONTRACTOR may with the permission of the ENGINEER-IN-CHARGE, use the same for the
purpose of the work by payment of cost of the same at such a rate as may be determined by
the ENGINEER-IN- CHARGE.

The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on
account of claims against CONTRACTOR for the contributory infringement of patent rights
arising out and based upon the claim that the use of the EMPLOYER of the process included
in the design prepared by the EMPLOYER and used in the operation of the plant infringes on
any patent right. With respect to any subcontract entered into by CONTRACTOR pursuant to
the provisions of the relevant clause hereof, the CONTRACTOR shall obtain from the SUB-
CONTRACTOR an undertaking to provide the EMPLOYER with the same patent protection
that CONTRACTOR is required to provide under the provisions of this clause.

Liens:

If, at any time there should be evidence or any lien or claim for which the EMPLOYER might
have become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have
the right to retain out of any payment then due or thereafter to become due an amount sufficient
to completely indemnify the EMPLOYER against such lien or claim and if such lien or claim be
valid, the EMPLOYER may pay and discharge the same and deduct the amount so paid from
any money which may be or may become due and payable to the CONTRACTOR. If any lien
or claim remain unsettled after all payments are made, the CONTRACTOR shall refund or pay
to the EMPLOYER all money that the latter may be compelled to pay in discharging such lien
or claim including all costs and reasonable expenses. EMPLOYER reserves the right to do the
same.

The EMPLOYER shall have lien on all materials, equipments including those brought by the
CONTRACTOR for the purpose of erection, testing and commissioning of the WORK.

The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-
IN-CHARGE a complete release or waiver of all liens arising or which may arise out of his
agreement or receipt in full or certification by the CONTRACTOR in a form approved by
ENGINEER-IN-CHARGE that all invoices for labour, materials, services have been paid in lien
thereof and if required by the ENGINEER-IN-CHARGE in any case an affidavit that so far as
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44.4

45

45.1

45.2

46

46.1

the CONTRACTOR has knowledge or information the releases and receipts include all the
labour and material for which a lien could be filled.

CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years
after the issue of FINAL CERTIFICATE, from all liens and other encumbrances against the
EMPLOYER on account of debts or claims alleged to be due from the CONTRACTOR or his
SUB-CONTRACTOR to any person including SUB- CONTRACTOR and on behalf of
EMPLOYER will defend at his own expense, any claim or litigation brought against the
EMPLOYER or the CONTRACTOR in connection therewith. CONTRACTOR shall defend or
contest at his own expense any fresh claim or litigation by any person including his SUB-
CONTRACTOR, till its satisfactory settlement even after the expiry of two years from the date
of issue of FINAL CERTIFICATE.

Delays by employer or his authorized agents:

In case the CONTRACTOR's performance is delayed due to any act or omission on the part of
the EMPLOYER or his authorized agents, then the CONTRACTOR shall be given due
extension of time for the completion of the WORK, to the extent such omission on the part of
the EMPLOYER has caused delay in the CONTRACTOR's performance of his WORK.

No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and
extensions granted except as provided in TENDER DOCUMENT, where the EMPLOYER
reserves the right to seek indulgence of CONTRACTOR to maintain the agreed Time Schedule
of Completion.

In such an event the CONTRACTOR shall be obliged for working by CONTRACTOR's
personnel for additional time beyond stipulated working hours as also Sundays and Holidays
and achieve the completion date/interim targets.

Payment if the contract is terminated:

If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the
CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall not
have already been covered by payments of amounts made to the CONTRACTOR for the
WORK executed and accepted by ENGINEER-IN-CHARGE prior to the date of termination at
the rates and prices provided for in the CONTRACT and in addition to the following:

a) The amount payable in respect of any preliminary items, so far as the Work or service
comprised therein has been carried out or performed and an appropriate portion as
certified by ENGINEER-IN- CHARGE of any such items or service comprised in which
has been partially carried out or performed.

b) Any other expenses which the CONTRACTOR has expended for performing the
WORK under the CONTRACT subject to being duly recommended by ENGINEER-IN-
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46.2

47

47.1

48

48.1

49

49.1

50

50.1

CHARGE and approved by EMPLOYER for payment, based on documentary evidence
of his having incurred such expenses.

The CONTRACTOR will be further required to transfer the title and provide the following in the
manner and as directed by the EMPLOYER.

a) Any and all completed works.

b) Such partially completed WORK including drawings, information and CONTRACT
rights as the CONTRACTOR has specially performed, produced or acquired for the
performance of the CONTRACTOR.

No waiver of rights:

Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor
any order by the EMPLOYER for payment of money or any payment for or acceptance of the
whole or any part of the Work by the EMPLOYER nor any extension of time, nor any possession
taken by EMPLOYER shall operate as a waiver of any provision of the CONTRACT, or of any
power herein reserved to the EMPLOYER, or any right to damages herein provided, nor shall
any waiver of any breach in the CONTRACT be held to be a waiver of any other subsequent
breach.

Certificate not to affect right of employer and liability of contractor:

No interim payment certificate(s) issued by the Engineer-in-Charge of the EMPLOYER, nor any
sum paid on account by the EMPLOYER, nor any extension of time for execution of the work
granted by EMPLOYER shall affect or prejudice the rights of the Employer against the
CONTRACTOR or relieve the CONTRACTOR of his obligations for the due performance of the
CONTRACT, or be interpreted as approval of the WORK done or of the equipment supplied
and no certificate shall create liability for the EMPLOYER to pay for alterations, amendments,
variations or additional works not ordered, in writing, by EMPLOYER or discharge the liability
of the CONTRACTOR for the payment of damages whether due, ascertained, or certified or
not or any sum against the payment of which he is bound to indemnify the EMPLOYER.

Language and measures:

All documents pertaining to the CONTRACT including Specifications, Schedules, Notices,
Correspondence, operating and maintenance Instructions, DRAWINGS, or any other writing
shall be written in English language. The Metric System of measurement shall be used in the
CONTRACT unless otherwise specified.

Transfer of title:

The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the
EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER after the
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50.2

51

51.1

52

52.1

53

53.1

54

541

54.2

successful completion of PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL
CERTIFICATE.

However, the EMPLOYER shall have the lien on all such works performed as soon as any
advance or progressive payment is made by the EMPLOYER to the CONTRACTOR and the
CONTRACTOR shall not subject these works for use other than those intended under this
CONTRACT.

Release of information:

The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or
in any other medium, photographs, or other reproduction of the Work under this CONTRACT
or description of the site dimensions, quantity, quality or other information, concerning the Work
unless prior written permission has been obtained from the EMPLOYER.

Brand names:

The specific reference in the SPECIFICATIONS and documents to any material by trade name,
make or catalogue number shall be construed as establishing standard or quality and
performance and not as limited competition. However, TENDERER may offer other similar
equipments provided it meets the specified standard design and performance requirements.

Completion of contract:

Unless otherwise terminated under the provisions of any other relevant clause, this
CONTRACT shall be deemed to have been completed at the expiration of the PERIOD OF
LIABILITY as provided for under the CONTRACT.

Spares:

The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING
of the plants, recommendatory and/or mandatory spares, which are required essential by the
manufacturer/supplier. The same shall be delivered at SITE, 3(Three) months before
COMMISSIONING.

Also, the CONTRACTOR should furnish the manufacturing drawings for fast wearing spares.

The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the
equipments, plants and machineries go out of production of spare parts for the equipment
furnished and erected by him, he shall give at least twelve (12) months' advance notice to the
EMPLOYER, so that the latter may order his requirement of spares in one lot, if he so desires.

Section-V (Performance of Work)
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55.1

56
56.1

57

57.1

57.2

58
58.1

59
59.1

Execution of work:

All the Works shall be executed in strict conformity with the provisions of the CONTRACT
Documents and with such explanatory detailed drawings, specification and instructions as may
be furnished from time to time to the CONTRACTOR by the ENGINEER-IN-CHARGE whether
mentioned in the CONTRACT or not. The CONTRACTOR shall be responsible for ensuring
that works throughout are executed in the most substantial, proper and workmanlike manner
with the quality of material and workmanship in strict accordance with the SPECIFICATIONS
and to the entire satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR shall
provide all necessary materials equipment labour etc. for execution and maintenance of WORK
till completion unless otherwise mentioned in the CONTRACT.

Co-ordination and inspection of work:

The coordination and inspection of the day-to-day work under the CONTRACT shall be the
responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any particular
job will normally be passed by the ENGINEER-IN-CHARGE or his authorized representative.
A work order book will be maintained by the CONTRACTOR for each sector in which the
aforesaid written instructions will be entered. These will be signed by the CONTRACTOR or
his authorized representative by way of acknowledgement within 12 hours.

Work in monsoon and dewatering:

Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail
working in the monsoon also. The CONTRACTOR must maintain a minimum labour force as
may be required for the job and plan and execute the construction and erection according to
the prescribed schedule. No extra rate will be considered for such work in monsoon.

During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep
the construction work site free from water at his own cost.

Work on Sundays and holidays:

For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the
ENGINEER-IN-CHARGE or his representative at least two days in advance and obtain
permission in writing. The CONTRACTOR shall observe all labour laws and other statutory
rules and regulations in force. In case of any violations of such laws, rules and regulations,
consequence if any, including the cost thereto shall be exclusively borne by the CONTRACTOR
and the EMPLOYER shall have no liability whatsoever on this account.

General conditions for construction and erection work:

The working time at the site of work is 48 hours per week. Overtime work is permitted in cases
of need and the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per
day will become necessary and the CONTRACTOR should take this aspect into consideration
for formulating his rates for quotation. No extra claims will be entertained by the EMPLOYER
not this account. For carrying out work beyond working hours the CONTRACTOR will approach
the ENGINEER-IN-CHARGE or his authorized representative and obtain his prior written
permission.
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59.2

59.3

60

60.1

60.2

The CONTRACTOR must arrange for the placement of workers in such a way that the delayed
completion of the WORK or any part thereof for any reason whatsoever will not affect their
proper employment. The EMPLOYER will not entertain any claim for idle time payment
whatsoever.

The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-INCHARGE reports at
regular intervals regarding the state and progress of WORK. The details and proforma of the
report will mutually be agreed after the award of CONTRACT. The CONTRACTOR shall
provide display boards showing progress and labour strengths at worksite, as directed by the
ENGINEER-IN-CHARGE.

Alterations in specifications, design and extra works:

The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on
a lump sum firm price/item rate quoted by him, the EMPLOYER will not accept any proposals
for changes in VALUE OF CONTRACT or extension in time on account of any such changes
which may arise to the CONTRACTOR's scope of WORK as a result of detailed Engineering
and thereafter during the execution of WORK. The only exception to this will be a case where
the EMPLOYER requests in writing to the CONTRACTOR to upgrade the SPECIFICATIONS
or the size of any major pieces of equipments, plant or machinery beyond what is normally
required to meet the scope of WORK as defined in the CONTRACT DOCUMENT.

In such cases, a change order will be initialed by the CONTRACTOR at the appropriate time
for the EMPLOYER's prior approval giving the full back-up data for their review and for final
settlement of any impact on price within 30 (thirty) days thereafter.

The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions
to or substitutions for, the Schedule of Rates, the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during the progress of the
WORK and the CONTRACTOR shall be bound to carry out the such altered/ extra/ new items
of WORK in accordance with any instructions which may be given to him in writing signed by
the ENGINEER-INCHARGE, and such alterations, omissions, additions or substitutions shall
not invalidate the CONTRACT and any altered, additional or substituted work which the
CONTRACTOR may be directed to do in the manner above specified as part of the WORK
shall be carried out by the CONTRACTOR on the same conditions in all respects on which he
agreed to do the main WORK. The time of completion of WORK may be extended for the part
of the particular job at the discretion of the ENGINEER-IN- CHARGE, for only such alterations,
additions or substitutions of the WORK, as he may consider as just and reasonable. The rates
for such additional, altered or substituted WORK under this clause shall be worked out in
accordance with the following provisions:

. For Item Rate Contract
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b)

c)

d)

e)

If the rates for the additional, altered or substituted WORK are specified in the
CONTRACT for the WORK, the CONTRACTOR is bound to carry on the
additional, altered or substituted WORK at the same rates as are specified in
the CONTRACT.

If the rates for the additional, altered or substituted WORK are not specifically
provided in the CONTRACT for the WORK, the rates will be derived from the
rates for similar class of WORK as are specified in the CONTRACT for the
WORK. The opinion of the ENGINEER-IN- CHARGE, as to whether or not the
rates can be reasonably so derived from the items in this CONTRACT will be
final and binding on the CONTRACTOR.

If the rates for the altered, additional or substituted WORK cannot be
determined in the manner specified in sub-clause (a) and (b) above, then the
CONTRACTOR shall, within 7 days of the date of receipt of order to carry out
the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his
intention to charge for such class of WORK, supported by analysis of the rate
or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate or
rates on the basis of the prevailing market rates, labour cost at schedule of
labour rates plus 10% to cover contractor's supervision, overheads and profit
and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-
CHARGE as to current market rates of materials and the quantum of labour
involved per unit of measurement will be final and binding on the
CONTRACTOR.

Where the item of work will be executed through nominated specialist agency
as approved by the ENGINEER-IN-CHARGE, then the actual amount paid to
such nominated agency supported by documentary evidence and as certified
by ENGINEER-IN-CHARGE shall be considered plus 10% (ten percent) to
cover all contingencies, overhead, profits to arrive at the rates.

Provisions contained in the Sub-clause (a) & (d) above shall, however, not
apply for the following:

Where the value of additions of new items together with the value of
alterations, additions/deletions or substitutions does not exceed by or is not
less than plus/minus (+/-)25% of the VALUE OF CONTRACT. The item rates
in the Schedule of Rates shall hold good for all such variations between the
above-mentioned limits, irrespective of any increase/decrease of quantities in
the individual items of Schedule of Rates.

Where the value of addition of new items together with the value of alterations,
additions/deletions or substitutions reduces more than 25% of the contract

Page 90 of 149




MNGL

Tender for Rate Contract for the period of Two
years for to appoint agency to procuring the
supply of manpower for Patrolling of Steel/MDPE
Network, Excavation Supervisor to monitor third

MAHARASHTRA NATURAL party Excavation site in MNGL Nashik GA

GAS LTD., PUNE

BID NO.: MNGL/CP/2024-25/155

61

61.1

61.2

value but is within the following limits the tenderer shall be paid compensation
for decrease in the value of work, as follows:

Sl. No. Range of Variation Percentage compensation for

b)

decrease in the value of work in
the respective range.

Beyond (+) 25% up to & No increase and/or decrease

inclusive of (+) 50% shall be applicable for the Schedule
of Rates (The rates quoted for this
increase shall be valid).

Beyond (-) 50% up to & For reduction beyond 50%

inclusive of (-) 100% contractor shall be compensated by
an amount equivalent to 10% of
the reduction in value of the
contract as awarded. For example
if the actual contract value is 40%
of awarded value then
compensation shall be 10% of
(50-40) i.e. 1% of awarded
contract value.

For Lump sum Contracts

CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the
WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention to
charge for such class of WORK, supported by analysis of the rate or rates claimed,
and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the
prevailing market rates, labour cost at schedule of labour rates plus 10% to cover
contractor's supervision, overheads and profit and pay the CONTRACTOR
accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates of
materials and the quantum of labour involved per unit of measurement will be final and
binding on the CONTRACTOR.

Drawings to be supplied by the employer

The drawings attached with tender are only for the general guidance to the CONTRACTOR to
enable him to visualize the type of work contemplated and scope of work involved. The
CONTRACTOR will be deemed to have studied the DRAWINGS and formed an idea about the
WORK involved.

Detailed working drawings on the basis of which actual execution of the WORK is to proceed,
will be furnished from time to time during the progress of the work. The CONTRACTOR shall
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61.3

62

62.1

62.2

62.3

62.4

63

63.1

be deemed to have gone through the DRAWINGS supplied to him thoroughly and carefully and
in conjunction with all other connected drawings and bring to the notice of the ENGINEER-IN-
CHARGE discrepancies, if any, therein before actually carrying out the Work.

Copies of all detailed working drawings relating to the WORK shall be kept at the
CONTRACTOR's office on the site and shall be made available to the ENGINEER-IN-
CHARGE at any time during the CONTRACT. The drawings and other documents issued by
the EMPLOYER shall be returned to the EMPLOYER on completion of the WORK.

Drawings to be supplied by the contractor:

The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the
special conditions of contract and shall be furnished within the specified time.

Where approval/review of drawings before manufacture/ construction/fabrication has been
specified, it shall be CONTRACTOR's responsibility to have these drawings prepared as per
the directions of ENGINEER-IN-CHARGE and got approved before proceeding with
manufacture/construction/fabrication as the case may be. Any change that may have become
necessary in these drawings during the execution of the work shall have to be carried out by
the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final
drawings shall bear the certification stamp as indicated below duly signed by both the
CONTRACTOR and ENGINEER-IN-CHARGE.

"Certified true for (Name of Work)

Agreement No.

Signed:

(CONTRACTOR) (ENGINEER-IN-CHARGE)

The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-
CHARGE as far as practicable within 3 (Three) weeks and shall be modified by the
CONTRACTOR, if any modifications and/or corrections are required by the ENGINEER-IN-
CHARGE. The CONTRACTOR shall incorporate such modifications and/or corrections and
submit the final drawings for approval. Any delays arising out of failure by the CONTRACTOR
to rectify the drawing in good time shall not alter the Contract Completion Time.

As built drawings showing all corrections, adjustments etc. shall be furnished by the
CONTRACTOR in six copies and one transparent for record purposed to the EMPLOYER.

Setting out works:

The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the
Works site and a level benchmark and the CONTRACTOR shall set out the Works and shall
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63.2

63.3

63.4

63.5

64

64.1

65

65.1

provide an efficient staff for the purpose and shall be solely responsible for the accuracy of
such setting out.

The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes,
templates, level marks, profiles and other similar things and shall take all necessary precautions
to prevent their removal or disturbance and shall be responsible for the consequence of such
removal or disturbance should the same take place and for their efficient and timely
reinstatement. The CONTRACTOR shall also be responsible for the maintenance of all existing
survey marks, boundary marks, distance marks and center line marks, either existing or
supplied and fixed by the CONTRACTOR. The work shall be set out to the satisfaction of the
ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR by the
ENGINEER- IN-CHARGE in setting out the work, shall not relieve the CONTRACTOR of any
of his responsibility.

Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary
reference and level posts, pegs, bamboos, flags, ranging rods, strings and other materials for
proper layout of the works in accordance with the schemes for bearing marks acceptable to the
ENGINEER-IN-CHARGE. The center, longitudinal or face lines and cross lines shall be marked
by means of small masonry pillars. Each pillar shall have distinct mark at the centre to enable
theodolite to be set over it. No work shall be started until all these points are checked and
approved by the ENGINEER-IN-CHARGE in writing, but such approval shall not relieve the
CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all labour,
material and other facilities, as necessary, for the proper checking of layout and inspection of
the points during construction.

Pillars bearing geodetic marks located at the sites of units of WORKS under construction should
be protected and fenced by the CONTRACTOR.

On completion of WORK, the CONTRACTOR must submit the geodetic documents according
to which the WORK was carried out.

Responsibility for level and alignment:

The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical
alignment, the levels and correctness of every part of the WORK and shall rectify effectively
any errors or imperfections therein, such rectifications shall be carried out by the
CONTRACTOR, at his own cost, when instructions are issued to that effect by the ENGINEER-
IN-CHARGE.

Materials to be supplied by contractor:

The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of
the materials required for the construction including steels, cement and other building materials,
tools, tackles, construction plant and equipment for the completion and maintenance of the
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65.2

65.3

66

66.1

66.2

67

WORK except the materials which will be issued by the EMPLOYER and shall make his own
arrangement for procuring such materials and for the transport thereof. The EMPLOYER may
give necessary recommendation to the respective authority if so desired by the CONTRACTOR
but assumes no further responsibility of any nature. The EMPLOYER will insist on the
procurement of materials which bear 1SI stamp and/or which are supplied by reputed suppliers.

The CONTRACTOR shall properly store all materials either issued to him or brought by him to
the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft,
pilferage, etc. for proper and speedy execution of his works. The CONTRACTOR shall maintain
sufficient stocks of all materials required by him.

No material shall be dispatched from the CONTRACTOR's stores before obtaining the approval
in writing of the ENGINEER-IN-CHARGE.

Stores supplied by the employer:

If the SPECIFICATION of the WORK provides for the use of any material of special description
to be supplied from the EMPLOYER's stores or it is required that the CONTRACTOR shall use
certain stores to be provided by the ENGINEER-IN-CHARGE, such materials and stores, and
price to be charged there for as hereinafter mentioned being so far as practicable for the
convenience of the CONTRACTOR, but not so as in any way to control the meaning or effect
of the CONTRACT, the CONTRACTOR shall be bound to purchase and shall be supplied such
materials and stores as are from time to time required to be used by him for the purpose of the
CONTRACT only. The sums due from the CONTRACTOR for the value of materials supplied
by the EMPLOYER will be recovered from the running account bill on the basis of the actual
consumption of materials in the works covered and for which the running account bill has been
prepared. After the completion of the WORK, however, the CONTRACTOR has to account for
the full quantity of materials supplied to him as per relevant clauses in this document.

The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER
will be debited to the CONTRACTOR's account at the rates shown in the schedule of materials
and if they are not entered in the schedule, they will be debited at cost price, which for the
purpose of the CONTRACT shall include the cost of carriage and all other expenses
whatsoever such as normal storage supervision charges which shall have been incurred in
obtaining the same at the EMPLOYER's stores. All materials so supplied to the CONTRACTOR
shall remain the absolute property of the EMPLOYER and shall not be removed on any account
from the SITE of the WORK and shall be at all times open for inspection to the ENGINEER-IN-
CHARGE. Any such materials remaining unused at the time of the completion or termination
of the CONTRACT shall be returned to the EMPLOYER's stores or at a place as directed by
the ENGINEER-IN-CHARGE in perfectly good condition at CONTRACTOR's cost.

Conditions for issue of materials:
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67.1

i)

Materials specified as to be issued by the EMPLOYER will be supplied to the

CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of the
CONTRACTOR to take delivery of the materials and arrange for its loading, transport and
unloading at the SITE of WORK at his own cost. The materials shall be issued between the
working hours and as per the rules of the EMPLOYER as framed from time to time.

Vi)

vii)

The CONTRACTOR shall bear all incidental charges for the storage and safe custody
of materials at site after these have been issued to him.

Materials specified as to be issued by the EMPLOYER shall be issued in standard
sizes as obtained from the manufacturers.

The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing
the materials safe against damage by rain, dampness, fire, theft etc. He shall also
employ necessary watch and ward establishment for the purpose.

It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the
time of taking delivery and satisfy himself that they are in good condition. After the
materials have been delivered by the EMPLOYER, it shall be the responsibility of the
CONTRACTOR to keep them in good condition and if the materials are damaged or
lost, at any time, they shall be repaired and/or replaced by him at his own cost
according to the instructions of the ENGINEER-IN-CHARGE.

The EMPLOYER shall not be liable for delay in supply or non-supply of any materials
which the EMPLOYER has undertaken to supply where such failure or delay is due to
natural calamities, act of enemies, transport and procurement difficulties and any
circumstances beyond the control of the EMPLOYER. In no case, the CONTRACTOR
shall be entitled to claim any compensation or loss suffered by him on this account.

It shall be responsibility of the CONTRACTOR to arrange in time all materials required
for the WORK other than those to be supplied by the EMPLOYER. If, however, in the
opinion of the ENGINEER-IN-CHARGE the execution of the WORK is likely to be
delayed due to the CONTRACTOR's inability to make arrangements for supply of
materials which normally he has to arrange for, the ENGINEER-IN-CHARGE shall
have the right at his own discretion to issue such materials, if available with the
EMPLOYER or procure the materials from the market or as elsewhere and the
CONTRACTOR will be bound to take such materials at the rates decided by the
ENGINEER-IN-CHARGE. This, however, does not in any way absolve the
CONTRACTOR from responsibility of making arrangements for the supply of such
materials in part or in full, should such a situation occur, nor shall this constitute a
reason for the delay in the execution of the WORK.
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68

68.1

viii) None of the materials supplied to the CONTRACTOR will be utilised by the
CONTRACTOR for manufacturing item which can be obtained as supplied from
standard manufacturer in finished form.

iX) The CONTRACTOR shall, if desired by the ENGINEER-IN-CHARGE, be required to
execute an Indemnity Bond in the prescribed form for safe custody and accounting of
all materials issued by the EMPLOYER.

X) The CONTRACTOR shall furnish to the ENGINEER-INCHARGE sufficiently in
advance a statement showing his requirement of the quantities of the materials to be
supplied by the EMPLOYER and the time when the same will be required by him for
the works, so as to enable the ENGINEER-IN-CHARGE to make necessary
arrangements for procurement and supply of the material.

Xi) Account of the materials issued by the EMPLOYER shall be maintained by
CONTRACTOR indicating the daily receipt, consumption and balance in hand. This
account shall be maintained in a manner prescribed by the ENGINEER-IN-CHARGE
along with all connected papers viz. requisitions, issues, etc., and shall be always
available for inspection in the CONTRACTOR's office at SITE.

Xii) The CONTRACTOR should see that only the required quantities of materials are got
issued. The CONTRACTOR shall not be entitled to cartage and incidental charges for
returning the surplus materials, if any, to the stores wherefrom they were issued or to
the place as directed by the ENGINEER-IN-CHARGE.

Xiii) Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any
purpose(s) than issued for.

Material procured with assistance of employer/return of surplus:

Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT
where any materials for the execution of the CONTRACT are procured with the assistance of
the EMPLOYER either by issue from EMPLOYER's stock or purchases made under order or
permits or licenses issued by Government, the CONTRACTOR shall hold the said materials as
trustee for the EMPLOYER and use such materials economically and solely for the purpose of
the CONTRACT and not dispose them off without the permission of the EMPLOYER and return,
if required by the ENGINEER-IN-CHARGE, shall determine having due regard to the condition
of the materials. The price allowed to the CONTRACTOR, however, shall not exceed the
amount charged to him excluding the storage charges, if any. The decision of the ENGINEER-
IN-CHARGE shall be final and conclusive in such matters. In the event of breach of the
aforesaid condition, the CONTRACTOR shall, in terms of the licenses or permits and/or criminal
breach of trust, be liable to compensate the EMPLOYER at double rate or any higher rate, in
the event of those materials at that time having higher rate or not being available in the market,
then any other rate to be determined by the ENGINEER-IN-CHARGE and his decision shall be
final and conclusive.
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69

69.1

70

70.1

71

71.1

72

72.1

73

73.1

Materials obtained from dismantling:

If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any
part for reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials
obtained in the WORK of dismantling etc., will be considered as the EMPLOYER's property
and will be disposed off to the best advantage of the EMPLOYER.

Articles of value found:

All gold, silver and other minerals of any description and all precious stones, coins, treasure
relics, antiquities and other similar things which shall be found in, under or upon the SITE, shall
be the property of the EMPLOYER and the CONTRACTOR shall duly preserve the same to
the satisfaction of the ENGINEER-IN-CHARGE and shall from time to time deliver the same to
such person or persons indicated by the EMPLOYER.

Discrepancies between instructions:

Should any discrepancy occur between the various instructions furnished to the
CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such
instructions or should there be any misunderstanding between the CONTRACTOR's staff and
the ENGINEER-IN-CHARGE's staff, the CONTRACTOR shall refer the matter immediately in
writing to the ENGINEER-IN-CHARGE whose decision thereon shall be final and conclusive
and no claim for losses alleged to have been caused by such discrepancies between
instructions, doubts, or misunderstanding shall in any event be admissible.

Action where no specification is issued:

In case of any class of WORK for which there is no SPECIFICATION supplied by the
EMPLOYER as mentioned in the Tender Documents such WORK shall be carried out in
accordance with Indian Standard Specifications and if the Indian Standard Specifications do
not cover the same, the WORK should be carried out as per standard Engineering Practice
subject to the approval of the ENGINEER-IN-CHARGE.

Inspection of works:

The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any
time wherever in progress either on the SITE or at the CONTRACTOR's premises/workshops
wherever situated, premises/ workshops of any person, firm or corporation where WORK in
connection with the CONTRACT may be in hand or where materials are being or are to be
supplied, and the CONTRACTOR shall afford or procure for the ENGINEER-IN- CHARGE
every facility and assistance to carry out such inspection. The CONTRACTOR shall, at all time
during the usual working hours and at all other time at which reasonable notice of the intention
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73.2

73.3

74

74.1

74.2

74.3

of the ENGINEER-IN- CHARGE or his representative to visit the WORK shall have been given
to the CONTRACTOR, either himself be present or receive orders and instructions, or have a
responsible agent duly accredited in writing, present for the purpose. Orders given to the
CONTRACTOR's agent shall be considered to have the same force as if they had been given
to the CONTRACTOR himself. The CONTRACTOR shall give not less than seven days’ notice
in writing to the ENGINEER-IN-CHARGE before covering up or otherwise placing beyond reach
of inspection and measurement of any work in order that the same may be inspected and
measured. In the event of breach of above the same shall be uncovered at CONTRACTOR's
expense for carrying out such measurement or inspection.

No material shall be dispatched from the CONTRACTOR's stores before obtaining the approval
in writing of the Engineer-in-Charge.

The CONTRACTOR is to provide at all time during the progress of the WORK and the
maintenance period, proper means of access with ladders, gangways etc. and the necessary
attendance to move and adopt as directed for inspection or measurements of the WORK by
the ENGINEER-IN-CHARGE.

The CONTRACTOR shall make available to the ENGINEER-INCHARGE free of cost all
necessary instruments and assistance in checking or setting out of WORK and in the checking
of any WORK made by the CONTRACTOR for the purpose of setting out and taking
measurements of WORK.

Tests for quality of work:

All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS
and in accordance with the instructions of the ENGINEER-IN-CHARGE and shall be subjected
from time to time to such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may
direct at the place of manufacture or fabrication or on the site or at all or any such places. The
CONTRACTOR shall provide assistance, instruments, labour and materials as are normally
required for examining, measuring and testing any workmanship as may be selected and
required by the ENGINEER-IN-CHARGE.

All the tests that will be necessary in connection with the execution of the WORK as decided
by the ENGINEER- IN-CHARGE shall be carried out at the field-testing laboratory of the
EMPLOYER by paying the charges as decided by the EMPLOYER from time to time. In case
of non-availability of testing facility with the EMPLOYER, the required test shall be carried out
at the cost of CONTRACTOR at Government, or any other testing laboratory as directed by
ENGINEER-IN-CHARGE.

If any tests are required to be carried out in conjunction with the WORK or materials or
workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the
CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of such tests shall be
reimbursed by the EMPLOYER.
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75

75.1

76

76.1

77

77.1

Samples for approval:

The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested
or if required by the specifications, adequate samples of all materials and finished to be used
in the WORK. Such samples shall be submitted before the WORK is commenced and in ample
time to permit tests and examinations thereof. All materials furnished and finishes applied in
actual WORK shall be fully equal to the approved samples.

Action and compensation in case of bad work:

If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with
unsound, imperfect or unskilled workmanship, or with materials of any inferior description, or
that any materials or articles provided by the CONTRACTOR for the execution of the WORK
are unsound, or of a quality inferior to that contracted for, or otherwise not in accordance with
the CONTRACT, the CONTRACTOR shall on demand in writing from the ENGINEER-IN-
CHARGE or his authorized representative specifying the WORK, materials or articles
complained of notwithstanding that the same may have been inadvertently passed, certified
and paid for, forthwith rectify or remove and reconstruct the WORK so specified and provide
other proper and suitable materials or articles at his own cost and in the event of failure to do
so within the period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the
CONTRACTOR shall be liable to pay compensation at the rate of 1% (One percent) of the
estimated cost of the whole WORK, for every week limited to a maximum of 10% (ten percent)
of the value of the whole WORK, while his failure to do so shall continue and in the case of any
such failure the ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and
re-execute the WORK or remove and replaced with others, the materials or articles complained
of to as the case may be at the risk and expense in all respects of the CONTRACTOR. The
decision of the Engineering-in-charge as to any question arising under this clause shall be final
and conclusive.

Suspension of works:

i) Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if
ordered in writing by the ENGINEER-IN-CHARGE, or his representative, temporarily suspend
the WORKS or any part thereof for such written order, proceed with the WORK therein ordered
to be suspended until, he shall have received a written order to proceed therewith. The
CONTRACTOR shall not be entitled to claim compensation for any loss or damage sustained
by him by reason of temporary suspension of the WORKS aforesaid. An extension of time for
completion, corresponding with the delay caused by any such suspension of the WORKS as
aforesaid will be granted to the CONTRACTOR should he apply for the same provided that the
suspension was not consequent to any default or failure on the part of the CONTRACTOR.
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78

78.1

79

79.1

80

80.1

80.2

i) In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-
CHARGE, for a period of more than two months, the CONTRACTOR shall have the
option to terminate the CONTRACT.

Employer may do part of work:

Upon failure of the CONTRACTOR to comply with any instructions given in accordance with
the provisions of this CONTRACT the EMPLOYER has the alternative right, instead of
assuming charge of entire WORK, to place additional labour force, tools, equipments and
materials on such parts of the WORK, as the EMPLOYER may designate or also engage
another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER shall deduct
from the amount which otherwise might become due to the CONTRACTOR, the cost of such
work and material with ten percent (10%) added to cover all departmental charges and should
the total amount thereof exceed the amount due to the CONTRACTOR, the CONTRACTOR
shall pay the difference to the EMPLOYER.

Possession prior to completion:

The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed
or partially completed WORK or part of the WORK. Such possession or use shall not be
deemed to be an acceptance of any work completed in accordance with the CONTRACT
agreement. If such prior possession or use by the ENGINEER-IN- CHARGE delays the
progress of WORK, equitable adjustment in the time of completion will be made and the
CONTRACT agreement shall be deemed to be modified accordingly.

(Defect liability period) Six months period of liability from the date of issue of completion
certificate:

The CONTRACTOR shall guarantee the installation/WORK for a period of 6 months from the
date of completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in
the Completion Certificate. Any damage or defect that may arise or lie undiscovered at the time
of issue of Completion Certificate, connected in any way with the equipment or materials
supplied by him or in the workmanship, shall be rectified or replaced by the CONTRACTOR at
his own expense as deemed necessary by the ENGINEER-IN-CHARGE or in default, the
ENGINEER- IN-CHARGE may carry out such works by other work and deduct actual cost
incurred towards labour, supervision and materials consumables or otherwise plus 100%
towards overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) from any
sums that may then be or at any time thereafter, become due to the CONTRACTOR or from
his Contract Performance Security, or the proceeds of sale thereof or a sufficient part on
thereof.

If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions
would be beneficial or necessary to fulfill the guarantees called for, he shall bring this to the
notice of the ENGINEERIN-CHARGE in writing.

Page 100 of 149




Tender for Rate Contract for the period of Two
years for to appoint agency to procuring the
supply of manpower for Patrolling of Steel/MDPE
Network, Excavation Supervisor to monitor third

MNGL

MAHARASHTRA NATURAL party Excavation site in MNGL Nashik GA

GAS LTD., PUNE

BID NO.: MNGL/CP/2024-25/155

80.3

81

81.0

81.1

If during the period of liability any portion of the WORK/equipment, is found defective and is
rectified/ replaced, the period of liability for such equipment/ portion of WORK shall be operative
from the date such rectification/ replacement are carried out and Contract Performance
Guarantee shall be furnished separately for the extended period of liability for that portion of
WORK/ equipment only. Notwithstanding the above provisions the supplier's,
guarantees/warrantees for the replaced equipment shall also be passed on to the EMPLOYER.

LIMITATION OF LIABILITY

Notwithstanding anything contrary contained herein, the aggregate total liability of
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement /
Contract Value. However, neither party shall be liable to the other party for any indirect and
consequential damages, loss of profits or loss of production.

Care of works:

From the commencement to completion of the WORK, the CONTRACTOR shall take full
responsibility for the care for all works including all temporary works and in case any damages,
loss or injury shall happen to the WORK or to any part thereof or to any temporary works from
any cause whatsoever, shall at his own cost repair and make good the same so that at
completion the WORK shall be in good order and in conformity in every respects with the
requirement of the CONTRACT and the ENGINEER-IN- CHARGE's instructions.

DEFECTS PRIOR TO TAKING OVER:
If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall:

a) Decide that any works done, or materials used by the CONTRACTOR or by any SUB-
CONTRACTOR is defective or not in accordance with the CONTRACT, or that the
works or any portion thereof are defective, or do not fulfill the requirements of
CONTRACT (all such matters being hereinafter, called “Defects' in this clause), and

b) As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of the
said decision, specifying particulars of the defects alleged to exist or to have occurred,
then the CONTRACTOR shall at his own expenses and with all speed make good the
defects so specified.

In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the
CONTRACTOR, such steps as may in all circumstances, be reasonable to make good such
defects. The expenditure so incurred by the EMPLOYER will be recovered from the amount
due to the CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with regard to the
amount to be recovered from the CONTRACTOR will be final and binding on the
CONTRACTOR. As soon as the WORK has been completed in accordance with the
CONTRACT (except in minor respects that do not affect their use for the purpose for which
they are intended and except for maintenance thereof provided in clause 80.1 of General
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81.2

82

82.1

83

83.1

Conditions of Contract) and have passed the tests on completion, the ENGINEER-IN-CHARGE
shall issue a certificate (hereinafter called Completion Certificate) in which he shall certify the
date on which the WORK have been so completed and have passed the said tests and the
EMPLOYER shall be deemed to have taken over the WORK on the date so certified. If the
WORK has been divided into various groups in the CONTRACT, the EMPLOYER shall be
entitled to take over any group or groups before the other or others and there upon the
ENGINEER-IN-CHARGE shall issue a Completion Certificate which will, however, be for such
group or groups so taken over only. In such an event if the group /section/ part so taken over
is related, to the integrated system of the work, notwithstanding date of grant of Completion
Certificate for group/ section/ part. The period of liability in respect of such group/ section/ part
shall extend 12 (twelve) months from the date of completion of WORK.

DEFECTS AFTER TAKING OVER:

In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall make
good, with all possible speed, any defect arising from the defective materials supplied by the
CONTRACTOR or workmanship or any act or omission of the CONTRACT or that may have
been noticed or developed, after the works or groups of the works has been taken over, the
period allowed for carrying out such WORK will be normally one month. If any defect be not
remedied within a reasonable time, the EMPLOYER may proceed to do the WORK at
CONTRACTOR's risk and expense and deduct from the final bill such amount as may be
decided by the EMPLOYER.

If by reason of any default on the part of the CONTRACTOR a COMPLETION CERTIFICATE
has not been issued in respect of any portion of the WORK within one month after the date
fixed by the CONTRACT for the completion of the WORK, the EMPLOYER shall be at liberty
to use the WORK or any portion thereof in respect of which a completion certificate has not
been issued, provided that the WORK or the portion thereof so used as aforesaid shall be
afforded reasonable opportunity for completing these works for the issue of Completion
Certificate.

Guarantee/transfer of guarantee:

For works like waterproofing, acid and alkali resisting materials, pre-construction soil treatment
against termite or any other specialized works etc. the CONTRACTOR shall invariably engage
SUB-CONTRACTORS who are specialists in the field and firms of repute and such a SUB-
CONTRACTOR shall furnish guarantees for their workmanship to the EMPLOYER, through the
CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not prepared to furnish a
guarantee to the EMPLOYER, the CONTRACTOR shall give that guarantee to the EMPLOYER
directly.

Training of employer's personnel:

The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent
by the EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER.

Page 102 of 149




Tender for Rate Contract for the period of Two
years for to appoint agency to procuring the
supply of manpower for Patrolling of Steel/MDPE
Network, Excavation Supervisor to monitor third

MNGL

MAHARASHTRA NATURAL party Excavation site in MNGL Nashik GA

GAS LTD., PUNE

BID NO.: MNGL/CP/2024-25/155

84

84.1

84.2

85

85.1

The period and the nature of training for the individual personnel shall be agreed upon mutually
between the CONTRACTOR and the EMPLOYER. These engineering personnel shall be given
special training at the shops, where the equipment will be manufactured and/ or in their
collaborator's works and where possible, in any other plant where equipment manufactured by
the CONTRACTOR or his collaborators is under installation or test to enable those personnel
to become familiar with the equipment being furnished by the CONTRACTOR. EMPLOYER
shall bear only the to and fro fare of the said engineering personnel.

Replacement of defective parts and materials:

If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the
CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant
unsound or imperfect or has furnished plant inferior to the quality specified, the CONTRACTOR
on receiving details of such defects or deficiencies shall at his own expenses within 7 (seven)
days of his receiving the notice, or otherwise within such time as may be reasonably necessary
for making it good, proceed to alter, re-construct or remove such work and furnish fresh
equipments up to the standards of the specifications. In case the CONTRACTOR fails to do so,
EMPLOYER may on giving the CONTRACTOR 7 (seven) days’ notice in writing of his
intentions to do so, proceed to remove the portion of the WORK so complained of and at the
cost of CONTRACTOR's, perform all such works or furnish all such equipments if nothing in
the clause shall be deemed to deprive the EMPLOYER of or affect any rights under the
CONTRACT, the EMPLOYER may otherwise have in respect of such defects and deficiencies.

The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the
payments to the EMPLOYER of the extra cost, of such replacements procured including
erection/installation as provided for in the CONTRACT; such extra cost being the ascertained
difference between the price paid by the EMPLOYER for such replacements and the
CONTRACT price portion for such defective plants and repayments of any sum paid by the
EMPLOYER to the CONTRACTOR in respect of such defective plant. Should the EMPLOYER
not so replace the defective plant the CONTRACTOR's extreme liability under this clause shall
be limited to the repayment of all such sums paid by the EMPLOYER under the CONTRACT
for such defective plant.

Indemnity

If any action is brought before a Court, Tribunal or any other Authority against the Employer or
an officer or agent of the EMPLOYER, for the failure, omission or neglect on the part of the
CONTRACTOR to perform any acts, matters, covenants or things under the CONTRACT, or
damage or injury caused by the alleged omission or negligence on the part of the
CONTRACTOR, his agents, representatives or his SUB-CONTRACTOR's, or in connection
with any claim based on lawful demands of SUB-CONTRACTOR's workmen suppliers or
employees, the CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER

Page 103 of 149




Tender for Rate Contract for the period of Two
years for to appoint agency to procuring the
supply of manpower for Patrolling of Steel/MDPE
Network, Excavation Supervisor to monitor third

MNGL

MAHARASHTRA NATURAL party Excavation site in MNGL Nashik GA

GAS LTD., PUNE

BID NO.: MNGL/CP/2024-25/155

86

86.1

87

87.1

and/or their representatives harmless from all losses, damages, expenses or decrees arising
out of such action.

Construction aids, equipments, tools & tackles:

CONTRACTOR shall be solely responsible for making available for executing the WORK, all
requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all
Tools, Tackles and Testing Equipment and Appliances, including imports of such equipment
etc. as required. In case of import of the same the rates applicable for levying of Custom Duty
on such Equipment, Tools, & Tackles and the duty drawback applicable thereon shall be
ascertained by the CONTRACTOR from the concerned authorities of Government of India. It
shall be clearly understood that EMPLOYER shall not in any way be responsible for arranging
to obtain Custom Clearance and/or payment of any duties and/or duty draw backs etc. for such
equipments so imported by the CONTRACTOR and the CONTRACTOR shall be fully
responsible for all taxes, duties and documentation with regard to the same. Tenderer in his
own interest may contact, for any clarifications in the matter, concerned
agencies/Dept./Ministries of Govt. of India. All clarifications so obtained, and interpretations
thereof shall be solely the responsibility of the CONTRACTOR.

Section-VI (Certificates and Payments)

Schedule of rates and payments:

i) CONTRACTOR'S REMUNERATION:

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the WORK
to be done and for the performance of all the obligations undertaken by the
CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained by the
application of the respective Schedule of Rates (the inclusive nature of which is more
particularly defined by way of application but not of limitation, with the succeeding sub-
clause of this clause) and payment to be made accordingly for the WORK actually
executed and approved by the ENGINEERIN-CHARGE. The sum so ascertained shall
(excepting only as and to the extent expressly provided herein) constitute the sole and
inclusive remuneration of the CONTRACTOR under the CONTRACT and no further or
other payment whatsoever shall be or become due or payable to the CONTRACTOR
under the CONTRACT.

ii) SCHEDULE OF RATES TO BE INCLUSIVE:
The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of FINAL
CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall be
deemed to include and cover all costs, expenses and liabilities of every description and
all risks of every kind to be taken in executing, completing and handing over the WORK
to the EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be deemed to
have known the nature, scope, magnitude and the extent of the WORK and materials
required though the CONTRACT DOCUMENT may not fully and precisely furnish
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ii)

iv)

them. Tenderer shall make such provision in the Schedule of Rates as he may consider
necessary to cover the cost of such items of WORK and materials as may be
reasonable and necessary to complete the WORK. The opinion of the ENGINEER-IN-
CHARGE as to the items of WORK which are necessary and reasonable for
COMPLETION OF WORK shall be final and binding on the CONTRACTOR, although
the same may not be shown on or described specifically in CONTRACT DOCUMENTS.
Generality of this present provision shall not be deemed to cut down or limit in any way
because in certain cases it may and in other cases it may not be expressly stated that
the CONTRACTOR shall do or perform a work or supply articles or perform services
at his own cost or without addition of payment or without extra charge or words to the
same effect or that it may be stated or not stated that the same are included in and
covered by the Schedule of Rates.

SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS,
LABOUR ETC.:

Without in any way limiting the provisions of the preceding sub-clause the Schedule of
Rates shall be deemed to include and cover the cost of all construction equipment,
temporary WORK (except as provided for herein), pumps, materials, labour, insurance,
fuel, consumables, stores and appliances to be supplied by the CONTRACTOR and
all other matters in connection with each item in the Schedule of Rates and the
execution of the WORK or any portion thereof finished, complete in every respect and
maintained as shown or described in the CONTRACT DOCUMENTS or as may be
ordered in writing during the continuance of the CONTRACT.

SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS:

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and
cover the cost of all royalties and fees for the articles and processes, protected by
letters, patent or otherwise incorporated in or used in connection with the WORK, also
all royalties, rents and other payments in connection with obtaining materials of
whatsoever kind for the WORK and shall include an indemnity to the EMPLOYER
which the CONTRACTOR hereby gives against all actions, proceedings, claims,
damages, costs and expenses arising from the incorporation in or use on the WORK
of any such articles, processes or materials, octroi or other municipal or local Board
Charges, if levied on materials, equipment or machineries to be brought to site for use
on WORK shall be borne by the CONTRACTOR.

SCHEDULE OF RATES TO COVER TAXES AND DUTIES:

No exemption or reduction of Customs Duties, Excise Duties, Sales Tax, Sales Tax on
works Contract quay or any port dues, transport charges, stamp duties or Central or
State Government or local Body or Municipal Taxes or duties, taxes or charges (from
or of any other body), whatsoever, will be granted or obtained, all of which expenses
shall be deemed to be included in and covered by the Schedule or Rates. The
CONTRACTOR shall also obtain and pay for all permits or other privileges necessary
to complete the WORK.
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88

88.1

88.1.1

88.1.2

88.1.3

88.1.4

88.1.5

Vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY:
The Schedule of Rates shall be deemed to include and cover the risk of all possibilities
of delay and interference with the CONTRACTOR's conduct of WORK which occur
from any causes including orders of the EMPLOYER in the exercise of his power and
on account of extension of time granted due to various reasons and for all other
possible or probable causes of delay.

Vi) SCHEDULE OF RATES CANNOT BE ALTERED:
For WORK under unit rate basis, no alteration will be allowed in the Schedule of Rates
by reason of works or any part of them being modified, altered, extended, diminished
or committed. The Schedule of Rates are fully inclusive of rates which have been fixed
by the CONTRACTOR and agreed to by the EMPLOYER and cannot be altered.

For lump sum CONTRACTS, the payment will be made according to the WORK
actually carried out, for which purpose an item wise, or work wise Schedule of Rates
shall be furnished, suitable for evaluating the value of WORK done and preparing
running account bill.

Payment for any additional work which is not covered in the Schedule of Rates shall
only be released on issuance of change order.

Procedure for measurement and billing of work in progress:

BILLING PROCEDURE:
Following procedures shall be adopted for billing of works executed by the CONTRACTOR.

All measurements shall be recorded in sextuplicate on standard measurement sheets supplied
by EMPLOYER and submitted to EMPLOYER for scrutiny and passing.

EMPLOYER shall scrutinize and check the measurements recorded on the sheets and shall
certify correctness of the same on the measurement sheets.

ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in
accordance with the terms and conditions of the CONTRACTS, within 7 days of submission of
the bills, complete in all respects and send the same to the Employer to effect payment to the
CONTRACTOR.

MNGL shall make all endeavour to make payments of undisputed amount of the bills submitted
based on the joint measurements within 15 (Fifteen) days from the date of certification by the
Engineer-in-Charge.

Measurements shall be recorded as per the methods of measurement spelt out in EMPLOYER
SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER shall be fully responsible for
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88.1.6

88.2

88.3

88.4

89

89.1

90

90.1

checking the measurements quantitatively and qualitatively as recorded in the Measurement
Books/ Bills.

While preparing the final bills overall measurements will not be taken again. Only volume of
work executed since the last measured bill along with summary of final measurements will be
considered for the final bill. However, a detailed check shall be made as to missing
measurements and in case there are any missing items or measurements the same shall be
recorded.

SECURED ADVANCE ON MATERIAL:

Unless otherwise provided elsewhere in the tender, no "Secured Advance' on security of
materials brought to site for execution of contracted items(s) shall be paid to the Contractor
whatsoever.

DISPUTE IN MODE OF MEASUREMENT:

In case of any dispute as to the mode of measurement not covered by the CONTRACT to be
adopted for any item of WORK, mode of measurement as per latest Indian Standard
Specifications shall be followed.

ROUNDING OF AMOUNTS:

In calculating the amount of each item due to the CONTRACTOR in every certificate prepared
for payment, sum of less than 50 paise shall be omitted and the total amount on each certificate
shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise shall be omitted and
sums of 50 paise and more up to one rupee shall be reckoned as one rupee.

Lump sum in tender:

The payment against any Lump sum item shall be made only on completion of that item as per
the provision of the CONTRACT after certification by ENGINEER-IN-CHARGE.

Running account payments to be regarded as advance:

All running account payments shall be regarded as payment by way of advance against the
final payment only and not as payments for WORK actually done and completed and shall not
preclude the requiring of bad, unsound and imperfect or unskilled work to be removed and
taken away and reconstructed or re-erected or be considered as an admission of the due
performance of the CONTRACT, or any part thereof, in this respect, or of the occurring of any
claim by the CONTRACTOR, nor shall it conclude, determine or affect in any way the powers
of the EMPLOYER under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise, or in any other way vary or affect the CONTRACT.
The final bill shall be submitted by the CONTRACTOR within one month of the date of physical
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91

91.1

91.2

92

92.1

completion of the WORK; otherwise, the ENGINEER-IN-CHARGE's certificate of the
measurement and of total amount payable for the WORK accordingly shall be final and binding
on all parties

Notice of claims for additional payments:

Should the CONTRACTOR consider that he is entitled to any extra payment for any
extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried out by
him in respect of WORK he shall forthwith give notice in writing to the ENGINEER-IN-CHARGE
that he claims extra payment. Such notice shall be given to the ENGINEER-IN-CHARGE upon
which CONTRACTOR bases such claims and such notice shall contain full particulars of the
nature of such claim with full details of amount claimed. Irrespective of any provision in the
CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge claim on
the EMPLOYER within 10 (ten) days of the commencement of happening of the event and
quantify the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right to
claim any compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure
on the part of CONTRACTOR to put forward any claim without the necessary particulars as
above within the time above specified shall be an absolute waiver thereof. No omission by
EMPLOYER to reject any such claim and no delay in dealing therewith shall be waiver by
EMPLOYER of any of these rights in respect thereof.

ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause
to discharge these in a manner considered appropriate after due deliberations thereon.
However, CONTRACTOR shall be obliged to carry on with the WORK during the period in
which his claims are under consideration by the EMPLOYER, irrespective of the outcome of
such claims, where additional payments for WORKS considered extra are justifiable in
accordance with the CONTRACT provisions, EMPLOYER shall arrange to release the same in
the same manner as for normal WORK payments. Such of the extra works so admitted by
EMPLOYER shall be governed by all the terms, conditions, stipulations and specifications as
are applicable for the CONTRACT. The rates for extra works shall generally be the unit rates
provided for in the CONTRACT. In the event unit rates for extra works so executed are not
available as per CONTRACT, payments may either be released on day work basis for which
daily/hourly rates for workmen and hourly rates for equipment rental shall apply, or on the unit
rate for WORK executed shall be derived by interpolation/ extrapolation of unit rates already
existing in the CONTRACT. In all the matters pertaining to applicability of rate and admittance
of otherwise of an extra work claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE
shall be final and binding.

Payment of contractor's bill:

No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of
the work shall have been completed and a certificate of completion given. But in case of works
estimated to cost more than Rs.10,000/-, that CONTRACTOR on submitting the bill thereof be
entitled to receive a monthly payment proportionate to the part thereof approved and passed
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92.2

92.3

93

93.1

94

94.1

94.2

by the ENGINEER-IN-CHARGE, whose certificate of such approval and passing of the sum so
payable shall be final and conclusive against the CONTRACTOR. This payment will be made
after making necessary corrections/deductions as stipulated elsewhere in the CONTRACT
DOCUMENT for materials, Contract Performance Security, taxes etc.

Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee
cheque forwarding the same to registered office or the notified office of the CONTRACTOR. In
no case will EMPLOYER be responsible if the cheque is mislaid or misappropriated by
unauthorized person/persons. In all cases, the CONTRACTOR shall present his bill duly pre-
receipted on proper revenue stamp payment shall be made in Indian Currency.

In general payment of final bill shall be made to CONTRACTOR within 60 days of the
submission of bill on joint measurements, after completion of all the obligations under the
CONTRACT.

Receipt for payment:

Receipt for payment made on account of work when executed by a firm, must be signed by a
person holding due power of attorney in this respect on behalf of the CONTRACTOR, except
when the CONTRACTORSs are described in their tender as a limited company in which case
the receipts must be signed in the name of the company by one of its principal officers or by
some other person having authority to give effectual receipt for the company.

Completion certificates:
APPLICATION FOR COMPLETION CERTIFICATE:

When the CONTRACTOR fulfils his obligation under Clause 81.1, he shall be eligible to apply
for COMPLETION CERTIFICATE.

The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the COMPLETION
CERTIFICATE within one month after receiving any application therefore from the
CONTRACTOR after verifying from the completion documents and satisfying himself that the
WORK has been completed in accordance with and as set out in the construction and erection
drawings, and the CONTRACT DOCUMENTS.

The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to present
the final bill for the WORK executed by him under the terms of CONTRACT.

COMPLETION CERTIFICATE:

Within one month of the completion of the WORK in all respects, the CONTRACTOR shall be
furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, but no
certificate shall be given, nor shall the WORK be deemed to have been executed until all
scaffolding, surplus materials and rubbish is cleared off the SITE completely nor until the
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94.3

95

95.1

WORK shall have been measured by the ENGINEER-IN-CHARGE whose measurement shall
be binding and conclusive. The WORKS will not be considered as complete and taken over by
the EMPLOYER, until all the temporary works, labour and staff colonies are cleared to the
satisfaction of the ENGINEER-IN-CHARGE.

If the CONTRACTOR fails to comply with the requirements of this clause on or before the date
fixed for the completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the
CONTRACTOR remove such scaffolding, surplus materials and rubbish and dispose off the
same as he thinks fit and clean off such dirt as aforesaid, and the CONTRACTOR shall forthwith
pay the amount of all expenses so incurred and shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale
thereof.

COMPLETION CERTIFICATE DOCUMENTS:
For the purpose of Clause 94.0 the following documents will be deemed to form the completion
documents:

i) The technical documents according to which the WORK was carried out.

ii) Six (6) sets of construction drawings showing therein the modification and correction
made during the course of execution and signed by the ENGINEER-IN-CHARGE.

iii) COMPLETION CERTIFICATE for "embedded' and "covered' up work.
iv) Certificates of final levels as set out for various works.
V) Certificates of tests performed for various WORKS.

Vi) Material appropriation, Statement for the materials issued by the EMPLOYER for the
WORK and list of surplus materials returned to the EMPLOYER's store duly supported
by necessary documents.

Final decision and final certificate:

Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied
that the WORKS have been duly maintained by the CONTRACTOR during monsoon or such
period as hereinbefore provided in Clause 80 & 81 and that the CONTRACTOR has in all
respect duly made-up any subsidence and performed all his obligations under the CONTRACT,
the ENGINEER-IN- CHARGE shall (without prejudice to the rights of the EMPLOYER to retain
the provisions of relevant Clause hereof) otherwise give a certificate herein referred to as the
FINAL CERTIFICATE to that effect and the CONTRACTOR shall not be considered to have
fulfilled the whole of his obligations under CONTRACT until FINAL CERTIFICATE shall have
been given by the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the
WORK and taking possession, working or using of the same or any part thereof by the
EMPLOYER.
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96

96.1

97

97.1

98

98.1

Certificate and payments on evidence of completion:

Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on
general account shall be taken to be an admission by the EMPLOYER of the due performance
of the CONTRACT or any part thereof or of occupancy or validity of any claim by the
CONTRACTOR.

Deductions from the contract price:

All costs, damages or expenses which EMPLOYER may have paid or incurred, which under
the provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by
the EMPLOYER. All such claims shall be billed by the EMPLOYER to the CONTRACTOR
regularly as and when they fall due. Such claims shall be paid by the CONTRACTOR within 15
(fifteen) days of the receipt of the corresponding bills and if not paid by the CONTRACTOR
within the said period, the EMPLOYER may, then, deduct the amount from any moneys due
i.e., Contract Performance Security or becoming due to the CONTRACTOR under the
CONTRACT or may be recovered by actions of law or otherwise, if the CONTRACTOR fails to
satisfy the EMPLOYER of such claims.

Section-VIl (Taxes and Insurance)

Taxes, Duties, Octroi / LBT etc:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the
payment of any and all Taxes, Duties, including Goods & Service Tax, octroi / LBT etc. now or
hereafter imposed, increased, modified, all the Goods & Service Tax, duties, octroi / LBT etc.
now in force and hereafter increased, imposed or modified, from time to time in respect of
WORKS and materials and all contributions and taxes for unemployment compensation,
insurance and old age pensions or annuities now or hereafter imposed by any Central or State
Government authorities which are imposed with respect to or covered by the wages, salaries,
or other compensations paid to the persons employed by the CONTRACTOR and the
CONTRACTOR shall be responsible for the compliance of all SUB-CONTRACTORS, with all
applicable Central, State, Municipal and local law and regulation and requirement of any
Central, State or local Government agency or authority. CONTRACTOR further agrees to
defend, indemnify and hold EMPLOYER harmless from any liability or penalty which may be
imposed by the Central, State or Local authorities by reason or any violation by CONTRACTOR
or SUB-CONTRACTOR of such laws, suits or proceedings that may be brought against the
EMPLOYER arising under, growing out of, or by reason of the work provided for by this
CONTRACT, by third parties, or by Central or State Government authority or any administrative
sub-division thereof.

Tax deductions will be made as per the rules and regulations in force in accordance with acts
prevailing from time to time.
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99.1

100

100.1

101

101.1

Tenderer should quote all-inclusive prices including the liability of Goods & Service Tax /
Turnover Tax whether on the works contract as a whole or in respect of bought out components
used by the CONTRACTOR in execution of the CONTRACT. EMPLOYER shall not be
responsible for any such liability of the CONTRACTOR in respect of this CONTRACT. Since
MNGL would be paying Goods & Service Tax and claims reimbursement / set off for the same
contractor shall furnish appropriate invoice to MNGL for such claims / set off by MNGL.

Goods & Service tax/turnover tax:

Tenderer should quote all-inclusive prices including the liability of Goods & Service Tax /
Turnover Tax whether on the works contract as a whole or in respect of bought out components
used by the CONTRACTOR in execution of the CONTRACT. EMPLOYER shall not be
responsible for any such liability of the CONTRACTOR in respect of this CONTRACT. Since
MNGL would be paying Goods & Service Tax, and claims reimbursement / set off for the same
contractor shall furnish appropriate invoice to MNGL for such claims / set off by MNGL

Statutory variations

Tenderer should quote prices inclusive of Goods & Service Tax applicable on finished product.
Any statutory variations on all taxes & duties, Goods & Service Tax to be included on finished
product during the contractual completion period, shall be to the Employer's account for which
the Contractor will furnish documentary evidence(s) in support of their claims to MNGL.
However, any increase in the rate of these taxes and duties (Goods & Service Tax) beyond the
contractual completion period shall be to Contractor's account and any decrease shall be
passed on to MNGL.

Insurance:

GENERAL
CONTRACTOR shall at his own expense arrange secure and maintain insurance with
reputable insurance companies to the satisfaction of the EMPLOYER as follows:

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary
and to its full value for all such amounts to protect the WORKS in progress from time to time
and the interest of EMPLOYER against all risks as detailed herein. The form and the limit of
such insurance, as defined here in together with the under works thereof in each case should
be as acceptable to the EMPLOYER. However, irrespective of work acceptance the
responsibility to maintain adequate insurance coverage at all times during the period of
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall
not relieve him of any of his responsibilities and obligations under CONTRACT.
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Any loss or damage to the equipment, during ocean transportation, port/custom clearance,
inland and port handling, inland transportation, storage, erection and commissioning till such
time the WORK is taken over by EMPLOYER, shall be to the account of CONTRACTOR.
CONTRACTOR shall be responsible for preferring of all claims and make good for the damage
or loss by way of repairs and/or replacement of the parts of the Work damaged or lost.
CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and
documents taken out by him in pursuance of the CONTRACT. Such copies of document shall
be submitted to the EMPLOYER immediately upon the CONTRACTOR having taken such
insurance coverage. CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days
in advance regarding the expiry cancellation and/or changes in any of such documents and
ensure revalidation/renewal etc., as may be necessary well in time.

Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement
of equipment lost in transit and/or during erection, shall be made available by the EMPLOYER.
CONTRACTOR shall, however, be responsible for obtaining requisite licenses, port clearances
and other formalities relating to such import. The risks that are to be covered under the
insurance shall include, but not be limited to the loss or damage in handling, transit, theft,
pilferage, riot, civil commotion, weather conditions, accidents of all kinds, fire, war risk (during
ocean transportation only) etc. The scope of such insurance shall cover the entire value of
supplies of equipments, plants and materials to be imported from time to time.

All costs on account of insurance liabilities covered under CONTRACT will be to
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the
EMPLOYER may from time to time, during the currency of the CONTRACT, ask the
CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the parties
to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT
to the extent of reduced premium amounts.

CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies,
including marine Insurance during ocean transportation.

i) EMPLOYEES STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for
the compliance with all obligations imposed by the Employee State Insurance Act 1948
and the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER
harmless for any liability or penalty which may be imposed by the Central, State or
Local authority by reason of any asserted violation by CONTRACTOR or SUB-
CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all claims,
suits or proceeding that may be brought against the EMPLOYER arising under,
growing out of or by reasons of the work provided for by this CONTRACTOR, by third
parties or by Central or State Government authority or any political sub- division
thereof.
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i)

ii)

The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation,
the Declaration Forms, and all forms which may be required in respect of the
CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the
WORK provided for or those covered by ESI from time to time under the Agreement.
The CONTRACTOR shall deduct and secure the agreement of the SUB-
CONTRACTOR to deduct the employee's contribution as per the first schedule of the
Employee's State Insurance Act from wages and affix the Employees Contribution
Card at wages payment intervals. The CONTRACTOR shall remit and secure the
agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's
State Insurance Corporation Account, the Employee's contribution as required by the
Act. The CONTRACTOR agrees to maintain all cards and Records as required under
the Act in respect of employees and payments and the CONTRACTOR shall secure
the agreement of the SUBCONTRACTOR to maintain such records. Any expenses
incurred for the contributions, making contributions or maintaining records shall be to
the CONTRACTOR's or SUB-CONTRACTOR's account.

The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF
CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all
contributions as required by the Employees State Insurance Act, 1948, have been paid.
This will be pending on the CONTRACTOR when the ESI Act is extended to the place
of work.

WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE:
Insurance shall be affected for all the CONTRACTOR's employees engaged in the
performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR shall
require the SUB-CONTRACTOR to provide workman's Compensation and employer's
liability insurance for the later's employees if such employees are not covered under
the CONTRACTOR's Insurance.

ACCIDENT OR INJURY TO WORKMEN:

The EMPLOYER shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any workman
or other person in the Employment of the CONTRACTOR or any SUB-CONTRACTOR
save and except an accident or injury resulting from any act or default of the
EMPLOYER, his agents or servants and the CONTRACTOR shall indemnify and keep
indemnified the EMPLOYER against all such damages and compensation (save and
except and aforesaid) and against all claims, demands, proceeding, costs, charges
and expenses, whatsoever in respect or in relation thereto.

TRANSIT INSURANCE

In respect of all items to be transported by the CONTRACTOR to the SITE of WORK,
the cost of transit insurance should be borne by the CONTRACTOR and the quoted
price shall be inclusive of this cost.
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V) COMPREHENSIVE AUTOMOBILE INSURANCE

This insurance shall be in such a form as to protect the Contractor against all claims
for injuries, disability, disease and death to members of public including EMPLOYER’s
men and damage to the property of others arising from the use of motor vehicles during
on or off the “site’ operations, irrespective of the Employer ship of such vehicles.

Vi) COMPREHENSIVE GENERAL LIABILITY INSURANCE

a)

b)

<)

d)

f)

This insurance shall protect the Contractor against all claims arising from
injuries, disabilities, disease or death of member of public or damage to
property of others due to any act or omission on the part of the Contractor, his
agents, his employees, his representatives and Sub-Contractor’s or from riots,
strikes and civil commotion.

Contractor shall take suitable Group Personal Accident Insurance Cover for
taking care of injury, damage or any other risks in respect of his Engineers and
other Supervisory staff who are not covered under Employees State Insurance
Act.

The policy shall cover third party liability. The third party (liability shall cover
the loss/ disablement of human life (person not belonging to the Contractor)
and also cover the risk of damage to other materials/ equipment/ properties
during construction, erection and commissioning at site. The value of third-
party liability for compensation for loss of human life or partial/full disablement
shall be of required statutory value but not less than Rs. 2 lakhs per death, Rs.
1.5 lakhs per full disablement and Rs. 1 lakh per partial disablement and shall
nevertheless cover such compensation as may be awarded by Court by Law
in India and cover for damage to others equipment/ property as approved by
the Purchaser. However, third party risk shall be maximum up to Rs. 10(ten)
lakhs to death.

The Contractor shall also arrange suitable insurance to cover damage, loss,
accidents, risks etc., in respect of all his plant, equipments and machinery,
erection tools & tackles and all other temporary attachments brought by him at
site to execute the work.

The Contractor shall take out insurance policy in the joint name of EMPLOYER
and Contractor from one or more nationalized insurance company from any
branch office at Project site.

Any such insurance requirements as are hereby established as the minimum
policies and coverages which Contractor must secure and keep in force must
be complied with, Contractor shall at all times be free to obtain additional or
increased coverages at Contractor’s sole expenses.
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102

102.1

103

103.1

vii)

ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY
EMPLOYER:

CONTRACTOR shall also carry and maintain any and all other insurance(s) which he
may be required under any law or regulation from time to time without any extra cost
to EMPLOYER. He shall also carry and maintain any other insurance which may be
required by the EMPLOYER.

Damage to Property or to any Person or any Third Party

i)

i)

ii)

CONTRACTOR shall be responsible for making good to the satisfaction of

the EMPLOYER any loss or any damage to structures and properties belonging to the
EMPLOYER or being executed or procured or being procured by the EMPLOYER or
of other agencies within in the premises of all the work of the EMPLOYER, if such loss
or damage is due to fault and/or the negligence or willful acts or omission of the
CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTOR.

The CONTRACTOR shall take sufficient care in moving his plants, equipments and
materials from one place to another so that they do not cause any damage to any
person or to the property of the EMPLOYER or any third party including overhead and
underground cables and in the event of any damage resulting to the property of the
EMPLOYER or of a third party during the movement of the aforesaid plant, equipment
or materials the cost of such damages including eventual loss of production, operation
or services in any plant or establishment as estimated by the EMPLOYER or
ascertained or demanded by the third party shall be borne by the CONTRACTOR.
Third party liability risk shall be Rupees One lakh for single accident and limited to
Rupees Ten lakhs.

The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims
for damages to property other than EMPLOYER's property arising under or by reason
of this agreement, if such claims result from the fault and/or negligence or willful acts
or omission of the CONTRACTOR, his employees, agents, representative of SUB-
CONTRACTOR.

Section-VIlI (Labour Laws)

Labour laws:

i)
i)

No labour below the age of 18 (eighteen) years shall be employed on the WORK.

The CONTRACTOR shall not pay less than what is provided under law to labourers
engaged by him on the WORK.
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i)

Vi)

vii)

viii)

The CONTRACTOR shall at his expense comply with all labour laws and keep the
EMPLOYER indemnified in respect thereof.

The CONTRACTOR shall pay equal wages for men and women in accordance with
applicable labour laws.

If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition)
Act, he shall obtain a license from licensing authority (i.e. office of the labour
commissioner) by payment of necessary prescribed fee and the deposit, if any, before
starting the WORK under the CONTRACT. Such fee/deposit shall be borne by the
CONTRACTOR.

The CONTRACTOR shall employ labour in sufficient numbers either directly or through
SUB- CONTRACTORs to maintain the required rate of progress and of quality to
ensure workmanship of the degree specified in the CONTRACT and to the satisfaction
of the ENGINEER-IN-CHARGE.

The CONTRACTOR shall furnish to the ENGINEER-INCHARGE the distribution return
of the number and description, by trades of the work people employed on the works.
The CONTRACTOR shall also submit on the 4th and 19th of every month to the
ENGINEER-IN-CHARGE a true statement showing in respect of the second half of the
preceding month and the first half of the current month (1) the accidents that occurred
during the said fortnight showing the circumstances under which they happened and
the extent of damage and injury caused by them and (2) the number of female workers
who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961
on Rules made there under and the amount paid to them.

The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936,
Employee Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability
Act 1938. Workmen's Compensation Act 1923, Industrial Disputes Act 1947, the
Maternity Benefit Act 1961 and Contract Labour Regulation and Abolition Act 1970,
Employment of Children Act 1938 or any modifications thereof or any other law relating
thereto, and rules made there under from time to time.

The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting
Officer as defined in Contract Labour (Regulation and Abolition) Act 1970 have the
power to deduct from the money due to the CONTRACTOR any sum required or
estimated to be required for making good the loss suffered by a worker or workers by
reason of non- fulfilment of the Conditions of the Contract for the benefit of workers,
non-payment of wages or of deductions made from his or their wages which are not
justified by the terms of the Contract or non-observance of the said regulations.

The CONTRACTOR shall indemnify the EMPLOYER against any payments to be
made under and for the observance of the provisions of the aforesaid Acts without
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104

104.1

105

105.1

prejudice to his right to obtain indemnity from his SUB-CONTRACTOR's. In the event
of the CONTRACTOR committing a default or breach of any of the provisions of the
aforesaid Acts as amended from time to time, of furnishing any information or
submitting or filling and Form/ Register/ Slip under the provisions of these Acts which
is materially incorrect then on the report of the inspecting Officers, the CONTRACTOR
shall without prejudice to any other liability pay to the EMPLOYER a sum not exceeding
Rs.50.00 as Liquidated Damages for every default, breach or furnishing, making,
submitting, filling materially incorrect statement as may be fixed by the ENGINEER-IN-
CHARGE and in the event of the CONTRACTOR's default continuing in this respect,
the Liguidated Damages may be enhanced to Rs.50.00 per day for each day of default
subject to a maximum of one percent of the estimated cost of the WORK put to tender.
The ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract
Performance Security of the CONTRACTOR and credit the same to the Welfare Fund
constitute under these acts. The decision of the ENGINEER-IN-CHARGE in this
respect shall be final and binding.

Implementation of apprentices act, 1961

The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the
Rules and Orders issued there under from time to time. If he fails to do so, his failure will be a
breach of the CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel the
CONTRACT. The CONTRACTOR shall also be liable for any pecuniary liability arising on
account of any violation by him of the provisions, of the Act.

Contractor to indemnify the employer:

i) The CONTRACTOR shall indemnify the EMPLOYER and every member,
office and employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and
his staff against all actions, proceedings, claims, demands, costs and expenses
whatsoever arising out of or in connection with the matters referred to in Clause 102.0
and elsewhere and all actions, proceedings, claims, demands, costs and expenses which
may be made against the EMPLOYER for or in respect of or arising out of any failure by
the CONTRACTOR in the performance of his obligations under the CONTRACT
DOCUMENT. The EMPLOYER shall not be liable for or in respect of or arising out of
any failure by the CONTRACTOR in the performance of his obligations under the CONTRACT
DOCUMENT. The EMPLOYER shall not be liable for or in respect of any demand or
compensation payable by law in respect or in consequence of any accident or
injury to any workmen or other person. In the employment of the CONTRACTOR or his SUB-
CONTRACTOR the CONTRACTOR shall indemnify and keep indemnified the
EMPLOYER against all such damages and compensations and against all claims, damages,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto.
i) PAYMENT OF CLAIMS AND DAMAGES:
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106

106.1

106.2

107

107.1

Should the EMPLOYER have to pay any money in respect of such claims or demands
as aforesaid the amount so paid and the costs incurred by the EMPLOYER shall be
charged to and paid by the CONTRACTOR and the CONTRACTOR shall not be at
liberty to dispute or question the right of the EMPLOYER to make such payments
notwithstanding the same, may have been made without the consent or authority or in
law or otherwise to the contrary.

iii) In every case in which by virtue of the provisions of Section 12, Sub-section (i) of
workmen's compensation Act, 1923 or other applicable provision of Workmen
Compensation Act or any other Act, the EMPLOYER is obliged to pay compensation
to a workman employed by the CONTRACTOR in execution of the WORK, the
EMPLOYER will recover from the CONTRACTOR the amount of the compensation so
paid, and without prejudice to the rights of EMPLOYER under Section 12, Sub- section
(2) of the said act, EMPLOYER shall be at liberty to recover such amount or any part
thereof by deducting it from the Contract Performance Security or from any sum due
to the CONTRACTOR whether under this CONTRACT or otherwise. The EMPLOYER
shall not be bound to contest any claim made under Section 12, Sub-section (i) of the
said act, except on the written request of the CONTRACTOR and upon his giving to
the EMPLOYER full security for all costs for which the EMPLOYER might become
liable in consequence of contesting such claim.

Health and sanitary arrangements for workers:

In respect of all labour directly or indirectly employed in the WORKS for the performance of the
CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be
complied with all the rules and regulations of the local sanitary and other authorities or as
framed by the EMPLOYER from time to time for the protection of health and sanitary
arrangements for all workers.

The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water
and other sanitary and health arrangements. The CONTRACTOR shall also provide necessary
surface transportation to the place of work and back to the colony for their personnel
accommodated in the labour colony.

Section-I1X (Applicable Laws and Settlement of Disputes)

Arbitration:

Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed
to be final and binding as provided in the Agreement and the issues/disputes which cannot be
mutually resolved within a reasonable time, all disputes shall be referred to arbitration by Sole
Arbitrator.
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108

109

109.1

110
110.1

The Employer [Maharashtra Natural Gas Limited] shall suggest a panel of three independent
and distinguished persons to the bidder/contractor/supplier/buyer (as the case may be) to
select any one among them to act as the Sole Arbitrator.

In the event of failure of the other parties to select the Sole Arbitrator within 30 days from the
receipt of the communication suggesting the panel of arbitrators, the right of selection of the
sole arbitrator by the other party shall stand forfeited and the EMPLOYER (MNGL) shall have
discretion to proceed with the appointment of the Sole Arbitrator. The decision of Employer on
the appointment of the sole arbitrator shall be final and binding on the parties.

The award of sole arbitrator shall be final and binding on the parties and unless
directed/awarded otherwise by the sole arbitrator, the cost of arbitration proceedings shall be
shared equally by the parties. The Arbitration proceedings shall be in English language and
venue shall be Pune in Maharashtra, India.

Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the
Rules framed there under shall be applicable. All matters relating to this contract are subject to
the exclusive jurisdiction of the court situated at Pune.

Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was
enacted by the Indian Parliament and is based on United Nations Commission on International
Trade Law (UNCITRAL model law), which were prepared after extensive consultation with
Arbitral Institutions and centers of International Commercial Arbitration. The United Nations
General Assembly vide resolution 31/98 adopted the UNCITRAL Arbitration rules on 15
December 1976.

Jurisdiction:

The CONTRACT shall be governed by and constructed according to the laws in force in INDIA.
The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Pune,
MAHARASHTRA STATE for the purposes of disputes, actions and proceedings arising out of
the CONTRACT, the courts at Pune, MAHARASHTRA STATE only will have the jurisdiction
to hear and decide such disputed, actions and proceedings.

Section-X (Safety Codes)

General:

CONTRACTOR shall adhere to safe construction practice and guard against hazardous and
unsafe working conditions and shall comply with EMPLOYER's safety rules as set forth herein.
Prior to start of construction, CONTRACTOR will be furnished copies of EMPLOYER's "Safety
Code" for information and guidance, if it has been prepared.

Safety regulations:
i) In respect of all labour, directly employed in the WORK for the performance
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111
111.0

112
1121

113
113.0

of CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own
expense arrange for all the safety provisions as per safety codes of C.P.W.D., Indian
Standards Institution. The Electricity Act, The Mines Act and such other acts as
applicable.

i) The CONTRACTOR shall observe and abide by all fire and safety regulations of the
EMPLOYER. Before starting construction, work CONTRACTOR shall consult with
EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE and must make good to
the satisfaction of the EMPLOYER any loss or damage due to fire to any portion of the
work done or to be done under this agreement or to any of the EMPLOYER's existing

property.

First aid and industrial injuries:
i) CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-
CONTRACTOR.

i) CONTRACTOR shall make outside arrangements for ambulance service and for the
treatment of industrial injuries. Names of those providing these services shall be
furnished to EMPLOYER prior to start of construction and their telephone numbers
shall be prominently posted in CONTRACTOR's field office.

iii) All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of
CONTRACTOR's report covering each personal injury requiring the attention of a
physician shall be furnished to the EMPLOYER.

General rules:
Smoking within the premises of City Gas Station is strictly prohibited. Violators of the no
smoking rules shall be discharged immediately.

Contractor's barricades:
i) CONTRACTOR shall erect and maintain barricades required in connection with
his operation to guard or protect:
a) Excavations
b) Hoisting Areas.
c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors.
d) EMPLOYER's existing property subject to damage by CONTRACTOR's
Operations.
e) Railroad unloading spots.

i) CONTRACTOR's employees and those of his SUBCONTRACTOR's shall become
acquainted with EMPLOYER's barricading practice and shall respect the provisions
thereof.

iii) Barricades and hazardous areas adjacent to, but not located in normal routes of travel
shall be marked by red flasher lanterns at nights.
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1141

115

Scaffolding:

i)

Suitable scaffolding should be provided for workmen for all works that ~ cannot

safely be done from the ground or from solid construction except such short period work as
can be done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged
for holding the ladder and if the ladder is used for carrying material as well, suitable footholds

and

ii)

iv)

v)

handholds shall be provided on the ladder and the ladder shall be given an
inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).

Scaffolding or staging more than 4 meters above the ground or floor, swing suspended
from an overhead support or erected with stationary support shall have a guard rail
properly attached, bolted, braced and otherwise retarded at least one meter high above
the floor or platform of such scaffolding or staging and extending along the entire length
of the outside and ends thereof with only such openings as may be necessary for the
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it
from swaying from the building or structure.

Working platform, gangway and stairway should be so constructed that they should not
sag unduly or unequally and if the height of platform of the gangway or the stairway is
more than 4 meters above the ground level or floor level, they should be closely
boarded, should have adequate width and should be suitably fastened as in ii) above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
of railing whose minimum heights shall be 1 meter.

Safe means of access shall be provided to all working platforms and other working
places, every ladder shall be securely fixed. No portable single ladder shall be over 9
meters in length while the width between side rails in rung ladder shall in no case be
less than 30 cm for ladder up to and including 3 meters in length. For longer ladder this
width should be increased 5mm for each additional foot of length. Uniform steps
spacing shall not exceed 30 cms. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the sites or work shall be so
stacked or placed to cause danger or inconvenience to any person or public. The
CONTRACTOR shall also provide all necessary fencing and lights to protect the
workers and staff from accidents, and shall be bound to bear the expenses of defense
of every suit, action or other proceeding of law that may be brought by any person for
injury sustained owing to neglect of the above precautions and pay any damages and
costs which may be awarded in any such suit or action or proceeding to any such
person or which may with the consent of the CONTRACTOR be paid to compromise
any claim by any such person.

Excavation and trenching:
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116

116.1

All trenches 1.2 meters or more in depth shall at all times be supplied with at least one ladder
for each 50 meters length or fraction thereof.

Ladder shall be extended from bottom of the trenches to at least 1 meter above the surface of
the ground. The sides of the trenches which are 1.5M in depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as to avoid the danger of sides to collapse.
The excavated materials shall not be placed within 1.5 meters of the edge of the trench or half
of the trench width whichever is more. Cutting shall be done from top to bottom. Under no
circumstances undermining or under-cutting shall be done.

Demolition/general safety:

i) Before any demolition work is commenced and also during the progress of
the demolition works:
a) All roads and open areas adjacent to the work site shall either be closed or
suitably protected.
b) No electric cable or apparatus which is liable to be a source of danger shall
remain electrically charged.
c) All practical steps shall be taken to prevent danger to persons employed from

risk of fire or explosion or flooding. No floor, roof or other part of the building
shall be so overloaded with debris or materials as to render it unsafe.

i) All necessary personal safety equipment as considered adequate by the ENGINEER-
IN-CHARGE should be kept available for the use of the persons employed on the SITE
and maintained in condition suitable for immediate use, and the CONTRACTOR shall
take adequate steps to ensure proper use of equipment by those concerned.

a) Workers employed on mixing asphaltic materials, cement and lime mortars
shall be provided with protective footwear and protective gloves.

b) Those engaged in white washing and mixing or stacking or cement bags or
any material which are injurious to the eyes be provided with protective
goggles.

c) Those engaged in welding and cutting works shall be provided with protective
face & eye shield, hand gloves, etc.

d) Stone breakers shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are in use, the

CONTRACTOR shall ensure that the manhole covers are opened and are
ventilated at least for an hour before the workers are allowed to get into the
manholes, and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or board to prevent accident to the
public.
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f)

The CONTRACTOR shall not employ men below the age of 18 years and
women on the work of painting with products containing lead in any form.
Wherever men above the age of 18 years are employed on the work of lead
painting, the following precautions should be taken.

1) No paint containing lead or lead product shall be used except in the
form of paste or readymade paint.
2) Suitable face masks should be supplied for use by the workers when

paint is applied in the form of spray or a surface having lead paint dry
rubbed and scrapped.

3) Overalls shall be supplied by the CONTRACTOR to the workmen and
adequate facilities shall be provided to enable the working painters to
wash them during and on cessation of work.

iii) When the work is done near any place where there is risk of drowning, all necessary
safety equipment should be provided and kept ready for use and all necessary steps
taken for prompt rescue of any person in danger and adequate provision should be
made for prompt first aid treatment of all injuries likely to be sustained during the course
of the work.

iv) Use of hoisting machines and tackles including their attachments, anchorage and
supports shall conform to the following standards or conditions:

a)

b)

c)

d)

These shall be of good mechanical construction, sound materials and
adequate strength and free from patent defect and shall be kept in good
working order.

Every rope used in hoisting or lowering materials or as means of suspension
shall be of durable quality and adequate strength and free from patent defects.
Every crane driver or hoisting appliance operator shall be properly qualified
and no person under the age of 21 years should be in charge of any hoisting
machine including any scaffolding, winch or give signals to the operator.

In case of every hoisting machine and of every chain ring hook, shackle,
swivel, and pulley block used in hoisting or lowering or as means of
suspension, the safe working load shall be ascertained by adequate means.
Every hoisting machine and all gears referred to above shall be plainly marked
with the safe working load of the conditions under which it is applicable and
the same shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond safe working load
except for the purpose of testing.

In case of departmental machine, the safe working load shall be notified by the
ENGINEER- IN-CHARGE. As regards CONTRACTOR's machines, the
CONTRACTOR shall notify the safe working load of the machine to the
ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of
WORK and get it verified by the Engineer concerned.
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Vi)

vii)

viii)

ix)

Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should
be provided with such means as to reduce to minimum the accidental descent of the
load, adequate precautions should be taken to reduce the minimum risk of any part or
parts of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energized, insulating mats,
wearing apparel, such as gloves, sleeves, and boots as may be necessary should be
provided. The workers shall not wear any rings, watches and carry keys or other
materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe conditions and no scaffolds, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near
places of work.

These safety provisions should be brought to the notice of all concerned by displaying
on a notice board at a prominent place at the work-spot. The person responsible for
compliance of the safety code shall be named therein by the CONTRACTOR.

To ensure effective enforcement of the rules and regulations relating to safety
precautions, the arrangements made by the CONTRACTOR shall be open to
inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of the
Administration or their representatives.

Notwithstanding the above clauses there is nothing in these to exempt the
CONTRACTOR for the operations of any other Act or rules in force in the Republic of
India. The work throughout including any temporary works shall be carried out in such
a manner as not to interfere in any way whatsoever with the traffic on any roads or
footpath at the site or in the vicinity thereto or any existing works whether the property
of the Administration or of a third party.

In addition to the above, the CONTRACTOR shall abide by the safety code provision
as per C.P.W.D. Safety code and Indian Standard Safety Code from time to time.

Care in handling inflammable gas:

The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in
handling the inflammable gas cylinder/inflammable liquids/paints etc. as required under the law
and/or as advised by the fire Authorities of the EMPLOYER

Temporary combustible structures:
Temporary combustible structures will not be built near or around work site.

Precautions against fire:
The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite
as recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary
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measures and exercise utmost care in handling the inflammable gas cylinders/ inflammable
liquid/ paints etc. as advised by ENGINEER-IN-CHARGE. Temporary combustible structures
will not be built near or around the worksite.

Explosives:

Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR
without the permission of the ENGINEER-IN-CHARGE in writing and then only in the manner
and to the extent to which such permission is given. When explosives are required for the
WORK, they will be stored in a special magazine to be provided at the cost of the
CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR shall obtain the
necessary license for the storage and the use of explosives and all operations in which or for
which explosives are employed shall be at sole risk and responsibility of the CONTRACTOR
and the CONTRACTOR shall indemnify the EMPLOYER against any loss or damage resulting
directly or indirectly there from.

Mines act:

SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety
provisions as required by the ENGINEER-IN-CHARGE in respect of all labour directly
employed for performance of the WORKS and shall provide all facilities in connection therewith.
In case the CONTRACTOR fails to make arrangements and provides necessary facilities as
aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so and recover the costs thereof
from the CONTRACTOR.

Failure to comply with Safety Code or the provisions relating to report on accidents and to grant
of maternity benefits to female workers shall make the CONTRACTOR liable to pay Company
Liquidated Damages an amount not exceeding Rs.50/- for each default or materially incorrect
statement. The decision of the ENGINEER-IN-CHARGE in such matters based on reports from
the Inspecting Officer or from representatives of ENGINEER-IN-CHARGE shall be final and
binding and deductions for recovery of such Liquidated Damages may be made from any
amount payable to the CONTRACTOR from all the provisions of the Mines Act, 1952 or any
statutory modifications or re-enactment thereof the time being in force and any Rules and
Regulations made there under in respect of all the persons employed by him under this
CONTRACT and shall indemnify the EMPLOYER from and against any claim under the Mines
Act or the rules and regulations framed there under by or on behalf of any persons employed
by him or otherwise.

Preservation of place:

The CONTRACTOR shall take requisite precautions and use his best endeavours to prevent
any riotous or unlawful behaviour by or amongst his worker and others employed or the works
and for the preservation of peace and protection of the inhabitants and security of property in
the neighborhood of the WORK. In the event of the EMPLOYER requiring the maintenance of
a Special Police Force at or in the vicinity of the site during the tenure of works, the expenses
thereof shall be borne by the CONTRACTOR and if paid by the EMPLOYER shall be
recoverable from the CONTRACTOR.
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Outbreak of infectious diseases:

The CONTRACTOR shall remove from his camp such labour and their facilities who refuse
protective inoculation and vaccination when called upon to do so by the ENGINEER-IN-
CHARGE's representative. Should Cholera, Plague or other infectious diseases break out the
CONTRACTOR shall burn the huts, beddings, clothes and other belongings or used by the
infected parties and promptly erect new huts on healthy sites as required by the ENGINEER-
IN-CHARGE failing which within the time specified in the Engineer's requisition, the work may
be done by the EMPLOYER and the cost thereof recovered from the CONTRACTOR.

Use of intoxicants:

The unauthorized sale of spirits or other intoxicants, beverages upon the work in any of the
buildings, encampments or tenements owned, occupied by or within the control of the
CONTRACTOR or any of his employee is forbidden and the CONTRACTOR shall exercise his
influence and authority to the utmost extent to secure strict compliance with this condition.

In addition to the above, the CONTRACTOR shall abide by the safety code provision as per
C.P.W.D. safety code and Indian Standard Code framed from time to time.
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Annexure-l to GCC
PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER
(To be executed on non-judicial stamped paper of appropriate value)

WHEREAS MAHARASHTRA NATURAL GAS LIMITED (hereinafter referred to as MNGL ) which
expression shall unless repugnant to the context includes their legal representatives, successors
and assigns having their registered office at Pune has entered into a CONTRACT with
(hereinafter referred to as the CONTRACTOR which expression shall
unless repugnant to the context include their legal representatives, successors and assigns) for
on the terms and conditions as set out, inter-alia, in the CONTRACT
N[ IO Dated............. and various documents forming part thereof hereinafter
collectively referred to as the "CONTRACT" which expression shall include all amendments,
modifications and/or variations thereto.

AND WHEREAS

i) MNGL has agreed to supply to the CONTRACTOR, equipment, plants and materials
(finished, semi-finished and raw)for the purpose of EXECUTION of the said CONTRACT
by the CONTRACTOR (the equipment, plants and materials to be supplied by MNGL to
the CONTRACTOR, hereinafter for the sake of brevity referred to as the "said materials")
and pending execution by the CONTRACTOR of the CONTRACT incorporating the said
materials, the said materials shall be under the custody and charge of the CONTRACTOR
and shall be kept, stored, altered, worked upon and/or fabricated at the sole risk and
expense of the CONTRACTOR.

ii) As a pre-condition to the supply of the said materials by MNGL to the CONTRACTOR,
MNGL has required the CONTRACTOR to furnish to MNGL an Indemnity Bond in the
manner and upon terms and conditions hereinafter indicated.

NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR
hereby irrevocably and unconditionally undertakes to indemnify and keep indemnified
MNGL from and against all loss, damage and destruction (inclusive but not limited to any
or all loss or damage or destruction to or of the said materials or any item or part thereof
by theft, pilferage, fire, flood, storm, tempest, lightning, explosion, storage, chemical or
physical action or reaction, binding, warping, exposure, rusting, faulty workmanship, faulty
fabrication, or faulty method or technique of fabrication, strike, riot, civil commotion, or
other act or omission or commission whatsoever within or beyond the control of the
CONTRACTOR, misuse and misappropriation (inclusive but not limited to the misuse or
misappropriation by the CONTRACTOR and the Contractor's servants and/or agents)
whatsoever to, or of in the said materials or any part of them thereof from the date that the
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same or relative part of item thereof was supplied to the CONTRACTOR up to and until
the date of return to MNGL of the said materials or relative part of item thereof or completed
fabricated works(s) incorporating the said material and undertake to pay to MNGL forthwith
on demand in writing without protest or demur the value as specified by MNGL of the said
material or item or part thereof, lost, damaged, destroyed, misused and/or
misappropriated, as the case may be or, together with MNGL 'S costs and expenses
(inclusive of but not limited to handling, transportation, cartage, insurance, freight, packing
and inspection costs/or expenses up to) and aggregate limit of
Rs. (Rupees
).

AND THE CONTRACTOR hereby agrees with MNGL that:

i) This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall remain
valid and irrevocable for all claims of MNGL arising hereunder up to and until the midnight
of . However, if the CONTRACT for which this Indemnity/Undertaking
is given is not completed by this date, the CONTRACTOR hereby agrees to extend the
Indemnity/Undertaking till such time as is required to fulfill the CONTRACT.

ii) This Indemnity/Undertaking shall not be determined by any change in constitution or upon
insolvency of the CONTRACTOR but shall be in all respects and for all purposes be binding
and operative until payment of all moneys payable to MNGL in terms of hereof.

iii) The mere statement of allegation made by or on behalf of MNGL in any notice or demand
or other writing addressed to the CONTRACTOR as to any of the said material or item or
part thereof having been lost , damaged, destroyed, misused or misappropriated while in
the custody of the CONTRACTOR and/or prior to completion of the completed fabricated
work(s) and delivery to job site thereof incorporating the said materials shall be conclusive
of the factum of the said material or item or part thereof having been supplied to the
CONTRACTOR and/or the loss, damage, destruction, misuse or misappropriation thereof,
as the case may be, while in the custody of the CONTRACTOR and/or prior to the
completion of the completed fabricated work(s) and delivery to job site thereof
incorporating the said materials without necessity on the part of MNGL to produce any
documentary proof or other evidence whatsoever in support of this.

iv) The amount stated in any notice of demand addressed by MNGL to the CONTRACTOR
as to the value of such said materials lost, damaged, destroyed, misused or
misappropriated, inclusive relative to the costs and expenses incurred by MNGL in
connection therewith shall be conclusive of the value of such said materials and the said
cost and expenses as also of the amount liable to be paid to MNGL to produce any
voucher, bill or other documentation or evidence whatsoever in support thereof and such
amount shall be paid without any demur and on demand and no dispute shall be raised
concerning the same.
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The undersigned has full power to execute this Indemnity Bond on behalf of the CONTRACTOR
under the Power of Attorney dated

(SIGNED BY COMPETENT AUTHORITY)
Place:

Dated:
Official seal of the CONTRACTOR
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Annexure-ll to GCC

PROFORMA FOR CONTRACT AGREEMENT

Service Order No. dated -----------
Contract Agreement for the work of ----------------- of Maharashtra Natural Gas Limited made on --
........ between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which

term shall unless excluded by or repugnant to the subject or context include its successors and
permitted assignees) of the one part and MAHARASHTRA NATURAL GAS LIMITED hereinafter
called the “EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or
context include its successors and assignees) of the other part.

WHEREAS

A. The EMPLOYER being desirous of having provided and executed certain work mentioned,
enumerated or referred to in the Tender Documents including Letter Inviting Tender,
General Tender Notice, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates,
Agreed Variations, other documents has called for Tender.

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the
Tender Documents and has satisfied himself by careful examination before submitting his
tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and nature
of site and local conditions, the quantities, nature and magnitude of the work, the
availability of labour and materials necessary for the execution of work, the means of
access to SITE, the supply of power and water thereto and the accommodation he may
require and has made local and independent enquiries and obtained complete information
as to the matters and thing referred to, or implied in the tender documents or having any
connection therewith and has considered the nature and extent of all probable and possible
situations, delays, hindrances or interferences to or with the execution and completion of
the work to be carried out under the CONTRACT, and has examined and considered all
other matters, conditions and things and probable and possible contingencies, and
generally all matters incidental thereto and ancillary thereof affecting the execution and
completion of the WORK and which might have influenced him in making his tender.

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of
Contract, Special Conditions of Contract, Schedule of Rates, General Obligations,
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of
Acceptance of Tender and any statement of agreed variations with its enclosures copies
of which are hereto annexed form part of this CONTRACT though separately set out herein
and are included in the expression “CONTRACT” wherever herein used.
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AND WHEREAS

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution
of the said WORK at the rates stated in the schedule of quantities of the work and finally approved
by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to the
conditions of CONTRACT.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS
FOLLOWS:

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be
executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the
CONTRACTOR shall and will duly provide, execute and complete the said work and shall
do and perform all other acts and things in the CONTRACT mentioned or described or
which are to be implied there from or may be reasonably necessary for the completion of
the said WORK and at the said times and in the manner and subject to the terms and
conditions or stipulations mentioned in the contract.

2. In consideration of the due provision execution and completion of the said WORK,
EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will pay to
the CONTRACTOR the respective amounts for the WORK actually done by him and
approved by the EMPLOYER at the Schedule of Rates and such other sum payable to the
CONTRACTOR under provision of CONTRACT, such payment to be made at such time
in such manner as provided for in the CONTRACT.

AND

3. In consideration of the due provision, execution and completion of the said WORK the
CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER
for the services rendered by the EMPLOYER to the CONTRACTOR, such as power
supply, water supply and others as set for in the said CONTRACT and such other sums
as may become payable to the EMPLOYER towards the controlled items of consumable
materials or towards loss, damage to the EMPLOYER'S equipment, materials construction
plant and machinery, such payments to be made at such time and in such manner as is
provided in the CONTRACT.

It is specifically and distinctly understood and agreed between the EMPLOYER and the
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE
made available by the EMPLOYER for execution of the works or in the building, structures
or work executed on the said SITE by the CONTRACTOR or in the goods, articles,
materials etc., brought on the said SITE (unless the same specifically belongs to the
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CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien
whatsoever charge for unpaid bills will not be entitled to assume or retain possession or
control of the SITE or structures and the EMPLOYER shall have an absolute and
unfettered right to take full possession of SITE and to remove the CONTRACTOR, their
servants, agents and materials belonging to the CONTRACTOR and lying on the SITE.

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK
only as a licensee simpliciter and shall not have any claim, right, title or interest in the SITE
or the structures erected thereon, and the EMPLOYER shall be entitled to terminate such
license at any time without assigning any reason.

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated
from the said SITE shall, unless otherwise expressly agreed under this CONTRACT,
exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to claim
over the same and such excavation and materials should be disposed off on account of
the EMPLOYER according to the instruction in writing issued from time to time by the
ENGINEER-IN-CHARGE.

In Witness whereof the parties have executed these presents in the day and the year first
above written.

Signed and Delivered for and on Signed and Delivered for and

on behalf of EMPLOYER. on behalf of the CONTRACTOR.
MAHARASHTRA NATURAL GAS LIMITED (NAME OF THE CONTRACTOR)
Date: Date:

Place: Place:

IN PRESENCE OF TWO WITNESSES

1. 1.
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1.1.7

118

SECTION-V

SPECIAL CONDITIONS OF CONTRACT
(COMMERCIAL)

LABOUR, LABOUR LAWS AND SITE REQUIREMENTS

Labour

The Contractor shall make his own arrangements for the engagement of all labour for doing
the work at site or in respect of or in connection with the execution of work as also for the
transport, housing, feeding and payment thereof.

The Contractor shall provide on the site, an adequate supply of drinking and other water for the
use of the Contractor’s staff and labours.

The Contractor shall not import, sell, give, barter or otherwise dispose of any alcoholic liquor,
or drugs, or permit or suffer any such importation, sale, gift, barter or disposal by his
subcontractor/ s, his/their servants, agents or employees.

The Contractor shall not give, barter or otherwise dispose of to any person or persons, any
arms or ammunition of any kind or permit or suffer the same as aforesaid by his sub-
contractor/s, his/their servants, agents or employees.

The Contractor shall in all dealings with labour in his employment have due regard to all
recognized festivals, days of rest and religious or other customs.

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with
any carry out such regulations, orders and requirements as may be made by the Government,
or the local medical or sanitary

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riots
or disorderly conduct by or amongst his employees/labour and for the preservation of peace
and protection of persons and property in the neighborhood of the works against the same.

The Contractor shall at all times during the continuance of the contract comply fully with all
existing Acts, Regulations and by laws including all statutory amendments and re-enactment
of State or Central Government and other local authorities and the Central Government or local
authority, including Indian Workmen’s Compensation Act., Contract labour (Regulation and
Abolition) Act., 1970 and Equal Remuneration Act, 1976, Factories Act, Minimum wages Act,
provident Fund act, etc., and sanitary arrangement for the said Act. Health and sanitary
Arrangements for workmen, Insurance and other benefits etc., and shall indemnify and keep
the Owner/Engineer-in-charge indemnified in case any proceedings are taken or commenced
by any authority against the Owner/Engineer-in-Charge for any contravention of any of the

Page 134 of 149




Tender for Rate Contract for the period of Two
years for to appoint agency to procuring the
supply of manpower for Patrolling of Steel/MDPE
Network, Excavation Supervisor to monitor third

MNGL

MAHARASHTRA NATURAL party Excavation site in MNGL Nashik GA

GAS LTD., PUNE

BID NO.: MNGL/CP/2024-25/155

1.1.9

1.1.10

1.1.11

1.1.12

1.1.13

1.1.14
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laws, by laws or scheme by the Contractor. If as a result of Contractor’s failure, negligence,
omission, default or non-observance of any provisions of any laws, the Owner/ Engineer-in-
Charge is called upon by any authority to pay or reimburse or required to pay or reimburse any
amount, the Owner/Engineer-in-Charge shall be entitled to deduct the same from any money
due or that may become due to the Contractor under this contract or any other contract or
otherwise recover from the Contractor any sums which the Owner/Engineer-in-Charge is
required or called upon to pay or reimburse on behalf of the Contractor. All registration and
statutory inspection fees in respect of his work pursuant to the contract shall be paid by the
Contractor.

The Contractor shall pay the labourers engaged by him on the work not less than a fair wage,
which expression shall mean, whether for time or piece work, rates of wages as may be fixed
by the Public Work Department as fair wages for New Delhi Region payable to the different
categories of labours or those notified under the Minimum Wages Act for corresponding
employees of the Owner/Engineer-in-Charge whichever may be higher.

The Contractor shall notwithstanding the provisions of any contract to the contrary, cause to be
paid a fair wage to the labours indirectly engaged by Sub-Contractors in connection with the
said works as if the labour had been directly employed by him.

The contractor shall, before he commences the work, display and correctly maintain in a clean
and legible condition at a conspicuous place on the site notices in English and in a local
language spoken by the majority of the workers, stating therein the rate of wages which have
been fixed as fair wages and the hours of work for which such wages are earned and send a
copy of such notices to the Owner/Engineer-in-Charge.

The Contractor shall maintain records of wages and other remuneration paid to his employees
in such. form as may be convenient and to the satisfaction of the Owner/Engineer-in-Charge
and the Conciliation Officer (Central), Ministry of Labour, Government of India, or such other
authorized person appointed by Central or State Government.

The Contractor shall provide a wage slip for each worker employed on the works.

The wage records and wage slips shall be preserved by the Contractor for minimum period of
12 months after the last entry or such time as the Owner/Engineer-in-Charge may fix in that
behalf.

The Contractor shall allow inspection of the aforesaid wage records and wage slip to the
Owner/Engineer-in-Charge at a convenient time and place after notice is received by him from
the Owner/Engineer-in-Charge demanding such inspection.

The Owner/Engineer-in-Charge or any other person authorized by him on his behalf shall have
power to make enquiries with a view to ascertaining and enforcing due and proper observance
of the Fair wages Clauses. The Owner/Engineer-in-Charge shall also have the power to
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15
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1.6

investigate into any complaint regarding any default made by the Contractor or his sub-
Contractor in regard to such provision.

The Owner/Engineer-in-Charge shall have the right to deduct from the moneys due to the
Contractor any sum required or estimated to be required for making good the loss suffered by
a worker or workers by reason of nonpayment of fair wage, except any deductions that may be
permissible under any law for the time being in force.

Labour Law

Under the provisions of Employees Provident Funds and Misc. Provision Act-1952, every
employee is entitled to and required to become a member of the PF from the beginning of the
month following that in which he completes three months continuous service or has actually
worked for not less than 80 days during the period of three months or less whichever is earlier.
The Contractor is to fulfill statutory obligations regarding Employees Provident Fund

Labour License

Before starting of work at site, Contractor shall obtain a license from concerned authorities
under the Contract Labour (Abolition and Regulation) Act 1970, and furnish copy of the same
to Owner.

Labour Relations

In case of labour unrest/labour dispute arising out of non-implementation of any law, the
responsibility shall solely lie with the Contractor and he shall remove/resolve the same
satisfactorily at his cost and risk.

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous
or disorderly conduct by or amongst his staff and labour and to preserve peace and protection
of persons and property in the neighborhood of the Works against such conduct.

Employment of Local Labour

The Contractor shall ensure that local labour, skilled and/or unskilled, to the extent available
shall be employed in this work.

The Contractor shall not recruit personnel of any category from among those who are already
employed by the other agencies working at site but shall make maximum use of local labour
available.

Access to Site

The Contractor shall obtain prior permission of the Owner/Engineer-in-Charge before any
person not directly connected with the works visits the site. Contractor shall obtain prior
permission for his workers gate pass/for materials etc., as may be required to carry out the
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works at site from the Owner/Engineer-in-Charge and shall follow the rules and regulations of
CISF/Owner/Engineer-in-Charge which may be enforced from time to time for entry or exit.

Contractor’s Labourers to Leave Site on Completion of the Work
The Contractor’s labourers must leave the location of the project site after the work is tapered/
completed to avoid creation of a slum in the areas adjoining the project.

Site Cleaning

The Contractor shall clean and keep clean the work site from time to time to the satisfaction of
the Engineer-in-Charge for easy access to work site and to ensure safe passage, movement
and working.

If the work involves dismantling any existing structure in whole or part, care shall be taken to
limit the dismantling up to the exact point and/or lines as directed by the Engineer-in-Charge
and any damage caused to the existing structure beyond the said line or point shall be repaired
and restored to the original at the Contractors cost and risk to the satisfaction of the Engineer-
in-Charge, whose decision shall be final and binding upon the Contractor.

The Contractor shall be custodian of the dismantled materials till the Engineer-in-Charge takes
charge thereof.

The Contractor shall dispose off the unserviceable materials, debris etc. to any area within the
site premises as decided by the Engineer-in-Charge.

The Contractor shall sort out, clear and stack the serviceable material obtained from
dismantling at places as directed by the Engineer-in-Charge.

No extra payment shall be paid on this account.
Fuel Requirement of Workers

Contractor shall be responsible to arrange at his own cost for the fuel requirement of his
workers and staff. Cutting of trees etc. shall not be permitted for this purpose.

Protection of Existing Facilities

Contractor shall obtain plans and full details of all existing and planned underground services
from the relevant Department of Owner and shall follow these plans closely at all times during
the performance of work. Contractor shall be responsible for location and protection of all
underground lines and structures at his own cost.

Despite all precautions, should any damage to any structure/ utility etc. occur, the
Owner/Authority concerned shall be contacted by the Contractor and repair shah forthwith be
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carried out by Contractor at his expenses under the direction and to the satisfaction of
Engineer-in-charge and the concerned Owner/ authority.

The Contractor stall does not store any materials or otherwise occupy any part of the site in a
manner likely to hinder the operation of such services.

Contractor shall obtain all safety clearance (viz. Excavation, Hot/ Cold work permit) from the
Owner prior to start of work. Work without safety permit shall not be carried out.

Contractor shall in consultation with Owner and the concerned authorities, take adequate
measures for strengthening the existing electric poles, telephone poles etc. in the proximity of
the pipeline alignment. Contractor shall take adequate protective measures to prevent damage
to these facilities during construction. Contractor shall have to adopt such method of
construction as will be suitable for working in these areas using the limited space available and
without causing any damage to these facilities. Contractor shall be deemed to have taken
cognizance of all such constraints, etc. while working in this area and Contractor shall not be
entitled to claim any extra at a later stage.

Fronts for Work, Where Other Agencies are involved

The work involved under this Contract may include such works as have to be taken up and
completed after other agencies have completed their jobs. The Contractor will be required and
bound to take up and complete such works as and when the fronts are available for the same
and no claim of any sort whatsoever shall be admissible to the Contractor on this account. Only
extension of time limit shall be admissible, if the availabilities of work fronts to the Contractor
are delayed due to any reason not attributable to the Contractor.

It is to be noted that other contractors will be working during the currency of this Contract. The
Contractor shall co-ordinate with such other contractor(s) and ensures that the work of other
contractor(s) is not affected, The Engineer-in-Charge will decide the priority and the same shall
be binding without any cost and time effect.

Payment of Wages

The Contractor shall ensure payment of wages to all workmen employed, by him or sub-
contractor or by any other agency on his behalf in connection with the work before the expiry
of the 7th day after the last day of wage period in respect of which the wages are paid and shall
ensure wages standards, period and provisions (including the provision of wages, privilege and
facilities) for all workmen in this behalf, prescribed under the payment of wages Act, the
Contract Labour (Regulation & Abolition) Act-1970 and rules framed there under, the Minimum
Wages Act and any other applicable law, rule or regulation in this behalf including but not limited
to the following:
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1.12.1.1 Weekly off with Wages

The labour must be given weekly off with wages as admissible.

1.12.1.2 Payment of Overtime Wages

1.13

1131

2.0

3.0

Labour governed under the provision of Factories Act- 1948 (working inside the battery areas)
shall be paid overtime wages at double the normal rate of wages for working beyond 08 (Eight)
hours in a day and 48 hours in a week.

Labour in general should not be engaged for duty for more than 08 hours in a day except in
case of exigencies of work. If they are engaged for performing duty for more than 08 hours they
should be paid overtime wages at the rates applicable.

Site Facilities

The Contractor shall arrange for the following facilities at site, for workmen deployed/engaged
by him/his sub-contractor, at its own cost.

® Arrangement for First Aid.

(ii) Arrangement for clean & potable drinking water.

(iii) Toilet

(iv) Canteen where tea & shacks are available

(v) A creche where 10 or more women workers are having children below the age of 6
years

(vi) Any other facility/utility as may be required under the Contract.

Rounding off

All payments to and recoveries from the Contractor shall be rounded off to the nearest rupee.
Wherever the amount to be paid/recovered consists of a fraction of rupee (paise), the amount
shall be rounded off to the next higher rupee if the fraction consists of 50 (fifty) paise or more
and if the fraction of a rupee is less than 50 (fifty) paise, the same shall be ignored.

Computerized Contractors Billing System
Without prejudice to stipulation in General Condition of Contract, Contractor should follow
following billing system.

The bills will be prepared by the Contractor on their own PCs as per the standard formats and
codification scheme proposed by MNGL. The Contractor will be provided with data entry
software to capture the relevant billing data for subsequent processing. Contractor will submit
these data to MNGL in an electronic media along with the hard cop of the bill, necessary
enclosures and documents. The Contractor will also ensure the correctness and consistency
of data so entered with the hard copy of the bill submitted for payment.

Owner will utilize these data for processing and verification of the Contractor’s Bills”.
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4.0

5.0

6.0

7.0
7.1

7.2

8.0

9.0

Leads
For the various works, in case of contradiction, leads mentioned in the Schedule of Rates shall
prevail over those indicated in the Technical Specifications.

Insurance for Personal injuries

The Contractor shall at his own costs and expenses obtain and shall cause any sub-Contractor
to obtain such insurances as may be necessary’ to cover the liability of the Contractor or as the
case may be of such subcontractor in respect of personal injuries and death arising out of or in
the course of or caused during the execution of the works and shall produce or cause any such
subcontractor to produce for inspection the relevant policy or polices together with receipt for
the premium paid under such policy/policies as and when required by the Owner/Engineer-in-
Charge.

Strike/Lock out by Contractor’'s Employees

Nonavailability of labour or strike by the Contractor's employees or lock out shall not be a
ground or any excuse for not completing the works within the stipulated time nor shell be a
ground or any excuse, for extension of period of completion of works.

Make of Materials
All equipment and materials to be supplied under this contract shall be from approved vendors
as indicated in enclosed Appendix-I to Particular Job Specification.

Where the makes of materials are not indicated in the Bidding Document, Contractor shall
furnish details of proposed makes and supply the same after written approval of Owner.
Proposed makes will be considered, provided sufficient information are furnished to the Owner
to assess the makes proposed by the Contractor as equivalent and acceptable.

Preamble to Schedule of Rates
Preamble to schedule of rates attached with SOR is only indicative & shall not be the basis for
any extra item at a later date.

SETTLEMENT OF DISPUTE BETWEEN GOVERNMENT DEPARTMENT/ PUBLIC SECTOR
UNDERTAKINGS AND PUBLIC SECTOR UNDERTAKINGS

In the event of any disputes or differences between the Contractor and the Owner, if the
Contractor is a Government department, a Government company or an undertaking in the
public sector, then such disputes or differences shall be resolved amicably by mutual
consultation or through the good offices or empowered agencies of the Government, If such
resolution is not possible, then the unresolved disputes or differences shall be referred to
arbitration of an arbitrator to be nominated by the Secretary, Department of legal affairs (Law
Secretary) in terms of the Office Memorandum No0.55/3/1/75-CF dated 19th December, 1975
issued by the Cabinet Secretariat (Deptt. of Cabinet Affairs) as modified from time to time. The
Arbitration Conciliation Act 1996 shall not be applicable to the arbitrator under this clause. The
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10.0

11.0

111

11.2

11.3

114

115

12.0

12.1

award of the arbitrator shall be binding upon parties to the dispute, provided, however any party
aggrieved by such award may make a further reference for setting aside or revision of the
award to Law Secretary whose decision shall bind the parties finally and conclusively.

CONTRACT DOCUMENT

The Contractor is required to execute a formal Agreement as per the Form of Contract, with
the Owner. For execution of the Agreement, Stamp Paper of appropriate value shall be
provided by the Contractor after ascertaining its value.

Till the time, the Contract is executed between Owner & Contractor, the following documents
shall be deemed to constitute the Contract:

i) Letter/Fax of Acceptance / Service Order.
i) Bidding Document along with set of drawings.
iii) Addendum to Bidding Document, if any.

DEFINITIONS

“Bid” means the offer (unpriced as well as priced) submitted by a Bidder in response to the
Invitation to Bid.

“Bidding Document” also referred to as Tender Document means the document issued to a
prospective bidder to enable him to submit his Bid. This shall include all documents as per the
Master Index.

“Addendum/Amendment’ means a document issued to Bidders which incorporates
changes/corrections/additions to the Bidding Document. This shall form part of Bidding
Document.

“OWNER?”, “Client”, ‘Company’ or “MNGL” appearing anywhere in this Bidding Document shall
mean the Maharashtra Natural Gas Limited, having its registered office at A-Block, Plot No. 27,
A-Block, Narveer Tanajiwadi P. M. P. M. L. Bus Depot Commercial Bldg. 1t Floor, Shivaji
Nagar, Pune — 411005 (Ph # 020-25611000, Fax No. 020-25511522) and includes its
successors and assigns.

“Bidder” / "Tenderer” shall mean any company, firm or body who submit the bid consequent
upon issue of Bidding Document.

CONSTRUCTION WATER & POWER SUPPLY

Construction Power
Clause No. 2.4 of GCC stand modified to the following extent only:
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12.2

13.0
13.1

14.0

Construction power shall not be provided by Owner. Contractor shall make his own
arrangement at his cost for Construction Power and quoted prices shall be deemed to have
been included the same.

Contractor shall arrange power required for construction for the Project on behalf of the Owner.
All associated activities for obtaining necessary approvals and sanctions from local authorities
for construction power shall be coordinated by the Contractor, the cost of which shall be
deemed to be included in the quoted rates under various items of work of the “Schedule of
Rates” and nothing extra shall be paid on this account. The renewal of the construction power
connection at regular intervals shall also be the responsibility of the Contractor. All installations/
fixtures and fittings/fittings/cabling for construction power shall be the responsibility of the
Contractor without any additional cost to the Owner.

Construction Water

Clause No. 2.3 of GCC stand modified to the following extent only:

Construction water will not be supplied by Owner, Contractor shall make his own arrangement
at his own cost for water required for construction work as well as drinking purposes required
by labour force at site and the quoted prices shall be deemed to have been included the same.
The Contractor shall get approval from the Owner/Engineer-in-Charge regarding suitability of
water for construction purposes.

LAND FOR SITE OFFICE

Clause No. 2.5 of General Conditions of Contract is modified to the following extent:

Land for Contractor’s site office, godown, workshop, fabrication yard or labour colony etc. shall
not be provided by owner. Contractor shall make his own arrangement for any and all land
required by him for the execution of the works and the quoted prices shall be deemed to have
been included the same.

ADDITION TO GCC:

i) Clause no. 60.2 (e) of GCC has been extended to the following extent:
In case of range of variation up to inclusive of range of +50% & -25% no increase and
or decrease shall be applicable in Schedule of Rates.

ii) Abnormally High Rated ltem (AHR)
In items rate contract where the quoted rates for the item, exceed 50% of the owners
estimated rates, such items will be considered as Abnormally High Rates Items (AHR)
and payment of AHR items beyond the BOQ stipulated quantities shall be made at the
least of the following rates-

1. Rates as per BOQ, quoted by the Contractor.
2. Rate of the item, which shall be delivered as follows:
a) Based on rate of machine and labour as available from the contract

(which is including 15% cover towards contractor's profit overhead and
other expenses).
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15.0

16.0

17.0

18.0

18.1

18.2

19.0

191

19.2

b) Based on prevailing market rate of machine materials and labour plus
15% to cover contractor’s profit, overhead and other expenses, when
the rates are not available in the contracts.

iii) Notwithstanding the provisions contained in Clause (ii) above, MNGL would have the
right to negotiate all such AHR items before the award of the work.

THIS BEING “NO DEVIATION” TENDER, NO DEVIATIONS/ STIPULATIONS SHALL BE
ENTERTAINED. OFFERS CONTAINING ANY DEVIATIONS SHALL BE LIABLE FOR
REJECTION.

Octroi / LBT for all free issue materials as applicable shall be in the scope of MNGL only.
CONTRACT PERIOD:

Contract shall be for the period of 2(two) years from the date of SO which is further extendable
for another 6(Six) Months on same terms and conditions of tender document at the sole

discretion of MNGL depending on the performance of the Contractor.

The contractor is required to deploy the manpower within 15 days from the date of Service
Order (SO) for carrying out the job as specified in the scope of work of tender document.

If the contractor fails to mobilize, the owner at its option may terminate the contract as
contractor’s default.

INCOME TAX AND COPORATE TAX

Income Tax deductions shall be made from all payments made to the Contractor as per the
rules and regulations in force in accordance with the Income Tax Act prevailing from time to
time.

Corporate tax liability if any shall be on contractor’s account.

STATUTORY VARIATION IN TAXES AND DUTIES

All duties, taxes, fees, charges, expenses etc. except where otherwise expressly provided in
the contract, as may be levied / imposed in consequence of execution of the work or in relation
there to or in connection there with as per Acts, Laws, Rules, Regulations in force shall be in

the Contractor’s account.

The base date for the purpose of statutory variation shall be the due date of submission of last
price bid.
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19.3 Regarding Goods & Service Tax and other CENVATABLE taxes if any, contractor shall submit
CENVATABLE bills giving break up of tax amount, so that owner can avail the Cenvat benefits
as per rule.

20.0 PROVIDENT FUND AND ESIC

20.1  The Contractor shall strictly comply with the provisions of the Employees Provident Fund Act.

20.2 ltis to be noted that the subject contract would be awarded only to those agencies that have
valid P. F. Registration Number allotted to them by RPFC.

20.3  The contractor shall deposit employees and employer’s contribution to RPFC every month.

20.4  The contractor shall furnish along with each running bill, challan /receipts for the payment made
to RPFC & ESIC for the preceding months.

21.0 TERMS OF PAYMENT:

The Contractor has to raise the RA bill on monthly basis and payment shall be made as per
the following terms: -

The Contractor must raise the RA bill on monthly basis or as per instructions of MNGL with
all HR compliance supporting documents as per check list with each bill and payment shall
be made as per the terms of payment.

Payment shall be made based on actual work done & certified by Engineer-in- charge and
completion of all contractual obligations. Payment shall be made within 45 days from the
date of submission of monthly bill through account payee at par cheque.

The Contractor must raise the RA bill on monthly basis for 100% payment of SOR against
the 100% work completion and accepted by EIC.

22.0 MOBILISATION PERIOD:

The deployment for the services shall be within 15 days from the date of Service
Order. In case of failure, MNGL reserves the right to cancel the contract.
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23.0 CONTRACT PERIOD:

Contract shall be for the period of 2(two) years from the date of Service Order /
intimation given by EIC which is further extendable for another 6(Six) Months on same
terms and conditions of tender document at the sole discretion of MNGL depending on
the performance of the Contractor.

The contractor is required to deploy the manpower within 15 days from the date of
Service Order / intimation given by EIC for carrying out the job as specified in the scope

of work of tender document.

If the contractor fails to mobilize, the owner at its option may terminate the contract as

contractor’s default.
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SECION-VI
SCOPE OF WORK

A. WORK SCOPE:

The MNGL Pipeline & Assets are important and needs daily monitoring,
supervision, patrolling, reporting, daily planning & scheduling of O&M activities
to protect the pipeline network and to avoid the pipeline damages from Third
Party’s planned / un-planned digging on the alignment/over the pipeline. This
order covers the work scope as defined but not limited to the below. It covers
all the External — Internal coordination, communication, mobilization of
manpower with tools, Motorbike etc. whichever is essential or required to
protect the pipeline or in case of emergency/ line damage handling etc.

Contractor should provide or mobilize the trained manpower with required
gualification and experience as define in contract, after the written approval by
MNGL and ensure all manpower should have valid STC card, uniform, Photo-
id, PPEs, digging tools, motorbike with DL & VTS/GPS etc. Failing which may
attract the penalty.

Contractor should provide its manpower with —

Photo ID

Uniform

PPE including helmets.

Rain suits

GPS Tracker with Central Monitoring Application etc.

Photo identity card to be issued to all the deployed employees. These I-card
/Batch are to be constantly displayed during the duty hours. The ID card, STC
card etc. should be reissued immediately in case of lost or damage after proper
intimation or action as required.

Contractor should submit shift schedule to AIC on monthly basis on or before
25th of every month and send the actual shift wise attendance to AIC and EIC
as per instruction.

Manpower attendance to be verified on basis of bio-matrix, mobile application
based punching. The contractor must verify attendance punching sheet with
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MNGL before submission of monthly invoice bill.

E. The coordinator should act as per the instruction of AIC/EIC including checking
and maintaining the status of all the ongoing excavation sites, preparing the
MIS and next day Excavation Supervisors deployment plan etc. and must
communicate it to MNGL by end of the day in consultation with AIC. Any
deviation due to the site condition, same can be re-scheduled in consultation
with AIC and actual field deployment should be communicated by EOD.

F. Contractor should ensure the effective supervision on site and prevent the line
damages.

G. Contractor has to appoint a dedicated Field Coordinator who will operate and
Monitor the O&M activities from the site office as per the direction of AIC/EIC.
He will be responsible for proper patrolling,
resource-manpower. management, MIS, DPR, logbook, GPS tracking,
maintaining the records/Reports/documents, day to day coordination with AIC
and ERT site- in-charge etc.

H. Contractor should have a site office approved by EIC with all office logistics
like table chair, PC, Telephone, internet, printer, scanner, Bio-metric
attendance m/c, all kind of stationary, tea-water etc. required in the day-to- day
work/operations is in the scope of contractor.

I. Contractor has to maintain Shift-wise Logbook as advised/required by MNGL.
Non- Compliance will be viewed seriously, and penalization will be done.

J. The Contractor should provide qualified & skilled manpower as per the tender.
K. The No of manpower deployment is sole discretion of MNGL and reserves the

right to increase or decrease the manpower based on the site conditions or
requirement with immediate effects.
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L. Contractor should provide GPS system (tracker) with working conditions to
each patrolman, Excavation supervisor etc. and same will be monitored and
controlled by the site coordinator with Live Location Tracking.

M. The GPS Tracking System generated report with daily patrolling and
excavation location index map along with tabular report, time and date stamp
will be considered as mandatory document for Invoice processing.

N. The GPS/GIS system provided by the contractor should have the minimum
following features:

s GPS tracker must be Motor bike mounted for patrolman. Start & End flag/point
should be mark in Patrolling trip as per MNGL also should provide the latest
features and reports.

» For Patrolman, Patrolling Route corridor should be mark on patrolling route as
given by MNGL AIC/EIC.. For Excavation Supervisor, excavation work point
corridor should be mark in tracking system as given by MNGL AIC/EIC.

o GPS system should have capability of integration with MNGL SCADA
/ GIS Dashboard with all features and Reports.

0. Android Cell phone feature: The tentative feature requirement for Android cell
phone is as below,

e Cell phone should be of latest processor & updated Android version with high
memory capacity.

e Cell phone camera quality should be high and competent to take excavation
site photos, video recording etc as requested by MNGL.

e Cell phone should be compatible with GPS tracker system and should be able
to download MNGL Apps and full fill all technical requirements.

e The Phone & monthly recharge is in Contractors Scope. The Contractor should
maintain the availability of phone all through the working hrs. Non availability
is subjected to penalty.

B. STATUTORY & LEGAL COMPLIANCES:
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A. Contractor has to submit the monthly Invoice with all the compliances and
records by 5th of Every Month to MNGL. No Invoice will be accepted after this
date. If contractor fails to submit the monthly invoice in time (by 5th)
successively three times, penalization will be done as per the Penalty clause
and negative report will be given to C&P department about the performance.

B. Appointment Letter to be provided to all Manpower.

C. Contractor shall make the payment to its manpower by 7th of each month
without fail. No excuses will be entertained in this regard.

D. Payment shall be made to the contractor 15 days after submission of the
invoice complete in all respect and compliance.

E. The Contractor shall comply with the provisions of all the applicable labour
laws, MLWF, particularly following Acts and any amendments/medications
thereto or any other law relating thereto and rules and there under from time
to time and comply with all provisions applicable therein and/or make all the
payments specified therein:

» Payment of Wages Act 1936.

» Workmen’s Compensation Act 1923.

* Industrial Disputes Act, 1947

* Minimum wages Act 1948

* Employees State Insurance Act 1948

» Maternity Benefit Act 1961

* Mines Act 1952

* Employees provided funds and Misc., Provisions Act 1952.
 Contract Labor (Regulation and Abolition) Act 1970
» Payment of Bonus Act, 1965

* Factories Act 1948

» Shops and Establishment Act

F. The Contractor shall be fully responsible for complying with the provisions
(including documentation and submission of Reports on the above to the
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concerned authorities) and shall indemnify the Company from any such lapse
for which the Government/statutory authorities hereunder may take action
against the Contractor and/or the Company.

G. The Contractor shall be liable to pay his contribution and his employee’s
contribution to the State Insurance Scheme, Provident Fund Authorities, etc.
in respect of all his employees for the performance of his obligations under this
Agreement in accordance with the provisions of the Employees’ State
Insurance Act, 1948. Employees Provident Fund and Miscellaneous
Provisions Act 1952 as amended from time to time. The PF no. & payment
details of each employee to be presented with the monthly bills.

H. In case the Contractor fails to submit and/or pay full details of his labour
employed and the contributions payable, the Company shall recover from the
monthly Bills of the Contractor the amount of the shortfall in contribution
assessed by the concerned authorities. The amount so recovered shall be paid
to the concerned authorities against the actual contribution payable for
Employees State Insurance or Employees Provident Fund, etc.

I.  The monthly PF, ESIC challans etc. to be presented along ECR statement with
the monthly RA bills. Also, Individual PF & ESIC Nos. of all contractual
employee to be submitted to MNGL otherwise RA bills will not be processed
for releasing the payments.

J. It is the bound duty of the Contractor to Get the Enrolment done of all the
manpower in ESIC and PF etc. Cards to be provided immediately after the
start of contract.

K. The contractor will be responsible for making the salary directly to the bank
account of the employees by 7th of each month from his own sources and
subsequently raise bill for reimbursement which will be verified on the basis of
actual amount disbursed and attendance etc. and the concerned bank
statement should be readily available with the contractor and salary transfer

bank statement should submit along with monthly RA bills.
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The Company shall also have the power to deduct any sum required/
estimated to be deducted from the amount due to the Contractor for the
following:

. Making good the loss suffered by his employees due to non-fulfilment
of Contract Labour (R&A) Act, 1970.

Non-payment of wages/minimum wages under the applicable statutes.

. Deductions from the wages of his employees which cannot be justified
under the Contract Labour (R&A) Act 1970.

. No observance of any of the provisions of the Contract Labor (R&A)
Act, 1970.

. Such deductions mentioned in Clause above will only be made based on a

report from the local Labour Commissioner/Inspecting Officer in accordance
with Contract Labour (R&A) Act, 1970.

. The Contractor shall at his own cost employ suitably qualified persons for all

the jobs required to be carried out by him under this Contract.

The persons so appointed shall not be construed under any circumstances to
be working under the Company.

All payments shall be made by the Contractor to his employees in accordance
with the various Rules and Regulations stated above. The Contractor shall
keep the Company indemnified from any claims whatsoever inclusive
damages/costs or otherwise arising from injuries or alleged injuries or to death
of persons employed by the Contractor

The contractor shall provide the manpower as per MNGL'’s requirement. If for
any reason manpower is absent, it is the duty of Contractor to immediately
provide the replacement manpower. If contractor fails to do so, Penalty will be
imposed as per the penalty clause.
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R. The Contractor shall, at his own expense, comply with the Model rules of labor
welfare framed by the Govt. /Statutory Authorities under the various labor laws
from time to time for the protection of their health, etc. In case Contractor fails to
make arrangements as aforesaid, the Company shall be entitled to do so and
recover the cost thereof from Contractor.

S. The insurance for the following will be covered and paid by for Contractor and
he shall indemnify the Company and hold the Company harmless in respect of
all and any expense arising from any injury and or damage in respect of.

Workmen’s compensation and risk of accidents of Contractor's own
employees.

Risk of accident to third parties through acts of Contractor's own employees,
representatives, subcontractors and agents and the risk of damage to the
property of third parties arising out of the acts of Contractor's employees,
representatives, subcontractors and agents.

T. The Contractor will be fully responsible for complying with all relevant
provisions of the Contract Labour (R&A) Act, 1970, including registering
himself/themselves under this Act and shall pay rates of wages and observe
hours of work and conditions of employment according to rules in force from
time to time.

U. The Contractor shall observe and implement all the laws of the land and the
rules framed there under for the staff employed by him and the Company shall
in no event be liable or responsible for any default or non-observance of such
laws/rules on the part of the Contractor.

V. Contractor shall provide 02 sets of uniform (Shirt + Trouser) & PPEs (Good
guality safety shoes, helmets, Raincoat, Gloves etc.), | Cards to all the Workers
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as approved by MNGL & All manpower / attendants shall wear uniform, | Card
and PPEs on duty. For Workers without proper uniform & PPE, penalty will be
imposed. Patrolmen to wear Helmet while on duty. If any patrolman found
without helmet, it will be considered as without PPE and Penalty will be
imposed as well as absenteeism will be marked.

W. Contractor shall provide the police verification of all the employees provided
by him to carry out the operation & maintenance at various PNG O&M activity.
Police verifications hall be submitted within 90 days after issue of SO/LOA.
Failing of which penalty would be applicable.

X. No person under the influence of Alcohol will be allowed on duty. Penalty will
be imposed as per the penalization clause.

Y. Minimum wages are applicable as per the Factory (Residual) category.

Z. The minimum wages for personnel to be deployed shall be as per below.
Contractor has to refer the above wages while submitting their offer.

Bidder must quote the Service charges inclusive of any statutory
variations, DA revision, Overheads, liasoning, overtime, all Taxes &
duties etc. EXCEPT service tax for the mentioned manpower rates.

Annexure-3 Minimum wages incl. Allowances

Annexure-lll

Actual Minimum wages based on As per MAHARASHTRA FACTORIES

(RESIDUAL) CATEGORY

Sr. No

Category

Patrolman/Excavation
Supervisor

Semiskilled

Page 153 of 149




MAHARASHTRA NATURAL

MNGL

GAS LTD., PUNE

Tender for Rate Contract for the period of Two
years for to appoint agency to procuring the
supply of manpower for Patrolling of Steel/MDPE
Network, Excavation Supervisor to monitor third
party Excavation site in MNGL Nashik GA

BID NO.: MNGL/CP/2024-25/155

1 Wages Per Month
2 Basic 10800.00
3 DA 2750.00
4 Total (A=2+3) 13550.00
6 HRA 677.50

7 Total (B=A+5+6) 14227.50
8 PF @ 13% 1761.50
9 ESI @ 3.25% 462.39
10 Leave Encashment (20 Days) 651.44
11 Bonus @ 8.33% 1128.72
12 g/ll?:c?rashtra Labour Welfare 12 50

13 Total (C=8+9+10+11+12) 4016.55
14 Grand Total D= (B + C) 18244.05

***DA revision is in the contractor scope during the 2 Years period. Hence
Vendor has to quote the service charges taking the DA revision into
consideration.

B. SPECIAL CONDITIONS OF CONTRACT - Technical

A. The services shall be provided in terms of shift patterns as mentioned in

the tender document.

B. The contractor is required to carry out all services as mentioned in the
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scope of service and schedule of rates as mentioned in the tender
document on all the 365 days including Sundays, All Holidays & National
Holidays etc.

C. The contractor shall allow weekly off to his workmen and daily working
hours will be fixed as per relevant Act / Law and rules made there under.

However, no work shall be left incomplete / unattended on any holiday /
weekly rest. The contractor or his authorized representative shall interact
with Engineering In-Charge daily for smooth operation and maintenance
of all the stations.

D. Regarding work completion, the decision of the Engineer in Charge shall
be final.

E. The contractor shall make his own arrangement to provide all facilities like
accommodation and transport etc. to his workmen. MNGL does not make
any commitment to provide his employees with facilities such as office
accommodation, transport, canteen, tea, toilet, telephone etc.

F. All personnel of the contractor entering on work premises shall be properly
and neatly dressed and shall wear uniform, badges, PPEs while working
on premises of the company including work sites.

G. Contractor shall maintain proper record of his working employee’s
attendance (Bio-metric) and payment made to them.

H. The contractor will strictly adhere to all the safety rules and regulations
prevailing and applicable from time to time at the installations as directed
by MNGL.

[. It will be the responsibility of the contractor to pay as per the minimum
wages of the appropriate government rules applicable under the minimum
wages act 1948. Weekly Off to be provided to the employee as per Local

Labor Laws and Reliever is in the scope of contractor.
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Payment shall be done on man month basis considering 1 Man
month =26 man-Days for a month having 28/ 29 Days/ 30 Days and 1
Man Month=27 Man-days for a month of 31 Days.

» Overtime to be paid by contractor as per Local Labor Laws applicable to work
location/sites and NO separate payment will be made against overtime by
MNGL.

¢ Ifthe contractor finds any discrepancy in the payment, such discrepancy should
be brought to the notice of the Company within 3 months from the date of such
payment, failing which contractor will not be entitled to any claim, therefore.
This right of the Company is without prejudice to any other right; the Company
is having under this agreement or in law.

e |If at any time during the currency of this agreement the Contractors fails to
provide manpower and or fail to perform its duties as provided herein and/or
fails to perform the various other obligations specified in this contract, the
Company shall at its sole discretion and without prejudice to any other rights
and remedies engage the services of other Agencies to perform the obligations
of the Contractor and in such an event the Contractor undertakes to reimburse
the Company all the additional expenses incurred by the Company in this
connection.

e During Excavation-by-excavation labor, damaged to any structures/ utilities the
contractor shall be responsible for repairs/ replacement immediately at his own
cost, which shall be carried out to satisfaction of concerned authorities /
resident / MNGL. If contractor fails to attain it on immediate basis or showing
his unwillingness, MNGL may complete the job from another agency at risk &
cost of executing agency / contractor.

¢ Nothing herein contained shall prevent the Company from engaging any other
Contractor (s) to carry out the work similar to the work entrusted to the
contractor(s).
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e The Company will have the right to deduct any amount payable by the
Contractor to the Company from any amount payable by the Company to the
Contractor under this contract.

e It is agreed between the parties that if the quality of jobs carried out by the
Contractor are not of standard as required by Company and breach of any of
the terms and conditions herein mentioned, the Company is at liberty to
terminate this Agreement at the option of the Company by giving one months’
notice in the writing to the Contractor without assigning any reasons thereof.

e On the termination of this Agreement, the Contractor will immediately remove
him and his directly or indirectly employed or deployed manpower from the said
premises with all the goods, if any, property and effects belonging to him. The
Contractor shall not cause any hindrance or objection in such circumstances.

e Patrolman has to observe the pipeline route surface, digging, development
work etc. on or near the pipeline alignment during its duty hours and also has
to follow the instruction to stay or monitor the critical excavation.

¢ No one can leave the site or duty post without intimation to coordinator and duty
reliver. If they fail to do, absent will be mark and penalty will be imposed against
on non-availability of manpower.

e Double duty by any contractual manpower will not be accepted by MNGL. In
exceptional cases (Like Festival season, religious occasion etc.) double duty
will be allowed with intimation to and prior permission from AIC/EIC.

e The contractor shall be provided required Manpower and relievers within 15
days’ time period from the date of issue of Letter/instructions by MNGL. If
contractor fails to provide the required manpower as per MNGL
Instructions/Letter, then it will be treated as absent & will attract penalty as per
penalty clause of NON-AVAILABILITY OF MANPOWER.

Page 157 of 149




Tender for Rate Contract for the period of Two
years for to appoint agency to procuring the
supply of manpower for Patrolling of Steel/MDPE
Network, Excavation Supervisor to monitor third

MAHARASHTRA NATURAL party Excavation site in MNGL Nashik GA
GAS LTD., PUNE

s
MNGL

BID NO.: MNGL/CP/2024-25/155

e Contractor is required to provide the RELIEVERS against the weekly off.
Penalty against Absenteeism will be imposed in case on non-availability of
Reliever. It is the duty of contractor to provide replacement of manpower that
has left/ expelled within two working days for any level.

e In case of Emergency, the requirement of the additional manpower should be
deployed by the contractor as intimated by MNGL.

e The Kilometers of the patrolman will be reconciled in totality @ 2250 Kms as
Fixed Kms per patrolman per month based as per the patrolling route (@ 75Km
per route). The total running kilometers of all mobilized patrolmen will be
considered for reconciliation and Contractor can claim the extra kilometer if it
excides to Number of patrolman x 2250 Km.

e The unit service rate is fixed for the contract and contractor to guote the
rates considering current Minimum Wages and increase in the minimum
Wages over the contract period. Please note that no statutory variations
on _account of change in Minimum Wages shall be paid by MNGL and
contractor has to consider the same while quoting. The allowances as
mentioned above are fixed & contractor has to pay the same to the
deployed manpower and also shall be considered while quoting.
However, Bidder must comply the statuary requirement and submit the
documents accordingly.

e JOB RESPONCIBILITY:

o The job responsibility define below is only informative but not limited to
below. Every person has to follow the instruction, direction, task given
by the MNGL on time to time.

o Patrolman (Semiskilled)
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e Daily Patrolling of Steel and MDPE Pipeline network in the designated areas.
Also ensure the safety of all MNGL assets and isolate any discrepancy or stop
hazardous/ unsafe/ uninformed working in the vicinity of MNGL assets.

e Responding to all emergency situations and act as per the directed by MNGL.

e Dalily visit to Excavation sites, coordinate with Third Party Contractors, JCB/
Poclain/ or Machine operators.

e Patrolman has to take care for MNGL assets (Like Pipeline, Valves, DRS, MRS
etc.) during duty hours and also has to follow the instruction to stay or monitor
the critical excavation.

e Patrolman must ensure the safety of pipeline network by patrolling on allocated
network route during duty hours irrespective of movements on route but ensure
minimum one To and Fro movement on the route in his shift.

e Patrolling reports to be filled on daily basis and submitting to MNGL at the end
of Shift. Which should cover all the required information as per MNGL.

e Day to Day coordination with site coordinator, ERT, Control room as per
instruction.

e Patrol man should be able to create awareness among the third-party
manpower regarding safety and the severity of any probable line damages etc.

e A status report about availability of Markers along the Steel and PE network,
Valve chambers, TLP to be submitted to MNGL on weekly basis.

e |f any excavation is identified during the patrolling, Patrolman’s duty is to stay
there till PNG team arrives.

e Patrolman to ensure that tracker is active at all times.

e Carry out any other work as directed by MNGL

e To coordinate PNG Emergency Teams and MNGL for the protection of Gas
Network.

¢ Avoid Gas Pipeline Damage with proactive & predictive approach and access
the risk in the ongoing site.

e Pressure monitoring and reading of DRS, MRS, DCS, metering unit etc. as
instructed by MNGL.

e Excavation Supervisor (Semiskilled):
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1.

2.

To protect MNGL'’s asset during third party excavation activity on Excavation
site/sites as per MNGL'’s directive.

To stand guard and alert on excavation site closely monitoring the excavation
and take every necessary action to protect the Gas Lines including stopping of
work etc.

To remain alert all the time during excavation and remain in touch with the
contractor/Supervisor for any criticality.

To provide timely Intimation to PNG Shift Incharge, Site Coordinator, MNGL
Emergency Control Room and Patrolmen, MNGL AIC.

To send snaps of Site activities as per the direction of AIC/EIC.

Readiness to move from one location to another as per the direction of
MNGL/Supervisor.

In case of continuity of work, proper handover of work to reliever.

EX. Supervisor to ensure that tracker is active at all times.

Daily Site report to be prepared and sent to MNGL at the end of day.

Maintain contact details of third-party contractor’s supervisors, JCB/ Poclain/ or
Machine operators for better coordination.

Carry out any work, task like digging, pipeline isolation etc. in case of
emergency as directed by MNGL.

Avoid Gas Pipeline Damage with proactive & predictive approach and access
the risk in the ongoing site.

Excavation Labourers / Helper (Unskilled):

Excavation Labour should work safely, preventing the pipeline damage during
execution of ground or underground work etc. with mandatory PPEs.
carry out any work as directed by Contractor Supervisor/MNGL.

Qualification & experience of the manpower deployed at site shall be as per
following:

Manpower Qualification Experience
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Semi-Skilled Minimum HSC (10+2) Minimum 2 year experience

Excava_tlon or ITI or Equivalent with Valid in CGD background or

Supervisor . :
Driving Licence relevant work
Semi-Skilled Minimum HSC (10+2) Minimum 2 year experience

Patrolman or ITI or Equivalent with Valid in CGD background or
Driving Licence relevant work

Excavation Un-skilled

Labourers

C. Other
1. The tentative deployment will be as below and Manpower

will be deployed as per the requirement basis.

S(r). Area Manpower Total Qty
1 Nashik City Patrolman 366.00
2 Zodge- Patrolman 42

Malegaon
3 Sinnar Patrolman 42
4 Nashik GA Excavation Supervisor 2400

1. The above manpower is indicative only and may vary with the communication
from Engineering In-charge on requirement basis within the contractual value.

2.

The above manpower is indicative only and may vary with
the communication from Engineering In-charge on
requirement basis within the contractual value.

If, because of exigency of work, contractor is required to carry out the
work round the clock, making all necessary arrangements like relieving
his personnel, arranging good etc. for his employees shall be
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contractor’s responsibility without any liabilities to MNGL.

4. The job mentioned under scope of work shall be carried out as per the
work instructions documentation and recommendation of the concerned
and as per the guidelines / directions given from time to time to the
contractor by EIC/AIC or his authorized representative.

5. If the contractor fails to carry out job within the time stipulated and as
per guidelines given by the EIC, MNGL will have full right to get the job
done by any other party at the sole risk and cost of the contractor.

6. Personnel of contractor shall abide by the rules and regulations in
respect of safety & security of prohibited areas and follows the
procedures laid down by MNGL from time to time.

7. In case any unscheduled failure of the installations serviced by the
contractor within the contract period, it shall be binding on the contractor
to mobilize his manpower along with the required tools and equipment
immediately to attend the complaint. It shall be in the scope of the
contractor to reach the site along with trained and competent persons,
fully equipped with the necessary tools to carry out the maintenance
activity.

8. Maintaining patrolling observation on day-to-day basis. All the Formats
& Logbooks are in the scope of Contractor & to be printed as per the
formats provided by MNGL.

9. All expenses towards mobilization/transportation at site and
demobilization including bringing in equipment, work force, materials,
dismantling the equipment etc. shall be deemed to be included in the
prices quoted and no separate payments on account of such expenses
shall be entertained.
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10.
11.

12.

13.

14.

15.

16.

17.

The contractor shall take care to carry out his job neatly & Safely on site.

Contractor’s personnel should have communication facility like Android
mobile phones to communicate with office staff stationed at contractor
office and giving details to MNGL.

Contractor has to provide the bikes (two-wheeler), fuel, tracker units to
concerned manpower. Heavy penalization will be implemented for the
non- availability of any one of the above.

Contractor has to provide one filed coordinator on his cost to coordinate
with site and MNGL, daily manpower and resource management, MIS,
DPR etc. and will sit at site office on all working days and shall be
available on phone on 24x7. Also replaced or relived by other approved
person in case of leave, out of station etc. with the approval of MNGL.
He is fully responsible for to prevent the any line damage by effective
monitoring and controlling of the mobilize manpower and resources.

Supervisor should be monitoring the work activities on daily basis and
report all the activities being monitored & controlled on one-to-one
basis.

Contractor should have their backroom (office) equipped with
supervisors, furniture, PC’s, printer, stationery, high speed internet etc.
No separate payments on account of such expenses shall be
entertained.

All on duty personnel of the contractor shall be properly and neatly
dressed and shall wear uniform, | Cards, PPE’s including helmets.
Contractor to provide the requisite Uniforms, PPE (Shoes, Helmets
etc.), I-Cards, Rain Suit, Reflective Jackets etc. to his manpower.

The contractor has to provide the services for 24 x 7 basis (as per
MNGL'’s requirement).
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18. Necessary Tools Tackles with PPE for Excavation Labourers / Helper
to execute the assigned task or work without any cost to MNGL.

19. Contractor to ensure biometric/mobile Application attendance (In and
Out both) of all the manpower. No payment will be made to the
Contractor for any miss in attendance. The said manpower will be
marked absent with penalty deduction in bill.

20.
21.In General, the frequency of activities is as follows,

Sr. Activity Frequency

No.

1 Patrolling of Steel & MDPE Pipeline (Every | Daily
Shift)

2 DRS Pressure Monitoring | Daily
(Inlet/Outlet/Differential)

3 Responding in Emergency S-0-S

Note: Any change in activity or frequency will be informed by MNGL time to time
& contractor has to follow the same.

22.Contractor has to generate the monthly bill/ invoice and submit to the MNGL on
or before 10th of the following month as per procedure with all supporting
documents. Following are the documents to be submitted along with R.A. bills:
l. Covering letter.
Il. Tax invoice.
II. Abstract of cost.
V. Biometric attendance sheet.

V. Monthly complaint, Maintenance and service report, Patrolling Reports &
summary comprising of Total complaints received Vs Attended Vs Closed.

VI. Material reconciliation (if applicable)

VIl.  Legal and statutory compliance as per requirement. (like. Labour Licence

No./ ESIC/ PF Challan/ECR, Wedge register, muster roll, payment proof,
professional tax, respite of Labour welfare fund, Copy of BG etc. as per
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the HR compliance. All the compliances are to be submitted for the same
billing period for which the claim is made.
VIIl.  Any other document required for the purpose of processing the bills.

23.The following documents shall be submitted in hard binder by contractor, as a
part of completion documents with last or final bill:

I. Copy of complete approved RA bills.

[I. Final Bill with all documents as defines above.

[ll. Final Material Reconciliation and tools equipment verification sheet.
IV. No Due and NO claim certificate by the BIDDER.

V. Copies of Time extension. if granted.

VI. All other requirements as specified in the respective specifications.
VII. Any other contractual documents required by EIC.

The Final Invoice will be processed under the Contract closer procedure
and payment will be released under Full & Final pay-out.

D. HSSE and OTHER REQUIREMENTS:

1.

2.

4.
5.
6. No cash /voucher payment is acceptable

Safety is of paramount importance while carrying out the maintenance
activities.

The contractor shall take all the necessary pre-cautions to prevent fire
hazards during the execution of the work, necessary safety measures
should be taken.

The contractor shall provide Uniform, | Card and PPEs to his workmen
like safety shoes, helmets, hand gloves cotton, safety goggles, earmuffs,
ear plugs, high visibility jackets, rain suits, first aid box etc.

Contractor to provide ESIC card, PF account details (UAN Statement),
Aadhaar linkage to the manpower within first month of operation.
Contractor to Provide Joining letter, Monthly salary slip to all manpower.

E. COMPENSATION FOR NON-FULFILLMENT OF OBLIGATIONS UNDER
HANDLING AND MAINTENANCE OF PNG O&M CONTRACT
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Non availability of manpower in any shift/any workplace will not be tolerable.
The contractor will be penalized for each such act as follows:

1. For Non- compliance and non-availability of manpower, PPEs, Uniform etc.
contractor will be penalized @ Rs. 1000/- per person or per incident.

2. We at MNGL will not tolerate any kind of Indiscipline act at the premises from
the contractor employee’s during the service time. If any such incident happens,
the contractor will be penalized @ Rs.10,000/- per act and the Contractor shall
terminate such employee from his / her service immediately and condition of
non-availability of manpower will be applicable after 24 hours from the
termination of service.

3. Police verification of all manpower to done within 90 days after joining date of
manpower & non-submission of Police verification, manpower will attract
penalty Rs.1000/- per person per week.

4. Penalty for Delay in Invoice submission successively 3 times, Penalty
applicable in 3rd invoice- 5% of Invoice value.

“Any loss to MNGL due to Non-Fulfilment of Obligations, to be made
good/compensated by the Contractor.”
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SECTION - VIl

SCHEDULE OF RATES (SOR)

1.0 Preamble to Schedule of Rates
1.1 The schedule of rate shall be read with all other sections with this bidding document.

1.2 The contractor is deemed to have studied the specifications and details of works to be done
within the time schedule and should have acquainted himself of the condition prevailing at site.

1.3 The quantities given in the Schedule of Rates are indicative, tentative and approximate. Actual
gquantities may vary during execution of works against various items, as per final approval of the
Engineer in-charge.

1.4 All costs and expenses for mobilization, equipment, transport and personnel to start the work
within the stipulated time schedule shall be included in the item rate.

Tenderer's rate for any item in SOR, shall unless otherwise noted, shall include the cost of
labour unskilled, semi-skilled and skilled, Insurance coverage for the same during work at
various sites, royalties, other revenue expenses, travelling, lodging Boarding expenses,
communication expenses, temporary facilities, rework when advised by MNGL,
continuation of work beyond working hours, in the night and on holidays if situation
warrants, additional checks as per specification or as advised by the Engineer-in-Charge.

1.5 The quoted price to include all taxes including GST.

1.6 No claims whatsoever except other than quantities actually executed shall be admissible due
to any changes in the extent/ Scope of work.

1.7 The payments of works shall be made against quantities actually executed. Contractor shall
get all quantities executed duly certified by the Engineer-in-charge during the course of execution
of works. Certified copies of measurements shall form the part of the invoice.

1.8 Bidders are required to quote for all items of Schedule of Rates (PART-F) otherwise bid shall
be rejected.

NOTE: Bidder must quote the Service charges inclusive of any statutory
variations, DA revision, Overheads, liasoning, overtime, all Taxes & duties etc.
EXCEPT service tax for the mentioned manpower rates.
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SCHEDULE OF RATES (SOR)

“Schedule of Rates (SOR) / BOQ is enclosed on e-tendering portal
https://etenders.gov.in “

Note:

a.
Pl

Evaluation shall be done on overall basis least cost to MNGL &
order will be placed on the lowest bidder(s) only as per evaluation
criteria..

Quoted unit rates shall be inclusive of all other charges except
GST.

Allowed decimal points in unit rate shall be up to 2 (two) decimal
points. Unit rate quoted in negative shall lead to rejection of the
bid.

. Taxes & Duties if any shall be indicated clearly in your quotation

and total amount should be inclusive of all taxes etc.

Bidder shall indicate the following rates considered in the prices
indicated in the Price Schedule above. Bidder shall note that any
error in estimating these taxes & Duties will be to Bidder's Account.

Goods & Service Tax @-------------
ease indicate the break up of above GST as under:

CGST @
SGST @
IGST @

UGST @

Seal & Signature of Bidder

Page 168 of 149



https://etenders.gov.in/

