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1.0 INVITATION FOR BIDS (IFB)




MNGL

MAHARASHTRA
NATURAL GAS LIMITED

Tender Document for Rate Contract for a period of 2
(Two) years of calibration of industrial
Diaphragm Meter installed at various Meter regulating
skid (MRS) across Pune GA.

RPD and

Bid No.: MNGL/CP/2024-25/167

INVITATION FOR BIDS (IFB)

BID DOCUMENT NO.: MNGL/CP/2024-25/167

Date: 16.01.2025

M/s Maharashtra Natural Gas Ltd., Pune invites online bids (Technical & Financial) UNDER TWO
BID SYSTEM from eligible bidders for the item(s) in complete accordance with the Bid

Documents.

1.0 TENDER INFORMATION

Tender document number

MNGL/CP/2024-25/167 dated 16.01.2025

Tender for Rate Contract for a period of 2 (Two)
years of calibration of industrial RPD and Diaphragm

ITEM(S) Meter installed at various Meter regulating skid (MRS)
across Pune GA.
TYPE OF BID Open Domestic Competitive Bidding
Rs. 65,000/- in the form of Demand Draft/BG/Online
EARNEST MONEY/ | through e-portal to be in favour of “Maharashtra
BIDSECURITY Natural Gas Ltd.” payable at Pune.

BID SECURITY VALIDITY

Not applicable

TENDER FEE (Non-refundable)

Not applicable

BID VALIDITY

4(four) months from the bid due date

Pre-bid meeting

Not applicable

Bid submission due date and
time

28.01.2025 till 15:00 Hrs. IST

Bid Submission at

https://etenders.gov.in

Techno-commercial bid opening
date and time

29.01.2025 at 16:00 Hrs. IST

Price bid opening date and time

Date and time shall be intimated later

Address for submission of
EMD/Bid Security and venue for
pre-bid meeting and opening of
bids

Manager,

C&P Department,

Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner, Pune — 411045

Contact details

Telephone: +91 (20) 25611000 / 1190/1156
Email: gsaid@mngl.in, Kavita.sadaphule@mngl.in

NOTE: Bidders are

advised to

complete the registration with e-tender portal

(https:/letenders.gov.in) at least two working days prior to bid submission date.



https://etenders.gov.in/
mailto:gsaid@mngl.in
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Please note that in accordance with the general conditions of tender, MNGL may amend these
dates of the tender process at its sole discretion. In case any of the specified dates are declared
a public holiday, the deadline shall be the next working date.

2.0 BIDDING PROCEDURE
Bidding will be conducted through Open Domestic Tendering. Single Stage Two Bid
system is adopted for this tender. The submission and opening of bids will be through e-
tendering mode at https://etenders.gov.in/eprocure/app. Tender document can be
downloaded from the website https://etenders.gov.in/eprocure/app or from e-tender
link given on official MNGL website www.mngl.in.

Note: To participate in the e-tendering, it is mandatory for the bidders to have user ID &
password. For this purpose, the bidder has to register itself on CPPP’s website
https://etenders.gov.in/eprocure/app. Please also note that the bidder has to obtain
digital signature token for applying in the tender and in general, activation of registration
may take 24 hours’ subject to the submission of all requisite documents required in the
process.

Note: MNGL in no way shall be responsible if the bidder fails to apply due to non-
possession of Digital Signature & non registration.

(The bids have to be submitted online in electronic form on
https://letenders.qov.in/eprocure/app only. No physical bids will be
accepted.)

3.0 DOWNLOADING OF TENDER DOCUMENT

The tender document is available for downloading from CPPP’s e-tendering website
https://etenders.gov.in/feprocure/app or from e-tender link given on official MNGL
website www.mngl.in for viewing / participation of the eligible bidders. Bidders meeting
the bid evaluation criteria who intend to submit their bid may download the tender for
submission by the bid due date and time. Bidder shall give an undertaking on his letter-
head that the contents of the bidding document have not been altered or modified. Bid
evaluation criteria shall be applicable for all the bidders.

Disclaimer clause: Bidders are advised to visit CPPP’s e-tendering website and MNGL
website regularly for any updates on the tender. The ignorance to visit the website will not
be accepted as a reason for any gap / missing information like corrigenda, amendments,
clarifications etc.

4.0 PRE-BID MEETING

The bidder(s) or their designated representatives, who have downloaded the bid
document, or to whom tender document has been issued and intend to bid are invited to
attend the pre-bid meeting. Bidder(s) queries if any, must reach Purchaser office at least
one day prior to pre-bid meeting date. The pre bid meeting can be organized through
video conferencing or physically. In case of physical meeting, the venue of pre bid
meeting is MNGL office at Pride Purple Coronet, 2" Floor, Baner Road, Baner, Pune —
411045.



http://www.mngl.in/
https://etenders.gov.in/eprocure/app
http://www.mngl.in/
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Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder.
Corrigendum / addendum, if any, to the tender document, shall be hosted on the website
subsequent to the pre-bid meeting.

Bidders may also note that the registration process for new bidders on e-tender portal
shall take a minimum of 24 hrs. Hence, bidders are advised to kindly complete their
registration on e-tender portal well in advance of the pre-bid meeting.

In case of pre-bid meeting through video conferencing, Link shall be sent to all the
interested bidders by the purchaser.

Instructions to bidders for Pre-bid meeting through video conferencing: All bidders
intending to attend pre-bid meeting must send their interest through email (at least 2
hours prior to the scheduled time of pre-bid meeting) to the purchaser. E-mail received
from bidders within specified timeline shall be invited through email to attend the meeting.

Advisories for the bidders attending the pre-bid meeting:

(1) All the Bidders who have submitted their registration details and interest to attend the
pre-bid meeting will be invited to join as guests through the link shared in mail.

(2) All bidders/participants mandatorily have to pin MNGL screen on their computer
screens during the pre-bid meeting.

(3) Bidders shall be allowed to discuss their queries in sequence of their responses
received.

(4) Time slot shall be allotted to each bidder to ask his queries.
(5) Recording of the pre-bid meeting by the bidders is strictly prohibited. Subsequent to

pre-bid meeting, corrigendum shall be issued by the purchaser regarding clarifications or
queries raised during meeting.

5.0 OTHERS:

51 Bid Document is non-transferable.

5.2 Bids complete in all respects should reach on or before the BID DUE DATE AND TIME.
Bids through Fax/ E-mail shall not be considered.

5.3 The Bid Document calls for offers on single point "Sole Bidder" responsibility basis.
Order will be placed on the "Sole Bidder" alone (in whose name the bid document has
been issued) who will be responsible for all contractual purposes.
Further the bidders are advised to ensure that their offer is on single bidder responsibility
basis and in total compliance of scope of supply as specified in Bid Document.

5.4 The bid should be prepared by the "Sole Bidder" and should be sent to MNGL directly.
MNGL reserve the right to reject offers made by intermediaries’ representatives.

55 Bidder shall ensure that Bid Security having a validity of 6(SIX) months from the bid due

date, must accompany the offer in the format made available in the Bid Document.
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5.6 This Invitation for Bids (IFB) is an integral and inseparable part of the enclosed Bid
Document.

5.7 MNGL reserves the right to accept or reject any or all offers without assigning any
reason, whatsoever.

5.8 ZERO DEVIATION TENDER
Bidder shall note that if any deviations are taken to the under mentioned provisions of Bid
Documents by the Bidder the bid is liable to be rejected: -

i) Do not meet BEC Criteria

i) Bid Security

iii) Performance Security (Contract Performance Bank Guarantee), 10% of Annualized
Contract/Order value

iv) Delivery Period

V) Terms of Payment

Vi) Force Majeure

Vii) Resolution of Dispute/Arbitration

Viii) Termination of Contract,

iX) Warranty and Guarantee

X) Offer not submitted for complete scope of work

Xi) Firm prices

Xii) Prices not quoted as per Schedule of Rates formats.

Xiii) Bidder have been banned by Government of India or any its Agency/ Undertaking/
Department of Government of India.

Xiv) Bidder is under liquidation.

XV) Bids not conforming to technical specification/requirements.

XVi) Any other such provisions if specifically stipulated elsewhere in the Bid Document.

XVii) Price Reduction Schedule.

However, MNGL reserve the right to request the bidder to withdraw the deviations
against above-mentioned provisions of Bid Documents.

THIS IS NOT AN ORDER
Yours faithfully,
for Maharashtra Natural Gas Limited, Pune

Kavita Sadaphule
Manager (C&P)
Encl. 1. Vol.-I of Il & Vol.-1l of Il of the Bid Document.

Note: Please confirm your intention to quote or not within 5(Five) days. In case not
intending to quote then please give your valuable feedback to us.
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ANNEXURE-I to IFB
INTRODUCTION
Maharashtra Natural Gas Limited (MNGL) is a joint venture company of M/s
GAIL (India) Limited and M/s Bharat Petroleum Corporation Limited (BPCL).
MNGL has been set up to supply natural gas to domestic, commercial and
industrial sectors including setting up of CNG filling stations to cater to the
automobile sector for vehicle in Pune, Nashik, Nanded & Sindhudurg GA in
Maharashtra, Ramanagara in Karnataka & Nizamabad in Telanga.

GENERAL INFORMATION:

This tender deals with the Rate Contract for a period of 2 (Two) years of
calibration of industrial RPD and Diaphragm Meter installed at various Meter
regulating skid (MRS) across Pune GA.

BIDDER'’S ELIGIBILITY CRITERIA:
TECHNICAL CRITERIA:

Bidder shall provide valid NABL accreditation certificate.

The bidder must have calibrated at least as mentioned below meters in India
within the last five (5) years reckoned from the final bid due date for any City Gas
Distribution (CGD) company:

BOQ No. Item Description Meters in No.
1 Diaphragm Meters 3
2 RPD Meters 46

Note: In case bidder quotes for more than one BOQ, the requirement of
eligibility criteria shall be on cumulative basis.

Bidder is required to meet the technical qualification criteria as stated above.
Bidder shall provide documentary evidences viz. detailed Purchase Order copies
along with their completion certificates / calibration certificate / release note from
Client / Consultant and any other relevant documents in support of his claim.

In absence of requisite documents, MNGL reserves the right to reject the bid
without making any reference to the bidder.
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2.3

Evaluation and Award of Contract:

Evaluation shall be done on BOQ wise basis at least cost to the Purchaser and
order shall be placed on L-1 bidder(s) accordingly.

In case of tie for L1 bidder, the order shall be placed on the bidder having highest
turnover during the preceding 3 Financial Years i.e. 2021-22, 22-23 and 2023-24.
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Annexure- | to IFB

FORMAT-A
ANNUAL TURNOVER
Applicant’s Legal Name : Date:
Tender No.:
Page ......... of ooeiinns
Each bidder must fill in this form (Single Entity)

Annual Turnover data for the last 3 audited financial years.
Year Currency Amount Exchange Amount

Rate (*) (INR) (*)
Year 1:
Year 2:
Year 3:
1. The information supplied should be the — Annual Turnover of the applicant.
2. A brief note should be appended describing details as per audited results.
3. Indicate Financial year if it is different from April to March.

Signature of Bidder
(*) To filled by Owner
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Annexure- | to IFB

FORMAT-B
FINANCIAL SITUATION
Applicant’s Legal Name Date:
Tender No.:
Page ......... of i
Each bidder must fill in this form
FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR
Sl. Description Year
No.
Amount Exchange Amount
Rate (INR) (*)
(*)

1. Current Assets
2. Current Liabilities
3. Working Capital (1-2)
4, Net Worth

Owners funds (Paid up

share capital and Free

Reserves & Surplus)
5. Profits before taxes
6. Return on Equity (5/4) x

100

1. Attached are copies of the audited balance sheets, including all related notes,
and income statement for the last Audited Financial year, as indicated above,
complying with the following conditions.

« All such documents reflect the financial situation of the bidder, and not sister or

parent companies.

» Historic financial statements must be audited by a certified accountant
» Historic financial statements must be complete, including all notes to the

financial statements

* Historic financial statements must correspond to accounting periods already
completed and audited (no statement for partial period shall be requested or

accepted).

Signature of Bidder

(*) Applicable for foreign bidders to be filled by Owner.
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2.0 ACKNOWLEDGEMENT CUM CONSENT
LETTER
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ACKNOWLEDGEMENT CUM CONSENT LETTER

To,

M/s Maharashtra Natural Gas Limited

Pride Purple Coronet, 2" Floor,

Baner Road, Baner,

Pune — 411045

Ph.No. :91-20-25611000

E-mail : gasaid@mngl.in ; kavita.sadaphule@mngl.in

Kind Attn: Kavita Sadaphule, Manager (C&P)

Sub: Tender Document For Rate Contract for a period of 2 (Two) years of calibration of
industrial RPD and Diaphragm Meter installed at various Meter regulating skid
(MRS) across Pune GA.

Dear Sir,

We hereby acknowledge receipt of complete set of Bid Document along with enclosures for the
subject works. We understand that documents received remain property of M/s Maharashtra
Natural Gas Limited and further undertake that the contents of the above bid documents shall be
kept confidential and shall not be transferred. We indicate below our intentions with respect to the
Invitation for Bid.

a) We intend to bid as requested and furnish following details with respect to our quoting
office: -
1) POSTAL ADDRESS

1)) TELEPHONE NO.

1)) TELEFAX NO.

V) E-MAIL

V) CONTACT PERSON

b) Contact Person at Pune, if any: -

)] POSTAL ADDRESS

1)) TELEPHONE NO.

1)) TELEFAX NO.

V) E-MAIL
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V) CONTACT PERSON

C) We are hereby returning the bid document as we are unable to bid for the
reasons given below.

Reasons for non-submission of Bid:

COMPANY’S NAME

SIGNATURE

NAME

DESIGNATION

DATE

Note: Bidder is requested to furnish the details mentioned at (a), (b) & (c) above as applicable,
immediately after receipt of Bid Document.

(SIGNATURE OF BIDDER)
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3.0 SUBMISSION OF BID
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From:

M/s

To:

SUBMISSION OF BID

M/s Maharashtra Natural Gas Limited
Pride Purple Coronet, 2" Floor,
Baner Road, Baner,

Pune —

411045

Ph.No. : 91-20-25611000
E-mail : gasaid@mngl.in ; kavita.sadaphule@mngl.in

1.

I/We hereby TENDER FOR Rate Contract for a period of 2 (Two) years of
calibration of industrial RPD and Diaphragm Meter installed at various
Meter regulating skid (MRS) across Pune GA as per TENDER DOCUMENT
within the Time Schedule of completion of work for jobs, as separately signed
and accepted by me/us, at the Schedule of Rates quoted by me/us for the whole
work in accordance with Notice/Letter Inviting Tender, General Conditions of
Contract, Special Conditions of Contract, Schedule of Rates of Completion of
Job, and other documents and papers, all as detailed in the Tender documents.

It has been explained to me/us that the time stipulated for jobs and completion of
WORKS in all respects and in different stages mentioned in the "Time Schedule"
of completion of jobs and signed and accepted by me/us in the essence of the
CONTRACT. I/We agree that in the case of failure on my/our part to strictly
observe the Time of Completion mentioned for jobs or any of them and to the
Final Completion of WORK in all respects according to the schedule set out in
the said "Time Schedule" of completion of jobs. I/We shall pay compensation to
the OWNER as per provisions and stipulations contained in General Conditions
of Contract and I/We agree to recovery being made as specified therein. In
exceptional circumstances, extension of time which shall always be in writing
may, however, be granted by the Engineer-in-Charge at his entire discretion for
some items of work, and I/We agree that such extension of time will not be
counted for the extension of completion dates stipulated for job and for the Final
Completion of WORK as stipulated in the said "Time Schedule" of completion of
jobs.

I/We agree to pay the Earnest Money and Contract Performance Bank
Guarantee (CPBG) and accept the terms and conditions laid down in the
memorandum below in this respect.
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(@)

MEMORANDUM

General Description of Work : Tender Document for Rate Contract for a

period of 2 (Two) years of calibration of industrial RPD and Diaphragm Meter
installed at various Meter regulating skid (MRS) across Pune GA.

(b)

(€)

Earnest Money Rs.
(Rupees)

The Earnest Money is payable in the manner set
out in para 5 below.

The Earnest Money, if the tender is accepted, will
be adjusted against the Contract Performance
Bank Guarantee (CPBG), when Earnest Money is
paid by demand draft only.

Contract Performance Bank 10% of the Annualized CONTRACT amount which
Guarantee (CPBG) will be paid in the manner set out in the General
Conditions of Contract.

Should this tender be accepted, I/We hereby agree to abide by and fulfill all
terms and conditions referred to above and in default thereof, to forfeit and pay to
the OWNER or its successors or its authorized nominees such sums of money
as are stipulated in conditions contained in General Tender Notice and other
Tender Documents.

I/We hereby pay the Earnest Money of Rs. (Rupees
_) in Bank Demand
Draft/Bank  Guarantee  No. issued hy

(name and office of the State Bank of India
or any Nationalized Bank) in favour of Maharashtra Natural Gas Limited, Pune.

If I/We fail to commence the work specified in the Memorandum in Para (3)
above, or I/We to deposit the amount of Contract Performance Bank Guarantee
(CPBG) specified in the Memorandum in (3) above, I/We agree that the said
OWNER or its successors without prejudice to any other right or remedy be at
liberty to forfeit the said Earnest Money in full, otherwise the said Earnest Money
shall be retained by OWNER towards the Contract Performance Bank Guarantee
(CPBG) specified in (3) above. The said OWNER shall also be at liberty to cancel
the Notice of Acceptance of Tender if I/We fail to deposit the Contract
Performance Bank Guarantee (CPBG) as aforesaid or to execute an Agreement
or to start WORK as stipulated in the Tender Documents.
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I/'We enclose herewith evidence of my/our experiment of execution of works of
similar nature and magnitude carried out by me/us in the prescribed proforma.

Dated the day of 2024

Witness:

Name in Block Letters:

Address:

Yours faithfully,
Signature of Tenderer(s) with the

seal of the Firm.

Name and Designation of authorized person signing the
Tender on behalf of the Tenderer(s).
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PART - B

1.0 INSTRUCTION TO BIDDERS (ITB)
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37. Employer’s Right to accept any bid and to reject any or all Bids
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40. Contract Performance Security

41. Corrupt or Fraudulent Practices
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INSTRUCTIONS TO BIDDERS

INSTRUCTION FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the Central
Public Procurement (CPP) Portal i.e. http://etendrs.gov.in/eprocure/app, using valid
Digital Signature Certificates. The instructions given below are meant to assist the
bidders in registering on the CPP Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the CPP Portal.

REGISTRATION

() Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL:https://etenders.gov.in/eprocure/app) by clicking on the
link “Online Bidder Enrolment” option available on the home page. Enrolment on
the CPP Portal is free of charge.

(i) During enrolment/ registration, the bidders should provide the correct / true
information including valid email-id & mobile no. All the correspondence shall be
made directly with the contractors / bidders through email-id provided.

(iii)  As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

(iv)  For e-tendering, possession of valid Digital Signature Certificate (Class Il or
Class lll Certificates with signing key usage) is mandatory which can be obtained
from SIFY /nCode/eMudra or any Certifying Authority recognized by CCA India
on eToken/ SmartCard.

(v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their
valid Digital Signature Certificate with their profile.

(vi)  Only one valid DSC should be registered by a bidder. Bidders are responsible to
ensure that they do not lend their DSCs to others which may lead to misuse and
should ensure safety of the same.

(vii)  Bidders can then log into the site through the secured login by entering their user
ID/ password and the password of the DSC/ eToken.
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SEARCHING FOR TENDER DOCUMENTS

1) There are various search options built in the CPP Portal to facilitate bidders to
search active tenders by several parameters. These parameters could include
Tender ID, organization name, location, date, value, etc. There is also an option of
advanced search for tenders, wherein the bidders may combine a number of
search parameters such as organization name, form of contract, location, date,
other keywords, etc., to search for a tender published on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal to
intimate the bidders through SMS / e-mail in case there is any corrigendum issued
to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender,
in case they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS:

(1) For preparation of bid, Bidders shall search the tender from published tender list
available on site and download the complete tender document and should take
into account corrigendum if any published before submitting their bids.

After selecting the tender document same shall be moved to the ‘My favourite’
folder of bidders account from where bidder can view all the details of the tender
document.

(i) Bidder shall go through the tender document carefully to understand the
documents required to be submitted as part of the bid. Bidders shall note the
number of covers in which the bid documents have to be submitted, the number
of documents — including the names and content of each of the document that
need to be submitted. Any deviations from these may lead to rejection of the bid.

(i)  Any pre-bid clarifications if required, then same may be obtained online through
the tender site, or through the contact details given in the tender document.

(iv)  Bidders should get ready in advance the bid documents in the required format
(PDF/xIs/rar/dwf/jpg formats) to be submitted as indicated in the tender
document/schedule. Bid documents may be scanned with 100 dpi with black
and white option which helps in reducing size of the scanned document.

(v) Bidders can update well in advance, the documents such as experience
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certificates, annual report, PAN, EPF & other details etc., under “My Space/
Other Important Document” option, which can be submitted as per tender
requirements. This will facilitate the bid submission process faster by reducing
upload time of bids.

SUBMISSION OF BIDS:

(1) Bidder should log into the site well in advance for bid submission so that he/ she
upload the bid in time i.e. on or before the bid submission time. Bidder will be
responsible for any delay.

(i) Bidder should prepare the EMD as per the instructions specified in the NIT/
tender document. The details of the DD/BG/others physically sent, should tally
with the details available in the scanned copy and the data entered during bid
submission time. Otherwise the uploaded bid will be rejected.

(iii)  While submitting the bids online, the bidder shall read the terms & conditions (of
CPP portal) and accepts the same in order to proceed further to submit their bid.

(iv) Bidders shall select the payment option as offline to pay the EMD and enter
details of the DD/BG/others.

(v) Bidder shall digitally sign and upload the required bid documents one by one as
indicated in the tender document.

(vi) Bidders shall note that the very act of using DSC for downloading the tender
document and uploading their offers is deemed to be a confirmation that they
have read all sections and pages of the tender document without any exception
and have understood the complete tender document and are clear about the
requirements of the tender document.

(vii)  Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document. For the file size of less than 1
MB, the transaction uploading time will be very fast.

(viii) If price quotes are required in XLS format, utmost care shall be taken for
uploading Schedule of quantities & Prices and any change/ modification of
the price schedule shall render it unfit for bidding.

Bidders shall download the Schedule of Quantities & Prices i.e. Schedule
of Rates, in XLS format and save it without changing the name of the file.
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Bidder shall quote their rate in figures in the appropriate cells, thereafter
save and upload the file in financial bid cover (Price bid) only.

If the template of Schedule of Quantities & Prices file is found to be
modified/corrupted in the eventuality by the bidder, the bid will be rejected
and further dealt as per provision of clause no 17.0 of ITB including
forfeiture of EMD.

The bidders are cautioned that uploading of financial bid elsewhere i.e.
other than in cover 2 will result in rejection of the tender.

(ix) Bidders shall submit their bids through online e-tendering system to the Tender
Inviting Authority (TIA) well before the bid submission end date & time (as per
Server System Clock). The TIA will not be held responsible for any sort of
delay or the difficulties faced during the submission of bids online by the
bidders at the eleventh hour.

(x) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the
portal), the bidders shall take print out of system generated
acknowledgement number and keep it as a record of evidence for online
submission of bid, which will also act as an entry pass to participate in the bid
opening.

(xi) Bidders should follow the server time being displayed on bidder’'s dashboard at
the top of the tender site, which shall be considered valid for all actions of
requesting, bid submission, bid opening etc., in the e-tender system.

(xii)  All the documents being submitted by the bidders would be encrypted using PKI
(Public Key Infrastructure) encryption techniques to ensure the secrecy of the
data. The data entered cannot be viewed by unauthorized persons until the time
of bid opening. The confidentiality of the bids is maintained using the secured
Socket Layer 128-bit encryption technology.

ASSISTANCE TO BIDDERS:
(i)  Any queries relating to the tender document and the terms and conditions

contained therein should be addressed to the Tender Inviting Authority for a
tender or the relevant contract person indicated in the tender.

(i)  Any queries relating to the process of online bid submission or queries relating to
CPP Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 24
X 7 Help Desk Number 0120-4001002, 0120-6277787 and 0120-4001005. The
helpdesk email id is support-eproc@nic.in
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1.3

2.2

2.3

24

2.5

2.6

2.7

GENERAL

Scope of Bid :

The Purchaser as defined in the General Conditions of Contract, hereinafter "the
Purchaser" wishes to receive bids through e-tendering mode for the supply of
goods as described in Section-I1V, Special Condition of Contract.

The successful bidder will be expected to complete the Scope of supply within
the period stated in IFB.

Throughout these bidding documents, the terms "bid" and "tender" and their
derivatives ("bidder/tenderer”, "bid/tendered", "bidding/ tendering", etc.) are
synonymous, and day means calendar day. Singular also means plural.

Eligible Bidder
Bidders shall, as part of their bid, submit a written power of attorney, authorizing
the signatory of the bid to bind the bidder.

This Invitation for Bids is open to any bidder and to pre-qualified bidders in case
of limited tender.

Bidders should not be associated or have been associated in the past, directly or
indirectly, with a firm or any of its affiliates which have been engaged by the
Purchaser to provide consulting services for the preparation of the design,
specifications and other documents to be used for the procurement of the goods
to be purchased under this Invitation for Bids.

The bid should be from actual manufacturers.

The bidder shall not be under a declaration of ineligibility by Purchaser for corrupt
or fraudulent practices as defined in ITB.

While evaluating the bids, pursuant to Bid Evaluation Criteria as specified in the
Global notice of IFB, bidders past performance shall also be assessed for
ascertaining the responsiveness of the bid. In such a case the decision of
Purchaser shall be final and binding on the bidder.

The Bidder is not put on Black / holiday list by MNGL/MoP&NG/Oil Public Sector
Enterprise(s).

Bid Evaluation Criteria:-
Technical Experience Criteria - As per Annexure — | of IFB.

Financial - As per Annexure — | of IFB
VOID
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5.2

5.3

54

6.1

7.0

7.1

7.2

8.1

8.2

One Bid per Bidder

A firm shall submit only one bid in the same bidding process. A bidder who submits or
participates in more than one bid will cause all the proposals in which the bidder has
participated to be disqualified.

More than one bid means bid(s) by bidder(s) having same Proprietor / Partners / Limited
Liability Partner in any other bidder(s). Further, more than one bids shall also include two
or more bidders having common power of attorney holder.

Failure to comply this clause during tendering process will disqualify all such bidders from
process of evaluation of bids.

Alternative Bids shall not be considered.

The provisions mentioned at SI. No. 5.1 and 5.2 shall not be applicable wherein bidders
are quoting for different Items / Sections / Parts / Groups / SOR items of the same tender
which specifies evaluation on Items / Sections / Parts / Groups / SOR items basis.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of the bid,
and MNGL will in no case, be responsible or liable for these costs, regardless of the
conduct or outcome of the bidding process.

SITE VISIT

The bidder may visit and examine the site of works and its surroundings and obtain for
himself on his own responsibility, all information that may be necessary for preparation of
the bid and entering into contract. The cost of visiting the site shall be at bidder's own
expenses.

The bidder or any of its personnel or agents will be granted permission by the Purchaser
to enter upon its premises and land for the purpose of such visits, but only upon the
express condition that the bidder, its personnel, and agents will release and indemnify the
Purchaser and its personnel and agents from and against all liabilities in respect thereof,
and will be responsible for death or personal injury, loss of or damage to property, and
any loss, damage, costs, and expenses incurred as a result of the inspection.

BIDDING DOCUMENTS
Content of Bidding Document

The Bidding Documents/ Tender Documents are those stated below and should be read
in conjunction with any addenda issued in accordance with ITB Clause 10.

The bidder is expected to examine all instructions, forms, terms and specifications in the
bidding documents. The Invitation for Bids (IFB) together with all its attachments thereto,
shall be considered to be read, understood and accepted by the bidders. Failure to
furnish all information required by the bidding documents or submission of a bid not
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9.1

10.

10.1

10.2

10.3

10.4

substantially responsive to the bidding documents in every respect will be at bidder’s risk
and may result in the rejection of his bid.

Clarification of Bidding Documents

A prospective Bidder requiring any clarification of the bid documents may notify
the Owner and / or the Consultant as the case may be, in writing or by cable
(hereinafter, the term ‘cable’ is deemed to include electronic mail and facsimile)
at the address indicated in the tender. The Owner / Consultant will respond in
writing to any request for clarification of the bid documents which it receives after
issue of the bid documents but prior to at least one (01) working day before the
pre-bid meeting date. Owner will not entertain any queries received after 1800
HRS post one (1) day of pre-bid meeting. Written copies of the Owner’s/
Consultant’s response (including an explanation of the query but without
identifying the source of inquiry) will be hosted on CPPP’s e-procurement
website https://etenders.gov.in and MNGL website along with the corrigendum
before the bid due date. All such clarifications issued shall deem to form a part
and parcel of the Bid documents.

Any Clarification or information required-by the bidder but same not received by
the Employer, one (01) working day prior to the pre-bid meeting date, the same is
liable to be considered as no clarification/information required.

Amendment of Bidding Documents

At any time prior to the bid due date, the PURCHASER may, for any reason,
whether at its own initiative or in response to a clarification requested by a
prospective bidder, modify the bidding documents, by issuing addenda.

Any addendum /corrigendum/ clarifications to bidders query thus issued shall be
part of the bidding documents pursuant to ITB Clause- 8.0 and shall be hosted
on the on website www.mngl.in and CPPP’s e-tendering website before bid due
date. All the prospective bidders who have attended the Pre-Bid meeting/
submitted bid document fee, shall be informed by email/ post about the
addendum/ corrigendum/ clarifications to bidders query for their reference.
Bidders desirous to submit its bid have to take into consideration of all the
addendum(s)/ corrigendum (s)/ clarifications to bidders query hosted on the
above websites before submitting the bid.

Bidders are advised to visit MNGL’s websites and CPPP’s e-tendering website
from time to time to get updated information / documents.

In case of any inconsistency between an addendum and this tender document,
the addendum shall prevail and in similar case between two or more addenda,
the last issued addendum shall prevail.
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11.

111

12.

121

12.2

12.3

12.4

125

13.

The Purchaser may, at its discretion, extend the bid due date in order to allow
prospective bidders, a reasonable time to furnish their most competitive bid
taking into account the addenda / corrigenda issued.

Clarification of Bidding Documents

A prospective bidder requiring any clarification of the Bid Documents may notify the
Owner and / or the Consultant as the case may be, in writing or by email at the address
indicated in the tender/RFQ. The Owner will respond in writing to any request for
clarification of the bid documents which it receives after issue of the bid documents but
prior to at least one (01) working day prior to the pre-bid meeting date. Written copies of
the Owner’s response (including an explanation of the query but not necessarily
identifying the source of inquiry) will be hosted on CPPP’s e-tendering website
https://etenders.gov.in/eprocure/app and official MNGL website www.mngl.in along
with the corrigendum before the bid due date. All such clarifications issued shall deem to
form a part and parcel of the Bid documents.

Any Clarification or information required-by the bidder but same not received by the
Employer, one (01) working day prior to the pre-bid meeting date, the same is liable to be
considered as no clarification/information required.

Amendment of Bidding Documents

At any time prior to the bid due date, Purchaser may, for any reason, whether at its own
initiative or in response to a clarification requested by a prospective bidder, modify the
tender document, by issuing corrigendum.

Any addendum /corrigendum/ clarifications to bidders query thus issued shall be part of
the bidding documents pursuant to ITB Clause-8.0 and shall be hosted on the MNGL's
official website before bid due date. All the prospective bidders who have attended the
Pre-Bid meeting till date shall be informed by email/ post about the addendum/
corrigendum/ clarifications to bidders query for their reference. Bidders desirous to submit
its bid have to take into consideration of all the addendum(s)/ corrigendum (s)/
clarifications to bidders query hosted on the above websites before submitting the bid.

Bidders are advised to visit MNGL'’s websites and CPPP’s e-tendering website from time
to time to get updated information / documents.

In case of any inconsistency between an addendum and this tender document, the
addendum shall prevail and in similar case between two or more addenda, the last issued
addendum shall prevail.

The Purchaser may, at its discretion, extend the bid due date in order to allow
prospective bidders, a reasonable time to furnish their most competitive bid taking into
account the addenda / corrigenda issued.

PREPARATION OF BIDS

Language of Bid
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131

14,

141

1411

14.1.2

The bid prepared by the bidder and all-correspondence/drawings and documents relating
to the bid exchanged by bidder and MNGL shall be written in English language. Any
printed literature furnished by the bidder may be written in another language so long as
accompanied by an ENGLISH translation duly authenticated by the chamber of
commerce of Bidders country, in which case, for the purpose of interpretation of the bid,
the ENGLISH translation shall govern. Metric measurement system shall be applied.

Documents Comprising the Bid

The bid prepared by the bidder shall comprise of the following components that are
required to be provided on the e-tendering portal:

Technical cover:
Scanned documents (duly signed by the authorized signatory) to be uploaded by the
bidder on the portal as per list below:

i) Covering Letter as per format “Submission of Tender” / “Submission of Bid”
enclosed with Part- A of Vol-I of II.

ii) Bidder’s general/ details information as per format F-1.

iii) Power of Attorney in favour of person(s) signing the bid that such person (s)

is/are authorized to sign the bid on behalf of the bidder and any consequence
resulting due to such signing shall be binding on the bidder.

iv) Specific experience, annual turnover and equipment deployment details as called
for in qualifying requirements.

V) A Bid Form as per format F-2.

vi) Copies of documents as required in list of enclosure.

vii) Documents establishing the eligibility and conformity to the Bid Documents of all

Goods and services, which the bidder proposes to supply under the award. Such
document may be, literature, drawing or data and shall also include (a) the
detailed description of the Good’s essential technical and performance
characteristics; (b) a clause by clause commentary on Employer’s technical
specification and demonstrating supplies substantial responsiveness to the
specifications.

iX) Copy of Bid security in accordance with IFB & Clause 16 of ITB to be furnished
either in the form of Cashier's / Banker’'s cheque / Bank Draft payable to MNGL
at Pune/ Bank Guarantee as per format F-4.

X) Letter of authority in favour of any one or two of bidder's executives having
authority to attend the un-priced and price bid opening on specified dates and
venue as per format F-5.

Xi) Confirmation of no deviation as per Format F-6.
Xii) Present commitments strictly as per form F-9.
Xiii) Indian Bidders are required to submit Employees Provident Fund

registration certificate, ESIC registration certificate, Professional Tax
Registration certificate, Labour welfare registration under Maharashtra
Labour Welfare Fund Act and Shop Act Registration certificate.

Xiv) Bidder’s declaration that they are not under liquidation, court receivership or
similar proceedings.

XV) Any other information/details required as per bid document.

Financial cover:
Price bid SOR as per prescribed format on the e-tender portal.
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15.6

All the documents submitted shall be duly signed and stamped on each page by the
bidder or an authorized signatory of the bidder.

Bidders are advised to submit quotations based strictly on the terms and conditions and
specifications contained in the bid document and not stipulate any deviations. Should it,
however, become unavoidable, deviations should be stipulated only in the prescribed Pro
forma. Owner reserves the right to evaluate quotations containing deviations having
financial implications after adding the cost for such deviations as determined by Owner.

Original schedule of rates duly filled in shall not contain any condition whatsoever. Any
condition given in this part shall not be considered and shall render the offer liable for
rejection.

All signatures in bids shall be dated, as well as all pages of bids shall be initialed at lower
right hand corner by the Bidder or by a person holding power of attorney authorizing him
to sign on behalf of the bidder before the submission of bids.

The Bidder's bid is central to the evaluation and selection process. Therefore, it is
important that the Bidder carefully prepares the bid and answers all questions completely.
Missing information and vague answers may delay the evaluation of a bid and may impair
the Bidder’s chances of success.

Information received by Purchaser from the Bidder will be disclosed to Purchaser’s
employees and/or advisers or external consultants for the purpose of evaluating the bid
response.

Bid Prices
The Prices should be quoted in INR only.

The Bidder shall indicate in the appropriate Price Schedule, the unit prices (where
applicable) and total price of the services / works it proposes to execute under the
contract. If quoted in separate sheets and any variation in item description, unit or
quantity is noticed, the bid is liable to be rejected.

Prices quoted by the bidder, shall remain firm, fixed and valid until completion of the
contract and will not be subjected to any variation, except statutory variation (as specified
in tender document) or provision for price variation in the tender document.

All corrections and alterations in the entries shall be signed in full by the bidder with date.
No erasures or over-writings are permissible in the submitted documents.

Bidder shall quote the all-inclusive prices as per scope of work and SOR, taking into
consideration applicable GST, overheads and if applicable, all provision of safety gadgets
to their personnel, cost of material as per scope of work, transportation, conveyance,
trainings, recruitments, communication charges, cost for providing tools & tackles,
equipment, machineries, minimum spares, etc. and nothing extra shall be payable by the
Purchaser.

Bid prices must be arrived at without agreement with any other Bidder of this tender for
the purpose of restricting competition. Prices quoted by the Bidder must not be disclosed
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to any other Bidder of this tender. Bidder must not attempt to induce any other Bidder to
submit or not submit a bid for restricting competition.

15.7  Alternative bids shall not be considered.

15.8  Conditional discount, if offered, shall not be considered for evaluation.

15.9 The bidder shall have to raise the Cenvatable invoice.

16. Bid Validity

16.1  Bids shall be kept valid for 4 (four) month from the final bid due date.

16.2 In exceptional circumstances, prior to expiry of the original bid validity period, the
Employer may request that the bidders extend the period of validity for a specified
additional period. The request and the responses thereto shall be made in writing or by
fax / e-mail. A bidder may refuse the request without forfeiture of his bid security, A
bidder agreeing to the request will not be required or permitted to modify his bid, but will
be required to extend the validity of its bid security for the period of the extension and in
accordance with Clause 16 in all respects.

17. Bid Security

17.1  The bidder shall furnish, as part of his bid, bid security in the amount specified in the
Invitation for Bids (IFB).

17.2  The bid security is required to protect MNGL against the risk of bidder's conduct which
would warrant the security’s forfeiture, pursuant to Clause-16.7

17.3 VOID

17.4  Any bid not secured in accordance with Clause-16.1 may be rejected by MNGL as
nonresponsive.

17.5 Unsuccessful bidder’s bid security will be discharged/ returned as promptly as possible
after award of contract and signing of agreement.

17.6  The successful bidder's bid security will be discharged upon the bidder's accepting the
award & signing the Agreement, pursuant to Clause-39 and furnishing the Contract
Performance Security pursuant to Clause-40.

17.7  The bid security may be forfeited:

a) If a bidder withdraws his bid during the period of bid validity.

b) in the case of a successful bidder, if the bidder fails:
i) to accept the Notification of Award/Service Order (SO) or
ii) to furnish Contract Performance Security in accordance with Clause-40.
iii) to accept arithmetical corrections,

17.8  Bid Security should be in favour of Maharashtra Natural Gas Limited and addressed to
MNGL. In case Bid Security is in the form of Bank Guarantee or Letter of Credit, the
same must indicate the Bid Document and the work for which the bidder is quoting. This
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iv)
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vii)
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iX)

is essential to have proper co-relation at a later date. The Bid Security shall be in the
form provided at F-4 (Bank Guarantee).

The Indian / Domestic firms registered with NSIC/MSME, under its single point
registration scheme are exempted from furnishing Tender Fee & Bid Security,
provided they are registered for the items / work they intend to quote and subject
to their enclosing with their bid a copy of latest and current registration certificate.

Pre-Bid Meeting — As per IFB

The bidder(s) or his designated representative, who have purchased bid document, are
invited to attend a pre-bid meeting which will take place as indicated in IFB

The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

Text of the questions raised and the responses given, together with any responses
prepared after the meeting, will be transmitted without delay (without identifying the
sources of the question) to all purchasers of the bidding documents. Any modification of
the bidding documents listed in ITB Sub-Clause 8.1 that may become necessary as a
result of the pre-bid meeting shall be made by the Employer exclusively through the issue
of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid
meeting.

Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder.
Format and Signing of Bid

The original of the bid shall be typed or written in indelible ink and shall be signed by a
person or persons duly authorized to sign on behalf of the bidder. The name and position
held by each person signing, must be typed or printed below the signature. All pages of
the bid except for unamended printed literature where entries or amendments have been
made shall be initialed by the person or persons signing the bid.

The bid shall contain no alterations, omissions, or additions, unless such corrections are
initialed by the person or persons signing the bid.

Zero Deviation

Bidders shall note that if any deviation are taken to the under mentioned provisions of Bid
Document by the Bidder the bid is liable to be rejection.

Do not meet BEC Criteria

Bid Security

Performance Security (Contract Performance Bank Guarantee), 10% of Annualized
Contract/Order value

Delivery Period

Terms of Payment

Force Majeure

Resolution of Dispute/Arbitration

Termination of Contract,

Warranty and Guarantee
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Xi)
Xii)
Xiii)

Xiv)
XV)

XVi)
Xvii)

20.

21.

22.0

22.1

22.2

23.0

24.0

24.1

24.2

Offer not submitted for complete scope of work

Firm prices

Prices not quoted as per Schedule of Rates formats.

The Bidder is not put on Black / holiday list by MNGL/MoP&NG/Oil Public Sector
Enterprise(s).

Bidder is under liquidation.

Bids not conforming to technical specification/requirements.

Any other such provisions if specifically stipulated elsewhere in the Bid Document.

Price Reduction Schedule.

However, MNGL reserve the right to request the bidder to withdraw the deviations
against above mentioned provisions of Bid Documents.

Mode of Payment
Maharashtra Natural Gas Limited will issue A/C payee cheque for payment payable at
par, in case work is awarded to bidder.

Agent/ consultant/ Representative/ Retainer/ Associate - VOID

SUBMISSION OF BIDS
DEADLINE FOR SUBMISSION OF BID

The bid must be submitted on the specified e-tendering portal as specified in IFB not later
than the time and date as specified in IFB. The online e-tendering portal will not allow any
bid or part thereof whatsoever to be submitted after the due time on the due date.

The Purchaser may, in exceptional circumstances and at its discretion, on giving
reasonable notice by email or any written communication to all prospective bidders who
have been issued the bid document to extend the deadline for the submission of bids in
which case all rights and obligations of the Purchaser and bidders, previously subject to
the original deadline will thereafter be subject to deadline as extended.

LATE BIDS

Any Bid Security / EMD received by the Purchaser after the deadline for submission of
bid may render the bid to be declared “Late” and such bid is liable for rejection; such
EMD may be returned unopened to the bidder at the sole discretion of the Purchaser.

MODIFICATION AND WITHDRAWAL OF BIDS

The bidder may modify or withdraw its bid after the bid submission, but, before the due
date of submission as per provisions provided on the e-tendering portal. After the bid due
date & time however, no modifications whatsoever are allowed in the bid.

No bid shall be withdrawn in the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the Bid form. In case
of request in written by the authorized signatory for withdrawal of a bid during this
interval, the Bidder’s bid security shall be forfeited.
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BID OPENING AND EVALUATION
Bid Opening

The Purchaser will open all bids on the e-tendering portal in the presence of bidder(s)
representatives who choose to attend, at the time, on the date and place (as specified in
IFB). The bidder(s) representatives, who are present, shall sign an attendance sheet
evidencing their attendance, if so required by the Purchaser.

The Bidder's names and the presence or absence of requisite Bid Security (EMD) and
such other details as the Purchaser, at its discretion, may consider appropriate, will be
announced at the opening. No bid shall be rejected at bid opening, except for bids
without EMD.

Bids that are not opened and read out at bid opening shall not be considered further for
evaluation, irrespective of the circumstances. Bidder’s specific attention is drawn to this
stipulation to enable the representative of the Bidder at the bid opening time to bring out
to the attention for the Purchaser any documents pertaining to its bid is not being
acknowledged and relevant portions read out.

The Purchaser will prepare a bid opening statement to be signed by all representatives
present during bid opening.

Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison of bids,
and recommendations for the award of a contract, shall not be disclosed to bidders or
any other persons officially concerned with such process. Any effort by a bidder to
influence the Employer’s processing of bids or award decisions may result in the rejection
of the bidder’s bid.

Contacting the Employer

From the time of bid opening to the time of Contract award, if any bidder wishes to
contact the Employer on any matter related to the bid, it should do so in writing.

Any effort by the bidder to influence the Employer in the Employer’s bid evaluation, bid
comparison, or Contract award decisions may result in the rejection of the bidder’s bid.

Examination of bids and Determination of Responsiveness

Prior to the detailed evaluation of bids, the Employer will determine whether each bid

a) meets the Bid Evaluation Criteria;

b) has been properly signed,;

c) is accompanied by the required securities;

d) is substantially responsive to the requirements of the bidding documents; and

e) provides any clarification and/ or substantiation that the Employer may require to

determine responsiveness pursuant to Sub-Clause 28.2.
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A substantially responsive bid is one which conforms to all the terms, conditions and
specifications of the bidding documents without material deviations or reservations. A
material deviation or reservation is one

a) that affects in any substantial way the scope, quality, or performance of the
Works;

b) that limits in any substantial way, inconsistent with the bidding documents, the
Employer’s rights or the bidder’s obligations under the contract; or

C) whose rectification would affect unfairly the competitive position of other bidders

presenting substantially responsive bids.

If a bid is not substantially responsive, it will be rejected by the Employer and may not
subsequently be made responsive by correction or withdrawal of the nonconforming
deviation or reservation.

OPENING OF PRICE BID

In case of two-part bidding, the Bidders whose bids are found substantially responsive
shall be invited to attend the opening of price bid. Such bidders may be required to attend
the price bid opening at a short notice. The place, date and time of price bid opening will
be informed to all such Bidders. The Bidder's representatives who are present shall sign
a register evidencing their attendance.

The bid prices stated in the price schedules will be announced during price bid opening.

Correction of Errors

Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

a) where there is a discrepancy between the amounts in words and in figures, the
amount in words will govern; and
b) where there is a discrepancy between the unit rate and the total resulting from

multiplying the unit rate by the quantity, the unit rate as quoted will govern.
The amount stated in the bid will be adjusted by the Employer in accordance with the
above procedure for the correction of errors and, with the concurrence of the bidder, shall
be considered as binding upon the bidder. If the bidder does not accept the corrected
amount of bid, its bid will be rejected, and the bid security shall be forfeited.
VOID
Evaluation and Comparison of Bids
The evaluation and comparison of bids will be done as per the provisions of the bid
evaluation criteria as per Annexure — | to ITB (to be separately enclosed along with
bidding document against individual tenders).

Preference for Domestic Bidders - VOID

Purchase Preference - VOID
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40.

40.1

Compensation for extended stay - Not Applicable
AWARD OF CONTRACT
Award

Subject to Clause 28, MNGL will award the contract to the successful bidder whose bid
has been determined to be substantially responsive and has been determined as the
lowest, is determined to be qualified to satisfactorily perform the contract.

Employer’s Right to Accept Any Bid and to Reject Any or all Bids

MNGL reserves the right to accept or reject any bid, and to annul the bidding process and
reject all bids, at any time prior to award of contract, without thereby incurring any liability
to the affected bidder or bidders or any obligations to inform the affected bidder or
bidders of the ground for MNGL’S ACTION.

Notification of Award

Prior to the expiration of period of bid validity MNGL will notify the successful bidder in
writing by fax, cable or telex to be confirmed in writing, that his bid has been accepted.
The notification of award/ Service Order will constitute the formation of the Contract.

Delivery/ completion period shall be counted from the date of notification of award /
Service Order.

The notification of award will constitute the formation of a Contract, until the Contract has
been effected pursuant to signing of Contract as per Clause 39 of ITB.

Upon the successful bidder’s furnishing of contract performance security, pursuant to
Clause 40 of ITB, MNGL will promptly notify each unsuccessful bidder and will discharge
his bid security, pursuant to Clause 16 of ITB.

Signing of Agreement

MNGL will award the Contract to the successful bidder, who, within 15 days of receipt of
the same, shall sign and return the acceptance copy to MNGL.

The successful bidder shall be required to execute an AGREEMENT in the proforma
given in of this standard bidding document on non-judicial paper of appropriate value (the
cost of stamp paper shall be borne by the Contractor), within 15 days of the receipt by
him of the Notification of Acceptance of Tender. In the event of failure on the part of the
successful bidder to sign the AGREEMENT within the above stipulated period, the Bid
Security shall be forfeited and the acceptance of the tender shall be considered as
cancelled.

Contract Performance Security

Within 15 days of the receipt of the notification of award/ Service Order from MNGL, the
successful bidder shall furnish the contract performance security in accordance with
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40.3

41.
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42.

Article 24 of General Conditions of The Contract in the form provided in the bidding
documents. The Contract Performance Security shall be in the form of either Banker's
Cheque or Demand Draft or Bank Guarantee or Letter of Credit and shall be in the
currency of the Contract.

The contract performance security shall be for an amount equal to 10% of the annualized
value of the contract towards faithful performance of the contractual obligations and
performance of equipment. This Bank Guarantee/ DD/ Letter of Credit shall be from any
Indian scheduled bank or a branch of an International bank situated in India and
registered with Reserve bank of India as scheduled foreign bank. This Bank Guarantee
shall be valid for a period as stated in Article-24 of General Conditions of The Contract.

Failure of the successful bidder to comply with the requirements of this article shall
constitute sufficient grounds for the annulment of the award and forfeiture of the bid
security, in which event MNGL may award the order to the next lowest evaluated bidder
or call for new bids.

Corrupt or Fraudulent Practices

MNGL requires that bidders/ contractors observe the highest standard of ethics during

the execution of contracts. In pursuance of this policy, the Employer:

a) defines, for the purposes of this provision, the terms set forth below as follows:

i) “corrupt practice” means the offering, giving or soliciting of anything of
value to influence the action of a public official in the procurement
process or in contract execution; and

ii) “fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Employer, and includes collusive practice among
bidders (prior to or after bid submission) designed to establish bid prices
at artificial non-competitive levels and to deprive the Employer of the
benefits of free and open competition;

b) will reject a proposal for award if it determines that the bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for the
contract in question;

c) will declare a firm ineligible and put on holiday, either indefinitely or for a stated
period of time if it at any time determines that the firm has engaged in corrupt or
fraudulent practices in competing for, or in executing a contract.

PROCUREMENT FROM A BIDDER WHICH SHARES A LAND
BORDER WITH INDIA:

Order (Public Procurement No. 1) dated 23.07.2020, Order (Public Procurement
No. 2) dated 23.07.2020 and Order (Public Procurement No. 3) dated 24.07.2020,
Department of Expenditure, Ministry of Finance, Govt. of India refers. The same
are available at website https://doe.gov.in/procurement-policy-divisions.

Any bidder from a country which shares a land border with India will be
eligible to bid in this tender only if the bidder is registered with the Competent
Authority. For details of competent authority refer to Annexure | of Order (Public
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Procurement No. 1) dated 23.07.2020. Further the above will not apply to bidders
from those countries (even if sharing a land border with India) to which the
Government of India has extended lines of credit or in which the Government of
India is engaged in development projects. Updated lists of countries to which
lines of credit have been extended or in which development projects are
undertaken are given in the website of the Ministry of External Affairs, Govt. of
India

"Bidder" (including the term ‘tenderer', 'consultant' 'vendor' or 'service provider'
in certain contexts) for purpose of this provision means any person or firm or
company, including any member of a consortium or joint venture (that is an
association of several persons, or firms or companies), every artificial juridical
person not falling in any of the descriptions of bidders stated hereinbefore,
including any agency, branch or office controlled by such person, participating in
a procurement process.

"Bidder from a country which shares a land border with India" for the purpose
of this:

a. An entity incorporated, established or registered in such a country; or

b. A subsidiary of an entity incorporated, established or registered in such a
country; or

C. An entity substantially controlled through entities incorporated,

established or registered in such a country; or

An entity whose beneficial owner is situated in such a country; or

An Indian (or other) agent of such an entity; or

A natural person who is a citizen of such a country; or

A consortium or joint venture where any member of the consortium or
joint venture falls under any of the above

Q o o

"Beneficial owner" for the purpose of above (4) will be as under:

I In case of a company or Limited Liability Partnership, the beneficial
owner is the natural person(s), who, whether acting alone or together, or
through one or more juridical person(s), has a controlling ownership
interest or who exercises control through other means.

Explanation

a) "Controlling ownership interest” means ownership of, or
entitlement to, more than twenty-five per cent of shares or capital
or profits of the company;

b) "Control" shall include the right to appoint the majority of the
directors or to control the management or policy decisions,
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VI.

VII.

VIII.

including by virtue of their shareholding or management rights or
shareholders agreements or voting agreements;

i) In case of a partnership firm, the beneficial owner is the natural
person(s) who, whether acting alone or together, or through one or more
juridical person, has ownership of entitlement to more than fifteen percent
of capital or profits of the partnership;

i) In case of an unincorporated association or body of individuals, the
beneficial owner is the natural person(s), who, whether acting alone or
together, or through one or more juridical person, has ownership of or
entitlement to more than fifteen percent of the property or capital or profits
of such association or body of individuals;

iv) Where no natural person is identified under (i) or (ii) or (iii) above, the
beneficial owner is the relevant natural person who holds the position of
senior managing official,

V) In case of a trust, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with
fifteen percent or more interest in the trust and any other natural person
exercising ultimate effective control over the trust through a chain of
control or ownership.

"Agent" for the purpose of this Order is a person employed to do any act for
another, or to represent another in dealings with third persons

SUBMISSION OF CERTIFICATE IN BIDS: Bidder shall submit a certificate
in this regard as Form-I to Section-Il. If such certificate given by a bidder whose
bid is accepted is found to be false, this would be a ground for immediate
rejection of the bid/termination and further action as per “Procedure for Action in
case of Corrupt/Fraudulent/ Collusive / Coercive Practices” of tender document.

The registration, wherever applicable, should be valid at the time of submission
of bids and at the time of acceptance of bids. In respect of supply otherwise than
by tender, registration should be valid at the time of placement of order. If the
bidder was validly registered at the time of acceptance / placement of order,
registration shall not be a relevant consideration during contract execution.
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Attachment- 1
UNDERTAKING ON LETTERHEAD

To,

M/s Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2" Floor,
Baner Road, Baner,

Pune — 411045

Sub:

Tender No:

Dear Sir,

We have read the clause regarding Provisions for Procurement from a Bidder which

shares a land border with India, we certify that, bidder M/s (Name of
Bidder) is:

(i) Not from such a country [ ]

(i) If from such a country, has been registered [ ]

With the Competent Authority.
(Evidence of valid registration by the
Competent Authority shall be attached)

(Bidder to tick appropriate option above)

We hereby certify that bidder M/s (Name of bidder) fulfils all
requirements in this regard and is eligible to be considered against the tender.

Place: {Signature of Authorised Signatory of Bidder}
Date: Name:
Designation:

Seal:
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2.0  ANNEXURE TO INSTRUCTIONS TO
BIDDERS (ITB)

CONTENTS

Sl. No. Description

1) Annexure-| : Bid Evaluation Criteria

2) Annexure-I| : List of Formats
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BID EVALUATION CRITERIA
{Annexure — I TO Instruction to Bidder (ITB)}
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1.0

2.0

3.0

4.0

5.0

6.0

7.0

8.0

EVALUATION / COMPARISON OF BIDS

The Employer will examine the bids to determine whether the bids are complete as per
Check List, Stamped and signed on each page and are in order.

EARNEST MONEY DEPOSIT
The bids without requisite EMD and / or EMD not in the prescribed proforma will not be
considered and bids of such bidders shall be rejected.

Note:

The Indian / Domestic firms registered with NSIC/MSME, under its single point
registration scheme are exempted from furnishing Tender Fee & Bid Security,
provided they are registered for the items / work they intend to quote and subject
to their enclosing with their bid a copy of latest and current registration certificate.

DEVIATION TO STIPULATIONS

“It may be noted that since this is zero deviation tender the bidder is advised to
guote strictly as per terms & conditions of tender document & not to stipulate any
deviation/ exception. Offers requesting deviation shall not be amended for further
evaluation & shall be summarily rejected”.

CONFORMANCE TO SCOPE OF WORK
Bidder will be required to confirm to the Scope of Work as mentioned in SCC, Scope of
work, Schedule of Rates and Job Specification/ Technical Specifications.

CONFORMANCE TO SCOPE OF SUPPLY
Bidder will be required to confirm to the Scope of Supply as mentioned in SCC, Schedule
of Rates, scope of work and Jobs Specification/ Technical Specifications.

DETERMINATION OF RESPONSIVENESS

The bid submitted by the bidder should be responsive to the requirements of the Bidding
Document. A responsive bid is one which conforms to the terms, conditions and
specifications of the Bidding Document and Bid Evaluation Criteria without Deviation.

Bidders are advised to quote strictly as per terms and conditions of the Bidding
Document and not to stipulate any deviation/ exception as it is “No Deviation” tender.
Offers with any Exception/ deviation shall be liable for rejection.

Bidder will be required to establish up to the satisfaction of Owner that the resources
proposed to be deployed as per SCC by the bidder are in conformity with the WORK
REQUIREMENT.

The following requirement must be noted while submitting the resource deployment
details.

i) Construction Equipments

Mechanized type of construction equipments should be considered. All requisite
equipments such as cranes, diesel generators, compressors, welding machines, pumps,
tractor-trailor, etc. shall be considered. Deployment of minimum equipments must be
furnished as per tender.

i) Deployment of Supervisory/ Skilled Personnel




Tender Document for Rate Contract for a period of 2
~ (Two) years of calibration of industrial RPD and
MAHARASHTRA Diaphragm Meter installed at various Meter regulating

NATURAL GAS LIMITED | skid (MRS) across Pune GA.

Bid No.: MNGL/CP/2024-25/167

9.0

10.0

Bidder must furnish a site organization with qualified and experienced personnel in
adequate numbers keeping in view the specific requirement for this work. Bidder will
prepare & submit these details also keeping in view the minimum no. of skilled personal
as per tender.

EVALUATION OF PRICE BIDS
i) The price part of only those bidders will be evaluated whose bid is technically
and commercially acceptable to Owner.

i) Quoted price for the complete scope of work and supply as per SOR shall be
taken into account for arriving at the lowest evaluated price.

BIDDERS MUST CHECK THAT THEIR BID IS COMPLETE IN ALL RESPECTS WITH
ALL DETAILS AS PER VARIOUS FORMATS ENCLOSED IN INSTRUCTIONS TO
BIDDERS, CHECK LIST AND COMMERCIAL QUESTIONNAIRE REPLIED

Issue of any technical/ commercial questionnaire or having any classificatory discussions,
in general, is not envisaged. Bidders in their own interest must ensure that their bid is
complete in all respects complying with the requirement of Instructions to Bidders and
have furnished all details/ clarifications/ confirmations. Also note that all details/
documents shall be submitted in relevant SECTIONS and mentioned in CHECK LIST.
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LIST OF FORMATS
{Annexure — II TO Instruction to Bidder (ITB)}
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1)
2)
3)
4)
5)
6)
7)
8)
9)
10)
11)

12)

F-1

F-1A

F-2

F-9

F-10

INDEX

Bidder’s General Information

Detail information about bidder

Bid Form

List of Enclosures

Financial Detall

Declaration for Bid Security

Letter of Authority

No Deviation Confirmation
Certificate

Details of Similar Work done during past five years
Present commitments of the Bidder

Proforma of Bank Guarantee for Contract Performance Security

Tender Document for Rate Contract for a period of 2
(Two) years of calibration of industrial RPD and
Diaphragm Meter installed at various Meter regulating
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F-1
BIDDER’S GENERAL INFORMATION

To

M/s Maharashtra Natural Gas Limited
Pride Purple Coronet, 2" Floor,
Baner Road, Baner,

Pune - 411045

1.1 Bidder Name

1.2 Number of Years in Operation

1.3 Registered Address

14 Operation Address
if different from above

1.5 Telephone Number

.(Country Code) (Area Code) (Telephone No.)

1.6 E-mail address & Web Site

1.7 Telefax Number

.(Country Code) (Area Code) (Telephone No.)

1.8 ISO Certification, if any : {If yes, please furnish details}

(SIGNATURE OF BIDDER WITH SEAL)
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F-2
BID FORM

To

M/s Maharashtra Natural Gas Limited
Pride Purple Coronet, 2" Floor,
Baner Road, Baner,

Pune - 411045

Dear Sir,

After examining/ reviewing the Bidding Documents for , including
technical specifications, drawings, General and Special Conditions of Contract and schedule of
rates etc. The receipt of which is hereby duly acknowledged, we, the undersigned, pleased to
offer to execute the whole of the Job of and in
conformity with, the said Bid Document, including Addenda Nos. (if any).

We confirm that this bid is valid for a period of four (4) months from the date of opening of
Techno-commercial Bid, and it shall remain binding upon us and may be accepted by any time
before the expiration of that period.

If our bid is accepted, we will provide the performance security equal to 10% (ten percent) of the
Annualized Contract Price, for the due performance with in fifteen days of such award.

Until a final Agreement is prepared and executed, the bid together with your written acceptance
thereof in your notification of award shall constitute a binding Agreement between us.

We understand that Bid Document is not exhaustive and any action and activity not mentioned in
Bid Documents but may be inferred to be included to meet the intend of the Bid Documents shall
be deemed to be mentioned in Bid Documents unless otherwise specifically excluded and we
confirm to perform for fulfilment of Agreement and completeness of the Work in all respects
within the time frame and agreed price.

We understand that you are not bound to accept the lowest priced or any bid that you may
receive.

SEAL AND SIGNATURE
DATE:

Duly authorized to sign bid for and on behalf of

(SIGNATURE OF WITNESS)
WITNESS NAME:
ADDRESS:
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F-3
LIST OF ENCLOSURES
To,
Maharashtra Natural Gas Limited
Pride Purple Coronet, 2" Floor,
Baner Road, Baner,
Pune - 411045

Dear Sir,

We are enclosing the following documents as part of the bid:

1. Power of Attorney of the signatory to the Bidding Document.

2. Document showing annual turnover for the last three years such as annual reports, profit
and loss account, net worth etc. along with information as sought in enclosed format F-
3A.

3. Organization chart of the bidder and the structure assigned for execution of the work

under this bid.

4, Methodology of execution of work.
5. Execution schedule with interlinking of various activities.
6. Copy of Bidding Documents along with addendum/ corrigendum no. duly signed and

sealed on each page, in token of confirmation that Bid Documents are considered in full
while preparing the bid and in case of award, work will be executed in accordance with
the provisions detailed in Bid Documents.

(SEAL AND SIGNATURE OF BIDDER)
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F-3A
FINANCIAL DETAIL

EACH BIDDER MUST FILL IN THIS FORM

a) Annual Turnover data for the last 3 years.
Year Currency Amount Ex. Rate (*) Amount (INR) (*)
Year 1
Year 2
Year 3
1. The information supplied should be the Annual Turnover of the Bidder.
2. A brief note should be appended describing thereby details of turnover along with

audited balance sheet with profit & loss account statement for the last 3 years.

b) Annual Net-worth data for the last 3 years.
Year Currency Amount Ex. Rate (*) Amount (INR) (*)
Year 1
Year 2
Year 3
1. Net Worth = Reserves + Capitals — Accumulated Loss

(SEAL AND SIGNATURE OF BIDDER)

(*) To be filled by Employer
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F-4
PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY
(To be stamped in accordance with the Stamp Act)

Bank Guarantee No. ...............oee...t.
Ref: o Date ....coovvveiiiiinnn...

To

Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,

Pune - 411045

Dear Sir(s),
In accordance with Letter Inviting Tender under your reference No. M/s
having their Registered/ Head Office at
(hereinafter called the Tenderer) wish to participate in the said
tender for
As an irrevocable Bank Guarantee against Earnest Money for the amount of is

required to be submitted by the Tenderer as a condition precedent for participation in the said
tender which amount is liable to be forfeited on the happening of any contingencies mentioned in
the Tender Document.

We, the Bank at having
our Head Office (Local Address)
guarantee and undertake to pay immediately on demand without any recourse to the tenderers by
Maharashtra Natural Gas Limited the amount without any

reservation, protest, demur and recourse. Any such demand made by MNGL, shall be conclusive
and binding on us irrespective of any dispute or difference raised by the Tenderer.

This guarantee shall be irrevocable and shall remain valid up to [this date should
be 6 months after the date finally set out for closing of tender]. If any further extension of this
guarantee is required, the same shall be extended to such required period on receiving

instructions from M/s whose behalf this guarantee is issued.
In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this

day of 2024 at
WITNESS:
(SIGNATURE) (SIGNATURE)
(NAME) (NAME)

Designation with Bank Stamp

(OFFICIAL ADDRESS) Attorney as per

Power of Attorney No.
Date:
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INSTRUCTIONS FOR FURNISHING BID-GUARANTEE/
BANK GUARANTEE
1. The Bank Guarantee by bidders will be given on non-judicial stamp paper as per stamp

duty applicable. The non-judicial stamp paper should be in the name of the issuing bank.
In case of foreign bank, the said banks guarantee to be issued by its correspondent bank
in India on requisite non-judicial stamp paper.

2. The expiry date as mentioned in bid document should be arrived at by adding 2 months
to the date of expiry of the bid validity unless otherwise specified in the Bid Documents.

3. The bank guarantee by bidders will be given from bank as specified in ITB
4, A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank
guarantee/ all future communication relating to the Bank Guarantee shall be forwarded to

the Employer at its address as mentioned at ITB.

5. Bidders must indicate the full postal address of the bank along with the bank’s E-mail/
Fax. from where the earnest money bond has been issued.

NOTE: Bidder to Submit Bank Guarantee along
with SWIFT statement and it is mandatory.
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F-5
LETTER OF AUTHORITY
PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT
NEGOTIATIONS/CONFERENCES

No.: Date:

To,

Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2™ Floor,
Baner Road, Baner,

Pune - 411045

Dear Sir,

We hereby authorize following
representative(s) to attend un-priced bid opening and price bid opening and for any other
correspondence and communication against above Bidding Document:

1) Name & Designation Signature

2) Name & Designation Signature

We confirm that we shall be bound by all commitments made by aforementioned authorized
representatives.

Yours faithfully,
Signature
Name & Designation
For and on behalf of
Note: This letter of authority should be on the letterhead of the bidder and should be signed by
a person competent and having the power of attorney to bind the bidder.

Not more than two persons are permitted to attend techno-commercial un-priced and
price bid opening.
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F-6
NO DEVIATION CONFIRMATION

(Tender/ Bid Document No. )

EXCEPTION AND DEVIATION STATEMENT
NAME OF WORK:

BID DOCUMENT NO. :

Bidder may stipulate exceptions and deviations to Bid Document, if considered unavoidable as
per the following format:

SL. NO. | CLAUSE NO. | PAGE NO. OF TENDER | DEVIATION | REASONS FOR
DOCUMENT DEVIATION

Any exceptions / deviations brought out by us elsewhere in our Offer shall not be considered as
valid and should be ignored by the Owner.

NAME OF BIDDER:

SIGNATURE OF BIDDER:
& SEAL
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F-7
CERTIFICATE

To,

Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2" Floor,
Baner Road, Baner,

Pune - 411045

Dear Sir,

If, we become a successful bidder and pursuant to the provisions of the Bidding Documents and
contract is awarded to us the following certificate shall be automatically enforceable:

‘We agree and acknowledge that the Employer is entering into the Agreement solely on its own
behalf and not on behalf of any other person or entity. In particular, it is expressly understood and
agreed that the Government of India is not a party to the Agreement and has no liabilities,
obligations or rights there under. It is expressly understood and agreed that the Employer is
authorized to enter into Agreement, solely on its own behalf under the applicable laws of India.
We expressly agree, acknowledge and understand that the Employer is not an agent,
representative or delegate of the Government of India. It is further understood and agreed that
the Government of India is not and shall not be liable for any acts, omissions, commissions,
breaches or other wrongs arising out of the Agreement. Accordingly, we hereby expressly waive,
release and forego any and all actions or claims, including cross claims, VIP claims or
counterclaims against the Government of India arising out of the Agreement and covenants not to
sue to Government of India as to any manner, claim, cause of action or things whatsoever arising
of or under the Agreement.”

(SEAL AND SIGNATURE OF BIDDER)
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F-8
DETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARS

Description | Location | Full Post Value of | Date of Scheduled | Date of | Reasons
of of the Address Contract | Commen | Completion | Actual | for
the work work and cement | Time Comple | delay in

Phone of work (Months) tion project

nos. of completion,

Client & if

Name any

of Officer-

in charge
Note: Please refer Proforma at Section — Il of Vol. Il of Il

Copies of letter of award and completion certificate for the above works to be enclosed.

The work completed earlier than three years need not be indicated here.

The list of work, not of similar nature need not be indicated here.

Failing to comply aforementioned instructions may lead to rejection of bid.

(SEAL AND SIGNATURE OF BIDDER)




MAHARASHTRA
NATURAL GAS LIMITED

MNGL

Bid No.: MNGL/CP/2024-25/167

Tender Document for Rate Contract for a period of 2
(Two) years of calibration of industrial
Diaphragm Meter installed at various Meter regulating
skid (MRS) across Pune GA.

RPD and

F-9

PRESENT COMMITMENTS OF THE BIDDER
Full Postal | Description | Date of Scheduled | %Age Expected Remarks
Address of Work Commencement | Completion | Completion | Date of
and of Work Period as on Date | Completion
phone nos.
of
Client &
Name of
Officer-in-
charge
Note: Please refer Proforma at Section — Il of Vol. 1l of Il

This list must be a full list of all type of works in hand

(SEAL AND SIGNATURE OF BIDDER)
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F-10
PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE SECURITY
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE)

TO:

M/s Maharashtra Natural Gas Limited
Pride Purple Coronet, 2" Floor,
Baner Road, Baner,

Pune - 411045

Dear Sir,

M/s have been awarded the work of
for Maharashtra Natural Gas Limited, PUNE vide

SO No. dated

The Contracts conditions provide that the CONTRACTOR shall pay a sum of Rs.

(Rupees ) as
full Contract Performance Guarantee in the form therein mentioned. The form of payment of
Contract Performance Guarantee includes guarantee executed by Nationalized Bank,
undertaking full responsibility to indemnify Maharashtra Natural Gas Limited, in case of default.

The said has approached us

and at their request and in consideration of the premises we having our office at
have agreed to give such guarantee as hereinafter

mentioned.

1. We hereby undertake and agree with

you that if default shall be made by M/s
in performing any of the terms and conditions of the tender or in payment of any money
payable to Maharashtra Natural Gas Limited we shall on demand pay without any
recourse to the contractor to you in such manner as you may direct the said amount of
Rupees only or such portion thereof not exceeding
the said sum as you may from time to time require.

2. You will have the full liberty without reference to us and without affecting this guarantee,
postpone for any time or from time to time the exercise of any of the powers and rights
conferred on you under the contract with the said

and to enforce or to forbear from endorsing any

powers or rights or by reason of time being given to the said

which under law relating to the sureties would but for
provision have the effect of releasing us.

3. Your right to recover the said sum of Rs.

(Rupees ) from us in manner aforesaid will not
be affected or suspended by reason of the fact that any dispute or disputes have been
raised by the said M/s and/ or that any dispute or

disputes are pending before any officer, tribunal or court.
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Sheet 2 of 2

4. The guarantee herein contained shall not be determined or affected by the liquidation or
winding up dissolution or changes of constitution or insolvency of the said but shall in all
respects and for all purposes be binding and operative until payment of all money due to
you in respect of such liabilities is paid.

5. This guarantee shall be irrevocable and shall remain valid up to If any
further extension of this guarantee is required, the same shall be extended to such
required period on receiving instruction from M/s

on whose behalf this guarantee is issued.

6. The Bank Guarantee’s payment of an amount is payable on demand and in any case
within 48 hours of the presentation of the letter of invocation of Bank Guarantee. Any
dispute arising out of or in relation to the said Bank Guarantee shall be subject to the
jurisdiction of Pune or High Court of Mumbai.

7. We have power to issue this guarantee in your favour under Memorandum and Articles of
Association and the undersigned has full power to do under the Power of Attorney dated
granted to him by the Bank.
Yours faithfully,

Bank

By its Constituted Attorney

Signature of a person duly
authorized to sign on behalf of
the Bank.

NOTE: Bidder to Submit Bank Guarantee along
with SWIFT statement and it is mandatory.




Tender Document for Rate Contract for a period of 2
~ (Two) years of calibration of industrial RPD and
MAHARASHTRA Diaphragm Meter installed at various Meter regulating

NATURAL GAS LIMITED | skid (MRS) across Pune GA.

Bid No.: MNGL/CP/2024-25/167

FORMAT FOR TENDER ACCEPTANCE LETTER

(To be given on Company Letter Head)

Date:

To,
M/s Maharashtra Natural Gas Limited
Pride Purple Coronet, 2nd Floor,
Baner Raod, Baner,
Pune — 411045
Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No:
Name of Tender / Work: -

Dear Sir / Madam,

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from the web site(s) namely:

as per your advertisement, given in the above mentioned website(s).

2. 1/ We hereby certify that | / we have read the entire terms and conditions of the tender
documents from Page No. to (including all documents like annexure(s),
schedule(s), etc.,), which form part of the contract agreement and | / we shall abide
hereby by the terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department / organization too
have also been taken into consideration, while submitting this acceptance letter.

4. | / We hereby unconditionally accept the tender conditions of above mentioned tender
document(s) / corrigendum(s) in its totality / entirety.

5.1/ We do hereby declare that our Firm has not been blacklisted/ debarred/ terminated/
banned by any Govt. Department/ MNGL/MoP&NG/Oil Public Sector Enterprise(s)
undertaking.

6. | / We certify that all information furnished by our Firm is true & correct and in the
event that the information is found to be incorrect/untrue or found violated, then your
department/ organization shall without giving any notice or reason thereof summarily
reject the bid or terminate the contract, without prejudice to any other rights or remedy
including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,
(Signature of the Bidder, with Official Seal)
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COMMERCIAL QUESTIONNAIRE
{Annexure — Il to Instruction to Bidder (ITB)}
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COMMERCIAL QUESTIONNAIRE

Note:

1) The Bidder shall submit reply to each query.

2) The bidder’s reply/ confirmation as furnished in the Commercial Questionnaire (CQ) shall

supercede the stipulation mentioned else where in the Bid.

Sl MNGL’s Query Bidder’s Reply/

No. Confirmation

1. Confirm that your Bid is valid for 4(four) month from the last date of
submission of Bid.

2. Confirm that the following documents are submitted with Part-I :

i) All documents in relevant Section as per CHECK LIST

i) Schedule of Rates/ Prices without specifying the rates/ prices are
submitted in unpriced part, exactly as per the priced portion submitted
in Part-ll. In case some of items have not been quoted, such items
should be identified in blank price format.

iii) | Addendum duly signed and stamped on each page as a token of
acceptance (applicable if issued).

3. Rates/ amount must be filled in format for *Schedule of Rates’ enclosed
as part of Bidding Document. If quoted in separate typed sheets and
any variation in item description, unit or quantity is noticed, the bid is
liable to be rejected. In any case, Bidder shall be presumed to have
quoted against the tendered description of work and the same shall be
binding on the Bidder. Please confirm.

4. Confirm that deviation/ terms & conditions are not mentioned in the
price part. In case any terms and condition is mentioned in the price
part, the same shall be treated as null and void.

5. Confirm that you have studied complete Bidding Document including
Technical and commercial part and your Bid is in accordance with the
requirements of the Bidding Document.

6. Confirm your compliance to total Scope of Work mentioned in the
Bidding Document.

7. Confirm your acceptance for "Scope of Supply’ as mentioned in Bidding
Document.

8. Confirm your compliance to critical stipulations of tender document as
mentioned below

i Contract Performance Security

ii Arbitration

iii Termination

iv Terms of Payment — as per tender document
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Sl. MNGL’s Query Bidder’s Reply/
No. Confirmation
v Price Reduction Schedule — As per SCC & GCC
9. Confirm your acceptance for "Time Schedule’ as mentioned in Bidding
Document.
10. | Confirm that your quoted price includes following taxes/ duties,
insurance etc.
i) All taxes, charges and duties assessed or levied in respect of profits
earned or income receivable by the Contractor by reason of this
Contract.
i) All taxes, duties as per applicable for this WORK in accordance with
the provision of General Conditions of Contract and Special Conditions
of Contract.
iii) | All types of insurance as per the provisions of General Conditions of
Contract and Special Conditions of Contract.
11. | Confirm that you have proposed adequate project/ site organization
with qualified supervisory personnel having requisite experience
including personnel responsible for safety, planning stores, QA/ QC
etc.
12. | Confirm that all costs resulting from safe execution of WORK, such as

safety induction, use of protective clothing, safety glasses and helmet,
safety precaution taken during monsoon, or any other safety measures
to be undertaken by the Contractor for execution of work are included
in the quoted rates.

(STAMP & SIGNATURE OF BIDDER)
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CHECK LIST
{Annexure — IV to Instruction to Bidder (ITB)}
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CHECK LIST FOR SUBMISSION OF BID

Bidder is requested to fill this check list and ensure that all details/ documents have been
furnished as called for in the Bidding Document along with duly filled in, signed & stamped check
list with each copy of the “Unpriced Part” of his bid.

(A)
(A1)

(A.2)

(A.3)

(B)
(B.1)

(B.2)

(B.3)

(B.4)

EMD/ BG DETAILS ETC.
Letter of Submission (i.e. F-2: Bid Form)
Submitted

EMD/ BID GUARANTEE/ BID SECURITY

Bidder to confirm that EMD/

Bid Guarantee/ Bid Security has
Been submitted by them as

per Tender Proforma (i.e. F4)
Submitted

(1) By Bank Guarantee
BG No. dt. from
Bank Branch
For Rs.
Valid Till

OR

2 By Demand Draft
DD No. dt.
Drawn on
For Rs.
Original shall be submitted in original copy and its zerox copy in other copies.

CHECK LIST
This check list duly filled in
Submitted

CONFIRMATION OF VARIOUS FORMATS
Past Similar work done during
five years as per Format: F-8

Submitted

Present Commitments as per Format: F-9

Submitted

Financial Details as per Format: F-3A

Submitted
Audited Balance Sheet including
profit and loss account statement
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for the last three years
Submitted

Submitted for the years:
1)
2)
3)

(B.5) PF Registration Certificate
Submitted PF Registration No.

(B.6) Goods & Service Tax Registration Certificate

Submitted GST Registration No.

(B.7)  Power of Attorney in favour of the person
who has signed the bid on stamp paper of
appropriate value

Submitted

(B.8) Partnership Deed in case of partnership firm
and Article of Association in case of limited
company

Submitted

(B.9) Deployment List of Supervisory personnel:

Submitted

(B.10) A copy of SOR (without prices) duly signed,
& stamped as per SOR Format

Submitted

(©) DEVIATION (IF ANY)
(C.1) Deuviation (if any)
as per Format - F-6 :

Submitted

(D) REGARDING TECHNICAL DETAILS
(D.1) Technical Details/ Documents specified
in Technical Part

Submitted Not Applicable

(STAMP & SIGNATURE OF BIDDER)
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PART-C

GENERAL CONDITIONS OF CONTRACT
(GCC-WORKS)




MNGL

Tender Document for Rate Contract for a period of 2
(Two) years of calibration of industrial RPD and

MAHARASHTRA Diaphragm Meter installed at various Meter regulating
NATURAL GAS LIMITED | skid (MRS) across Pune GA.

Bid No.: MNGL/CP/2024-25/167

Sl. No.
0)
(i)

TABLE OF CONTENTS
Description
TABLE OF CONTENTS
SUBMISSION OF TENDER

GENERAL CONDITIONS OF CONTRACT

SECTION-I (DEFINITIONS)

1.0

Definition of Terms

SECTION-II (GENERAL INFORMATIONS)

2.0
21

2.2
2.3
2.4
2.5
2.6

General Information

(a) Location of Site

(b) Access by Road

Scope of Work

Water Supply

Power Supply

Land for Contractor's field office, Godown and Workshop
Land for Residential Accommodation

SECTION-III (GENERAL INSTRUCTIONS TO TENDERERS)

3.0
4.0
4.1
4.2
4.3
4.4
4.5
4.6
4.7
4.8
5.0
6.0
7.0
8.0
9.0
10.0
11.0
12.0
13.0
14.0
15.0
16.0

17.0
18.0
19.0
20.0

Submission of Tender

Documents

General

All pages to be initialed

Rates to be in figures and words

Corrections and Erasures

Signature of Tenderer

Witness

Details of Experience

Liability of Government of India

Transfer of Tender Documents

Earnest Money

Validity

Addenda/Corrigenda

Right of Employer to Accept or Reject Tender
Time Schedule

Tenderer's Responsibility

Retired Government or Company Officers
Signing of the Contract

Field Management & Controlling/Coordinating Authority
Note to Schedule of Rates

16.1  Policy for Tenders under consideration
16.2  Zero Deviation

Award of Contract

Clarification of Tender Document

Local Conditions

Abnormal Rates
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SECTION-IV (GENERAL OBLIGATIONS)

21.1 Priority of Contract Documents

21.2 Headings & Marginal Notes

21.3 Singular and Plural

21.4 Interpretation

22.0 Special Conditions of Contract

23.0 Contractor to obtain his own information

24.0 Contract Performance Security

25.0 Time of Performance

25.1 Time for Mobilization

25.2 Time Schedule of Construction

26.0 Force Majeure

26.1 Conditions for Force Majeure

26.2 Outbreak of War

27.0 Price Reduction Schedule

28.0 Rights of Employer to forfeit Contract Performance Security

29.0 Failure by the Contractor to comply with the provisions of the contract

30.0 Contractor remains liable to pay compensation
if action not taken under Clause 29.0

31.0 Change in Constitution

32.0-A Termination of Contract for Death

32.0-B Termination of Contract for Liquidation, Bankruptcy etc.

32.0-C Termination of Contract for Non-Performance and subsequently putting
the Contractor on Holiday

33.0 Members of the Employer not individually liable

34.0 Employer not bound by personal representations

35.0 Contractor's office at site

36.0 Contractor's subordinate staff and their conduct

37.0 Sub letting of Works
i) Sub contracts for Temporary works etc.
i) List of sub-contractors to be supplied
iii) Contractor's liability not limited by Sub-Contractors
iv) Employer may terminate sub contracts
V) No remedy for action taken under this clause

38.0 Power of Entry

39.0 Contractor's responsibility with Mechanical, Electrical,
Intercommunication System, Air Conditioning Contractors and other
agencies

40.0 Other Agencies at site

41.0 Notices

41.1 To the Contractor

41.2 To the Employer

42.0 Rights of various Interests

43.0 Patents and Royalties

44.0 Liens

45.0 Delays by Employer or his authorized agents

46.0 Payments if Contract is terminated

47.0 No waiver of Rights

48.0 Certificate not to affect Right of Employer and Liability of Contractor

49.0 Languages & Measures
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50.0 Transfer of Title
51.0 Release of Information
52.0 Brand Names
53.0 Completion of Contract
54.0 Spares
SECTION-V (PERFORMANCE OF WORK)
55.0 Execution of Work
56.0 Co-ordination and Inspection of work
57.0 Work in Monsoon & Dewatering
58.0 Work on Sundays & Holidays
59.0 General Conditions for construction & Erection Work
60.0 Alterations in specification, Design & Extra Work
61.0 Drawings to be supplied by the Employer
62.0 Drawings to be supplied by the Contractor
63.0 Setting out works
64.0 Responsibility for Levels and Alignment
65.0 Materials to be supplied by contractor
66.0 Stores supplied by Employer
67.0 Conditions for issue of material
68.0 Materials Procured with assistance of Employer/Return of surplus
69.0 Materials obtained from dismantling
70.0 Articles of Value found
71.0 Discrepancies between instructions
72.0 Action where no specification is issued
73.0 Inspection of Works
74.0 Tests for Quality of Works
75.0 Samples for approval
76.0 Action and Compensation in case of bad work
77.0 Suspension of Work
78.0 Employer may do part of work
79.0 Possession prior to completion
80.0 Twelve months period of liability from the date of issue of completion
certificate
80.3 Limitation of Liability
81.0 Care of Works
81.1 Defects prior to taking over
81.2 Defects after taking over
82.0 Guarantee/Transfer of Guarantee
83.0 Training of Employer's personnel
84.0 Replacement of Defective parts & materials
85.0 Indemnity
86.0 Construction Aids, Equipment, Tools & Tackles
SECTION-VI (CERTIFICATES AND PAYMENTS)
87.0 Schedule of Rates and Payments
i) Contractor's Remuneration
ii) Schedule of Rates to be inclusive
iii) Schedule of Rates to cover construction

equipment, materials, labour etc.
iv) Schedule of Rates to cover Royalties, Rents
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and claims.
V) Schedule of Rates to cover taxes & duties
vi) Schedule of Rates to cover risks of delay
vii) Schedule of Rates cannot be altered

Procedure for Measurement and billing of works in progress
Billing Procedure

Secured Advance on materials

Dispute in mode of measurement

Rounding of Amounts

Lump sum in Tender

Running Account Payments to be regarded as advances
Notices of Claims for Additional Payments

Payment of Contractor's bills

Receipt for Payment

Completion Certificate

Application for Completion Certificate

Completion Certificate

Completion Certificate Documents

Final Decision & Final Certificate

Certificate and Payments No evidence of completion
Deduction from Contract Price

SECTION-VII (TAXES AND INSURANCE)

98.0
99.0
100.0
101.0
101.1

102.0

Taxes, Duties, Octroi etc.
Goods & Service Tax/Turnover Tax
Statutory Variations

Insurance

General

i) Employees State Insurance Act

ii) Workmen Compensation and Employee's Liability Insurance

iii) Accident or injury to workmen

iv) Transit Insurance

V) Automobile

Vi) General Liability

vii) Any other Insurance required under law or regulations by
Employer

Damage to Property or to any Person or any Third Party

SECTION-VIII (LABOUR LAWS)

103.0
104.0
105.0
106.0

Labour laws

Implementation of Apprentices Act 1961
Contractor to indemnify the Employer
Health and Sanitary Arrangement for worker

SECTION-IX (APPLICABLE LAWS AND SETTLEMENT OF DISPUTES)

107.0
108.0

Arbitration
Jurisdiction

SECTION-X (SAFETY CODES)

109.0
110.0
111.0

General
Safety Regulations
First Aid and Industrial Injuries
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ANNEXURES TO GCC

1.
2.

General Rules

Contractor's barricades
Scaffolding

Excavation and Trenching
Demolition/General Safety

Care in Handling Inflammable Gas
Temporary Combustible Structures
Precautions against Fire
Explosives

Mines Act

Preservation of Places

Outbreak of Infectious diseases
Use of intoxicants

Proforma for Indemnity Bond for Advance against material
Proforma of Agreement
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General Conditions of Contract

Section- |. Definitions
Definition of Terms:

In this CONTRACT (as here-in-after defined) the following words and expressions shall
have the meanings hereby assigned to them except where the context otherwise
required.

The PURCHASER/OWNER/EMPLOYER/COMPANY/MNGL means MAHARASHTRA
NATURAL GAS LIMITED, incorporated under the Company’s act 1956 and having its
Registered office at Pune and includes its successors and assigns.

The "CONTRACTOR" means the person or the persons, firm or Company or corporation
whose tender has been accepted by the EMPLOYER and includes the CONTRACTOR's
legal Representatives his successors and permitted assigns.

The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time
to time by the MNGL and shall include those who are expressly authorized by him to act
for and on his behalf for operation of this CONTRACT.

The "WORK" shall mean and include all items and things to be supplied/ done and
services and activities to be performed by the CONTRACTOR in pursuant to and in
accordance with CONTRACT or part thereof as the case may be and shall include all
extra, additional, altered or substituted works as required for purpose of the CONTRACT.

The "PERMANENT WORK" means and includes works which will be incorporated in and
form a part of the work to be handed over to the EMPLOYER by the CONTRACTOR on
completion of the CONTRACT.

"CONSTRUCTION EQUIPMENT" means all appliances/equipment and things
whatsoever nature for the use in or for the execution, completion, operation, or
maintenance of the work or temporary works (as hereinafter defined) but does not include
materials or other things intended to form or to be incorporated into the WORK, or
camping facilities.

"CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs,
Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance and
agreed variations if any, and such other documents constituting the tender and
acceptance thereof.

The "SUB-CONTRACTOR" means any person or firm or Company (other than the
CONTRACTOR) to whom any part of the work has been entrusted by the
CONTRACTOR, with the written consent of the ENGINEER-IN-CHARGE, and the legal
representatives, successors and permitted assigns of such person, firm or company.

The "CONTRACT” shall mean the Agreement between the EMPLOYER and the
CONTRACTOR for the execution of the works including therein all contract documents.

The "SPECIFICATION" shall mean all directions the various technical specifications,
provisions attached and referred to the Tender Documents which pertain to the method
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and manner of performing the work or works to the quantities and qualities of the work or
works and the materials to be furnished under the CONTRACT for the work or works, as
may be amplified or modified by the MNGL or ENGINEER-IN-CHARGE during the
performance of CONTRACT in order to provide the unforeseen conditions or in the best
interests of the work or works. It shall also include the latest edition of relevant Standard
Specifications including all addenda/corrigenda published before entering into
CONTRACT.

The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof
with any modifications approved in writing by the ENGINEER-IN-CHARGE and such
other drawing as may, from time to time, be furnished or approved in writing by the
ENGINEER-IN-CHARGE.

The "TENDER" means the proposal along with supporting documents submitted by the
CONTRACTOR for consideration by the EMPLOYER.

The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE
to effect additions to or deletion from and alteration in the works.

The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the
ENGINEER-IN-CHARGE when the works have been completed entirely in accordance
with CONTRACT DOCUMENT to his satisfaction.

The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the
satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR
issued by the ENGINEER-IN-CHARGE/ EMPLOYER after the period of liability is over.

“‘DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the
date of COMPLETION CERTIFICATE up to the date of issue of FINAL CERTIFICATE
during which the CONTRACTOR stands responsible for rectifying all defects that may
appear in the works executed by the CONTRACTOR in pursuance of the CONTRACT
and includes warranties against Manufacturing/Fabrication/ Erection/Construction defects
covering all materials plants, equipment, components, and the like supplied by the
CONTRACTOR, works executed against workmanship defects.

The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the MANAGING
DIRECTOR or any other person so designated by the EMPLOYER.

"TEMPORARY WORKS" shall mean all temporary works of every kind required in or
about the execution, completion or maintenance of works.

"PLANS" shall mean all maps, sketches and layouts as are incorporated in the
CONTRACT in order to define broadly the scope and specifications of the work or works,
and all reproductions thereof.

"SITE" shall mean the lands and other places on, under, in or through which the
permanent works are to be carried out and any other lands or places provided by the
EMPLOYER for the purpose of the CONTRACT.

"NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or
printed characters sent (unless delivered personally or otherwise proved to have been




Tender Document for Rate Contract for a period of 2
~ (Two) years of calibration of industrial RPD and
MAHARASHTRA Diaphragm Meter installed at various Meter regulating

NATURAL GAS LIMITED | skid (MRS) across Pune GA.

Bid No.: MNGL/CP/2024-25/167

1.1.22

1.1.23

1.1.24

1.1.25

1.1.26

1.1.27

1.1.28

1.1.29

1.1.30

1.1.31

received by the addressee) by registered post to the latest known private or business
address or registered office of the addressee and shall be deemed to have been received
in the ordinary course of post it would have been delivered.

"APPROVED" shall mean approved in writing including subsequent written confirmation
of previous verbal approval and "APPROVAL" means approval in writing including as
aforesaid.

"LETTER OF INTENT/FAX OF INTENT/SERVICE ORDER” shall mean intimation by a
Fax/Letter to Tenderer(s) that the tender has been accepted in accordance with the
provisions contained in the letter.

"DAY" means a day of 24 hours from midnight to midnight irrespective of the number of
hours worked in that day.

"WORKING DAY" means any day which is not declared to be holiday or rest day by the
EMPLOYER.

"WEEK" means a period of any consecutive seven days.

"METRIC SYSTEM" - All technical documents regarding the construction of works are
given in the metric system and all work in the project should be carried out according to
the metric system. All documents concerning the work shall also be maintained in the
metric system.

"VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted
or the sum calculated in accordance with the prices accepted in tender and/or the
CONTRACT rates as payable to the CONTRACTOR for the entire execution and full
completion of the work, including change order.

"LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes,
instruction, dimensions, etc. shall be in English Language.

"MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the
CONTRACTOR at "SITE" comprising of construction equipment, aids, tools tackles
including setting of site offices with facilities such as power, water, communication etc.
establishing manpower organization comprising of Resident Engineers, Supervising
personnel and an adequate strength of skilled, semi-skilled and un-skilled workers, who
with the so established infrastructure shall be in a position to commence execution of
work at site(s), in accordance with the agreed Time Schedule of Completion of Work.
"MOBILISATION" shall be considered to have been achieved, if the CONTRACTOR is
able to establish infrastructure as per Time Schedule, where so warranted in accordance
with agreed schedule of work implementation to the satisfaction of ENGINEER-IN-
CHARGE/ EMPLOYER.

"COMMISSIONING" shall mean pressing into service of the system including the plant(s),
equipment(s), vessel(s), pipeline, machinery (i.e.), or any other section or sub-section of
installation(s) pertaining to the work of the CONTRACTOR after successful testing and
trial runs of the same.
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« "COMMISSIONING" can be either for a completed system or a part of system of a
combination of systems or sub-systems and can be performed in any sequence as
desired by EMPLOYER and in a manner established to be made suited according to
availability of pre-requisites. Any such readjustments made by EMPLOYER in
performance of "COMMISSIONING" activity will not be construed to be violating
CONTRACT provisions and CONTRACTOR shall be deemed to have provided for the
same.

Section-ll General Information
General Information

a) Location of Site: The proposed location of Project site is defined in the Special
Conditions of Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary
access roads to the actual site of construction for his own work at his own cost. The
CONTRACTOR shall be required to permit the use of the roads so constructed by him for
vehicles of any other parties who may be engaged on the project site. The
CONTRACTOR shall also facilitate the construction of the permanent roads should the
construction there of start while he is engaged on this work. He shall make allowance in
his tender for any inconvenience he anticipates on such account.

Non-availability of access roads, railway siding and railway wagons for the use of the
CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the
cause for any claim for compensation against the EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical Part of the tender
document. The CONTRACTOR shall provide all necessary materials, equipment, labour
etc. for the execution and maintenance of the WORK till completion unless otherwise
mentioned in the Tender Document.

Water Supply: Contractor will have to make his own arrangements for supply of water to
his labour camps and for works. All pumping installations, pipe network and distribution
system will have to be carried out by the Contractor at his own risk and cost.

Alternatively, the Employer at his discretion may endeavor to provide water to the
Contractor at the Employer's source of supply provided the Contractor makes his own
arrangement for the water meter which shall be in custody of the Employer and other
pipe networks from source of supply and such distribution pipe network shall have prior
approval of the Engineer-in-Charge so as not to interfere with the layout and progress of
the other construction works. In such case, the rate for water shall be deducted from the
running account bills.

However, the Employer does not guarantee the supply of water and this does not relieve
the Contractor of his responsibility in making his own arrangement and for the timely
completion of the various works as stipulated.

Power Supply:

Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at
the nearest sub-station, from where the CONTRACTOR will make his own arrangement
for temporary distribution. The point of supply will not be more than 500 m away from the
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CONTRACTOR'S premises. All the works will be done as per the applicable regulations
and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed
forthwith after the completion of work or if there is any hindrance caused to the other
works due to the alignment of these lines, the CONTRACTOR will re-route or remove the
temporary lines at his own cost. The CONTRACTOR at his cost will also provide suitable
electric meters, fuses, switches, etc. for purposes of payment to the EMPLOYER which
should be in the custody and control of the EMPLOYER. The cost of power supply shall
be payable to the EMPLOYER every month for Construction Works power which would
be deducted from the running account bills. The EMPLOYER shall not, however,
guarantee the supply of electricity nor have any liability in respect thereof. No claim for
compensation for any failure or short supply of electricity will be admissible.

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete
installation on the load side of the supply with due regard to safety requirement at site. All
cabling, equipment, installations etc. shall comply in all respects with the latest statutory
requirements and safety provisions i.e., as per the Central/State Electricity Acts and
Rules etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc.,
are installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate
is to be produced to the ENGINEER-IN-CHARGE for his approval, before power is made
available.

At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to
disconnect the power supply without any reference to the CONTRACTOR. No claim shall
be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will
be reconnected only after production of fresh certificate from authorized electrical
supervisors.

The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment
as a result of variation in voltage or frequency or interruption in power supply or other
loss to the CONTRACTOR arising there from.

The CONTRACTOR shall ensure that the Electrical equipment installed by him are such
that average power factors does not fall below 0.90 at his premises. In case power factor
falls below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate
determined by the EMPLOYER for all units consumed during the month.

The power supply required for CONTRACTOR's colony near the plant site will be
determined by the EMPLOYER and shall be as per State Electricity Board's Rules and
other statutory provisions applicable for such installations from time to time. In case of
power supply to CONTRACTOR's colony, the power will be made available at a single
point and the CONTRACTOR shall make his own arrangement at his own cost for
distribution to the occupants of the colony as per Electricity Rules and Acts. The site and
colony shall be sufficiently illuminated to avoid accidents.

The CONTRACTOR will have to provide and install his own lights and power meters
which will be governed as per Central/State Government Electricity Rules. The meters
shall be sealed by the EMPLOYER.

In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional
or unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to
recover the cost of such damage from the CONTRACTOR's bhill. Cost of HRC Fuses
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replaced at the EMPLOYER's terminals due to any fault in the CONTRACTOR's
installation shall be to CONTRACTOR's account at the rates decided by the ENGINEER-
IN-CHARGE.

Only motors up to 3 HP will be allowed to be started direct on line. For motors above 3
HP and up to 100 HP a suitable Starting device approved by the ENGINEER- IN-
CHARGE shall be provided by the CONTRACTOR. For motors above 100 HP slip ring
induction motors with suitable starting devices as approved by the ENGINEER- IN-
CHARGE shall be provided by the CONTRACTOR.

The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all
installations are approved by the State Electricity Inspector before power can be supplied
to the EMPLOYER.

The total requirement of power shall be indicated by the tenderer along with his tender.

Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his
own discretion and convenience and for the duration of the execution of the work make
available near the site, land for construction of CONTRACTOR's Temporary Field Office,
godowns workshops and assembly yard required for the execution of the CONTRACT.
The CONTRACTOR shall at his own cost construct all these temporary buildings and
provide suitable water supply and sanitary arrangement and get the same approved by
the ENGINEER-IN-CHARGE.

On completion of the works undertaken by the CONTRACTOR, he shall remove all
temporary works erected by him and have the SITE cleaned as directed by ENGINEER-
IN-CHARGE. If the CONTRACTOR shall fail to comply with these requirements, the
ENGINEER-IN-CHARGE may at the expenses of the CONTRACTOR remove such
surplus, and rubbish materials and dispose off the same as he deems fit and get the site
cleared as aforesaid; and CONTRACTOR shall forthwith pay the amount of all expenses
so incurred and shall have no claim in respect of any such surplus materials disposed off
as aforesaid. But the EMPLOYER reserves the right to ask the CONTRACTOR any time
during the pendency of the CONTRACT to vacate the land by giving 7 days’ notice on
security reasons or on national interest or otherwise. Rent may be charged for the land
so occupied from contractor by the Employer.

The CONTRACTOR shall put up temporary structures as required by them for their
office, fabrication shop and construction stores only in the area allocated to them on the
project site by the EMPLOYER or his authorized representative. No tea stalls/canteens
should be put up or allowed to be put up by any CONTRACTOR in the allotted land or
complex area without written permission of the EMPLOYER.

No unauthorized buildings, constructions or structures should be put up by the
CONTRACTOR anywhere on the project site.

For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered
structures at his cost within Area in the location allocated to them in the project site by the
EMPLOYER or his authorized representative.




Tender Document for Rate Contract for a period of 2
~ (Two) years of calibration of industrial RPD and
MAHARASHTRA Diaphragm Meter installed at various Meter regulating

NATURAL GAS LIMITED | skid (MRS) across Pune GA.

Bid No.: MNGL/CP/2024-25/167

2.6

3.1

3.2

3.3

3.4

3.5

4.1

No person except for authorized watchman shall be allowed to stay in the plant
area/CONTRACTOR's area after completion of the day's job without prior written
permission from ENGINEER-IN-CHARGE.

Land for Residential Accommodation: -: No Land shall be made available for residential
accommodation for staff and labour of CONTRACTOR.

Section-lll. General Instructions to Tenderers
Submission of Tender:

TENDER must be submitted without making any additions, alterations, and as per details
given in other clauses hereunder. The requisite details shall be filled in by the
TENDERER at space provided under “Submission of Tender at the beginning of GCC of
Tender Document. The rate shall be filled only in the schedule given in this Tender
Document.

Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted
along with the Tender Document. The tenderer should write clearly the revised quantities
in Schedule of Rates of Tender Document and should price the WORK based on revised
guantities when amendments of quantities are issued in addenda.

Covering letter along with its enclosures accompanying the Tender Document and all
further correspondence shall be submitted in duplicate.

Tenderers are advised to submit quotations based strictly on the terms and conditions
and specifications contained in the Tender Documents and not to stipulate any
deviations.

Tenders should always be placed in double sealed covers, super scribing ["QUOTATION
DO NOT OPEN" Tender for Project of Maharashtra
Natural Gas Limited due for opening on ]. The Full Name,
Address and Telegraphic Address, Fax No. of the Tenderers shall be written on the
bottom left hand corner of the sealed cover.

Documents:

General:

The tenders as submitted will consist of the following:

i) Complete set of Tender Documents (Original) as sold duly filled in and signed by
the tenderer as prescribed in different clauses of the Tender Documents.

ii) Earnest money in the manner specified in Clause 6 hereof.

iii) Power of Attorney or a true copy thereof duly attested by a Gazette Officer in
case an authorized representative has signed the tender, as required by Clause
14 hereof.

iv) Information regarding tenderers in the proforma enclosed.

V) Details of work of similar type and magnitude carried out by the Tenderer in the
proforma provided in the tender document.

vi) Organization chart giving details of field management at site, the tenderer

proposes to have for this job.
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Vii) Details of construction plant and equipment available with the tenderer for using
in this work.

Viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry
out the work tendered for.

iX) Latest Balance Sheet and Profit & Loss Account duly audited.

X) Details of present commitment as per proforma enclosed to tender.

Xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and
other technical information the tenderer wish to furnish.

Xii) Provident fund registration certificate

Xiii) List showing all enclosures to tender.

All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well
as, all the pages of all sections of Tender Documents shall be initialed at the lower right
hand corner and signed wherever required in the tender papers by the TENDERER or by
a person holding power of attorney authorizing him to sign on behalf of the tenderer
before submission of tender.

Rates to be in Figures and Words: The tender should quote in English both in figures as
well as in words the rates and amounts tendered by him in the Schedule of Rates of
Tender submitted by the CONTRACTOR for each item and in such a way that
interpolation is not possible. The amount for each item should be worked out and entered
and requisite total given of all items, both in figures and in words. The tendered amount
for the work shall be entered in the tender and duly signed by the Tenderer.

If some discrepancies are found between the RATES in FIGURES and WORDS or the
AMOUNT shown in the tender, the following procedure shall be followed:

a) When there is difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the tenderer shall be taken as correct.

b) When the rate quoted by the tenderer in figures and words tally but the amount is
incorrect the rate quoted by the tenderer shall be taken as correct.

¢) When it is not possible to ascertain the correct rate by either of above methods, the
rate quoted in words shall be taken as correct.

Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper
shall be signed in full by the TENDERER with date. No erasure or over writing is
permissible.

Signature of Tenderer:

The TENDERER shall contain the name, residence and place of business of person or
persons making the tender and shall be signed by the TENDERER with his usual
signature. Partnership firms shall furnish the full names of all partners in the tender. It
should be signed in the partnership's name by all the partners or by duly authorized
representatives followed by the name and designation of the person signing. Tender by a
corporation shall be signed by an authorized representative, and a Power of Attorney in
that behalf shall accompany the tender. A copy of the constitution of the firm with names
of all partners shall be furnished.
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When a tenderer signs a tender in a language other than English, the total amount
tendered should, in addition, be written in the same language. The signature should be
attested by at least one witness.

Witness: Witness and sureties shall be persons of status and property and their names,
occupation and address shall be stated below their signature.

Details of Experience: The tenderer should furnish, along with his tender, details of
previous experience in having successfully completed in the recent past works of this
nature, together with the names of Employers, location of sites and value of contract,
date of commencement and completion of work, delays if any, reasons of delay and other
details along with documentary evidence(s).

Liability of Government of India: It is expressly understood and agreed by and between
Bidder or/Contractor and M/s Maharashtra Natural Gas Limited, and that M/s
Maharashtra Natural Gas Limited, is entering into this agreement solely on its own behalf
and not on behalf of any other person or entity. In particular, it is expressly understood
and agreed that the Government of India is not a party to this agreement and has no
liabilities, obligations or rights hereunder. It is expressly understood and agreed that M/s
Maharashtra Natural Gas Limited is an independent legal entity with power and authority
to enter into contracts solely on its own behalf under the applicable Laws of India and
general principles of Contract Law. The Bidder/Contractor expressly agrees,
acknowledges and understands that M/s Maharashtra Natural Gas Limited is not an
agent, representative or delegate of the Government of India. It is further understood and
agreed that the Government of India is not and shall not be liable for any acts, omissions,
commissions, breaches or other wrongs arising out of the contract. Accordingly,
Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or
claims, including cross claims, impleader claims or counter claims against the
Government of India arising out of this contract and covenants not to sue to Government
of India as to any manner, claim, cause of action or thing whatsoever arising of or under
this agreement.

Transfer of Tender Documents:
Transfer of Tender Documents purchased by one intending tenderer to another is not
permissible.

Earnest Money:

The bidder must pay Earnest Money as given in the letter / notice inviting tenders and
attach the official receipt with the tender failing which the tender is liable to be rejected
and representatives of such tenderers will not be allowed to attend the tender opening.
Earnest Money can be paid in Demand Drafts or Bank Guarantee or Banker’'s Cheque or
Letter of Credit from any Indian scheduled bank or a branch of an International bank
situated in India and registered with Reserve Bank of India as scheduled foreign bank.

The bid guarantee shall be submitted in the prescribed format.

Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma
prescribed by the EMPLOYER. No interest shall be paid by the EMPLOYER on the
Earnest Money deposited by the tenderer. The Bank Guarantee furnished in lieu of
Earnest Money shall be kept valid for a period of "SIX MONTHS" from the date of
opening of tender. (TWO MONTHS beyond the bid due date).
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The Earnest Money deposited by successful tenderer shall be forfeited if the Contractor
fails to furnish the requisite Contract Performance Security as per clause 24 hereof and
/or fails to start work within a period of 15 days or fails to execute the AGREEMENT
within 15 days of the receipt by him of the Notification of Acceptance of Tender.

Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER,
directly to the tenderer (s), after award of work or the tender is cancelled.

Note:

The Indian / Domestic firms registered with NSIC / MSME, under its single point
registration scheme are exempted from furnishing Tender Fee & Bid Security,
provided they are registered for the items / work they intend to quote and subject
to their enclosing with their bid a copy of latest and current registration certificate.

Validity:

Tender submitted by tenderers shall remain valid for acceptance for a period of "4
MONTHS" from the date of opening of the tender. The tenderers shall not be entitled
during the said period of 4 months, without the consent in writing of the EMPLOYER, to
revoke or cancel his tender or to vary the tender given or any term thereof. In case of
tender revoking or canceling his tender or varying any term in regard thereof without the
consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by
him along with tender.

Addenda/Corrigenda

Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the
date of opening of the tenders to clarify documents or to reflect modification in design or
CONTRACT terms.

Each addendum/ corrigendum issued will be issued in duplicate to each person or
organization to whom set of Tender Documents has been issued. Recipient will retain
tenderer's copy of each Addendum/Corrigendum and attach original copy duly signed
along with his offer. All Addenda/Corrigenda issued shall become part of Tender
Documents.

Right of Employer to Accept or Reject Tender:

The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however,
does not bind himself to accept the lowest tender, and reserves to itself the authority to
reject any or all the tenders received without assigning any reason whatsoever. At the
option of the Employer, the work for which the tender had been invited, may be awarded
to one Contractor or split between more than one bidders, in which case the award will be
made for only that part of the work, in respect of which the bid has been accepted. The
guoted rates should hold good for such eventualities.

Tenders in which any of the particulars and prescribed information are missing or are
incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to be
rejected. The Tender containing uncalled for remarks or any additional conditions are
liable to be rejected.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the
Tenderers who resort to canvassing will be liable to rejection.
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14.2

Time Schedule

The WORK shall be executed strictly as per the TIME SCHEDULE specified in
TENDER/CONTRACT Document. The period of construction given in Time Schedule
includes the time required for mobilization as well as testing, rectifications if any, retesting
and completion in all respects to the entire satisfaction of the ENGINEER-IN-CHARGE.

A joint program of execution of the WORK will be prepared by the ENGINEER-IN-
CHARGE and CONTRACTOR based on priority requirement of this project. This program
will take into account the time of completion mentioned in 10.1 above and the time
allowed for the priority works by the ENGINEER-IN-CHARGE.

Monthly/Weekly construction program will be drawn up by the ENGINEER-IN-CHARGE
jointly with the CONTRACTOR, based on availability of work fronts and the joint
construction program as per 10.2 above. The CONTRACTOR shall scrupulously adhere
to these targets / program by deploying adequate personnel, construction tools and
tackles and he shall also supply himself all materials of his scope of supply in good time
to achieve the targets / program. In all matters concerning the extent of targets set out in
the weekly and monthly program and the degree of achievements the decision of the
ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR.

Tenderer’s Responsibility

The intending tenderers shall be deemed to have visited the SITE and familiarized
submitting the tender. Non-familiarity with the site conditions will not be considered a
reason either for extra claims or for not carrying out the works in strict conformity with the
DRAWINGS and SPECIFICATIONS or for any delay in performance.

Retired Government or Company Officers
VOID

Signing of the Contract:

The successful tenderer shall be required to execute an AGREEMENT in the proforma
attached with TENDER DOCUMENT within 15 days of the receipt by him of the
Notification of Acceptance of Tender. In the event of failure on the part of the successful
tenderer to sign the AGREEMENT within the above stipulated period, the Earnest Money
or his initial deposit will be forfeited and the acceptance of the tender shall be considered
as cancelled.

Field Management & Controlling/Coordinating Authority:

The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will
be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his
representatives to assist in performing his duties and functions.

The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at
site to ensure minimum disruption of work carried out by different agencies. It shall be the
responsibility of the CONTRACTOR to plan and execute the work strictly in accordance
with site instructions to avoid hindrance to the work being executed by other agencies.
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Note to Schedule of Rates:

The Schedule of Rates should be read in conjunction with all the other sections of the
tender.

The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and
details of work to be done within TIME SCHEDULE and to have acquainted himself of the
condition prevailing at site.

Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in
separate typed sheets no variation in item description or specification shall be accepted.
Any exceptions taken by the tenderer to the Schedule of Rates shall be brought out in the
terms and conditions of the offer.

The quantities shown against the various items are only approximate. Any increase or
decrease in the quantities shall not form the basis of alteration of the rates quoted and
accepted.

The EMPLOYER reserves the right to interpolate the rates for such items of work falling
between similar items of lower and higher magnitude.

Policy for Tenders under Consideration:

Only Those Tenders which are complete in all respects and are strictly in accordance
with the Terms and Conditions and Technical Specifications of Tender Document, shall
be considered for evaluation. Such Tenders shall be deemed to be under consideration
immediately after opening of Tender and until such time an official intimation of
acceptance /rejection of Tender is made by MNGL to the Bidder.

Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. MNGL will
appreciate submission of offer based on the terms and conditions in the enclosed
General Conditions of Contract (GCC), Special Conditions of Contract (SCC),
Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to avoid
wastage of time and money in seeking clarifications on technical/ commercial aspects of
the offer. Bidder may note that no technical and commercial clarifications will be sought
for after the receipt of the bids. In case of any deviation/nonconformity observed in the
bid, it will be liable for rejection.

Award of Contract:

The Acceptance of Tender will be intimated to the successful Tenderer by MNGL either
by Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF
ACCEPTANCE OF TENDER.

MNGL will be the sole judge in the matter of award of CONTRACT and the decision of
MNGL shall be final and binding.

Clarification of Tender Document:
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21.1

The Tender is required to carefully examine the Technical Specifications, Conditions of
Contract, Drawings and other details relating to WORK and given in Tender Document
and fully inform himself as to all conditions and matters which may in any way affect the
WORK or the cost thereof. In case the Tenderer is in doubt about the completeness or
correctness of any of the contents of the Tender Documents he should request in writing
for an interpretation/clarification to MNGL in triplicate. MNGL will then issue
interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations
shall form part of the Specifications and Documents and shall accompany the tender
which shall be submitted by tenderer within time and date as specified in invitations to
tender.

Verbal clarification and information given by MNGL or its employee(s) or its
representatives shall not in any way be binding on MNGL.

Local Conditions:

It will be imperative on each tenderer to inform himself of all local conditions and factors
which may have any effect on the execution of WORK covered under the Tender
Document. In their own interest, the tenderer are requested to familiarize themselves with
the Indian Income Tax Act 1961, Indian Companies Act 1956, Indian Customs Act 1962
and other related Acts and Laws and Regulations of India with their latest amendments,
as applicable. MNGL shall not entertain any requests for clarifications from the tenderer
regarding such local conditions.

It must be understood and agreed that such factors have properly been investigated and
considered while submitting the tender. No claim for financial or any other adjustments to
VALUE OF CONTRACT, on lack of clarity of such factors shall be entertained.

Abnormal Rates:

The tenderer is expected to quote rate for each item after careful analysis of cost
involved for the performance of the completed item considering all specifications and
Conditions of Contract. This will avoid loss of profit or gain in case of curtailment or
change of specification for any item. In case it is noticed that the rates quoted by the
tenderer for any item are unusually high or unusually low, it will be sufficient cause for the
rejection of the tender unless the EMPLOYER is convinced about the reasonableness
after scrutiny of the analysis for such rate(s) to be furnished by the tenderer (on demand).

Section-1V. General Obligations
Priority of Contract Documents

Except if and the extent otherwise provided by the Contract, the provisions of the General
Conditions of Contract and Special Conditions shall prevail over those of any other
documents forming part of the CONTRACT. Several documents forming the CONTRACT
are to be taken as mutually explanatory of one another, but in case of ambiguities or
discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE
who shall thereupon issue to the Contractor instructions thereon and in such event,
unless otherwise provided in the Contract, the priority of the documents forming the
Contract shall be as follows:

1) The Contract Agreement;
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2) The Letter of Acceptance;

3) The Instructions to Bidders (ITB);

4) Special Conditions of Contract (SCC);

5) General Conditions of Contract (GCC)

6) Any other document forming part of the Contract.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR
described in the SPECIFICATIONS without being shown in the DRAWINGS shall
nevertheless be deemed to be included in the same manner as if they had been
specifically shown upon the DRAWINGS and described in the SPECIFICATIONS.

Headings and Marginal Notes: All headings and marginal notes to the clauses of these
General Conditions of Contract or to the SPECIFICATIONS or to any other Tender
Document are solely for the purpose of giving a concise indication and not a summary of
the contents thereof, and they shall never be deemed to be part thereof or be used in the
interpretation or construction thereof the CONTRACT.

Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically,
the singular shall include the plural and vice versa wherever the context so requires.

Interpretation: Words implying “Persons' shall include relevant “Corporate Companies /
Registered Associations/ Body of Individuals/ Firm of Partnership' as the case may be.

Special Conditions of Contract:

Special Conditions of Contract shall be read in conjunction with the General Conditions of
Contract, specification of Work, Drawings and any other documents forming part of this
CONTRACT wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate sections and
volumes every part of each shall be deemed to be supplementary to and complementary
of every other part and shall be read with and into the CONTRACT so far as it may be
practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at variance
with any provisions of the Special Conditions of Contract, unless a different intention
appears the provisions of the Special Conditions of Contract shall be deemed to over-ride
the provisions of the General Conditions of Contract and shall to the extent of such
repugnancy, or variations, prevail.

Wherever it is mentioned in the specifications that the CONTRACTOR shall perform
certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall
do so at his cost and the VALUE OF CONTRACT shall be deemed to have included cost
of such performance and provisions, so mentioned.

The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS,
the JOB SPECIFICATIONS contained herein and CODES referred to. Where the job
specification stipulate requirements in addition to those contained in the standard codes
and specifications, these additional requirements shall also be satisfied.

Contractor to obtain his own Information:
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The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be,
deemed to have himself independently obtained all necessary information for the purpose
of preparing his tender and his tender as accepted shall be deemed to have taken into
account all contingencies as may arise due to such information or lack of same. The
correctness of the details, given in the Tender Document to help the CONTRACTOR to
make up the tender is not guaranteed.

The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS,
to have generally obtained his own information in all matters whatsoever that might affect
the carrying out of the works at the schedules rates and to have satisfied himself to the
sufficiency of his tender. Any error in description of quantity or omission there from shall
not vitiate the CONTRACT or release the CONTRACTOR from executing the work
comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the
scheduled rates. He is deemed to have known the scope, nature and magnitude of the
WORKS and the requirements of materials and labour involved etc., and as to what all
works he has to complete in accordance with the CONTRACT documents whatever be
the defects, omissions or errors that may be found in the DOCUMENTS. The
CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself
to the nature of all existing structures, if any, and also as to the nature and the conditions
of the Railways, Roads, Bridges and Culverts, means of transport and communication,
whether by land, water or air, and as to possible interruptions thereto and the access and
egress from the site, to have made enquiries, examined and satisfied himself as to the
sites for obtaining sand, stones, bricks and other materials, the sites for disposal of
surplus materials, the available accommodation as to whatever required, depots and
such other buildings as may be necessary for executing and completing the works, to
have made local independent enquiries as to the sub-soil, subsoil water and variations
thereof, storms, prevailing winds, climatic conditions and all other similar matters
effecting these works. He is deemed to have acquainted himself as to his liability of
payment of Government Taxes, Customs duty and other charges, levies etc.

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining
necessary and reliable information upon the foregoing or any other matters affecting the
CONTRACT shall not relieve him from any risks or liabilities or the entire responsibility
from completion of the works at the scheduled rates and times in strict accordance with
the CONTRACT.

It is, therefore, expected that should the CONTRACTOR have any doubt as to the
meaning of any portion of the CONTRACT DOCUMENT he shall set forth the particulars
thereof in writing to EMPLOYER in duplicate, before submission of tender. The
EMPLOYER may provide such clarification as may be necessary in writing to
CONTRACT, such clarifications as provided by EMPLOYER shall form part of
CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any effect or employee of the
EMPLOYER either before, during or after the execution of the CONTRACT agreement
shall in any way affect or modify and of the terms or obligations herein contained.

Any change in layout due to site conditions or technological requirement shall be binding
on the CONTRACTOR and no extra claim on this account shall be entertained.

Contract Performance Security:
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The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of
notification of award, a security in the sum of 10% of the annualized accepted value of
the tender or the actual value of work to be done whichever is applicable due to any
additional work or any other reasons, in the form of a Bank draft/Banker’'s cheque or
Bank Guarantee or irrevocable Letter of credit (as per proforma enclosed) as Contract
Performance Security with the EMPLOYER which will be refunded after the expiry of
DEFECTS LIABILITY PERIOD.

CONTRACTOR can furnish the Contract Performance Security in the form of Demand
Draft or through a Bank Guarantee or through an irrevocable Letter of Credit from any
Indian scheduled bank or a branch of an International bank situated in India and
registered with Reserve Bank of India as scheduled foreign bank.

The bank guarantee or the Letter of Credit shall be submitted in the prescribed format.

If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s
agents and representatives shall damage, break, deface or destroy any property
belonging to the EMPLOYER or others during the execution of the CONTRACT, the
same shall be made good by the CONTRACTOR at his own expenses and in default
thereof, the ENGINEER-IN-CHARGE may cause the same to be made good by other
agencies and recover expenses from the CONTRACTOR (for which the certificate of the
ENGINEER- IN-CHARGE shall be final).

All compensation or other sums of money payable by the CONTRACTOR to the
EMPLOYER under terms of this CONTRACT may be deducted from or paid by the
encashment or sale of a sufficient part of his Contract Performance Security or from any
sums which may be due or may become due to the CONTRACTOR by the EMPLOYER
of any account whatsoever and in the event of his Contract Performance Security being
reduced by reasons of any such deductions or sale of aforesaid, the CONTRACTOR
shall within ten days thereafter make good in cash, bank drafts as aforesaid any sum or
sums which may have been deducted from or realized by sale of his Contract
Performance Security, or any part thereof. No interest shall be payable by the
EMPLOYER for sum deposited as Contract Performance Security.

Failure of the successful bidder to comply with the requirements of this Clause shall
constitute sufficient grounds for the annulment of the award and the forfeiture of bid
security.

Time of Performance:

Time for Mobilization

The work covered by this CONTRACT shall be commenced within Fifteen (15) days from
the date of Service Order failing which MNGL reserves the right to cancel the contract as
mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR
should bear in mind that time is the essence of this agreement. Request for revision of
construction time after tenders are opened will not receive consideration. The above
period is included within the overall COMPLETION SCHEDULE, not over and above the
completion time to any additional work or any other reasons.

Time Schedule of Construction:
The general Time Schedule of construction is given in the TENDER DOCUMENT.
CONTRACTOR should prepare a detailed monthly or weekly construction program jointly
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with the ENGINEER-IN-CHARGE within Fifteen (15) days from the date of Service Order.
The WORK shall be executed strictly as per the Time Schedule given in the CONTRACT
DOCUMENT. The period of construction given includes the time required for mobilization
testing, rectifications, if any, retesting and completion in all respects in accordance with
CONTRACT DOCUMENT to the entire satisfaction of the ENGINEER-IN-CHARGE.

The CONTRACTOR shall submit a detailed PERT network within the time frame agreed
above consisting of adequate number of activities covering various key phases of the
WORK such as permission, design, procurement, manufacturing, shipment and field
erection activities within fifteen (15) days from the date of LETTER/FAX OF INTENT. This
network shall also indicate the interface facilities to be provided by the EMPLOYER and
the dates by which such facilities are needed.

CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the
agreed network which may be in the form as submitted with the EMPLOYER or in revised
form in line with the outcome of discussions shall form part of the CONTRACT, to be
signed within fifteen (15) days from the date of LETTER OF ACCEPTANCE OF
TENDER. During the performance of the CONTRACT, if in the opinion of the
EMPLOYER proper progress is not maintained suitable changes shall be made in the
CONTRACTOR's operation to ensure proper progress.

The above L1, L2 schedule shall be reviewed periodically and reports shall be submitted
by the CONTRACTOR as directed by EMPLOYER.

Force Majeure :

CONDITIONS FOR FORCE MAJEURES

In the event of either party being rendered unable by Force Majeure to perform any
obligations required to be performed by them under the CONTRACT the relative
obligation of the party affected by such Force Majeure shall upon notification to the other
party be suspended for the period during which Force Majeure event lasts. The cost and
loss sustained by the either party shall be borne by the respective parties.

The term "Force Majeure" as employed herein shall mean acts of God, earthquake, war
(declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane,
sabotage, civil commotions and acts and regulations of respective Government of the two
parties, namely the EMPLOYER and the CONTRACTOR.

Upon the occurrence of such cause(s) and upon its termination, the party alleging that it
has been rendered unable as aforesaid thereby, shall notify the other party in writing
immediately but not later than 72 (Seventy-two) hours of the alleged beginning and
ending thereof giving full particulars and satisfactory evidence in support of its claim.

Time for performance of the relative obligation suspended by the Force Majeure shall
then stand extended by the period for which such cause lasts.

If deliveries of bought out items and/or works to be executed by the CONTRACTOR are
suspended by Force Majeure conditions lasting for more than 2 (two) months the
EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate the
contract provisions.

OUTBREAK OF WAR
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If during the currency of the CONTRACT there shall be an out-break of war whether
declared or not, in that part of the World which whether financially or otherwise materially
affect the execution of the WORK the CONTRACTOR shall unless and until the
CONTRACT is terminated under the provisions in this clause continue to use his best
endeavor to complete the execution of the WORK, provided always that the EMPLOYER
shall be entitled, at any time after such out-break of war to terminate or re-negotiate the
CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice being
given the CONTRACT shall, save as to the rights of the parties under this clause and to
the operation of the clauses entitled settlement of Disputes and Arbitration hereof, be
terminated but without prejudice to the right of either party in respect of any antecedent
breach thereof.

If the CONTRACT shall be terminated under the provisions of the above clause, the
CONTRACTOR shall with all reasonable diligence remove from the SITE all the
CONTRACTOR's equipment and shall give similar facilities to his SUB-CONTRACTORS
to do so.

Price reduction schedule:

Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the
WORK within the stipulated period, then, unless such failure is due to Force Majeure as
defined in Clause 26 here above or due to EMPLOYER's defaults, the Total Contract
price shall be reduced by %% of the total Contract Price per complete week of delay or
part thereof subject to a maximum of 5% of the Total Contract Price, by way of reduction
in price for delay and not as penalty. The said amount will be recovered from amount due
to the Contractor/ Contractor’'s Contract Performance Security payable on demand.

The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction
Schedule shall be final and binding on the CONTRACTOR.

All sums payable under this clause is the reduction in price due to delay in completion
period at the above agreed rate.

Rights of the employer to forfeit contract performance security:

Whenever any claim against the CONTRACTOR for the payment of a sum of money
arises out or under the CONTRACT, the EMPLOYER shall be entitled to recover such
sum by appropriating in part or whole the Contract Performance Security of the
CONTRACTOR. In the event of the security being insufficient or if no security has been
taken from the CONTRACTOR, then the balance or the total sum recoverable, as the
case may be shall be deducted from any sum then due or which at any time thereafter
may become due to the CONTRACTOR. The CONTRACTOR shall pay to the
EMPLOYER on demand any balance remaining due.

Failure by the contractor to comply with the provisions of the contract:

If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof
with such diligence as will ensure its completion within the time specified in the
CONTRACT or extension thereof or fails to perform any of his obligation under the
CONTRACT or in any manner commits a breach of any of the provisions of the
CONTRACT it shall be open to the EMPLOYER at its option by written notice to the
CONTRACTOR:
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a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand
terminated and shall cease to be in force and effect on and from the date appointed by
the EMPLOYER on that behalf, whereupon the CONTRACTOR shall stop forthwith any
of the CONTRACTOR's work then in progress, except such WORK as the EMPLOYER
may, in writing, require to be done to safeguard any property or WORK, or installations
from damage, and the EMPLOYER, for its part, may take over the work remaining
unfinished by the CONTRACTOR and complete the same through a fresh contractor or
by other means, at the risk and cost of the CONTRACTOR, and any of his sureties if any,
shall be liable to the EMPLOYER for any excess cost occasioned by such work having to
be so taken over and completed by the EMPLOYER over and above the cost at the rates
specified in the schedule of quantities and rate/prices.

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the
CONTRACTOR or any part thereof and complete the same through a fresh contractor or
by other means at the risk and cost of the CONTRACTOR. The CONTRACTOR and any
of his sureties are liable to the EMPLOYER for any excess cost over and above the cost
at the rates specified in the Schedule of Quantities/ rates, occasioned by such works
having been taken over and completed by the EMPLOYER.

In such events of Clause 29.1(a) or (b) above.

a) The whole or part of the Contract Performance Security furnished by the
CONTRACTOR is liable to be forfeited without prejudice to the right of the EMPLOYER to
recover from the CONTRACTOR the excess cost referred to in the sub-clause aforesaid,
the EMPLOYER shall also have the right of taking possession and utilizing in completing
the works or any part thereof, such as materials equipment and plants available at work
site belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall
not be entitled for any compensation for use or damage to such materials, equipment and
plant.

b) The amount that may have become due to the CONTRACTOR on account of work
already executed by him shall not be payable to him until after the expiry of Six (6)
calendar months reckoned from the date of termination of CONTRACT or from the taking
over of the WORK or part thereof by the EMPLOYER as the case may be, during which
period the responsibility for faulty materials or workmanship in respect of such work shall,
under the CONTRACT, rest exclusively with the CONTRACTOR. This amount shall be
subject to deduction of any amounts due from the CONTRACT to the EMPLOYER under
the terms of the CONTRACT authorized or required to be reserved or retained by the
EMPLOYER.

Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the
judgement of the EMPLOYER, the default or defaults committed by the CONTRACTOR
is/are curable and can be cured by the CONTRACTOR if an opportunity given to him,
then the EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure the
default within such time specified in the Notice.

The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b)
above, in the event that the CONTRACTOR becomes bankrupt, insolvent, compounds
with his creditors, assigns the CONTRACT in favour of his creditors or any other person
or persons, or being a company or a corporation goes into voluntary liquidation, provided
that in the said events it shall not be necessary for the EMPLOYER to give any prior
notice to the CONTRACTOR.
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30

30.1

31
31.1

32
32(A)

Termination of the CONTRACT as provided for in sub-clause 29.1(a) above shall not
prejudice or affect their rights of the EMPLOYER which may have accrued up to the date
of such termination.

Contractor remains liable to pay compensation if action not taken under clause 29:

In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE
29.0 thereof shall have become exercisable and the same had not been exercised, the
non-exercise thereof shall not constitute a waiver of any of the conditions hereof and
such powers shall notwithstanding be exercisable in the event of any further case of
default by the CONTRACTOR for which by any clause or clauses hereof he is declared
liable to pay compensation amounting to the whole of his Contract Performance Security,
and the liability of the CONTRACTOR for past and future compensation shall remain
unaffected. In the event of the EMPLOYER putting in force the power under above sub-
clause (a), (b) or (c) vested in him under the preceding clause he may, if he so desired,
take possession of all or any tools, and plants, materials and stores in or upon the works
or the site thereof belonging to the CONTRACTOR or procured by him and intended to
be used for the execution of the WORK or any part thereof paying or allowing for the
same in account at the CONTRACT rates or in case of these not being applicable at
current market rates to be certified by the ENGINEER-IN-CHARGE whose certificate
thereof shall be final, otherwise the ENGINEER-IN-CHARGE may give notice in writing to
the CONTRACTOR or his clerk of the works, foreman or other authorized agent,
requiring him to remove such tools, plant, materials or stores from the premises (within a
time to be specified in such notice), and in the event of the CONTRACTOR failing to
comply with any such requisition, the ENGINEER-IN-CHARGE may remove them at the
CONTRACTOR's expense or sell them by auction or private sale on account of the
CONTRACTOR and at his risk in all respects without any further notice as to the date,
time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the
expenses of any such removal and the amount of the proceeds and expenses of any
such sale shall be final and conclusive against the CONTRACTOR.

Change in constitution:

Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER
shall be obtained in writing, before any change is made in the constitution of the firm.
Where the CONTRACTOR is an individual or a Hindu undivided family business concern,
such approval as aforesaid shall, likewise be obtained before such CONTRACTOR
enters into any agreement with other parties, where under, the reconstituted firm would
have the right to carry out the work hereby undertaken by the CONTRACTOR. In either
case if prior approval as aforesaid is not obtained, the CONTRACT shall be deemed to
have been allotted in contravention of clause 37 hereof and the same action may be
taken and the same consequence shall ensure as provided in the said clause.

Termination of contract
TERMINATION OF CONTRACT FOR DEATH:

If the CONTRACTOR is an individual or a proprietary concern and the individual or the
proprietor dies or if the CONTRACTOR is a partnership concern and one of the partner
dies then unless, the EMPLOYER is satisfied that the legal representative of the
individual or the proprietary concern or the surviving partners are capable of carrying out
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32(B)

32 (C)

33

33.1

34

34.1

35

35.1

and completing CONTRACT, he (the EMPLOYER) is entitled to cancel the CONTRACT
for the uncompleted part without being in any way liable for any compensation payment
to the estate of the diseased CONTRACTOR and/or to the surviving partners of the
CONTRACTOR'S firm on account of the cancellation of CONTRACT. The decision of the
EMPLOYER in such assessment shall be final and binding on the parties. In the event of
such cancellation, the EMPLOYER shall not hold the estate of the diseased
CONTRACTOR and/or the surviving partners of the CONTRACTOR'S firm liable for any
damages for non-completion of CONTRACT.

TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC.

If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any
receiver to be appointed of his business of any assets thereof compound with his
Creditors, or being a corporation commence to be wound up, not being a member’s
voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its
business under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall
be at liberty:-

To terminate the contract forthwith upon coming to know of the happening of any such
event as aforesaid by notice in writing to the Contractor or to give the Receiver or
liquidator or other person, the option of carrying out the contract subject to his providing a
guarantee up to an amount to be agreed upon by EMPLOYER for due and faithful
performance of the contract.

In case of termination of CONTRACT herein set forth (under clause 29.0) except under
conditions of Force Majeure and termination after expiry of contract, the CONTRACTOR
shall be put under holiday [i.e. neither any enquiry will be issued to the party by
Maharashtra Natural Gas Limited against any type of tender nor their offer will be
considered by MNGL against any ongoing tender (s) where contract between MNGL and
that particular CONTRACTOR (as a bidder) has not been finalized] for three years from
the date of termination by Maharashtra Natural Gas Limited to such CONTRACTOR.

Members of the employer not individually liable:

No Director, or official or employee of the EMPLOYER shall in any way be personally
bound or liable for the acts or obligations of the EMPLOYER under the CONTRACT or
answerable for any default or omission in the observance or performance of any of the
acts, matters or things which are herein contained.

Employer not bound by personal representations:

The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any
other right or claim whatsoever by reason of any representation, explanation statement or
alleged representation, promise or guarantees given or alleged to have been given to him
by any person.

Contractor's office at site:
The CONTRACTOR shall provide and maintain an office at the site for the

accommodation of his agent and staff and such office shall be open at all reasonable
hours to receive instructions, notice or other communications. The CONTRACTOR at all
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36.1

36.2

36.3

time shall maintain a site instruction book and compliance of these shall be
communicated to the ENGINEER-IN CHARGE from time to time and the whole document
to be preserved and handed over after completion of works.

Contractor's subordinate staff and their conduct

The CONTRACTOR, on or after award of the WORK shall name and depute a qualified
engineer having sufficient experience in carrying out work of similar nature, to whom the
equipments, materials, if any, shall be issued and instructions for works given. The
CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE
sufficient and qualified staff to superintend the execution of the WORK, competent sub-
agents, foremen and leading hands including those specially qualified by previous
experience to supervise the types of works comprised in the CONTRACT in such manner
as will ensure work of the best quality, expeditious working. Whenever in the opinion of
the ENGINEER-IN- CHARGE additional properly qualified supervisory staff is considered
necessary, they shall be employed by the CONTRACTOR without additional charge on
accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the ENGINEER-
IN-CHARGE that SUB- CONTRACTORS, if any, shall provide competent and efficient
supervision, over the work entrusted to them.

If and whenever any of the CONTRACTOR's or SUBCONTRACTOR'S agents, sub-
agents, assistants, foremen, or other employees shall in the opinion of ENGINEER-IN-
CHARGE be guilty of any misconduct or be incompetent or insufficiently qualified or
negligent in the performance of their duties of that in the opinion of the EMPLOYER or
the ENGINEER-IN-CHARGE, it is undesirable for administrative or any other reason for
such person or persons to be employed in the works, the CONTRACTOR, is so directed
by the ENGINEER-IN-CHARGE, shall at once remove such person or persons from
employment thereon. Any person or persons so removed from the works shall not again
be employed in connection with the WORKS without the written permission of the
ENGINEER-IN- CHARGE. Any person so removed from the WORK shall be immediately
re-placed at the expense of the CONTRACTOR by a qualified and competent substitute.
Should the CONTRACTOR be requested to repatriate any person removed from the
works he shall do so and shall bear all costs in connection herewith.

The CONTRACTOR shall be responsible for the proper behavior of all the staff, foremen,
workmen, and others, and shall exercise a proper degree of control over them and in
particular and without prejudice to the said generality, the CONTRACTOR shall be bound
to prohibit and prevent any employees from trespassing or acting in any way detrimental
or prejudicial to the interest of the community or of the properties or occupiers of land and
properties in the neighborhood and in the event of such employee so trespassing, the
CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all
consequent claims or actions for damages or injury or any other grounds whatsoever.
The decision of the ENGINEER-IN-CHARGE upon any matter arising under this clause
shall be final. The CONTRACTOR shall be liable for any liability to EMPLOYER on
account of deployment of CONTRACTOR's staff etc. or incidental or arising out of the
execution of CONTRACT.

The CONTRACTOR shall be liable for all acts or omissions on the part of his staff,
Foremen and Workmen and others in his employment, including misfeasance or
negligence of whatever kind in the course of their work or during their employment, which
are connected directly or indirectly with the CONTRACT.
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37

37.1

If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon
the EMPLOYER's premises shall be properly identified by badges of a type acceptable to
the EMPLOYER which must be worn at all times on EMPLOYER's premises.
CONTRACTOR may be required to obtain daily entry passes for his stafffemployees from
EMPLOYER to work within operating areas. These being safety requirements, no
relaxations on this account shall be given to CONTRACTOR.

Sub-letting of works:

No part of the CONTRACT nor any share or interest therein shall in any manner or
degree be transferred, assigned or sublet by the CONTRACTOR directly or indirectly to
any person, firm or corporation whatsoever without the consent in writing, of the
ENGINEER/EMPLOYER except as provided for in the succeeding sub-clause.

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.:
The EMPLOYER may give written consent to Sub- contract for the execution of
any part of the WORK at the site, being entered in to by CONTRACTOR
provided each individual Sub- contract is submitted to the ENGINEER-IN-
CHARGE before being entered into and is approved by him.

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED:
At the commencement of every month the CONTRACTOR shall furnish to the
ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or
firms engaged by the CONTRACTOR and working at the SITE during the
previous month with particulars of the general nature of the Subcontract or works
done by them.

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUBCONTRACTORS:
Notwithstanding any sub-letting with such approval as aforesaid and
notwithstanding that the ENGINEER-IN-CHARGE shall have received copies of
any Subcontracts, the contractor shall be and shall remain solely responsible for
the quality, proper and expeditious execution of the Contract in all respects as if
such sub-letting or Subcontracting had not taken place, and as if such work had
been done directly by the CONTRACTOR
The CONTRACTOR shall bear all responsibility for any act or omission on the
part of sub- contractors in regard to work to be performed under the CONTRACT.

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS:

If any SUB-CONTRACTOR engaged upon the works at the site executes any
works which in the opinion of the ENGINEER-IN-CHARGE is not in accordance
with the CONTRACT documents, the EMPLOYER may by written notice to the
CONTRACTOR request him to terminate such subcontract and the
CONTRACTOR upon the receipt of such notice shall terminate such Subcontract
and dismiss the SUB-CONTRACTOR(S) and the later shall forthwith leave the
works, failing which the EMPLOYER shall have the right to remove such SUB-
CONTRACTOR(S) from the site.

) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE:
No action taken by the EMPLOYER under the clause shall relieve the
CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any
right or compensation, extension of time or otherwise failing which the




Tender Document for Rate Contract for a period of 2
~ (Two) years of calibration of industrial RPD and
MAHARASHTRA Diaphragm Meter installed at various Meter regulating

NATURAL GAS LIMITED | skid (MRS) across Pune GA.

Bid No.: MNGL/CP/2024-25/167

38

38.1

EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) from
the site.

Power of entry:
If the CONTRACTOR shall not commence the WORK in the manner previously described

in the CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-
IN-CHARGE.

i) fail to carry out the WORK in conformity with the CONTRACT documents, or
i) fail to carry out the WORK in accordance with the Time Schedule, or
iii) substantially suspend work or the WORK for a period of fourteen days without

authority from the ENGINEER-IN-CHARGE, or
iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-

CHARGE, or

V) fail to supply sufficient or suitable construction plant, temporary works, labour,
materials or things, or

Vi) Commit, suffer, or permit any other breach of any of the provisions of the

CONTRACT on his part to be performed or observed or persist in any of the
above mentioned breaches of the CONTRACT for fourteen days, after notice in
writing shall have been given to the CONTRACTOR by the ENGINEER-IN-
CHARGE requiring such breach to be remedied, or

vii) if the CONTRACTOR shall abandon the WORK or

viii) If the CONTRACTOR during the continuance of the CONTRACT shall become
bankrupt, make any arrangement or composition with his creditors, or permit any
execution to be levied or go into liquidation whether compulsory or voluntary not
being merely a voluntary liquidation for the purpose of amalgamation or
reconstruction

then in any such case, the EMPLOYER shall have the power to enter upon the WORK
and take possession thereof and of the materials, temporary WORK, construction plant,
and stock thereon, and to revoke the CONTRACTOR's license to use the same, and to
complete the WORK by his agents, other CONTRACTORS or workmen or to relate the
same upon any terms and to such other person, firm or corporation as the EMPLOYER in
his absolute discretion may think proper to employ and for the purpose aforesaid to use
or authorize the use of any materials, temporary work, CONSTRUCTION PLANT, and
stock as aforesaid, without making payment or allowance to the CONTRACTOR for the
said materials other than such as may be certified in writing by the ENGINEER-IN-
CHARGE to be reasonable, and without making any payment or allowance to the
CONTRACTOR for the use of the temporary said works, construction plant and stock or
being liable for any loss or damage thereto, and if the EMPLOYER shall by reason of his
taking possession of the WORK or of the WORK being completed by other
CONTRACTOR (due account being taken of any such extra work or works which may or
be omitted) then the amount of such excess as certified by the ENGINEER-IN- CHARGE
shall be deducted from any money which may be due for work done by the
CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be
made good and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER
shall have power to sell in such manner and for such price as he may think fit all or any of
the construction plant, materials etc. constructed by or belonging to and to recoup and
retain the said deficiency or any part thereof out of proceeds of the sale.
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40
40.1

41
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41.2

42
42.1

Contractor's responsibility with the mechanical, electrical, intercommunication
system, air conditioning contractors and other agencies:

Without repugnance of any other condition, it shall be the responsibility of the
CONTRACTOR executing the work of civil construction, to work in close cooperation and
coordinate the WORK with the Mechanical, Electrical, Air-conditioning and
Intercommunication Contractor's and other agencies or their authorized representatives,
in providing the necessary grooves, recesses, cuts and opening etc., in wall, slabs beams
and columns etc. and making good the same to the desired finish as per specification, for
the placement of electrical, intercommunication cables, conduits, air-conditioning inlets
and outlets grills and other equipments etc. where required. For the above said
requirements in the false ceiling and other partitions, the CONTRACTOR before starting-
up the work shall in consultation with the Electrical, Mechanical, Intercommunication, Air-
conditioning contractor and other agencies prepare and put-up a joint scheme, showing
the necessary openings, grooves, recesses, cuts, the methods of fixing required for the
WORK of the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get
the approval. The CONTRACTOR before finally submitting the scheme to the
ENGINEER-IN-CHARGE, shall have the written agreement of the other agencies. The
ENGINEER- IN-CHARGE, before communicating his approval to the scheme, with any
required modification, shall get the final agreement of all the agencies, which shall be
binding. No claim shall be entertained on account of the above.

The CONTRACTOR shall confirm in all respects with provision of any statutory
regulations, ordinances or byelaws of any local or duly constituted authorities or public
bodies which may be applicable from time to time to the WORK or any temporary works.
The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and
liabilities of every kind, arising out of non-adherence to such stains, ordinances, laws,
rules, regulations, etc.

Other agencies at site:

The CONTRACTOR shall have to execute the WORK in such place and conditions
where other agencies will also be engaged for other works such as site grading, filling,
and leveling, electrical and mechanical engineering works, etc. No claim shall be
entertained due to WORK being executed in the above circumstances.

Notice:

TO THE CONTRACTOR:

Any notice hereunder may be served on the CONTRACTOR or his duly authorized
representative at the job site or may be served by registered mail direct to the address
furnished by the CONTRACTOR. Proof of issue of any such notice could be conclusive of
the CONTRACTOR having been duly informed of all contents therein.

TO THE EMPLOYER:

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be
served by sending the same by Registered mail to or delivering the same at the
respective site offices of M/S. MAHARASHTRA NATURAL GAS LIMITED addressed to
the HEAD/SITE-IN-CHARGE.

Right of various interests:
i) The EMPLOYER reserves the right to distribute the work between more than one
agency (ies). The CONTRACTOR shall cooperate and afford other agency (ies)




Tender Document for Rate Contract for a period of 2
~ (Two) years of calibration of industrial RPD and
MAHARASHTRA Diaphragm Meter installed at various Meter regulating

NATURAL GAS LIMITED | skid (MRS) across Pune GA.

Bid No.: MNGL/CP/2024-25/167

43
43.1

43.2

43.3

43.4

reasonable opportunity for access to the WORK for the carriage and storage of materials
and execution of their works.

ii) Wherever the work being done by any department of the EMPLOYER or by other
agency(ies) employed by the EMPLOYER is contingent upon WORK covered by this
CONTRACT, the respective rights of the various interests involved shall be determined
by the ENGINEER-IN-CHARGE to secure the completion of the various portions of the
work in general harmony.

Patents and royalties:

The CONTRACTOR, if licensed under any patent covering equipment, machinery,
materials or compositions of matter to be used or supplied or methods and process to be
practiced or employed in the performance of this CONTRACT, agrees to pay all royalties
and license fees which may be due with respect thereto. If any equipment, machinery,
materials, composition of matters, be used or supplied or methods and processes to be
practiced or employed in the performance of this CONTRACT, is covered by a patent
under which the CONTRACTOR is not licensed then the CONTRACTOR before
supplying or using the equipment, machinery materials, composition method or
processes shall obtain such licenses and pay such royalties and license fees as may be
necessary for performance of this CONTRACT. In the event the CONTRACTOR fails to
pay any such royalty or obtain any such license, any suit for infringement of such patents
which is brought against the CONTRACTOR or the EMPLOYER as a result such failure
will be defended by the CONTRACTOR at his own expense and the CONTRACTOR wiill
pay any damages and costs awarded in such suit. The CONTRACTOR shall promptly
notify the EMPLOYER if the CONTRACTOR has acquired the knowledge of any plant
under which a suit for infringement could be reasonably brought because of the use by
the EMPLOYER of any equipment, machinery, materials, process and methods to be
supplied hereunder. The CONTRACTOR agrees to and does hereby grant to
EMPLOYER, together with the right to extend the same to any of the subsidiaries of the
EMPLOYER as irrevocable, royalty free license to use in any country, any invention
made by the CONTRACTOR or his employee in or as result of the performance of the
WORK under the CONTRACT.

All charges on account of royalty, toil age, rent, octroi terminal or sales tax and/or other
duties or any other levy on materials obtained for the work or temporary work or part
thereof (excluding materials provided by the EMPLOYER) shall be borne by the
CONTRACTOR.

The CONTRACTOR shall not sell or otherwise dispose of or remove except for the
purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other
substances, or materials obtained from any excavation made for the purpose of the
WORK or any building or produce upon the site at the time of delivery of the possession
thereof, but all such substances, materials, buildings and produce shall be the property of
the EMPLOYER provided that the CONTRACTOR may with the permission of the
ENGINEER-IN-CHARGE, use the same for the purpose of the work by payment of cost
of the same at such a rate as may be determined by the ENGINEER-IN- CHARGE.

The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss
on account of claims against CONTRACTOR for the contributory infringement of patent
rights arising out and based upon the claim that the use of the EMPLOYER of the
process included in the design prepared by the EMPLOYER and used in the operation of
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the plant infringes on any patent right. With respect to any subcontract entered into by
CONTRACTOR pursuant to the provisions of the relevant clause hereof, the
CONTRACTOR shall obtain from the SUB-CONTRACTOR an undertaking to provide the
EMPLOYER with the same patent protection that CONTRACTOR is required to provide
under the provisions of this clause.

Liens:

If, at any time there should be evidence or any lien or claim for which the EMPLOYER
might have become liable and which is chargeable to the CONTRACTOR, the
EMPLOYER shall have the right to retain out of any payment then due or thereafter to
become due an amount sufficient to completely indemnify the EMPLOYER against such
lien or claim and if such lien or claim be valid, the EMPLOYER may pay and discharge
the same and deduct the amount so paid from any money which may be or may become
due and payable to the CONTRACTOR. If any lien or claim remain unsettled after all
payments are made, the CONTRACTOR shall refund or pay to the EMPLOYER all
money that the latter may be compelled to pay in discharging such lien or claim including
all costs and reasonable expenses. EMPLOYER reserves the right to do the same.

The EMPLOYER shall have lien on all materials, equipment including those brought by
the CONTRACTOR for the purpose of erection, testing and commissioning of the WORK.

The final payment shall not become due until the CONTRACTOR delivers to the
ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which may
arise out of his agreement or receipt in full or certification by the CONTRACTOR in a
form approved by ENGINEER-IN-CHARGE that all invoices for labour, materials,
services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in
any case an affidavit that so far as the CONTRACTOR has knowledge or information the
releases and receipts include all the labour and material for which a lien could be filled.

CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two
years after the issue of FINAL CERTIFICATE, from all liens and other encumbrances
against the EMPLOYER on account of debts or claims alleged to be due from the
CONTRACTOR or his SUB-CONTRACTOR to any person including SUB-
CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, any claim
or litigation brought against the EMPLOYER or the CONTRACTOR in connection
therewith. CONTRACTOR shall defend or contest at his own expense any fresh claim or
litigation by any person including his SUB-CONTRACTOR, till its satisfactory settlement
even after the expiry of two years from the date of issue of FINAL CERTIFICATE.

Delays by employer or his authorized agents:

In case the CONTRACTOR's performance is delayed due to any act or omission on the
part of the EMPLOYER or his authorized agents, then the CONTRACTOR shall be given
due extension of time for the completion of the WORK, to the extent such omission on
the part of the EMPLOYER has caused delay in the CONTRACTOR's performance of his
WORK.

No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and
extensions granted except as provided in TENDER DOCUMENT, where the EMPLOYER
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reserves the right to seek indulgence of CONTRACTOR to maintain the agreed Time
Schedule of Completion.

In such an event the CONTRACTOR shall be obliged for working by CONTRACTOR's
personnel for additional time beyond stipulated working hours as also Sundays and
Holidays and achieve the completion date/interim targets.

Payment if the contract is terminated:

If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC,
the CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items
shall not have already been covered by payments of amounts made to the
CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-CHARGE prior
to the date of termination at the rates and prices provided for in the CONTRACT and in
addition to the following:

a) The amount payable in respect of any preliminary items, so far as the Work or
service comprised therein has been carried out or performed and an appropriate
portion as certified by ENGINEER-IN- CHARGE of any such items or service
comprised in which has been partially carried out or performed.

b) Any other expenses which the CONTRACTOR has expended for performing the
WORK under the CONTRACT subject to being duly recommended by
ENGINEER-IN-CHARGE and approved by EMPLOYER for payment, based on
documentary evidence of his having incurred such expenses.

The CONTRACTOR will be further required to transfer the title and provide the following
in the manner and as directed by the EMPLOYER.

a) Any and all completed works.

b) Such partially completed WORK including drawings, information and
CONTRACT rights as the CONTRACTOR has specially performed, produced or
acquired for the performance of the CONTRACTOR.

No waiver of rights:

Neither the inspection by the EMPLOYER or any of their officials, employees, or agents
nor any order by the EMPLOYER for payment of money or any payment for or
acceptance of the whole or any part of the Work by the EMPLOYER nor any extension of
time, nor any possession taken by EMPLOYER shall operate as a waiver of any provision
of the CONTRACT, or of any power herein reserved to the EMPLOYER, or any right to
damages herein provided, nor shall any waiver of any breach in the CONTRACT be held
to be a waiver of any other subsequent breach.

Certificate not to affect right of employer and liability of contractor:

No interim payment certificate(s) issued by the Engineer-in-Charge of the EMPLOYER,
nor any sum paid on account by the EMPLOYER, nor any extension of time for execution
of the work granted by EMPLOYER shall affect or prejudice the rights of the Employer
against the CONTRACTOR or relieve the CONTRACTOR of his obligations for the due
performance of the CONTRACT, or be interpreted as approval of the WORK done or of
the equipment supplied and no certificate shall create liability for the EMPLOYER to pay
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for alterations, amendments, variations or additional works not ordered, in writing, by
EMPLOYER or discharge the liability of the CONTRACTOR for the payment of damages
whether due, ascertained, or certified or not or any sum against the payment of which he
is bound to indemnify the EMPLOYER.

Language and measures:

All documents pertaining to the CONTRACT including Specifications, Schedules,
Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or any
other writing shall be written in English language. The Metric System of measurement
shall be used in the CONTRACT unless otherwise specified.

Transfer of title:

The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to
the EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER
after the successful completion of PERFORMANCE TEST and GUARANTEE TEST and
issue of FINAL CERTIFICATE.

However, the EMPLOYER shall have the lien on all such works performed as soon as
any advance or progressive payment is made by the EMPLOYER to the CONTRACTOR
and the CONTRACTOR shall not subject these works for use other than those intended
under this CONTRACT.

Release of information:

The CONTRACTOR shall not communicate or use in advertising, publicity, sales
releases or in any other medium, photographs, or other reproduction of the Work under
this CONTRACT or description of the site dimensions, quantity, quality or other
information, concerning the Work unless prior written permission has been obtained from
the EMPLOYER.

Brand names:

The specific reference in the SPECIFICATIONS and documents to any material by trade
name, make or catalogue number shall be construed as establishing standard or quality
and performance and not as limited competition. However, TENDERER may offer other
similar equipment provided it meets the specified standard design and performance
requirements.

Completion of contract:

Unless otherwise terminated under the provisions of any other relevant clause, this
CONTRACT shall be deemed to have been completed at the expiration of the PERIOD
OF LIABILITY as provided for under the CONTRACT.

Spares:

The CONTRACTOR shall furnish to the EMPLOYER all spares required for
COMMISSIONING of the plants, recommendatory and/or mandatory spares, which are
required essential by the manufacturer/supplier. The same shall be delivered at SITE,
3(Three) months before COMMISSIONING.

Also the CONTRACTOR should furnish the manufacturing drawings for fast wearing
spares.
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The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the
equipment, plants and machineries go out of production of spare parts for the equipment
furnished and erected by him, he shall give at least twelve (12) months' advance notice to
the EMPLOYER, so that the latter may order his requirement of spares in one lot, if he so
desires.

SECTION-V Performance of Work

Execution of work:

All the Works shall be executed in strict conformity with the provisions of the CONTRACT
Documents and with such explanatory detailed drawings, specification and instructions
as may be furnished from time to time to the CONTRACTOR by the ENGINEER-IN-
CHARGE whether mentioned in the CONTRACT or not. The CONTRACTOR shall be
responsible for ensuring that works throughout are executed in the most substantial,
proper and workmanlike manner with the quality of material and workmanship in strict
accordance with the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-
IN-CHARGE. The CONTRACTOR shall provide all necessary materials equipment labour
etc. for execution and maintenance of WORK till completion unless otherwise mentioned
in the CONTRACT.

Co-ordination and inspection of work:

The coordination and inspection of the day-to-day work under the CONTRACT shall be
the responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any
particular job will normally be passed by the ENGINEER-IN-CHARGE or his authorized
representative. A work order book will be maintained by the CONTRACTOR for each
sector in which the aforesaid written instructions will be entered. These will be signed by
the CONTRACTOR or his authorized representative by way of acknowledgement within
12 hours.

Work in monsoon and dewatering:

Unless otherwise specified elsewhere in the tender, the execution of the WORK may
entail working in the monsoon also. The CONTRACTOR must maintain a minimum
labour force as may be required for the job and plan and execute the construction and
erection according to the prescribed schedule. No extra rate will be considered for such
work in monsoon.

During monsoon and other period, it shall be the responsibility of the CONTRACTOR to
keep the construction work site free from water at his own cost.

Work on Sundays and holidays:

For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the
ENGINEER-IN-CHARGE or his representative at least two days in advance and obtain
permission in writing. The CONTRACTOR shall observe all labour laws and other
statutory rules and regulations in force. In case of any violations of such laws, rules and
regulations, consequence if any, including the cost thereto shall be exclusively borne by
the CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this
account.

General conditions for construction and erection work:

The working time at the site of work is 48 hours per week. Overtime work is permitted in
cases of need and the EMPLOYER will not compensate the same. Shift working at 2 or 3
shifts per day will become necessary and the CONTRACTOR should take this aspect into
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consideration for formulating his rates for quotation. No extra claims will be entertained
by the EMPLOYER no this account. For carrying out work beyond working hours the
CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized
representative and obtain his prior written permission.

The CONTRACTOR must arrange for the placement of workers in such a way that the
delayed completion of the WORK or any part thereof for any reason whatsoever will not
affect their proper employment. The EMPLOYER will not entertain any claim for idle time
payment whatsoever.

The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-INCHARGE reports at
regular intervals regarding the state and progress of WORK. The details and proforma of
the report will mutually be agreed after the award of CONTRACT. The CONTRACTOR
shall provide display boards showing progress and labour strengths at worksite, as
directed by the ENGINEER-IN-CHARGE.

Alterations in specifications, design and extra works:

The WORK covered under this CONTRACT having to be executed by the
CONTRACTOR on a lump sum firm price/item rate quoted by him, the EMPLOYER will
not accept any proposals for changes in VALUE OF CONTRACT or extension in time on
account of any such changes which may arise to the CONTRACTOR's scope of WORK
as a result of detailed Engineering and thereafter during the execution of WORK. The
only exception to this will be a case where the EMPLOYER requests in writing to the
CONTRACTOR to upgrade the SPECIFICATIONS or the size of any major pieces of
equipment, plant or machinery beyond what is normally required to meet the scope of
WORK as defined in the CONTRACT DOCUMENT.

In such cases, a change order will be initialed by the CONTRACTOR at the appropriate
time for the EMPLOYER's prior approval giving the full back-up data for their review and
for final settlement of any impact on price within 30 (thirty) days thereafter.

The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from,
additions to or substitutions for, the Schedule of Rates, the original specifications,
drawings, designs and instructions that may appear to him to be necessary or advisable
during the progress of the WORK and the CONTRACTOR shall be bound to carry out the
such altered/ extra/ new items of WORK in accordance with any instructions which may
be given to him in writing signed by the ENGINEER-INCHARGE, and such alterations,
omissions, additions or substitutions shall not invalidate the CONTRACT and any altered,
additional or substituted work which the CONTRACTOR may be directed to do in the
manner above specified as part of the WORK shall be carried out by the CONTRACTOR
on the same conditions in all respects on which he agreed to do the main WORK. The
time of completion of WORK may be extended for the part of the particular job at the
discretion of the ENGINEER-IN- CHARGE, for only such alterations, additions or
substitutions of the WORK, as he may consider as just and reasonable. The rates for
such additional, altered or substituted WORK under this clause shall be worked out in
accordance with the following provisions: -

. For Item Rate Contract

a) If the rates for the additional, altered or substituted WORK are specified
in the CONTRACT for the WORK, the CONTRACTOR is bound to carry
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on the additional, altered or substituted WORK at the same rates as are
specified in the CONTRACT.

b) If the rates for the additional, altered or substituted WORK are not
specifically provided in the CONTRACT for the WORK, the rates will be
derived from the rates for similar class of WORK as are specified in the
CONTRACT for the WORK. The opinion of the ENGINEER-IN-
CHARGE, as to whether or not the rates can be reasonably so derived
from the items in this CONTRACT will be final and binding on the
CONTRACTOR.

c) If the rates for the altered, additional or substituted WORK cannot be
determined in the manner specified in sub-clause (a) and (b) above, then
the CONTRACTOR shall, within 7 days of the date of receipt of order to
carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates
which it is his intention to charge for such class of WORK, supported by
analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE
shall determine the rate or rates on the basis of the prevailing market
rates, labour cost at schedule of labour rates plus 10% to cover
contractor's  supervision, overheads and profit and pay the
CONTRACTOR accordingly. The opinion of the ENGINEER- IN-
CHARGE as to current market rates of materials and the quantum of
labour involved per unit of measurement will be final and binding on the
CONTRACTOR.

d) Where the item of work will be executed through nominated specialist
agency as approved by the ENGINEER-IN-CHARGE, then the actual
amount paid to such nominated agency supported by documentary
evidence and as certified by ENGINEER-IN-CHARGE shall be
considered plus 10% (ten percent) to cover all contingencies, overhead,
profits to arrive at the rates.

e) Provisions contained in the Sub-clause (a) & (d) above shall, however,
not apply for the following: -

Where the value of additions of new items together with the value of
alterations, additions/deletions or substitutions does not exceed by or is
not less than plus/minus (+_)25% of the VALUE OF CONTRACT. The
item rates in the Schedule of Rates shall hold good for all such variations
between the above mentioned limits, irrespective of any
increase/decrease of quantities in the individual items of Schedule of
Rates.

Where the value of addition of new items together with the value of
alterations, additions/deletions or substitutions reduces more than 25%
of the contract value but is within the following limits the tenderer shall be
paid compensation for decrease in the value of work, as follows:

Sl. No. Range of Variation Percentage compensation for
decrease in the value of work in
the respective range.
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a) Beyond (+) 25% up to & No increase and/or decrease
inclusive of (+) 50% shall be applicable for the Schedule
of Rates (The rates quoted for this
increase shall be valid).

b) Beyond (-) 25% up to & For reduction beyond 25%
inclusive of (-) 50% contractor shall be compensated by

an amount equivalent to 10% of
the reduction in value of the
contract as awarded. For example
if the actual contract value is 70%
of awarded value then
compensation shall be 10% of
(75-70) i.e. 0.5% of awarded
contract value.

1. For Lump sum Contracts

CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the
WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention
to charge for such class of WORK, supported by analysis of the rate or rates
claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on
the basis of the prevailing market rates, labour cost at schedule of labour rates
plus 10% to cover contractor's supervision, overheads and profit and pay the
CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to
current market rates of materials and the quantum of labour involved per unit of
measurement will be final and binding on the CONTRACTOR.

Drawings to be supplied by the employer

The drawings attached with tender are only for the general guidance to the
CONTRACTOR to enable him to visualize the type of work contemplated and scope of
work involved. The CONTRACTOR will be deemed to have studied the DRAWINGS and
formed an idea about the WORK involved.

Detailed working drawings on the basis of which actual execution of the WORK is to
proceed, will be furnished from time to time during the progress of the work. The
CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied to him
thoroughly and carefully and in conjunction with all other connected drawings and bring to
the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein before actually
carrying out the Work.

Copies of all detailed working drawings relating to the WORK shall be kept at the
CONTRACTOR's office on the site and shall be made available to the ENGINEER-IN-
CHARGE at any time during the CONTRACT. The drawings and other documents issued
by the EMPLOYER shall be returned to the EMPLOYER on completion of the WORK.

Drawings to be supplied by the contractor:
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The drawings/date which are to be furnished by the CONTRACTOR are enumerated in
the special conditions of contract, and shall be furnished within the specified time.

Where approval/ireview of drawings before manufacture/ construction/fabrication has
been specified, it shall be CONTRACTOR's responsibility to have these drawings
prepared as per the directions of ENGINEER-IN-CHARGE and got approved before
proceeding with manufacture/construction/fabrication as the case may be. Any change
that may have become necessary in these drawings during the execution of the work
shall have to be carried out by the CONTRACTOR to the satisfaction of ENGINEER-IN-
CHARGE at no extra cost. All final drawings shall bear the certification stamp as
indicated below duly signed by both the CONTRACTOR and ENGINEER-IN-CHARGE.

"Certified true for (Name of Work)

Agreement No.

Signed:

(CONTRACTOR) (ENGINEER-IN-CHARGE)

The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-
IN-CHARGE as far as practicable within 3 (Three) weeks and shall be modified by the
CONTRACTOR, if any modifications and/or corrections are required by the ENGINEER-
IN-CHARGE. The CONTRACTOR shall incorporate such modifications and/or
corrections and submit the final drawings for approval. Any delays arising out of failure by
the CONTRACTOR to rectify the drawing in good time shall not alter the Contract
Completion Time.

As built drawings showing all corrections, adjustments etc. shall be furnished by the
CONTRACTOR in six copies and one transparent for record purposed to the
EMPLOYER.

Setting out works:

The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners
of the Works site and a level bench mark and the CONTRACTOR shall set out the Works
and shall provide an efficient staff for the purpose and shall be solely responsible for the
accuracy of such setting out.

The CONTRACTOR shall provide, fix and be responsible for the maintenance of all
stakes, templates, level marks, profiles and other similar things and shall take all
necessary precautions to prevent their removal or disturbance and shall be responsible
for the consequence of such removal or disturbance should the same take place and for
their efficient and timely reinstatement. The CONTRACTOR shall also be responsible for
the maintenance of all existing survey marks, boundary marks, distance marks and
center line marks, either existing or supplied and fixed by the CONTRACTOR. The work
shall be set out to the satisfaction of the ENGINEER-IN-CHARGE. The approval there of
joining with the CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work,
shall not relieve the CONTRACTOR of any of his responsibility.
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Before beginning the Works, the CONTRACTOR shall at his own cost, provide all
necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings and
other materials for proper layout of the works in accordance with the schemes for bearing
marks acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal or face lines
and cross lines shall be marked by means of small masonry pillars. Each pillar shall have
distinct mark at the centre to enable theodolite to be set over it. No work shall be started
until all these points are checked and approved by the ENGINEER-IN-CHARGE in writing
but such approval shall not relieve the CONTRACTOR of any of his responsibilities. The
CONTRACTOR shall also provide all labour, material and other facilities, as necessary,
for the proper checking of layout and inspection of the points during construction.

Pillars bearing geodetic marks located at the sites of units of WORKS under construction
should be protected and fenced by the CONTRACTOR.

On completion of WORK, the CONTRACTOR must submit the geodetic documents
according to which the WORK was carried out.

Responsibility for level and alignment:

The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and
vertical alignment, the levels and correctness of every part of the WORK and shall rectify
effectively any errors or imperfections therein, such rectifications shall be carried out by
the CONTRACTOR, at his own cost, when instructions are issued to that effect by the
ENGINEER- IN-CHARGE.

Materials to be supplied by contractor:

The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the
whole of the materials required for the construction including steels, cement and other
building materials, tools, tackles, construction plant and equipment for the completion and
maintenance of the WORK except the materials which will be issued by the EMPLOYER
and shall make his own arrangement for procuring such materials and for the transport
thereof. The EMPLOYER may give necessary recommendation to the respective
authority if so desired by the CONTRACTOR but assumes no further responsibility of any
nature. The EMPLOYER will insist on the procurement of materials which bear ISI stamp
and/or which are supplied by reputed suppliers.

The CONTRACTOR shall properly store all materials either issued to him or brought by
him to the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as
also from theft, pilferage, etc. for proper and speedy execution of his works. The
CONTRACTOR shall maintain sufficient stocks of all materials required by him.

No material shall be dispatched from the CONTRACTOR's stores before obtaining the
approval in writing of the ENGINEER-IN-CHARGE.

Stores supplied by the employer:

If the SPECIFICATION of the WORK provides for the use of any material of special
description to be supplied from the EMPLOYER's stores or it is required that the
CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-CHARGE,
such materials and stores, and price to be charged there for as hereinafter mentioned
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being so far as practicable for the convenience of the CONTRACTOR, but not so as in
any way to control the meaning or effect of the CONTRACT, the CONTRACTOR shall be
bound to purchase and shall be supplied such materials and stores as are from time to
time required to be used by him for the purpose of the CONTRACT only. The sums due
from the CONTRACTOR for the value of materials supplied by the EMPLOYER will be
recovered from the running account bill on the basis of the actual consumption of
materials in the works covered and for which the running account bill has been prepared.
After the completion of the WORK, however, the CONTRACTOR has to account for the
full quantity of materials supplied to him as per relevant clauses in this document.

The value of the stores/materials as may be supplied to the CONTRACTOR by the
EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in the
schedule of materials and if they are not entered in the schedule, they will be debited at
cost price, which for the purpose of the CONTRACT shall include the cost of carriage and
all other expenses whatsoever such as normal storage supervision charges which shall
have been incurred in obtaining the same at the EMPLOYER's stores. All materials so
supplied to the CONTRACTOR shall remain the absolute property of the EMPLOYER
and shall not be removed on any account from the SITE of the WORK, and shall be at all
times open for inspection to the ENGINEER-IN-CHARGE. Any such materials remaining
unused at the time of the completion or termination of the CONTRACT shall be returned
to the EMPLOYER's stores or at a place as directed by the ENGINEER-IN-CHARGE in
perfectly good condition at CONTRACTOR's cost.

Conditions for issue of materials:

i) Materials specified as to be issued by the EMPLOYER will be supplied to the
CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of
the CONTRACTOR to take delivery of the materials and arrange for its loading,
transport and unloading at the SITE of WORK at his own cost. The materials
shall be issued between the working hours and as per the rules of the
EMPLOYER as framed from time to time.

i) The CONTRACTOR shall bear all incidental charges for the storage and safe
custody of materials at site after these have been issued to him.

iii) Materials specified as to be issued by the EMPLOYER shall be issued in
standard sizes as obtained from the manufacturers.

iv) The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for
storing the materials safe against damage by rain, dampness, fire, theft etc. He
shall also employ necessary watch and ward establishment for the purpose.

V) It shall be duty of the CONTRACTOR to inspect the materials supplied to him at
the time of taking delivery and satisfy himself that they are in good condition.
After the materials have been delivered by the EMPLOYER, it shall be the
responsibility of the CONTRACTOR to keep them in good condition and if the
materials are damaged or lost, at any time, they shall be repaired and/or
replaced by him at his own cost according to the instructions of the ENGINEER-
IN-CHARGE.
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The EMPLOYER shall not be liable for delay in supply or non-supply of any
materials which the EMPLOYER has undertaken to supply where such failure or
delay is due to natural calamities, act of enemies, transport and procurement
difficulties and any circumstances beyond the control of the EMPLOYER. In no
case, the CONTRACTOR shall be entitled to claim any compensation or loss
suffered by him on this account.

It shall be responsibility of the CONTRACTOR to arrange in time all materials
required for the WORK other than those to be supplied by the EMPLOYER. If,
however, in the opinion of the ENGINEER-IN-CHARGE the execution of the
WORK is likely to be delayed due to the CONTRACTOR's inability to make
arrangements for supply of materials which normally he has to arrange for, the
ENGINEER-IN-CHARGE shall have the right at his own discretion to issue such
materials, if available with the EMPLOYER or procure the materials from the
market or as elsewhere and the CONTRACTOR will be bound to take such
materials at the rates decided by the ENGINEER-IN-CHARGE. This, however,
does not in any way absolve the CONTRACTOR from responsibility of making
arrangements for the supply of such materials in part or in full, should such a
situation occur nor shall this constitute a reason for the delay in the execution of
the WORK.

None of the materials supplied to the CONTRACTOR will be utilised by the
CONTRACTOR for manufacturing item which can be obtained as supplied from
standard manufacturer in finished form.

The CONTRACTOR shall, if desired by the ENGINEER-IN-CHARGE, be
required to execute an Indemnity Bond in the prescribed form for safe custody
and accounting of all materials issued by the EMPLOYER.

The CONTRACTOR shall furnish to the ENGINEER-INCHARGE sufficiently in
advance a statement showing his requirement of the quantities of the materials to
be supplied by the EMPLOYER and the time when the same will be required by
him for the works, so as to enable the ENGINEER-IN-CHARGE to make
necessary arrangements for procurement and supply of the material.

Account of the materials issued by the EMPLOYER shall be maintained by
CONTRACTOR indicating the daily receipt, consumption and balance in hand.
This account shall be maintained in a manner prescribed by the ENGINEER-IN-
CHARGE along with all connected papers viz. requisitions, issues, etc., and shall
be always available for inspection in the CONTRACTOR's office at SITE.

The CONTRACTOR should see that only the required quantities of materials are
got issued. The CONTRACTOR shall not be entitled to cartage and incidental
charges for returning the surplus materials, if any, to the stores wherefrom they
were issued or to the place as directed by the ENGINEER-IN-CHARGE.

Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any
purpose(s) than issued for.
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Material procured with assistance of employer/return of surplus:

Notwithstanding anything contained to the contrary in any or all the clauses of this
CONTRACT where any materials for the execution of the CONTRACT are procured with
the assistance of the EMPLOYER either by issue from EMPLOYER's stock or purchases
made under order or permits or licenses issued by Government, the CONTRACTOR
shall hold the said materials as trustee for the EMPLOYER and use such materials
economically and solely for the purpose of the CONTRACT and not dispose them off
without the permission of the EMPLOYER and return, if required by the ENGINEER-IN-
CHARGE, shall determine having due regard to the condition of the materials. The price
allowed to the CONTRACTOR, however, shall not exceed the amount charged to him
excluding the storage charges, if any. The decision of the ENGINEER-IN-CHARGE shall
be final and conclusive in such matters. In the event of breach of the aforesaid condition,
the CONTRACTOR shall, in terms of the licenses or permits and/or criminal breach of
trust, be liable to compensate the EMPLOYER at double rate or any higher rate, in the
event of those materials at that time having higher rate or not being available in the
market, then any other rate to be determined by the ENGINEER-IN-CHARGE and his
decision shall be final and conclusive.

Materials obtained from dismantling:

If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle
any part for reasons other than those stipulated in Clauses 74 and 77 hereunder, the
materials obtained in the WORK of dismantling etc., will be considered as the
EMPLOYER's property and will be disposed off to the best advantage of the
EMPLOYER.

Articles of value found:

All gold, silver and other minerals of any description and all precious stones, coins,
treasure relics, antiquities and other similar things which shall be found in, under or upon
the SITE, shall be the property of the EMPLOYER and the CONTRACTOR shall duly
preserve the same to the satisfaction of the ENGINEER-IN-CHARGE and shall from time
to time deliver the same to such person or persons indicated by the EMPLOYER.

Discrepancies between instructions:

Should any discrepancy occur between the various instructions furnished to the
CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such
instructions or should there be any misunderstanding between the CONTRACTOR's staff
and the ENGINEER-IN-CHARGE's staff, the CONTRACTOR shall refer the matter
immediately in writing to the ENGINEER-IN-CHARGE whose decision thereon shall be
final and conclusive and no claim for losses alleged to have been caused by such
discrepancies between instructions, doubts, or misunderstanding shall in any event be
admissible.

Action where no specification is issued:
In case of any class of WORK for which there is no SPECIFICATION supplied by the

EMPLOYER as mentioned in the Tender Documents such WORK shall be carried out in
accordance with Indian Standard Specifications and if the Indian Standard Specifications
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do not cover the same, the WORK should be carried out as per standard Engineering
Practice subject to the approval of the ENGINEER-IN-CHARGE.

Inspection of works:

The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at
any time wherever in progress either on the SITE or at the CONTRACTOR's
premises/workshops wherever situated, premises/ workshops of any person, firm or
corporation where WORK in connection with the CONTRACT may be in hand or where
materials are being or are to be supplied, and the CONTRACTOR shall afford or procure
for the ENGINEER-IN- CHARGE every facility and assistance to carry out such
inspection. The CONTRACTOR shall, at all time during the usual working hours and at all
other time at which reasonable notice of the intention of the ENGINEER-IN- CHARGE or
his representative to visit the WORK shall have been given to the CONTRACTOR, either
himself be present or receive orders and instructions, or have a responsible agent duly
accredited in writing, present for the purpose. Orders given to the CONTRACTOR's agent
shall be considered to have the same force as if they had been given to the
CONTRACTOR himself. The CONTRACTOR shall give not less than seven days notice
in writing to the ENGINEER-IN-CHARGE before covering up or otherwise placing beyond
reach of inspection and measurement of any work in order that the same may be
inspected and measured. In the event of breach of above the same shall be uncovered at
CONTRACTOR's expense for carrying out such measurement or inspection.

No material shall be dispatched from the CONTRACTOR's stores before obtaining the
approval in writing of the Engineer-in-Charge.

The CONTRACTOR is to provide at all time during the progress of the WORK and the
maintenance period, proper means of access with ladders, gangways etc. and the
necessary attendance to move and adopt as directed for inspection or measurements of
the WORK by the ENGINEER-IN-CHARGE.

The CONTRACTOR shall make available to the ENGINEER-INCHARGE free of cost all
necessary instruments and assistance in checking or setting out of WORK and in the
checking of any WORK made by the CONTRACTOR for the purpose of setting out and
taking measurements of WORK.

Tests for quality of work:

All workmanship shall be of the respective kinds described in the CONTRACT
DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-CHARGE
and shall be subjected from time to time to such test at CONTRACTOR's cost as the
ENGINEER-IN-CHARGE may direct at the place of manufacture or fabrication or on the
site or at all or any such places. The CONTRACTOR shall provide assistance,
instruments, labour and materials as are normally required for examining, measuring and
testing any workmanship as may be selected and required by the ENGINEER-IN-
CHARGE.

All the tests that will be necessary in connection with the execution of the WORK as
decided by the ENGINEER- IN-CHARGE shall be carried out at the field testing
laboratory of the EMPLOYER by paying the charges as decided by the EMPLOYER from
time to time. In case of non-availability of testing facility with the EMPLOYER, the
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required test shall be carried out at the cost of CONTRACTOR at Government or any
other testing laboratory as directed by ENGINEER-IN-CHARGE.

If any tests are required to be carried out in conjunction with the WORK or materials or
workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the
CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of such tests
shall be reimbursed by the EMPLOYER.

Samples for approval:

The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when
requested or if required by the specifications, adequate samples of all materials and
finished to be used in the WORK. Such samples shall be submitted before the WORK is
commenced and in ample time to permit tests and examinations thereof. All materials
furnished and finishes applied in actual WORK shall be fully equal to the approved
samples.

Action and compensation in case of bad work:

If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with
unsound, imperfect or unskilled workmanship, or with materials of any inferior description,
or that any materials or articles provided by the CONTRACTOR for the execution of the
WORK are unsound, or of a quality inferior to that contracted for, or otherwise not in
accordance with the CONTRACT, the CONTRACTOR shall on demand in writing from
the ENGINEER-IN-CHARGE or his authorized representative specifying the WORK,
materials or articles complained of notwithstanding that the same may have been
inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct
the WORK so specified and provide other proper and suitable materials or articles at his
own cost and in the event of failure to do so within the period specified by the
ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR shall be liable to
pay compensation at the rate of 1 % (One percent) of the estimated cost of the whole
WORK, for every week limited to a maximum of 10% (ten percent) of the value of the
whole WORK, while his failure to do so shall continue and in the case of any such failure
the ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and re-
execute the WORK or remove and replaced with others, the materials or articles
complained of to as the case may be at the risk and expense in all respects of the
CONTRACTOR. The decision of the Engineering-in-charge as to any question arising
under this clause shall be final and conclusive.

Suspension of works:

i) Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall,
if ordered in writing by the ENGINEER-IN-CHARGE, or his representative, temporarily
suspend the WORKS or any part thereof for such written order, proceed with the WORK
therein ordered to be suspended until, he shall have received a written order to proceed
therewith. The CONTRACTOR shall not be entitled to claim compensation for any loss or
damage sustained by him by reason of temporary suspension of the WORKS aforesaid.
An extension of time for completion, corresponding with the delay caused by any such
suspension of the WORKS as aforesaid will be granted to the CONTRACTOR should he
apply for the same provided that the suspension was not consequent to any default or
failure on the part of the CONTRACTOR.
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ii) In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-
CHARGE, for a period of more than two months, the CONTRACTOR shall have
the option to terminate the CONTRACT.

Employer may do part of work:

Upon failure of the CONTRACTOR to comply with any instructions given in accordance
with the provisions of this CONTRACT the EMPLOYER has the alternative right, instead
of assuming charge of entire WORK, to place additional labour force, tools, equipments
and materials on such parts of the WORK, as the EMPLOYER may designate or also
engage another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER
shall deduct from the amount which otherwise might become due to the CONTRACTOR,
the cost of such work and material with ten percent (10%) added to cover all
departmental charges and should the total amount thereof exceed the amount due to the
CONTRACTOR, the CONTRACTOR shall pay the difference to the EMPLOYER.

Possession prior to completion:

The ENGINEER-IN-CHARGE shall have the right to take possession of or use any
completed or partially completed WORK or part of the WORK. Such possession or use
shall not be deemed to be an acceptance of any work completed in accordance with the
CONTRACT agreement. If such prior possession or use by the ENGINEER-IN- CHARGE
delays the progress of WORK, equitable adjustment in the time of completion will be
made and the CONTRACT agreement shall be deemed to be modified accordingly.

(Defects liability period) twelve months’ period of liability from the date of issue of
completion certificate:

The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months
from the date of completion of WORK as certified by the ENGINEER-IN-CHARGE which
is indicated in the Completion Certificate. Any damage or defect that may arise or lie
undiscovered at the time of issue of Completion Certificate, connected in any way with
the equipment or materials supplied by him or in the workmanship, shall be rectified or
replaced by the CONTRACTOR at his own expense as deemed necessary by the
ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such
works by other work and deduct actual cost incurred towards labour, supervision and
materials consumables or otherwise plus 100% towards overheads (of which the
certificate of ENGINEER-IN-CHARGE shall be final) from any sums that may then be or
at any time thereafter, become due to the CONTRACTOR or from his Contract
Performance Security, or the proceeds of sale thereof or a sufficient part on thereof.

If the CONTRACTOR feels that any variation in WORK or in quality of materials or
proportions would be beneficial or necessary to fulfill the guarantees called for, he shall
bring this to the notice of the ENGINEERIN-CHARGE in writing.

If during the period of liability any portion of the WORK/equipment, is found defective and
is rectified/ replaced, the period of liability for such equipment/ portion of WORK shall be
operative from the date such rectification/ replacement are carried out and Contract
Performance Guarantee shall be furnished separately for the extended period of liability
for that portion of WORK/ equipment only. Notwithstanding the above provisions the
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supplier's, guarantees/warrantees for the replaced equipment shall also be passed on to
the EMPLOYER.

LIMITATION OF LIABILITY

Notwithstanding anything contrary contained herein, the aggregate total liability of
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement
/ Contract Value. However, neither party shall be liable to the other party for any indirect
and consequential damages, loss of profits or loss of production.

Care of works:

From the commencement to completion of the WORK, the CONTRACTOR shall take full
responsibility for the care for all works including all temporary works and in case any
damages, loss or injury shall happen to the WORK or to any part thereof or to any
temporary works from any cause whatsoever, shall at his own cost repair and make good
the same so that at completion the WORK shall be in good order and in conformity in
every respects with the requirement of the CONTRACT and the ENGINEER-IN-
CHARGE's instructions.

DEFECTS PRIOR TO TAKING OVER:
If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall:

a) Decide that any works done or materials used by the CONTRACTOR or by any
SUB-CONTRACTOR is defective or not in accordance with the CONTRACT, or
that the works or any portion thereof are defective, or do not fulfill the
requirements of CONTRACT (all such matters being hereinafter, called "Defects'
in this clause), and

b) As soon as reasonably practicable, gives to the CONTRACTOR notice in writing
of the said decision, specifying particulars of the defects alleged to exist or to
have occurred, then the CONTRACTOR shall at his own expenses and with all
speed make good the defects so specified.

In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the
CONTRACTOR, such steps as may in all circumstances, be reasonable to make good
such defects. The expenditure so incurred by the EMPLOYER will be recovered from the
amount due to the CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with
regard to the amount to be recovered from the CONTRACTOR will be final and binding
on the CONTRACTOR. As soon as the WORK has been completed in accordance with
the CONTRACT (except in minor respects that do not affect their use for the purpose for
which they are intended and except for maintenance thereof provided in clause 80.1 of
General Conditions of Contract) and have passed the tests on completion, the
ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called Completion
Certificate) in which he shall certify the date on which the WORK have been so
completed and have passed the said tests and the EMPLOYER shall be deemed to have
taken over the WORK on the date so certified. If the WORK has been divided into various
groups in the CONTRACT, the EMPLOYER shall be entitled to take over any group or
groups before the other or others and there upon the ENGINEER-IN-CHARGE shall
issue a Completion Certificate which will, however, be for such group or groups so taken
over only. In such an event if the group /section/ part so taken over is related, to the
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integrated system of the work, notwithstanding date of grant of Completion Certificate for
group/ section/ part. The period of liability in respect of such group/ section/ part shall
extend 12 (twelve) months from the date of completion of WORK.

DEFECTS AFTER TAKING OVER:

In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall
make good, with all possible speed, any defect arising from the defective materials
supplied by the CONTRACTOR or workmanship or any act or omission of the
CONTRACT or that may have been noticed or developed, after the works or groups of
the works has been taken over, the period allowed for carrying out such WORK will be
normally one month. If any defect be not remedied within a reasonable time, the
EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense and
deduct from the final bill such amount as may be decided by the EMPLOYER.

If by reason of any default on the part of the CONTRACTOR a COMPLETION
CERTIFICATE has not been issued in respect of any portion of the WORK within one
month after the date fixed by the CONTRACT for the completion of the WORK, the
EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of
which a completion certificate has not been issued, provided that the WORK or the
portion thereof so used as aforesaid shall be afforded reasonable opportunity for
completing these works for the issue of Completion Certificate.

Guarantee/transfer of guarantee:

For works like water-proofing, acid and alkali resisting materials, pre-construction soil
treatment against termite or any other specialized works etc. the CONTRACTOR shall
invariably engage SUB-CONTRACTORS who are specialists in the field and firms of
repute and such a SUB-CONTRACTOR shall furnish guarantees for their workmanship to
the EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm
is not prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give
that guarantee to the EMPLOYER directly.

Training of employer's personnel:

The CONTRACTOR undertakes to provide training to Engineering personnel selected
and sent by the EMPLOYER at the works of the CONTRACTOR without any cost to the
EMPLOYER. The period and the nature of training for the individual personnel shall be
agreed upon mutually between the CONTRACTOR and the EMPLOYER. These
engineering personnel shall be given special training at the shops, where the equipment
will be manufactured and/ or in their collaborator's works and where possible, in any
other plant where equipment manufactured by the CONTRACTOR or his collaborators is
under installation or test to enable those personnel to become familiar with the equipment
being furnished by the CONTRACTOR. EMPLOYER shall bear only the to and fro fare of
the said engineering personnel.

Replacement of defective parts and materials:

If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the
CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant
unsound or imperfect or has furnished plant inferior to the quality specified, the
CONTRACTOR on receiving details of such defects or deficiencies shall at his own
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expenses within 7 (seven) days of his receiving the notice, or otherwise within such time
as may be reasonably necessary for making it good, proceed to alter, re-construct or
remove such work and furnish fresh equipment up to the standards of the specifications.
In case the CONTRACTOR fails to do so, EMPLOYER may on giving the
CONTRACTOR 7 (seven) days’ notice in writing of his intentions to do so, proceed to
remove the portion of the WORK so complained of and at the cost of CONTRACTOR's,
perform all such works or furnish all such equipment provided that nothing in the clause
shall be deemed to deprive the EMPLOYER of or affect any rights under the
CONTRACT, the EMPLOYER may otherwise have in respect of such defects and
deficiencies.

The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the
payments to the EMPLOYER of the extra cost, of such replacements procured including
erection/installation as provided for in the CONTRACT; such extra cost being the
ascertained difference between the price paid by the EMPLOYER for such replacements
and the CONTRACT price portion for such defective plants and repayments of any sum
paid by the EMPLOYER to the CONTRACTOR in respect of such defective plant. Should
the EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability
under this clause shall be limited to the repayment of all such sums paid by the
EMPLOYER under the CONTRACT for such defective plant.

Indemnity

If any action is brought before a Court, Tribunal or any other Authority against the
Employer or an officer or agent of the EMPLOYER, for the failure, omission or neglect on
the part of the CONTRACTOR to perform any acts, matters, covenants or things under
the CONTRACT, or damage or injury caused by the alleged omission or negligence on
the part of the CONTRACTOR, his agents, representatives or his SUB-CONTRACTOR's,
or in connection with any claim based on lawful demands of SUB-CONTRACTOR's
workmen suppliers or employees, the CONTRACTOR, shall in such cases indemnify and
keep the EMPLOYER and/or their representatives harmless from all losses, damages,
expenses or decrees arising out of such action.

Construction aids, equipment, tools & tackles:

CONTRACTOR shall be solely responsible for making available for executing the WORK,
all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like,
all Tools, Tackles and Testing Equipment and Appliances, including imports of such
equipment etc. as required. In case of import of the same the rates applicable for levying
of Custom Duty on such Equipment, Tools, & Tackles and the duty drawback applicable
thereon shall be ascertained by the CONTRACTOR from the concerned authorities of
Government of India. It shall be clearly understood that EMPLOYER shall not in any way
be responsible for arranging to obtain Custom Clearance and/or payment of any duties
and/or duty draw backs etc. for such equipment so imported by the CONTRACTOR and
the CONTRACTOR shall be fully responsible for all taxes, duties and documentation with
regard to the same. Tenderer in his own interest may contact, for any clarifications in the
matter, concerned agencies/Dept./Ministries of Govt. of India. All clarifications so
obtained and interpretations thereof shall be solely the responsibility of the
CONTRACTOR.
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SECTION-VI Certificates and Payments

Schedule of rates and payments:

i)

ii)

CONTRACTOR'S REMUNERATION:

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the
WORK to be done and for the performance of all the obligations undertaken by
the CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained
by the application of the respective Schedule of Rates (the inclusive nature of
which is more particularly defined by way of application but not of limitation, with
the succeeding sub-clause of this clause) and payment to be made accordingly
for the WORK actually executed and approved by the ENGINEERIN-CHARGE.
The sum so ascertained shall (excepting only as and to the extent expressly
provided herein) constitute the sole and inclusive remuneration of the
CONTRACTOR under the CONTRACT and no further or other payment
whatsoever shall be or become due or payable to the CONTRACTOR under the
CONTRACT.

SCHEDULE OF RATES TO BE INCLUSIVE:

The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of
FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates
shall be deemed to include and cover all costs, expenses and liabilities of every
description and all risks of every kind to be taken in executing, completing and
handing over the WORK to the EMPLOYER by the CONTRACTOR. The
CONTRACTOR shall be deemed to have known the nature, scope, magnitude
and the extent of the WORK and materials required though the CONTRACT
DOCUMENT may not fully and precisely furnish them. Tenderer shall make such
provision in the Schedule of Rates as he may consider necessary to cover the
cost of such items of WORK and materials as may be reasonable and necessary
to complete the WORK. The opinion of the ENGINEER-IN-CHARGE as to the
items of WORK which are necessary and reasonable for COMPLETION OF
WORK shall be final and binding on the CONTRACTOR, although the same may
not be shown on or described specifically in CONTRACT DOCUMENTS.
Generality of this present provision shall not be deemed to cut down or limit in
any way because in certain cases it may and in other cases it may not be
expressly stated that the CONTRACTOR shall do or perform a work or supply
articles or perform services at his own cost or without addition of payment or
without extra charge or words to the same effect or that it may be stated or not
stated that the same are included in and covered by the Schedule of Rates.

SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS,
MATERIALS, LABOUR ETC.:

Without in any way limiting the provisions of the preceding sub-clause the
Schedule of Rates shall be deemed to include and cover the cost of all
construction equipment, temporary WORK (except as provided for herein),
pumps, materials, labour, insurance, fuel, consumables, stores and appliances to
be supplied by the CONTRACTOR and all other matters in connection with each
item in the Schedule of Rates and the execution of the WORK or any portion
thereof finished, complete in every respect and maintained as shown or
described in the CONTRACT DOCUMENTS or as may be ordered in writing
during the continuance of the CONTRACT.
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iv) SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS:

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include
and cover the cost of all royalties and fees for the articles and processes,
protected by letters, patent or otherwise incorporated in or used in connection
with the WORK, also all royalties, rents and other payments in connection with
obtaining materials of whatsoever kind for the WORK and shall include an
indemnity to the EMPLOYER which the CONTRACTOR hereby gives against all
actions, proceedings, claims, damages, costs and expenses arising from the
incorporation in or use on the WORK of any such articles, processes or
materials, octroi or other municipal or local Board Charges, if levied on materials,
equipment or machineries to be brought to site for use on WORK shall be borne
by the CONTRACTOR.

V) SCHEDULE OF RATES TO COVER TAXES AND DUTIES:

No exemption or reduction of Customs Duties, Goods & Service Tax, quay or any
port dues, transport charges, stamp duties or Central or State Government or
local Body or Municipal Taxes or duties, taxes or charges (from or of any other
body), whatsoever, will be granted or obtained, all of which expenses shall be
deemed to be included in and covered by the Schedule or Rates. The
CONTRACTOR shall also obtain and pay for all permits or other privileges
necessary to complete the WORK.

Vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY:
The Schedule of Rates shall be deemed to include and cover the risk of all
possibilities of delay and interference with the CONTRACTOR's conduct of
WORK which occur from any causes including orders of the EMPLOYER in the
exercise of his power and on account of extension of time granted due to various
reasons and for all other possible or probable causes of delay.

Vii) SCHEDULE OF RATES CANNOT BE ALTERED:
For WORK under unit rate basis, no alteration will be allowed in the Schedule of
Rates by reason of works or any part of them being modified, altered, extended,
diminished or committed. The Schedule of Rates are fully inclusive of rates which
have been fixed by the CONTRACTOR and agreed to by the EMPLOYER and
cannot be altered.

For lump sum CONTRACTS, the payment will be made according to the WORK
actually carried out, for which purpose an item wise, or work wise Schedule of
Rates shall be furnished, suitable for evaluating the value of WORK done and
preparing running account bill.

Payment for any additional work which is not covered in the Schedule of Rates
shall only be released on issuance of change order.

Procedure for measurement and billing of work in progress:
BILLING PROCEDURE:

Following procedures shall be adopted for billing of works executed by the
CONTRACTOR.
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All measurements shall be recorded in centuplicate on standard measurement sheets
supplied by EMPLOYER and submitted to EMPLOYER for scrutiny and passing.

EMPLOYER shall scrutinize and check the measurements recorded on the sheets and
shall certify correctness of the same on the measurement sheets.

ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks
in accordance with the terms and conditions of the CONTRACTS, within 7 days of
submission of the bills, complete in all respects and send the same to the Employer to
effect payment to the CONTRACTOR.

MNGL shall make all endeavor to make payments of undisputed amount of the bills
submitted based on the joint measurements within 15 (Fifteen) days from the date of
certification by the Engineer-in-Charge.

Measurements shall be recorded as per the methods of measurement spelt out in
EMPLOYER SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER shall be fully
responsible for checking the measurements quantitatively and qualitatively as recorded in
the Measurement Books/ Bills.

While preparing the final bills overall measurements will not be taken again. Only volume
of work executed since the last measured bill along with summary of final measurements
will be considered for the final bill. However, a detailed check shall be made as to missing
measurements and in case there are any missing items or measurements the same shall
be recorded.

SECURED ADVANCE ON MATERIAL:

Unless otherwise provided elsewhere in the tender, no "Secured Advance' on security of
materials brought to site for execution of contracted items(s) shall be paid to the
Contractor whatsoever.

DISPUTE IN MODE OF MEASUREMENT:

In case of any dispute as to the mode of measurement not covered by the CONTRACT to
be adopted for any item of WORK, mode of measurement as per latest Indian Standard
Specifications shall be followed.

ROUNDING OF AMOUNTS:

In calculating the amount of each item due to the CONTRACTOR in every certificate
prepared for payment, sum of less than 50 paise shall be omitted and the total amount on
each certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise
shall be omitted and sums of 50 paise and more up to one rupee shall be reckoned as
one rupee.

Lump sum in tender:

The payment against any Lump sum item shall be made only on completion of that item
as per the provision of the CONTRACT after certification by ENGINEER-IN-CHARGE.
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Running account payments to be regarded as advance:

All running account payments shall be regarded as payment by way of advance against
the final payment only and not as payments for WORK actually done and completed and
shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be
removed and taken away and reconstructed or re-erected or be considered as an
admission of the due performance of the CONTRACT, or any part thereof, in this respect,
or of the occurring of any claim by the CONTRACTOR, nor shall it conclude, determine or
affect in any way the powers of the EMPLOYER under these conditions or any of them as
to the final settlement and adjustment of the accounts or otherwise, or in any other way
vary or affect the CONTRACT. The final bill shall be submitted by the CONTRACTOR
within one month of the date of physical completion of the WORK; otherwise, the
ENGINEER-IN-CHARGE's certificate of the measurement and of total amount payable
for the WORK accordingly shall be final and binding on all parties

Notice of claims for additional payments:

Should the CONTRACTOR consider that he is entitled to any extra payment for any
extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried out
by him in respect of WORK he shall forthwith give notice in writing to the ENGINEER-IN-
CHARGE that he claims extra payment. Such notice shall be given to the ENGINEER-IN-
CHARGE upon which CONTRACTOR bases such claims and such notice shall contain
full particulars of the nature of such claim with full details of amount claimed. Irrespective
of any provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his
intention to lodge claim on the EMPLOYER within 10 (ten) days of the commencement of
happening of the event and quantify the claim within 30 (thirty) days, failing which the
CONTRACTOR will lose his right to claim any compensation/reimbursement/damages
etc. or refer the matter to arbitration. Failure on the part of CONTRACTOR to put forward
any claim without the necessary particulars as above within the time above specified
shall be an absolute waiver thereof. No omission by EMPLOYER to reject any such claim
and no delay in dealing therewith shall be waiver by EMPLOYER of any of these rights in
respect thereof.

ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and
cause to discharge these in a manner considered appropriate after due deliberations
thereon. However, CONTRACTOR shall be obliged to carry on with the WORK during the
period in which his claims are under consideration by the EMPLOYER, irrespective of the
outcome of such claims, where additional payments for WORKS considered extra are
justifiable in accordance with the CONTRACT provisions, EMPLOYER shall arrange to
release the same in the same manner as for normal WORK payments. Such of the extra
works so admitted by EMPLOYER shall be governed by all the terms, conditions,
stipulations and specifications as are applicable for the CONTRACT. The rates for extra
works shall generally be the unit rates provided for in the CONTRACT. In the event unit
rates for extra works so executed are not available as per CONTRACT, payments may
either be released on day work basis for which daily/hourly rates for workmen and hourly
rates for equipment rental shall apply, or on the unit rate for WORK executed shall be
derived by interpolation/ extrapolation of unit rates already existing in the CONTRACT. In
all the matters pertaining to applicability of rate and admittance of otherwise of an extra
work claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be final and
binding.
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Payment of contractor's bill;

No payment shall be made for works estimated to cost less than Rs. 10,000/ till the
whole of the work shall have been completed and a certificate of completion given. But in
case of works estimated to cost more than Rs. 10,000/-, that CONTRACTOR on
submitting the bill thereof be entitled to receive a monthly payment proportionate to the
part thereof approved and passed by the ENGINEER-IN-CHARGE, whose certificate of
such approval and passing of the sum so payable shall be final and conclusive against
the CONTRACTOR. This payment will be made after making necessary
corrections/deductions as stipulated elsewhere in the CONTRACT DOCUMENT for
materials, Contract Performance Security, taxes etc.

Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account
Payee cheque forwarding the same to registered office or the notified office of the
CONTRACTOR. In no case will EMPLOYER be responsible if the cheque is mislaid or
misappropriated by unauthorized person/persons. In all cases, the CONTRACTOR shall
present his bill duly pre-receipted on proper revenue stamp payment shall be made in
Indian Currency.

In general payment of final bill shall be made to CONTRACTOR within 60 days of the
submission of bill on joint measurements, after completion of all the obligations under the
CONTRACT.

Receipt for payment:

Receipt for payment made on account of work when executed by a firm, must be signed
by a person holding due power of attorney in this respect on behalf of the
CONTRACTOR, except when the CONTRACTOR's are described in their tender as a
limited company in which case the receipts must be signed in the name of the company
by one of its principal officers or by some other person having authority to give effectual
receipt for the company.

Completion certificate:
APPLICATION FOR COMPLETION CERTIFICATE:

When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be eligible to
apply for COMPLETION CERTIFICATE.

The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the
COMPLETION CERTIFICATE within one month after receiving any application therefore
from the CONTRACTOR after verifying from the completion documents and satisfying
himself that the WORK has been completed in accordance with and as set out in the
construction and erection drawings, and the CONTRACT DOCUMENTS.

The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to
present the final bill for the WORK executed by him under the terms of CONTRACT.

COMPLETION CERTIFICATE:

Within one month of the completion of the WORK in all respects, the CONTRACTOR
shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion,
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but no certificate shall be given nor shall the WORK be deemed to have been executed
until all scaffolding, surplus materials and rubbish is cleared off the SITE completely nor
until the WORK shall have been measured by the ENGINEER-IN-CHARGE whose
measurement shall be binding and conclusive. The WORKS will not be considered as
complete and taken over by the EMPLOYER, until all the temporary works, labour and
staff colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE.

If the CONTRACTOR fails to comply with the requirements of this clause on or before the
date fixed for the completion of the WORK, the ENGINEER-IN-CHARGE may at the
expense of the CONTRACTOR remove such scaffolding, surplus materials and rubbish
and dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the
CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have
no claim in respect of any such scaffolding or surplus materials as aforesaid except for
any sum actually realized by the sale thereof.

COMPLETION CERTIFICATE DOCUMENTS:
For the purpose of Clause 94.0 the following documents will be deemed to form the
completion documents:

i) The technical documents according to which the WORK was carried out.

i) Six (6) sets of construction drawings showing therein the modification and
correction made during the course of execution and signed by the ENGINEER-
IN-CHARGE.

iii) COMPLETION CERTIFICATE for "embedded' and "covered' up work.

iv) Certificates of final levels as set out for various works.
V) Certificates of tests performed for various WORKS.
Vi) Material appropriation, Statement for the materials issued by the EMPLOYER for

the WORK and list of surplus materials returned to the EMPLOYER's store duly
supported by necessary documents.

Final decision and final certificate:

Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being
satisfied that the WORKS have been duly maintained by the CONTRACTOR during
monsoon or such period as hereinbefore provided in Clause 80 & 81 and that the
CONTRACTOR has in all respect duly made-up any subsidence and performed all his
obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice
to the rights of the EMPLOYER to retain the provisions of relevant Clause hereof)
otherwise give a certificate herein referred to as the FINAL CERTIFICATE to that effect
and the CONTRACTOR shall not be considered to have fulfiled the whole of his
obligations under CONTRACT until FINAL CERTIFICATE shall have been given by the
ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK and taking
possession, working or using of the same or any part thereof by the EMPLOYER.

Certificate and payments on evidence of completion:
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Except the FINAL CERTIFICATE, no other certificates or payments against a certificate
or on general account shall be taken to be an admission by the EMPLOYER of the due
performance of the CONTRACT or any part thereof or of occupancy or validity of any
claim by the CONTRACTOR.

Deductions from the contract price:

All costs, damages or expenses which EMPLOYER may have paid or incurred, which
under the provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be
claimed by the EMPLOYER. All such claims shall be billed by the EMPLOYER to the
CONTRACTOR regularly as and when they fall due. Such claims shall be paid by the
CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills and if not
paid by the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the
amount from any moneys due i.e., Contract Performance Security or becoming due to the
CONTRACTOR under the CONTRACT or may be recovered by actions of law or
otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims.

SECTION-VII Taxes and Insurance
Taxes, Duties, Octroi / LBT etc:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the
payment of any and all Taxes, Duties, including Goods & Service Tax, octroi / LBT etc.
now or hereafter imposed, increased, modified, all the taxes, duties, octroi / LBT etc. now
in force and hereafter increased, imposed or modified, from time to time in respect of
WORKS and materials and all contributions and taxes for unemployment compensation,
insurance and old age pensions or annuities now or hereafter imposed by any Central or
State Government authorities which are imposed with respect to or covered by the
wages, salaries, or other compensations paid to the persons employed by the
CONTRACTOR and the CONTRACTOR shall be responsible for the compliance of all
SUB-CONTRACTORS, with all applicable Central, State, Municipal and local law and
regulation and requirement of any Central, State or local Government agency or
authority. CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER
harmless from any liability or penalty which may be imposed by the Central, State or
Local authorities by reason or any violation by CONTRACTOR or SUB-CONTRACTOR
of such laws, suits or proceedings that may be brought against the EMPLOYER arising
under, growing out of, or by reason of the work provided for by this CONTRACT, by third
parties, or by Central or State Government authority or any administrative sub-division
thereof.

Tax deductions will be made as per the rules and regulations in force in accordance with
acts prevailing from time to time.

Tenderer should quote all-inclusive prices including the liability of Goods & Service /
Turnover Tax whether on the works contract as a whole or in respect of bought out
components used by the CONTRACTOR in execution of the CONTRACT. EMPLOYER
shall not be responsible for any such liability of the CONTRACTOR in respect of this
CONTRACT. Since MNGL would be paying CENVAT, Goods & Service Tax, and claims
reimbursement / set off for the same contractor shall furnish appropriate invoice to MNGL
for such claims / set off by MNGL.
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Goods & Service tax/turnover tax:

Tenderer should quote all-inclusive prices including the liability of Goods & Service Tax/
Turnover Tax whether on the works contract as a whole or in respect of bought out
components used by the CONTRACTOR in execution of the CONTRACT. EMPLOYER
shall not be responsible for any such liability of the CONTRACTOR in respect of this
CONTRACT. Since MNGL would be paying CENVAT, Goods & Service tax, and claims
reimbursement / set off for the same contractor shall furnish appropriate invoice to MNGL
for such claims / set off by MNGL

Statutory variations

Tenderer should quote prices inclusive of Goods & service tax applicable on finished
product. Any statutory variations on all taxes & duties, Goods & service tax to be included
on finished product during the contractual completion period, shall be to the Employer's
account for which the Contractor will furnish documentary evidence(s) in support of their
claims to MNGL. However, any increase in the rate of these taxes and duties (Goods &
Service Tax) beyond the contractual completion period shall be to Contractor's account
and any decrease shall be passed on to MNGL.

Insurance:

GENERAL
CONTRACTOR shall at his own expense arrange secure and maintain insurance with
reputable insurance companies to the satisfaction of the EMPLOYER as follows:

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be
necessary and to its full value for all such amounts to protect the WORKS in progress
from time to time and the interest of EMPLOYER against all risks as detailed herein. The
form and the limit of such insurance, as defined here in together with the under works
thereof in each case should be as acceptable to the EMPLOYER. However, irrespective
of work acceptance the responsibility to maintain adequate insurance coverage at all
times during the period of CONTRACT shall be that of CONTRACTOR alone.
CONTRACTOR's failure in this regard shall not relieve him of any of his responsibilities
and obligations under CONTRACT.

Any loss or damage to the equipment, during ocean transportation, port/custom
clearance, inland and port handling, inland transportation, storage, erection and
commissioning till such time the WORK is taken over by EMPLOYER, shall be to the
account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all
claims and make good for the damage or loss by way of repairs and/or replacement of
the parts of the Work damaged or lost. CONTRACTOR shall provide the EMPLOYER
with a copy of all insurance policies and documents taken out by him in pursuance of the
CONTRACT. Such copies of document shall be submitted to the EMPLOYER
immediately upon the CONTRACTOR having taken such insurance coverage.
CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in advance
regarding the expiry cancellation and/or changes in any of such documents and ensure
revalidation/renewal etc., as may be necessary well in time.

Statutory clearances, if any, in respect of foreign supply required for the purpose of
replacement of equipment lost in transit and/or during erection, shall be made available
by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining
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requisite licenses, port clearances and other formalities relating to such import. The risks
that are to be covered under the insurance shall include, but not be limited to the loss or
damage in handling, transit, theft, pilferage, riot, civil commotion, weather conditions,
accidents of all kinds, fire, war risk (during ocean transportation only) etc. The scope of
such insurance shall cover the entire value of supplies of equipments, plants and
materials to be imported from time to time.

All costs on account of insurance liabilities covered under CONTRACT will be to
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the
EMPLOYER may from time to time, during the currency of the CONTRACT, ask the
CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the
parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF
CONTRACT to the extent of reduced premium amounts.

CONTRACTOR as far as possible shall cover insurance with Indian Insurance
Companies, including marine Insurance during ocean transportation.

i) EMPLOYEES STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability
for the compliance with all obligations imposed by the Employee State Insurance
Act 1948 and the CONTRACTOR further agrees to defend, indemnify and hold
EMPLOYER harmless for any liability or penalty which may be imposed by the
Central, State or Local authority by reason of any asserted violation by
CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act,
1948, and also from all claims, suits or proceeding that may be brought against
the EMPLOYER arising under, growing out of or by reasons of the work provided
for by this CONTRACTOR, by third parties or by Central or State Government
authority or any political sub- division thereof.

The CONTRACTOR agrees to fill in with the Employee's State Insurance
Corporation, the Declaration Forms, and all forms which may be required in
respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are
employed in the WORK provided for or those covered by ESI from time to time
under the Agreement. The CONTRACTOR shall deduct and secure the
agreement of the SUB- CONTRACTOR to deduct the employee's contribution as
per the first schedule of the Employee's State Insurance Act from wages and affix
the Employees Contribution Card at wages payment intervals. The
CONTRACTOR shall remit and secure the agreement of SUB-CONTRACTOR to
remit to the State Bank of India, Employee's State Insurance Corporation
Account, the Employee's contribution as required by the Act. The
CONTRACTOR agrees to maintain all cards and Records as required under the
Act in respect of employees and payments and the CONTRACTOR shall secure
the agreement of the SUBCONTRACTOR to maintain such records. Any
expenses incurred for the contributions, making contributions or maintaining
records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account.

The EMPLOYER shall retain such sum as may be necessary from the total
VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof
that all contributions as required by the Employees State Insurance Act, 1948,
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ii)

Vi)

have been paid. This will be pending on the CONTRACTOR when the ESI Act is
extended to the place of work.

WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE:
Insurance shall be effected for all the CONTRACTOR's employees engaged in
the performance of this CONTRACT. If any of the work is sublet, the
CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's
Compensation and employer's liability insurance for the later's employees if such
employees are not covered under the CONTRACTOR's Insurance.

ACCIDENT OR INJURY TO WORKMEN:

The EMPLOYER shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any accident or
injury to any workman or other person in the Employment of the CONTRACTOR
or any SUB-CONTRACTOR save and except an accident or injury resulting from
any act or default of the EMPLOYER, his agents or servants and the
CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against
all such damages and compensation (save and except and aforesaid) and
against all claims, demands, proceeding, costs, charges and expenses,
whatsoever in respect or in relation thereto.

TRANSIT INSURANCE

In respect of all items to be transported by the CONTRACTOR to the SITE of
WORK, the cost of transit insurance should be borne by the CONTRACTOR and
the quoted price shall be inclusive of this cost.

COMPREHENSIVE AUTOMOBILE INSURANCE

This insurance shall be in such a form as to protect the Contractor against all

claims for injuries, disability, disease and death to members of public including

EMPLOYER’s men and damage to the property of others arising from the use of

motor vehicles during on or off the “site’ operations, irrespective of the Employer

ship of such vehicles.

COMPREHENSIVE GENERAL LIABILITY INSURANCE

a) This insurance shall protect the Contractor against all claims arising from
injuries, disabilities, disease or death of member of public or damage to
property of others due to any act or omission on the part of the
Contractor, his agents, his employees, his representatives and Sub-
Contractor’s or from riots, strikes and civil commaotion.

b) Contractor shall take suitable Group Personal Accident Insurance Cover
for taking care of injury, damage or any other risks in respect of his
Engineers and other Supervisory staff who are not covered under
Employees State Insurance Act.

c) The policy shall cover third party liability. The third party (liability shall
cover the loss/ disablement of human life (person not belonging to the
Contractor) and also cover the risk of damage to others materials/
equipment/ properties during construction, erection and commissioning
at site. The value of third party liability for compensation for loss of
human life or partial/full disablement shall be of required statutory value
but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement




Tender Document for Rate Contract for a period of 2
~ (Two) years of calibration of industrial RPD and
MAHARASHTRA Diaphragm Meter installed at various Meter regulating

NATURAL GAS LIMITED | skid (MRS) across Pune GA.

Bid No.: MNGL/CP/2024-25/167

102

102.1

and Rs. 1 lakh per partial disablement and shall nevertheless cover such
compensation as may be awarded by Court by Law in India and cover for
damage to others equipment/ property as approved by the Purchaser.
However, third party risk shall be maximum up to Rs. 10(ten) lakhs to
death.

d) The Contractor shall also arrange suitable insurance to cover damage,
loss, accidents, risks etc., in respect of all his plant, equipments and
machinery, erection tools & tackles and all other temporary attachments
brought by him at site to execute the work.

e) The Contractor shall take out insurance policy in the joint name of
EMPLOYER and Contractor from one or more nationalized insurance
company from any branch office at Project site.

f) Any such insurance requirements as are hereby established as the
minimum policies and coverages which Contractor must secure and
keep in force must be complied with, Contractor shall at all times be free
to obtain additional or increased coverages at Contractor's sole
expenses.

vii) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR
BY EMPLOYER:
CONTRACTOR shall also carry and maintain any and all other insurance(s)
which he may be required under any law or regulation from time to time without
any extra cost to EMPLOYER. He shall also carry and maintain any other
insurance which may be required by the EMPLOYER.

Damage to Property or to any Person or any Third Party

i) CONTRACTOR shall be responsible for making good to the satisfaction of the
EMPLOYER any loss or any damage to structures and properties belonging to
the EMPLOYER or being executed or procured or being procured by the
EMPLOYER or of other agencies within in the premises of all the work of the
EMPLOYER, if such loss or damage is due to fault and/or the negligence or
willful acts or omission of the CONTRACTOR, his employees, agents,
representatives or SUB-CONTRACTOR.

ii) The CONTRACTOR shall take sufficient care in moving his plants, equipments
and materials from one place to another so that they do not cause any damage
to any person or to the property of the EMPLOYER or any third party including
overhead and underground cables and in the event of any damage resulting to
the property of the EMPLOYER or of a third party during the movement of the
aforesaid plant, equipment or materials the cost of such damages including
eventual loss of production, operation or services in any plant or establishment
as estimated by the EMPLOYER or ascertained or demanded by the third party
shall be borne by the CONTRACTOR. Third party liability risk shall be Rupees
One lakh for single accident and limited to Rupees Ten lakhs.

iii) The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all
claims for damages to property other than EMPLOYER's property arising under
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or by reason of this agreement, if such claims result from the fault and/or
negligence or willful acts or omission of the CONTRACTOR, his employees,
agents, representative of SUB-CONTRACTOR.

SECTION-VIII Labour Laws

Labour laws:

i)
i)

ii)

\0)

vii)

viii)

No labour below the age of 18 (eighteen) years shall be employed on the WORK.

The CONTRACTOR shall not pay less than what is provided under law to
labourers engaged by him on the WORK.

The CONTRACTOR shall at his expense comply with all labour laws and keep
the EMPLOYER indemnified in respect thereof.

The CONTRACTOR shall pay equal wages for men and women in accordance
with applicable labour laws.

If the CONTRACTOR is covered under the Contract labour (Regulation and
Abolition) Act, he shall obtain a license from licensing authority (i.e. office of the
labour commissioner) by payment of necessary prescribed fee and the deposit, if
any, before starting the WORK under the CONTRACT. Such fee/deposit shall be
borne by the CONTRACTOR.

The CONTRACTOR shall employ labour in sufficient numbers either directly or
through SUB- CONTRACTOR's to maintain the required rate of progress and of
quality to ensure workmanship of the degree specified in the CONTRACT and to
the satisfaction of the ENGINEER-IN-CHARGE.

The CONTRACTOR shall furnish to the ENGINEER-INCHARGE the distribution
return of the number and description, by trades of the work people employed on
the works. The CONTRACTOR shall also submit on the 4th and 19th of every
month to the ENGINEER-IN-CHARGE a true statement showing in respect of the
second half of the preceding month and the first half of the current month (1) the
accidents that occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and injury caused by them
and (2) the number of female workers who have been allowed Maternity Benefit
as provided in the Maternity Benefit Act 1961 on Rules made there under and the
amount paid to them.

The CONTRACTOR shall comply with the provisions of the payment of Wage Act
1936, Employee Provident Fund Act 1952, Minimum Wages Act 1948.
Employers Liability Act 1938. Workmen's Compensation Act 1923, Industrial
Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour
Regulation and Abolition Act 1970, Employment of Children Act 1938 or any
modifications thereof or any other law relating thereto and rules made there
under from time to time.

The ENGINEER-IN-CHARGE shall on a report having been made by an
Inspecting Officer as defined in Contract Labour (Regulation and Abolition) Act
1970 have the power to deduct from the money due to the CONTRACTOR any




Tender Document for Rate Contract for a period of 2
~ (Two) years of calibration of industrial RPD and
MAHARASHTRA Diaphragm Meter installed at various Meter regulating

NATURAL GAS LIMITED | skid (MRS) across Pune GA.

Bid No.: MNGL/CP/2024-25/167

104

104.1

105

105.1

sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of non- fulfillment of the Conditions of the Contract
for the benefit of workers, non-payment of wages or of deductions made from his
or their wages which are not justified by the terms of the Contract or non-
observance of the said regulations.

X) The CONTRACTOR shall indemnify the EMPLOYER against any payments to be
made under and for the observance of the provisions of the aforesaid Acts
without prejudice to his right to obtain indemnity from his SUB-CONTRACTOR's.
In the event of the CONTRACTOR committing a default or breach of any of the
provisions of the aforesaid Acts as amended from time to time, of furnishing any
information or submitting or filling and Form/ Register/ Slip under the provisions
of these Acts which is materially incorrect then on the report of the inspecting
Officers, the CONTRACTOR shall without prejudice to any other liability pay to
the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every
default, breach or furnishing, making, submitting, filling materially incorrect
statement as may be fixed by the ENGINEER-IN- CHARGE and in the event of
the CONTRACTOR's default continuing in this respect, the Liquidated Damages
may be enhanced to Rs.50.00 per day for each day of default subject to a
maximum of one percent of the estimated cost of the WORK put to tender. The
ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract
Performance Security of the CONTRACTOR and credit the same to the Welfare
Fund constitute under these acts. The decision of the ENGINEER-IN-CHARGE
in this respect shall be final and binding.

Implementation of apprentices act, 1961:

The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and
the Rules and Orders issued there under from time to time. If he fails to do so, his failure
will be a breach of the CONTRACT and the ENGINEER-IN-CHARGE may, at his
discretion, cancel the CONTRACT. The CONTRACTOR shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions, of the Act.

Contractor to indemnify the employer:

i) The CONTRACTOR shall indemnify the EMPLOYER and every member, office
and employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his
staff against all actions, proceedings, claims, demands, costs and expenses
whatsoever arising out of or in connection with the matters referred to in Clause
102.0 and elsewhere and all actions, proceedings, claims, demands, costs and
expenses which may be made against the EMPLOYER for or in respect of or
arising out of any failure by the CONTRACTOR in the performance of his
obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be
liable for or in respect of or arising out of any failure by the CONTRACTOR in the
performance of his obligations under the CONTRACT DOCUMENT. The
EMPLOYER shall not be liable for or in respect of any demand or compensation
payable by law in respect or in consequence of any accident or injury to any
workmen or other person. In the employment of the CONTRACTOR or his SUB-
CONTRACTOR the CONTRACTOR shall indemnify and keep indemnified the
EMPLOYER against all such damages and compensations and against all
claims, damages, proceedings, costs, charges and expenses whatsoever in
respect thereof or in relation thereto.
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ii) PAYMENT OF CLAIMS AND DAMAGES:
Should the EMPLOYER have to pay any money in respect of such claims or
demands as aforesaid the amount so paid and the costs incurred by the
EMPLOYER shall be charged to and paid by the CONTRACTOR and the
CONTRACTOR shall not be at liberty to dispute or question the right of the
EMPLOYER to make such payments notwithstanding the same, may have been
made without the consent or authority or in law or otherwise to the contrary.

iii) In every case in which by virtue of the provisions of Section 12, Sub-section (i) of
workmen's compensation Act, 1923 or other applicable provision of Workmen
Compensation Act or any other Act, the EMPLOYER is obliged to pay
compensation to a workman employed by the CONTRACTOR in execution of the
WORK, the EMPLOYER will recover from the CONTRACTOR the amount of the
compensation so paid, and without prejudice to the rights of EMPLOYER under
Section 12, Sub- section (2) of the said act, EMPLOYER shall be at liberty to
recover such amount or any part thereof by deducting it from the Contract
Performance Security or from any sum due to the CONTRACTOR whether under
this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest
any claim made under Section 12, Sub-section (i) of the said act, except on the
written request of the CONTRACTOR and upon his giving to the EMPLOYER full
security for all costs for which the EMPLOYER might become liable in
consequence of contesting such claim.

Health and sanitary arrangements for workers:

In respect of all labour directly or indirectly employed in the WORKS for the performance
of the CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or
cause to be complied with all the rules and regulations of the local sanitary and other
authorities or as framed by the EMPLOYER from time to time for the protection of health
and sanitary arrangements for all workers.

The CONTRACTOR shall provide in the labour colony all amenities such as electricity,
water and other sanitary and health arrangements. The CONTRACTOR shall also
provide necessary surface transportation to the place of work and back to the colony for
their personnel accommodated in the labour colony.

SECTION-IX Applicable Laws and Settlement of Disputes
Arbitration:

Unless otherwise specified, the matters where decision of the Engineer-in-Charge is
deemed to be final and binding as provided in the Agreement and the issues/disputes
which cannot be mutually resolved within a reasonable time, all disputes shall be referred
to arbitration by Sole Arbitrator.

The Employer [Maharashtra Natural Gas Limited] shall suggest a panel of three
independent and distinguished persons to the bidder/contractor/supplier/buyer (as the
case may be) to select any one among them to act as the Sole Arbitrator.
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In the event of failure of the other parties to select the Sole Arbitrator within 30 days from
the receipt of the communication suggesting the panel of arbitrators, the right of selection
of the sole arbitrator by the other party shall stand forfeited and the EMPLOYER (MNGL)
shall have discretion to proceed with the appointment of the Sole Arbitrator. The decision
of Employer on the appointment of the sole arbitrator shall be final and binding on the
parties.

The award of sole arbitrator shall be final and binding on the parties and unless
directed/awarded otherwise by the sole arbitrator, the cost of arbitration proceedings shall
be shared equally by the parties. The Arbitration proceedings shall be in English
language and venue shall be Pune in Maharashtra, India.

Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and
the Rules framed there under shall be applicable. All matters relating to this contract are
subject to the exclusive jurisdiction of the court situated at Pune.

Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996
was enacted by the Indian Parliament and is based on United Nations Commission on
International Trade Law (UNCITRAL model law), which were prepared after extensive
consultation with Arbitral Institutions and centers of International Commercial Arbitration.
The United Nations General Assembly vide resolution 31/98 adopted the UNCITRAL
Arbitration rules on 15 December 1976.

Jurisdiction:

The CONTRACT shall be governed by and constructed according to the laws in force in
INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at
Pune, MAHARASHTRA STATE for the purposes of disputes, actions and proceedings
arising out of the CONTRACT, the courts at Pune, MAHARASHTRA STATE only will
have the jurisdiction to hear and decide such disputed, actions and proceedings.

SECTION-X Safety Codes
General:

CONTRACTOR shall adhere to safe construction practice and guard against hazardous
and unsafe working conditions and shall comply with EMPLOYER's safety rules as set
forth herein. Prior to start of construction, CONTRACTOR will be furnished copies of
EMPLOYER's "Safety Code" for information and guidance, if it has been prepared.

Safety regulations:

i) In respect of all labour, directly employed in the WORK for the performance of
CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own
expense arrange for all the safety provisions as per safety codes of C.P.W.D.,
Indian Standards Institution. The Electricity Act, The Mines Act and such other
acts as applicable.

ii) The CONTRACTOR shall observe and abide by all fire and safety regulations of
the EMPLOYER. Before starting construction work CONTRACTOR shall consult
with EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE and must
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make good to the satisfaction of the EMPLOYER any loss or damage due to fire
to any portion of the work done or to be done under this agreement or to any of
the EMPLOYER's existing property.

First aid and industrial injuries:

i) CONTRACTOR shall maintain first aid facilities for its employees and those of its
SUB-CONTRACTOR.

i) CONTRACTOR shall make outside arrangements for ambulance service and for
the treatment of industrial injuries. Names of those providing these services shall
be furnished to EMPLOYER prior to start of construction and their telephone
numbers shall be prominently posted in CONTRACTOR's field office.

iii) All critical industrial injuries shall be reported promptly to EMPLOYER, and a
copy of CONTRACTOR's report covering each personal injury requiring the
attention of a physician shall be furnished to the EMPLOYER.

General rules:

Smoking within the premises of City Gas Station is strictly prohibited. Violators of the no
smoking rules shall be discharged immediately.

Contractor's barricades:

i) CONTRACTOR shall erect and maintain barricades required in connection with
his operation to guard or protect: -
a) Excavations
b) Hoisting Areas.
C) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's
inspectors.
d) EMPLOYER's existing property subject to damage by CONTRACTOR's
Operations.
e) Rail Road unloading spots.
i) CONTRACTOR's employees and those of his SUBCONTRACTOR's shall

become acquainted with EMPLOYER's barricading practice and shall respect the
provisions thereof.

iii) Barricades and hazardous areas adjacent to, but not located in normal routes of
travel shall be marked by red flasher lanterns at nights.

Scaffolding:

i) Suitable scaffolding should be provided for workmen for all works that cannot
safely be done from the ground or from solid construction except such short
period work as can be done safely from ladders. When a ladder is used an extra
Mazdoor shall be engaged for holding the ladder and if the ladder is used for
carrying material as well, suitable footholds and handholds shall be provided on
the ladder and the ladder shall be given an inclination not steeper than 1 in 4 (1
horizontal and 4 vertical).
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ii) Scaffolding or staging more than 4 meters above the ground or floor, swing
suspended from an overhead support or erected with stationary support shall
have a guard rail properly attached, bolted, braced and otherwise retarded at
least one meter high above the floor or platform of such scaffolding or staging
and extending along the entire length of the outside and ends thereof with only
such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

iii) Working platform, gangway and stairway should be so constructed that they
should not sag unduly or unequally and if the height of platform of the gangway
or the stairway is more than 4 meters above the ground level or floor level, they
should be closely boarded, should have adequate width and should be suitably
fastened as in ii) above.

iv) Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing
suitable fencing of railing whose minimum heights shall be 1 meter.

V) Safe-means of access shall be provided to all working platforms and other
working places, every ladder shall be securely fixed. No portable single ladder
shall be over 9 meters in length while the width between side rails in rung ladder
shall in no case be less than 30 cm for ladder up to and including 3 meters in
length. For longer ladder this width should be increased 5mm for each additional
foot of length. Uniform steps spacing shall not exceed 30 cms. Adequate
precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites or work shall be so stacked or placed to cause
danger or inconvenience to any person or public. The CONTRACTOR shall also
provide all necessary fencing and lights to protect the workers and staff from
accidents, and shall be bound to bear the expenses of defense of every suit,
action or other proceeding of law that may be brought by any person for injury
sustained owing to neglect of the above precautions and pay any damages and
costs which may be awarded in any such suit or action or proceeding to any such
person or which may with the consent of the CONTRACTOR be paid to
compromise any claim by any such person.

Excavation and trenching:

All trenches 1.2 meters or more in depth shall at all times be supplied with at least one
ladder for each 50 meters length or fraction thereof.

Ladder shall be extended from bottom of the trenches to at least 1 meter above the
surface of the ground. The sides of the trenches which are 1.5M in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides to collapse. The excavated materials shall not be placed within 1.5
meters of the edge of the trench or half of the trench width whichever is more. Cutting
shall be done from top to bottom. Under no circumstances undermining or under-cutting
shall be done.




MNGL

MAHARASHTRA

Tender Document for Rate Contract for a period of 2
(Two) years of calibration of industrial RPD and
Diaphragm Meter installed at various Meter regulating

NATURAL GAS LIMITED | skid (MRS) across Pune GA.

Bid No.: MNGL/CP/2024-25/167

116

116.1

Demolition/general safety:

i) Before any demolition work is commenced and also during the progress of the
demolition work

a)
b)

c)

All roads and open areas adjacent to the work site shall either be closed
or suitably protected.

No electric cable or apparatus which is liable to be a source of danger
shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed
from risk of fire or explosion or flooding. No floor, roof or other part of the
building shall be so overloaded with debris or materials as to render it
unsafe.

ii) All necessary personal safety equipment as considered adequate by the
ENGINEER-IN-CHARGE should be kept available for the use of the persons
employed on the SITE and maintained in condition suitable for immediate use,
and the CONTRACTOR shall take adequate steps to ensure proper use of
equipment by those concerned.

a)

b)

c)
d)

e)

Workers employed on mixing asphaltic materials, cement and lime
mortars shall be provided with protective footwear and protective gloves.
Those engaged in white washing and mixing or stacking or cement bags
or any material which are injurious to the eyes be provided with
protective goggles.
Those engaged in welding and cutting works shall be provided with
protective face & eye shield, hand gloves, etc.
Stone breakers shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.
When workers are employed in sewers and manholes, which are in use,
the CONTRACTOR shall ensure that the manhole covers are opened
and are ventilated at least for an hour before the workers are allowed to
get into the manholes, and the manholes so opened shall be cordoned
off with suitable railing and provided with warning signals or board to
prevent accident to the public.

The CONTRACTOR shall not employ men below the age of 18 years

and women on the work of painting with products containing lead in any

form. Wherever men above the age of 18 years are employed on the
work of lead painting, the following precautions should be taken.

1) No paint containing lead or lead product shall be used except in
the form of paste or readymade paint.

2) Suitable face masks should be supplied for use by the workers
when paint is applied in the form of spray or a surface having
lead paint dry rubbed and scrapped.

3) Overalls shall be supplied by the CONTRACTOR to the
workmen and adequate facilities shall be provided to enable the
working painters to wash them during and on cessation of work.

iii) When the work is done near any place where there is risk of drowning, all
necessary safety equipment should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and adequate
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provision should be made for prompt first aid treatment of all injuries likely to be
sustained during the course of the work.

iv) Use of hoisting machines and tackles including their attachments, anchorage and
supports shall conform to the following standards or conditions:
a) These shall be of good mechanical construction, sound materials and

adequate strength and free from patent defect and shall be kept in good
working order.

b) Every rope used in hoisting or lowering materials or as means of
suspension shall be of durable quality and adequate strength and free
from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly
qualified and no person under the age of 21 years should be in charge of
any hoisting machine including any scaffolding, winch or give signals to
the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle,
swivel, and pulley block used in hoisting or lowering or as means of
suspension, the safe working load shall be ascertained by adequate
means. Every hoisting machine and all gears referred to above shall be
plainly marked with the safe working load of the conditions under which it
is applicable and the same shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded
beyond safe working load except for the purpose of testing.

e) In case of departmental machine, the safe working load shall be notified
by the ENGINEER- IN-CHARGE. As regards CONTRACTOR's
machines, the CONTRACTOR shall notify the safe working load of the
machine to the ENGINEER-IN-CHARGE whenever he brings any
machinery to SITE of WORK and get it verified by the Engineer
concerned.

V) Motors, gears, transmission lines, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards. Hoisting
appliances should be provided with such means as to reduce to minimum the
accidental descent of the load, adequate precautions should be taken to reduce
the minimum risk of any part or parts of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are
already energized, insulating mats, wearing apparel, such as gloves, sleeves,
and boots as may be necessary should be provided. The workers shall not wear
any rings, watches and carry keys or other materials which are good conductors
of electricity.

Vi) All scaffolds, ladders and other safety devices mentioned or described herein
shall be maintained in safe conditions and no scaffolds, ladder or equipment shall
be altered or removed while it is in use. Adequate washing facilities should be
provided at or near places of work.

Vii) These safety provisions should be brought to the notice of all concerned by
displaying on a notice board at a prominent place at the work-spot. The person
responsible for compliance of the safety code shall be named therein by the
CONTRACTOR.
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viii) To ensure effective enforcement of the rules and regulations relating to safety
precautions, the arrangements made by the CONTRACTOR shall be open to
inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of
the Administration or their representatives.

iX) Notwithstanding the above clauses there is nothing in these to exempt the
CONTRACTOR for the operations of any other Act or rules in force in the
Republic of India. The work throughout including any temporary works shall be
carried out in such a manner as not to interfere in any way whatsoever with the
traffic on any roads or footpath at the site or in the vicinity thereto or any existing
works whether the property of the Administration or of a third party.

In addition to the above, the CONTRACTOR shall abide by the safety code
provision as per C.P.W.D. Safety code and Indian Standard Safety Code from
time to time.

Care in handling inflammable gas:

The CONTRACTOR has to ensure all precautionary measures and exercise utmost care
in handling the inflammable gas cylinder/inflammable liquids/paints etc. as required under
the law and/or as advised by the fire Authorities of the EMPLOYER

Temporary combustible structures:
Temporary combustible structures will not be built near or around work site.
Precautions against fire:

The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at
worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure all
precautionary measures and exercise utmost care in handling the inflammable gas
cylinders/ inflammable liquid/ paints etc. as advised by ENGINEER-IN-CHARGE.
Temporary combustible structures will not be built near or around the work-site.

Explosives:

Explosives shall not be stored or used on the WORK or on the SITE by the
CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing and
then only in the manner and to the extent to which such permission is given. When
explosives are required for the WORK they will be stored in a special magazine to be
provided at the cost of the CONTRACTOR in accordance with the Explosives Rules. The
CONTRACTOR shall obtain the necessary license for the storage and the use of
explosives and all operations in which or for which explosives are employed shall be at
sole risk and responsibility of the CONTRACTOR and the CONTRACTOR shall
indemnify the EMPLOYER against any loss or damage resulting directly or indirectly
there from.

Mines act:

SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety
provisions as required by the ENGINEER-IN-CHARGE in respect of all labour directly
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employed for performance of the WORKS and shall provide all facilities in connection
therewith. In case the CONTRACTOR fails to make arrangements and provides
necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so
and recover the costs thereof from the CONTRACTOR.

Failure to comply with Safety Code or the provisions relating to report on accidents and to
grant of maternity benefits to female workers shall make the CONTRACTOR liable to pay
Company Liquidated Damages an amount not exceeding Rs.50/- for each default or
materially incorrect statement. The decision of the ENGINEER-IN-CHARGE in such
matters based on reports from the Inspecting Officer or from representatives of
ENGINEER-IN-CHARGE shall be final and binding and deductions for recovery of such
Liquidated Damages may be made from any amount payable to the CONTRACTOR from
all the provisions of the Mines Act, 1952 or any statutory modifications or re-enactment
thereof the time being in force and any Rules and Regulations made there under in
respect of all the persons employed by him under this CONTRACT and shall indemnify
the EMPLOYER from and against any claim under the Mines Act or the rules and
regulations framed there under by or on behalf of any persons employed by him or
otherwise.

Preservation of place:

The CONTRACTOR shall take requisite precautions and use his best endeavours to
prevent any riotous or unlawful behaviour by or amongst his worker and others employed
or the works and for the preservation of peace and protection of the inhabitants and
security of property in the neighborhood of the WORK. In the event of the EMPLOYER
requiring the maintenance of a Special Police Force at or in the vicinity of the site during
the tenure of works, the expenses thereof shall be borne by the CONTRACTOR and if
paid by the EMPLOYER shall be recoverable from the CONTRACTOR.

Outbreak of infectious diseases:

The CONTRACTOR shall remove from his camp such labour and their facilities who
refuse protective inoculation and vaccination when called upon to do so by the
ENGINEER-IN-CHARGE's representative. Should Cholera, Plague or other infectious
diseases break out the CONTRACTOR shall burn the huts, beddings, clothes and other
belongings or used by the infected parties and promptly erect new huts on healthy sites
as required by the ENGINEER-IN-CHARGE failing which within the time specified in the
Engineer's requisition, the work may be done by the EMPLOYER and the cost thereof
recovered from the CONTRACTOR.

Use of intoxicants:

The unauthorized sale of spirits or other intoxicants, beverages upon the work in any of
the buildings, encampments or tenements owned, occupied by or within the control of the
CONTRACTOR or any of his employee is forbidden and the CONTRACTOR shall
exercise his influence and authority to the utmost extent to secure strict compliance with
this condition.

In addition to the above, the CONTRACTOR shall abide by the safety code provision as
per C.P.W.D. safety code and Indian Standard Code framed from time to time.
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Annexure-l to GCC

PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER
(To be executed on non-judicial stamped paper of appropriate value)

WHEREAS MAHARASHTRA NATURAL GAS LIMITED (hereinafter referred to as MNGL ) which
expression shall unless repugnant to the context includes their legal representatives, successors
and assigns having their registered office at Pune has entered into a CONTRACT with
(hereinafter referred to as the CONTRACTOR which expression shall
unless repugnant to the context include their legal representatives, successors and assigns) for

on the terms and conditions as set out, inter-alia, in the CONTRACT
NO...vrcnnn Dated............. and various documents forming part thereof hereinafter
collectively referred to as the "CONTRACT" which expression shall include all amendments,
modifications and/or variations thereto.

AND WHEREAS

i) MNGL has agreed to supply to the CONTRACTOR, equipment, plants and materials
(finished, semi-finished and raw)for the purpose of EXECUTION of the said CONTRACT
by the CONTRACTOR (the equipment, plants and materials to be supplied by MNGL to
the CONTRACTOR, hereinafter for the sake of brevity referred to as the "said materials")
and pending execution by the CONTRACTOR of the CONTRACT incorporating the said
materials, the said materials shall be under the custody and charge of the
CONTRACTOR and shall be kept, stored, altered, worked upon and/or fabricated at the
sole risk and expense of the CONTRACTOR.

ii) As a pre-condition to the supply of the said materials by MNGL to the CONTRACTOR,
MNGL has required the CONTRACTOR to furnish to MNGL an Indemnity Bond in the
manner and upon terms and conditions hereinafter indicated.

NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR
hereby irrevocably and unconditionally undertakes to indemnify and keep indemnified
MNGL from and against all loss, damage and destruction (inclusive but not limited to any
or all loss or damage or destruction to or of the said materials or any item or part thereof
by theft, pilferage, fire, flood, storm, tempest, lightning, explosion, storage, chemical or
physical action or reaction, binding, warping, exposure, rusting, faulty workmanship,
faulty fabrication, or faulty method or technique of fabrication, strike, riot, civil commotion,
or other act or omission or commission whatsoever within or beyond the control of the
CONTRACTOR, misuse and misappropriation (inclusive but not limited to the misuse or
misappropriation by the CONTRACTOR and the Contractor's servants and/or agents)
whatsoever to, or of in the said materials or any part of them thereof from the date that
the same or relative part of item thereof was supplied to the CONTRACTOR up to and
until the date of return to MNGL of the said materials or relative part of item thereof or
completed fabricated works(s) incorporating the said material and undertake to pay to
MNGL forthwith on demand in writing without protest or demur the value as specified by
MNGL of the said material or item or part thereof, lost, damaged, destroyed, misused
and/or misappropriated, as the case may be or, together with MNGL 'S costs and
expenses (inclusive of but not limited to handling, transportation, cartage, insurance,
freight, packing and inspection costs/or expenses up to) and aggregate limit of

Rs. (Rupees
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AND THE CONTRACTOR hereby agrees with MNGL that:

i) This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall
remain valid and irrevocable for all claims of MNGL arising hereunder up to and until the
midnight of . However, if the CONTRACT for which this
Indemnity/Undertaking is given is not completed by this date, the CONTRACTOR hereby
agrees to extend the Indemnity/Undertaking till such time as is required to fulfill the
CONTRACT.

i) This Indemnity/Undertaking shall not be determined by any change in constitution or
upon insolvency of the CONTRACTOR but shall be in all respects and for all purposes be
binding and operative until payment of all moneys payable to MNGL in terms of hereof.

iii) The mere statement of allegation made by or on behalf of MNGL in any notice or demand
or other writing addressed to the CONTRACTOR as to any of the said material or item or
part thereof having been lost , damaged, destroyed, misused or misappropriated while in
the custody of the CONTRACTOR and/or prior to completion of the completed fabricated
work(s) and delivery to job site thereof incorporating the said materials shall be
conclusive of the factum of the said material or item or part thereof having been supplied
to the CONTRACTOR and/or the loss, damage, destruction, misuse or misappropriation
thereof, as the case may be, while in the custody of the CONTRACTOR and/or prior to
the completion of the completed fabricated work(s) and delivery to job site thereof
incorporating the said materials without necessity on the part of MNGL to produce any
documentary proof or other evidence whatsoever in support of this.

iv) The amount stated in any notice of demand addressed by MNGL to the CONTRACTOR
as to the value of such said materials lost, damaged, destroyed, misused or
misappropriated, inclusive relative to the costs and expenses incurred by MNGL in
connection therewith shall be conclusive of the value of such said materials and the said
cost and expenses as also of the amount liable to be paid to MNGL to produce any
voucher, bill or other documentation or evidence whatsoever in support thereof and such
amount shall be paid without any demur and on demand and no dispute shall be raised
concerning the same.

The undersigned has full power to execute this Indemnity Bond on behalf of the CONTRACTOR
under the Power of Attorney dated

(SIGNED BY COMPETENT AUTHORITY)
Place:

Dated:

Official seal of the CONTRACTOR
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Annexure-ll to GCC

PROFORMA FOR CONTRACT AGREEMENT

SO No. dated -----------
Contract Agreement for the work of ----------------- of Maharashtra Natural Gas Limited made on ---
....... between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which

term shall unless excluded by or repugnant to the subject or context include its successors and
permitted assignees) of the one part and MAHARASHTRA NATURAL GAS LIMITED hereinafter
called the “‘EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or
context include its successors and assignees) of the other part.

WHEREAS

A. The EMPLOYER being desirous of having provided and executed certain work
mentioned, enumerated or referred to in the Tender Documents including Letter Inviting
Tender, General Tender Notice, General Conditions of Contract, Special Conditions of
Contract, Specifications, Drawings, Plans, Time Schedule of completion of jobs,
Schedule of Rates, Agreed Variations, other documents has called for Tender.

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the
Tender Documents and has satisfied himself by careful examination before submitting his
tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and
nature of site and local conditions, the quantities, nature and magnitude of the work, the
availability of labour and materials necessary for the execution of work, the means of
access to SITE, the supply of power and water thereto and the accommodation he may
require and has made local and independent enquiries and obtained complete
information as to the matters and thing referred to, or implied in the tender documents or
having any connection therewith and has considered the nature and extent of all probable
and possible situations, delays, hindrances or interferences to or with the execution and
completion of the work to be carried out under the CONTRACT, and has examined and
considered all other matters, conditions and things and probable and possible
contingencies, and generally all matters incidental thereto and ancillary thereof affecting
the execution and completion of the WORK and which might have influenced him in
making his tender.

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of
Contract, Special Conditions of Contract, Schedule of Rates, General Obligations,
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter
of Acceptance of Tender and any statement of agreed variations with its enclosures
copies of which are hereto annexed form part of this CONTRACT though separately set
out herein and are included in the expression “CONTRACT” wherever herein used.

AND WHEREAS

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution
of the said WORK at the rates stated in the schedule of quantities of the work and finally
approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject
to the conditions of CONTRACT.
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NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS
FOLLOWS: -

1.

In consideration of the payment to be made to the CONTRACTOR for the WORK to be
executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the
CONTRACTOR shall and will duly provide, execute and complete the said work and shall
do and perform all other acts and things in the CONTRACT mentioned or described or
which are to be implied there from or may be reasonably necessary for the completion of
the said WORK and at the said times and in the manner and subject to the terms and
conditions or stipulations mentioned in the contract.

In consideration of the due provision execution and completion of the said WORK,
EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will pay to
the CONTRACTOR the respective amounts for the WORK actually done by him and
approved by the EMPLOYER at the Schedule of Rates and such other sum payable to
the CONTRACTOR under provision of CONTRACT, such payment to be made at such
time in such manner as provided for in the CONTRACT.

AND

In consideration of the due provision, execution and completion of the said WORK the
CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER
for the services rendered by the EMPLOYER to the CONTRACTOR, such as power
supply, water supply and others as set for in the said CONTRACT and such other sums
as may become payable to the EMPLOYER towards the controlled items of consumable
materials or towards loss, damage to the EMPLOYER'S equipment, materials
construction plant and machinery, such payments to be made at such time and in such
manner as is provided in the CONTRACT.

It is specifically and distinctly understood and agreed between the EMPLOYER and the
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE
made available by the EMPLOYER for execution of the works or in the building,
structures or work executed on the said SITE by the CONTRACTOR or in the goods,
articles, materials etc., brought on the said SITE (unless the same specifically belongs to
the CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien
whatsoever charge for unpaid bills will not be entitled to assume or retain possession or
control of the SITE or structures and the EMPLOYER shall have an absolute and
unfettered right to take full possession of SITE and to remove the CONTRACTOR, their
servants, agents and materials belonging to the CONTRACTOR and lying on the SITE.

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK
only as a licensee simpliciter and shall not have any claim, right, title or interest in the
SITE or the structures erected thereon and the EMPLOYER shall be entitled to terminate
such license at any time without assigning any reason.

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated
from the said SITE shall, unless otherwise expressly agreed under this CONTRACT,
exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to
claim over the same and such excavation and materials should be disposed off on
account of the EMPLOYER according to the instruction in writing issued from time to time
by the ENGINEER-IN-CHARGE.
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In Witness whereof the parties have executed these presents in the day and the year first
above written.

Signed and Delivered for and on Signed and Delivered for and

on behalf of EMPLOYER. on behalf of the CONTRACTOR.
MAHARASHTRA NATURAL GAS LIMITED (NAME OF THE CONTRACTOR)
Date: Date:

Place: Place:

IN PRESENCE OF TWO WITNESSES
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1.0 SPECIAL CONDITIONS OF CONTRACT
(SCC)
COMMERCIAL
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LABOUR, LABOUR LAWS AND SITE REQUIREMENTS
Labour

The Contractor shall make his own arrangements for the engagement of all labour for
doing the work at site or in respect of or in connection with the execution of work as also
for the transport, housing, feeding and payment thereof.

The Contractor shall provide on the site, an adequate supply of drinking and other water
for the use of the Contractor’s staff and labours.

The Contractor shall not import, sell, give, barter or otherwise dispose of any alcoholic
liquor, or drugs, or permit or suffer any such importation, sale, gift, barter or disposal by
his subcontractor/ s, his/their servants, agents or employees.

The Contractor shall not give, barter or otherwise dispose of to any person or persons,
any arms or ammunition of any kind or permit or suffer the same as aforesaid by his sub-
contractor/s, his/their servants, agents or employees.

The Contractor shall in all dealings with labour in his employment have due regard to all
recognized festivals, days of rest and religious or other customs.

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply
with any carry out such regulations, orders and requirements as may be made by the
Government, or the local medical or sanitary

The Contractor shall at all times take all reasonable precautions to prevent any unlawful,
riots or disorderly conduct by or amongst his employees/labour and for the preservation
of peace and protection of persons and property in the neighborhood of the works against
the same.

The Contractor shall at all times during the continuance of the contract comply fully with
all existing Acts, Regulations and by laws including all statutory amendments and re-
enactment of State or Central Government and other local authorities and the Central
Government or local authority, including Indian Workmen’s Compensation Act., Contract
labour (Regulation and Abolition) Act., 1970 and Equal Remuneration Act, 1976,
Factories Act, Minimum wages Act, provident Fund act, etc., and sanitary arrangement
for the said Act. Health and sanitary Arrangements for workmen, Insurance and other
benefits etc., and shall indemnify and keep the Owner/Engineer-in-charge indemnified in
case any proceedings are taken or commenced by any authority against the
Owner/Engineer-in-Charge for any contravention of any of the laws, by laws or scheme
by the Contractor. If as a result of Contractor’s failure, negligence, omission, default or
non-observance of any provisions of any laws, the Owner/ Engineer-in-Charge is called
upon by any authority to pay or reimburse or required to pay or reimburse any amount,
the Owner/Engineer-in-Charge shall be entitled to deduct the same from any money due
or that may become due to the Contractor under this contract or any other contract or
otherwise recover form the Contractor any sums which the Owner/Engineer-in-Charge is
required or called upon to pay or reimburse on behalf of the Contractor. All registration
and statutory inspection fees in respect of his work pursuant to the contract shall be paid
by the Contractor.
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The Contractor shall pay the labourers engaged by him on the work not less than a fair
wage, which expression shall mean, whether for time or piece work, rates of wages as
may be fixed by the Public Work Department as fair wages for New Delhi Region payable
to the different categories of labours or those notified under the Minimum Wages Act for
corresponding employees of the Owner/Engineer-in-Charge whichever may be higher.

The Contractor shall notwithstanding the provisions of any contract to the contrary, cause
to be paid a fair wage to the labours indirectly engaged by Sub-Contractors in connection
with the said works as if the labour had been directly employed by him.

The contractor shall, before he commences the work, display and correctly maintain in a
clean and legible condition at a conspicuous place on the site notices in English and in a
local language spoken by the majority of the workers, stating therein the rate of wages
which have been fixed as fair wages and the hours of work for which such wages are
earned and send a copy of such notices to the Owner/Engineer-in-Charge.

The Contractor shall maintain records of wages and other remuneration paid to his
employees in such. form as may be convenient and to the satisfaction of the
Owner/Engineer-in-Charge and the Conciliation Officer (Central), Ministry of Labour,
Government of India, or such other authorized person appointed by Central or State
Government.

The Contractor shall provide a wage slip for each worker employed on the works.

The wage records and wage slips shall be preserved by the Contractor for minimum
period of 12 months after the last entry or such time as the Owner/Engineer-in-Charge
may fix in that behalf.

The Contractor shall allow inspection of the aforesaid wage records and wage slip to the
Owner/Engineer-in-Charge at a convenient time and place after notice is received by him
from the Owner/Engineer-in-Charge demanding such inspection.

The Owner/Engineer-in-Charge or any other person authorized by him on his behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of the Fair Wages Clauses. The Owner/Engineer-in-Charge shall also have
the power to investigate into any complaint regarding any default made by the Contractor
or his sub-Contractor in regard to such provision.

The Owner/Engineer-in-Charge shall have the right to deduct from the moneys due to the
Contractor any sum required or estimated to be required for making good the loss
suffered by a worker or workers by reason of nonpayment of fair wage, except any
deductions that may be permissible under any law for the time being in force.

Labour Law

Under the provisions of Employees Provident Funds and Misc. Provision Act-1952, every
employee is entitled to and required to become a member of the PF from the beginning of
the month following that in which he completes three months’ continuous service or has
actually worked for not less than 80 days during the period of three months or less
whichever is earlier.

The Contractor is to fulfill statutory obligations regarding Employees Provident Fund
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Labour License

Before starting of work at site, Contractor shall obtain a license from concerned
authorities under the Contract Labour (Abolition and Regulation) Act 1970, and furnish
copy of the same to Owner.

Labour Relations

In case of labour unrest/labour dispute arising out of non-implementation of any law, the
responsibility shall solely lie with the Contractor and he shall remove/resolve the same
satisfactorily at his cost and risk.

The Contractor shall at all times take all reasonable precautions to prevent any unlawful,
riotous or disorderly conduct by or amongst his staff and labour and to preserve peace
and protection of persons and property in the neighborhood of the Works against such
conduct.

Employment of Local Labour
The Contractor shall ensure that local labour, skilled and/or unskilled, to the extent
available shall be employed in this work.

The Contractor shall not recruit personnel of any category from among those who are
already employed by the other agencies working at site but shall make maximum use of
local labour available.

Access to Site

The Contractor shall obtain prior permission of the Owner/Engineer-in-Charge before any
person not directly connected with the works visits the site. Contractor shall obtain prior
permission for his worker’s gate pass/for materials etc., as may be required to carry out
the works at site from the Owner/Engineer-in-Charge and shall follow the rules and
regulations of CISF/Owner/Engineer-in-Charge which may be enforced from time to time
for entry or exit.

Contractor’s Labourers to Leave Site on Completion of the Work
The Contractor’s labourers must leave the location of the project site after the work is
tapered/ completed to avoid creation of a slum in the areas adjoining the project.

Site Cleaning

The Contractor shall clean and keep clean the work site from time to time to the
satisfaction of the Engineer-in-Charge for easy access to work site and to ensure safe
passage, movement and working.

If the work involves dismantling any existing structure in whole or part, care shall be
taken to limit the dismantling up to the exact point and/or lines as directed by the
Engineer-in-Charge and any damage caused to the existing structure beyond the said
line or point shall be repaired and restored to the original at the Contractors cost and risk
to the satisfaction of the Engineer-in-Charge, whose decision shall be final and binding
upon the Contractor.

The Contractor shall be custodian of the dismantled materials till the Engineer-in-Charge
takes charge thereof.

The Contractor shall dispose off the unserviceable materials, debris etc. to any area
within the site premises as decided by the Engineer-in-Charge.
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The Contractor shall sort out, clear and stack the serviceable material obtained from
dismantling at places as directed by the Engineer-in-Charge.

No extra payment shall be paid on this account.

Fuel Requirement of Workers
Contractor shall be responsible to arrange at his own cost for the fuel requirement of his
workers and staff. Cutting of trees etc. shall not be permitted for this purpose.

Protection of Existing Facilities

Contractor shall obtain plans and full details of all existing and planned underground
services from the relevant Department of Owner and shall follow these plans closely at all
times during the performance of work. Contractor shall be responsible for location and
protection of all underground lines and structures at his own cost.

Despite all precautions, should any damage to any structure/ utility etc. occur, the Owner/
Authority concerned shall be contacted by the Contractor and repair shah forthwith be
carried out by Contractor at his expenses under the direction and to the satisfaction of
Engineer-in-charge and the concerned Owner/ authority.

The Contractor stall not store any materials or otherwise occupy any part of the site in a
manner likely to hinder the operation of such services.

Contractor shall obtain all safety clearance (viz. Excavation, Hot/ Cold work permit) from
the Owner prior to start of work. Work without safety permit shall not be carried out.

Contractor shall in consultation with Owner and the concerned authorities, take adequate
measures for strengthening the existing electric poles, telephone poles etc. in the
proximity of the pipeline alignment. Contractor shall take adequate protective measures
to prevent damage to these facilities during construction. Contractor shall have to adopt
such method of construction as will be suitable for working in these areas using the
limited space available and without causing any damage to these facilities. Contractor
shall be deemed to have taken cognizance of all such constraints, etc. while working in
this area and Contractor shall not be entitled to claim any extra at a later stage.

Fronts for Work; Where Other Agencies are involved

The work involved under this Contract may include such works as have to be taken up
and completed after other agencies have completed their jobs. The Contractor will be
required and bound to take up and complete such works as and when the fronts are
available for the same and no claim of any sort whatsoever shall be admissible to the
Contractor on this account. Only extension of time limit shall be admissible, if the
availabilities of work fronts to the Contractor are delayed due to any reason not
attributable to the Contractor.

It is to be noted that other contractors will be working during the currency of this Contract.
The Contractor shall co-ordinate with such other contractor(s) and ensures that the work
of other contractor(s) is not effected, The Engineer-in-Charge will decide the priority and
the same shall be binding without any cost and time effect.

Payment of Wages
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1.12.1 The Contractor shall ensure payment of wages to all workmen employed, by him or sub-
contractor or by any other agency on his behalf in connection with the work before the
expiry of the 7n day after the last day of wage period in respect of which the wages are
paid and shall ensure wages standards, period and provisions (including the provision of
wages, privilege and facilities) for all workmen in this behalf, prescribed under the
payment of wages Act, the Contract Labour (Regulation & Abolition) Act-1970 and rules
framed there under, the Minimum Wages Act and any other applicable law, rule or
regulation in this behalf including but not limited to the following:

1.12.1.1 Weekly off with Wages
The labour must be given weekly off with wages as admissible.

1.12.1.2 National Holidays
Three National Holidays viz. Republic Day (26th January), Independence Day (15th
August) and Gandhi Jayanti (2nd October) must be granted to all the workers with
wages.

1.12.1.3 Payment of Overtime Wages
Labour governed under the provision of Factories Act- 1948 (working inside the battery
areas) shall be paid overtime wages at double the normal rate of wages for working
beyond 08 (Eight) hours in a day and 48 hours in a week.

Labour in general should not be engaged for duty for more than 08 hours in a day except
in case of exigencies of work. If they are engaged for performing duty for more than 08
hours they should be paid overtime wages at the rates applicable.

1.13  Site Facilities
1.13.1 The Contractor shall arrange for the following facilities at site, for workmen
deployed/engaged by him/his sub-contractor, at its own cost.

0) Arrangement for First Aid.

(ii) Arrangement for clean & potable drinking water.

(iii) Toilet

(iv) Canteen where tea & snacks are available

(V) A creche where 10 or more women workers are having children below the age of
6 years

(vi) Any other facility/utility as may be required under the Contract.

2.0 Rounding off
All payments to and recoveries from the Contractor shall be rounded off to the nearest
rupee. Wherever the amount to be paid/recovered consists of a fraction of rupee (paise),
the amount shall be rounded off to the next higher rupee if the fraction consists of 50
(fifty) paise or more and if the fraction of a rupee is less than 50 (fifty) paise, the same
shall be ignored.

3.0 Computerized Contractors Billing System
Without prejudice to stipulation in General Condition of Contract, Contractor should follow
following billing system.

The bills will be prepared by the Contractor on their own PCs as per the standard formats
and codification scheme proposed by MNGL. The Contractor will be provided with data
entry software to capture the relevant billing data for subsequent processing. Contractor
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will submit these data to MNGL in an electronic media along with the hard cop of the bill,
necessary enclosures and documents. The Contractor will also ensure the correctness
and consistency of data so entered with the hard copy of the bill submitted for payment.

Owner will utilize these data for processing and verification of the Contractor’s Bills”.

Leads
For the various works, in case of contradiction, leads mentioned in the Schedule of Rates
shall prevail over those indicated in the Technical Specifications.

Insurance for Personal injuries

The Contractor shall at his own costs and expenses obtain and shall cause any sub-
Contractor to obtain such insurances as may be necessary’ to cover the liability of the
Contractor or as the case may be of such subcontractor in respect of personal injuries
and death arising out of or in the course of or caused during the execution of the works
and shall produce or cause any such subcontractor to produce for inspection the relevant
policy or polices together with receipt for the premium paid under such policy/policies as
and when required by the Owner/Engineer-in-Charge.

Strike/Lock out by Contractor’s Employees

Nonavailability of labour or strike by the Contractor's employees or lock out shall not be a
ground or any excuse for not completing the works within the stipulated time nor shell be
a ground or any excuse; for extension of period of completion of works.

Make of Materials
All equipment and materials to be supplied under this contract shall be from approved
vendors as indicated in enclosed Appendix-I to Particular Job Specification.

Where the makes of materials are not indicated in the Bidding Document, Contractor
shall furnish details of proposed makes and supply the same after written approval of
Owner. Proposed makes will be considered, provided sufficient information are furnished
to the Owner to assess the makes proposed by the Contractor as equivalent and
acceptable.

Preamble to Schedule of Rates
Preamble to schedule of rates attached with SOR is only indicative & shall not be the
basis for any extra item at a later date.

Completion Documents
The following documents shall also be submitted by the Contractor in triplicate as a part
of completion documents:

a) Materiel test and analysis certificate and chemical analysis of weld deposits.

b) Welding Procedure Qualification Report.

c) Welder Qualification Report.

d) Heat treatment charts and reports (if applicable)

e) Radiographic Procedure Qualification.

f) Radiographic Report along with radiographs

Q) Hydrostatic test and other test results.

h) Test certificate from manufacturers for electrodes and painting material and any

other material supplied by the Contractor.
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i) Material appropriation statement as required.

)] Six set of construction drawing showing therein the execution of the work duly
approved by the Engineer-in-Charge along with one set of reproducible on
polyester film (drawings prepared by Contractor).

k) Other documents as mentioned in Technical Specification,

SETTLEMENT OF DISPUTE BETWEEN GOVERNMENT DEPARTMENT/ PUBLIC
SECTOR UNDERTAKINGS AND PUBLIC SECTOR UNDERTAKINGS

In the event of any disputes or differences between the Contractor and the Owner, if the
Contractor is a Government department, a Government company or an undertaking in
the public sector, then such disputes or differences shall be resolved amicably by mutual
consultation or through the good offices or empowered agencies of the Government, If
such resolution is not possible, then the unresolved disputes or differences shall be
referred to arbitration of an arbitrator to be nominated by the Secretary, Department of
legal affairs (Law Secretary) in terms of the Office Memorandum No.55/3/1/75-CF dated
19th December, 1975 issued by the Cabinet Secretariat (Deptt. of Cabinet Affairs) as
modified from time to time. The Arbitration Conciliation Act 1996 shall not be applicable to
the arbitrator under this clause. The award of the arbitrator shall be binding upon parties
to the dispute, provided, however any party aggrieved by such award may make a further
reference for setting aside or revision of the award to Law Secretary whose decision shall
bind the parties finally and conclusively.

CONTRACT DOCUMENT

The Contractor is required to execute a formal Agreement as per the Form of Contract,
with the Owner. For execution of the Agreement, Stamp Paper of appropriate value shall
be provided by the Contractor after ascertaining its value.

Till the time, the Contract is executed between Owner & Contractor, the following
documents shall be deemed to constitute the Contract:

i) Letter/Fax of Acceptance.
i) Bidding Document along with set of drawings.
iii) Addendum to Bidding Document, if any.
iv) Bid of Contractor consisting of:
a) Schedule of Rates as accepted by Owner.
b) Deployment Schedule of Supervisory Personnel
C) Deployment Schedule of Construction Equipment
d) Organization Chart
e) Any other document of Bidder’s offer as decided by Owner.

The documents as mentioned at Sl. No. b, ¢ & d shall be considered as indicative and
shall be augmented from time to time to complete the Work within the stipulated time.

DEFINITIONS
“Bid” means the offer (unpriced as welt as priced) submitted by a Bidder in response to
the Invitation to Bid.

“Bidding Document” also referred to as Tender Document means the document issued to
a prospective bidder to enable him to submit his Bid. This shall include all documents as
per the Master Index.
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“Addendum/Amendment’ means a document issued to Bidders which incorporates
changes/corrections/additions to the Bidding Document. This shall form part of Bidding
Document.

“‘OWNER?”, “Client”, ‘Company’ or “MNGL” appearing anywhere in this Bidding Document
shall mean the Maharashtra Natural Gas Limited, having its registered office at Plot No.
27, Narveer Tanajiwadi PMPML Bus Depot Commercial Bldg. 1st Floor, Shivaji Nagar,
Pune - 411005 (Ph # 020-25611000, Fax No. 020-25511522) and includes its
successors and assigns.

“Bidder’/” Tenderer” shall mean any company, firm or body who submit the bid
consequent upon issue of Bidding Document.

CONSTRUCTION WATER & POWER SUPPLY
Construction Power
Clause No. 2.4 of GCC stand modified to the following extent only:

Construction power shall not be provided by Owner. Contractor shall make his own
arrangement at his cost for Construction Power and quoted prices shall be deemed to
have been included the same.

Contractor shall arrange power required for construction for the Project on behalf of the
Owner. All associated activities for obtaining necessary approvals and sanctions from
local authorities for construction power shall be coordinated by the Contractor, the cost of
which shall be deemed to be included in the quoted rates under various items of work of
the “Schedule of Rates” and nothing extra shall be paid on this account. The renewal of
the construction power connection at regular intervals shall also be the responsibility of
the Contractor. All installations/ fixtures and fittings/fittings/cabling for construction power
shall be the responsibility of the Contractor without any additional cost to the Owner.

Construction Water

Clause No. 2.3 of GCC stand modified to the following extent only:

Construction water will not be supplied by Owner, Contractor shall make his own
arrangement at his own cost for water required for construction work as well as drinking
purposes required by labour force at site and the quoted prices shall be deemed to have
been included the same. The Contractor shall get approval from the Owner/Engineer-in-
Charge regarding suitability of water for construction purposes.

LAND FOR SITE OFFICE

Clause No. 2.5 of General Conditions of Contract is modified to the following extent: -
Land for Contractor’s site office, godown, workshop, fabrication yard or labour colony etc.
shall not be provided by owner. Contractor shall make his own arrangement for any and
all land required by him for the execution of the works and the quoted prices shall be
deemed to have been included the same.

ADDITION TO GCC:

i) Clause no. 60.2 (e) of GCC has been extended to the following extent: -
In case of range of variation up to inclusive of range of +50% & -50% no increase
and' or decrease shall be applicable in Schedule of Rates.
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ii) Abnormally High Rated Iltem (AHR)
In items rate contract where the quoted rates for the item, exceed 50% of the
owners estimated rates, such items will be considered as Abnormally High Rates
Items (AHR) and payment of AHR items beyond the BOQ stipulated quantities
shall be made at the least of the following rates: -

1. Rates as per BOQ, quoted by the Contractor.
2. Rate of the item, which shall be delivered as follows:
a) Based on rate of machine and labour as available from the

contract (which is including 15% cover towards contractor's profit
overhead and other expenses).

b) Based on prevailing market rate of machine materials and labour
plus 15% to cover contractor’s profit, overhead and other
expenses, when the rates are not available in the contracts.

iii) Notwithstanding the provisions contained in Clause (ii) above, MNGL would have
the right to negotiate all such AHR items before the award of the work.

THIS BEING “NO DEVIATION” TENDER, NO DEVIATIONS/ STIPULATIONS SHALL
BE ENTERTAINED. OFFERS CONTAINING ANY DEVIATIONS SHALL BE LIABLE
FOR REJECTION.

BONUS CLAUSE
Not Applicable for this tender.

EXTENDED STAY COMPENSATION
Not Applicable

Indemnity Bond

After award of work, bidder has to furnish legal indemnity bond to owner
equivalent/ material to 110% of the total value of free issue equipment/ material
before owner hands over such equipment to them for the purpose of further action
as per scope of work in the format as per Annexure-l to GCC works. The Indemnity
Bond shall be valid from the date of receipt of 1st consignment from store /
designated place by the owner & remain valid upto 06(six) months from the date of
receipt of last consignment from store / designated place by the owner.

Octroi / LBT for all free issue materials as applicable shall be paid by the MNGL.

PROCUREMENT FROM A BIDDER WHICH SHARES A LAND BORDER WITH INDIA.

l. Order (Public Procurement No. 1) dated 23.07.2020, Order (Public Procurement
No. 2) dated 23.07.2020 and Order (Public Procurement No. 3) dated
24.07.2020, Department of Expenditure, Ministry of Finance, Govt. of India
refers. The same are available at website https://doe.gov.in/procurement-policy-
divisions.

Il. Any bidder from a country which shares a land border with India will be eligible to
bid in this tender only if the bidder is registered with the Competent Authority. For
details of competent authority refer to Annexure | of Order (Public Procurement
No. 1) dated 23.07.2020. Further the above will not apply to bidders from those
countries (even if sharing a land border with India) to which the Government of
India has extended lines of credit or in which the Government of India is engaged



https://doe.gov.in/procurement-policy-divisions
https://doe.gov.in/procurement-policy-divisions

Tender Document for Rate Contract for a period of 2
N (Two) years of calibration of industrial RPD and

MNGL

MAHARASHTRA Diaphragm Meter installed at various Meter regulating
NATURAL GAS LIMITED | skid (MRS) across Pune GA.

Bid No.: MNGL/CP/2024-25/167

in development projects. Updated lists of countries to which lines of credit have
been extended or in which development projects are undertaken are given in the
website of the Ministry of External Affairs, Govt. of India

II. "Bidder" (including the term 'tenderer’, ‘consultant' 'vendor' or 'service provider" in
certain contexts) for purpose of this provision means any person or firm or
company, including any member of a consortium or joint venture (that is an
association of several persons, or firms or companies), every artificial juridical
person not falling in any of the descriptions of bidders stated hereinbefore,
including any agency, branch or office controlled by such person, participating in
a procurement process.

\VA "Bidder from a country which shares a land border with India" for the purpose of
this:
a. An entity incorporated, established or registered in such a country; or
b. A subsidiary of an entity incorporated, established or registered in such a
country; or
c. An entity substantially controlled through entities incorporated, established or
registered in such a country; or
d. An entity whose beneficial owner is situated in such a country; or
e. An Indian (or other) agent of such an entity; or
f. A natural person who is a citizen of such a country; or
g. A consortium or joint venture where any member of the consortium or joint
venture falls under any of the above

V. "Beneficial owner" for the purpose of above (4) will be as under:
i) In case of a company or Limited Liability Partnership, the beneficial owner is
the natural person(s), who, whether acting alone or together, or through one or
more juridical person(s), has a controlling ownership interest or who exercises
control through other means.
Explanation—
a) "Controlling ownership interest" means ownership of, or entitlement to,
more than twenty-five per cent of shares or capital or profits of the
company.
b) "Control" shall include the right to appoint the majority of the directors
or to control the management or policy decisions, including by virtue of
their shareholding or management rights or shareholder’s agreements or
voting agreements.
ii) In case of a partnership firm, the beneficial owner is the natural person(s) who,
whether acting alone or together, or through one or more juridical person, has
ownership of entitlement to more than fifteen percent of capital or profits of the
partnership.
iii) In case of an unincorporated association or body of individuals, the beneficial
owner is the natural person(s), who, whether acting alone or together, or through
one or more juridical person, has ownership of or entitlement to more than fifteen
percent of the property or capital or profits of such association or body of
individuals.
iv) Where no natural person is identified under (i) or (ii) or (iii) above, the
beneficial owner is the relevant natural person who holds the position of senior
managing official.
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V) In case of a trust, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with fifteen
percent or more interest in the trust and any other natural person exercising
ultimate effective control over the trust through a chain of control or ownership.

VL. "Agent" for the purpose of this Order is a person employed to do any act for
another, or to represent another in dealings with third persons

VIL. SUBMISSION OF CERTIFICATE IN BIDS: Bidder shall submit a certificate in
this regard as Form-l to Section-Il. If such certificate given by a bidder whose bid is
accepted is found to be false, this would be a ground for immediate rejection of the
bid/termination and further action as per “Procedure for Action in case of
Corrupt/Fraudulent/ Collusive / Coercive Practices” of tender document.

VIII. The registration, wherever applicable, should be valid at the time of submission
of bids and at the time of acceptance of bids. In respect of supply otherwise than by
tender, registration should be valid at the time of placement of order. If the bidder was
validly registered at the time of acceptance / placement of order, registration shall not be
a relevant consideration during contract execution.
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Attachment 1

UNDERTAKING ON LETTERHEAD

To,

M/s Maharashtra Natural Gas Limited,
Pride Purple Coronet, 2" Floor,
Baner Road, Baner,

Pune — 411045

Sub:

Tender No:

Dear Sir,

We have read the clause regarding Provisions for Procurement from a Bidder which shares a

land border with India, we certify that, bidder M/s (Name of Bidder) is:
(i) Not from such a country [ ]
(ii) If from such a country, has been registered [ ]

With the Competent Authority.
(Evidence of valid registration by the
Competent Authority shall be attached)

(Bidder to tick appropriate option above)

We hereby certify that bidder M/s (Name of bidder) fulfils all requirements in
this regard and is eligible to be considered against the tender.

Place: {Signature of Authorised Signatory of Bidder}
Date: Name:
Designation:

Seal:
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PART — |
(SCOPE OF WORK)

1. The Scope of Work includes the following points:

1. The Vendor shall transport the RPD meters from MNGL specified location to their
calibration facility and back to MNGL location after calibration.

2. Packaging will be in the scope of vendor.
3. The vendor must return the RPD meters collected from MNGL as it is after
calibration. If the RPD meters are found to be faulty after calibration, then MNGL will

collect the RPD meter charges from the vendor.

4. All details of the RPD meters will be shared with the vendor by MNGL prior to
calibration.

5. The vendor must also check the healthiness of the RPD meters during calibration
and if required top up the oil in the RPD meter in case it is low.

6. If the meter gets damaged during transportation, MNGL will recover this amount from
the vendor.

7. Vendor should calibrate and deliver RPD meter to MNGL office within 15-20 days
from the date of intimation for pick up.

20 TERMS OF PAYMENTS:

The terms of payment shall be as follows:
e 100% (Hundred percent) payment within 15 days after completion of individual
assignment and receipt of invoices certified by EIC.

e Insurance cover note covering transit insurance.

3.0 DELIVERY / COMPLETION SCHEDULE:

e MNGL will intimate contractor by a written communication (e-mail or by Letter of
intent).

e The contractor shall complete the individual activity within 15-20 days from the date
of intimation by Engineer-in-charge (EIC) or his representative.

4. Penalty:

4.1. A PRS of 0.5% per week, up to a maximum of 5% of the total invoice value, will be
imposed for delays in returning the RPD meter after calibration.
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UNPRICED SCHEDULE OF RATES

BOQ Item Quantity Quoted /
No. Description Not Quoted
1) (2) (3) (4)

Diaphragm Meter As per BOQ
1

RPD Meter As per BOQ
2
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PART -l

“Schedule of Rates (SOR) / BOQ is enclosed on e-tendering portal
https://etenders.gov.in “

Note:

1. Evaluation of the bids shall be done on overall least cost basis for each BOQ
separately and award shall be made on L-1 bidder(s) for each BOQ separately.

2. The rate should be ALL INCLUSIVE, including all expenses, like supply, loading,
unloading, transportation (to & fro), etc.

3. Quantities mentioned are tentative & subjected to the variation depending upon
the requirement.

4. Taxes & Duties if any shall be indicated clearly in your quotation and total
amount should be inclusive of all taxes etc.

5. Bidder shall indicate the following rates considered in the prices indicated in
the Price Schedule above. Bidder shall note that any error in estimating these
taxes & Duties will be to Bidder's Account.

Goods & Service Tax @-------------
Please indicate the break-up of above GST as under:
CGST @

SGST @

IGST @

UGST @

Date:

Place: Signature & Seal of Bidder
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